

# Memorandum



**Date:** November 5, 2013

**To:** Honorable Chairwoman Rebeca Sosa  
and Members, Board of County Commissioners

Agenda Item No. 8(L)(2)

**From:** Carlos A. Gimenez  
Mayor

A handwritten signature in black ink, appearing to read "Gimenez", written over the name "Carlos A. Gimenez".

**Subject:** Contract Award Recommendation in the Amount of \$1,557,082.69 to H & R Paving, Inc. for the People's Transportation Plan Project Entitled Roadway Resurfacing Contract - Countywide; and Authorizing the Use of Charter County Transportation Surtax Funds

## Recommendation

The attached Contract Award Recommendation for the People's Transportation Plan (PTP) project entitled *Roadway Resurfacing Contract - Countywide* (Project MCC 7360 Plan - CICC 7360-0/08 Request for Price Quotation No. 20120160) in the amount of \$1,557,082.69 to H & R Paving, Inc., was prepared by the Public Works and Waste Management Department (PWWM) and is recommended for approval by the Board of County Commissioners (BCC).

This Contract Award Recommendation is placed for Committee review pursuant to Miami-Dade County Code Section 29-124(f). This Contract Award Recommendation may only be considered by the BCC if the Citizens' Independent Transportation Trust (CITT) has forwarded a recommendation to the BCC prior to the date scheduled for BCC consideration or forty-five (45) days have elapsed since the filing with the Clerk of the Board of this contract award recommendation. If the CITT has not forwarded a recommendation and forty-five (45) days have not elapsed since the filing of this award recommendation, I will request a withdrawal of this item.

## Scope

The work to be performed under this Contract includes roadway resurfacing at various locations within Miami-Dade County.

## Fiscal Impact/Funding Source

The fiscal impact will be approximately \$1,557,082.69 and will be funded from the Charter County Transportation Sales Surtax Bond Sale Proceeds. The base contract amount is \$1,342,038.12, with the total amount being inclusive of contingency and dedicated allowance amounts. There is no fiscal impact to operations or maintenance.

The proposed improvements qualify under the allowable work categories included in the PTP Neighborhood Improvements Section. Specific funding for this project will be allocated from the respective Commission District's yearly PTP allocation and may be supplemented by other funding sources when available. The funding index code for this project is CPEPTP600RSF.99110 (FY 2012-13 Adopted Capital Project 6037700).

## Delegation of Authority

No additional authority is being requested within the body of this Contract.

**Track Record/Monitor**

H & R Paving is currently performing work for PWWM at a satisfactory level. PWWM has reviewed the Capital Improvements Information System (CIIS) database and found 70 awarded construction contracts as follows:

- one (1) from the Water and Sewer Department, and
- 69 from PWWM.

The referenced database also lists a total of 142 contractor performance evaluations (several contracts having two evaluations on file, an interim and a project closeout) with an overall performance rating of 3.1 (satisfactory performance), out of a possible 4.0 (superior performance) rating. The Regulatory and Economic Resources Department, Small Business Development Division (SBD) History of Violation's report lists no violations for this contractor.

According to the Florida Department of State, Division of Corporations, H & R Paving, Inc., Company Principals are Raul Gonzalez and Lucrecia Gonzalez and the Company's address is listed as 1955 NW 110 Avenue, Miami, Florida 33172.

Following PWWM's standard operating procedures, after award of this Contract a pre-construction meeting will be scheduled. The person responsible for all PTP projects in PWWM is PTP Coordinator, Mr. Alejandro Martinez-Esteve, RA, LEED AP. Following completion of the award process, the project will be assigned to Mr. Joaquin Rabassa, P.E., Project Coordinator, for day-to-day responsibilities.

**Background**


As part of the PTP Neighborhood Improvements initiative, PWWM continues to take advantage of various contracting mechanisms such as the Miscellaneous Construction Contracting process available under the MCC 7360 Program. Through this process, PWWM forwards a Request for Price Quotation (RPQ), by way of facsimile transmission, to a pool of firms that have registered with the Internal Services Department for the respective trade. Additionally, PWWM advertises the project in the *Daily Business Review* and all solicitations are available on-line through the Miami-Dade County portal under the "Procurement Solicitations" link. The project's award evaluation is based upon the bid submitted by the lowest responsive, responsible bidder for the project.

PWWM submitted to SBD its contract measure recommendation for Community Small Business Enterprise (CSBE) participation for this RPQ. SBD completed its Project Review and Analysis, and established Trade Set-Asides for Traffic Stripes and Markings, and Concrete Work, including Americans with Disabilities items as required for compliance with Implementing Order No. 3-22. A Community Workforce Program Goal does not apply since the proposed work locations do not fall within a Designated Target Area.

Subsequent to SBD's Project Review and Analysis, PWWM forwarded RPQ No. 20120160, utilizing the MCC 7360 Plan - CICC 7360-0/08, to a list of 63 pre-registered firms. A total of four (4) firms purchased contract documents and three (3) firms proffered a bid. On March 13, 2013, H & R Paving, Inc. proffered the lowest responsive and responsible base bid of \$1,342,038.12, six (6) percent over the County's cost estimate.

The second lowest bidder, H & J Asphalt, Inc. proffered a base bid of \$1,453,892.40, eight (8) percent over the lowest bidder. The third lowest bidder, Community Asphalt Corporation proffered a base bid of \$1,467,466.67, one (1) percent over the second lowest bidder. Based on the results of the solicitation, PWWM issued a recommendation for award on April 1, 2013 for RPQ No. 20120160 to H & R Paving, Inc., with the stipulation that approval for this project must be obtained from the CITT and the BCC.

The work to be accomplished for this project consists of, but is not limited to, furnishing all supervision, labor, required materials, equipment, and tools to perform all operations necessary for roadway resurfacing improvements. The work includes milling of existing pavement, the widening and resurfacing of intersecting streets, and resurfacing of asphalt pathways (pedestrian, bicycle, etc.) adjacent or not to the edge of the pavement, if necessary, clearing and excavating of shoulder areas or build-up, grading and clean-up of adjacent shoulders and removal of roots, if required. Additionally work includes pavement markings including the installation of reflective pavement markers, new sidewalks, sidewalk curb and gutters and pedestrian ramps.

  
\_\_\_\_\_  
Alina T. Hudak  
Deputy Mayor



# MEMORANDUM

(Revised)

**TO:** Honorable Chairwoman Rebeca Sosa  
and Members, Board of County Commissioners

**DATE:** November 5, 2013

**FROM:**   
R. A. Cuevas, Jr.  
County Attorney

**SUBJECT:** Agenda Item No. 8(L)(2).

Please note any items checked.

- ☐ "3-Day Rule" for committees applicable if raised
- ☐ 6 weeks required between first reading and public hearing
- ☐ 4 weeks notification to municipal officials required prior to public hearing
- ☐ Decreases revenues or increases expenditures without balancing budget
- ☐ Budget required
- ☐ Statement of fiscal impact required
- ☐ Ordinance creating a new board requires detailed County Mayor's report for public hearing
- ☐ No committee review
- ☐ Applicable legislation requires more than a majority vote (i.e., 2/3's \_\_\_\_, 3/5's \_\_\_\_, unanimous \_\_\_\_ ) to approve
- ☐ Current information regarding funding source, index code and available balance, and available capacity (if debt is contemplated) required

Approved \_\_\_\_\_ Mayor  
Veto \_\_\_\_\_  
Override \_\_\_\_\_

Agenda Item No. 8(L)(2)  
11-5-13

RESOLUTION NO. \_\_\_\_\_

RESOLUTION APPROVING A CONTRACT AWARD RECOMMENDATION IN THE AMOUNT OF \$1,557,082.69 TO H & R PAVING, INC. FOR THE PEOPLE'S TRANSPORTATION PLAN PROJECT ENTITLED ROADWAY RESURFACING CONTRACT - COUNTYWIDE (PROJECT MCC 7360 PLAN - CICC 7360-0/08, REQUEST FOR PRICE QUOTATION NO. 20120160) AND AUTHORIZING THE USE OF CHARTER COUNTY TRANSPORTATION SURTAX FUNDS

**WHEREAS**, this Board desires to accomplish the purposes outlined in the accompanying memorandum, a copy of which is incorporated herein by reference,

**NOW, THEREFORE, BE IT RESOLVED BY THE BOARD OF COUNTY COMMISSIONERS OF MIAMI-DADE COUNTY, FLORIDA**, that this Board approves the Contract Award Recommendation in the amount of \$1,557,082.69 between H & R Paving, Inc. and Miami-Dade County for the People's Transportation Plan Project Entitled Roadway Resurfacing Contract - Countywide (Project MCC 7360 Plan – CICC 7360-0/08, RPQ No. 20120160) in substantially the form attached hereto and made a part hereof; and authorizing the use of Charter County Transportation Surtax Funds.

The foregoing resolution was offered by Commissioner \_\_\_\_\_, who moved its adoption. The motion was seconded by Commissioner \_\_\_\_\_ and upon being put to a vote, the vote was as follows:

Rebeca Sosa, Chairwoman

Lynda Bell, Vice Chair

Bruno A. Barreiro

Jose "Pepe" Diaz

Sally A. Heyman

Jean Monestime

Sen. Javier D. Souto

Juan C. Zapata

Esteban L. Bovo, Jr.

Audrey M. Edmonson

Barbara J. Jordan

Dennis C. Moss

Xavier L. Suarez


The Chairperson thereupon declared the resolution duly passed and adopted this 5<sup>th</sup> day of November, 2013. This resolution shall become effective ten (10) days after the date of its adoption unless vetoed by the Mayor, and if vetoed, shall become effective only upon an override by this Board.

MIAMI-DADE COUNTY, FLORIDA  
BY ITS BOARD OF  
COUNTY COMMISSIONERS

HARVEY RUVIN, CLERK

By: \_\_\_\_\_  
Deputy Clerk

Approved by County Attorney as  
to form and legal sufficiency.



Hugo Benitez



miamidade.gov

Public Works and Waste Management Department  
111 NW 1<sup>st</sup> Street • Suite # 1410  
Miami, Florida 33128  
T 305-375-2930; F 305-375-2931

April 1, 2013

**CERTIFIED MAIL No.**

7012 2210 0001 6427 3886

**FACSIMILE; TELEPHONE No.**

(305) 592-6079; (305) 261-3005

Mr. Raul Gonzalez  
H & R Paving, Inc.  
1955 NW 110<sup>th</sup> Avenue  
Miami, Florida 33172

Re: **Recommendation for Award**

Request for Price Quotation (RPQ) No. 20120160 (MCC 7360 Plan – CICC 7360-0/08)  
People's Transportation Plan Roadway Resurfacing Contract

Dear Mr. Gonzalez:

This letter will serve as your notification that you have been recommended for award for the above referenced RPQ based on your Price Quotation submitted on Wednesday, March 13, 2013. The total RPQ amount is for one million five hundred fifty-seven thousand eighty-two dollars and sixty-nine cents (\$1,557,082.69). This includes a base contract amount of one million three hundred forty-two thousand thirty-eight dollars and twelve cents (\$1,342,038.12), a contingency amount of one hundred thirty-four thousand two hundred three dollars and eighty-one cents (\$134,203.81), and dedicated allowances totaling eighty thousand eight hundred forty dollars and seventy-six cents (\$80,840.76). The contract duration is established as **450-calendar days**. However, the recommendation of award is contingent upon the submission of the required items listed below:

1. Performance and Payment Bond as required in Contract No. MCC 7360 Plan, Section 2.0 Special Conditions, Page 16, Article 2.11, **PERFORMANCE AND PAYMENT BOND**. (The **original attached documents** must be used and three (3) sets must be provided).
2. Letter from Bonding Agent granting Miami-Dade County authorization to date the Performance Bond.
3. Copies of current insurance certificates.
4. Copies of required license(s).

The preceding documents are required as outlined within Contract MCC 7360 Plan and to be submitted within 10 business days. Failure to submit the document(s) within the specified time, or any extension granted, will result in the award being rescinded.

Subsequent to the review and approval of the aforementioned documents, you are required to obtain the required permits in the time stipulated in the RPQ. Upon obtaining the permit(s), a copy(s) must be submitted to the Project Manager prior to commencement of work.

*Delivering Excellence Every Day*

CLERK OF THE BOARD  
2013 APR -2 AM 10:46  
LETTER COMM. & SUBMIT  
MIAMI-DADE COUNTY, FLA.  
#1

Page 2  
Recommendation for Award  
RPQ No. 20120160

No work is to be performed without a permit unless the Project Manager issues a written directive to proceed without permit(s).


This letter will also serve as a reminder that all work must be performed according to the scope of work and contract's terms and conditions, all permits and inspections and in accordance with all applicable Federal, State and local laws, codes and regulations.

Additionally, this contract, along with any future contracts awarded to your firm, have very similar completion scheduled and competing deadlines. Please be advised that your firm must have the resources to ensure work proceeds without delay once the "Notice to Proceed" is issued. Lack of equipment, personnel or additional contracts with similar completion schedules, will not be reason for delay.

Further, it shall be understood that since proceeds from the Charter County Transportation System Sales Surtax levied pursuant to Section 29.121 of the Code of Miami-Dade County may be used to pay for all or some part of the cost of this contract, no award of this contract shall be effective and thereby give rise to a contractual relationship with the County unless and until the Citizens' Independent Transportation Trust (CITT) and the County Commission have approved the award of the contract, and such award becomes final (either by expiration of 10 days after such award without veto by the Mayor, or by Commission override of a veto).

Should you have any questions please contact me at (305) 375-2930.

Sincerely,



Frank Aira, P.E., CFM  
Division Manager,  
Public Works and Waste Management Department (PWWM)

FA/lc

cc: Antonio Cotarelo, P.E., PWWM  
Bassam Moubayed, PWWM  
Rene Idarraga, P.E., PWWM  
Duane Kopp, P.E., PWWM  
Ruth Rodriguez, PWWM  
Alvaro Castro, PWWM  
Alejandro Martinez-Esteve, RA, LEED AP  
Alicia Arce, PWWM  
Marcia Martin, ISD  
Ultimo De Oliveira, ISD  
Patrice Hill, SBD  
Traci Adams-Parish, SBD  
Clerk of the Board  
Project File





miamidade.gov

Public Works and Waste Management Department  
111 NW 1<sup>st</sup> Street • Suite # 1410  
Miami, Florida 33128  
T 305-375-2930; F 305-375-2931

April 1, 2013

**CERTIFIED MAIL No.**  
7012 2210 0001 6427 3909

**FACSIMILE; TELEPHONE No.**  
(305) 829-8772; (305) 829-0700

Mr. Manuel Aguiar  
Community Asphalt Corp.  
14005 NW 186 Street  
Hialeah, Florida 33018

Re: Recommendation for Award  
Request for Price Quotation (RPQ) No. 20120160 (MCC 7360 Plan – CICC 7360-0/08)  
People's Transportation Plan Roadway Resurfacing Contract

Dear Mr. Aguiar:

In accordance with Sections 2-8.3 and 2-8.4 of the Code of Miami-Dade County, relating to bid protest, you are hereby notified that Miami-Dade County has executed the tentative award of this contract to the lowest responsive bidder:


**H & R Paving, Inc.  
1955 NW 110 Avenue  
Miami, Florida 33172**

This award will become by the date of this notice, or the filing date of the tentative award with the Clerk of the Board, whichever is the latest date. The successful bidder will receive notice of final bid award.


Should you have additional questions, please contact me at (305) 375-2930.

We want to thank you for your interest and bid on this project.

Sincerely,

  
Frank Aira, P.E., CFM  
Division Manager, PWWM  
FA:lc

c: Clerk of the Board  
Project File





miamidade.gov

Public Works and Waste Management Department  
111 NW 1<sup>st</sup> Street • Suite # 1410  
Miami, Florida 33128  
T 305-375-2930; F 305-375-2931

April 1, 2013

**CERTIFIED MAIL No.**

7012 2210 0001 6427 3893

**FACSIMILE; TELEPHONE No.**

(305) 634-3313; (305) 634-3342

Mr. Humberto Lorenzo  
H & J Asphalt, Inc.  
4310 NW 35<sup>th</sup> Avenue  
Miami, Florida 33142

Re: Recommendation for Award  
Request for Price Quotation (RPQ) No. 20120160 (MCC 7360 Plan – CICC 7360-0/08)  
People's Transportation Plan Roadway Resurfacing Contract

Dear Mr. Lorenzo:

In accordance with Sections 2-8.3 and 2-8.4 of the Code of Miami-Dade County, relating to bid protest, you are hereby notified that Miami-Dade County has executed the tentative award of this contract to the lowest responsive bidder:

**H & R Paving, Inc.**  
**1955 NW 110 Avenue**  
**Miami, Florida 33172**

This award will become by the date of this notice, or the filing date of the tentative award with the Clerk of the Board, whichever is the latest date. The successful bidder will receive notice of final bid award.

Should you have additional questions, please contact me at (305) 375-2930.

We want to thank you for your interest and bid on this project.

Sincerely,

Frank Aira, P.E., CFM  
Division Manager, PWWM

FA:lc

c: Clerk of the Board  
Project File

*Delivering Excellence Every Day*

# Memorandum



**Date:** March 27, 2013

**To:** Kathleen Woods-Richardson, Director  
Public Works and Waste Management Department

**From:** Sheri McGriff, Unit Director, Business Opportunity Support Services  
Regulatory and Economic Resources Department  
Small Business Development

**Subject:** Compliance Review  
MCC 7360 Plan – CICC 7360-0/08 Request for Price Quotation (RPQ) No. 20120160,  
People's Transportation Plan (PTP) Roadway Resurfacing Contract

Small Business Development (SBD), under Business Affairs, a Division of the Department of Regulatory and Economic Resources has completed its review of the subject project for compliance with the Community Small Business Enterprise (CSBE) Program for Construction Services. The contract measure established for this project is two (2) Trade Set-Asides in the following trade areas:

Trade Set-Aside #1 - Traffic Stripes and Markings: Painted and/or Thermoplastic

Trade Set-Aside #2 – Concrete: Sidewalk and/or Curb and Gutter, including Americans with Disabilities (ADA) Items

The Contracts & Specifications Section of the Public Works and Waste Management Department (PWWMMD) has submitted bid documents from H & R Paving, Inc. (#1) and H & J Asphalt, Inc. (#2) for compliance review. Following is the pre-award compliance status and summary.

## STATUS:

- |                        |           |
|------------------------|-----------|
| 1. H & R Paving, Inc.  | Compliant |
| 2. H & J Asphalt, Inc. | Compliant |

## SUMMARY:

H & R Paving, Inc. (#1), submitted Schedule of Intent (SOI) Affidavits committing to utilize the following CSBE certified firms: Quality Paving Corp. to perform concrete: sidewalk and/or curb & gutter, including Americans with Disabilities (ADA) Items and Highway Striping to perform traffic stripes and markings: painted and/or thermoplastic. Each subcontractor signed its respective SOI Affidavit in agreement with the information listed. H & R Paving, Inc. is in compliance with the Implementing Order for the CSBE Program for the purchase of Construction Services.

H & J Asphalt, Inc. (#2), submitted SOI Affidavits committing to utilize the following CSBE certified firms: Concrete Works & Pavers, LLC to perform concrete: sidewalk and/or curb and gutter, including Americans with Disabilities (ADA) items and Road Runner Striping Technologies, Inc. to perform traffic stripes and markings: painted and/or thermoplastic. Each subcontractor signed its respective SOI Affidavit in agreement with the information listed. H & J Asphalt, Inc. is in compliance with the Implementing Order for the CSBE Program for the purchase of Construction Services.

Kathleen Woods-Richardson  
March 27, 2013  
RPQ No. 20120160  
Page 2

SBD has verified that none of the aforementioned firms are listed on the Goal Deficit Make-Up Report as of March 1, 2013. A review of the History of Violations Report as of March 25, 2013 indicates that none of the aforementioned firms has an open violation. Please note that SBD staff reviewed and addressed compliance with the CSBE program. The Contracts & Specifications Section of the PWWMD is responsible for any other issues that may exist.

Should you have any questions or need any additional information, please do not hesitate to call Kelly Duncombe at (305) 375-3136.

c: Alicia Arce, PWWMD  
Traci Adams-Parish, SBD  
File

**THIS FORM MUST BE COMPLETED  
SCHEDULE OF INTENT AFFIDAVIT  
COMMUNITY SMALL BUSINESS ENTERPRISE PROGRAM**

Name of Prime Contractor Firm H & R PAVING, INC. Contact Person ARE RODRIGUEZ  
 Address 1900 NW 110 AVE. MIAMI, FL 33172 Phone 305-2613005 Fax 305-5726079  
 Project Name PTC ROADWAY RESURFACING CONTRACT Project Number 20120160  
 CSBE Contract Measure TRADESET ASIDE

This form must be completed by the Prime Contractor and the CSBE Subcontractor that will be utilized for scopes of work on the project. Bidders must include this form in a separate envelope at the time of bid submission. This form must also include the percentage for CSBE make-up, if applicable.

Name of Prime Contractor	Certification No. (if applicable)	Certification Expiration Date (if applicable)	Type of CSBE work to be performed by Prime Contractor	Prime Contractor % of Bid
H & R PAVING, INC.	E844	09/30/13	NONE	73.3%
Prime Contractor Total Percentage:				

The undersigned intends to perform the following work in connection with the above contract:

Name of Subcontractor	Certification No.	Certification Expiration Date	CSBE Make-Up		Type of CSBE work to be performed by Subcontractor	Subcontractor % of Bid CSBE	Make-Up % of Bid
			Yes	No			
Quality Paving Corp	1935	9/30/14		V	CONCRETE: SIDEWALK AND/OR CURB & GUTTER, INCLUDING ADA ITEMS.	16.1	—
Subcontractor Total Percentage:						16.1%	—

I certify that the representations contained in this form are to the best of my knowledge true and accurate.

Prime Signature [Signature] Prime Print Name RAUL GONZALEZ Prime Print Title PRESIDENT Date 3/12/13

The undersigned has reasonably uncommitted capacity sufficient to provide the required goods or services, All licenses and permits necessary to provide such goods or services, ability to obtain bonding that is reasonably required to provide such goods or services consistent with normal industry practice, and the ability to otherwise meet the bid specifications.

Subcontractor Signature [Signature] Subcontractor Print Name Richard Gonzalez Subcontractor Print Title President Date 3/08/13

- ☐ Check this box if this project is a set-aside and you are performing 100% of the work with your own work forces.  
☐ Check this box if Form DBD 305A and Form DBD 305B have been submitted in your pricing envelope.

**THIS FORM MUST BE COMPLETED  
SCHEDULE OF INTENT AFFIDAVIT  
COMMUNITY SMALL BUSINESS ENTERPRISE PROGRAM**

Name of Prime Contractor Firm H&R PAVING, INC. Contact Person ABE RODRIGUEZ  
 Address 1415 NW 40th Ave, Miami, FL 33172 Phone 321-2613005 Fax 305-5926079  
 Project Name PIP ROADWAY, RESURFACING CONTRACT Project Number 20120160  
 CSBE Contract Measure Trade Set Aside 1: Traffic Stripes and Markings Painted and/or Thermoplastic

This form must be completed by the Prime Contractor and the CSBE Subcontractor that will be utilized for scopes of work on the project. Bidders must include this form in a separate envelope at the time of bid submission. This form must also include the percentage for CSBE make-up, if applicable.

Name of Prime Contractor	Certification No. (if applicable)	Certification Expiration Date (if applicable)	Type of CSBE work to be performed by Prime Contractor	Prime Contractor % of Bid
<u>H&amp;R PAVING, INC.</u>	<u>E844</u>	<u>09/30/13</u>	<u>NONE</u>	<u>73.3%</u>
Prime Contractor Total Percentage:				

This undersigned intends to perform the following work in connection with the above contract:

Name of Subcontractor	Certification No.	Certification Expiration Date	CSBE Make-Up		Type of CSBE work to be performed by Subcontractor Traffic Stripes and Markings Painted and/or Thermoplastic	Subcontractor % of Bid CSBE	Make-Up % of Bid
			Yes	No			
<u>HIGHWAY STRIPES, INC.</u>	<u>12458</u>	<u>9/30/13</u>	<input checked="" type="checkbox"/>	<input type="checkbox"/>		<u>10.6%</u>	<u>—</u>
Subcontractor Total Percentage:						<u>10.6%</u>	<u>—</u>

I certify that the representations contained in this form are to the best of my knowledge true and accurate.

[Signature] RAUL GONZALEZ PRESIDENT 3/12/13  
 Prime Signature Prime Print Name Prime Print Title Date

The undersigned has reasonably uncommitted capacity sufficient to provide the required goods or services, all licenses and permits necessary to provide such goods or services, ability to obtain bonding that is reasonably required to provide such goods or services consistent with normal industry practice, and the ability to otherwise meet the bid specifications.

[Signature] X JUAN C NICOL X PRESIDENT 3/12/13  
 Subcontractor Signature Subcontractor Print Name Subcontractor Print Title Date

☐ Check this box if this project is a set-aside and you are performing 100% of the work with your own work forces.

☐ Check this box if Form DBD 305A and Form DBD 305B have been submitted in your pricing envelope.

# Miami-Dade County Public Works and Waste Management Department

## Contract Prices

Project Title: People's Transportation Plan (PTP) Roadway Resurfacing  
Contractor: H & R PAVING, INC.

Project No: 20120160  
Bid Date: 03/13/2013

Item Number	Description	Unit	Estimated Quantity	Unit Price	Estimated Total
1WSR	Saw cut and remove an average of two (2) inches of temporary cold asphalt patch on trench in order to expose and evaluate the condition of the base. If base is found suitable, clean loose material and replace the amount of cold patch removed with hot type S asphaltic concrete up to the level of the surrounding surface.	S.F.	10,618.0	\$4.00	\$42,472.00
2WSR	Saw cut and remove an average of two (2) inches of existing temporary cold asphalt patch on trench in order to expose and evaluate the condition of the base. If base is found unsuitable by the Engineer, remove base material and replace with a minimum of eight (8) inches of compacted limerock or six (6) inches of hot S asphaltic concrete. In either case, replace the cold patch removed with hot type S asphaltic concrete up to the level of the surrounding surface.	S.F.	727.0	\$1.00	\$727.00
5WS1-A	Night Differential for Milling	P.N.	6.0	\$1.00	\$6.00
6WS1-A	Night Differential for Resurfacing	P.N.	6.0	\$1.00	\$6.00
101-327A	MOBILIZATION FOR MILLING. ( To be paid once, per each Section of a Township and Range ) May be deleted if no milling in Section.	PER/SCOT	7.0	\$1.00	\$7.00
102-74-2	BARRICADES ( Temporary, Type III, 6')	EA/DAY	19.0	\$10.00	\$190.00
102-76	FLASHING ARROW BOARD (Temporary, Multimode)	EA/DAY	22.0	\$100.00	\$2,200.00
102-8A	RE-GRADE EXISTING SWALE (Without sod) (When required by the Engineer.)	S.Y.	100.0	\$5.00	\$500.00
102-60A	WORK ZONE SIGNS	EA/DAY	241.0	\$1.00	\$241.00
110-4	REMOVAL OF EXISTING PAVEMENT	S.Y.	20.0	\$20.00	\$400.00
110-4-1-1	REMOVAL AND DISPOSAL OF EXISTING CURB AND GUTTER	L.F.	1,350.0	\$10.00	\$13,500.00
110-4-2A	REMOVAL OF EXISTING CONCRETE SIDEWALK ( up to 8" thick, including base preparation)	S.Y.	750.0	\$20.00	\$15,000.00
120-1	REGULAR EXCAVATION	C.Y.	20.0	\$20.00	\$400.00
120-2-3	EMBANKMENT FOR ROAD BUILD-UP (Borrow material from Contractor's own source)	C.Y.	10.0	\$20.00	\$200.00
120-2-4	EMBANKMENT MATERIAL FOR SHOULDER - Borrow material, from contractor's own source, see Special Provisions for description of material.	C.Y.	150.0	\$15.00	\$2,250.00
160-4	TYPE "B" STABILIZATION (12" Thick) (Min. C.B.R. 30)	S.Y.	10.0	\$20.00	\$200.00
200-2	BASE PREPARATION FOR NEW SIDEWALK CONSTRUCTION (Where needed at the discretion of the Engineer)	S.Y.	300.0	\$20.00	\$6,000.00
210-1-2	LIMEROCK BASE (8" double course) (Primed)	S.Y.	10.0	\$30.00	\$300.00
327-70	MILLING EXISTING PAVEMENT [(1") (Payment for greater cuts will be paid proportionally)]	S.Y.	89,030.0	\$2.50	\$222,575.00
334-2-13-1	Hot Mix Asphalt, Traffic C, SP-9.5	TON	1,273.0	\$100.00	\$127,300.00
337-8-42	Hot Mix Asphalt Friction Course, Traffic C, FC-9.5, PG 76-22	TON	5,092.0	\$108.00	\$549,936.00
425-4(2)	ADJUSTING INLETS	EA.	5.0	\$250.00	\$1,250.00
425-5	ADJUST MANHOLE (This item is contingent upon field conditions and may be increased, decreased or eliminated by the Engineer)	EA.	37.0	\$300.00	\$11,100.00
425-6	ADJUST EXISTING VALVE BOXES (MIAMI-DADE COUNTY ONLY) (This item is contingent upon field conditions and may be increased, decreased or eliminated by the Engineer)	EA.	60.0	\$250.00	\$15,000.00
425-721E	REMOVAL AND DISPOSAL of existing damaged frames and pick up new frames at Miami-Dade Water and Sewer, including adjustment and installation of Manholes.	EA.	2.0	\$500.00	\$1,000.00
425-721F	REMOVAL AND DISPOSAL of existing damaged frames and pick up new frames at Miami-Dade Water and Sewer, including adjustment and installation of Water Valves.	EA.	2.0	\$500.00	\$1,000.00
425-944B	RECONSTRUCT MANHOLE	EA.	2.0	\$500.00	\$1,000.00
520-2A	CONCRETE CURB AND/OR GUTTER (Any type, including base preparation)	L.F.	2,470.0	\$25.00	\$61,750.00
522-1(1)	CONCRETE SIDEWALK [4" THICK, 3,000 P.S.I. CONCRETE AT 28 DAYS (Includes the cost of pedestrian ramps and sidewalk curbs)	S.Y.	1,300.0	\$40.00	\$52,000.00

# Miami-Dade County Public Works and Waste Management Department

## Contract Prices

Project Title: People's Transportation Plan (PTP) Roadway Resurfacing  
Contractor: H & R PAVING, INC.

Project No: 20120160  
Bid Date: 03/13/2013

Item Number	Description	Unit	Estimated Quantity	Unit Price	Estimated Total
522-2	CONCRETE SIDEWALK (6" Thick, 3000 P.S.I. concrete at 28 days) (including pedestrian ramps and sidewalk curbs)	S.Y.	225.0	\$40.00	\$9,000.00
527-2	DETECTABLE WARNING ON WALKING SURFACE	S.F.	1,150.0	\$50.00	\$57,500.00
575-1-1	SODDING (Pensacola Bahia or match existing) (includes watering)	S.Y.	20.0	\$20.00	\$400.00
700-40-01	ROADSIDE SIGNS ((SINGLE POST ) (LESS THAN 12 S.F.))	AS.	3.0	\$240.00	\$720.00
700-46-22	RESET EXISTING POST AND SIGN	EA.	5.0	\$120.00	\$600.00
705-71-361	36" TUBULAR DELINEATOR	EA.	20.0	\$60.00	\$1,200.00
706-1-12	REFLECTIVE PAVEMENT MARKERS (class B, mono or bi-directional, all colors)	EA.	2,456.0	\$3.60	\$8,841.60
710-11-121	PAINTED PAVEMENT MARKINGS (Standard, White, solid, 6")	L.F.	51,638.0	\$0.21	\$10,843.98
710-11-122	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	L.F.	474.0	\$0.60	\$284.40
710-11-123	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	L.F.	6,138.0	\$0.60	\$3,682.80
710-11-124	PAINTED PAVEMENT MARKINGS (Standard, White, solid, 18")	L.F.	865.0	\$1.20	\$1,038.00
710-11-125	PAINTED PAVEMENT MARKINGS (Standard, White, solid, 24")	L.F.	2,098.0	\$1.20	\$2,517.60
710-11-141	PAINTED PAVEMENT MARKINGS (Standard) (White) (Skip) (6")	L.F.	4,078.0	\$0.30	\$1,223.40
710-11-160	PAINTED PAVEMENT MARKINGS (Standard) (White) (Message)	EA.	25.0	\$36.00	\$900.00
710-11-170	PAINTED PAVEMENT MARKING (Standard) (White) (Arrows)	EA.	52.0	\$21.60	\$1,123.20
710-11-221	PAINTED PAVEMENT MARKINGS (Standard, Yellow, solid, 6")	L.F.	25,238.0	\$0.21	\$5,299.98
710-11-224	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	L.F.	3,147.0	\$1.20	\$3,776.40
710-11-241	PAINTED PAVEMENT MARKINGS (Standard) (Yellow) (Skip) (6")	L.F.	3,142.0	\$0.30	\$942.60
710-26-41A	SOLID TRAFFIC STRIPE, PAINT - (4" white, or yellow)	L.F.	7,609.0	\$0.18	\$1,369.62
711-5	GUIDELINES ((6" DOTTED) (2'-4' White) (Thermoplastic))	L.F.	95.0	\$0.78	\$74.10
711-11-121	THERMOPLASTIC (White) (Solid) (6")	L.F.	51,638.0	\$0.72	\$37,179.36
711-11-122	THERMOPLASTIC (White) (Solid) (8")	L.F.	474.0	\$1.20	\$568.80
711-11-123	THERMOPLASTIC (White) (Solid) (12")	L.F.	6,138.0	\$1.44	\$8,838.72
711-11-124	THERMOPLASTIC (White) (Solid) (18")	L.F.	865.0	\$2.40	\$2,076.00
711-11-125	THERMOPLASTIC (White) (Solid) (24")	L.F.	2,098.0	\$3.00	\$6,294.00
711-11-141	THERMOPLASTIC (White) (Skip) (6")	L.F.	4,078.0	\$0.72	\$2,936.16
711-11-160	THERMOPLASTIC (White) (Message)	EA.	25.0	\$144.00	\$3,600.00
711-11-170	THERMOPLASTIC (White) (Arrows)	EA.	52.0	\$60.00	\$3,120.00
711-11-221	THERMOPLASTIC (Yellow) (Solid) (6")	L.F.	25,238.0	\$0.72	\$18,171.36
711-11-224	THERMOPLASTIC (Yellow) (Solid) (18")	L.F.	3,147.0	\$2.40	\$7,552.80
711-11-241	THERMOPLASTIC (Yellow) (Skip) (6")	L.F.	3,142.0	\$0.72	\$2,262.24
711-14-160	Thermoplastic, Preformed, White, Message	EA.	30.0	\$144.00	\$4,320.00
711-2A	SKIP TRAFFIC STRIPE, THERMOPLASTIC (4" WHITE/YELLOW, 6'-10' SKIP)	L.F.	17.0	\$0.60	\$10.20
711-33-34	SKIP TRAFFIC STRIPE- ((4" White/Yellow) (10' Stripe, 30' Skip) (Thermoplastic, lead free))	L.F.	4,574.0	\$0.60	\$2,744.40
711-35-41	SOLID TRAFFIC STRIPE - ((4" WHITE) (Thermoplastic))	L.F.	2,490.0	\$0.60	\$1,494.00



# Miami-Dade County Public Works and Waste Management Department

## Contract Prices

Project Title: People's Transportation Plan (PTP) Roadway Resurfacing  
 Contractor: H & R PAVING, INC.

Project No: 20120180  
 Bid Date: 03/13/2013

Item Number	Description	Unit	Estimated Quantity	Unit Price	Estimated Total
711-36-41	SOLID TRAFFIC STRIPE [(4" Yellow) (THERMOPLASTIC) (Lead-free)]	L.F.	528.0	\$0.60	\$316.80
711-72	REMOVAL OF EXISTING PAVEMENT MARKINGS (Thermoplastic & Paint)	S.F.	294.0	\$2.40	\$705.60

### ALLOWANCE ACCOUNTS

(used as approved by the engineer pursuant to the requirements of the Contract Documents)

999	CONTINGENCY FUND (10% OF SUBTOTAL AMOUNT)	L.S.	1.0	\$134,203.81	\$134,203.81
102-10A	OFF-DUTY LAW ENFORCEMENT OFFICER	L.S.	1.0	\$25,000.00	\$25,000.00
102-1P	MAINTENANCE OF TRAFFIC (Including traffic cones, temporary signs, flag men, etc.)	L.S.	1.0	\$26,840.76	\$26,840.76
1PW	Side Street Differential-Arterial/Local Road	EA.	40.0	\$200.00	\$8,000.00
300-1-999	BITUMINOUS MATERIAL ADJUSTMENT	L.S.	1.0	\$20,000.00	\$20,000.00
990	ALLOWANCE-PERMITS	L.S.	1.0	\$1,000.00	\$1,000.00

# Miami-Dade County Public Works and Waste Management Department

## Bid Tabulation

March 14, 2013 3:4 PM

Project Name: People's Transportation Plan (PTP) Roadway Resurfacing		Project No: 20120160		Bid Open Date: 03/13/2013	
Bidder	System Calculated Subtotal (\$)	Dedicated Allowances (\$)	Contingency Allowances (\$)	Total (\$)	
H & R PAVING, INC.	\$1,342,038.12	\$80,840.76	\$134,203.81	\$1,557,082.69	
H & J ASPHALT, INC.	\$1,453,892.40	\$83,077.85	\$145,389.24	\$1,682,359.49	
COMMUNITY ASPHALT CORPORATION.	\$1,467,466.67	\$83,349.33	\$146,746.67	\$1,697,562.67	

Find Contracts With Search String ==&gt;

Projects

Goto Bottom

Exit



# INTERNAL SERVICE DEPARTMENT CAPITAL IMPROVEMENTS INFORMATION SYSTEM

Wednesday, April 03, 2013

## All Contracts for FEIN 591690152 H & R Paving Inc.

<u>DST</u>	<u>DPT</u>	<u>Type</u>	<u>Contract</u>	<u>Name</u>	<u>Location / Contractor</u>	<u>Estimated Completion Date</u>	<u>Total Award</u>	<u>Last Status Date</u>	<u>% Complete / Status *</u>
30	PW	CON	<u>20030001</u>	PTP RESURFACING	H & R Paving Inc.	8/16/2005	\$1,000,000	<u>7/25/2007</u>	100% / Closed
30	PW	CON	<u>20030002</u>	PTP RESURFACING	H & R Paving Inc.	10/18/2004	\$0	<u>6/21/2006</u>	100% / Closed
30	PW	CON	<u>20030003</u>	PTP RESURFACING	H & R Paving Inc.	10/18/2005	\$1,000,000	<u>6/21/2006</u>	100% / Closed
0	PW	7360	<u>20030040</u>	NW 154 Street @ NW 122 Avenue	H, & R Paving Inc.	N/A	\$364,470	<u>7/25/2007</u>	0% / Cancelled
30	PW	CON	<u>20030249</u>	Drainage (Countywide)	H & R Paving Inc.	2/28/2006	\$896,396	<u>7/25/2007</u>	100% / Closed
30	PW	CON	<u>20030250</u>	Drainage (Countywide)	H & R Paving Inc.	4/4/2006	\$1,000,000	<u>5/19/2006</u>	100% / Closed
30	PW	CON	<u>20030254</u>	Resurfacing (Countywide)	H & R Paving Inc.	3/2/2006	\$1,000,000	<u>7/25/2007</u>	100% / Closed
30	PW	CON	<u>20030255</u>	Resurfacing (Countywide)	H & R Paving Inc.	3/2/2006	\$1,000,000	<u>3/11/2008</u>	100% / Closed
3	PW	CON	<u>20030256</u>	NE 1st Avenue and NE 2nd Avenue from NE 5th Stre	H & R Paving Inc.	3/10/2006	\$820,937	<u>7/25/2007</u>	100% / Closed
9	PW	CON	<u>20040398</u>	SW 117th Avenue from SW 184th Street to SW 152nd	H & R Paving Inc.	3/26/2008	\$7,320,630	<u>8/5/2011</u>	100% / Complete
30	PW	CON	<u>20040450</u>	Resurfacing	H & R Paving Inc.	8/15/2007	\$900,901	<u>3/11/2008</u>	100% / Closed
30	PW	CON	<u>20040506</u>	PTP RESURFACING	H & R Paving Inc.	7/25/2007	\$1,801,802	<u>3/11/2008</u>	100% / Closed
30	PW	CON	<u>20040507</u>	PTP RESURFACING	H & R Paving Inc.	7/25/2007	\$1,768,108	<u>6/30/2008</u>	100% / Closed
30	PW	CON	<u>20040508</u>	PTP RESURFACING	H & R Paving Inc.	8/8/2007	\$1,789,189	<u>3/11/2008</u>	100% / Closed
30	PW	CON	<u>20040509</u>	PTP RESURFACING	H & R Paving Inc.	8/8/2007	\$1,768,108	<u>3/11/2008</u>	100% / Closed
12	PW	7360	<u>20060040</u>	Roadway Resurfacing District 1	H & R Paving Inc.	9/11/2007	\$836,000	<u>3/11/2008</u>	100% / Closed
11	PW	7360	<u>20060069</u>	Roadway Resurfacing Contract f	H & R Paving Inc.	8/28/2007	\$730,000	<u>3/11/2008</u>	100% / Closed
10	PW	7360	<u>20060196</u>	QNIP Resurfacing Contract for	H & R Paving Inc.	10/23/2007	\$1,000,000	<u>6/30/2008</u>	100% / Closed
9	PW	CON	<u>20060208</u>	SW 328th Street (Canal Drive) from SW 162nd Aven	H & R Paving Inc.	4/1/2008	\$5,466,746	<u>3/4/2009</u>	100% / Closed
29	PW	7360	<u>20060222</u>	Roadway Resurfacing Contract	H & R Paving Inc.	10/23/2007	\$1,000,000	<u>3/11/2008</u>	100% / Closed
7	PW	CON	<u>20060291</u>	Rickenbacker Causeway Road Resurfacing and Bike-	H & R Paving Inc.	8/2/2007	\$1,282,397	<u>3/11/2008</u>	100% / Closed
8	PW	7360	<u>20060307</u>	GOB Resurfacing Contract Distr	H & R Paving Inc.	9/29/2007	\$574,000	<u>3/11/2008</u>	100% / Closed
29	PW	7360	<u>20060352</u>	QNIP Roadway Resurfacing Contr	H & R Paving Inc.	3/4/2008	\$1,000,000	<u>6/30/2008</u>	100% / Closed

29	PW	7360	<u>20060353</u>	QNIP Roadway Resurfacing Contr	H & R Paving Inc.	11/25/2007	\$1,000,000	<u>5/7/2008</u>	100% / Closed
30	PW	7360	<u>20060464</u>	Roadway Resurfacing Contract	H & R Paving Inc.	N/A	\$635,000	<u>3/11/2008</u>	0% / Cancelled
						<u>Estimated Completion Date</u>	<u>Total Award</u>	<u>Last Status Date</u>	<u>% Complete / Status *</u>
	<u>DST</u>	<u>DPT</u>	<u>Type</u>	<u>Contract</u>	<u>Name</u>	<u>Location / Contractor</u>			
30	PW	7360	<u>20060465</u>	Roadway Resurfacing Contract	H & R Paving Inc.	N/A	\$635,000	<u>3/11/2008</u>	0% / Cancelled
6	PW	CON	<u>20070562</u>	PTP Roadway Improvements along NW 7 Street, from	H & R Paving Inc.	3/14/2009	\$1,998,754	<u>3/23/2010</u>	100% / Closed
29	PW	7360	<u>20070564</u>	QNIP Resurfacing Contract	H & R Paving Inc.	3/27/2009	\$879,090	<u>3/16/2010</u>	100% / Closed
29	PW	7360	<u>20070567</u>	QNIP Resurfacing Contract	H & R Paving Inc.	12/27/2008	\$879,090	<u>10/23/2008</u>	100% / Closed
29	PW	7360	<u>20070568</u>	QNIP Resurfacing Contract	H & R Paving Inc.	4/9/2009	\$879,090	<u>3/16/2010</u>	100% / Closed
30	PW	CON	<u>20070593</u>	WASD Utility Roadway Rehabilitation Contract - C	H & R Paving Inc.	9/2/2009	\$959,561	<u>12/17/2010</u>	100% / Closed
29	PW	7360	<u>20080134</u>	Resurfacing Contract	H & R Paving Inc.	9/23/2009	\$1,379,090	<u>2/16/2010</u>	100% / Closed
29	PW	7360	<u>20080225</u>	WASD Street Rehabilitation Con	H & R Paving Inc.	2/16/2011	\$1,000,000	<u>11/6/2012</u>	100% / Closed
30	PW	7360	<u>20090026</u>	People's Transportation Plan (	H & R Paving Inc.	2/23/2011	\$879,090	<u>10/7/2011</u>	100% / Closed
30	PW	7360	<u>20090027</u>	Roadway Resurfacing Contract	H & R Paving Inc.	7/3/2011	\$879,091	<u>10/7/2011</u>	100% / Closed
30	PW	7360	<u>20090053</u>	ARRA Roadway Resurfacing Contr	H & R Paving Inc.	3/25/2011	\$488,293	<u>10/7/2011</u>	100% / Closed
30	PW	7360	<u>20090110</u>	ARRA Roadway Resurfacing Contr	H & R Paving Inc.	5/12/2011	\$636,435	<u>10/7/2011</u>	100% / Closed
30	PW	7360	<u>20090116</u>	ARRA Roadway Resurfacing Contr	H & R Paving Inc.	4/6/2011	\$568,749	<u>4/6/2012</u>	100% / Closed
30	PW	7360	<u>20090120</u>	ARRA Roadway Resurfacing Contr	H & R Paving Inc.	2/17/2011	\$611,472	<u>10/7/2011</u>	100% / Closed
30	PW	7360	<u>20090123</u>	ARRA Roadway Resurfacing Contr	H & R Paving Inc.	4/25/2011	\$610,301	<u>10/7/2011</u>	100% / Closed
30	PW	7360	<u>20090126</u>	ARRA Roadway Resurfacing Contr	H & R Paving Inc.	10/27/2010	\$331,027	<u>10/7/2011</u>	100% / Closed
30	PW	7360	<u>20100387</u>	PTP Resurfacing Contract	H & R Paving Inc.	11/21/2011	\$879,090	<u>3/12/2012</u>	100% / Closed
30	PW	7360	<u>20100426</u>	PTP Roadway Resurfacing Contra	H & R Paving Inc.	2/6/2012	\$879,090	<u>6/26/2012</u>	100% / Closed
30	PW	7360	<u>20100533</u>	ARRA Roadway Resurfacing/ Pave	H & R Paving Inc.	6/13/2012	\$796,209	<u>6/26/2012</u>	100% / Closed
30	PW	7360	<u>20100615</u>	WASD Street Rehabilitation Con	H & R Paving Inc.	6/25/2012	\$376,560	<u>11/6/2012</u>	100% / Closed
30	PW	7360	<u>20100670</u>	WASD Street Rehabilitation Con	H & R Paving Inc.	7/9/2012	\$337,860	<u>11/6/2012</u>	100% / Closed
30	PW	7360	<u>20100725</u>	CDBG-R Roadway Resurfacing Pro	H & R Paving Inc.	4/6/2012	\$337,897	<u>6/26/2012</u>	100% / Closed
30	PW	7360	<u>20110036</u>	PTP Roadway Resurfacing Contra	H & R Paving Inc.	3/28/2013	\$848,832	<u>11/27/2012</u>	100% / Closed
9	PW	7360	<u>20110089</u>	International Air Show Resurfa	H & R Paving Inc.	5/8/2013	\$1,010,266	<u>3/29/2013</u>	99% / On Schedule
29	PW	7360	<u>20110168</u>	Roadway Resurfacing Contract	H & R Paving Inc.	8/22/2013	\$830,823	<u>3/29/2013</u>	80% / Ahead of Schedule
						<u>Estimated Completion Date</u>	<u>Total Award</u>	<u>Last Status Date</u>	<u>% Complete / Status *</u>
	<u>DST</u>	<u>DPT</u>	<u>Type</u>	<u>Contract</u>	<u>Name</u>	<u>Location / Contractor</u>			
29	PW	7360	<u>20110169</u>	Roadway Resurfacing Contract	H & R Paving Inc.	8/22/2013	\$829,137	<u>3/29/2013</u>	80% / Ahead of Schedule
29	PW	7360	<u>20120007</u>	WASD Street Rehabilitation Con	H & R Paving Inc.	3/11/2014	\$461,359	N/A	0% / On Schedule
29	PW	7360	<u>20120008</u>	WASD Street Rehabilitation Con	H & R Paving Inc.	4/8/2014	\$461,359	N/A	0% / On Schedule
30	PW	7360	<u>20120073</u>	PTP Roadway Resurfacing Contra	H & R Paving Inc.	7/2/2014	\$1,131,146	<u>11/1/2012</u>	0% / On Schedule

30	PW	7360	<u>20120159</u>	People's Transportation Plan (	H & R Paving Inc.	N/A	\$1,289,623	<u>N/A</u>	0% / On Schedule
30	PW	7360	<u>20120160</u>	People's Transportation Plan (	H & R Paving Inc.	N/A	\$1,342,038	<u>N/A</u>	0% / On Schedule
7	PW	7360	<u>20130011</u>	Roadway Lane Reconfiguration o	H & R Paving Inc.	2/27/2013	\$429,519	<u>3/15/2013</u>	100% / Complete
0	PW	CON	<u>629902</u>	Resurfacing Contract No. 6	H & R Paving Inc.	N/A	\$2,300,000	<u>8/8/2005</u>	100% / Complete
30	PE	CON	<u>630023</u>	Roadway Reconstruction, Drainage and Resurfacing	H & R Paving Inc.	9/21/2005	\$4,909,091	<u>9/21/2005</u>	100% / Complete
0	PE	CON	<u>630158Q</u>	QNIP Drainage Contract No. 9 for DERM	H & R Paving Inc.	8/6/2003	\$750,000	<u>3/2/2005</u>	100% / Complete
0	PW	CON	<u>640338-A</u>	Street Pavement Rehabilitation - Contract No. 4	H & R Paving Inc.	4/15/2003	\$500,000	<u>7/30/2007</u>	100% / Closed
0	PW	CON	<u>640338-B</u>	Street Pavement Rehabilitation - Contract No. 4	H & R Paving Inc.	5/15/2003	\$500,000	<u>3/9/2007</u>	100% / Closed
30	PW	CON	<u>640383</u>	STREET PAVEMENT REHABILITATION CONTRACT NO. 8	H & R Paving Inc.	N/A	\$0	<u>8/8/2005</u>	100% / Complete
30	PW	CON	<u>640384</u>	STREET PAVEMENT REHABILITATION CONTRACT NO 9	H & R Paving Inc.	N/A	\$0	<u>11/29/2005</u>	100% / Complete
30	PW	CON	<u>640385</u>	STREET PAVEMENT REHABILITATION CONTRACT NO. 10	H & R Paving Inc.	N/A	\$0	<u>11/29/2005</u>	100% / Complete
0	PW	CON	<u>671034</u>	Resurfacing Existing Streets Contract No. 26	H & R Paving Inc.	N/A	\$1,000,000	<u>8/8/2005</u>	100% / Complete
30	PW	CON	<u>693232Q</u>	QNIP2 OPEN DRAINAGE CONTRACT #18 DERM	H & R Paving Inc.	10/19/2004	\$1,500,000	<u>5/19/2006</u>	100% / Closed
13	PE	7360	<u>693253</u>	San Mateo Phases I, II, & III	H & R Paving Inc.	12/2/2005	\$600,000	<u>1/17/2006</u>	90% / Complete
0	PE	CON	<u>CF002203</u>	Multiple Award Indefinite Quantity Contract for	H & R Paving Inc.	1/26/2005	\$7,772,727	<u>2/22/2005</u>	100% / Complete
0	PE	CON	<u>CF005002 (B)</u>	FEMA Drainage and Roadway Reconstruction Contrac	H & R Paving Inc.	12/15/2005	\$5,000,000	<u>4/4/2007</u>	100% / Complete
0	PE	CON	<u>CF005003B</u>	FEMA Drainage and Roadway Reconstruction Contrac	H & R Paving Inc.	9/27/2005	\$4,545,455	<u>4/4/2007</u>	100% / Complete
30	WS	CON	<u>W-897 Divisions 1 and 2</u>	Adjusting Manhole Castings and Valve Boxes for a	H & R Paving Inc.	8/3/2012	\$1,260,000	<u>11/4/2011</u>	80% / On Schedule
Totals:						72	\$92,446,898		

\* Yellow Status=Inactive Contract

[Contracts Status View](#) [MCC Status View](#)

[Exit](#)

[Projects](#)

[Goto Top](#)



**Capital Improvements Information System**  
**Contractor Evaluations Report**

Dept	Contract	Type	Contractor / Architect Name	Date	Rater	Period	Rate
PW	<u>629902</u>	CON	<u>H &amp; R Paving Inc.</u>	8/24/2005	Armando Aragon	Project conclusion or closeout	<u>3.2</u>
PW	<u>20030001</u>	CON	<u>H &amp; R Paving Inc.</u>	8/24/2005	Armando Aragon	Interim	<u>3.2</u>
PW	<u>20030002</u>	CON	<u>H &amp; R Paving Inc.</u>	8/24/2005	Armando Aragon	Interim	<u>3.2</u>
PW	<u>20030003</u>	CON	<u>H &amp; R Paving Inc.</u>	8/24/2005	Armando Aragon	Interim	<u>3.2</u>
PW	<u>640383</u>	CON	<u>H &amp; R Paving Inc.</u>	8/24/2005	Maria Llosas	Interim	<u>2.8</u>
PW	<u>640384</u>	CON	<u>H &amp; R Paving Inc.</u>	8/24/2005	Maria Llosas	Interim	<u>2.8</u>
PW	<u>640385</u>	CON	<u>H &amp; R Paving Inc.</u>	8/24/2005	Maria Llosas	Interim	<u>2.8</u>
PW	<u>693232Q</u>	CON	<u>H &amp; R Paving Inc.</u>	8/24/2005	Ruben Arencibia	None	<u>2.8</u>
PW	<u>640384</u>	CON	<u>H &amp; R Paving Inc.</u>	10/3/2005	Jesus Gonzalez	Completion of construction	<u>3.5</u>
PW	<u>640383</u>	CON	<u>H &amp; R Paving Inc.</u>	10/3/2005	Jesus Gonzalez	Completion of construction	<u>3.5</u>
PW	<u>640385</u>	CON	<u>H &amp; R Paving Inc.</u>	10/3/2005	Jesus Gonzalez	Completion of construction	<u>3.5</u>
PW	<u>20030256</u>	CON	<u>H &amp; R Paving Inc.</u>	10/3/2005	Urbano Baz	Interim	<u>1.3</u>
PE	<u>CF005002 (B)</u>	CON	<u>H &amp; R Paving Inc.</u>	12/5/2005	Susel Ferrer	Project conclusion or closeout	<u>2.6</u>
PE	<u>630023 WO: 1</u>	CON	<u>H &amp; R Paving Inc.</u>	12/5/2005	Susel Ferrer	Project conclusion or closeout	<u>2.3</u>
PE	<u>CF002203 WO: 1</u>	CON	<u>H &amp; R Paving Inc.</u>	12/5/2005	Susel Ferrer	Project conclusion or closeout	<u>2.7</u>
PE	<u>CF005003B</u>	CON	<u>H &amp; R Paving Inc.</u>	12/12/2005	Susel Ferrer	None	<u>2.1</u>
PW	<u>20030001</u>	CON	<u>H &amp; R Paving Inc.</u>	3/23/2006	Armando Aragon	Interim	<u>3.0</u>
PW	<u>20030002</u>	CON	<u>H &amp; R Paving Inc.</u>	3/23/2006	Armando Aragon	Project conclusion or closeout	<u>3.0</u>
PW	<u>20030003</u>	CON	<u>H &amp; R Paving Inc.</u>	3/23/2006	Armando Aragon	Interim	<u>3.0</u>
PW	<u>20030254</u>	CON	<u>H &amp; R Paving Inc.</u>	3/23/2006	Armando Aragon	Interim	<u>3.0</u>
PW	<u>20030255</u>	CON	<u>H &amp; R Paving Inc.</u>	3/23/2006	Armando Aragon	Interim	<u>3.0</u>
PW	<u>20040506</u>	CON	<u>H &amp; R Paving Inc.</u>	3/23/2006	Armando Aragon	Interim	<u>3.0</u>
PW	<u>20040507</u>	CON	<u>H &amp; R Paving Inc.</u>	3/23/2006	Armando Aragon	Interim	<u>3.0</u>
PW	<u>20040508</u>	CON	<u>H &amp; R Paving Inc.</u>	3/23/2006	Armando Aragon	Interim	<u>3.0</u>
PW	<u>20040509</u>	CON	<u>H &amp; R Paving Inc.</u>	3/23/2006	Armando Aragon	Interim	<u>3.0</u>
PW	<u>20040450</u>	CON	<u>H &amp; R Paving Inc.</u>	3/24/2006	Armando Aragon	Interim	<u>3.0</u>
PW	<u>20030001</u>	CON	<u>H &amp; R Paving Inc.</u>	4/25/2006	Armando Aragon	Project conclusion or closeout	<u>3.0</u>
PW	<u>20030002</u>	CON	<u>H &amp; R Paving Inc.</u>	4/25/2006	Armando Aragon	Project conclusion or closeout	<u>3.0</u>
PW	<u>20030003</u>	CON	<u>H &amp; R Paving Inc.</u>	4/25/2006	Armando Aragon	Interim	<u>3.0</u>
PW	<u>20030254</u>	CON	<u>H &amp; R Paving Inc.</u>	4/26/2006	Armando Aragon	Interim	<u>3.0</u>
PW	<u>20030255</u>	CON	<u>H &amp; R Paving Inc.</u>	4/27/2006	Armando Aragon	Interim	<u>3.0</u>
PW	<u>20040450</u>	CON	<u>H &amp; R Paving Inc.</u>	4/27/2006	Armando Aragon	Interim	<u>3.0</u>
PW	<u>20040506</u>	CON	<u>H &amp; R Paving Inc.</u>	4/27/2006	Armando Aragon	Interim	<u>3.0</u>
PW	<u>20040507</u>	CON	<u>H &amp; R Paving Inc.</u>	4/27/2006	Armando Aragon	Interim	<u>3.0</u>
PW	<u>20040508</u>	CON	<u>H &amp; R Paving Inc.</u>	4/27/2006	Armando Aragon	Interim	<u>3.0</u>
PW	<u>20040509</u>	CON	<u>H &amp; R Paving Inc.</u>	4/27/2006	Armando Aragon	Interim	<u>3.0</u>
PW	<u>20030250</u>	QNI	<u>H &amp; R Paving Inc.</u>	5/18/2006	Urbano Baz	Completion of	<u>2.6</u>

PW	<u>20030256</u>	CON	<u>H &amp; R Paving Inc.</u>	10/26/2006 Urbano Baz	construction Project conclusion or closeout	<u>1.9</u>
PW	<u>20040450</u>	CON	<u>H &amp; R Paving Inc.</u>	12/27/2006 Armando Aragon	Interim	<u>3.0</u>
PW	<u>20030254</u>	CON	<u>H &amp; R Paving Inc.</u>	12/27/2006 Armando Aragon	Project conclusion or closeout	<u>3.0</u>
PW	<u>20030255</u>	CON	<u>H &amp; R Paving Inc.</u>	12/27/2006 Armando Aragon	Interim	<u>3.0</u>
PW	<u>20040506</u>	CON	<u>H &amp; R Paving Inc.</u>	12/27/2006 Armando Aragon	Interim	<u>3.0</u>
PW	<u>20040507</u>	CON	<u>H &amp; R Paving Inc.</u>	12/27/2006 Armando Aragon	Interim	<u>3.0</u>
PW	<u>20040508</u>	CON	<u>H &amp; R Paving Inc.</u>	12/27/2006 Armando Aragon	Interim	<u>3.0</u>
PW	<u>20040509</u>	CON	<u>H &amp; R Paving Inc.</u>	12/27/2006 Armando Aragon	Interim	<u>3.0</u>
PW	<u>20040450</u>	CON	<u>H &amp; R Paving Inc.</u>	4/10/2007 Armando Aragon	Project conclusion or closeout	<u>3.0</u>
PW	<u>20040506</u>	CON	<u>H &amp; R Paving Inc.</u>	4/10/2007 Armando Aragon	Interim	<u>3.0</u>
PW	<u>20040507</u>	CON	<u>H &amp; R Paving Inc.</u>	4/10/2007 Armando Aragon	Interim	<u>3.0</u>
PW	<u>20040508</u>	CON	<u>H &amp; R Paving Inc.</u>	4/10/2007 Armando Aragon	Interim	<u>3.0</u>
PW	<u>20040509</u>	CON	<u>H &amp; R Paving Inc.</u>	4/10/2007 Armando Aragon	Interim	<u>3.0</u>
PW	<u>20040398</u>	CON	<u>H &amp; R Paving Inc.</u>	6/13/2007 Juan Paan	Interim	<u>2.3</u>
PW	<u>20030249</u>	CON	<u>H &amp; R Paving Inc.</u>	8/24/2007 Urbano Baz	None	<u>2.6</u>
PW	<u>20040506</u>	CON	<u>H &amp; R Paving Inc.</u>	11/28/2007 Armando Aragon	Project conclusion or closeout	<u>2.5</u>
PW	<u>20040507</u>	CON	<u>H &amp; R Paving Inc.</u>	11/28/2007 Armando Aragon	Project conclusion or closeout	<u>2.5</u>
PW	<u>20040508</u>	CON	<u>H &amp; R Paving Inc.</u>	11/28/2007 Armando Aragon	Project conclusion or closeout	<u>2.5</u>
PW	<u>20040509</u>	CON	<u>H &amp; R Paving Inc.</u>	11/28/2007 Armando Aragon	Project conclusion or closeout	<u>2.5</u>
PW	<u>20030255</u>	CON	<u>H &amp; R Paving Inc.</u>	11/28/2007 Armando Aragon	Project conclusion or closeout	<u>2.5</u>
PW	<u>20060291</u>	CON	<u>H &amp; R Paving Inc.</u>	11/28/2007 Armando Aragon	Project conclusion or closeout	<u>3.4</u>
PW	<u>20060208</u>	CON	<u>H &amp; R Paving Inc.</u>	6/17/2008 Nester Mellan	Interim	<u>2.9</u>
PW	<u>20060208</u>	CON	<u>H &amp; R Paving Inc.</u>	12/24/2008 Urbano Baz	Completion of construction	<u>2.7</u>
PW	<u>20070562</u>	CON	<u>H &amp; R Paving Inc.</u>	1/14/2009 Armando Aragon	Interim	<u>3.3</u>
PW	<u>20070593</u>	CON	<u>H &amp; R Paving Inc.</u>	2/13/2009 Maria Llosas	Interim	<u>4.0</u>
PW	<u>20070562</u>	CON	<u>H &amp; R Paving Inc.</u>	4/24/2009 Armando Aragon	Project conclusion or closeout	<u>3.3</u>
WS	<u>W-897 Divisions 1 and 2</u>	CON	<u>H &amp; R Paving Inc.</u>	4/7/2010 Iden Edwards	Interim	<u>3.4</u>
WS	<u>W-897 Divisions 1 and 2</u>	CON	<u>H &amp; R Paving Inc.</u>	11/9/2010 Raul Caballero	Interim	<u>3.8</u>
PW	<u>20070593</u>	CON	<u>H &amp; R Paving Inc.</u>	12/17/2010 Jesus Gonzalez	Project conclusion or closeout	<u>4.0</u>
WS	<u>W-897 Divisions 1 and 2</u>	CON	<u>H &amp; R Paving Inc.</u>	5/31/2011 Raul Caballero	Interim	<u>3.9</u>
PW	<u>20060069</u>	7360	<u>H &amp; R Paving Inc.</u>	4/10/2007 Armando Aragon	Project conclusion or closeout	<u>3.0</u>
PW	<u>20060196</u>	7360	<u>H &amp; R Paving Inc.</u>	4/10/2007 Armando Aragon	Interim	<u>3.0</u>
PW	<u>20060222</u>	7360	<u>H &amp; R Paving Inc.</u>	4/10/2007 Armando Aragon	Interim	<u>3.0</u>
PW	<u>20060307</u>	7360	<u>H &amp; R Paving Inc.</u>	4/10/2007 Armando Aragon	Interim	<u>3.0</u>
PW	<u>20060040</u>	7360	<u>H &amp; R Paving Inc.</u>	11/28/2007 Armando Aragon	Interim	<u>2.5</u>
PW	<u>20060196</u>	7360	<u>H &amp; R Paving Inc.</u>	11/28/2007 Armando Aragon	Interim	<u>2.5</u>
PW	<u>20060222</u>	7360	<u>H &amp; R Paving Inc.</u>	11/28/2007 Armando Aragon	Interim	<u>2.5</u>



PW	<u>20060352</u>	7360	<u>H &amp; R Paving Inc.</u>	11/28/2007	Armando Aragon	Interim	<u>2.5</u>
PW	<u>20060353</u>	7360	<u>H &amp; R Paving Inc.</u>	11/28/2007	Armando Aragon	Interim	<u>2.5</u>
PW	<u>20060307</u>	7360	<u>H &amp; R Paving Inc.</u>	11/28/2007	Armando Aragon	Project conclusion or closeout	<u>2.5</u>
PW	<u>20060040</u>	7360	<u>H &amp; R Paving Inc.</u>	1/10/2008	Armando Aragon	Completion of construction	<u>3.0</u>
PW	<u>20060040</u>	7360	<u>H &amp; R Paving Inc.</u>	3/10/2008	Armando Aragon	Project conclusion or closeout	<u>3.0</u>
PW	<u>20060222</u>	7360	<u>H &amp; R Paving Inc.</u>	3/10/2008	Armando Aragon	Project conclusion or closeout	<u>3.0</u>
PW	<u>20060352</u>	7360	<u>H &amp; R Paving Inc.</u>	3/10/2008	Armando Aragon	Interim	<u>3.0</u>
PW	<u>20060353</u>	7360	<u>H &amp; R Paving Inc.</u>	3/10/2008	Armando Aragon	Interim	<u>3.0</u>
PW	<u>20060352</u>	7360	<u>H &amp; R Paving Inc.</u>	6/30/2008	Armando Aragon	Project conclusion or closeout	<u>3.0</u>
PW	<u>20060186</u>	7360	<u>H &amp; R Paving Inc.</u>	6/30/2008	Armando Aragon	Project conclusion or closeout	<u>3.0</u>
PW	<u>20060353</u>	7360	<u>H &amp; R Paving Inc.</u>	6/30/2008	Armando Aragon	Project conclusion or closeout	<u>3.0</u>
PW	<u>20070567</u>	7360	<u>H &amp; R Paving Inc.</u>	10/6/2008	Armando Aragon	Project conclusion or closeout	<u>3.0</u>
PW	<u>20070568</u>	7360	<u>H &amp; R Paving Inc.</u>	10/6/2008	Armando Aragon	Interim	<u>3.0</u>
PW	<u>20070564</u>	7360	<u>H &amp; R Paving Inc.</u>	10/6/2008	Armando Aragon	Interim	<u>3.0</u>
PW	<u>20080134</u>	7360	<u>H &amp; R Paving Inc.</u>	4/15/2009	Armando Aragon	Interim	<u>3.2</u>
PW	<u>20070564</u>	7360	<u>H &amp; R Paving Inc.</u>	4/24/2009	Armando Aragon	Project conclusion or closeout	<u>3.0</u>
PW	<u>20070568</u>	7360	<u>H &amp; R Paving Inc.</u>	4/24/2009	Armando Aragon	Project conclusion or closeout	<u>3.0</u>
PW	<u>20080134</u>	7360	<u>H &amp; R Paving Inc.</u>	12/24/2009	Armando Aragon	Project conclusion or closeout	<u>3.3</u>
PW	<u>20090053</u>	7360	<u>H &amp; R Paving Inc.</u>	8/19/2010	Armando Aragon	Interim	<u>3.0</u>
PW	<u>20090126</u>	7360	<u>H &amp; R Paving Inc.</u>	8/20/2010	Armando Aragon	Interim	<u>3.3</u>
PW	<u>20090110</u>	7360	<u>H &amp; R Paving Inc.</u>	8/20/2010	Armando Aragon	Interim	<u>3.0</u>
PW	<u>20090027</u>	7360	<u>H &amp; R Paving Inc.</u>	8/20/2010	Armando Aragon	Interim	<u>3.2</u>
PW	<u>20090120</u>	7360	<u>H &amp; R Paving Inc.</u>	8/20/2010	Armando Aragon	Interim	<u>3.3</u>
PW	<u>20090116</u>	7360	<u>H &amp; R Paving Inc.</u>	8/20/2010	Armando Aragon	Interim	<u>3.7</u>
PW	<u>20100533</u>	7360	<u>H &amp; R Paving Inc.</u>	7/8/2011	Armando Aragon	Interim	<u>4.0</u>
PW	<u>20100533</u>	7360	<u>H &amp; R Paving Inc.</u>	9/9/2011	Armando Aragon	Interim	<u>3.0</u>
PW	<u>20090123</u>	7360	<u>H &amp; R Paving Inc.</u>	10/12/2011	Armando Aragon	Project conclusion or closeout	<u>3.2</u>
PW	<u>20090116</u>	7360	<u>H &amp; R Paving Inc.</u>	10/12/2011	Armando Aragon	Project conclusion or closeout	<u>3.7</u>
PW	<u>20090053</u>	7360	<u>H &amp; R Paving Inc.</u>	10/12/2011	Armando Aragon	Project conclusion or closeout	<u>3.2</u>
PW	<u>20090027</u>	7360	<u>H &amp; R Paving Inc.</u>	10/12/2011	Armando Aragon	Project conclusion or closeout	<u>3.3</u>
PW	<u>20100387</u>	7360	<u>H &amp; R Paving Inc.</u>	10/12/2011	Armando Aragon	Interim	<u>3.2</u>
PW	<u>20100426</u>	7360	<u>H &amp; R Paving Inc.</u>	10/12/2011	Armando Aragon	Interim	<u>3.1</u>
PW	<u>20100725</u>	7360	<u>H &amp; R Paving Inc.</u>	10/12/2011	Armando Aragon	Interim	<u>3.2</u>
PW	<u>20100533</u>	7360	<u>H &amp; R Paving Inc.</u>	10/12/2011	Armando Aragon	Interim	<u>3.0</u>
PW	<u>20100387</u>	7360	<u>H &amp; R Paving Inc.</u>	3/12/2012	Armando Aragon	Project conclusion or closeout	<u>3.2</u>
PW	<u>20100426</u>	7360	<u>H &amp; R Paving Inc.</u>	3/12/2012	Armando Aragon	Project conclusion or closeout	<u>3.1</u>
PW	<u>20100725</u>	7360	<u>H &amp; R Paving Inc.</u>	3/12/2012	Armando Aragon	Project	<u>3.2</u>



PW	<u>20100533</u>	7360	<u>H &amp; R Paving Inc.</u>	3/12/2012	Armando Aragon	conclusion or closeout Project conclusion or closeout	<u>3.3</u>
PW	<u>20110036</u>	7360	<u>H &amp; R Paving Inc.</u>	8/2/2012	Armando Aragon	Interim	<u>3.3</u>
PW	<u>20110089</u>	7360	<u>H &amp; R Paving Inc.</u>	8/2/2012	Armando Aragon	Interim	<u>3.3</u>
PW	<u>20090123</u>	7360	<u>H &amp; R Paving Inc.</u>	8/30/2010	Armando Aragon	Interim	<u>2.0</u>
PW	<u>20090026</u>	7360	<u>H &amp; R Paving Inc.</u>	8/30/2010	Armando Aragon	Interim	<u>3.2</u>
PW	<u>20090126</u>	7360	<u>H &amp; R Paving Inc.</u>	12/17/2010	Armando Aragon	Completion of construction	<u>3.4</u>
PW	<u>20090123</u>	7360	<u>H &amp; R Paving Inc.</u>	3/16/2011	Armando Aragon	Interim	<u>3.0</u>
PW	<u>20090126</u>	7360	<u>H &amp; R Paving Inc.</u>	3/16/2011	Armando Aragon	Project conclusion or closeout	<u>3.3</u>
PW	<u>20090120</u>	7360	<u>H &amp; R Paving Inc.</u>	3/18/2011	Armando Aragon	Project conclusion or closeout	<u>3.3</u>
PW	<u>20090027</u>	7360	<u>H &amp; R Paving Inc.</u>	3/18/2011	Armando Aragon	Interim	<u>3.2</u>
PW	<u>20090053</u>	7360	<u>H &amp; R Paving Inc.</u>	3/18/2011	Armando Aragon	Interim	<u>3.1</u>
PW	<u>20100387</u>	7360	<u>H &amp; R Paving Inc.</u>	3/18/2011	Armando Aragon	Interim	<u>3.0</u>
PW	<u>20090026</u>	7360	<u>H &amp; R Paving Inc.</u>	3/18/2011	Armando Aragon	Project conclusion or closeout	<u>3.2</u>
PW	<u>20090110</u>	7360	<u>H &amp; R Paving Inc.</u>	3/18/2011	Armando Aragon	Project conclusion or closeout	<u>3.1</u>
PW	<u>20100426</u>	7360	<u>H &amp; R Paving Inc.</u>	3/22/2011	Armando Aragon	Interim	<u>3.0</u>
PW	<u>20060040</u>	7360	<u>H &amp; R Paving Inc.</u>	12/27/2006	Armando Aragon	Interim	<u>3.0</u>
PW	<u>20060069</u>	7360	<u>H &amp; R Paving Inc.</u>	12/27/2006	Armando Aragon	Interim	<u>3.0</u>
PW	<u>20060196</u>	7360	<u>H &amp; R Paving Inc.</u>	12/27/2006	Armando Aragon	Interim	<u>3.0</u>
PW	<u>20060222</u>	7360	<u>H &amp; R Paving Inc.</u>	12/27/2006	Armando Aragon	Interim	<u>3.0</u>
PW	<u>20110036</u>	7360	<u>H &amp; R Paving Inc.</u>	11/27/2012	Armando Aragon	Project conclusion or closeout	<u>3.3</u>
PW	<u>20110089</u>	7360	<u>H &amp; R Paving Inc.</u>	11/27/2012	Armando Aragon	Interim	<u>3.6</u>
PW	<u>20110169</u>	7360	<u>H &amp; R Paving Inc.</u>	11/27/2012	Armando Aragon	Interim	<u>3.6</u>
PW	<u>20110169</u>	7360	<u>H &amp; R Paving Inc.</u>	11/27/2012	Armando Aragon	Interim	<u>3.6</u>
PW	<u>20110168</u>	7360	<u>H &amp; R Paving Inc.</u>	3/21/2013	Armando Aragon	Interim	<u>3.7</u>
PW	<u>20110169</u>	7360	<u>H &amp; R Paving Inc.</u>	3/21/2013	Armando Aragon	Interim	<u>3.7</u>
PW	<u>20080225</u>	7360	<u>H &amp; R Paving Inc.</u>	5/10/2011	Jesus Gonzalez	Project conclusion or closeout	<u>3.9</u>
PW	<u>20080225</u>	7360	<u>H &amp; R Paving Inc.</u>	8/23/2010	Jesus Gonzalez	Interim	<u>3.9</u>
PW	<u>20080225</u>	7360	<u>H &amp; R Paving Inc.</u>	11/7/2012	Maria Llosas	Project conclusion or closeout	<u>3.9</u>
PW	<u>20100615</u>	7360	<u>H &amp; R Paving Inc.</u>	11/7/2012	Maria Llosas	Project conclusion or closeout	<u>3.9</u>
PW	<u>20100670</u>	7360	<u>H &amp; R Paving Inc.</u>	11/7/2012	Maria Llosas	Project conclusion or closeout	<u>3.9</u>
PE	<u>693253</u>	7360	<u>H &amp; R Paving Inc.</u>	1/18/2007	John Piedrahita	Project conclusion or closeout	<u>3.5</u>

Evaluation Count: 142 Contractors: 1 Average Evaluation: 3.1



FLORIDA DEPARTMENT OF STATE DIVISION OF CORPORATIONS					
<a href="#">Home</a>	<a href="#">Contact Us</a>	<a href="#">E-Filing Services</a>	<a href="#">Document Searches</a>	<a href="#">Forms</a>	<a href="#">Help</a>

[Events](#)

[Name History](#)

Entity Name Search

Search

[Return to Search Results](#)

## Detail by Entity Name

### Florida Profit Corporation

H & R PAVING, INC.

### Filing Information

Document Number	513070
FEI/EIN Number	591690152
Date Filed	08/19/1976
State or Country	FL
Status	ACTIVE
Last Event	AMENDMENT
Event Date Filed	09/15/1997
Event Effective Date	NONE

### Principal Address

1955 N. W. 110 AVE  
MIAMI, FL 33172

Changed: 09/10/1997

### Mailing Address

1955 N. W. 110 AVE  
MIAMI, FL 33172

Changed: 09/10/1997

### Registered Agent Name & Address

GONZALEZ, LUCRECIA  
1955 NW 110 AVENUE  
MIAMI, FL 33172

Name Changed: 01/30/2008

Address Changed: 05/01/1998

### Officer/Director Detail

#### Name & Address

Title P

GONZALEZ, RAUL JR.  
1955 N. W. 110 AVE  
MIAMI, FL 33172

Title ST

## Detail by Entity Name

GONZALEZ, LUCRECIA  
1955 N. W. 110 AVE  
MIAMI, FL 33172

### Annual Reports

Report Year	Filed Date
2011	01/04/2011
2012	02/24/2012
2013	02/01/2013

### Document Images

<a href="#">02/01/2013 -- ANNUAL REPORT</a>	<a href="#">View image in PDF format</a>
<a href="#">03/22/2012 -- ANNUAL REPORT</a>	<a href="#">View image in PDF format</a>
<a href="#">02/24/2012 -- ANNUAL REPORT</a>	<a href="#">View image in PDF format</a>
<a href="#">01/04/2011 -- ANNUAL REPORT</a>	<a href="#">View image in PDF format</a>
<a href="#">01/20/2010 -- ANNUAL REPORT</a>	<a href="#">View image in PDF format</a>
<a href="#">03/30/2009 -- ANNUAL REPORT</a>	<a href="#">View image in PDF format</a>
<a href="#">01/30/2008 -- ANNUAL REPORT</a>	<a href="#">View image in PDF format</a>
<a href="#">02/05/2007 -- ANNUAL REPORT</a>	<a href="#">View image in PDF format</a>
<a href="#">02/24/2006 -- ANNUAL REPORT</a>	<a href="#">View image in PDF format</a>
<a href="#">02/21/2005 -- ANNUAL REPORT</a>	<a href="#">View image in PDF format</a>
<a href="#">02/04/2004 -- ANNUAL REPORT</a>	<a href="#">View image in PDF format</a>
<a href="#">01/17/2003 -- ANNUAL REPORT</a>	<a href="#">View image in PDF format</a>
<a href="#">02/27/2002 -- ANNUAL REPORT</a>	<a href="#">View image in PDF format</a>
<a href="#">02/06/2001 -- ANNUAL REPORT</a>	<a href="#">View image in PDF format</a>
<a href="#">03/30/2000 -- ANNUAL REPORT</a>	<a href="#">View image in PDF format</a>
<a href="#">04/20/1999 -- ANNUAL REPORT</a>	<a href="#">View image in PDF format</a>
<a href="#">05/01/1998 -- ANNUAL REPORT</a>	<a href="#">View image in PDF format</a>
<a href="#">09/15/1997 -- AMENDMENT</a>	<a href="#">View image in PDF format</a>
<a href="#">09/15/1997 -- ANNUAL REPORT</a>	<a href="#">View image in PDF format</a>
<a href="#">09/10/1997 -- ANNUAL REPORT</a>	<a href="#">View image in PDF format</a>
<a href="#">05/09/1997 -- ANNUAL REPORT</a>	<a href="#">View image in PDF format</a>
<a href="#">04/26/1996 -- ANNUAL REPORT</a>	<a href="#">View image in PDF format</a>
<a href="#">01/13/1995 -- ANNUAL REPORT</a>	<a href="#">View image in PDF format</a>

[Events](#)   [Name History](#)

[Entity Name Search](#)

[Search](#)

[Return to Search Results](#)

[Home](#) | [Contact us](#) | [Document Searches](#) | [E-Filing Services](#) | [Forms](#) | [Help](#) |

Copyright © and Privacy Policies  
State of Florida, Department of State

STRATEGIC AREA: Transportation  
DEPARTMENT: Public Works and Waste Management

\*\*\*\*\* FUNDED PROJECTS \*\*\*\*\*  
(dollars in thousands)

PEOPLE'S TRANSPORTATION PLAN NEIGHBORHOOD IMPROVEMENTS

PROJECT # 6037700

DESCRIPTION: Construct improvements including resurfacing, guardrail, sidewalk, traffic signals, drainage, intersections, neighborhood improvements, light emitting diode street lights, and project administration

LOCATION: Various Sites  
Various Sites

DISTRICT LOCATED: Countywide  
DISTRICT(s) SERVED: Countywide

ESTIMATED ANNUAL OPERATING IMPACT: Minimal

REVENUE SCHEDULE:	PRIOR	2012-13	2013-14	2014-15	2015-16	2016-17	2017-18	FUTURE	TOTAL
People's Transportation Plan Bond Program	12,850	13,750	13,864	0	0	0	0	0	40,464
<b>TOTAL REVENUE:</b>	<b>12,850</b>	<b>13,750</b>	<b>13,864</b>	<b>0</b>	<b>0</b>	<b>0</b>	<b>0</b>	<b>0</b>	<b>40,464</b>
EXPENDITURE SCHEDULE:	PRIOR	2012-13	2013-14	2014-15	2015-16	2016-17	2017-18	FUTURE	TOTAL
Construction	12,850	13,750	13,864	0	0	0	0	0	40,464
<b>TOTAL EXPENDITURES:</b>	<b>12,850</b>	<b>13,750</b>	<b>13,864</b>	<b>0</b>	<b>0</b>	<b>0</b>	<b>0</b>	<b>0</b>	<b>40,464</b>

PEOPLE'S TRANSPORTATION PLAN PAVEMENT MARKINGS

PROJECT # 606910

DESCRIPTION: Provide striping and replacement of pavement markings through outside contractors

LOCATION: Countywide  
Throughout Miami-Dade County

DISTRICT LOCATED: Countywide  
DISTRICT(s) SERVED: Countywide

ESTIMATED ANNUAL OPERATING IMPACT: Minimal

REVENUE SCHEDULE:	PRIOR	2012-13	2013-14	2014-15	2015-16	2016-17	2017-18	FUTURE	TOTAL
Charter County Transit System Surtax	0	500	0	0	0	0	0	0	500
<b>TOTAL REVENUE:</b>	<b>0</b>	<b>500</b>	<b>0</b>	<b>0</b>	<b>0</b>	<b>0</b>	<b>0</b>	<b>0</b>	<b>500</b>
EXPENDITURE SCHEDULE:	PRIOR	2012-13	2013-14	2014-15	2015-16	2016-17	2017-18	FUTURE	TOTAL
Construction	0	500	0	0	0	0	0	0	500
<b>TOTAL EXPENDITURES:</b>	<b>0</b>	<b>500</b>	<b>0</b>	<b>0</b>	<b>0</b>	<b>0</b>	<b>0</b>	<b>0</b>	<b>500</b>

RAILROAD IMPROVEMENTS

PROJECT # 6031831

DESCRIPTION: Construct improvements at various railroad crossings

LOCATION: Various Sites  
Various Sites

DISTRICT LOCATED: Countywide  
DISTRICT(s) SERVED: Countywide

ESTIMATED ANNUAL OPERATING IMPACT: Minimal

REVENUE SCHEDULE:	PRIOR	2012-13	2013-14	2014-15	2015-16	2016-17	2017-18	FUTURE	TOTAL
Secondary Gas Tax	0	500	500	500	500	500	500	0	3,000
<b>TOTAL REVENUE:</b>	<b>0</b>	<b>500</b>	<b>500</b>	<b>500</b>	<b>500</b>	<b>500</b>	<b>500</b>	<b>0</b>	<b>3,000</b>
EXPENDITURE SCHEDULE:	PRIOR	2012-13	2013-14	2014-15	2015-16	2016-17	2017-18	FUTURE	TOTAL
Construction	0	500	500	500	500	500	500	0	3,000
<b>TOTAL EXPENDITURES:</b>	<b>0</b>	<b>500</b>	<b>500</b>	<b>500</b>	<b>500</b>	<b>500</b>	<b>500</b>	<b>0</b>	<b>3,000</b>

## APPENDIX "C"

### LOCATION OF WORK

The location(s) of the Work to be performed under the terms of this Contract are:

1. Coral Way from SW 117 Ave to SW 127 Ave
2. SW 162 Ave from SW 88 Street to SW 72 Street
3. SW 157 Ave from SW 72 Street to SW 80 Street



## Small Business Development Division Project Worksheet

Project/Contract Title: PEOPLE'S TRANSPORTATION PLAN (PTP) ROADWAY  
RESURFACING CONTRACT

Received Date: 01/02/2013

Project/Contract No: RPQ NO. 20120160

Funding Source:

Department: PUBLIC WORKS DEPARTMENT

PTP

Estimated Cost of Project/Bid: \$1,252,110.00

Resubmittal Date(s): 10/26/2012

Description of Project/Bid: To establish a contract that consists of milling and resurfacing, widening and resurfacing of intersecting streets, resurfacing of asphaltic pathways (pedestrian, bicycle, etc.) adjacent or not to the edge of pavement as necessary, temporary utility repairs (cold patches), clearing and excavating of shoulder areas or build-up, as directed by the Engineer; grading and clean-up of adjacent shoulders and removal of roots, as required, pavement markings including the installation of reflective pavement markers (blue/blue) at fire hydrant locations, sidewalk, curb and gutter, connectors, and pedestrian ramps.

Contract Measures Recommendation		
Measure	Program	Goal Percent
Trade Set Aside 1	CSBE	
Trade Set Aside 2	CSBE	

Reasons for Recommendation	
An analysis of the factors contained in Section VI D of Implementing Order 3-22 indicate that the following two (2) CSBE Trade Set-Asides are required:	
Trade Set-Aside #1: Traffic Stripes and Markings: Painted and/or Thermoplastic and;	
Trade Set-Aside #2: Concrete: Sidewalk and/or Curb and Gutter, including Americans with Disabilities (ADA) items.	
CWP Not Applicable: Not in DTA	
Trade Category: 237310-Highway, Street, And Bridge Construction; 238990-All Other Specialty Trade Contractors	

Analysis for Recommendation of a Goal				
Subtrade	Cat.	Estimated Value	% of Items to Base Bid	Availability
All Other Specialty Trade Contractors	CSBE	\$0.00		60
Highway, Street, and Bridge Construction	CSBE	\$0.00		85
Total		\$0.00		

Living Wages: YES ☐ NO ☒

Highway: YES ☒ NO ☐

Heavy Construction: YES ☐ NO ☒

Responsible Wages: YES ☒ NO ☐

Building: YES ☐ NO ☒

Responsible Wages and Benefits applies to all construction projects over \$100,000 that do not utilize federal fund. For federally funded projects, unless prohibited by federal or state law or disallowed by a governmental funding source, the HIGHER wage between Davis Bacon and Responsible Wages and Benefits shall apply.

REVIEW RECOMMENDATION			
Tier 1 Set Aside	Tier 2 Set Aside		
Set Aside	Level 1	Level 2	Level 3
Trade Set Aside (MCC)	Goal	Bid Preference	
No Measure	Deferred	Selection Factor	
CWP			
	V. Clark	1/14/13	
	SBD Director	Date	

DBDR0090 v20120301

**Public Works and Waste  
Management**  
Contracts & Specifications  
Section  
111 NW 1st Street, Suite 1410  
Miami, FL 33128



**MIAMI-DADE COUNTY, FLORIDA**  
**REQUEST FOR PRICE QUOTATION (RPQ)**  
Contract No: MCC 7360 Plan - CICC 7360-0/08  
RPQ No: 20120160

This RPQ is issued under the terms and conditions of the MCC 7360 Plan .

Date Issued: 2/7/2013

Bid Date Due: 3/13/2013

Time Due: 2:00 p.m.

Bid shall be Submitted Via: Sealed Envelope to:

Name: Clerk of the Board

E-Mail:

Address: 111 NW 1st Street, 17 Floor

Fax:

RPQ Added: 1/15/2013 User Bidder Request: 1/17/2013 Bond Adm./OMB Approval: 1/17/2013 Bidders Added: 1/24/2013

Project Number: 20120160

Estimated Value: \$1,268,175.36

(excluding contingencies and dedicated allowances)

Project Name: People's Transportation Plan (PTP) Roadway Resurfacing Contract

Emergency: N

Project Location: See Appendix C of the Special Provisions

ESP: N UAP: N

<u>SITE #</u>	<u>LOCATION 1</u>	<u>DIST</u>	<u>ESTIMATE</u>	<u>T-S-R</u>
#75640	Countywide Neighborhood Improvements	30	\$1,268,175.36	0-0-0

Department Contact: Carlos Londono

Phone No: 305-375-2930

Fax No:

Project Manager: Alicia Arce

Phone No: 305 375-2930

Fax No: 305 375-2931

Document Pickup: Contact: Contracts & Specifications Section

Phone: 305 375-2930

Date: 2/7/2013

Document Pickup: Location: 111 NW 1st Street, Suite 1410

	<u>Y/N:</u>	<u>Mandatory:</u>	<u>Date:</u>	<u>Time:</u>	<u>Location:</u>
PreBid Meeting:	<u>Y</u>	<u>N</u>	<u>2/27/2013</u>	<u>10:00 a.m.</u>	<u>111 NW 1st Street, Suite 1510</u>
Site Meeting:	<u>N</u>	<u>N</u>			

Type of Contract: Single Trade

Method of Award: Lowest Responsible Bidder

Performance/Payment Bond Required: Y

Bid Bond Required: Y

Insurance Required: Y

Addition Insurance Required: Y

Addition Insurance Amount: \$1,000,000.00

Comm Dist: Various

Davis Bacon: N

AIPP: N \$0.00

Prevailing Wage Rate Requirements: Highway Construction

SBD Subcontract Forms Required: N

Date Advertised: 1/24/2013

Review Committee Date: 1/22/2013

CSBE Requirements: N 0.00%

Trade Set-a-side: Y 1) Paving markings; 2) Concrete Work

DBE Requirements: N 0.00%

DBE Subcontract Forms Required: N

CWP Requirements: N 0.00%

SBD Dates: Received:

SOI Date:

Compliance: N

Memo Date:

Type: Trade:

Count:

Work%:

Add  
Bidders

Primary General Engineering

999

Primary Paving

999

0%

Y

Primary Concrete Work

999

0%

Y

Anticipated Start Date: 6/13/2013

Calendar Days for Project Completion: 450

Liquidated Damages / \$\$ Per day: Y \$1,423.00

Method of Payment: Scheduled Monthly Payments

**CAPITAL BUDGET PROJECT # - DESCRIPTION**

6037700- PEOPLE'S TRANSPORTATION PLAN NEIGHBORHOOD IMPROVEMENTS

**MCC ESTIMATE**

\$1,268,175.36

**FUNDING SOURCE:**

**SOURCE**

People's Transportation Plan Bond Program

**PROJECT NUM**

N/A

**SITE #**

N/A

**MCC ESTIMATE**

\$1,268,175.36

Awarded To: H & R Paving Inc.

CSBE Exp Date:

Paid Amt: \$0.00

Collusion Affidavit Received: Y

Date Collusion Affidavit Received: 3/13/2013

Date Dept Awarded: 3/29/2013

Date Award Letter: 4/1/2013

PO Approval Date:

Base Amt: \$1,342,038.12 Cont Amt: \$134,203.81 Ded Amt: \$80,840.76 Award Amt: \$1,557,082.69

Insurance: ISD Reviewed: N

Date Approved:

GL Ins Exp Dt: 5/1/2013

Bid Bond: Risk Approved: N

Date Approved:

AL Ins Exp Dt: 5/1/2013

P & P Bond: Risk Approved: N

Date Approved:

WC Ins Exp Dt: 1/1/2014

**Scope of Work:** (Contractor must obtain and submit all permits prior to performing any work.)

The work required for this Contract shall include, but is not limited to, the following: Milling and resurfacing, widening and resurfacing of intersecting streets, resurfacing of asphaltic pathways (pedestrian, bicycle, etc.) adjacent or not to the edge of pavement as necessary, temporary utility repairs (cold patches), clearing and excavating of shoulder areas or build-up, as directed by the Engineer; grading and clean-up of adjacent shoulders and removal of roots, as required, pavement markings including the installation of reflective pavement markers (blue/blue) at fire hydrant locations, sidewalk, sidewalk curbs and connectors, and pedestrian ramps.

Resurfacing work may include any of the following:

- Application of asphaltic concrete surface course to existing wearing course.
- Application of asphaltic concrete leveling courses to existing wearing surfaces prior to and in preparation for item (a) above.
- Application of asphaltic concrete to previously primed rock roads.
- Resurfacing of private driveways shall be limited to feathering of the asphaltic concrete mat to a point two (2) feet from the edge of the roadway. Resurfacing of the remainder of private driveways is expressly prohibited under this Contract, unless directed by the Engineer.
- The contractor shall adjust all storm water, water and sewer valves and manholes prior to resurfacing. All adjustments shall be made by the built-up method, not by the use of adjustment of rings.

If any changes are required due to conflict of design and or field conditions, the Engineer will make the final determination.

Design Drawings Included: N

Shop Drawings Included: N

Specifications Included: Y

Project Qualifier: Frank Aira

Phone No: 305-375-2930

Email: AiraF@miamidade.gov

**Comments:**

At the time of Bid and pursuant to the requirements of Section 10-3 of the Code of Miami-Dade County, Florida and these Solicitation and Contract Documents, the Bidder must hold a valid, current, and active Certificate of Competency as a General Engineering Contractor or as a Specialty Engineering Contractor, commensurate to the requirements of the Scope of Work, in one or more engineering crafts to include Paving Engineering. The specialty contractor shall subcontract with a qualified contractor any work which is incidental to the specialty but is specified in the aforementioned Code as being the work of other than that of the Engineering Specialty for which certified.

Pursuant to Section 255.20, Florida Statutes (F.S.) and in lieu of the above, the County may consider a bid from a Bidder that is a duly licensed Contractor in good standing that has been prequalified and considered eligible by the Florida Department of Transportation (FDOT) under Section 337.14, F.S. and Chapter 14-2, Florida Administrative Code, to perform the work described in the Contract Documents. Contractors seeking consideration under this Paragraph shall submit along with the Bid Documents for review and consideration, current copy(ies) of their FDOT Certificate(s) of Qualification, Certification of Work Underway, and Status of Contract(s) On Hand. Acceptance FDOT prequalification(s)



necessary to perform the work specified in the Project's Scope of Work shall include the Flexible Paving work class.

The Contractor shall furnish Certificates of Insurance to the County prior to commencing any operations under this Contract. The certificates shall clearly indicate that the Contractor has obtained insurance, in the type, amount and classification required by these Contract Documents.

**BID DOCUMENTS:**

Bidding documents may be purchased from the Miami-Dade County Department of Public Works and Waste Management, Contracts and Specifications Section, 111 NW 1st Street, 14th Floor, Miami, Florida 33128 for a non-refundable fee of Twenty Five dollars (\$25.00) per each complete set of documents. Payment shall be in the form of a company check, cashier's check, or money order payable to the "Board of County Commissioners of Miami-Dade County, Florida."

**ADDENDUMS - RFI'S**

The Public Works and Waste Management Department has made changes with regard to how addendums and requests for information (RFI) will be sent to document holders. Be advised that all Addendums, RFI's, and the document holders list (bidder's list) are now available to view online at the following web address:

[http://services.miamidade.gov/DPM/current\\_opportunities.asp](http://services.miamidade.gov/DPM/current_opportunities.asp)

Therefore, during the advertisement period, the Department will not be sending these documents via certified mail. All document holders must provide a dedicated fax number available at all hours. The Department will only be sending addendums and RFI's by fax and posting online at the aforementioned link. The bidders list will be updated every Friday during the advertisement phase of the contract. Please be aware that acknowledgment of receipt of all addendums and RFI's remain a requirement when submitting bids.

**Vendor Registration:**

Due to the new Vendor Registration procedures of the Internal Services Department, Procurement Management Division, updated definitions along with the "Affirmation of Vendor Affidavits" has been added to the Bid Submittal Package. The successful bidder must be registered under this new procedure prior to award.

**MIAMI-DADE COUNTY'S USER ACCESS PROGRAM (UAP)**

Bidder's attention is directed to the Supplementary Conditions of the Contract Documents which includes a new provision, pursuant to Miami-Dade County Budget Ordinance No. 03-192, that requires for the County to deduct a two percent (2%) User Access Program (UAP) fee and the Contractor accept such reduced amount as full compensation for any and all deliverables under the contract.

**PRE BID - BID SUBMITTAL DUE DATE:**

Pre-Bid Conference time and location: Wednesday, 10:00 a.m, February 27, 2013 , at 111 NW 1st Street, 15th Floor Front conference room

Bid Submittal Time and Location: Wednesday, 2:00 P.M., March 13, 2013 at 111 NW 1 Street, 17th Floor, Clerk of the Board Office.

Contractor - Bid Information (Bids added 1/24/2013)								
Type	Contractor Name	Trade	Bid	SBD OK	Base Bid Amount	Award	Bid Type	LI Exp Date
7360	A & A FONTE INC	General Engineering	N		\$0.00		Pri	9/30/2013
7360	A.P.E.R. Construction, LLC	Paving	N		\$0.00		Pri	9/30/2013
7360	ABK Construction, Inc	General Engineering	N		\$0.00		Pri	9/30/2013
7360	Acre Engineering and Construction, Inc.	Paving	N		\$0.00		Pri	9/30/2013
7360	ACT SERVICES INC	General Engineering	N		\$0.00		Pri	8/31/2013
7360	Anzac Contractors, Inc.	General Engineering	N		\$0.00		Pri	9/30/2013
7360	ATLANTIC CIVIL INC	General Engineering	N		\$0.00		Pri	9/30/2013
7360	Atlas Concrete & Pavement, Inc.	Paving	N		\$0.00		Pri	9/30/2013
7360	Berlo Industry, Inc.	Paving	N		\$0.00		Pri	9/30/2013

7360	BIG D ENGINEERING INC	Paving	N		\$0.00		Pri	9/30/2013
7360	C E B Construction, Inc.	General Engineering	N		\$0.00		Pri	9/30/2013
7360	Community Asphalt Corp.	General Engineering	Y		\$1,467,466.67	N	Pri	9/30/2013
7360	Comtech Engineering, Inc.	General Engineering	N		\$0.00		Pri	9/30/2013
7360	DOWNRITE ENGINEERING CORPORATION	Paving	N		\$0.00		Pri	9/30/2013
7360	DOWNRITE ENGINEERING CORPORATION	Concrete Work	N		\$0.00		Pri	9/30/2013
7360	E. L. C. I. Construction Group, Inc.	Paving	N		\$0.00		Pri	9/30/2013
7360	EM CONSTRUCTION GROUP LLC	General Engineering	N		\$0.00		Pri	9/30/2013
7360	Florida Engineering and Development Corp.	General Engineering	N		\$0.00		Pri	9/30/2013
7360	GARBAL CONSTRUCTION CORP	Paving	N		\$0.00		Pri	9/30/2013
7360	General Asphalt Co., Inc.	General Engineering	N		\$0.00		Pri	9/30/2013
7360	Gonzalez Pavement Equipments, Inc. d/b/a GPE Engineering and General Contractor	Paving	N		\$0.00		Pri	9/30/2013
7360	Grace & Naem Uddin, Inc.	General Engineering	N		\$0.00		Pri	2/28/2013
7360	H & J Asphalt Inc.	Paving	Y		\$1,453,892.40	N	Pri	9/30/2013
7360	H & R Paving Inc.	Paving	Y		\$1,342,038.12	Y	Pri	9/30/2013
7360	HIGH TECH STRIPING INC	General Engineering	N		\$0.00		Pri	9/30/2013
7360	HI-Tech Concrete, Inc.	Paving	N		\$0.00		Pri	9/30/2013
7360	INFRAMASTER G C CORP	General Engineering	N		\$0.00		Pri	9/30/2013
7360	JVA Engineering Contractors Inc.	Paving	N		\$0.00		Pri	9/30/2013
7360	Kallas, Corp	Paving	N		\$0.00		Pri	9/30/2013
7360	LANZO CONSTRUCTION CO FLORIDA	General Engineering	N		\$0.00		Pri	9/30/2013
7360	Lago Construction Co.	General Engineering	N		\$0.00		Pri	9/30/2013
7360	Leyram Construction Inc.	Paving	N		\$0.00		Pri	9/30/2013
7360	Leyram Construction Inc.	General Engineering	N		\$0.00		Pri	9/30/2013
7360	LITZ ENGINEERING INC	Paving	N		\$0.00		Pri	9/30/2013
7360	LNC Engineering Contractor, Inc.	General Engineering	N		\$0.00		Pri	9/30/2013
7360	MAG CONSTRUCTION INC	General Engineering	N		\$0.00		Pri	9/30/2013
7360	MAG CONSTRUCTION INC	Paving	N		\$0.00		Pri	9/30/2013
7360	MAGGOLC, INC.	General Engineering	N		\$0.00		Pri	9/30/2013
7360	MARKS BROTHERS INC	General Engineering	N		\$0.00		Pri	9/30/2013
7360	MASTER PAVING ENGINEERING INC	Paving	N		\$0.00		Pri	9/30/2013
7360	Metro Express Inc.	General Engineering	N		\$0.00		Pri	9/30/2013
7360	MIRABAL ENGINEER CONTRACTOR INC	Paving	N		\$0.00		Pri	9/30/2013
7360	Morlie Engineering Corp.	Paving	N		\$0.00		Pri	9/30/2013
7360	Murvega Paving Company, Inc.	Paving	N		\$0.00		Pri	9/30/2013
7360	OJITO & ASSOCIATES INC	General Engineering	N		\$0.00		Pri	9/30/2013

7360	Palma Paving & Concrete Inc	Paving	N		\$0.00		Pri	9/30/2013
7360	PARADISE PAVERS OF MIAMI CORP	Paving	N		\$0.00		Pri	9/30/2013
7360	PERSANT CONSTRUCTION CO INC	General Engineering	N		\$0.00		Pri	9/30/2013
7360	QUALITY CONSTRUCTION PERFORMANCE INC	General Engineering	N		\$0.00		Pri	9/30/2013
7360	Quality Paving Corp.	Paving	N		\$0.00		Pri	9/30/2013
7360	R & G Engineering, Inc.	Paving	N		\$0.00		Pri	9/30/2013
7360	Rock Power Paving, Inc.	Paving	N		\$0.00		Pri	9/30/2013
7360	SAGUA CONSTRUCTION INC	Paving	N		\$0.00		Pri	9/30/2013
7360	SHASA ENGINEERING CORP	Paving	N		\$0.00		Pri	9/30/2013
7360	SM INTERCONSULTING LLC	General Engineering	N		\$0.00		Pri	9/30/2013
7360	Solution Construction, Inc.	Paving	N		\$0.00		Pri	9/30/2013
7360	SOUTHEASTERN ENGINEERING CONTRACTORS INC	General Engineering	N		\$0.00		Pri	9/30/2013
7360	TEQUESTA CONSTRUCTION SERVICES GROUP INC	Paving	N		\$0.00		Pri	9/30/2013
7360	Top Crafts, Inc.	Paving	N		\$0.00		Pri	9/30/2013
7360	TRANS FLORIDA DEVELOPMENT CORP	General Engineering	N		\$0.00		Pri	9/30/2013
7360	V ENGINEERING & CONSULTING CORP	General Engineering	N		\$0.00		Pri	9/30/2013
7360	WALTER L LISTA INC	General Engineering	N		\$0.00		Pri	9/30/2013
7360	WEEKLEY ASPHALT PAVING INC	Paving	N		\$0.00		Pri	9/30/2013
7360	WILLIAMS PAVING CO INC	Paving	N		\$0.00		Pri	9/30/2013
7360	Wrangler Construction Inc.	General Engineering	N		\$0.00		Pri	9/30/2013



## Memorandum



**To:** Honorable Chairwoman Rebeca Sosa  
and Members, Board of County Commissioners

**From:** Charles Scurr, Executive Director

**Date:** June 12, 2013

**Re: CITT AGENDA ITEM 5E:**

RESOLUTION BY THE CITIZENS' INDEPENDENT TRANSPORTATION TRUST (CITT) RECOMMENDING THAT THE BOARD OF COUNTY COMMISSIONERS (BCC), APPROVE THE CONTRACT AWARD RECOMMENDATION IN THE AMOUNT OF \$1,557,082.69 TO H & R PAVING, INC. FOR THE PEOPLE'S TRANSPORTATION PLAN PROJECT ENTITLED ROADWAY RESURFACING CONTRACT - COUNTYWIDE (PROJECT MCC 7360 PLAN - CICC 7360-0/08, REQUEST FOR PRICE QUOTATION NO. 20120160) AND AUTHORIZING THE USE OF CHARTER COUNTY TRANSPORTATION SURTAX FUNDS (PWWM - BCC Legislative File No. 131195)

On June 12, 2013, the CITT voted (7-0) to forward a favorable recommendation to the Board of County Commissioners (BCC) for the approval of the above referenced item, CITT Resolution No. 13-027. The vote was as follows:

Paul J. Schwiep, Esq., Chairperson - Aye  
Hon. Anna E. Ward, Ph.D., 1st Vice Chairperson - Aye  
Glenn J. Downing, CFP®, 2nd Vice Chairperson - Absent

Christopher Benjamin, Esq. - Absent  
Peter L. Forrest - Aye  
Prakash Kumar - Aye  
Hon. James A. Reeder - Aye  
Hon. Linda Zilber - Absent

Joseph Curbelo - Aye  
Alfred J. Holzman - Aye  
Miles E. Moss, P.E. - Absent  
Marilyn Smith - Absent

cc: Alina Hudak, Deputy Mayor/County Manager  
Bruce Libhaber, Assistant County Attorney  
Miguel Gonzalez, Assistant County Attorney