

Date: September 9, 2011
To: Penelope Townsley, Director
Department of Small Business Development

From: Rodney McMillian
Special Project Administrator
Public Works Department

RECEIVED
DEPT. BUSINESS DEV.
2011 SEP -9 AM 10:31

Subject: Notice of Construction Project:
Miscellaneous Construction Contract (MCC)
Program: MCC 7360 Plan - CICC 7360-0/08
Request for Price Quotation (RPQ) No. 20110137
Formerly RPQ No. 20110045
Removal of Fishing Catwalks at
Rickenbacker Causeway Bear Cut Bridge

RECOMMENDATION

Contracts and Specifications staff has evaluated the subject project and recommends No Measure for Community Small Business Enterprise (CSBE) Subcontractor participation, based on SBD's review and prior approval of the contract measure recommendation for RPQ No. 20110045. The scope of work remains the same. The total estimated cost changed from \$317,489.04 to \$329,488.80; a difference of \$11,999.76 due to a minor increase of construction items quantities included on the Bid Form.

BACKGROUND

SBD completed its Project Review and Analysis process for RPQ No. 20110045 on June 27, 2011. The RPQ solicited for bids on June 30, 2011, three bids were received on August 3, 2011 but were rejected and the RPQ was cancelled. This action was taken since the apparent low bidder did not meet the applicable license and/or certification requirements. In addition, prices received from the first, second and third low bidders exceed the County's cost estimate by 35%; 53%; and 65%, respectively. Therefore, it is in the County's best interest to reject all bids, cancel RPQ No. 20110045 and re-advertise under the subject RPQ No. 20110137.

If any additional information is needed, please call me at (305) 375-5320, or Frank Aira at (305) 375-2930.

RM/rm

Attachments (2)

- C: Kelly Duncombe, SBD
Ileana Quintana, SBD
Bassam Moubayed, PWD
Frank Aira, P.E., CFM, PWD
Marcus Redondo, PWD
Luis O. Perez, P.E., PWD
Project File

Removal of Fishing Catwalk at the Rickenbacker Causeway Bear Cut Bridge			
PW's Engineer opinion of probable cost			Consultant Estimate Price
Item No.	Description	Qty	Unit Price Total Cost
101-1.	MOBILIZATION	1.00	\$25,000.00 \$25,000.00
102-1A	MAINTENANCE OF TRAFFIC	1.00	\$10,000.00 \$10,000.00
102-74-1	Temporary Barricades (Type I, II, DI, VP & Drums)	2,400.00	\$0.40 \$960.00
102-76	Flasing Arrow Board	20.00	\$6.00 \$120.00
102-89-7	Temporary Crash Cushion, Redirective Option	1.00	\$1,500.00 \$1,500.00
102-99	VARIABLE MESSAGE SIGN (TEMPORARY)	20.00	\$15.00 \$300.00
102-60A	Work Zone Signs	240.00	\$0.95 \$228.00
102-76A	ADVANCE WARNING ARROW PANEL	20.00	\$10.00 \$200.00
104-11A	FLOATING TURBIDITY BARRIER	1,200.00	\$6.25 \$7,500.00
110-3	Removal of Existing Structures	1.00	\$251,000.00 \$251,000.00
<b>SUBTOTAL</b>			<b>296,808.00</b>
<b>Allowances</b>			
999	Contingency Fund (10% of Subtotal)		29,680.80
102-10A	Law Enforcement Officer		2,000.00
990	Allowance Permits		1,000.00
<b>GRAND TOTAL</b>			<b>329,488.80</b>



**Dept. of Small Business Development**  
*Project Worksheet*

**Project/Contract Title:** REMOVAL OF FISHING CATWALKS AT RICKENBACKER CAUSEWAY BEAR CUT BRIDGE  
**Project/Contract No:** RPQ NO. 20110045      **Funding Source:**      **Resubmittal Date(s):**  
**Department:** PUBLIC WORKS DEPARTMENT      **GOB**  
**Estimated Cost of Project/Bid:** \$317,489.00

**Description of Project/Bid:** Work under this contract includes all supervision, labor, materials, tools, equipment and performing all operations required to perform the work in accordance with the Contract documents. Work includes but not limited to complete demolition, removal and appropriate disposal of the existing Catwalk adjacent to the Bear Cut Bridge on the Rickenbacker Causeway.

Contract Measures Recommendation		
<u>Measure</u>	<u>Program</u>	<u>Goal Percent</u>
No Measure	CSBE	

**Reasons for Recommendation**

An analysis of the trades required for this project as well as an analysis of the availability of CSBEs revealed insufficient availability.

There are no subcontracting opportunities available.

CWP Not Applicable: Not in DTA

Analysis for Recommendation of a Goal				
<u>Subtrade</u>	<u>Cat.</u>	<u>Estimated Value</u>	<u>% of Items to Base Bid</u>	<u>Availability</u>
	CSBE	\$0.00	0.00%	0
<b>Total</b>		\$0.00	0.00%	

**Living Wages:** YES  NO       **Highway:** YES  NO       **Heavy Construction:** YES  NO   
**Responsible Wages:** YES  NO       **Building:** YES  NO

*Responsible Wages and Benefits applies to all construction projects over \$100,000 that do not utilize federal fund. For federally funded projects, unless prohibited by federal or state law or disallowed by a governmental funding source, the HIGHER wage between Davis Bacon and Responsible Wages and Benefits shall apply.*

REVIEW RECOMMENDATION			
Tier 1 Set Aside _____			
Set Aside _____	Level 1 _____	Level 2 _____	Level 3 _____
Trade Set Aside (MCC) _____	Goal _____	Bid Preference _____	
No Measure <input checked="" type="checkbox"/>	Deferred _____	Selection Factor _____	
 County Manager / Designee			Date <u>6/27/11</u>

# BID SUMMARY SHEET

CONTRACT NO. MCC 7360

RPQ NO.: 20110045

PWD CSS ENG: Luis O. Perez

BID VALIDITY: 180 Days

BID SUBMITTAL DUE DATE: August 3, 2011

BID OPENING DATE: August 3, 2011

PROJECT NAME: Removal of Fishing Catwalks at Rickenbacker Causeway Bear Cut Bridge

COST ESTIMATE: \$285,900.00

CSBE CONTRACT MEASURE: N/A

CWP MEASURE: N/A

ADDENDUM (No. issued): 1

REQUEST FOR INFORMATION (No. issued): 2

<b>BIDDERS</b> Firm Telephone No.	Apparent Low Bidder Position	CSBE SCHEDULE OF INTENT (✓)	PROFFERED BID (US MONIES)	Remarks
✓ Coastal Marine Construction, Inc. 941-485-2101			438,220. <sup>00</sup> <i>per</i>	
✓ Pac Comm Inc. 305-381-5157			387,532. <sup>36</sup> <i>per</i>	
✓ Shoreline Foundation, Inc. 954-385-0460			472,318. <sup>00</sup> <i>per</i>	
SK Quality Contractor Inc. 305-485-8802			NO BID	

*UP*



**Public Works**  
111 NW 1st Street • Suite 1410  
Miami, Florida 33128-1970  
T 305-375-2930 F 305-375-2931

miamidade.gov

August 10, 2011

**CERTIFIED MAIL No.**

7011 1150 0000 4340 4892

**FACSIMILE; TELEPHONE No.**

(305) 357-7978; (305) 381-5157

Mr. David Juelle  
Pac Comm, Inc.  
4226 S.W. 70th Court  
Miami, Florida 33155


Re: **Contract Bid Rejection Notice**  
Public Works Department (PWD)  
Request for Price Quotation (RPQ) No. 20110045 (MCC 7360 Plan-CICC 7360-08)  
Removal of Fishing Catwalks at Rickenbacker Causeway Bear Cut Bridge

Dear Mr. Juelle:

This letter will serve as a notification that the referenced RPQ has been cancelled and has been re-advertised as RPQ No. 20110137. This action is being taken pursuant to the Miscellaneous Construction Contract MCC 7360 Plan, of the General Terms and Conditions, Section 1.4, **CANCELLATION OF SOLICITATION** and Special Conditions, Section 2.7, **PRICING**, subparagraph B.

Those firms that purchased contract documents will not be charged for the new RPQ should they choose to participate. Should you have any questions regarding this matter, please feel free to contact me at (305) 375-2930.

Sincerely,



Frank Aira, P.E., CFM  
Division Manager, PWD

FA:lc

cc: Office of Capital Improvements  
Penelope Townsley, DPM  
Bassam Moubayed, PWD  
Marcos Redondo, P.E., PWD  
Rodney McMillian, PWD  
Luis O. Perez, P.E., PWD  
Clerk of the Board  
Project File

*Delivering Excellence*