


SBD CM REVIEW FORM

To: Business Opportunity Support Services Division - Construction
From: SBD CM - Ileana Quintana
Department: Public Works Department **Contact:** Rodney McMillan
Date: 09 / 7 / 2011 **RESUBMITTAL**

PROJECT NUMBER: 20110045
PROJECT TITLE: Removal of Fishing Catwalks at Rickenbacker Causeway Bear Cut Bridge
PROJECT LOCATION: Miami Dade County

SCOPE OF WORK/DESCRIPTION: Furnishing all supervision, labor, materials, tools, equipment and performing all operations required to perform the work in accordance with the contract documents. Work includes but is not limited to the complete demolition, removal and appropriate disposal of the existing catwalk adjacent to the Bear Cut Bridge on the Rickenbacker Causeway; removal of all the catwalk elements and attached appurtenances such as pipes, fencing, etc as well as the preparation, transportation and disposal of demolition materials off site.
SPECIAL REQUIREMENTS:

| TRADES / SUBTRADES | AMOUNT | COMMENTS |
|--|---------------------|---|
| Mobilization | \$25,000.00 | No additional subtrades areas. Primary scope of work includes all line items noted. Licenses: General Engineering; Specialty Engineering Contractor: Structural Engineering |
| Maintenance of traffic | \$10,000.00 | |
| Work zone signs | \$228.00 | |
| Temporary barricades | \$960.00 | |
| Flashing arrow board | \$120.00 | |
| Advance warning arrow panel | \$200.00 | |
| Temporary crash cushion | \$1,500.00 | |
| Variable message sign | \$300.00 | |
| Floating silt barrier | \$7,500.00 | |
| Removal of existing structure (includes: all costs associated with demolition, removal and disposal of all catwalk elements; underwater debris removal for collapsed sections of the catwalk; cost of epoxy repairs to the remaining bridge caps) | \$251,000.00 | |
| | \$296,808.00 | |
| Contingency | \$29,680.80 | |
| Allowances-permits | \$1,000.00 | |
| Off duty law enforcement officer | \$2,000.00 | |
| | | |
| | | |
| Total Estimated Construction Cost | \$329,488.80 | |
| | | |
| | | |

Small Business Development Signature:  Date: 09 / 07 / 2011

* Trades/Subtrades possible subcontracting opportunities identified by SBD CM.

- PWD is recommending No Measure for CSBE participation.