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Bid Package Breakdown

SUPPLEMENTAL INFORMATION
For Specialty Contractor

BP#5 Date: 9/26/14
BP Name: Plumbing Infrastructure
Bid Package Description: Replacement /modifications of plumbing equipment and piping.

Bid Package Value: $ 4,000,000.00

Specific Requirements and Scope:

Plumbing Infrastructure (equipment , water, waste and storm piping ) is complex and firms
bidding this work as a Prime must be a firm with experience in large industrial / commercial
renovation projects.

Specific Skills Required:
Bidder must be familiar with the fast track performance of project and must understand that the

Design is ongoing.

Bid package is a “Design Assist” package and special engineering and experience with
mechanical systems is required.

Risks Associated with this Package:
Work must be completed within the time frames established so as to not hold up the other
work.

Experience and Licenses Required:
Subcontractor must be a specialized trade contractor that has a license to do this type of work
that is required per that budget line item.

Schedule/Performance and Manpower Requirements:
Bidder must be large enough to immediately accommodate any emergency situations that
could arise during the performance of the work.

Participants in this package must be responsive to the Prime’s direction and schedule needs and
must be flexible to provide manpower as needed and when needed.

Insurance Required:

Subcontractor must be able to be enrolled in an OCIP program or be able to provide insurance
limits of the project.

General Liability insurance will be required. ($5M per occurrence)
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Bonding required:
A 100% payment and performance bond will be required (from an A rated size VIII or better).

Contracting Required:
Bidder must be able to execute the Hunt Subcontractor Agreement.

Bidder must have home office support that can maintain reporting requirements of the
Construction Manager (SBD, CWP and Safety)

Bidder must have a clean record with regards to legal claims.

Programs:
SBD (CSBE) and CWP

The Stadium aspires to have at least 70% of the project’s workers be residents of Miami-Dade
County, 20% of which are from the County’s Community Development Block Grant (CDBG)
eligible areas.

The Stadium also aspires to hire a minimum of 10% of the project’s workers from Miami —
Gardens. Labor residing in zip codes 33056, 33055, 33054, 33169 and 33014 should be given
first preference for hire.

The project also aspires to utilize as many local firms as reasonably practical and aspires to
have at least 35% of the firms hired as subcontractors be firm located within Miami-Dade
County.

Specifics to Line Items:

Equipment: The plumbing equipment (Boilers, Pumps) will be purchased and installed by the
Prime.

Piping: The majority of the large piping will be purchased and installed by the Prime.
Portions of the smaller branch piping can be potentially assigned to CSBE Firms.

Insulation: The majority of the piping insulation will be purchased and installed by the Prime.
Portions of the smaller branch piping can be potentially assigned to CSBE Firms.

Valves / Specialty Fittings: The valves and specialty fittings will be purchased and installed
by the Prime.

Fire stopping: This work can be potentially assigned to CSBE Firms.




Miami Dolphins Stadium Renovations

BP- 5 Plumbing Infrastructure
Published: 9-22-14

ATTACHMENT II - SCOPE OF WORK

Page 1 of 6

SPECIFICATION REFERENCE:

The organization of the specifications into divisions, sections and articles, and the
artangement of the drawings shall not control the Construction Manager in dividing the
wotk among the Subcontractors ot in establishing the extent of the Work to be performed
by any Subcontractor.

Reference is made to the following Divisions of Wotk and Specification Sections which
relate to this Scope of Work for coordination purposes, but is in no way intended to limit or
alter the intent of the Contract Documents:

SECTION NO. TITLE and DESCRIPTION

Diviston 1 Project Manual Technical Specs [Front End}

Division 22 spec 220500 Common Work Results fotr Plumbing 09/10/14
220700 Plumbing Insulation 09/10/14
220800 Commissioning of Plumbing 09/10/14
221000 Plumbing Piping 09/10/14
221123 Domestic Water Booster 09/10/14
223000 Plumbing Equipment 09/10/14
229000 Plumbing Project Closeout 09/10/14

INCLUSIONS:

It is understood and agreed this Work includes all inclusions as described in the following
subparagtaphs regardless of whether or not they are in the above specifications or any other
specification section ot shown on the plans.

A Design Intent

1. Ttis the intent of the Scope of Work to convey to this Subcontractor the total
responsibility for the Work. This Subcontractor understands that due to the
"Fast Track" nature of this project, Construction Documents may not be 100
petcent complete and will develop as the project progresses. However, the
Subcontractor shall perform all work required or reasonably mferred under the
best ptactices in the Construction Industry for a complete and fully functional
and operational system(s) for the purpose mtended.

2. This project will require the Subcontractor to work as a team member with the
Construction Manager and other members of the project team through the
completion of construction to assure that all work required by this Scope will be
petformed in such a manner that it is complete, fully functional, and n
accordance with the contract documents within the contract price.

STANDARD SUBCONTRACT ATTACIHMENT 11
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3.

References to the term "Contractot” in the Drawings and Specifications shall be
interpreted to mean work by this Subcontractor as they relate to this scope of
work.

The Scope includes the following items. (The intent of listing scope items is for ease of
major scope identification, it is not intended to be a complete listing of all items that may be
required to complete the scope of work as required by the Contract Documents).
Subcontractor is responsible for all SEATING as indicated in the Contract Documents,
including but not limited to;

B. General Plumbing Infrastructure Scope

1.

10.

11.

12,

13.

The Scope includes providing general items and services typical to the MEP
divisions. (The intent of listing scope items and setvices is for ease of general
scope identification and is not intended to be a complete listing of all items and
services that may be required to complete the scope of work as required by the
Contract Documents)

Provide designated/requited petsonnel to patticipate in weekly and/ or as
necessary MEP Coordination Meetings hosted by the Construction Managet.
Provide designated/requited personnel to participate in generating and updating
the Equipment / Commissioning Matrix,

Furnish and install all required block-outs, sleeves, inserts, anchors and openings.
Coordinate with all other trades, structural documents and applicable standards
ptior to installation.

Coordinate and matk-up all block-outs, sleeves, inserts and openings required in
precast on precast shop drawings.

Coordinate and mark-up all openings requited in masonry walls.

Provide any required core dsilling /saw cutting including engineeting costs
associated with omitted or mislocated block-outs, sleeves and openings.
Coordinate with all other trades and structural documents prior to installation.
Provide shop drawings for all block-outs, sleeves, inserts and openings in
structural systems not reflected ot teferenced on structural documents prior to
installation.

Provide UL rated fireproofing assemblies for all penetrations associated with this
scope of wotk. Provide complete submittal of all anticipated applications priot to
start of work. Subcontractor understands that Hunt strongly encourages that all
subcontractors utilize the same fireproofing / firesafing contractor and matesial.
Provide coordination and physical layout for all required concrete housekeeping
pads, bases and cutbs.

Provide and install all hangers, suppotts, clamps, rods, inserts, imbeds, slides,
anchors, braces, platforms and clip angles for piping and equipment.

All hangers, supports, clamps, tods, braces, platforms and clip angles must be of
a noncorrosive material and be compatible with the South Florida environment.
Coordinate the hanging of piping and equipment with subroof contractor and
other trades for a combined suppott system. No equipment, piping ot hangers

STANDARD SUBCONTRACT ATTACHMENT 11
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14.

15.

16.

will be installed between structure and subroof. All equipment and piping must
be supported from Sub-roof supports (ref spec section 05 31 26).

Provide and install all vibration isolation control devices and materials required
fot isolating equipment and piping from the building structure. This includes all
building expansion and noise requirements referenced by the Contract
Documents, code and industry standards of similar type projects.

Provide and cootdinate (lay-out) instaflation of all access doors required by code,
specifications or as reflected on the contract documents. Provide and coordinate
{lay-out) as necessary for proper and reasonable access to equipment, piping,
valves, etc. Access doors will match associated finishes and fire ratings. Access
doots will be minimized by combined usage with associated contractors
determining cost allocation.

Cootdinate all electrical requirements with Electrical Contractor. Provide any
electrical powet {incl: conduit, wite, devices and connections) required if not
reflected on Contract Documents.

C.  Specific Plumbing Infrastructure Scope

1.

The Scope includes furnishing and installing the following items. (The intent of
listing scope items is for ease of major scope identification and is not intended to
be a complete listing of all items that mav be required to complete the scope of
work as required by the Contract Documents)

Futnish and install all system identification, tags, charts, color-coding, etc. per the
Drawings and Specifications.

Provide final cleaning and wipe down of all Plumbing Equipment inclading
piping as per Contract Documents. Provide the final cleaning just prior to the
Owners first event.

Furnish and install vibration isolation equipment for all equipment and piping
furnished by the Contract in accordance with Drawings and Specifications.
Provide provisions for and supply testing materials to successfully perform all
testing of all systems in accordance with the Specifications and local code
requitements, to include, but not be limited to, documentation and recotd
keeping as required to cettify that tests have been successfully completed. Faulty
wortk shall be repaired and retested at the Subcontractors own expense.

Futnish, install and cootdinate all piping and connections to Sub-roof systems.
Sub-toof contractor to provide Flanged Pipe Sleeves.

Futnish and install all interconnecting (integral) witing for Plumbing equipment.
Provide testing of all plumbing systems/pipes per the specifications and Local
Authorities requirements.

All existing pipe hangers exposed to the elements that are in poor condition will
need to be replaced with new stainless steel hangers, rods and inserts. Hangers
for coppet pipes to be copper plated. Provide isolator pads for all water pipe
hangers. Pipe hangers at Level 400 exposed to the weather shall be replaced
entirely.

Furnish and install all pipe insulation required by the Contract Documents and
local code.

STANDARD SUBCONTRACT ATTACHMENT 11
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10.

11.

12.

13.

14.

15.

16.

17.

18.

19.

20.

21.

22,

Furnish, install and cootdinate all underground piping must be coordinated with
the structural drawings to ensure that elevations do not conflict with new
footings. All underground piping outside the building “footprint” will be routed
to and “connected to” associated structures as identified on Civil Drawings
Documents. See Civil drawings for piping type, location, etc.

Furnish and install all isolation, throttling, gate, globe, check, emergency shut-off,
vent, regulating, mixing, relief, multi-purpose and automatic valves as required by
the Contract Documents.

Furnish and install all strainers, pressure gauges, thermometers, expansion joints,
flexible piping and tubing connections, pipe sleeves, traps, vacuum breakers, air
vents, test potts, flow meters, strainers, connectors and other piping spectalties as
required by the Contract Documents.

Futnish, install and cootdinate all roof drains and piping from canopy structure.
Coordinate installation and location of roof drains with the steel and canopy
subcontractor.

Furnish, install and cootdinate all piping from canopy structure and canopy
structural columns. Confirm locations of piping within structural columns with
stinictural documents.

Furnish and install all gas piping. This includes all piping on building side of gas
meter, distribution through building and connections to all equipment utilizing
gﬂS.

Cootrdinate with Field installer for locations, required feeds, pump locations, tie-
ins, etc. for the installation of the field drainage system and field irrigation
system.

Cap all work: vent stubs duting construction to keep sewer gas out of the
building.

Subcontractor has included atea drains, drain bodies, and piping sleeves for the
precast as shown in detail C/P9-03. Subcontractor shall have representative at
precast plant to observe, inspect, and verify installation of items embedded into
precast to ensure proper installation.

Subcontractor shall be responsible for protecting all drain lines during
construction to ensure that the lines remain free from blockage. Immediately
befote substantial completion, subcontractor shall check each drain line to
ensure that it is not blocked ot plugged. If drain line is blocked or plugged,
subcontractor shall free pipe of blockage. Subcontractor shall operate and
maintain plumbing systems until substantial completion of the work

Cap and make ready fot temoval the existing Booster pump located in quadrant
‘B’ with a new comparable booster pump system as located quadrants C and D.
The existing Booster pumps located in quadrant ‘C’ and ‘D’ are in good working
condition and do not requite replacement at this time and are to remain.
Cootdinate the new booster pump in quad ‘B’ to operate in conjunction with
boostet pumps in quad ‘C’ and ‘D’ in an alternating mode. All pumps will
operate as needed to supply water demand as necessary.

The cold water distribution system shall be supplied by (3) booster pump
systems each with new 6” copper riser located in quadrant ‘B, ‘C’ and ‘I>’. These

STANDARD SUBCONTRACT ATTACHMENT 11
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23.

24,

25.

26.

27.

28.

29.

30.
31,

32

33.

34.

35.

30.

risers shall supply water to 6” main distribution loops located at Level 100 and
Level 400.

Demo and remove all existing galvanized water piping and risers from Level 000
to Level 400 and replace back to existing copper branch piping, Replace existing
valves at coppet branch pipes with new valves.

Provide and install in all new wotk areas at all levels with copper piping and
valves.

Provide and install manual valves to the domestic water disttribution loop
located at Level 100 and Level 400 to provide (8) isolation zones {(2) isolation
zones pet quadrant)

Cootdinate the connections of the distribution loop at Level 100 to feed levels
000, 100, 200 and supply water to each of the 8 zones at these levels. Reconnect
new coppet piping to the existing branch piping and new work areas at each
level.

Provide and install new disttibution loop at Level 400 to supply water to each
zone at levels 300 and 400 and feed existing copper branch pipes and/or new
work areas.

Provide and install manual valves for the hot water distribution loop located at
Level 100 and provide (8) isolation zones ((2) isolation zones per quadrant) each
zones at Level 100 will have branch piping popping up and down to feed Levels
000, 100, 200 and Level 300. Reconnect new coppet piping to the existing
branch piping and new work areas at each level.

Provide and install the main hot water retutn loop at Level 100. All hot water
branch piping within each of the of the (8) zones shall be connected to the main
H.W.R. loop at Level 100 with a 1 1/4” H.W.R. pipe and balancing valve

All Hot and Hot water return piping will be insulated as per code.

Cap and make ready for removal of the existing (2) 1,000,000 BTU Boilers and
(2) 12,500 gallon storage tanks. This existing Boiler system shall be replaced with
a new boiler system, storage tanks and hot water recirculaion pumps comparable
to the existing boiler system. This system serves the Levels 000, 100, 200.
Provide and install the new hot water distribution system which will be supplied
by New Domestic Boiler system located at level 000 and will serve all the
required hot water to the existing areas, concession stands and any new additions
to the existing facility on Levels 000, 100, 200 and 300. 29. This hot water main
from the new boiler will be a new 6” coppet pipe and riser and wilt supply hot
water to a 6” main disttibution loop located at Level 100.

Furnish and install all interconnecting (integral) wiring for Plumbing equipment.
Provide testing of all plumbing systems/pipes per the specifications and Local
Authorities requirements.

Hot Water supply for the Level 400 will be supplied from existing and new
electtic instahots as identified on drawings.

Demo and temove existing Gas distribution piping at Level 000 and provide and
install a new 4” gas pipe loop installed at level 100.

The new Gas disttibution system will supply gas to the New Domestic Boilers
systems located at level 000 will serve all the required gas to the existing areas,
concession stands and any new additions to the existing facility.

STANDARD SUBCONTRACT ATTACIIMENT II
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39.

40.

41,

42,

43,

44,

45,

46.

47,
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The Gas main from the meters will be New 4” pipe and riser. the new 47 gas
tiser shall supply gas to the new 4 main distribution loop located at Level 100.
Gas pipe loop at Level 100 will have branch piping popping up and down to feed
Levels 000, 100, 200, 300 and Level 400.

Provide and install (2) new 2” risets from Level 100 up to Level 400 and connect
to new gas loop for service of concession stands above.

Provide and install new drain grates at level 400 Level. New drain grates will be
provided with new vandal proof bolts/screws over existing drain body.

Provide and install new hotizontal storm drain piping to the drain body mcluding
new stainless steel inserts, hangers and clamps. All existing piping, hangers and
clamps to be demo and removed.

Provide and install insulation on all existing and new Storm Piping and interior
spaces.

Provide and install to existing condensate systems two (2} new 2” condensate
dtain risers per Quadrant and connect to existing condensate collection system.
Reconnect ot cap off condensate pipe from any relocated ot deleted A/C units
to existing condensate system and add new 17 minimum CPVC pipe from New
A/C units to existing or new condensate risers.

Relocate all piping to Ice Machine Drains into the condensate drain system.
Provide insulation.

Provide and install new grease waste piping as reflected on contract documents.
Grease waste piping to be cast iton piping. Grease piping that exceeds 75 ft. in
length needs to be wrapped with heat tape and insulated. Existing grease waste
piping that is PVC piping that exceeds 75 ft. needs to be replaced with cast iron
piping and wrapped with heat tape and msulated.

Provide and install new (5) 100 gpm sump pumps in existing elevator pits.
Provide new 6” hub drains and new oil and sand interceptors to sanitary system
as required. Existing elevator sump pumps are to be capped and make ready for
removal.

Provide and install new (4) 100 gpm sump pumps in existing escalator pits.
Provide new 6" hub drains and new oil and sand intetceptors to sanitary system
as requited. Existing elevatotr sump pumps are to be capped and make ready for
removal.

Cootdinate drains for fire protection systems with fire protection conttactor
duting the design and shop drawing phases to try to avoid creating tripping
hazards and where able to, installing the pipe i1 an aesthetically acceptable
mannet. Plumbing Subcontractor is ultimately responsible for locating the floor
drains.

STANDARD SUBCONTRACT ATTACHMENT 11




o0o‘00vs 000°00%$ 0% 000'009'c$ 000°000'F$ %00°0 ) 39S Jo ebejusdiag
000°05% Q00'05% 0% 0% 000'06% Buiddoysalid uoljejjeisu] pus jepsep Buiddoysauy
0% 08 0% 000‘00Z% 000'002% suUoN uoneilesu) pue [eusiep sBumid Azioadg / sanep
000'06$ 000'05$ 0% 000°00FS 000'06+$ uope|nsu| uole||eIsu| pue [eusien uonensuy
000'008% 000°'00e$ 0% 000'008'Z$ Q00'001'es Buidid youerg uofe|[su| pue |eusien Budlg LWLIOKS pue 3)SepA "JeleA
0% 0% , 0% 000'002% 000'002% aLoN uone|felsu pue JusLdinbg {sdwng) ywawdinb3 Buigunid
weabol
siejjoq {weaboud ggs ( E umu“___m:m_w
uepedionied siejjoq Uy pepnjoui y : sjejol ¢ saunpoddo adoog
jou) siejjoq adoag pue je1e( S1eWnRS
4980 fyenedg uoy jou) saefjeq 1019BIU0D JOVMOVd qQid | 21q1ssod 3980 iop jo auIphg Meulwyaid
enusjo soinog 316Ul ’
lenusjod S abulg feoedg

D55 dNoIB IO TUIS GOST UFL] ARARAR
O iC50E

5920 -52¢ (508} x84 24g60-see (G0g) suoyd
DZOEE BOUOIA ‘POOMAOH

SZ1 NS "PAIA POOMED T

AuBdwod WODIV UY - 3] ‘dnols) uopenisuod 1 NAH

Auedwiod MOV UY

ANNH

ainyonnsenu| Buiquinld :ewep abeyoed 4dg

g # :abeyoed pig

71/92/6 9)eq

dnoug uononnsuos Juny

sulydjog 1welp

133HS NOLLYIWHOANI ags I9VMOVd aig




