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LAND PLANNING CONSULTANT

2.0 SCOPE OF SERVICES

2.1 Background

Miami-Dade County herein referred fo as “the County”, as represented by the Miami-Dade County Parks, Recreation
and Open Spaces “PROS" Department, is seeking proposals to provide professional land planning consulting
services.

The County currently manages multiple propetties owned or leased by PROS. These properties ars managed under
the discretion of the Florida Department of Environmental Protection — Division of State Lands, Florida Depariment of
Community Affairs — Florida Communities Trast, and the National Park Service — Federal Lands to Parks Program.
The proposed management plans developed shall serve fo meet the statutory requirements of the ownership or lease
agreements of those properties. For a list of Management Plan and Stewardship Report Sites, please refer fo
Attachment 1.

2.2 Preferred Requirements

The selected Proposer should have a successful track-record of providing professionat services in the development
and submittal of land management plans and stewardship reports for parks and naturat area lands to include a
minimum of three years’ experience with projects of similar size and scope as requested herein,

The selected Proposer should have completed at least three land management plans in the last five years which
included submissions to appropriate agencies and presentafions to the Land Management Advisory Committee
(LMAC) or the Acquisition and Restoration Councif (ARC), or successor committees.

2.3 Required Services

The selected Proposer shall;

A. Provide to the County completed land management plans and stewardship reports that wili contain sufficient
detail to ensure fand management plans and stewardship reports meet County ordinances as required by
state and federal legislation. The County anticipates requiring ten to fiffteen plans. Land management plans
and stewardship reports shall be compliant with County policies as well as the Federal Property and
Administration Services Act of 1949; Florida Statutes Chapters 259.032 and 380, Part Ill; and Florida
Administrative Code Chapter 18. Completed management plans shall be submitted to these agencies for
review and approval, The County shall have direct input info the final product, and will only approve a work
product that meets the legislative requirements. Several management plans and stewardship reports are
time sensitive and need to be submitted within six months of assignment in the first year of contract. Some
reports will be assigned in later years of the contract, and can be completed with a less rigid timeline.

B. Research County records for each property to determine;
1} Management Authority and Responsibility
2} Surrounding Existing and Planned Land Uses
3) Acquisition History, Deeds, Leases, and Easements

C. Provide a description and assessment of Natural and Cultural Resources.
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D. Develop a Resource Management Program, which shall include, but not limited fo;
1) Special Management Considerafions
}  Site Security Needs
) Management Needs and Problems
) Management Long Term and Short Term Gaals, including Meastrahle Objectives
) Management Measures for Natural Resources and Cultural Resources
) Research Needs
) Resource Management Schedule (timetable for implementation of vatious stages of management and
for providing public access)
8) Land Management Raview
9) Potential Uses and Proposed Public Access Facilities
10} Location, Vicinity, Topographic Maps
111 Soil Descriptions & Map
12) Natural Community Description(s) and Map
13) Plant, Animal, and Protected Species Lists
14) Cultural/Historical Resource Management Staiement
15) Management Priority Schedule and Cost Estimates
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E. Recommend management goals, objectives and business opportunities that could be realized through a
program partnership, with a vendor hired through a public request for proposal.

F. Provide PROS with an amended program of utilization or an amended original use plan, if applicable, for
federal surplus properties acquired by the Department.

G. Coordinate teleconferences or meetings with other agencies, inferest groups, and advisory commitiees to
gather pertinent project details for the development of the plans and reports. The selected Proposer shall
meet with County staff at critical milestones in the project development, to include meetings af the site if
necessary.

H. Conduct presentations at publicly advertised meetings, community meetings and meetings of advisory
commiitees upon request of PROS 1o ensure public participation.

I Provide the County Project Manager daily contact access and availability to key staff for project status
reporting.

2.4 Work Assignment

it is the County’s intention to solicit proposals from as many Proposers as are interested, to evaluate submissions,
and to select up to two contractors to participate on fufure Work Orders. The County anticipates awarding contracis
to a Primary Contractor and a Secondary Contractor.

Alt work to be performed under any contract, as a result of this Solicitation, requires that the County issue a Work
Order. Individual assignments will be made on a project by project basis.

When projects arise, the County will prepare a Scope of Services and provide it to the Primary Contractor. The
Primary Contractor shall provide a writien proposal and estimate, which shall include the following:

a) description of the prolect(s) scope;
b) staff performing the work, each person’s job title, hourly rafe and estimated,
¢) estimated date of project completion;
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d) estimated cost per staff person; including (estimated out-of-pocket costs, estimated total for the projest; and
a “not to exceed” cost for the project),

In the instance where the Primary Contractor is a) unable to respond in a timely manner, b) cannot fulfill its
contractual obligations due to time constraints, ¢) is too expensive, or d) cannot reach an accepiable Work Order
arrangement, the County reserves the right to request a written proposal and estimate from the Secondary
Contractor, and assign the work to the Secondary Contractor. ‘

The County, at its sole discretion, may modify, suspend, or cancel any Work Order at any time and shall only pay for
work actually performed by the selected Proposer. The County may negotiate each Work Order award or may award
a Work Order on the basis of initial offer recaived. Mulfiple Work Orders may be issued simultaneously, depending
upon the need for services.

2.5 Additional Services

At the County's sole discretion, the selected Proposer shall provide additional refated services as may be required by
the County, including additional land management plans and stewardship reports for additional park locations, on a
Work Order basis.




