Memorandum

MIAMI-DADE COUNTY

Date: April 24, 2007

Agenda Item No. 8(P)(1)(H)

To: Honorable Chairman Bruno A. Barreiro
and Members, Board of County Commissioners

From: George M. Burgess
County Manager

Subject: Project Award Recommendation in the Amount of $1,155,000.00 Between Horizon Contractors, Inc. and Miami-Dade County for the People's Transportation Plan (PTP) Project Entitled Intersection and Neighborhood Improvement Contract Countywide **(Project – CICC 7360-0/08 RPQ No. 20060400)**

Recommendation

The attached Project Award Recommendation for an Intersection and Neighborhood Improvement Contract Countywide (Project – CICC 7360-0/08 RPQ No. 20060400), in the amount of $1,155,000.00, between Horizon Contractors, Inc. and Miami-Dade County has been prepared by the Public Works Department (PWD) and is recommended for approval. Proceeds from the Charter County Transit System Sales Surtax (the Surtax) will be used to fund this project, therefore, approval by the Board of County Commissioners (BCC) and Citizens' Independent Transportation Trust (CITT) is required.

Scope

The work to be performed under the life of this contract includes intersection improvements at various locations in Miami-Dade County. Four (4) sites have been identified for this contract and are listed as follows: NW 32 Avenue and NW 207 Street in Commission District 1; NE 8 Avenue and NE 168 Street in Commission District 2; NE 180 Drive and NE 178 Street in Commission District 4 and SW 82 Avenue and SW 100 Street in Commission District 8. Additional sites may be added during the course of the contract.

Fiscal Impact/Funding Source

The fiscal impact will be approximately $1,155,000.00 and will be funded from the Surtax. The proposed improvements qualify under the allowable work categories included in the People's Transportation Plan (PTP) Neighborhood Improvements Section. Specific funding for this project will be allocated from the respective Commission District PTP yearly allocations.

Track Record/Monitor

The OCI database lists a total of seven (7) awarded contracts for Horizon Contractors, Inc.: one (1) from the Parks and Recreation Department (PRD), two (2) from the Department of Environmental Resources Management (DERM) and four (4) from PWD. However, the referenced database only lists a total of two (2) contractor performance evaluations: one (1) from PWD and one (1) from DERM, with an overall performance rating of satisfactory. Staff has confirmed with the Project Managers of PWD, PRD and DERM that the firm has performed at a satisfactory level.

Following PWD's standard operating procedures, after award of this contract, a pre-construction meeting will be scheduled. Throughout all PTP projects, the responsible staff person in PWD will continue to be the PTP Coordinator, Mr. David Tinder, P.E. Following completion of the award process, the project will be assigned to Mr. Joaquin Rabassa, P.E., Project Manager, for day to day responsibilities.

According to the Florida Department of State, Division of Corporations, Horizon Contractors, Inc., Company Principals are: Jose M. Sanchez and Jose M. Sanchez III and the Company's address is listed as: 8175 West 32nd Avenue, Suite 1, Hialeah, Florida 33018.

Background

In an effort to accelerate the continued success of the PTP Neighborhood Improvements initiative, PWD is taking advantage of various contracting mechanisms, such as the subject Miscellaneous Construction Contracting (MCC) process available under the Office of Capital Improvements (OCI) contract CICC 7360-0/08. Through this process, PWD forwards the Request for Price Quotation (RPQ), by way of facsimile transmission and US-mail, to a pool of firms that have registered with OCI for the subject trade. Additionally, PWD advertises the project in the Daily Business Review as well as providing courtesy notifications in the Diario De Las Americas, Miami Herald, Miami Times, Haiti en Marche, Le Floridien, and Kiskeya Herald. Interested contractors prepare their bids according to the Job Order Contracting (JOC) process, whereby the County establishes unit prices for the pay items in accordance with industry averages. The contractors submit their bid as an overall percentage factor of the pricing established by the County. The project award evaluation is based upon the lowest percentage submitted by the responsive, responsible bidder for the project.

PWD staff submitted the referenced project to the Department of Business Development's (DBD) Review Committee. The Review Committee met on December 20, 2006, reviewed RPQ 20060400 and recommended no contract measures for this project. Therefore, on December 21, 2006, PWD issued an RPQ for an Intersection and Neighborhood Improvement Contract Countywide and forwarded it to a list of 131 pre-registered firms from the OCI database as noted above. Eight (8) firms purchased contract documents and five (5) firms proffered a bid.

As a result, on February 2, 2007, PWD issued a recommendation of award for RPQ 20060400 with a percentage factor of 0.94 to Horizon Contractors, Inc., with the stipulation that approval of this project must be obtained from the BCC and the CITT due to guidelines associated with the funding source.

The work to be accomplished for this project consists of, but is not limited to, furnishing all supervision, labor, required materials, equipment and tools and performing all operations necessary for intersection improvements. This work is for the construction of traffic circles, turn lanes and any other miscellaneous intersection improvements to include asphaltic concrete, road base, pavement removal, milling, pavement markings, concrete curb and gutters, sidewalks, pedestrian ramps, coloring of concrete, installation of brick pavers, drainage and signage. The project also consists of loop assembly and conduits. The work to be performed under the life of this contract includes intersection improvements at various locations in Miami-Dade County. Four (4) sites have been identified for this contract and are listed as follows: NW 32 Avenue and NW 207 Street in Commission District 1; NE 8 Avenue and NE 168 Street in Commission District 2; NE 180 Drive and NE 178 Street in Commission District 4 and SW 82 Avenue and SW 100 Street in Commission District 8. Additional sites may be added during the course of the contract. The base contract amount is $1,000,000.00, but the total allocated amount is $1,155,000.00, which is inclusive of the contingency and dedicated allowances.

Assistant County Manager

MEMORANDUM

(Revised)

TO: Honorable Chairman Bruno A. Barreiro and Members, Board of County Commissioners

DATE: April 24, 2007

FROM: Murray A. Greenberg, County Attorney

SUBJECT: Agenda Item No. 8(P)(1)(H)

Please note any items checked.

_____ **"4-Day Rule" ("3-Day Rule" for committees) applicable if raised**

_____ **6 weeks required between first reading and public hearing**

_____ **4 weeks notification to municipal officials required prior to public hearing**

_____ **Decreases revenues or increases expenditures without balancing budget**

_____ **Budget required**

_____ **Statement of fiscal impact required**

_____ **Bid waiver requiring County Manager's written recommendation**

_____ **Ordinance creating a new board requires detailed County Manager's report for public hearing**

_____ **Housekeeping item (no policy decision required)**

_____ **No committee review**

Approved _____ Mayor
Veto _____
Override _____

Agenda Item No. 8(P)(1)(H)
04-24-07

RESOLUTION NO _____

RESOLUTION APPROVING A PROJECT AWARD RECOMMENDATION IN THE AMOUNT OF $1,155,000.00 BETWEEN HORIZON CONTRACTORS, INC. AND MIAMI-DADE COUNTY FOR THE PEOPLE'S TRANSPORTATION PLAN (PTP) PROJECT ENTITLED INTERSECTION AND NEIGHBORHOOD IMPROVEMENT CONTRACT COUNTYWIDE (PROJECT – CICC 7360-0/08 RPQ NO. 20060400)

WHEREAS, this Board desires to accomplish the purposes outlined in the accompanying memorandum, a copy of which is incorporated herein by reference,

NOW, THEREFORE, BE IT RESOLVED BY THE BOARD OF COUNTY COMMISSIONERS OF MIAMI-DADE COUNTY, FLORIDA, that this Board approves the Project Award Recommendation in the amount of $1,155,000.00 between Horizon Contractors, Inc. and Miami-Dade County for the People's Transportation Plan (PTP) project entitled Intersection and Neighborhood Improvement Contract Countywide (Project – CICC 7360-0/08 RPQ No. 20060400) in substantially the form attached hereto and made a part hereof.

The foregoing resolution was offered by Commissioner , who moved its adoption. The motion was seconded by Commissioner and upon being put to a vote, the vote was as follows:

Bruno A. Barreiro, Chairman
Barbara J. Jordan, Vice-Chairwoman

Jose "Pepe" Diaz	Audrey M. Edmonson
Carlos A. Gimenez	Sally A. Heyman
Joe A. Martinez	Dennis C. Moss
Dorrin D. Rolle	Natacha Seijas
Katy Sorenson	Rebeca Sosa
Sen. Javier D. Souto	

The Chairperson thereupon declared the resolution duly passed and adopted this 24th day of April, 2007. This resolution shall become effective as follows: (1) ten (10) days after the date of its adoption unless vetoed by the Mayor, and if vetoed, shall become effective only upon an override by this Board, and (2) either i) the Citizens' Independent Transportation Trust (CITT) has approved same, or ii) in response to the CITT's disapproval, the County Commission re-affirms its award by two-thirds (2/3) vote of the Commission's membership and such reaffirmation becomes final.

MIAMI-DADE COUNTY, FLORIDA
BY ITS BOARD OF COUNTY COMMISSIONERS

HARVEY RUVIN, CLERK

Approved by County Attorney as to form and legal sufficiency.

Bruce Libhaber

By:_____
Deputy Clerk

Memorandum

MIAMI-DADE COUNTY

Date: February 6, 2007

To: David Tinder, P.E.
People's Transportation Plan (PTP) Coordinator
Public Works Department

From: Michael Moore
Manager, Contracts
Public Works Department

Subject: Recommendation of Award for:
RPQ No. 20060400 - CICC 7360-0/08
PTP – Intersection and Neighborhood Improvement Contract
(Contractor – **Horizon Contractors, Inc.**)

The attached People's Transportation Plan (PTP) contract is being recommended for award. The Office of Capital Improvements (OCI) database lists a total of seven (7) awarded contracts for Horizon Contractors, Inc.: one (1) from the Parks and Recreation Department (PR), two (2) from the Department of Environmental Resources Management (DERM) and four (4) from the Public Works Department (PWD). The referenced database also lists a total of two (2) contractor performance evaluations: one (1) from PWD and one (1) from DERM, with an overall performance rating of satisfactory. Staff has confirmed with the Project Managers of PWD, PR and DERM that the firm has performed in a satisfactory level.

The Project Manager for the aforementioned project will be Mr. Joaquin Rabassa.

Therefore, please take the necessary action to obtain approval to award the contract, from the Citizens Independent Transportation Trust.

MM:lc

Attachments

c: Esther L. Calas, P.E., PWD
Antonio Cotarelo, P.E., PWD (w/o attachment)
Octavio Marin, P.E., PWD (w/o attachment)
Duane Kopp, P.E., PWD (w/o attachment)
Rodney McMillian, PWD (w/o attachment)
Angelica De Limas, OCI (w/o attachment)
Veronica Robinson, DBD (w/o attachment)
Clerk of the Board
Project File
Reading File

MIAMI-DADE COUNTY

Public Works
111 NW 1st Street • Suite 1510
Miami, Florida 33128-1970
T 305-375-2930 F 305-375-2931

miamidade.gov

ADA Coordination
Agenda Coordination
Animal Services
Art in Public Places
Audit and Management Services
Aviation
Building
Building Code Compliance
Business Development
Capital Improvements
Citizens' Independent Transportation Trust
Commission on Ethics and Public Trust
Communications
Community Action Agency
Community & Economic Development
Community Relations
Consumer Services
Corrections & Rehabilitation
Cultural Affairs
Elections
Emergency Management
Employee Relations
Empowerment Trust
Enterprise Technology Services
Environmental Resources Management
Fair Employment Practices
Finance
Fire Rescue
General Services Administration
Government Information Center
Historic Preservation
Homeless Trust
Housing Agency
Housing Finance Authority
Human Services
Independent Review Panel
International Trade Consortium
Juvenile Services
Medical Examiner
Metro-Miami Action Plan
Metropolitan Planning Organization
Park and Recreation
Planning and Zoning
Police
Procurement Management
Property Appraisal
Public Library System
Public Works
Safe Neighborhood Parks
Seaport
Solid Waste Management
Strategic Business Management
Team Metro
Transit
Task Force on Urban Economic Revitalization
Vizcaya Museum And Gardens
Water & Sewer

February 2, 2007

CERTIFIED MAIL No.
7005 3110 0002 0276 4848

FACSIMILE; TELEPHONE No.
305-820-0905; 305-828-2050

Mr. Jose M. Sanchez
Horizon Contractors, Inc.
8175 W. 32nd Avenue, Suite #1
Hialeah, Florida 33018

Re: Recommendation of Award
Request for Price Quotation (RPQ)
No.: 20060400 - CICC 7360-0/08
People's Transportation Plan (PTP)
Intersection and Neighborhood Improvement Contract

Dear Mr. Sanchez:

This letter will serve as your notification that you have been recommended for award for the above referenced RPQ based on your Price Quotation submitted on Monday, January 29, 2007. The total RPQ amount is one million one hundred fifty-five thousand dollars and zero cents ($1,155,000.00). This includes a base contract amount of one million dollar and zero cents ($1,000,000.00), a contingency amount of one hundred thousand dollars and zero cents ($100,000.00), and dedicated allowances totaling fifty-five thousand dollars and zero cents ($55,000.00). The contract duration is established as 365-calendar days. However, the award is contingent upon the submission of the required items listed below:

1. Performance and Payment Bond as required in Contract No. CICC 7360-0/08, Section 2.0 Special Conditions, Page 16, Article 2.11, **PERFORMANCE AND PAYMENT BOND**.
2. If the Bond is not dated, you must furnish a letter from the Bonding Agent granting Miami-Dade County authorization to date the Performance Bond.
3. Copies of current insurance certificates.
4. Copies of required license(s).

The preceding documents are required as outlined within Contract CICC-7360-0/08 and to be submitted within 10 business days. Failure to submit the document(s) within the specified time, or any extension granted, will result in the award being rescinded.

Subsequent to the review and approval of the aforementioned documents, you are required to obtain the required permits in the time stipulated in the RPQ. Upon obtaining the permit(s), a copy(s) must be submitted to the Project Manager prior to commencement of work. No work is to be performed without a permit unless the Project Manager issues a written directive to proceed without permit(s).

MIAMI-DADE COUNTY Delivering Excellence Every Day

After receipt of the permits the Project Manager will schedule a Pre-Construction Conference and issue a Notice to Proceed authorizing the performance of the work. This letter will also serve as a reminder that all work must be performed according to the scope of work and contract's terms and conditions, all permits and inspections and in accordance with all applicable Federal, State and local laws, codes and regulations.

Further, it shall be understood that since proceeds from the Charter County Transit System Sales Surtax levied pursuant to Section 29.121 of the Code of Miami-Dade County may be used to pay for all or some part of the cost of this contract, no award of this contract shall be effective and thereby give rise to a contractual relationship with the County unless and until the following have occurred: 1) the County Commission awards the contract, and such award becomes final (either by expiration of 10 days after such award without veto by the Mayor, or by Commission override of a veto); and 2) either i) the Citizens' Independent Transportation Trust (CITT) has approved same, or ii) in response to the CITT's disapproval, the County Commission re-affirms its award by two-thirds (2/3) vote of the Commission's membership and such reaffirmation becomes final.

Please contact Ms. Angelica De Limas, OCI office, at (305) 375-2606 to insure that your file is complete for award consideration.

Should you have any questions please contact me at (305) 375-2930.

Sincerely,

Michael Moore
Manager, Contracts
Public Works Department

MM:lc

c: Esther L. Calas, P.E., PWD
Roger Hernstadt, OCI
Marsha Jackman, DBD
Antonio Cotarelo, P.E., PWD
Octavio Marin, P.E., PWD
Duane Kopp, P.E., PWD
Joaquin Rabassa, P.E., PWD
Rodney McMillian, PWD
Alicia Arce, PWD
Angelica De Limas, OCI
Orky Rodriguez, PWD
Alvaro Castro, PWD
Traci Adams-Parish, DBD
Patrice King, DBD
Veronica Robinson, DBD
Clerk of the Board
Reading File
Project File

Dept. of Business Development
Project Worksheet

Project/Contract Title: PTP INTERSECTION IMPROVEMENT CONTRACT (SIC 16)
RC Date: 12/20/2006
Project/Contract No: CICC 7360-0/08 RPQ NO. 20060400
Funding Source:
Item No: 3-09
Department: PUBLIC WORKS DEPARTMENT — PTP
Estimated Cost of Project/Bid: $1,000,000.00
Resubmittal Date(s):
Description of Project/Bid: THIS PROJECT CONSISTS OF FURNISHING ALL SUPERVISION, LABOR, MATERIALS, EQUIPMENT, TOOLS AND PERFORMING ALL OPERATIONS NECESSARY FOR INTERSECTION IMPROVEMENTS. THIS WORK INCLUDES CONSTRUCTION OF ASPHALT CONCRETE ROAD BASE AND SURFACE; PAVEMENT REMOVAL; PAVEMENT MILLING; PAVEMENT MARKINGS; SIGNAGE; DRAINAGE; SIDEWALKS; CONCRETE CURB AND GUTTER; TRAFFIC CALMING DEVICES AND THE INSTALLATION OF LOOP DETECTORS.

Contract Measures Recommendation

Measure	Program	Goal Percent
No Measure	CSBE	

Reasons for Recommendation

The method of award for this project is by the lowest percentage factor. As such, no CSBE measures may be applied.

CWP Not Applicable: CICC 7360-0/08 Contract

Analysis for Recommendation of a Goal

Subtrade	Cat.	Estimated Value	% of Items to Base Bid	Availability
	CSBE	$0.00		
Total		$0.00		

Living Wages: YES [ ] NO [X] **Highway:** YES [X] NO [ ] **Heavy Construction:** YES [ ] NO [X]
Responsible Wages: YES [X] NO [ ] **Building:** YES [ ] NO [X]

Ordinance 90-143 is applicable to all construction projects over $100,000 that do not utilize Federal Funds

REVIEW COMMITTE RECOMMENDATION

Tier 1 Set Aside _____

Set Aside _____ **Level 1** _____ **Level 2** _____ **Level 3** _____

Trade Set Aside (MCC) _____ **Goal** _____ **Bid Preference** _____

No Measure V **Deferred** _____ **Selection Factor** _____

Chairperson, Review Committee — 12/20/06 Date

County Manager — 1/8/07 Date

DBD#8090 v 20051019

BID SUMMARY SHEET

CONTRACT NO. CICC-7360-0/08

RPQ NO.: 20060400

PWD CSS ENG: Alicia Arce

BID VALIDITY: ☐ 120 ☐ 180
(Select One)

BID SUBMITTAL DUE DATE: January 29, 2007

BID OPENING DATE: January 29, 2007

PROJECT NAME: People's Transportation Plan (PTP) Intersection and Neighborhood Improvement

COST ESTIMATE: $ 1,000,000.00

CSBE CONTRACT MEASURE: Not Applicable

ADDENDUM (No. issued): 0

REQUEST FOR INFORMATION (No. issued): 0

BIDDERS Firm Telephone No.	Apparent Low Bidder Position	CSBE SCHEDULE OF INTENT (√)	PROFFERED BID (US MONIES)	Remarks
Budget Construction Co., Inc. 305-883-9878				
Development & Comm. Group of Florida, Inc. 305-596-0615			1.55 RM	
H & J Asphalt, Inc. 305-634-3342			1.289 RM	
H & R Paving, Inc. 305-261-3005		√	1.80 RM	
Horizon Contractors, Inc. 305-828-2050			0.94 RM	✓
Metro Express, Inc. 305-489-8286		√	1.34 RM	
T.J. Pavement Corp. 305-220-1220				
Williams Paving Co., Inc. 305-882-1966				

BID TABULATION REPORT

February 6, 2007 4:45 PM

Project Name: PTP Intersection Improvement Contracts

Project No: 20060400

Bid Open Date: 01/17/2007

Name: HORIZON CONTRACTORS, INC.

Address: 8175 W 32 AVENUE #1

City/ST/Zip: HIALEAH/FLORIDA/33018

tem No	Description	Unit	Quantity			
102-74-2	BARRICADES (Temporary, Type III, 6')	EA/DAY	1.00	0.71	0.71	0.71
102-74-1A	BARRICADES (TEMPORARY-TYPE I, II & VP)	EA/DAY	1.00	0.56	0.56	0.56
102-76	FLASHING ARROW BOARD (Temporary, Multimode)	EA/DAY	1.00	20.68	20.68	20.68
102-77	HIGH INTENSITY FLASHING LIGHTS (TEMPORARY, TYPE "B")	EA/DAY	1.00	1.03	1.03	1.03
102-75A	CONSTRUCTION SIGNS	EA/DAY	1.00	1.03	1.03	1.03
110-1-1W	CLEARING AND GRUBBING	W.O.	1.00	235.00	235.00	235.00
110-4-1-1	REMOVAL AND DISPOSAL OF EXISTING CURB AND GUTTER	L.F.	1.00	5.64	5.64	5.64
110-4-10B	REMOVE AND DISPOSE EXISTING SIDEWALK	S.Y.	1.00	18.80	18.80	18.80
120-1	REGULAR EXCAVATION	C.Y.	1.00	5.64	5.64	5.64
120-4	SUBSOIL EXCAVATION (This item is contingent upon the actual field conditions and may be increased, decreased or eliminated by the Engineer)	C.Y.	1.00	9.40	9.40	9.40
120-6-1	EMBANKMENT (INCLUDES BORROW) (This item is contingent upon existing field conditions and may be increased, decreased or eliminated by the Engineer)	C.Y.	1.00	10.34	10.34	10.34
160-4	TYPE "B" STABILIZATION (12" Thick) (Min. C.B.R. 30)	S.Y.	1.00	4.70	4.70	4.70
200-1-10	LIMEROCK BASE (8" Thick, Primed)	S.Y.	1.00	10.34	10.34	10.34

BID TABULATION REPORT

February 6, 2007 4:45 PM

Project Name: PTP Intersection Improvement Contracts

Project No: 20060400

Bid Open Date: 01/17/2007

Name: H & J ASPHALT, INC.

Address: 4310 N.W. 35 AVE.

City/ST/Zip: MIAMI ,FLORIDA-33142

tem No	Description	Unit	Quantity			
102-74-2	BARRICADES (Temporary, Type III, 6')	EA/DAY	1.00	0.97	0.97	0.97
102-74-1A	BARRICADES (TEMPORARY-TYPE I, II & VP)	EA/DAY	1.00	0.77	0.77	0.77
102-76	FLASHING ARROW BOARD (Temporary, Multimode)	EA/DAY	1.00	28.38	28.38	28.38
102-77	HIGH INTENSITY FLASHING LIGHTS (TEMPORARY, TYPE "B")	EA/DAY	1.00	1.42	1.42	1.42
102-75A	CONSTRUCTION SIGNS	EA/DAY	1.00	1.42	1.42	1.42
110-1-1W	CLEARING AND GRUBBING	W.O.	1.00	322.50	322.50	322.50
110-4-1-1	REMOVAL AND DISPOSAL OF EXISTING CURB AND GUTTER	L.F.	1.00	7.74	7.74	7.74
110-4-10B	REMOVE AND DISPOSE EXISTING SIDEWALK	S.Y.	1.00	25.80	25.80	25.80
120-1	REGULAR EXCAVATION	C.Y.	1.00	7.74	7.74	7.74
120-4	SUBSOIL EXCAVATION (This item is contingent upon the actual field conditions and may be increased, decreased or eliminated by the Engineer)	C.Y.	1.00	12.90	12.90	12.90
120-6-1	EMBANKMENT (INCLUDES BORROW) (This item is contingent upon existing field conditions and may be increased, decreased or eliminated by the Engineer)	C.Y.	1.00	14.19	14.19	14.19
160-4	TYPE "B" STABILIZATION (12" Thick) (Min. C.B.R. 30)	S.Y.	1.00	6.45	6.45	6.45
200-1-10	LIMEROCK BASE (8" Thick, Primed)	S.Y.	1.00	14.19	14.19	14.19

BID TABULATION REPORT

February 6, 2007 4:45 PM

Project Name: PTP Intersection Improvement Contracts

Project No: 20060400

Bid Open Date: 01/17/2007

Name: METRO EXPRESS, INC.

Address: 3594 SW 143 CT. MIAMI FL

City/ST/Zip: 33175

tem No	Description	Unit	Quantity			
102-74-2	BARRICADES (Temporary, Type III, 6')	EA/DAY	1.00	1.01	1.01	1.01
102-74-1A	BARRICADES (TEMPORARY-TYPE I, II & VP)	EA/DAY	1.00	0.80	0.80	0.80
102-76	FLASHING ARROW BOARD (Temporary, Multimode)	EA/DAY	1.00	29.48	29.48	29.48
102-77	HIGH INTENSITY FLASHING LIGHTS (TEMPORARY, TYPE "B")	EA/DAY	1.00	1.47	1.47	1.47
102-75A	CONSTRUCTION SIGNS	EA/DAY	1.00	1.47	1.47	1.47
110-1-1W	CLEARING AND GRUBBING	W.O.	1.00	335.00	335.00	335.00
110-4-1-1	REMOVAL AND DISPOSAL OF EXISTING CURB AND GUTTER	L.F.	1.00	8.04	8.04	8.04
110-4-10B	REMOVE AND DISPOSE EXISTING SIDEWALK	S.Y.	1.00	26.80	26.80	26.80
120-1	REGULAR EXCAVATION	C.Y.	1.00	8.04	8.04	8.04
120-4	SUBSOIL EXCAVATION (This item is contingent upon the actual field conditions and may be increased, decreased or eliminated by the Engineer)	C.Y.	1.00	13.40	13.40	13.40
120-6-1	EMBANKMENT (INCLUDES BORROW) (This item is contingent upon existing field conditions and may be increased, decreased or eliminated by the Engineer)	C.Y.	1.00	14.74	14.74	14.74
160-4	TYPE "B" STABILIZATION (12" Thick) (Min. C.B.R. 30)	S.Y.	1.00	6.70	6.70	6.70
200-1-10	LIMEROCK BASE (8" Thick, Primed)	S.Y.	1.00	14.74	14.74	14.74

Project Name: PTP Intersection Improvement Contracts

Project No: 20060400

Bid Open Date: 01/17/2007

Name: DEVELOPMENT & COMMUNICATION GROUP

Address: PO BOX 160178

City/ST/Zip: MIAMI, FL. 33116

tem No	Description	Unit	Quantity			
102-74-2	BARRICADES (Temporary, Type III, 6')	EA/DAY	1.00	1.16	1.16	1.16
102-74-1A	BARRICADES (TEMPORARY-TYPE I, II & VP)	EA/DAY	1.00	0.93	0.93	0.93
102-76	FLASHING ARROW BOARD (Temporary, Multimode)	EA/DAY	1.00	34.10	34.10	34.10
102-77	HIGH INTENSITY FLASHING LIGHTS (TEMPORARY, TYPE "B")	EA/DAY	1.00	1.71	1.71	1.71
102-75A	CONSTRUCTION SIGNS	EA/DAY	1.00	1.71	1.71	1.71
110-1-1W	CLEARING AND GRUBBING	W.O.	1.00	387.50	387.50	387.50
110-4-1-1	REMOVAL AND DISPOSAL OF EXISTING CURB AND GUTTER	L.F.	1.00	9.30	9.30	9.30
110-4-10B	REMOVE AND DISPOSE EXISTING SIDEWALK	S.Y.	1.00	31.00	31.00	31.00
120-1	REGULAR EXCAVATION	C.Y.	1.00	9.30	9.30	9.30
120-4	SUBSOIL EXCAVATION (This item is contingent upon the actual field conditions and may be increased, decreased or eliminated by the Engineer)	C.Y.	1.00	15.50	15.50	15.50
120-6-1	EMBANKMENT (INCLUDES BORROW) (This item is contingent upon existing field conditions and may be increased, decreased or eliminated by the Engineer)	C.Y.	1.00	17.05	17.05	17.05
160-4	TYPE "B" STABILIZATION (12" Thick) (Min. C.B.R. 30)	S.Y.	1.00	7.75	7.75	7.75
200-1-10	LIMEROCK BASE (8" Thick, Primed)	S.Y.	1.00	17.05	17.05	17.05

BID TABULATION REPORT

February 6, 2007 4:45 PM

Project Name: PTP Intersection Improvement Contracts

Project No: 20060400

Bid Open Date: 01/17/2007

Name: H & R PAVING INC.

Address: 1955 NW 110 AVENUE

City/ST/Zip: MIAMI ,FLORIDA-33172

tem No	Description	Unit	Quantity			
102-74-2	BARRICADES (Temporary, Type III, 6')	EA/DAY	1.00	1.35	1.35	1.35
102-74-1A	BARRICADES (TEMPORARY-TYPE I, II & VP)	EA/DAY	1.00	1.08	1.08	1.08
102-76	FLASHING ARROW BOARD (Temporary, Multimode)	EA/DAY	1.00	39.60	39.60	39.60
102-77	HIGH INTENSITY FLASHING LIGHTS (TEMPORARY, TYPE "B")	EA/DAY	1.00	1.98	1.98	1.98
102-75A	CONSTRUCTION SIGNS	EA/DAY	1.00	1.98	1.98	1.98
110-1-1W	CLEARING AND GRUBBING	W.O.	1.00	450.00	450.00	450.00
110-4-1-1	REMOVAL AND DISPOSAL OF EXISTING CURB AND GUTTER	L.F.	1.00	10.80	10.80	10.80
110-4-10B	REMOVE AND DISPOSE EXISTING SIDEWALK	S.Y.	1.00	36.00	36.00	36.00
120-1	REGULAR EXCAVATION	C.Y.	1.00	10.80	10.80	10.80
120-4	SUBSOIL EXCAVATION (This item is contingent upon the actual field conditions and may be increased, decreased or eliminated by the Engineer)	C.Y.	1.00	18.00	18.00	18.00
120-6-1	EMBANKMENT (INCLUDES BORROW) (This item is contingent upon existing field conditions and may be increased, decreased or eliminated by the Engineer)	C.Y.	1.00	19.80	19.80	19.80
160-4	TYPE "B" STABILIZATION (12" Thick) (Min. C.B.R. 30)	S.Y.	1.00	9.00	9.00	9.00
200-1-10	LIMEROCK BASE (8" Thick, Primed)	S.Y.	1.00	19.80	19.80	19.80

Project Name: PTP Intersection Improvement Contracts

Project No: 20060400

Bid Open Date: 01/17/2007

Name: HORIZON CONTRACTORS, INC.

Address: 8175 W 32 AVENUE #1

City/ST/Zip: HIALEAH/FLORIDA/33018

tem No	Description	Unit	Quantity			
280-1-1	ASPHALT BASE COURSE - [(Min. 6" thick, in 3" layers) (Includes excavation of roadway, and 12" stabilization of subgrade)}.	S.Y.	1.00	21.62	21.62	21.62
327-70	MILLING EXISTING PAVEMENT [(1")(Payment for greater cuts will be paid proportionally)]	S.Y.	1.00	4.70	4.70	4.70
331-1-2	ASPHALTIC CONCRETE WEARING COURSE - (Type FC-2, 5/8" Thick)	TON	1.00	108.10	108.10	108.10
331-2A	ASPHALTIC CONCRETE (TYPE S) (1" THICK)	TON	1.00	98.70	98.70	98.70
339-1	MISCELLANEOUS ASPHALT PAVEMENT	TON	1.00	188.00	188.00	188.00
351-1	COLORING OF CONCRETE -(SEE SPECIAL PROVISIONS)	S.Y.	1.00	42.30	42.30	42.30
351-2A	CURB RAMP DETECTABLE WARNING SURFACE (Labor and material as described in the Special Provisions and included per FDOT Standard Details Index No. 304 (Truncated Domes) As directed by Engineer.	S.F.	1.00	56.40	56.40	56.40
425-1	INLET [(Swale) (3 foot inside dimension, circular or square)]	EA.	1.00	1,880.00	1,880.00	1,880.00
425-1-35	CURB INLET TYPE P-5 (Any Dimension) (Max. 15' Deep)	EA.	1.00	2,350.00	2,350.00	2,350.00
425-1-36	CURB INLET TYPE P-6 (Any Dimension) (Max. 15' Deep)	EA.	1.00	3,290.00	3,290.00	3,290.00
425-1-400	INLET TYPE "J"	EA.	1.00	3,290.00	3,290.00	3,290.00
425-1-541	INLET TYPE D	EA.	1.00	1,880.00	1,880.00	1,880.00

BID TABULATION REPORT

February 6, 2007 4:45 PM

Project Name: PTP Intersection Improvement Contracts

Project No: 20060400

Bid Open Date: 01/17/2007

Name: H & J ASPHALT, INC.

Address: 4310 N.W. 35 AVE.

City/ST/Zip: MIAMI ,FLORIDA-33142

tem No	Description	Unit	Quantity			
280-1-1	ASPHALT BASE COURSE - [(Min. 6" thick, in 3" layers) (Includes excavation of roadway, and 12" stabilization of subgrade)}.	S.Y.	1.00	29.67	29.67	29.67
327-70	MILLING EXISTING PAVEMENT [(1")(Payment for greater cuts will be paid proportionally)]	S.Y.	1.00	6.45	6.45	6.45
331-1-2	ASPHALTIC CONCRETE WEARING COURSE - (Type FC-2, 5/8" Thick)	TON	1.00	148.35	148.35	148.35
331-2A	ASPHALTIC CONCRETE (TYPE S) (1" THICK)	TON	1.00	135.45	135.45	135.45
339-1	MISCELLANEOUS ASPHALT PAVEMENT	TON	1.00	258.00	258.00	258.00
351-1	COLORING OF CONCRETE -(SEE SPECIAL PROVISIONS)	S.Y.	1.00	58.05	58.05	58.05
351-2A	CURB RAMP DETECTABLE WARNING SURFACE (Labor and material as described in the Special Provisions and included per FDOT Standard Details Index No. 304 (Truncated Domes) As directed by Engineer.	S.F.	1.00	77.40	77.40	77.40
425-1	INLET [(Swale) (3 foot inside dimension, circular or square)]	EA.	1.00	2,580.00	2,580.00	2,580.00
425-1-35	CURB INLET TYPE P-5 (Any Dimension) (Max. 15' Deep)	EA.	1.00	3,225.00	3,225.00	3,225.00
425-1-36	CURB INLET TYPE P-6 (Any Dimension) (Max. 15' Deep)	EA.	1.00	4,515.00	4,515.00	4,515.00
425-1-400	INLET TYPE "J"	EA.	1.00	4,515.00	4,515.00	4,515.00
425-1-541	INLET TYPE D	EA.	1.00	2,580.00	2,580.00	2,580.00

Project Name: PTP Intersection Improvement Contracts

Project No: 20060400

Bid Open Date: 01/17/2007

Name: METRO EXPRESS, INC.

Address: 3594 SW 143 CT. MIAMI FL

City/ST/Zip: 33175

tem No	Description	Unit	Quantity			
280-1-1	ASPHALT BASE COURSE - [(Min. 6" thick, in 3" layers) (Includes excavation of roadway, and 12" stabilization of subgrade)}.	S.Y.	1.00	30.82	30.82	30.82
327-70	MILLING EXISTING PAVEMENT [(1")(Payment for greater cuts will be paid proportionally)]	S.Y.	1.00	6.70	6.70	6.70
331-1-2	ASPHALTIC CONCRETE WEARING COURSE - (Type FC-2, 5/8" Thick)	TON	1.00	154.10	154.10	154.10
331-2A	ASPHALTIC CONCRETE (TYPE S) (1" THICK)	TON	1.00	140.70	140.70	140.70
339-1	MISCELLANEOUS ASPHALT PAVEMENT	TON	1.00	268.00	268.00	268.00
351-1	COLORING OF CONCRETE -(SEE SPECIAL PROVISIONS)	S.Y.	1.00	60.30	60.30	60.30
351-2A	CURB RAMP DETECTABLE WARNING SURFACE (Labor and material as described in the Special Provisions and included per FDOT Standard Details Index No. 304 (Truncated Domes) As directed by Engineer.	S.F.	1.00	80.40	80.40	80.40
425-1	INLET [(Swale) (3 foot inside dimension, circular or square)]	EA.	1.00	2,680.00	2,680.00	2,680.00
425-1-35	CURB INLET TYPE P-5 (Any Dimension) (Max. 15' Deep)	EA.	1.00	3,350.00	3,350.00	3,350.00
425-1-36	CURB INLET TYPE P-6 (Any Dimension) (Max. 15' Deep)	EA.	1.00	4,690.00	4,690.00	4,690.00
425-1-400	INLET TYPE "J"	EA.	1.00	4,690.00	4,690.00	4,690.00
425-1-541	INLET TYPE D	EA.	1.00	2,680.00	2,680.00	2,680.00

Project Name: PTP Intersection Improvement Contracts

Project No: 20060400

Bid Open Date: 01/17/2007

Name: DEVELOPMENT & COMMUNICATION GROUP

Address: PO BOX 160178

City/ST/Zip: MIAMI, FL. 33116

tem No	Description	Unit	Quantity			
280-1-1	ASPHALT BASE COURSE - [(Min. 6" thick, in 3" layers) (Includes excavation of roadway, and 12" stabilization of subgrade)}.	S.Y.	1.00	35.65	35.65	35.65
327-70	MILLING EXISTING PAVEMENT [(1")(Payment for greater cuts will be paid proportionally)]	S.Y.	1.00	7.75	7.75	7.75
331-1-2	ASPHALTIC CONCRETE WEARING COURSE - (Type FC-2, 5/8" Thick)	TON	1.00	178.25	178.25	178.25
331-2A	ASPHALTIC CONCRETE (TYPE S) (1" THICK)	TON	1.00	162.75	162.75	162.75
339-1	MISCELLANEOUS ASPHALT PAVEMENT	TON	1.00	310.00	310.00	310.00
351-1	COLORING OF CONCRETE -(SEE SPECIAL PROVISIONS)	S.Y.	1.00	69.75	69.75	69.75
351-2A	CURB RAMP DETECTABLE WARNING SURFACE (Labor and material as described in the Special Provisions and included per FDOT Standard Details Index No. 304 (Truncated Domes) As directed by Engineer.	S.F.	1.00	93.00	93.00	93.00
425-1	INLET [(Swale) (3 foot inside dimension, circular or square)]	EA.	1.00	3,100.00	3,100.00	3,100.00
425-1-35	CURB INLET TYPE P-5 (Any Dimension) (Max. 15' Deep)	EA.	1.00	3,875.00	3,875.00	3,875.00
425-1-36	CURB INLET TYPE P-6 (Any Dimension) (Max. 15' Deep)	EA.	1.00	5,425.00	5,425.00	5,425.00
425-1-400	INLET TYPE "J"	EA.	1.00	5,425.00	5,425.00	5,425.00
425-1-541	INLET TYPE D	EA.	1.00	3,100.00	3,100.00	3,100.00

BID TABULATION REPORT

February 6, 2007 4:45 PM

Project Name: PTP Intersection Improvement Contracts

Project No: 20060400

Bid Open Date: 01/17/2007

Name: H & R PAVING INC.

Address: 1955 NW 110 AVENUE

City/ST/Zip: MIAMI ,FLORIDA-33172

tem No	Description	Unit	Quantity			
280-1-1	ASPHALT BASE COURSE - [(Min. 6" thick, in 3" layers) (Includes excavation of roadway, and 12" stabilization of subgrade)}.	S.Y.	1.00	41.40	41.40	41.40
327-70	MILLING EXISTING PAVEMENT [(1")(Payment for greater cuts will be paid proportionally)]	S.Y.	1.00	9.00	9.00	9.00
331-1-2	ASPHALTIC CONCRETE WEARING COURSE - (Type FC-2, 5/8" Thick)	TON	1.00	207.00	207.00	207.00
331-2A	ASPHALTIC CONCRETE (TYPE S) (1" THICK)	TON	1.00	189.00	189.00	189.00
339-1	MISCELLANEOUS ASPHALT PAVEMENT	TON	1.00	360.00	360.00	360.00
351-1	COLORING OF CONCRETE -(SEE SPECIAL PROVISIONS)	S.Y.	1.00	81.00	81.00	81.00
351-2A	CURB RAMP DETECTABLE WARNING SURFACE (Labor and material as described in the Special Provisions and included per FDOT Standard Details Index No. 304 (Truncated Domes) As directed by Engineer.	S.F.	1.00	108.00	108.00	108.00
425-1	INLET [(Swale) (3 foot inside dimension, circular or square)]	EA.	1.00	3,600.00	3,600.00	3,600.00
425-1-35	CURB INLET TYPE P-5 (Any Dimension) (Max. 15' Deep)	EA.	1.00	4,500.00	4,500.00	4,500.00
425-1-36	CURB INLET TYPE P-6 (Any Dimension) (Max. 15' Deep)	EA.	1.00	6,300.00	6,300.00	6,300.00
425-1-400	INLET TYPE "J"	EA.	1.00	6,300.00	6,300.00	6,300.00
425-1-541	INLET TYPE D	EA.	1.00	3,600.00	3,600.00	3,600.00

Project Name: PTP Intersection Improvement Contracts

Project No: 20060400

Bid Open Date: 01/17/2007

Name: HORIZON CONTRACTORS, INC.

Address: 8175 W 32 AVENUE #1

City/ST/Zip: HIALEAH/FLORIDA/33018

tem No	Description	Unit	Quantity			
125-1-610	INLET SWALE [(TYPE P-10)(42" Inside dimension, circular or square)]	EA.	1.00	2,820.00	2,820.00	2,820.00
125-1-907	POLLUTION RETARDANT BAFFLE (With neoprene gasket at all contact edges)	EA.	1.00	188.00	188.00	188.00
125-2-11	MANHOLE TYPE USP 3-27.1 (36" diameter) (Maximum 15' deep)	EA.	1.00	1,880.00	1,880.00	1,880.00
125-2-72	MANHOLE TYPE J-7T-, (Any dimension, maximum 15' deep)	EA.	1.00	2,820.00	2,820.00	2,820.00
125-6	ADJUST EXISTING VALVE BOXES (MIAMI-DADE COUNTY ONLY) (This item is contingent upon field conditions and may be increased, decreased or eliminated by the Engineer)	EA.	1.00	282.00	282.00	282.00
125-5B	ADJUST MANHOLE - MIAMI-DADE COUNTY ONLY - (This item is contingent upon field conditions and may be increased, decreased or eliminated by the Engineer)	EA.	1.00	470.00	470.00	470.00
125-110	MODIFY EXISTING DRAINAGE STRUCTURE	EA.	1.00	940.00	940.00	940.00
125-11CA	CATCH BASIN, DRAIN FIELD AND STUB PIPES [(Incl. plastic filter fabric) and 18" perforated pipe, 50' pipe length and direction of pipe, to be determined on the field by the Engineer]	EA.	1.00	7,050.00	7,050.00	7,050.00

Project Name: PTP Intersection Improvement Contracts

Project No: 20060400

Bid Open Date: 01/17/2007

Name: H & J ASPHALT, INC.

Address: 4310 N.W. 35 AVE.

City/ST/Zip: MIAMI ,FLORIDA-33142

tem No	Description	Unit	Quantity			
125-1-610	INLET SWALE [(TYPE P-10)(42" Inside dimension, circular or square)]	EA.	1.00	3,870.00	3,870.00	3,870.00
125-1-907	POLLUTION RETARDANT BAFFLE (With neoprene gasket at all contact edges)	EA.	1.00	258.00	258.00	258.00
125-2-11	MANHOLE TYPE USP 3-27.1 (36" diameter) (Maximum 15' deep)	EA.	1.00	2,580.00	2,580.00	2,580.00
125-2-72	MANHOLE TYPE J-7T-, (Any dimension, maximum 15' deep)	EA.	1.00	3,870.00	3,870.00	3,870.00
125-6	ADJUST EXISTING VALVE BOXES (MIAMI-DADE COUNTY ONLY) (This item is contingent upon field conditions and may be increased, decreased or eliminated by the Engineer)	EA.	1.00	387.00	387.00	387.00
125-5B	ADJUST MANHOLE - MIAMI-DADE COUNTY ONLY - (This item is contingent upon field conditions and may be increased, decreased or eliminated by the Engineer)	EA.	1.00	645.00	645.00	645.00
125-110	MODIFY EXISTING DRAINAGE STRUCTURE	EA.	1.00	1,290.00	1,290.00	1,290.00
125-11CA	CATCH BASIN, DRAIN FIELD AND STUB PIPES [(Incl. plastic filter fabric) and 18" perforated pipe, 50' pipe length and direction of pipe, to be determined on the field by the Engineer]	EA.	1.00	9,675.00	9,675.00	9,675.00

BID TABULATION REPORT

February 6, 2007 4:45 PM

Project Name: PTP Intersection Improvement Contracts

Project No: 20060400

Bid Open Date: 01/17/2007

Name: METRO EXPRESS, INC.

Address: 3594 SW 143 CT. MIAMI FL

City/ST/Zip: 33175

tem No	Description	Unit	Quantity			
125-1-610	INLET SWALE [(TYPE P-10)(42" Inside dimension, circular or square)]	EA.	1.00	4,020.00	4,020.00	4,020.00
125-1-907	POLLUTION RETARDANT BAFFLE (With neoprene gasket at all contact edges)	EA.	1.00	268.00	268.00	268.00
125-2-11	MANHOLE TYPE USP 3-27.1 (36" diameter) (Maximum 15' deep)	EA.	1.00	2,680.00	2,680.00	2,680.00
125-2-72	MANHOLE TYPE J-7T-, (Any dimension, maximum 15' deep)	EA.	1.00	4,020.00	4,020.00	4,020.00
125-6	ADJUST EXISTING VALVE BOXES (MIAMI-DADE COUNTY ONLY) (This item is contingent upon field conditions and may be increased, decreased or eliminated by the Engineer)	EA.	1.00	402.00	402.00	402.00
125-5B	ADJUST MANHOLE - MIAMI-DADE COUNTY ONLY - (This item is contingent upon field conditions and may be increased, decreased or eliminated by the Engineer)	EA.	1.00	670.00	670.00	670.00
125-110	MODIFY EXISTING DRAINAGE STRUCTURE	EA.	1.00	1,340.00	1,340.00	1,340.00
125-11CA	CATCH BASIN, DRAIN FIELD AND STUB PIPES [(Incl. plastic filter fabric) and 18" perforated pipe, 50' pipe length and direction of pipe, to be determined on the field by the Engineer]	EA.	1.00	10,050.00	10,050.00	10,050.00

Project Name: PTP Intersection Improvement Contracts

Project No: 20060400

Bid Open Date: 01/17/2007

Name: DEVELOPMENT & COMMUNICATION GROUP

Address: PO BOX 160178

City/ST/Zip: MIAMI, FL. 33116

tem No	Description	Unit	Quantity			
125-1-610	INLET SWALE [(TYPE P-10)(42" Inside dimension, circular or square)]	EA.	1.00	4,650.00	4,650.00	4,650.00
125-1-907	POLLUTION RETARDANT BAFFLE (With neoprene gasket at all contact edges)	EA.	1.00	310.00	310.00	310.00
125-2-11	MANHOLE TYPE USP 3-27.1 (36" diameter) (Maximum 15' deep)	EA.	1.00	3,100.00	3,100.00	3,100.00
125-2-72	MANHOLE TYPE J-7T-, (Any dimension, maximum 15' deep)	EA.	1.00	4,650.00	4,650.00	4,650.00
125-6	ADJUST EXISTING VALVE BOXES (MIAMI-DADE COUNTY ONLY) (This item is contingent upon field conditions and may be increased, decreased or eliminated by the Engineer)	EA.	1.00	465.00	465.00	465.00
125-5B	ADJUST MANHOLE - MIAMI-DADE COUNTY ONLY - (This item is contingent upon field conditions and may be increased, decreased or eliminated by the Engineer)	EA.	1.00	775.00	775.00	775.00
125-110	MODIFY EXISTING DRAINAGE STRUCTURE	EA.	1.00	1,550.00	1,550.00	1,550.00
125-11CA	CATCH BASIN, DRAIN FIELD AND STUB PIPES [(Incl. plastic filter fabric) and 18" perforated pipe, 50' pipe length and direction of pipe, to be determined on the field by the Engineer]	EA.	1.00	11,625.00	11,625.00	11,625.00

Project Name: PTP Intersection Improvement Contracts

Project No: 20060400

Bid Open Date: 01/17/2007

Name: H & R PAVING INC.

Address: 1955 NW 110 AVENUE

City/ST/Zip: MIAMI ,FLORIDA-33172

tem No	Description	Unit	Quantity			
125-1-610	INLET SWALE [(TYPE P-10)(42" Inside dimension, circular or square)]	EA.	1.00	5,400.00	5,400.00	5,400.00
125-1-907	POLLUTION RETARDANT BAFFLE (With neoprene gasket at all contact edges)	EA.	1.00	360.00	360.00	360.00
125-2-11	MANHOLE TYPE USP 3-27.1 (36" diameter) (Maximum 15' deep)	EA.	1.00	3,600.00	3,600.00	3,600.00
125-2-72	MANHOLE TYPE J-7T-, (Any dimension, maximum 15' deep)	EA.	1.00	5,400.00	5,400.00	5,400.00
125-6	ADJUST EXISTING VALVE BOXES (MIAMI-DADE COUNTY ONLY) (This item is contingent upon field conditions and may be increased, decreased or eliminated by the Engineer)	EA.	1.00	540.00	540.00	540.00
125-5B	ADJUST MANHOLE - MIAMI-DADE COUNTY ONLY - (This item is contingent upon field conditions and may be increased, decreased or eliminated by the Engineer)	EA.	1.00	900.00	900.00	900.00
125-110	MODIFY EXISTING DRAINAGE STRUCTURE	EA.	1.00	1,800.00	1,800.00	1,800.00
125-11CA	CATCH BASIN, DRAIN FIELD AND STUB PIPES [(Incl. plastic filter fabric) and 18" perforated pipe, 50' pipe length and direction of pipe, to be determined on the field by the Engineer]	EA.	1.00	13,500.00	13,500.00	13,500.00

Project Name: PTP Intersection Improvement Contracts

Project No: 20060400

Bid Open Date: 01/17/2007

Name: HORIZON CONTRACTORS, INC.

Address: 8175 W 32 AVENUE #1

City/ST/Zip: HIALEAH/FLORIDA/33018

tem No	Description	Unit	Quantity			
130-3-129C	24" DIAMETER STORM SEWER CORRUGATED ALUMINIZED STEEL TYPE II PIPE CULVERT (2 2/3" X 1/2", 16 Gauge)	L.F.	1.00	79.90	79.90	79.90
130-3-138C	36" DIAMETER STORM SEWER CORRUGATED ALUMINIZED STEEL TYPE II PIPE CULVERT (2 2/3" X 1/2", 16 Gauge)	L.F.	1.00	84.60	84.60	84.60
130-15-PH2	PIPE CULVERT- 15" DIAMETER	L.F.	1.00	65.80	65.80	65.80
130-18-PH2	PIPE CULVERT- 18" Diameter	L.F.	1.00	75.20	75.20	75.20
130-24-PH2	PIPE CULVERT- 24" Diameter	L.F.	1.00	79.90	79.90	79.90
130-36-PH2	PIPE CULVERT- 36" Diameter	L.F.	1.00	84.60	84.60	84.60
130-12A	PIPE CULVERT - 12" Diameter	L.F.	1.00	47.00	47.00	47.00
520-1-15	CONCRETE VALLEY GUTTER (3' Wide)	L.F.	1.00	14.10	14.10	14.10
520-2	CONCRETE CURB AND GUTTER (Any type, Including base preparation)	L.F.	1.00	14.10	14.10	14.10
522-1	CONCRETE SIDEWALK (4" Thick restoration and new, Class I Concrete, 3000 P.S.I) (including pedestrian ramps)	S.Y.	1.00	28.20	28.20	28.20
522-2	CONCRETE SIDEWALK (6" Thick, 3000 P.S.I. concrete at 28 days)	S.Y.	1.00	30.08	30.08	30.08
522-8	CONCRETE CROSSWALK (10" thick, 3000 p.s.i at 28 Days, Including base preparation and Reinfrocement)	S.Y.	1.00	37.60	37.60	37.60

BID TABULATION REPORT

February 6, 2007 4:45 PM

Project Name: PTP Intersection Improvement Contracts

Project No: 20060400

Bid Open Date: 01/17/2007

Name: H & J ASPHALT, INC.

Address: 4310 N.W. 35 AVE.

City/ST/Zip: MIAMI ,FLORIDA-33142

tem No	Description	Unit	Quantity			
430-3-129C	24" DIAMETER STORM SEWER CORRUGATED ALUMINIZED STEEL TYPE II PIPE CULVERT (2 2/3" X 1/2", 16 Gauge)	L.F.	1.00	109.65	109.65	109.65
430-3-138C	36" DIAMETER STORM SEWER CORRUGATED ALUMINIZED STEEL TYPE II PIPE CULVERT (2 2/3" X 1/2", 16 Gauge)	L.F.	1.00	116.10	116.10	116.10
430-15-PH2	PIPE CULVERT- 15" DIAMETER	L.F.	1.00	90.30	90.30	90.30
430-18-PH2	PIPE CULVERT- 18" Diameter	L.F.	1.00	103.20	103.20	103.20
430-24-PH2	PIPE CULVERT- 24" Diameter	L.F.	1.00	109.65	109.65	109.65
430-36-PH2	PIPE CULVERT- 36" Diameter	L.F.	1.00	116.10	116.10	116.10
430-12A	PIPE CULVERT - 12" Diameter	L.F.	1.00	64.50	64.50	64.50
520-1-15	CONCRETE VALLEY GUTTER (3' Wide)	L.F.	1.00	19.35	19.35	19.35
520-2	CONCRETE CURB AND GUTTER (Any type, Including base preparation)	L.F.	1.00	19.35	19.35	19.35
522-1	CONCRETE SIDEWALK (4" Thick restoration and new, Class I Concrete, 3000 P.S.I) (including pedestrian ramps)	S.Y.	1.00	38.70	38.70	38.70
522-2	CONCRETE SIDEWALK (6" Thick, 3000 P.S.I. concrete at 28 days)	S.Y.	1.00	41.28	41.28	41.28
522-8	CONCRETE CROSSWALK (10" thick, 3000 p.s.i at 28 Days, Including base preparation and Reinfrocement)	S.Y.	1.00	51.60	51.60	51.60

BID TABULATION REPORT

February 6, 2007 4:45 PM

Project Name: PTP Intersection Improvement Contracts

Project No: 20060400

Bid Open Date: 01/17/2007

Name: METRO EXPRESS, INC.

Address: 3594 SW 143 CT. MIAMI FL

City/ST/Zip: 33175

tem No	Description	Unit	Quantity			
430-3-129C	24" DIAMETER STORM SEWER CORRUGATED ALUMINIZED STEEL TYPE II PIPE CULVERT (2 2/3" X 1/2", 16 Gauge)	L.F.	1.00	113.90	113.90	113.90
430-3-138C	36" DIAMETER STORM SEWER CORRUGATED ALUMINIZED STEEL TYPE II PIPE CULVERT (2 2/3" X 1/2", 16 Gauge)	L.F.	1.00	120.60	120.60	120.60
430-15-PH2	PIPE CULVERT- 15" DIAMETER	L.F.	1.00	93.80	93.80	93.80
430-18-PH2	PIPE CULVERT- 18" Diameter	L.F.	1.00	107.20	107.20	107.20
430-24-PH2	PIPE CULVERT- 24" Diameter	L.F.	1.00	113.90	113.90	113.90
430-36-PH2	PIPE CULVERT- 36" Diameter	L.F.	1.00	120.60	120.60	120.60
430-12A	PIPE CULVERT - 12" Diameter	L.F.	1.00	67.00	67.00	67.00
520-1-15	CONCRETE VALLEY GUTTER (3' Wide)	L.F.	1.00	20.10	20.10	20.10
520-2	CONCRETE CURB AND GUTTER (Any type, Including base preparation)	L.F.	1.00	20.10	20.10	20.10
522-1	CONCRETE SIDEWALK (4" Thick restoration and new, Class I Concrete, 3000 P.S.I) (including pedestrian ramps)	S.Y.	1.00	40.20	40.20	40.20
522-2	CONCRETE SIDEWALK (6" Thick, 3000 P.S.I. concrete at 28 days)	S.Y.	1.00	42.88	42.88	42.88
522-8	CONCRETE CROSSWALK (10" thick, 3000 p.s.i at 28 Days, Including base preparation and Reinfrocement)	S.Y.	1.00	53.60	53.60	53.60

Project Name: PTP Intersection Improvement Contracts

Project No: 20060400

Bid Open Date: 01/17/2007

Name: DEVELOPMENT & COMMUNICATION GROUP

Address: PO BOX 160178

City/ST/Zip: MIAMI, FL. 33116

tem No	Description	Unit	Quantity			
430-3-129C	24" DIAMETER STORM SEWER CORRUGATED ALUMINIZED STEEL TYPE II PIPE CULVERT (2 2/3" X 1/2", 16 Gauge)	L.F.	1.00	131.75	131.75	131.75
430-3-138C	36" DIAMETER STORM SEWER CORRUGATED ALUMINIZED STEEL TYPE II PIPE CULVERT (2 2/3" X 1/2", 16 Gauge)	L.F.	1.00	139.50	139.50	139.50
430-15-PH2	PIPE CULVERT- 15" DIAMETER	L.F.	1.00	108.50	108.50	108.50
430-18-PH2	PIPE CULVERT- 18" Diameter	L.F.	1.00	124.00	124.00	124.00
430-24-PH2	PIPE CULVERT- 24" Diameter	L.F.	1.00	131.75	131.75	131.75
430-36-PH2	PIPE CULVERT- 36" Diameter	L.F.	1.00	139.50	139.50	139.50
430-12A	PIPE CULVERT - 12" Diameter	L.F.	1.00	77.50	77.50	77.50
520-1-15	CONCRETE VALLEY GUTTER (3' Wide)	L.F.	1.00	23.25	23.25	23.25
520-2	CONCRETE CURB AND GUTTER (Any type, Including base preparation)	L.F.	1.00	23.25	23.25	23.25
522-1	CONCRETE SIDEWALK (4" Thick restoration and new, Class I Concrete, 3000 P.S.I) (including pedestrian ramps)	S.Y.	1.00	46.50	46.50	46.50
522-2	CONCRETE SIDEWALK (6" Thick, 3000 P.S.I. concrete at 28 days)	S.Y.	1.00	49.60	49.60	49.60
522-8	CONCRETE CROSSWALK (10" thick, 3000 p.s.i at 28 Days, Including base preparation and Reinfrocement)	S.Y.	1.00	62.00	62.00	62.00

BID TABULATION REPORT

February 6, 2007 4:45 PM

Project Name: PTP Intersection Improvement Contracts

Project No: 20060400

Bid Open Date: 01/17/2007

Name: H & R PAVING INC.

Address: 1955 NW 110 AVENUE

City/ST/Zip: MIAMI ,FLORIDA-33172

tem No	Description	Unit	Quantity			
430-3-129C	24" DIAMETER STORM SEWER CORRUGATED ALUMINIZED STEEL TYPE II PIPE CULVERT (2 2/3" X 1/2", 16 Gauge)	L.F.	1.00	153.00	153.00	153.00
430-3-138C	36" DIAMETER STORM SEWER CORRUGATED ALUMINIZED STEEL TYPE II PIPE CULVERT (2 2/3" X 1/2", 16 Gauge)	L.F.	1.00	162.00	162.00	162.00
430-15-PH2	PIPE CULVERT- 15" DIAMETER	L.F.	1.00	126.00	126.00	126.00
430-18-PH2	PIPE CULVERT- 18" Diameter	L.F.	1.00	144.00	144.00	144.00
430-24-PH2	PIPE CULVERT- 24" Diameter	L.F.	1.00	153.00	153.00	153.00
430-36-PH2	PIPE CULVERT- 36" Diameter	L.F.	1.00	162.00	162.00	162.00
430-12A	PIPE CULVERT - 12" Diameter	L.F.	1.00	90.00	90.00	90.00
520-1-15	CONCRETE VALLEY GUTTER (3' Wide)	L.F.	1.00	27.00	27.00	27.00
520-2 W O	CONCRETE CURB AND GUTTER (Any type, Including base preparation)	L.F.	1.00	27.00	27.00	27.00
522-1	CONCRETE SIDEWALK (4" Thick restoration and new, Class I Concrete, 3000 P.S.I) (including pedestrian ramps)	S.Y.	1.00	54.00	54.00	54.00
522-2	CONCRETE SIDEWALK (6" Thick, 3000 P.S.I. concrete at 28 days)	S.Y.	1.00	57.60	57.60	57.60
522-8	CONCRETE CROSSWALK (10" thick, 3000 p.s.i at 28 Days, Including base preparation and Reinfrocement)	S.Y.	1.00	72.00	72.00	72.00

Project Name: PTP Intersection Improvement Contracts

Project No: 20060400

Bid Open Date: 01/17/2007

Name: HORIZON CONTRACTORS, INC.

Address: 8175 W 32 AVENUE #1

City/ST/Zip: HIALEAH/FLORIDA/33018

tem No	Description	Unit	Quantity			
526-70-2B	INSTALLATION OF BRICK PAVERS, any type, including Base Preparation.	S.Y.	1.00	37.60	37.60	37.60
536-72-2	REMOVAL AND STOCKPILING ON SITE OF EXISTING GUARDRAIL AND POST(TO REMAIN AS PROPERTY OF D.C.)	L.F.	1.00	3.29	3.29	3.29
538-1	REMOVE AND RESET EXIST. GUARDRAIL, (Complete including post and hardware as required)	L.F.	1.00	18.80	18.80	18.80
575-1-1	SODDING (Pensacola Bahia or match existing) (includes watering)	S.Y.	1.00	2.96	2.96	2.96
630-1-13	CONDUIT 2" PVC UNDER PAVEMENT (This item is contingent upon field conditions and may be increased, decrease or eliminated by the Engineer)	L.F.	1.00	37.60	37.60	37.60
630-1-16	CONDUIT 2" PVC INSTALLED IN OPEN TRENCH (This item is contingent upon field conditions and may be increased, decreased or eliminated by the Engineer)	L.F.	1.00	23.50	23.50	23.50
635-1-11	PULL BOX, METER TYPE (Polymer)	AS.	1.00	141.00	141.00	141.00
660-2-101	LOOP ASSEMBLY	AS.	1.00	752.00	752.00	752.00
660-4-4A	LOOP LEAD IN CABLE (No. 14 A.W.G.)	L.F.	1.00	4.70	4.70	4.70
700-40-01	ROADSIDE SIGNS {(SINGLE POST) (LESS THAN 12 S.F.)}	AS.	1.00	211.50	211.50	211.50
700-48-18	SIGN PANEL (LESS THAN 15 SF.)	EA.	1.00	164.50	164.50	164.50

BID TABULATION REPORT

February 6, 2007 4:45 PM

Project Name: PTP Intersection Improvement Contracts

Project No: 20060400

Bid Open Date: 01/17/2007

Name: H & J ASPHALT, INC.

Address: 4310 N.W. 35 AVE.

City/ST/Zip: MIAMI ,FLORIDA-33142

tem No	Description	Unit	Quantity			
526-70-2B	INSTALLATION OF BRICK PAVERS, any type, including Base Preparation.	S.Y.	1.00	51.60	51.60	51.60
536-72-2	REMOVAL AND STOCKPILING ON SITE OF EXISTING GUARDRAIL AND POST(TO REMAIN AS PROPERTY OF D.C.)	L.F.	1.00	4.52	4.52	4.52
538-1	REMOVE AND RESET EXIST. GUARDRAIL, (Complete including post and hardware as required)	L.F.	1.00	25.80	25.80	25.80
575-1-1	SODDING (Pensacola Bahia or match existing) (includes watering)	S.Y.	1.00	4.06	4.06	4.06
630-1-13	CONDUIT 2" PVC UNDER PAVEMENT (This item is contingent upon field conditions and may be increased, decrease or eliminated by the Engineer)	L.F.	1.00	51.60	51.60	51.60
630-1-16	CONDUIT 2" PVC INSTALLED IN OPEN TRENCH (This item is contingent upon field conditions and may be increased, decreased or eliminated by the Engineer)	L.F.	1.00	32.25	32.25	32.25
635-1-11	PULL BOX, METER TYPE (Polymer)	AS.	1.00	193.50	193.50	193.50
660-2-101	LOOP ASSEMBLY	AS.	1.00	1,032.00	1,032.00	1,032.00
660-4-4A	LOOP LEAD IN CABLE (No. 14 A.W.G.)	L.F.	1.00	6.45	6.45	6.45
700-40-01	ROADSIDE SIGNS {(SINGLE POST) (LESS THAN 12 S.F.)}	AS.	1.00	290.25	290.25	290.25
700-48-18	SIGN PANEL (LESS THAN 15 SF.)	EA.	1.00	225.75	225.75	225.75

Project Name: PTP Intersection Improvement Contracts

Project No: 20060400

Bid Open Date: 01/17/2007

Name: METRO EXPRESS, INC.

Address: 3594 SW 143 CT. MIAMI FL

City/ST/Zip: 33175

tem No	Description	Unit	Quantity			
526-70-2B	INSTALLATION OF BRICK PAVERS, any type, including Base Preparation.	S.Y.	1.00	53.60	53.60	53.60
536-72-2	REMOVAL AND STOCKPILING ON SITE OF EXISTING GUARDRAIL AND POST(TO REMAIN AS PROPERTY OF D.C.)	L.F.	1.00	4.69	4.69	4.69
538-1	REMOVE AND RESET EXIST. GUARDRAIL, (Complete including post and hardware as required)	L.F.	1.00	26.80	26.80	26.80
575-1-1	SODDING (Pensacola Bahia or match existing) (includes watering)	S.Y.	1.00	4.22	4.22	4.22
630-1-13	CONDUIT 2" PVC UNDER PAVEMENT (This item is contingent upon field conditions and may be increased, decrease or eliminated by the Engineer)	L.F.	1.00	53.60	53.60	53.60
630-1-16	CONDUIT 2" PVC INSTALLED IN OPEN TRENCH (This item is contingent upon field conditions and may be increased, decreased or eliminated by the Engineer)	L.F.	1.00	33.50	33.50	33.50
635-1-11	PULL BOX, METER TYPE (Polymer)	AS.	1.00	201.00	201.00	201.00
660-2-101	LOOP ASSEMBLY	AS.	1.00	1,072.00	1,072.00	1,072.00
660-4-4A	LOOP LEAD IN CABLE (No. 14 A.W.G.)	L.F.	1.00	6.70	6.70	6.70
700-40-01	ROADSIDE SIGNS {(SINGLE POST) (LESS THAN 12 S.F.)}	AS.	1.00	301.50	301.50	301.50
700-48-18	SIGN PANEL (LESS THAN 15 SF.)	EA.	1.00	234.50	234.50	234.50

Project Name: PTP Intersection Improvement Contracts

Project No: 20060400

Bid Open Date: 01/17/2007

Name: DEVELOPMENT & COMMUNICATION GROUP

Address: PO BOX 160178

City/ST/Zip: MIAMI, FL. 33116

tem No	Description	Unit	Quantity			
526-70-2B	INSTALLATION OF BRICK PAVERS, any type, including Base Preparation.	S.Y.	1.00	62.00	62.00	62.00
536-72-2	REMOVAL AND STOCKPILING ON SITE OF EXISTING GUARDRAIL AND POST(TO REMAIN AS PROPERTY OF D.C.)	L.F.	1.00	5.43	5.43	5.43
538-1	REMOVE AND RESET EXIST. GUARDRAIL, (Complete including post and hardware as required)	L.F.	1.00	31.00	31.00	31.00
575-1-1	SODDING (Pensacola Bahia or match existing) (includes watering)	S.Y.	1.00	4.88	4.88	4.88
630-1-13	CONDUIT 2" PVC UNDER PAVEMENT (This item is contingent upon field conditions and may be increased, decrease or eliminated by the Engineer)	L.F.	1.00	62.00	62.00	62.00
630-1-16	CONDUIT 2" PVC INSTALLED IN OPEN TRENCH (This item is contingent upon field conditions and may be increased, decreased or eliminated by the Engineer)	L.F.	1.00	38.75	38.75	38.75
635-1-11	PULL BOX, METER TYPE (Polymer)	AS.	1.00	232.50	232.50	232.50
660-2-101	LOOP ASSEMBLY	AS.	1.00	1,240.00	1,240.00	1,240.00
660-4-4A	LOOP LEAD IN CABLE (No. 14 A.W.G.)	L.F.	1.00	7.75	7.75	7.75
700-40-01	ROADSIDE SIGNS {(SINGLE POST) (LESS THAN 12 S.F.)}	AS.	1.00	348.75	348.75	348.75
700-48-18	SIGN PANEL (LESS THAN 15 SF.)	EA.	1.00	271.25	271.25	271.25

BID TABULATION REPORT

February 6, 2007 4:45 PM

Project Name: PTP Intersection Improvement Contracts

Project No: 20060400

Bid Open Date: 01/17/2007

Name: H & R PAVING INC.

Address: 1955 NW 110 AVENUE

City/ST/Zip: MIAMI ,FLORIDA-33172

tem No	Description	Unit	Quantity			
526-70-2B	INSTALLATION OF BRICK PAVERS, any type, including Base Preparation.	S.Y.	1.00	72.00	72.00	72.00
536-72-2	REMOVAL AND STOCKPILING ON SITE OF EXISTING GUARDRAIL AND POST(TO REMAIN AS PROPERTY OF D.C.)	L.F.	1.00	6.30	6.30	6.30
538-1	REMOVE AND RESET EXIST. GUARDRAIL, (Complete including post and hardware as required)	L.F.	1.00	36.00	36.00	36.00
575-1-1	SODDING (Pensacola Bahia or match existing) (includes watering)	S.Y.	1.00	5.67	5.67	5.67
630-1-13	CONDUIT 2" PVC UNDER PAVEMENT (This item is contingent upon field conditions and may be increased, decrease or eliminated by the Engineer)	L.F.	1.00	72.00	72.00	72.00
630-1-16	CONDUIT 2" PVC INSTALLED IN OPEN TRENCH (This item is contingent upon field conditions and may be increased, decreased or eliminated by the Engineer)	L.F.	1.00	45.00	45.00	45.00
635-1-11	PULL BOX, METER TYPE (Polymer)	AS.	1.00	270.00	270.00	270.00
660-2-101	LOOP ASSEMBLY	AS.	1.00	1,440.00	1,440.00	1,440.00
660-4-4A	LOOP LEAD IN CABLE (No. 14 A.W.G.)	L.F.	1.00	9.00	9.00	9.00
700-40-01	ROADSIDE SIGNS {(SINGLE POST) (LESS THAN 12 S.F.)}	AS.	1.00	405.00	405.00	405.00
700-48-18	SIGN PANEL (LESS THAN 15 SF.)	EA.	1.00	315.00	315.00	315.00

Project Name: PTP Intersection Improvement Contracts

Project No: 20060400

Bid Open Date: 01/17/2007

Name: HORIZON CONTRACTORS, INC.

Address: 8175 W 32 AVENUE #1

City/ST/Zip: HIALEAH/FLORIDA/33018

tem No	Description	Unit	Quantity			
700-48-60A	REMOVE EXISTING SIGNS & POSTS	AS.	1.00	75.20	75.20	75.20
706-1-12	REFLECTIVE PAVEMENT MARKERS (class B, mono or bi-directional, all colors)	EA.	1.00	3.76	3.76	3.76
710-4	DIRECTIONAL ARROWS, PAINT	EA.	1.00	37.60	37.60	37.60
710-26-121	SOLID TRAFFIC STRIPE, TEMPORARY - (Paint, white, 12" wide)	L.F.	1.00	1.13	1.13	1.13
710-26-41A	SOLID TRAFFIC STRIPE, PAINT - (4" white, or yellow)	L.F.	1.00	0.38	0.38	0.38
710-35-241	SOLID TRAFFIC STRIPE, PAINT (24" WHITE)	L.F.	1.00	2.26	2.26	2.26
711-3	PAVEMENT MESSAGES [(ONLY/MERGE/SCHOOL/RR) (Thermoplastic)]	EA.	1.00	47.00	47.00	47.00
711-4	DIRECTIONAL ARROWS (Thermoplastic)	EA.	1.00	47.00	47.00	47.00
711-5	GUIDELINES [(6" DOTTED) (2'-4' White) (Thermoplastic)]	L.F.	1.00	0.66	0.66	0.66
711-7	REMOVE EXISTING PAVEMENT MARKINGS	S.F.	1.00	9.40	9.40	9.40
711-33-561	SKIP TRAFFIC STRIPE (6" White, Thermoplastic, 6' - 10' Skip)	L.F.	1.00	0.47	0.47	0.47
711-34-61	SOLID TRAFFIC STRIPE, 6" WIDE - (Yellow, thermoplastic)	L.F.	1.00	0.56	0.56	0.56
711-34-661	SKIP TRAFFIC STRIPE (6" Yellow, Thermoplastic, 6' - 10' Skip)	L.F.	1.00	0.47	0.47	0.47
711-35-41	SOLID TRAFFIC STRIPE - [(4" WHITE)(Thermoplastic)]	L.F.	1.00	0.47	0.47	0.47
711-35-61	SOLID TRAFFIC STRIPE (6" White) (Thermoplastic)	L.F.	1.00	0.56	0.56	0.56

BID TABULATION REPORT

February 6, 2007 4:45 PM

Project Name: PTP Intersection Improvement Contracts

Project No: 20060400

Bid Open Date: 01/17/2007

Name: H & J ASPHALT, INC.

Address: 4310 N.W. 35 AVE.

City/ST/Zip: MIAMI ,FLORIDA-33142

tem No	Description	Unit	Quantity			
700-48-60A	REMOVE EXISTING SIGNS & POSTS	AS.	1.00	103.20	103.20	103.20
706-1-12	REFLECTIVE PAVEMENT MARKERS (class B, mono or bi-directional, all colors)	EA.	1.00	5.16	5.16	5.16
710-4	DIRECTIONAL ARROWS, PAINT	EA.	1.00	51.60	51.60	51.60
710-26-121	SOLID TRAFFIC STRIPE, TEMPORARY - (Paint, white, 12" wide)	L.F.	1.00	1.55	1.55	1.55
710-26-41A	SOLID TRAFFIC STRIPE, PAINT - (4" white, or yellow)	L.F.	1.00	0.52	0.52	0.52
710-35-241	SOLID TRAFFIC STRIPE, PAINT (24" WHITE)	L.F.	1.00	3.10	3.10	3.10
711-3	PAVEMENT MESSAGES [(ONLY/MERGE/SCHOOL/RR) (Thermoplastic)]	EA.	1.00	64.50	64.50	64.50
711-4	DIRECTIONAL ARROWS (Thermoplastic)	EA.	1.00	64.50	64.50	64.50
711-5	GUIDELINES [(6" DOTTED) (2'-4' White) (Thermoplastic)]	L.F.	1.00	0.90	0.90	0.90
711-7	REMOVE EXISTING PAVEMENT MARKINGS	S.F.	1.00	12.90	12.90	12.90
711-33-561	SKIP TRAFFIC STRIPE (6" White, Thermoplastic, 6' - 10' Skip)	L.F.	1.00	0.65	0.65	0.65
711-34-61	SOLID TRAFFIC STRIPE, 6" WIDE - (Yellow, thermoplastic)	L.F.	1.00	0.77	0.77	0.77
711-34-661	SKIP TRAFFIC STRIPE (6" Yellow, Thermoplastic, 6' - 10' Skip)	L.F.	1.00	0.65	0.65	0.65
711-35-41	SOLID TRAFFIC STRIPE - [(4" WHITE)(Thermoplastic)]	L.F.	1.00	0.65	0.65	0.65
711-35-61	SOLID TRAFFIC STRIPE (6" White) (Thermoplastic)	L.F.	1.00	0.77	0.77	0.77

BID TABULATION REPORT

February 6, 2007 4:45 PM

Project Name: PTP Intersection Improvement Contracts

Project No: 20060400

Bid Open Date: 01/17/2007

Name: METRO EXPRESS, INC.

Address: 3594 SW 143 CT. MIAMI FL

City/ST/Zip: 33175

tem No	Description	Unit	Quantity			
700-48-60A	REMOVE EXISTING SIGNS & POSTS	AS.	1.00	107.20	107.20	107.20
706-1-12	REFLECTIVE PAVEMENT MARKERS (class B, mono or bi-directional, all colors)	EA.	1.00	5.36	5.36	5.36
710-4	DIRECTIONAL ARROWS, PAINT	EA.	1.00	53.60	53.60	53.60
710-26-121	SOLID TRAFFIC STRIPE, TEMPORARY - (Paint, white, 12" wide)	L.F.	1.00	1.61	1.61	1.61
710-26-41A	SOLID TRAFFIC STRIPE, PAINT - (4" white, or yellow)	L.F.	1.00	0.54	0.54	0.54
710-35-241	SOLID TRAFFIC STRIPE, PAINT (24" WHITE)	L.F.	1.00	3.22	3.22	3.22
711-3	PAVEMENT MESSAGES [(ONLY/MERGE/SCHOOL/RR) (Thermoplastic)]	EA.	1.00	67.00	67.00	67.00
711-4	DIRECTIONAL ARROWS (Thermoplastic)	EA.	1.00	67.00	67.00	67.00
711-5	GUIDELINES [(6" DOTTED) (2'-4' White) (Thermoplastic)]	L.F.	1.00	0.94	0.94	0.94
711-7	REMOVE EXISTING PAVEMENT MARKINGS	S.F.	1.00	13.40	13.40	13.40
711-33-561	SKIP TRAFFIC STRIPE (6" White, Thermoplastic, 6' - 10' Skip)	L.F.	1.00	0.67	0.67	0.67
711-34-61	SOLID TRAFFIC STRIPE, 6" WIDE - (Yellow, thermoplastic)	L.F.	1.00	0.80	0.80	0.80
711-34-661	SKIP TRAFFIC STRIPE (6" Yellow, Thermoplastic, 6' - 10' Skip)	L.F.	1.00	0.67	0.67	0.67
711-35-41	SOLID TRAFFIC STRIPE - [(4" WHITE)(Thermoplastic)]	L.F.	1.00	0.67	0.67	0.67
711-35-61	SOLID TRAFFIC STRIPE (6" White) (Thermoplastic)	L.F.	1.00	0.80	0.80	0.80

Project Name: PTP Intersection Improvement Contracts

Project No: 20060400

Bid Open Date: 01/17/2007

Name: DEVELOPMENT & COMMUNICATION GROUP

Address: PO BOX 160178

City/ST/Zip: MIAMI, FL. 33116

tem No	Description	Unit	Quantity			
700-48-60A	REMOVE EXISTING SIGNS & POSTS	AS.	1.00	124.00	124.00	124.00
706-1-12	REFLECTIVE PAVEMENT MARKERS (class B, mono or bi-directional, all colors)	EA.	1.00	6.20	6.20	6.20
710-4	DIRECTIONAL ARROWS, PAINT	EA.	1.00	62.00	62.00	62.00
710-26-121	SOLID TRAFFIC STRIPE, TEMPORARY - (Paint, white, 12" wide)	L.F.	1.00	1.86	1.86	1.86
710-26-41A	SOLID TRAFFIC STRIPE, PAINT - (4" white, or yellow)	L.F.	1.00	0.62	0.62	0.62
710-35-241	SOLID TRAFFIC STRIPE, PAINT (24" WHITE)	L.F.	1.00	3.72	3.72	3.72
711-3	PAVEMENT MESSAGES [(ONLY/MERGE/SCHOOL/RR) (Thermoplastic)]	EA.	1.00	77.50	77.50	77.50
711-4	DIRECTIONAL ARROWS (Thermoplastic)	EA.	1.00	77.50	77.50	77.50
711-5	GUIDELINES [(6" DOTTED) (2'-4' White) (Thermoplastic)]	L.F.	1.00	1.09	1.09	1.09
711-7	REMOVE EXISTING PAVEMENT MARKINGS	S.F.	1.00	15.50	15.50	15.50
711-33-561	SKIP TRAFFIC STRIPE (6" White, Thermoplastic, 6' - 10' Skip)	L.F.	1.00	0.78	0.78	0.78
711-34-61	SOLID TRAFFIC STRIPE, 6" WIDE - (Yellow, thermoplastic)	L.F.	1.00	0.93	0.93	0.93
711-34-661	SKIP TRAFFIC STRIPE (6" Yellow, Thermoplastic, 6' - 10' Skip)	L.F.	1.00	0.78	0.78	0.78
711-35-41	SOLID TRAFFIC STRIPE - [(4" WHITE)(Thermoplastic)]	L.F.	1.00	0.78	0.78	0.78
711-35-61	SOLID TRAFFIC STRIPE (6" White) (Thermoplastic)	L.F.	1.00	0.93	0.93	0.93

BID TABULATION REPORT

February 6, 2007 4:45 PM

Project Name: PTP Intersection Improvement Contracts

Project No: 20060400

Bid Open Date: 01/17/2007

Name: H & R PAVING INC.

Address: 1955 NW 110 AVENUE

City/ST/Zip: MIAMI ,FLORIDA-33172

tem No	Description	Unit	Quantity			
700-48-60A	REMOVE EXISTING SIGNS & POSTS	AS.	1.00	144.00	144.00	144.00
706-1-12	REFLECTIVE PAVEMENT MARKERS (class B, mono or bi-directional, all colors)	EA.	1.00	7.20	7.20	7.20
710-4	DIRECTIONAL ARROWS, PAINT	EA.	1.00	72.00	72.00	72.00
710-26-121	SOLID TRAFFIC STRIPE, TEMPORARY - (Paint, white, 12" wide)	L.F.	1.00	2.16	2.16	2.16
710-26-41A	SOLID TRAFFIC STRIPE, PAINT - (4" white, or yellow)	L.F.	1.00	0.72	0.72	0.72
710-35-241	SOLID TRAFFIC STRIPE, PAINT (24" WHITE)	L.F.	1.00	4.32	4.32	4.32
711-3	PAVEMENT MESSAGES [(ONLY/MERGE/SCHOOL/RR) (Thermoplastic)]	EA.	1.00	90.00	90.00	90.00
711-4	DIRECTIONAL ARROWS (Thermoplastic)	EA.	1.00	90.00	90.00	90.00
711-5	GUIDELINES [(6" DOTTED) (2'-4' White) (Thermoplastic)]	L.F.	1.00	1.26	1.26	1.26
711-7	REMOVE EXISTING PAVEMENT MARKINGS	S.F.	1.00	18.00	18.00	18.00
711-33-561	SKIP TRAFFIC STRIPE (6" White, Thermoplastic, 6' - 10' Skip)	L.F.	1.00	0.90	0.90	0.90
711-34-61	SOLID TRAFFIC STRIPE, 6" WIDE - (Yellow, thermoplastic)	L.F.	1.00	1.08	1.08	1.08
711-34-661	SKIP TRAFFIC STRIPE (6" Yellow, Thermoplastic, 6' - 10' Skip)	L.F.	1.00	0.90	0.90	0.90
711-35-41	SOLID TRAFFIC STRIPE - [(4" WHITE)(Thermoplastic)]	L.F.	1.00	0.90	0.90	0.90
711-35-61	SOLID TRAFFIC STRIPE (6" White) (Thermoplastic)	L.F.	1.00	1.08	1.08	1.08

BID TABULATION REPORT

February 6, 2007 4:45 PM

Project Name: PTP Intersection Improvement Contracts

Project No: 20060400

Bid Open Date: 01/17/2007

Name: HORIZON CONTRACTORS, INC.

Address: 8175 W 32 AVENUE #1

City/ST/Zip: HIALEAH/FLORIDA/33018

tem No	Description	Unit	Quantity			
711-35-81	SOLID TRAFFIC STRIPE (8" WHITE) (THERMOPLASTIC)	L.F.	1.00	0.94	0.94	0.94
711-35-121	SOLID TRAFFIC STRIPE (12" WHITE) (THERMOPLASTIC)	L.F.	1.00	1.13	1.13	1.13
711-35-181	SOLID TRAFFIC STRIPE (18" WHITE) (THERMOPLASTIC)	L.F.	1.00	1.69	1.69	1.69
711-35-241	SOLID TRAFFIC STRIPE (24" WHITE) (THERMOPLASTIC)	L.F.	1.00	2.26	2.26	2.26
711-36-41	SOLID TRAFFIC STRIPE [(4"Yellow) (THERMOPLASTIC) (Lead-free)]	L.F.	1.00	0.47	0.47	0.47
711-36-181	SOLID TRAFFIC STRIPE (18" yellow) (Thermoplastic)	L.F.	1.00	1.69	1.69	1.69
999-02	CONTINGENCY ALLOWANCE (10% OF BASE ESTIMATE)	L.S.	1.00	100,000.00	100,000.00	100,000.00
102-10A	OFF-DUTY LAW ENFORCEMENT OFFICER	L.S.	1.00	20,000.00	20,000.00	20,000.00
102-1N	MAINTENANCE OF TRAFFIC (Including traffic cones, temporary signs, flag men, etc.) (Shall not exceed 2% of Contract Base Estimate Amount)	L.S.	1.00	20,000.00	20,000.00	20,000.00
300-1-999	BITUMINOUS MATERIAL ADJUSTMENT	L.S.	1.00	5,000.00	5,000.00	5,000.00
990	ALLOWANCE-PERMITS	L.S.	1.00	10,000.00	10,000.00	10,000.00

System Calculated Total: $187,257.32

Contractor's Bid Items Total $187,257.32

Submitted Total From Contractor:

BID TABULATION REPORT

February 6, 2007 4:45 PM

Project Name: PTP Intersection Improvement Contracts

Project No: 20060400

Bid Open Date: 01/17/2007

Name: H & J ASPHALT, INC.

Address: 4310 N.W. 35 AVE.

City/ST/Zip: MIAMI ,FLORIDA-33142

tem No	Description	Unit	Quantity			
711-35-81	SOLID TRAFFIC STRIPE (8" WHITE) (THERMOPLASTIC)	L.F.	1.00	1.29	1.29	1.29
711-35-121	SOLID TRAFFIC STRIPE (12" WHITE) (THERMOPLASTIC)	L.F.	1.00	1.55	1.55	1.55
711-35-181	SOLID TRAFFIC STRIPE (18" WHITE) (THERMOPLASTIC)	L.F.	1.00	2.32	2.32	2.32
711-35-241	SOLID TRAFFIC STRIPE (24" WHITE) (THERMOPLASTIC)	L.F.	1.00	3.10	3.10	3.10
711-36-41	SOLID TRAFFIC STRIPE [(4"Yellow) (THERMOPLASTIC) (Lead-free)]	L.F.	1.00	0.65	0.65	0.65
711-36-181	SOLID TRAFFIC STRIPE (18" yellow) (Thermoplastic)	L.F.	1.00	2.32	2.32	2.32
999-02	CONTINGENCY ALLOWANCE (10% OF BASE ESTIMATE)	L.S.	1.00	100,000.00	100,000.00	100,000.00
102-10A	OFF-DUTY LAW ENFORCEMENT OFFICER	L.S.	1.00	20,000.00	20,000.00	20,000.00
102-1N	MAINTENANCE OF TRAFFIC (Including traffic cones, temporary signs, flag men, etc.) (Shall not exceed 2% of Contract Base Estimate Amount)	L.S.	1.00	20,000.00	20,000.00	20,000.00
300-1-999	BITUMINOUS MATERIAL ADJUSTMENT	L.S.	1.00	5,000.00	5,000.00	5,000.00
990	ALLOWANCE-PERMITS	L.S.	1.00	10,000.00	10,000.00	10,000.00

System Calculated Total: $199,268.05

Contractor's Bid Items Total $199,268.05

Submitted Total From Contractor:

BID TABULATION REPORT

February 6, 2007 4:45 PM

Project Name: PTP Intersection Improvement Contracts

Project No: 20060400

Bid Open Date: 01/17/2007

Name: METRO EXPRESS, INC.

Address: 3594 SW 143 CT. MIAMI FL

City/ST/Zip: 33175

tem No	Description	Unit	Quantity			
711-35-81	SOLID TRAFFIC STRIPE (8" WHITE) (THERMOPLASTIC)	L.F.	1.00	1.34	1.34	1.34
711-35-121	SOLID TRAFFIC STRIPE (12" WHITE) (THERMOPLASTIC)	L.F.	1.00	1.61	1.61	1.61
711-35-181	SOLID TRAFFIC STRIPE (18" WHITE) (THERMOPLASTIC)	L.F.	1.00	2.41	2.41	2.41
711-35-241	SOLID TRAFFIC STRIPE (24" WHITE) (THERMOPLASTIC)	L.F.	1.00	3.22	3.22	3.22
711-36-41	SOLID TRAFFIC STRIPE [(4"Yellow) (THERMOPLASTIC) (Lead-free)]	L.F.	1.00	0.67	0.67	0.67
711-36-181	SOLID TRAFFIC STRIPE (18" yellow) (Thermoplastic)	L.F.	1.00	2.41	2.41	2.41
999-02	CONTINGENCY ALLOWANCE (10% OF BASE ESTIMATE)	L.S.	1.00	100,000.00	100,000.00	100,000.00
102-10A	OFF-DUTY LAW ENFORCEMENT OFFICER	L.S.	1.00	20,000.00	20,000.00	20,000.00
102-1N	MAINTENANCE OF TRAFFIC (Including traffic cones, temporary signs, flag men, etc.) (Shall not exceed 2% of Contract Base Estimate Amount)	L.S.	1.00	20,000.00	20,000.00	20,000.00
300-1-999	BITUMINOUS MATERIAL ADJUSTMENT	L.S.	1.00	5,000.00	5,000.00	5,000.00
990	ALLOWANCE-PERMITS	L.S.	1.00	10,000.00	10,000.00	10,000.00

System Calculated Total: $200,983.84

Contractor's Bid Items Total $200,983.84

Submitted Total From Contractor:

BID TABULATION REPORT

February 6, 2007 4:45 PM

Project Name: PTP Intersection Improvement Contracts

Project No: 20060400

Bid Open Date: 01/17/2007

Name: DEVELOPMENT & COMMUNICATION GROUP

Address: PO BOX 160178

City/ST/Zip: MIAMI, FL. 33116

tem No	Description	Unit	Quantity			
711-35-81	SOLID TRAFFIC STRIPE (8" WHITE) (THERMOPLASTIC)	L.F.	1.00	1.55	1.55	1.55
711-35-121	SOLID TRAFFIC STRIPE (12" WHITE) (THERMOPLASTIC)	L.F.	1.00	1.86	1.86	1.86
711-35-181	SOLID TRAFFIC STRIPE (18" WHITE) (THERMOPLASTIC)	L.F.	1.00	2.79	2.79	2.79
711-35-241	SOLID TRAFFIC STRIPE (24" WHITE) (THERMOPLASTIC)	L.F.	1.00	3.72	3.72	3.72
711-36-41	SOLID TRAFFIC STRIPE [(4"Yellow) (THERMOPLASTIC) (Lead-free)]	L.F.	1.00	0.78	0.78	0.78
711-36-181	SOLID TRAFFIC STRIPE (18" yellow) (Thermoplastic)	L.F.	1.00	2.79	2.79	2.79
999-02	CONTINGENCY ALLOWANCE (10% OF BASE ESTIMATE)	L.S.	1.00	100,000.00	100,000.00	100,000.00
102-10A	OFF-DUTY LAW ENFORCEMENT OFFICER	L.S.	1.00	20,000.00	20,000.00	20,000.00
102-1N	MAINTENANCE OF TRAFFIC (Including traffic cones, temporary signs, flag men, etc.) (Shall not exceed 2% of Contract Base Estimate Amount)	L.S.	1.00	20,000.00	20,000.00	20,000.00
300-1-999	BITUMINOUS MATERIAL ADJUSTMENT	L.S.	1.00	5,000.00	5,000.00	5,000.00
990	ALLOWANCE-PERMITS	L.S.	1.00	10,000.00	10,000.00	10,000.00

System Calculated Total: $208,190.30

Contractor's Bid Items Total $208,190.30

Submitted Total From Contractor:

BID TABULATION REPORT

February 6, 2007 4:45 PM

Project Name: PTP Intersection Improvement Contracts

Project No: 20060400

Bid Open Date: 01/17/2007

Name: H & R PAVING INC.

Address: 1955 NW 110 AVENUE

City/ST/Zip: MIAMI ,FLORIDA-33172

tem No	Description	Unit	Quantity			
711-35-81	SOLID TRAFFIC STRIPE (8" WHITE) (THERMOPLASTIC)	L.F.	1.00	1.80	1.80	1.80
711-35-121	SOLID TRAFFIC STRIPE (12" WHITE) (THERMOPLASTIC)	L.F.	1.00	2.16	2.16	2.16
711-35-181	SOLID TRAFFIC STRIPE (18" WHITE) (THERMOPLASTIC)	L.F.	1.00	3.24	3.24	3.24
711-35-241	SOLID TRAFFIC STRIPE (24" WHITE) (THERMOPLASTIC)	L.F.	1.00	4.32	4.32	4.32
711-36-41	SOLID TRAFFIC STRIPE [(4"Yellow) (THERMOPLASTIC) (Lead-free)]	L.F.	1.00	0.90	0.90	0.90
711-36-181	SOLID TRAFFIC STRIPE (18" yellow) (Thermoplastic)	L.F.	1.00	3.24	3.24	3.24
999-02	CONTINGENCY ALLOWANCE (10% OF BASE ESTIMATE)	L.S.	1.00	100,000.00	100,000.00	100,000.00
102-10A	OFF-DUTY LAW ENFORCEMENT OFFICER	L.S.	1.00	20,000.00	20,000.00	20,000.00
102-1N	MAINTENANCE OF TRAFFIC (Including traffic cones, temporary signs, flag men, etc.) (Shall not exceed 2% of Contract Base Estimate Amount)	L.S.	1.00	20,000.00	20,000.00	20,000.00
300-1-999	BITUMINOUS MATERIAL ADJUSTMENT	L.S.	1.00	5,000.00	5,000.00	5,000.00
990	ALLOWANCE-PERMITS	L.S.	1.00	10,000.00	10,000.00	10,000.00

System Calculated Total: $216,769.34

Contractor's Bid Items Total $216,769.34

Submitted Total From Contractor:

Contracts & Specifications Section

111 NW 1st Street, Suite 1510
Miami, FL 33128

MIAMI-DADE COUNTY

MIAMI-DADE COUNTY, FLORIDA
REQUEST FOR PRICE QUOTATION (RPQ)
Contract No: CICC 7360-0/08
RPQ No: 20060400

RPQ Project Name: PTP Intersection and Neighborhood Improvement Contract

Price Proposal (Lowest Percentage to Perform the work **must** be stated here. State 'No Bid' if not submitting a price proposal)

zero point ninety Four

0.94

Bidder's Company Name: Horizon Contractors, Inc.

Company Address: 8175 West 32nd Ave #1

City: Hialeah **State:** FL **Zip:** 33018

Telephone No: (305) 828-2050 **Fax No:** (305) 820-0905 **EMail:** joey.sanchez@horizon-contractors.com

Name of Person Submitting Quote (Print): Jose M. Sanchez

Signature: **Date:** 1/26/07

Note: Quotes must be submitted on this form. Quote envelope must state RPQ Number, date and time due and the Bidder's Name. Use of any other form for submission of the price quotation shall result in the rejection of the price quotation. Late bids will not be opened. *Low bidder will be notified, in the Notice of Award, of the requirements to submit current copies of insurance certificates in accordance with the Contract Documents: after review for compliance with the Contract Documents, user Department will forward all Insurance Certificates to CICC for Review.* By signature, the CONTRACTOR agrees to be bound by the terms set forth in the CICC-7360-0/08 contract.

Bid Form

Bid Form

PROJECT TITLE: PTP Intersection Improvement Contracts **PROJECT NO:** 20060400

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN THREE HUNDRED SIXTY FIVE (365) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK".

Item Number	Unit	Description	Unit Price
102-74-2	EA/DAY	BARRICADES (Temporary, Type III, 6')	$0.75
102-74-1A	EA/DAY	BARRICADES (TEMPORARY- TYPE I, II & VP)	$0.60
102-76	EA/DAY	FLASHING ARROW BOARD (Temporary, Multimode)	$22.00
102-77	EA/DAY	HIGH INTENSITY FLASHING LIGHTS (TEMPORARY, TYPE "B")	$1.10
102-75A	EA/DAY	CONSTRUCTION SIGNS	$1.10
110-1-1W	W.O.	CLEARING AND GRUBBING	$250.00
110-4-1-1	L.F.	REMOVAL AND DISPOSAL OF EXISTING CURB AND GUTTER	$6.00
110-4-10B	S.Y.	REMOVE AND DISPOSE EXISTING SIDEWALK	$20.00
120-1	C.Y.	REGULAR EXCAVATION	$6.00
120-4	C.Y.	SUBSOIL EXCAVATION (This item is contingent upon the actual field conditions and may be increased, decreased or eliminated by the Engineer)	$10.00
120-6-1	C.Y.	EMBANKMENT (INCLUDES BORROW) (This item is contingent upon existing field conditions and may be increased, decreased or eliminated by the Engineer)	$11.00
160-4	S.Y.	TYPE "B" STABILIZATION (12" Thick) (Min. C.B.R. 30)	$5.00
200-1-10	S.Y.	LIMEROCK BASE (8" Thick, Primed)	$11.00
280-1-1	S.Y.	ASPHALT BASE COURSE - [(Min. 6" thick, in 3" layers) (Includes excavation of roadway, and 12" stabilization of subgrade)].	$23.00
327-70	S.Y.	MILLING EXISTING PAVEMENT [(1")(Payment for greater cuts will be paid proportionally)]	$5.00
331-1-2	TON	ASPHALTIC CONCRETE WEARING COURSE - (Type FC-2, 5/8" Thick)	$115.00
331-2A	TON	ASPHALTIC CONCRETE (TYPE S) (1" THICK)	$105.00
339-1	TON	MISCELLANEOUS ASPHALT PAVEMENT	$200.00
351-1	S.Y.	COLORING OF CONCRETE -(SEE SPECIAL PROVISIONS)	$45.00

Bid Form

PROJECT TITLE: PTP Intersection Improvement Contracts **PROJECT NO:** 20060400

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN THREE HUNDRED SIXTY FIVE (365) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK".

Item Number	Unit	Description	Unit Price
351-2A	S.F.	CURB RAMP DETECTABLE WARNING SURFACE (Labor and material as described in the Special Provisions and included per FDOT Standard Details Index No. 304 (Truncated Domes) As directed by Engineer.	$60.00
425-1	EA.	INLET [(Swale) (3 foot inside dimension, circular or square)]	$2,000.00
425-1-35	EA.	CURB INLET TYPE P-5 (Any Dimension) (Max. 15' Deep)	$2,500.00
425-1-36	EA.	CURB INLET TYPE P-6 (Any Dimension) (Max. 15' Deep)	$3,500.00
425-1-400	EA.	INLET TYPE "J"	$3,500.00
425-1-541	EA.	INLET TYPE D	$2,000.00
425-1-610	EA.	INLET SWALE [(TYPE P-10)(42" Inside dimension, circular or square)]	$3,000.00
425-1-907	EA.	POLLUTION RETARDANT BAFFLE (With neoprene gasket at all contact edges)	$200.00
425-2-11	EA.	MANHOLE TYPE USP 3-27.1 (36" diameter) (Maximum 15' deep)	$2,000.00
425-2-72	EA.	MANHOLE TYPE J-7T-, (Any dimension, maximum 15' deep)	$3,000.00
425-6	EA.	ADJUST EXISTING VALVE BOXES (MIAMI-DADE COUNTY ONLY) (This item is contingent upon field conditions and may be increased, decreased or eliminated by the Engineer)	$300.00
425-5B	EA.	ADJUST MANHOLE - MIAMI-DADE COUNTY ONLY - (This item is contingent upon field conditions and may be increased, decreased or eliminated by the Engineer)	$500.00
425-110	EA.	MODIFY EXISTING DRAINAGE STRUCTURE	$1,000.00
425-11CA	EA.	CATCH BASIN, DRAIN FIELD AND STUB PIPES [(Incl. plastic filter fabric) and 18" perforated pipe, 50' pipe length and direction of pipe, to be determined on the field by the Engineer]	$7,500.00
430-3-129C	L.F.	24" DIAMETER STORM SEWER CORRUGATED ALUMINIZED STEEL TYPE II PIPE CULVERT (2 2/3" X 1/2", 16 Gauge)	$85.00
430-3-138C	L.F.	36" DIAMETER STORM SEWER CORRUGATED ALUMINIZED STEEL TYPE II PIPE CULVERT (2 2/3" X 1/2", 16 Gauge)	$90.00

Bid Form

PROJECT TITLE: PTP Intersection Improvement Contracts **PROJECT NO:** 20060400

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN THREE HUNDRED SIXTY FIVE (365) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK".

Item Number	Unit	Description	Unit Price
430-15-PH2	L.F.	PIPE CULVERT- 15" DIAMETER	$70.00
430-18-PH2	L.F.	PIPE CULVERT- 18" Diameter	$80.00
430-24-PH2	L.F.	PIPE CULVERT- 24" Diameter	$85.00
430-36-PH2	L.F.	PIPE CULVERT- 36" Diameter	$90.00
430-12A	L.F.	PIPE CULVERT - 12" Diameter	$50.00
520-1-15	L.F.	CONCRETE VALLEY GUTTER (3' Wide)	$15.00
520-2	L.F.	CONCRETE CURB AND GUTTER (Any type, Including base preparation)	$15.00
522-1	S.Y.	CONCRETE SIDEWALK (4" Thick restoration and new , Class I Concrete, 3000 P.S.I) (including pedestrian ramps)	$30.00
522-2	S.Y.	CONCRETE SIDEWALK (6" Thick, 3000 P.S.I. concrete at 28 days)	$32.00
522-8	S.Y.	CONCRETE CROSSWALK (10" thick, 3000 p.s.i at 28 Days, Including base preparation and Reinfrocement)	$40.00
526-70-2B	S.Y.	INSTALLATION OF BRICK PAVERS, any type, including Base Preparation.	$40.00
536-72-2	L.F.	REMOVAL AND STOCKPILING ON SITE OF EXISTING GUARDRAIL AND POST(TO REMAIN AS PROPERTY OF D.C.)	$3.50
538-1	L.F.	REMOVE AND RESET EXIST. GUARDRAIL, (Complete including post and hardw are as required)	$20.00
575-1-1	S.Y.	SODDING (Pensacola Bahia or match existing) (includes w atering)	$3.15
630-1-13	L.F.	CONDUIT 2" PVC UNDER PAVEMENT (This item is contingent upon field conditions and may be increased, decrease or eliminated by the Engineer)	$40.00
630-1-16	L.F.	CONDUIT 2" PVC INSTALLED IN OPEN TRENCH (This item is contingent upon field conditions and may be increased, decreased or eliminated by the Engineer)	$25.00
635-1-11	AS.	PULL BOX, METER TYPE (Polymer)	$150.00
660-2-101	AS.	LOOP ASSEMBLY	$800.00

SD

Bid Form

PROJECT TITLE: TP Intersection Improvement Contracts **PROJECT NO:** 20060400

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN THREE HUNDRED SIXTY FIVE (365) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK".

Item Number	Unit	Description	Unit Price
660-4-4A	L.F.	LOOP LEAD IN CABLE (No. 14 A.W.G.)	$5.00
700-40-01	AS.	ROADSIDE SIGNS {(SINGLE POST) (LESS THAN 12 S.F.)}	$200.00
700-48-18	EA.	SIGN PANEL (LESS THAN 15 SF.)	$300.00
700-48-60A	AS.	REMOVE EXISTING SIGNS & POSTS	$100.00
706-1-12	EA.	REFLECTIVE PAVEMENT MARKERS (class B, mono or bi-directional, all colors)	$4.00
710-4	EA.	DIRECTIONAL ARROWS, PAINT	$40.00
710-26-121	L.F.	SOLID TRAFFIC STRIPE, TEMPORARY - (Paint, white, 12" wide)	$1.00
710-26-41A	L.F.	SOLID TRAFFIC STRIPE, PAINT - (4" white, or yellow)	$0.40
710-35-241	L.F.	SOLID TRAFFIC STRIPE, PAINT (24" WHITE)	$3.00
711-3	EA.	PAVEMENT MESSAGES [(ONLY/MERGE/SCHOOL/RR) (Thermoplastic)]	$50.00
711-4	EA.	DIRECTIONAL ARROWS (Thermoplastic)	$50.00
711-5	L.F.	GUIDELINES [(6" DOTTED) (2'-4' White) (Thermoplastic)]	$0.70
711-7	S.F.	REMOVE EXISTING PAVEMENT MARKINGS	$10.00
711-33-561	L.F.	SKIP TRAFFIC STRIPE (6" White, Thermoplastic, 6' - 10' Skip)	$0.50
711-34-61	L.F.	SOLID TRAFFIC STRIPE, 6" WIDE - (Yellow , thermoplastic)	$0.60
711-34-661	L.F.	SKIP TRAFFIC STRIPE (6" Yellow , Thermoplastic, 6' - 10' Skip)	$0.50
711-35-61	L.F.	SOLID TRAFFIC STRIPE (6" White) (Thermoplastic)	$45.00
711-35-81	L.F.	SOLID TRAFFIC STRIPE (8" WHITE) (THERMOPLASTIC)	$0.60
711-35-121	L.F.	SOLID TRAFFIC STRIPE (12" WHITE) (THERMOPLASTIC)	$1.00
711-35-181	L.F.	SOLID TRAFFIC STRIPE (18" WHITE) (THERMOPLASTIC)	$1.10

Bid Form

PROJECT TITLE: TP Intersection Improvement Contracts **PROJECT NO:** 20060400

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN THREE HUNDRED SIXTY FIVE (365) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK".

Item Number	Unit	Description	Unit Price
711-35-241	L.F.	SOLID TRAFFIC STRIPE (24" WHITE) (THERMOPLASTIC)	$2.00
711-36-61	L.F.	SOLID TRAFFIC STRIPE (6" yellow) (Thermoplastic)	$5.00
711-36-181	L.F.	SOLID TRAFFIC STRIPE (18" yellow) (Thermoplastic)	$1.20
CONTRACTOR'S PERCENTAGE FACTOR		0.94	

Tax Identification Number: 650434021

D.C. Certificate of competency No: E874

Bidder's Name: Horizon Contractors, Inc.

Bidder's telephone Number: (305) 828-2050

Bidder's address: 8175 West 32nd Ave #1
Hialeah, FL 33018

Bid Form

PROJECT TITLE: PTP Intersection Improvement Contracts **PROJECT NO:** 20060400

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN THREE HUNDRED SIXTY FIVE (365) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK".

BIDDER ACKNOWLEDGES THAT INCLUDED IN THE VARIOUS ITEMS OF THE PROPOSAL AND IN THE TOTAL BID PRICE ARE COSTS FOR COMPLYING WITH THE FLORIDA TRENCH SAFETY ACT (90-96), LAWS OF FLA. EFFECTIVE OCTOBER 1st, 1990. THE BIDDER FURTHER IDENTIFIES THE COSTS TO BE SUMMARIZED BELOW:

	Trench Safety Measure (Description)	Units of Measure (LF, SY)	Unit (Quantity)	Unit Cost	Extended Cost
A.	shoring/sloping	LF	1000	1.00	1000.00
B.					
C.					
D.					

TOTAL $ 1000.00

FAILURE TO COMPLETE THE ABOVE MAY RESULT IN THE BID BEING DECLARED NON-RESPONSIVE

Contracts & Specifications Section

111 NW 1st Street, Suite 1510
Miami, FL 33128

MIAMI-DADE COUNTY

REQUEST FOR PRICE QUOTATION (RPQ)

Contract No: CICC 7360-0/08
RPQ No: 20060400

RPQ Project Name: PTP Intersection and Neighborhood Improvement Contract

Price Proposal (Lowest Percentage to Perform the work **must** be stated here. State 'No Bid' if not submitting a price proposal)

1.55

Bidder's Company Name: DEVELOPMENT AND COMMUNICATION GROUP OF FLORIDA, Inc.

Company Address: 9065 SW 87 Avenue, Suite 110

City: MIAMI **State:** FL **Zip:** 33176

Telephone No: 305-596-0611 **Fax No:** 305-596-0615 **EMail:** DevelopmentFL@AOL

Name of Person Submitting Quote (Print): PATRICIO DE ARCOS

Signature: _____ **Date:** 01/29/07

Note: Quotes must be submitted on this form. Quote envelope must state RPQ Number, date and time due and the Bidder's Name. Use of any other form for submission of the price quotation shall result in the rejection of the price quotation. Late bids will not be opened. *Low bidder will be notified, in the Notice of Award, of the requirements to submit current copies of insurance certificates in accordance with the Contract Documents: after review for compliance with the Contract Documents, user Department will forward all Insurance Certificates to CICC for Review.* By signature, the CONTRACTOR agrees to be bound by the terms set forth in the CICC-7360-0/08 contract.

Bid Form

Bid Form

PROJECT TITLE: TP Intersection Improvement Contracts **PROJECT NO:** 20060400

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN THREE HUNDRED SIXTY FIVE (365) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE *NOTICE TO PROCEED WITH CONTRACT WORK*.

Item Number	Unit	Description	Unit Price
102-74-2	EA/DAY	BARRICADES (Temporary, Type III, 6')	$0.75
102-74-1A	EA/DAY	BARRICADES (TEMPORARY - TYPE I, II & VP)	$0.60
102-76	EA/DAY	FLASHING ARROW BOARD (Temporary, Multimode)	$22.00
102-77	EA/DAY	HIGH INTENSITY FLASHING LIGHTS (TEMPORARY, TYPE "B")	$1.10
102-75A	EA/DAY	CONSTRUCTION SIGNS	$1.10
110-1-1W	W.O.	CLEARING AND GRUBBING	$250.00
110-4-1-1	L.F.	REMOVAL AND DISPOSAL OF EXISTING CURB AND GUTTER	$6.00
110-4-10B	S.Y.	REMOVE AND DISPOSE EXISTING SIDEWALK	$20.00
120-1	C.Y.	REGULAR EXCAVATION	$6.00
120-4	C.Y.	SUBSOIL EXCAVATION (This item is contingent upon the actual field conditions and may be increased, decreased or eliminated by the Engineer)	$10.00
120-6-1	C.Y.	EMBANKMENT (INCLUDES BORROW) (This item is contingent upon existing field conditions and may be increased, decreased or eliminated by the Engineer)	$11.00
160-4	S.Y.	TYPE "B" STABILIZATION (12" Thick) (Min. C.B.R. 30)	$5.00
200-1-10	S.Y.	LIMEROCK BASE (8" Thick, Primed)	$11.00
280-1-1	S.Y.	ASPHALT BASE COURSE - [(Min. 6" thick, in 3" layers) (Includes excavation of roadway, and 12" stabilization of subgrade)].	$23.00
327-70	S.Y.	MILLING EXISTING PAVEMENT [(1")(Payment for greater cuts will be paid proportionally)]	$5.00
331-1-2	TON	ASPHALTIC CONCRETE WEARING COURSE - (Type FC-2, 5/8" Thick)	$115.00
331-2A	TON	ASPHALTIC CONCRETE (TYPE S) (1" THICK)	$105.00
339-1	TON	MISCELLANEOUS ASPHALT PAVEMENT	$200.00
351-1	S.Y.	COLORING OF CONCRETE -(SEE SPECIAL PROVISIONS)	$45.00

Bid Form

PROJECT TITLE: TP Intersection Improvement Contracts **PROJECT NO:** 20060400

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN THREE HUNDRED SIXTY FIVE (365) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK".

Item Number	Unit	Description	Unit Price
351-2A	S.F.	CURB RAMP DETECTABLE WARNING SURFACE (Labor and material as described in the Special Provisions and included per FDOT Standard Details Index No. 304 (Truncated Domes) As directed by Engineer.	$60.00
425-1	EA.	INLET [(Swale) (3 foot inside dimension, circular or square)]	$2,000.00
425-1-35	EA.	CURB INLET TYPE P-5 (Any Dimension) (Max. 15' Deep)	$2,500.00
425-1-36	EA.	CURB INLET TYPE P-6 (Any Dimension) (Max. 15' Deep)	$3,500.00
425-1-400	EA.	INLET TYPE "J"	$3,500.00
425-1-541	EA.	INLET TYPE D	$2,000.00
425-1-610	EA.	INLET SWALE [(TYPE P-10)(42" Inside dimension, circular or square)]	$3,000.00
425-1-907	EA.	POLLUTION RETARDANT BAFFLE (With neoprene gasket at all contact edges)	$200.00
425-2-11	EA.	MANHOLE TYPE USP 3-27.1 (36" diameter) (Maximum 15' deep)	$2,000.00
425-2-72	EA.	MANHOLE TYPE J-7T-, (Any dimension, maximum 15' deep)	$3,000.00
425-6	EA.	ADJUST EXISTING VALVE BOXES (MIAMI-DADE COUNTY ONLY) (This item is contingent upon field conditions and may be increased, decreased or eliminated by the Engineer)	$300.00
425-5B	EA.	ADJUST MANHOLE - MIAMI-DADE COUNTY ONLY - (This item is contingent upon field conditions and may be increased, decreased or eliminated by the Engineer)	$500.00
425-110	EA.	MODIFY EXISTING DRAINAGE STRUCTURE	$1,000.00
425-11CA	EA.	CATCH BASIN, DRAIN FIELD AND STUB PIPES [(Incl. plastic filter fabric) and 18" perforated pipe, 50' pipe length and direction of pipe, to be determined on the field by the Engineer]	$7,500.00
430-3-129C	L.F.	24" DIAMETER STORM SEWER CORRUGATED ALUMINIZED STEEL TYPE II PIPE CULVERT (2 2/3" X 1/2", 16 Gauge)	$85.00
430-3-138C	L.F.	36" DIAMETER STORM SEWER CORRUGATED ALUMINIZED STEEL TYPE II PIPE CULVERT (2 2/3" X 1/2", 16 Gauge)	$90.00

Bid Form

PROJECT TITLE: PTP Intersection Improvement Contracts **PROJECT NO:** 20060400

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN THREE HUNDRED SIXTY FIVE (365) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK".

Item Number	Unit	Description	Unit Price
430-15-PH2	L.F.	PIPE CULVERT- 15" DIAMETER	$70.00
430-18-PH2	L.F.	PIPE CULVERT- 18" Diameter	$80.00
430-24-PH2	L.F.	PIPE CULVERT- 24" Diameter	$85.00
430-36-PH2	L.F.	PIPE CULVERT- 36" Diameter	$90.00
430-12A	L.F.	PIPE CULVERT - 12" Diameter	$50.00
520-1-15	L.F.	CONCRETE VALLEY GUTTER (3' Wide)	$15.00
520-2	L.F.	CONCRETE CURB AND GUTTER (Any type, Including base preparation)	$15.00
522-1	S.Y.	CONCRETE SIDEWALK (4" Thick restoration and new, Class I Concrete, 3000 P.S.I) (including pedestrian ramps)	$30.00
522-2	S.Y.	CONCRETE SIDEWALK (6" Thick, 3000 P.S.I. concrete at 28 days)	$32.00
522-8	S.Y.	CONCRETE CROSSWALK (10" thick, 3000 p.s.i at 28 Days, Including base preparation and Reinfrocement)	$40.00
526-70-2B	S.Y.	INSTALLATION OF BRICK PAVERS, any type, including Base Preparation.	$40.00
536-72-2	L.F.	REMOVAL AND STOCKPILING ON SITE OF EXISTING GUARDRAIL AND POST(TO REMAIN AS PROPERTY OF D.C.)	$3.50
538-1	L.F.	REMOVE AND RESET EXIST. GUARDRAIL, (Complete including post and hardw are as required)	$20.00
575-1-1	S.Y.	SODDING (Pensacola Bahia or match existing) (includes w atering)	$3.15
630-1-13	L.F.	CONDUIT 2" PVC UNDER PAVEMENT (This item is contingent upon field conditions and may be increased, decrease or eliminated by the Engineer)	$40.00
630-1-16	L.F.	CONDUIT 2" PVC INSTALLED IN OPEN TRENCH (This item is contingent upon field conditions and may be increased, decreased or eliminated by the Engineer)	$25.00
635-1-11	AS.	PULL BOX, METER TYPE (Polymer)	$150.00
660-2-101	AS.	LOOP ASSEMBLY	$800.00

Bid Form

PROJECT TITLE: TP Intersection Improvement Contracts **PROJECT NO:** 20060400

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN THREE HUNDRED SIXTY FIVE (365) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK".

Item Number	Unit	Description	Unit Price
660-4-4A	L.F.	LOOP LEAD IN CABLE (No. 14 A.W.G.)	$5.00
700-40-01	AS.	ROADSIDE SIGNS {(SINGLE POST) (LESS THAN 12 S.F.)}	$200.00
700-48-18	EA.	SIGN PANEL (LESS THAN 15 SF.)	$300.00
700-48-60A	AS.	REMOVE EXISTING SIGNS & POSTS	$100.00
706-1-12	EA.	REFLECTIVE PAVEMENT MARKERS (class B, mono or bi-directional, all colors)	$4.00
710-4	EA.	DIRECTIONAL ARROWS, PAINT	$40.00
710-26-121	L.F.	SOLID TRAFFIC STRIPE, TEMPORARY - (Paint, white, 12" wide)	$1.00
710-26-41A	L.F.	SOLID TRAFFIC STRIPE, PAINT - (4" white, or yellow)	$0.40
710-35-241	L.F.	SOLID TRAFFIC STRIPE, PAINT (24" WHITE)	$3.00
711-3	EA.	PAVEMENT MESSAGES [(ONLY/MERGE/SCHOOL/RR) (Thermoplastic)]	$50.00
711-4	EA.	DIRECTIONAL ARROWS (Thermoplastic)	$50.00
711-5	L.F.	GUIDELINES [(6" DOTTED) (2'-4' White) (Thermoplastic)]	$0.70
711-7	S.F.	REMOVE EXISTING PAVEMENT MARKINGS	$10.00
711-33-561	L.F.	SKIP TRAFFIC STRIPE (6" White, Thermoplastic, 6' - 10' Skip)	$0.50
711-34-61	L.F.	SOLID TRAFFIC STRIPE, 6" WIDE - (Yellow , thermoplastic)	$0.60
711-34-661	L.F.	SKIP TRAFFIC STRIPE (6" Yellow , Thermoplastic, 6' - 10' Skip)	$0.50
711-35-61	L.F.	SOLID TRAFFIC STRIPE (6" White) (Thermoplastic)	$45.00
711-35-81	L.F.	SOLID TRAFFIC STRIPE (8" WHITE) (THERMOPLASTIC)	$0.60
711-35-121	L.F.	SOLID TRAFFIC STRIPE (12" WHITE) (THERMOPLASTIC)	$1.00
711-35-181	L.F.	SOLID TRAFFIC STRIPE (18" WHITE) (THERMOPLASTIC)	$1.10

Bid Form

PROJECT TITLE: PTP Intersection Improvement Contracts **PROJECT NO:** 20060400

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN THREE HUNDRED SIXTY FIVE (365) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK".

Item Number	Unit	Description	Unit Price
711-35-241	L.F.	SOLID TRAFFIC STRIPE (24" WHITE) (THERMOPLASTIC)	$2.00
711-36-61	L.F.	SOLID TRAFFIC STRIPE (6" yellow) (Thermoplastic)	$5.00
711-36-181	L.F.	SOLID TRAFFIC STRIPE (18" yellow) (Thermoplastic)	$1.20
CONTRACTOR'S PERCENTAGE FACTOR		1.55	

Tax Identification Number: 65-0322328

D.C. Certificate of competency No: E 24400

Bidder's Name: Development Comm. Group of Florida

Bidder's telephone Number: 305-596-0611

Bidder's address: 9065 SW 87 Avenue, Suite 110
Miami, FL, 33176

60

Bid Form

PROJECT TITLE: PTP Intersection Improvement Contracts **PROJECT NO:** 20060400

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN THREE HUNDRED SIXTY FIVE (365) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK".

BIDDER ACKNOWLEDGES THAT INCLUDED IN THE VARIOUS ITEMS OF THE PROPOSAL AND IN THE TOTAL BID PRICE ARE COSTS FOR COMPLYING WITH THE FLORIDA TRENCH SAFETY ACT (90-96), LAWS OF FLA. EFFECTIVE OCTOBER 1st, 1990. THE BIDDER FURTHER IDENTIFIES THE COSTS TO BE SUMMARIZED BELOW:

	Trench Safety Measure (Description)	Units of Measure (LF, SY)	Unit (Quantity)	Unit Cost	Extended Cost
A.	Trench Box	LF	1.0	$10.00	$10.00
B.					
C.					
D.					

TOTAL $ 10.00

FAILURE TO COMPLETE THE ABOVE MAY RESULT IN THE BID BEING DECLARED NON-RESPONSIVE

Contracts & Specifications Section

111 NW 1st Street, Suite 1510
Miami, FL 33128

MIAMI-DADE COUNTY

REQUEST FOR PRICE QUOTATION (RPQ)

Contract No: CICC 7360-0/08
RPQ No: 20060400

RPQ Project Name: PTP Intersection and Neighborhood Improvement Contract

Price Proposal (Lowest Percentage to Perform the work **must** be stated here. State 'No Bid' if not submitting a price proposal)

1.289

Bidder's Company Name: H & I Asphalt, Inc.

Company Address: 4310 NW 35TH Ave

City: Miami **State:** FL **Zip:** 33142

Telephone No: 305-634-3342 **Fax No:** 305-634-3313 **EMail:**

Name of Person Submitting Quote (Print): Humberto Lorenzo, Jr.

Signature: [signature] **Date:** 1/29/07

Note: Quotes must be submitted on this form. Quote envelope must state RPQ Number, date and time due and the Bidder's Name. Use of any other form for submission of the price quotation shall result in the rejection of the price quotation. Late bids will not be opened. *Low bidder will be notified, in the Notice of Award, of the requirements to submit current copies of insurance certificates in accordance with the Contract Documents: after review for compliance with the Contract Documents, user Department will forward all Insurance Certificates to CICC for Review.* By signature, the CONTRACTOR agrees to be bound by the terms set forth in the CICC-7360-0/08 contract.

Bid Form

Bid Form

PROJECT TITLE: PTP Intersection Improvement Contracts **PROJECT NO:** 20060400

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN THREE HUNDRED SIXTY FIVE (365) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK".

Item Number	Unit	Description	Unit Price
102-74-2	EA/DAY	BARRICADES (Temporary, Type III, 6')	$0.75
102-74-1A	EA/DAY	BARRICADES (TEMPORARY- TYPE I, II & VP)	$0.60
102-76	EA/DAY	FLASHING ARROW BOARD (Temporary, Multimode)	$22.00
102-77	EA/DAY	HIGH INTENSITY FLASHING LIGHTS (TEMPORARY, TYPE "B")	$1.10
102-75A	EA/DAY	CONSTRUCTION SIGNS	$1.10
110-1-1W	W.O.	CLEARING AND GRUBBING	$250.00
110-4-1-1	L.F.	REMOVAL AND DISPOSAL OF EXISTING CURB AND GUTTER	$6.00
110-4-10B	S.Y.	REMOVE AND DISPOSE EXISTING SIDEWALK	$20.00
120-1	C.Y.	REGULAR EXCAVATION	$6.00
120-4	C.Y.	SUBSOIL EXCAVATION (This item is contingent upon the actual field conditions and may be increased, decreased or eliminated by the Engineer)	$10.00
120-6-1	C.Y.	EMBANKMENT (INCLUDES BORROW) (This item is contingent upon existing field conditions and may be increased, decreased or eliminated by the Engineer)	$11.00
160-4	S.Y.	TYPE "B" STABILIZATION (12" Thick) (Min. C.B.R. 30)	$5.00
200-1-10	S.Y.	LIMEROCK BASE (8" Thick, Primed)	$11.00
280-1-1	S.Y.	ASPHALT BASE COURSE - [(Min. 6" thick, in 3" layers) (Includes excavation of roadway, and 12" stabilization of subgrade)].	$23.00
327-70	S.Y.	MILLING EXISTING PAVEMENT [(1")(Payment for greater cuts will be paid proportionally)]	$5.00
331-1-2	TON	ASPHALTIC CONCRETE WEARING COURSE - (Type FC-2, 5/8" Thick)	$115.00
331-2A	TON	ASPHALTIC CONCRETE (TYPE S) (1" THICK)	$105.00
339-1	TON	MISCELLANEOUS ASPHALT PAVEMENT	$200.00
351-1	S.Y.	COLORING OF CONCRETE - (SEE SPECIAL PROVISIONS)	$45.00

Bid Form

PROJECT TITLE: TP Intersection Improvement Contracts **PROJECT NO:** 20060400

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN THREE HUNDRED SIXTY FIVE (365) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK".

Item Number	Unit	Description	Unit Price
351-2A	S.F.	CURB RAMP DETECTABLE WARNING SURFACE (Labor and material as described in the Special Provisions and included per FDOT Standard Details Index No. 304 (Truncated Domes) As directed by Engineer.	$60.00
425-1	EA.	INLET [(Swale) (3 foot inside dimension, circular or square)]	$2,000.00
425-1-35	EA.	CURB INLET TYPE P-5 (Any Dimension) (Max. 15' Deep)	$2,500.00
425-1-36	EA.	CURB INLET TYPE P-6 (Any Dimension) (Max. 15' Deep)	$3,500.00
425-1-400	EA.	INLET TYPE "J"	$3,500.00
425-1-541	EA.	INLET TYPE D	$2,000.00
425-1-610	EA.	INLET SWALE [(TYPE P-10)(42" Inside dimension, circular or square)]	$3,000.00
425-1-907	EA.	POLLUTION RETARDANT BAFFLE (With neoprene gasket at all contact edges)	$200.00
425-2-11	EA.	MANHOLE TYPE USP 3-27.1 (36" diameter) (Maximum 15' deep)	$2,000.00
425-2-72	EA.	MANHOLE TYPE J-7T-, (Any dimension, maximum 15' deep)	$3,000.00
425-6	EA.	ADJUST EXISTING VALVE BOXES (MIAMI-DADE COUNTY ONLY) (This item is contingent upon field conditions and may be increased, decreased or eliminated by the Engineer)	$300.00
425-5B	EA.	ADJUST MANHOLE - MIAMI-DADE COUNTY ONLY - (This item is contingent upon field conditions and may be increased, decreased or eliminated by the Engineer)	$500.00
425-110	EA.	MODIFY EXISTING DRAINAGE STRUCTURE	$1,000.00
425-11CA	EA.	CATCH BASIN, DRAIN FIELD AND STUB PIPES [(Incl. plastic filter fabric) and 18" perforated pipe, 50' pipe length and direction of pipe, to be determined on the field by the Engineer]	$7,500.00
430-3-129C	L.F.	24" DIAMETER STORM SEWER CORRUGATED ALUMINIZED STEEL TYPE II PIPE CULVERT (2 2/3" X 1/2", 16 Gauge)	$85.00
430-3-138C	L.F.	36" DIAMETER STORM SEWER CORRUGATED ALUMINIZED STEEL TYPE II PIPE CULVERT (2 2/3" X 1/2", 16 Gauge)	$90.00

Bid Form

PROJECT TITLE: PTP Intersection Improvement Contracts **PROJECT NO:** 20060400

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN THREE HUNDRED SIXTY FIVE (365) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK".

Item Number	Unit	Description	Unit Price
430-15-PH2	L.F.	PIPE CULVERT- 15" DIAMETER	$70.00
430-18-PH2	L.F.	PIPE CULVERT- 18" Diameter	$80.00
430-24-PH2	L.F.	PIPE CULVERT- 24" Diameter	$85.00
430-36-PH2	L.F.	PIPE CULVERT- 36" Diameter	$90.00
430-12A	L.F.	PIPE CULVERT - 12" Diameter	$50.00
520-1-15	L.F.	CONCRETE VALLEY GUTTER (3' Wide)	$15.00
520-2	L.F.	CONCRETE CURB AND GUTTER (Any type, Including base preparation)	$15.00
522-1	S.Y.	CONCRETE SIDEWALK (4" Thick restoration and new, Class I Concrete, 3000 P.S.I) (including pedestrian ramps)	$30.00
522-2	S.Y.	CONCRETE SIDEWALK (6" Thick, 3000 P.S.I. concrete at 28 days)	$32.00
522-8	S.Y.	CONCRETE CROSSWALK (10" thick, 3000 p.s.i at 28 Days, Including base preparation and Reinfrocement)	$40.00
526-70-2B	S.Y.	INSTALLATION OF BRICK PAVERS, any type, including Base Preparation.	$40.00
536-72-2	L.F.	REMOVAL AND STOCKPILING ON SITE OF EXISTING GUARDRAIL AND POST(TO REMAIN AS PROPERTY OF D.C.)	$3.50
538-1	L.F.	REMOVE AND RESET EXIST. GUARDRAIL, (Complete including post and hardw are as required)	$20.00
575-1-1	S.Y.	SODDING (Pensacola Bahia or match existing) (includes w atering)	$3.15
630-1-13	L.F.	CONDUIT 2" PVC UNDER PAVEMENT (This item is contingent upon field conditions and may be increased, decrease or eliminated by the Engineer)	$40.00
630-1-16	L.F.	CONDUIT 2" PVC INSTALLED IN OPEN TRENCH (This item is contingent upon field conditions and may be increased, decreased or eliminated by the Engineer)	$25.00
635-1-11	AS.	PULL BOX, METER TYPE (Polymer)	$150.00
660-2-101	AS.	LOOP ASSEMBLY	$800.00

66

Bid Form

PROJECT TITLE: PTP Intersection Improvement Contracts **PROJECT NO:** 20060400

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN THREE HUNDRED SIXTY FIVE (365) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK".

Item Number	Unit	Description	Unit Price
660-4-4A	L.F.	LOOP LEAD IN CABLE (No. 14 A.W.G.)	$5.00
700-40-01	AS.	ROADSIDE SIGNS {(SINGLE POST) (LESS THAN 12 S.F.)}	$200.00
700-48-18	EA.	SIGN PANEL (LESS THAN 15 SF.)	$300.00
700-48-60A	AS.	REMOVE EXISTING SIGNS & POSTS	$100.00
706-1-12	EA.	REFLECTIVE PAVEMENT MARKERS (class B, mono or bi-directional, all colors)	$4.00
710-4	EA.	DIRECTIONAL ARROWS, PAINT	$40.00
710-26-121	L.F.	SOLID TRAFFIC STRIPE, TEMPORARY - (Paint, white, 12" wide)	$1.00
710-26-41A	L.F.	SOLID TRAFFIC STRIPE, PAINT - (4" white, or yellow)	$0.40
710-35-241	L.F.	SOLID TRAFFIC STRIPE, PAINT (24" WHITE)	$3.00
711-3	EA.	PAVEMENT MESSAGES [(ONLY/MERGE/SCHOOL/RR) (Thermoplastic)]	$50.00
711-4	EA.	DIRECTIONAL ARROWS (Thermoplastic)	$50.00
711-5	L.F.	GUIDELINES [(6" DOTTED) (2'-4' White) (Thermoplastic)]	$0.70
711-7	S.F.	REMOVE EXISTING PAVEMENT MARKINGS	$10.00
711-33-561	L.F.	SKIP TRAFFIC STRIPE (6" White, Thermoplastic, 6' - 10' Skip)	$0.50
711-34-61	L.F.	SOLID TRAFFIC STRIPE, 6" WIDE - (Yellow , thermoplastic)	$0.60
711-34-661	L.F.	SKIP TRAFFIC STRIPE (6" Yellow , Thermoplastic, 6' - 10' Skip)	$0.50
711-35-61	L.F.	SOLID TRAFFIC STRIPE (6" White) (Thermoplastic)	$45.00
711-35-81	L.F.	SOLID TRAFFIC STRIPE (8" WHITE) (THERMOPLASTIC)	$0.60
711-35-121	L.F.	SOLID TRAFFIC STRIPE (12" WHITE) (THERMOPLASTIC)	$1.00
711-35-181	L.F.	SOLID TRAFFIC STRIPE (18" WHITE) (THERMOPLASTIC)	$1.10

Bid Form

PROJECT TITLE: PTP Intersection Improvement Contracts **PROJECT NO:** 20060400

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN THREE HUNDRED SIXTY FIVE (365) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK".

Item Number	Unit	Description	Unit Price
711-35-241	L.F.	SOLID TRAFFIC STRIPE (24" WHITE) (THERMOPLASTIC)	$2.00
711-36-61	L.F.	SOLID TRAFFIC STRIPE (6" yellow) (Thermoplastic)	$5.00
711-36-181	L.F.	SOLID TRAFFIC STRIPE (18" yellow) (Thermoplastic)	$1.20
CONTRACTOR'S PERCENTAGE FACTOR *		1.289	

Tax Identification Number: 65-0024320

D.C. Certificate of competency No: E-99800

Bidder's Name: I & J Asphalt, Inc.

Bidder's telephone Number: 305-634-3342

Bidder's address: 4310 NW 35TH Ave, Miami, FL 33142

Bid Form

PROJECT TITLE: TP Intersection Improvement Contracts **PROJECT NO:** 20060400

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN THREE HUNDRED SIXTY FIVE (365) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK".

BIDDER ACKNOWLEDGES THAT INCLUDED IN THE VARIOUS ITEMS OF THE PROPOSAL AND IN THE TOTAL BID PRICE ARE COSTS FOR COMPLYING WITH THE FLORIDA TRENCH SAFETY ACT (90-96), LAWS OF FLA. EFFECTIVE OCTOBER 1st, 1990. THE BIDDER FURTHER IDENTIFIES THE COSTS TO BE SUMMARIZED BELOW:

	Trench Safety Measure (Description)	Units of Measure (LF, SY)	Unit (Quantity)	Unit Cost	Extended Cost
A.	430-3-129C	L.F.		85-	
B.	430-3-138C	L.F.		90-	
C.	430-15-PI42	L.F.		70-	
D.	430-18-PI42	L.F.		80-	
	430-24-PI42	L.F.		85-	
	430-30-PI42	L.F.		90-	

TOTAL $

FAILURE TO COMPLETE THE ABOVE MAY RESULT IN THE BID BEING DECLARED NON-RESPONSIVE

Contracts & Specifications Section

111 NW 1st Street, Suite 1510
Miami, FL 33128

MIAMI-DADE COUNTY

REQUEST FOR PRICE QUOTATION (RPQ)

Contract No: CICC 7360-0/08
RPQ No: 20060400

RPQ Project Name: PTP Intersection and Neighborhood Improvement Contract

Price Proposal (Lowest Percentage to Perform the work **must** be stated here. State 'No Bid' if not submitting a price proposal)

1.80

Bidder's Company Name: H & R Paving Inc.

Company Address: 1955 NW 110 Ave

City: Miami **State:** FL **Zip:** 33172

Telephone No: 305-261 3005 **Fax No:** 305 592 6079 **EMail:** Abe@HRPaving.com

Name of Person Submitting Quote (Print): Raul Gonzalez

Signature: [signature] **Date:** 1-29-07

Note: Quotes must be submitted on this form. Quote envelope must state RPQ Number, date and time due and the Bidder's Name. Use of any other form for submission of the price quotation shall result in the rejection of the price quotation. Late bids will not be opened. *Low bidder will be notified, in the Notice of Award, of the requirements to submit current copies of insurance certificates in accordance with the Contract Documents: after review for compliance with the Contract Documents, user Department will forward all Insurance Certificates to CICC for Review.* By signature, the CONTRACTOR agrees to be bound by the terms set forth in the CICC-7360-0/08 contract.

Bid Form

Bid Form

PROJECT TITLE: TP Intersection Improvement Contracts **PROJECT NO:** 20060400

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN THREE HUNDRED SIXTY FIVE (365) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK".

Item Number	Unit	Description	Unit Price
102-74-2	EA/DAY	BARRICADES (Temporary, Type III, 6')	$0.75
102-74-1A	EA/DAY	BARRICADES (TEMPORARY- TYPE I, II & VP)	$0.60
102-76	EA/DAY	FLASHING ARROW BOARD (Temporary, Multimode)	$22.00
102-77	EA/DAY	HIGH INTENSITY FLASHING LIGHTS (TEMPORARY, TYPE "B")	$1.10
102-75A	EA/DAY	CONSTRUCTION SIGNS	$1.10
110-1-1W	W.O.	CLEARING AND GRUBBING	$250.00
110-4-1-1	L.F.	REMOVAL AND DISPOSAL OF EXISTING CURB AND GUTTER	$6.00
110-4-10B	S.Y.	REMOVE AND DISPOSE EXISTING SIDEWALK	$20.00
120-1	C.Y.	REGULAR EXCAVATION	$6.00
120-4	C.Y.	SUBSOIL EXCAVATION (This item is contingent upon the actual field conditions and may be increased, decreased or eliminated by the Engineer)	$10.00
120-6-1	C.Y.	EMBANKMENT (INCLUDES BORROW) (This item is contingent upon existing field conditions and may be increased, decreased or eliminated by the Engineer)	$11.00
160-4	S.Y.	TYPE "B" STABILIZATION (12" Thick) (Min. C.B.R. 30)	$5.00
200-1-10	S.Y.	LIMEROCK BASE (8" Thick, Primed)	$11.00
280-1-1	S.Y.	ASPHALT BASE COURSE - [(Min. 6" thick, in 3" layers) (Includes excavation of roadway, and 12" stabilization of subgrade)].	$23.00
327-70	S.Y.	MILLING EXISTING PAVEMENT [(1")(Payment for greater cuts will be paid proportionally)]	$5.00
331-1-2	TON	ASPHALTIC CONCRETE WEARING COURSE - (Type FC-2, 5/8" Thick)	$115.00
331-2A	TON	ASPHALTIC CONCRETE (TYPE S) (1" THICK)	$105.00
339-1	TON	MISCELLANEOUS ASPHALT PAVEMENT	$200.00
351-1	S.Y.	COLORING OF CONCRETE -(SEE SPECIAL PROVISIONS)	$45.00

Bid Form

PROJECT TITLE: TP Intersection Improvement Contracts **PROJECT NO:** 20060400

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN THREE HUNDRED SIXTY FIVE (365) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK".

Item Number	Unit	Description	Unit Price
351-2A	S.F.	CURB RAMP DETECTABLE WARNING SURFACE (Labor and material as described in the Special Provisions and included per FDOT Standard Details Index No. 304 (Truncated Domes) As directed by Engineer.	$60.00
425-1	EA.	INLET [(Sw ale) (3 foot inside dimension, circular or square)]	$2,000.00
425-1-35	EA.	CURB INLET TYPE P-5 (Any Dimension) (Max. 15' Deep)	$2,500.00
425-1-36	EA.	CURB INLET TYPE P-6 (Any Dimension) (Max. 15' Deep)	$3,500.00
425-1-400	EA.	INLET TYPE "J"	$3,500.00
425-1-541	EA.	INLET TYPE D	$2,000.00
425-1-610	EA.	INLET SWALE [(TYPE P-10)(42" Inside dimension, circular or square)]	$3,000.00
425-1-907	EA.	POLLUTION RETARDANT BAFFLE (With neoprene gasket at all contact edges)	$200.00
425-2-11	EA.	MANHOLE TYPE USP 3-27.1 (36" diameter) (Maximum 15' deep)	$2,000.00
425-2-72	EA.	MANHOLE TYPE J-7T-, (Any dimension, maximum 15' deep)	$3,000.00
425-6	EA.	ADJUST EXISTING VALVE BOXES (MIAMI-DADE COUNTY ONLY) (This item is contingent upon field conditions and may be increased, decreased or eliminated by the Engineer)	$300.00
425-5B	EA.	ADJUST MANHOLE - MIAMI-DADE COUNTY ONLY - (This item is contingent upon field conditions and may be increased, decreased or eliminated by the Engineer)	$500.00
425-110	EA.	MODIFY EXISTING DRAINAGE STRUCTURE	$1,000.00
425-11CA	EA.	CATCH BASIN, DRAIN FIELD AND STUB PIPES [(Incl. plastic filter fabric) and 18" perforated pipe, 50' pipe length and direction of pipe, to be determined on the field by the Engineer]	$7,500.00
430-3-129C	L.F.	24" DIAMETER STORM SEWER CORRUGATED ALUMINIZED STEEL TYPE II PIPE CULVERT (2 2/3" X 1/2", 16 Gauge)	$85.00
430-3-138C	L.F.	36" DIAMETER STORM SEWER CORRUGATED ALUMINIZED STEEL TYPE II PIPE CULVERT (2 2/3" X 1/2", 16 Gauge)	$90.00

Bid Form

PROJECT TITLE: PTP Intersection Improvement Contracts **PROJECT NO:** 20060400

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN THREE HUNDRED SIXTY FIVE (365) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK".

Item Number	Unit	Description	Unit Price
430-15-PH2	L.F.	PIPE CULVERT- 15" DIAMETER	$70.00
430-18-PH2	L.F.	PIPE CULVERT- 18" Diameter	$80.00
430-24-PH2	L.F.	PIPE CULVERT- 24" Diameter	$85.00
430-36-PH2	L.F.	PIPE CULVERT- 36" Diameter	$90.00
430-12A	L.F.	PIPE CULVERT - 12" Diameter	$50.00
520-1-15	L.F.	CONCRETE VALLEY GUTTER (3' Wide)	$15.00
520-2	L.F.	CONCRETE CURB AND GUTTER (Any type, Including base preparation)	$15.00
522-1	S.Y.	CONCRETE SIDEWALK (4" Thick restoration and new , Class I Concrete, 3000 P.S.I) (including pedestrian ramps)	$30.00
522-2	S.Y.	CONCRETE SIDEWALK (6" Thick, 3000 P.S.I. concrete at 28 days)	$32.00
522-8	S.Y.	CONCRETE CROSSWALK (10" thick, 3000 p.s.i at 28 Days, Including base preparation and Reinfrocement)	$40.00
526-70-2B	S.Y.	INSTALLATION OF BRICK PAVERS, any type, including Base Preparation.	$40.00
536-72-2	L.F.	REMOVAL AND STOCKPILING ON SITE OF EXISTING GUARDRAIL AND POST(TO REMAIN AS PROPERTY OF D.C.)	$3.50
538-1	L.F.	REMOVE AND RESET EXIST. GUARDRAIL, (Complete including post and hardw are as required)	$20.00
575-1-1	S.Y.	SODDING (Pensacola Bahia or match existing) (includes w atering)	$3.15
630-1-13	L.F.	CONDUIT 2" PVC UNDER PAVEMENT (This item is contingent upon field conditions and may be increased, decrease or eliminated by the Engineer)	$40.00
630-1-16	L.F.	CONDUIT 2" PVC INSTALLED IN OPEN TRENCH (This item is contingent upon field conditions and may be increased, decreased or eliminated by the Engineer)	$25.00
635-1-11	AS.	PULL BOX, METER TYPE (Polymer)	$150.00
660-2-101	AS.	LOOP ASSEMBLY	$800.00

Bid Form

PROJECT TITLE: PTP Intersection Improvement Contracts **PROJECT NO:** 20060400

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN THREE HUNDRED SIXTY FIVE (365) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK".

Item Number	Unit	Description	Unit Price
660-4-4A	L.F.	LOOP LEAD IN CABLE (No. 14 A.W.G.)	$5.00
700-40-01	AS.	ROADSIDE SIGNS {(SINGLE POST) (LESS THAN 12 S.F.)}	$200.00
700-48-18	EA.	SIGN PANEL (LESS THAN 15 SF.)	$300.00
700-48-60A	AS.	REMOVE EXISTING SIGNS & POSTS	$100.00
706-1-12	EA.	REFLECTIVE PAVEMENT MARKERS (class B, mono or bi-directional, all colors)	$4.00
710-4	EA.	DIRECTIONAL ARROWS, PAINT	$40.00
710-26-121	L.F.	SOLID TRAFFIC STRIPE, TEMPORARY - (Paint, white, 12" wide)	$1.00
710-26-41A	L.F.	SOLID TRAFFIC STRIPE, PAINT - (4" white, or yellow)	$0.40
710-35-241	L.F.	SOLID TRAFFIC STRIPE, PAINT (24" WHITE)	$3.00
711-3	EA.	PAVEMENT MESSAGES [(ONLY/MERGE/SCHOOL/RR) (Thermoplastic)]	$50.00
711-4	EA.	DIRECTIONAL ARROWS (Thermoplastic)	$50.00
711-5	L.F.	GUIDELINES [(6" DOTTED) (2'-4' White) (Thermoplastic)]	$0.70
711-7	S.F.	REMOVE EXISTING PAVEMENT MARKINGS	$10.00
711-33-561	L.F.	SKIP TRAFFIC STRIPE (6" White, Thermoplastic, 6' - 10' Skip)	$0.50
711-34-61	L.F.	SOLID TRAFFIC STRIPE, 6" WIDE - (Yellow , thermoplastic)	$0.60
711-34-661	L.F.	SKIP TRAFFIC STRIPE (6" Yellow , Thermoplastic, 6' - 10' Skip)	$0.50
711-35-61	L.F.	SOLID TRAFFIC STRIPE (6" White) (Thermoplastic)	$45.00
711-35-81	L.F.	SOLID TRAFFIC STRIPE (8" WHITE) (THERMOPLASTIC)	$0.60
711-35-121	L.F.	SOLID TRAFFIC STRIPE (12" WHITE) (THERMOPLASTIC)	$1.00
711-35-181	L.F.	SOLID TRAFFIC STRIPE (18" WHITE) (THERMOPLASTIC)	$1.10

Bid Form

PROJECT TITLE: PTP Intersection Improvement Contracts **PROJECT NO:** 20060400

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN THREE HUNDRED SIXTY FIVE (365) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK".

Item Number	Unit	Description	Unit Price
711-35-241	L.F.	SOLID TRAFFIC STRIPE (24" WHITE) (THERMOPLASTIC)	$2.00
711-36-61	L.F.	SOLID TRAFFIC STRIPE (6" yellow) (Thermoplastic)	$5.00
711-36-181	L.F.	SOLID TRAFFIC STRIPE (18" yellow) (Thermoplastic)	$1.20
CONTRACTOR'S PERCENTAGE FACTOR		1.80	

Tax Identification Number: 591690152

D.C. Certificate of competency No: E-844

Bidder's Name: H & R PAVING INC

Bidder's telephone Number: 305-261-3005

Bidder's address: 1955 NW 110 AVE

MIAMI FL 33172

Bid Form

PROJECT TITLE: TP Intersection Improvement Contracts **PROJECT NO:** 20060400

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN THREE HUNDRED SIXTY FIVE (365) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK".

BIDDER ACKNOWLEDGES THAT INCLUDED IN THE VARIOUS ITEMS OF THE PROPOSAL AND IN THE TOTAL BID PRICE ARE COSTS FOR COMPLYING WITH THE FLORIDA TRENCH SAFETY ACT (90-96), LAWS OF FLA. EFFECTIVE OCTOBER 1st, 1990. THE BIDDER FURTHER IDENTIFIES THE COSTS TO BE SUMMARIZED BELOW:

	Trench Safety Measure (Description)	Units of Measure (LF, SY)	Unit (Quantity)	Unit Cost	Extended Cost
A.		N/A			
B.					
C.					
D.					

TOTAL $_____

FAILURE TO COMPLETE THE ABOVE MAY RESULT IN THE BID BEING DECLARED NON-RESPONSIVE

Contracts & Specifications Section

111 NW 1st Street, Suite 1510
Miami, FL 33128

MIAMI-DADE COUNTY

REQUEST FOR PRICE QUOTATION (RPQ)

Contract No: CICC 7360-0/08
RPQ No: 20060400

RPQ Project Name: PTP Intersection and Neighborhood Improvement Contract

Price Proposal (Lowest Percentage to Perform the work **must** be stated here. State 'No Bid' if not submitting a price proposal)

1.34

Bidder's Company Name: Metro Express Inc

Company Address: 8095 W 21 Lane

City: Hialeah **State:** FL **Zip:** 33016

Telephone No: 305-459-8286 **Fax No:** 305-459-8287 **EMail:** Delio@metroexpress corp. car

Name of Person Submitting Quote (Print): Delio A. Trasobares

Signature: Delio A. Trasobares **Date:** 1/24/07

Note: Quotes must be submitted on this form. Quote envelope must state RPQ Number, date and time due and the Bidder's Name. Use of any other form for submission of the price quotation shall result in the rejection of the price quotation. Late bids will not be opened. *Low bidder will be notified, in the Notice of Award, of the requirements to submit current copies of insurance certificates in accordance with the Contract Documents: after review for compliance with the Contract Documents, user Department will forward all Insurance Certificates to CICC for Review.* By signature, the CONTRACTOR agrees to be bound by the terms set forth in the CICC-7360-0/08 contract.

Bid Form

Bid Form

PROJECT TITLE: TP Intersection Improvement Contracts **PROJECT NO:** 20060400

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN THREE HUNDRED SIXTY FIVE (365) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK".

Item Number	Unit	Description	Unit Price
102-74-2	EA/DAY	BARRICADES (Temporary, Type III, 6')	$0.75
102-74-1A	EA/DAY	BARRICADES (TEMPORARY- TYPE I, II & VP)	$0.60
102-76	EA/DAY	FLASHING ARROW BOARD (Temporary, Multimode)	$22.00
102-77	EA/DAY	HIGH INTENSITY FLASHING LIGHTS (TEMPORARY, TYPE "B")	$1.10
102-75A	EA/DAY	CONSTRUCTION SIGNS	$1.10
110-1-1W	W.O.	CLEARING AND GRUBBING	$250.00
110-4-1-1	L.F.	REMOVAL AND DISPOSAL OF EXISTING CURB AND GUTTER	$6.00
110-4-10B	S.Y.	REMOVE AND DISPOSE EXISTING SIDEWALK	$20.00
120-1	C.Y.	REGULAR EXCAVATION	$6.00
120-4	C.Y.	SUBSOIL EXCAVATION (This item is contingent upon the actual field conditions and may be increased, decreased or eliminated by the Engineer)	$10.00
120-6-1	C.Y.	EMBANKMENT (INCLUDES BORROW) (This item is contingent upon existing field conditions and may be increased, decreased or eliminated by the Engineer)	$11.00
160-4	S.Y.	TYPE "B" STABILIZATION (12" Thick) (Min. C.B.R. 30)	$5.00
200-1-10	S.Y.	LIMEROCK BASE (8" Thick, Primed)	$11.00
280-1-1	S.Y.	ASPHALT BASE COURSE - [(Min. 6" thick, in 3" layers) (Includes excavation of roadway, and 12" stabilization of subgrade)].	$23.00
327-70	S.Y.	MILLING EXISTING PAVEMENT [(1")(Payment for greater cuts will be paid proportionally)]	$5.00
331-1-2	TON	ASPHALTIC CONCRETE WEARING COURSE - (Type FC-2, 5/8" Thick)	$115.00
331-2A	TON	ASPHALTIC CONCRETE (TYPE S) (1" THICK)	$105.00
339-1	TON	MISCELLANEOUS ASPHALT PAVEMENT	$200.00
351-1	S.Y.	COLORING OF CONCRETE -(SEE SPECIAL PROVISIONS)	$45.00

SC

Bid Form

PROJECT TITLE: TP Intersection Improvement Contracts **PROJECT NO:** 20060400

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN THREE HUNDRED SIXTY FIVE (365) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK".

Item Number	Unit	Description	Unit Price
351-2A	S.F.	CURB RAMP DETECTABLE WARNING SURFACE (Labor and material as described in the Special Provisions and included per FDOT Standard Details Index No. 304 (Truncated Domes) As directed by Engineer.	$60.00
425-1	EA.	INLET [(Swale) (3 foot inside dimension, circular or square)]	$2,000.00
425-1-35	EA.	CURB INLET TYPE P-5 (Any Dimension) (Max. 15' Deep)	$2,500.00
425-1-36	EA.	CURB INLET TYPE P-6 (Any Dimension) (Max. 15' Deep)	$3,500.00
425-1-400	EA.	INLET TYPE "J"	$3,500.00
425-1-541	EA.	INLET TYPE D	$2,000.00
425-1-610	EA.	INLET SWALE [(TYPE P-10)(42" Inside dimension, circular or square)]	$3,000.00
425-1-907	EA.	POLLUTION RETARDANT BAFFLE (With neoprene gasket at all contact edges)	$200.00
425-2-11	EA.	MANHOLE TYPE USP 3-27.1 (36" diameter) (Maximum 15' deep)	$2,000.00
425-2-72	EA.	MANHOLE TYPE J-7T-, (Any dimension, maximum 15' deep)	$3,000.00
425-6	EA.	ADJUST EXISTING VALVE BOXES (MIAMI-DADE COUNTY ONLY) (This item is contingent upon field conditions and may be increased, decreased or eliminated by the Engineer)	$300.00
425-5B	EA.	ADJUST MANHOLE - MIAMI-DADE COUNTY ONLY - (This item is contingent upon field conditions and may be increased, decreased or eliminated by the Engineer)	$500.00
425-110	EA.	MODIFY EXISTING DRAINAGE STRUCTURE	$1,000.00
425-11CA	EA.	CATCH BASIN, DRAIN FIELD AND STUB PIPES [(Incl. plastic filter fabric) and 18" perforated pipe, 50' pipe length and direction of pipe, to be determined on the field by the Engineer]	$7,500.00
430-3-129C	L.F.	24" DIAMETER STORM SEWER CORRUGATED ALUMINIZED STEEL TYPE II PIPE CULVERT (2 2/3" X 1/2", 16 Gauge)	$85.00
430-3-138C	L.F.	36" DIAMETER STORM SEWER CORRUGATED ALUMINIZED STEEL TYPE II PIPE CULVERT (2 2/3" X 1/2", 16 Gauge)	$90.00

81

Bid Form

PROJECT TITLE: PTP Intersection Improvement Contracts **PROJECT NO:** 20060400

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN THREE HUNDRED SIXTY FIVE (365) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK".

Item Number	Unit	Description	Unit Price
430-15-PH2	L.F.	PIPE CULVERT- 15" DIAMETER	$70.00
430-18-PH2	L.F.	PIPE CULVERT- 18" Diameter	$80.00
430-24-PH2	L.F.	PIPE CULVERT- 24" Diameter	$85.00
430-36-PH2	L.F.	PIPE CULVERT- 36" Diameter	$90.00
430-12A	L.F.	PIPE CULVERT - 12" Diameter	$50.00
520-1-15	L.F.	CONCRETE VALLEY GUTTER (3' Wide)	$15.00
520-2	L.F.	CONCRETE CURB AND GUTTER (Any type, Including base preparation)	$15.00
522-1	S.Y.	CONCRETE SIDEWALK (4" Thick restoration and new , Class I Concrete, 3000 P.S.I) (including pedestrian ramps)	$30.00
522-2	S.Y.	CONCRETE SIDEWALK (6" Thick, 3000 P.S.I. concrete at 28 days)	$32.00
522-8	S.Y.	CONCRETE CROSSWALK (10" thick, 3000 p.s.i at 28 Days, Including base preparation and Reinfrocement)	$40.00
526-70-2B	S.Y.	INSTALLATION OF BRICK PAVERS, any type, including Base Preparation.	$40.00
536-72-2	L.F.	REMOVAL AND STOCKPILING ON SITE OF EXISTING GUARDRAIL AND POST(TO REMAIN AS PROPERTY OF D.C.)	$3.50
538-1	L.F.	REMOVE AND RESET EXIST. GUARDRAIL, (Complete including post and hardw are as required)	$20.00
575-1-1	S.Y.	SODDING (Pensacola Bahia or match existing) (includes w atering)	$3.15
630-1-13	L.F.	CONDUIT 2" PVC UNDER PAVEMENT (This item is contingent upon field conditions and may be increased, decrease or eliminated by the Engineer)	$40.00
630-1-16	L.F.	CONDUIT 2" PVC INSTALLED IN OPEN TRENCH (This item is contingent upon field conditions and may be increased, decreased or eliminated by the Engineer)	$25.00
635-1-11	AS.	PULL BOX, METER TYPE (Polymer)	$150.00
660-2-101	AS.	LOOP ASSEMBLY	$800.00

Bid Form

PROJECT TITLE: TP Intersection Improvement Contracts **PROJECT NO:** 20060400

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN THREE HUNDRED SIXTY FIVE (365) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE *NOTICE TO PROCEED WITH CONTRACT WORK*.

Item Number	Unit	Description	Unit Price
660-4-4A	L.F.	LOOP LEAD IN CABLE (No. 14 A.W.G.)	$5.00
700-40-01	AS.	ROADSIDE SIGNS {(SINGLE POST) (LESS THAN 12 S.F.)}	$200.00
700-48-18	EA.	SIGN PANEL (LESS THAN 15 SF.)	$300.00
700-48-60A	AS.	REMOVE EXISTING SIGNS & POSTS	$100.00
706-1-12	EA.	REFLECTIVE PAVEMENT MARKERS (class B, mono or bi-directional, all colors)	$4.00
710-4	EA.	DIRECTIONAL ARROWS, PAINT	$40.00
710-26-121	L.F.	SOLID TRAFFIC STRIPE, TEMPORARY - (Paint, white, 12" wide)	$1.00
710-26-41A	L.F.	SOLID TRAFFIC STRIPE, PAINT - (4" white, or yellow)	$0.40
710-35-241	L.F.	SOLID TRAFFIC STRIPE, PAINT (24" WHITE)	$3.00
711-3	EA.	PAVEMENT MESSAGES [(ONLY/MERGE/SCHOOL/RR) (Thermoplastic)]	$50.00
711-4	EA.	DIRECTIONAL ARROWS (Thermoplastic)	$50.00
711-5	L.F.	GUIDELINES [(6" DOTTED) (2'-4' White) (Thermoplastic)]	$0.70
711-7	S.F.	REMOVE EXISTING PAVEMENT MARKINGS	$10.00
711-33-561	L.F.	SKIP TRAFFIC STRIPE (6" White, Thermoplastic, 6' - 10' Skip)	$0.50
711-34-61	L.F.	SOLID TRAFFIC STRIPE, 6" WIDE - (Yellow , thermoplastic)	$0.60
711-34-661	L.F.	SKIP TRAFFIC STRIPE (6" Yellow , Thermoplastic, 6' - 10' Skip)	$0.50
711-35-61	L.F.	SOLID TRAFFIC STRIPE (6" White) (Thermoplastic)	$45.00
711-35-81	L.F.	SOLID TRAFFIC STRIPE (8" WHITE) (THERMOPLASTIC)	$0.60
711-35-121	L.F.	SOLID TRAFFIC STRIPE (12" WHITE) (THERMOPLASTIC)	$1.00
711-35-181	L.F.	SOLID TRAFFIC STRIPE (18" WHITE) (THERMOPLASTIC)	$1.10

83

Bid Form

PROJECT TITLE: PTP Intersection Improvement Contracts **PROJECT NO:** 20060400

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN THREE HUNDRED SIXTY FIVE (365) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK".

Item Number	Unit	Description	Unit Price
711-35-241	L.F.	SOLID TRAFFIC STRIPE (24" WHITE) (THERMOPLASTIC)	$2.00
711-36-61	L.F.	SOLID TRAFFIC STRIPE (6" yellow) (Thermoplastic)	$5.00
711-36-181	L.F.	SOLID TRAFFIC STRIPE (18" yellow) (Thermoplastic)	$1.20
CONTRACTOR'S PERCENTAGE FACTOR		1.34	

Tax Identification Number: 65-0711071

D.C. Certificate of competency No: E-201301

Bidder's Name: Metro Express Inc

Bidder's telephone Number: 305-459-8286

Bidder's address: 8095 W. 21 Lane Hialeah, FL 33016

Bid Form

PROJECT TITLE: TP Intersection Improvement Contracts **PROJECT NO:** 20060400

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN THREE HUNDRED SIXTY FIVE (365) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK".

BIDDER ACKNOWLEDGES THAT INCLUDED IN THE VARIOUS ITEMS OF THE PROPOSAL AND IN THE TOTAL BID PRICE ARE COSTS FOR COMPLYING WITH THE FLORIDA TRENCH SAFETY ACT (90-96), LAWS OF FLA. EFFECTIVE OCTOBER 1st, 1990. THE BIDDER FURTHER IDENTIFIES THE COSTS TO BE SUMMARIZED BELOW:

	Trench Safety Measure (Description)	Units of Measure (LF, SY)	Unit (Quantity)	Unit Cost	Extended Cost
	sloping	c/F		10.00	10.00
A.					
B.					
C.					
D.					

TOTAL $ 10.00

FAILURE TO COMPLETE THE ABOVE MAY RESULT IN THE BID BEING DECLARED NON-RESPONSIVE

Public Works Department
Contracts & Specifications Section

111 NW 1st Street, Suite 1510
Miami, FL 33128

MIAMI-DADE COUNTY, FLORIDA
REQUEST FOR PRICE QUOTATION (RPQ)

Contract No: CICC 7360-0/08
RPQ No: 20060400

This RPQ is issued under the terms and conditions of the Contract No. CICC-7360-0/08.

Date Issued: 12/21/2006 **Bid Date Due:** 1/29/2007 **Time Due:** 2:00 p.m. **Submitted Via:** N/A

Date RPQ Added: 12/19/2006 **Contractors Add Request Date:** 12/21/2006 **Contractors Add Date:**

Project Number: 20060400 **Estimated Value:** $1,000,000.00
(excluding contingencies and dedicated allowances)

Project Name: PTP Intersection and Neighborhood Improvement Contract
Project Location: Various Locations Countywide
Project Manager: Alicia Arce **Phone No:** 305-375-1363 **Fax No:** 305-375-2931

Document Pickup: **Contact:** Contracts & Specifications Section **Phone:** 305 375-2930 **Date:** 12/21/2006

Document Pickup: **Location:** 111 NW 1st Street, Suite 1510

	Y/N:	Mandatory:	Date:	Time:	Location:
Site Meeting:	N	N			
PreBid Meeting:	Y	N	1/3/2007	10:00 a.m.	111 NW 1st Street, Suite 1510 ,Front conference room

Type of Contract: Single Trade **Method of Award:** **Lowest Percentage Factor**
Performance/Payment Bond Required: Y **Bid Bond Required:** Y **Insurance Required:** Y
Comm Dist: 0 **Davis Bacon:** N
Prevailing Wage Rate Requirements: Y **DBD Subcontract Forms Required:** N
CSBE Requirements: N 0% **Trade Set-a-side:** N

DBD Dates: **Received:** **SOI Date:** **Compliance:** N **Memo Date:**

Type:	Trade:	Count:	Work%:	Create Bid
Primary	General Building Contractor	99		
Sub	General Engineering	12	0%	Y
Sub	Electrical Contractor	32	0%	Y
Sub	Concrete Work	8	0%	Y

Anticipated Start Date: 4/22/2007 **Calendar Days for Project Completion:** 365
Liquidated Damages: Y **Method of Payment:** Scheduled Monthly Payments
Funding Type: **Federal:** N **State:** N **PTP:** Y **Other:** N **QNIP:** N **OMC:** N
GOB: N **GOB No:**

Awarded To: Horizon Contractors Inc. **Award Date:** 2/2/2007 **Paid Amt:** $0.00

Base Amt: $1,000,000.00 **Cont Amt:** $100,000.00 **Ded Amt:** $55,000.00 **Award Amt:** $1,155,000.00

Insurance: **OCI Approved:** N **Date Approved:** **GL Ins Exp Dt:** 2/20/2007
Bond Review: **OCI Approved:** N **Date Approved:** **AL Ins Exp Dt:** 2/20/2007
Risk Management: **Approved:** N **Date Approved:** **WC Ins Exp Dt:** 2/20/2007

Scope of Work: (Contractor must obtain and submit all permits prior to performing any work.)

Work under this Contract consists of furnishing all supervision, labor, materials, equipment, tools and performing all operations necessary for Intersection Improvements. This work includes construction of asphaltic concrete road base

and surface; pavement removal; pavement milling; pavement markings; signage; drainage; sidewalks; concrete curb and gutter; traffic calming devices and the installation of loop detectors.

Incidental items required for areas such as street light, traffic signal installation, etc. will be added to this contract. However, incidental items may or may not be used for this contract.

Design Drawings Included: N **Shop Drawings Included:** N **Specifications Included:** N

Project Qualifier: Alicia Arce **Phone No:** 305-375-1363 **EMail:** arcea@miamidade.gov

Comments:

RPQ Documents and plan pick up Location: 111 NW 1st Street, 15th Floor, Contracts & Specifications Section. (Document fee $25.00) Must be paid by Check, Cashier Check, or Money Order.

Pre-Bid Conference time and location: 10:00 a.m., Wednesday, January 3, 2007, 111 NW 1st Street, 15 Floor, Front conference room.

Bid Opening Time and Location: Monday, January 29, 2007, 2:00 p.m., 111 NW 1 Street, 17th Floor, Clerk of the Board Office.

The work to be performed under the terms of this Contract includes resurfacing at various locations Countywide.

The specific location of work will be shown on the individual work order(s) given after the award of the contract and issuance of the "Notice to Proceed". The County reserves the right to issue work orders Countywide.

Miami-Dade County Certificate of Compentency is required in one of the following: General Building Contractor, Electrical Contractor, General Engineering, Concrete Work or other categories as applicable to Chapter 10 of the Code of Miami-Dade County.

Contractor / Bid Information

Type	Contractor Name	Trade	Bid	DBD OK	Base Bid Amount	Award	Bid Type	Date
7360	ABC Construction, Inc.	General Building Contractor			$0.00		Pri	12/22/2006
7360	ABC Construction, Inc.	General Building Contractor			$0.00		Pri	12/22/2006
7360	Abcon Electric	Electrical Contractor			$0.00		Sub	12/22/2006
7360	Abcon Electric	Electrical Contractor			$0.00		Sub	12/22/2006
7360	Acier Construction Inc.	General Building Contractor			$0.00		Pri	12/22/2006
7360	Acier Construction Inc.	General Building Contractor			$0.00		Pri	12/22/2006
7360	ACT Services, Inc.	General Engineering			$0.00		Sub	12/22/2006
7360	ACT Services, Inc.	General Building Contractor			$0.00		Pri	12/22/2006
7360	ACT Services, Inc.	General Engineering			$0.00		Sub	12/22/2006
7360	ACT Services, Inc.	General Building Contractor			$0.00		Pri	12/22/2006
7360	ADATECH Corporation	General Building Contractor			$0.00		Pri	12/22/2006
7360	ADATECH Corporation	General Building Contractor			$0.00		Pri	12/22/2006
7360	Advance Electric, Inc.	Electrical Contractor			$0.00		Sub	12/22/2006
7360	Advance Electric, Inc.	Electrical Contractor			$0.00		Sub	12/22/2006
7360	Albert Electrical of South Florida	Electrical Contractor			$0.00		Sub	12/22/2006

7360	Albert Electrical of South Florida	Electrical Contractor			$0.00		Sub	12/22/2006
7360	All Quality Electrical Services Inc.	Electrical Contractor			$0.00		Sub	12/22/2006
7360	All Quality Electrical Services Inc.	Electrical Contractor			$0.00		Sub	12/22/2006
7360	All Quality Electrical Services Inc.	Electrical Contractor			$0.00		Sub	12/22/2006
7360	All Quality Electrical Services Inc.	Electrical Contractor			$0.00		Sub	12/22/2006
7360	Allied Contractors, Inc.	General Building Contractor			$0.00		Pri	12/22/2006
7360	Allied Contractors, Inc.	General Building Contractor			$0.00		Pri	12/22/2006
7360	All-Storm Busters LLC	General Building Contractor			$0.00		Pri	12/22/2006
7360	All-Storm Busters LLC	General Building Contractor			$0.00		Pri	12/22/2006
7360	American Environmental Contractor, Inc.	General Building Contractor			$0.00		Pri	12/22/2006
7360	American Environmental Contractor, Inc.	General Building Contractor			$0.00		Pri	12/22/2006
7360	APAC Group, Inc.	General Engineering			$0.00		Sub	12/22/2006
7360	APAC Group, Inc.	General Engineering			$0.00		Sub	12/22/2006
7360	Arisen Construction Inc	General Building Contractor			$0.00		Pri	12/22/2006
7360	Arisen Construction Inc	General Building Contractor			$0.00		Pri	12/22/2006
7360	Avatar, Inc.	General Building Contractor			$0.00		Pri	12/22/2006
7360	Avatar, Inc.	General Building Contractor			$0.00		Pri	12/22/2006
7360	Aventura Engineering & Construction Corp	General Engineering			$0.00		Sub	12/22/2006
7360	Aventura Engineering & Construction Corp	General Building Contractor			$0.00		Pri	12/22/2006
7360	Aventura Engineering & Construction Corp	General Engineering			$0.00		Sub	12/22/2006
7360	Aventura Engineering & Construction Corp	General Building Contractor			$0.00		Pri	12/22/2006
7360	BARKENTINE MANAGEMENT CORP.	General Building Contractor			$0.00		Pri	12/22/2006
7360	BARKENTINE MANAGEMENT CORP.	General Building Contractor			$0.00		Pri	12/22/2006
7360	Bazanj Construction Corp.	General Building Contractor			$0.00		Pri	12/22/2006
7360	Bazanj Construction Corp.	General Building Contractor			$0.00		Pri	12/22/2006
7360	Best Property Services, Inc.	General Building Contractor			$0.00		Pri	12/22/2006
7360	Best Property Services, Inc.	General Building Contractor			$0.00		Pri	12/22/2006
7360	BMA Construction, Inc	General Building Contractor			$0.00		Pri	12/22/2006
7360	BMA Construction, Inc	General Building Contractor			$0.00		Pri	12/22/2006
7360	C E B Construction, Inc.	General Engineering			$0.00		Sub	12/22/2006
7360	C E B Construction, Inc.	General Engineering			$0.00		Sub	12/22/2006
		General Building						

7360	CapMen Construction Co., Inc.	Contractor			$0.00		Pri	12/22/2006
7360	CapMen Construction Co., Inc.	General Building Contractor			$0.00		Pri	12/22/2006
7360	Cazo Construction Corp.	General Building Contractor			$0.00		Pri	12/22/2006
7360	Cazo Construction Corp.	General Building Contractor			$0.00		Pri	12/22/2006
7360	Celomar Construction Group Corp	General Building Contractor			$0.00		Pri	12/22/2006
7360	Celomar Construction Group Corp	General Building Contractor			$0.00		Pri	12/22/2006
7360	CIMA Engineering	General Building Contractor			$0.00		Pri	12/22/2006
7360	CIMA Engineering	General Building Contractor			$0.00		Pri	12/22/2006
7360	Clearview Electric, Inc.	Electrical Contractor			$0.00		Sub	12/22/2006
7360	Clearview Electric, Inc.	Electrical Contractor			$0.00		Sub	12/22/2006
7360	Clinton Engineering, Inc.	General Building Contractor			$0.00		Pri	12/22/2006
7360	Clinton Engineering, Inc.	General Building Contractor			$0.00		Pri	12/22/2006
7360	Comtech Engineering, Inc.	General Engineering			$0.00		Sub	12/22/2006
7360	Comtech Engineering, Inc.	General Engineering			$0.00		Sub	12/22/2006
7360	Concepts Bldg Systems	General Building Contractor			$0.00		Pri	12/22/2006
7360	Concepts Bldg Systems	General Building Contractor			$0.00		Pri	12/22/2006
7360	Construct Group Corp	General Building Contractor			$0.00		Pri	12/22/2006
7360	Construct Group Corp	General Building Contractor			$0.00		Pri	12/22/2006
7360	Cooper Contracting, Inc.	General Building Contractor			$0.00		Pri	12/22/2006
7360	Cooper Contracting, Inc.	Electrical Contractor			$0.00		Sub	12/22/2006
7360	Cooper Contracting, Inc.	General Building Contractor			$0.00		Pri	12/22/2006
7360	Cooper Contracting, Inc.	Electrical Contractor			$0.00		Sub	12/22/2006
7360	Coreland Construction Corp.	General Building Contractor			$0.00		Pri	12/22/2006
7360	Coreland Construction Corp.	General Building Contractor			$0.00		Pri	12/22/2006
7360	Coreno, Inc.	General Building Contractor			$0.00		Pri	12/22/2006
7360	Coreno, Inc.	General Building Contractor			$0.00		Pri	12/22/2006
7360	Critical Path Services, Inc.	General Building Contractor			$0.00		Pri	12/22/2006
7360	Critical Path Services, Inc.	General Building Contractor			$0.00		Pri	12/22/2006
7360	Cuesta Construction Corp.	General Building Contractor			$0.00		Pri	12/22/2006
7360	Cuesta Construction Corp.	General Building Contractor			$0.00		Pri	12/22/2006

7360	D.K.G. & Associates Ltd	General Building Contractor			$0.00		Pri	12/22/2006
7360	D.K.G. & Associates Ltd	General Building Contractor			$0.00		Pri	12/22/2006
7360	D.L. Kirby Inc	General Building Contractor			$0.00		Pri	12/22/2006
7360	D.L. Kirby Inc	General Building Contractor			$0.00		Pri	12/22/2006
7360	Deen Construction Co.	General Building Contractor			$0.00		Pri	12/22/2006
7360	Deen Construction Co.	General Building Contractor			$0.00		Pri	12/22/2006
7360	Design Build Interamerican, Inc.	General Building Contractor			$0.00		Pri	12/22/2006
7360	Design Build Interamerican, Inc.	General Building Contractor			$0.00		Pri	12/22/2006
7360	Development & Communications Group	General Building Contractor			$0.00	N	Pri	12/22/2006
7360	Development & Communications Group	General Building Contractor			$0.00		Pri	12/22/2006
7360	Di Obra Construction Corp.	General Building Contractor			$0.00		Pri	12/22/2006
7360	Di Obra Construction Corp.	General Building Contractor			$0.00		Pri	12/22/2006
7360	Dodec, Inc.	General Building Contractor			$0.00		Pri	12/22/2006
7360	Dodec, Inc.	General Building Contractor			$0.00		Pri	12/22/2006
7360	Dozier & Dozier Construction, Inc.	General Building Contractor			$0.00		Pri	12/22/2006
7360	Dozier & Dozier Construction, Inc.	General Building Contractor			$0.00		Pri	12/22/2006
7360	E & M Builders Inc.	General Building Contractor			$0.00		Pri	12/22/2006
7360	E & M Builders Inc.	General Building Contractor			$0.00		Pri	12/22/2006
7360	E L C I Construction Group Inc.	General Building Contractor			$0.00		Pri	12/22/2006
7360	E L C I Construction Group Inc.	General Building Contractor			$0.00		Pri	12/22/2006
7360	EDCA, Inc.	Electrical Contractor			$0.00		Sub	12/22/2006
7360	EDCA, Inc.	Electrical Contractor			$0.00		Sub	12/22/2006
7360	Elite Construction and Design	General Building Contractor			$0.00		Pri	12/22/2006
7360	Elite Construction and Design	General Building Contractor			$0.00		Pri	12/22/2006
7360	Energetic Electric, Inc.	Electrical Contractor			$0.00		Sub	12/22/2006
7360	Energetic Electric, Inc.	Electrical Contractor			$0.00		Sub	12/22/2006
7360	Febles Inc	Electrical Contractor			$0.00		Sub	12/22/2006
7360	Febles Inc	Electrical Contractor			$0.00		Sub	12/22/2006
7360	Florida Construction & Engineeing, Inc.	General Building Contractor			$0.00		Pri	12/22/2006
7360	Florida Construction & Engineeing, Inc.	General Engineering			$0.00		Sub	12/22/2006

7360	Florida Construction & Engineeing, Inc.	General Building Contractor			$0.00		Pri	12/22/2006
7360	Florida Construction & Engineeing, Inc.	General Engineering			$0.00		Sub	12/22/2006
7360	Florida Lemark Corporation	General Building Contractor			$0.00		Pri	12/22/2006
7360	Florida Lemark Corporation	General Building Contractor			$0.00		Pri	12/22/2006
7360	Foster & Son Electrical Contractors, Inc.	Electrical Contractor			$0.00		Sub	12/22/2006
7360	Foster & Son Electrical Contractors, Inc.	Electrical Contractor			$0.00		Sub	12/22/2006
7360	Foster Construction Group, Inc.	General Building Contractor			$0.00		Pri	12/22/2006
7360	Foster Construction Group, Inc.	General Building Contractor			$0.00		Pri	12/22/2006
7360	Foster Construction of South Florida, Inc.	General Building Contractor			$0.00		Pri	12/22/2006
7360	Foster Construction of South Florida, Inc.	General Building Contractor			$0.00		Pri	12/22/2006
7360	G & T Electric Co., Inc.	Electrical Contractor			$0.00		Sub	12/22/2006
7360	G & T Electric Co., Inc.	Electrical Contractor			$0.00		Sub	12/22/2006
7360	G C Works Inc	General Building Contractor			$0.00		Pri	12/22/2006
7360	G C Works Inc	General Building Contractor			$0.00		Pri	12/22/2006
7360	GLC3, Inc.	General Building Contractor			$0.00		Pri	12/22/2006
7360	GLC3, Inc.	General Building Contractor			$0.00		Pri	12/22/2006
7360	Granda-Klein Enterprises, Inc.	General Building Contractor			$0.00		Pri	12/22/2006
7360	Granda-Klein Enterprises, Inc.	General Building Contractor			$0.00		Pri	12/22/2006
7360	Group II of Miami	General Building Contractor			$0.00		Pri	12/22/2006
7360	Group II of Miami	General Building Contractor			$0.00		Pri	12/22/2006
7360	H & D Electric, Inc.	Electrical Contractor			$0.00		Sub	12/22/2006
7360	H & D Electric, Inc.	Electrical Contractor			$0.00		Sub	12/22/2006
7360	Harris Miniature Golf Course, Inc.	General Building Contractor			$0.00		Pri	12/22/2006
7360	Harris Miniature Golf Course, Inc.	General Building Contractor			$0.00		Pri	12/22/2006
7360	HF Contractors, Inc.	General Building Contractor			$0.00		Pri	12/22/2006
7360	HF Contractors, Inc.	General Building Contractor			$0.00		Pri	12/22/2006
7360	HOM Construction Corp	General Building Contractor			$0.00		Pri	12/22/2006
7360	HOM Construction Corp	General Building Contractor			$0.00		Pri	12/22/2006
7360	Horizon Contractors Inc.	General Engineering			$0.00		Sub	12/22/2006
7360	Horizon Contractors Inc.	General Building Contractor			$1,000,000.00	Y	Pri	12/22/2006
7360					$0.00			12/22/2006

	Horizon Contractors Inc.	General Engineering					Sub	
7360	Horizon Contractors Inc.	General Building Contractor			$0.00		Pri	12/22/2006
7360	IGWT Construction, Inc.	General Building Contractor			$0.00		Pri	12/22/2006
7360	IGWT Construction, Inc.	General Building Contractor			$0.00		Pri	12/22/2006
7360	Ingesca Construction & Engineering LLC	General Building Contractor			$0.00		Pri	12/22/2006
7360	Ingesca Construction & Engineering LLC	General Building Contractor			$0.00		Pri	12/22/2006
7360	Jador International Corporation	Electrical Contractor			$0.00		Sub	12/22/2006
7360	Jador International Corporation	Electrical Contractor			$0.00		Sub	12/22/2006
7360	Jalan Construction Group, Inc.	General Building Contractor			$0.00		Pri	12/22/2006
7360	Jalan Construction Group, Inc.	General Building Contractor			$0.00		Pri	12/22/2006
7360	James P. Moran, Inc.	Electrical Contractor			$0.00		Sub	12/22/2006
7360	James P. Moran, Inc.	General Building Contractor			$0.00		Pri	12/22/2006
7360	James P. Moran, Inc.	Electrical Contractor			$0.00		Sub	12/22/2006
7360	James P. Moran, Inc.	General Building Contractor			$0.00		Pri	12/22/2006
7360	JCM Development Group, Inc.	General Building Contractor			$0.00		Pri	12/22/2006
7360	JCM Development Group, Inc.	General Building Contractor			$0.00		Pri	12/22/2006
7360	Jorrin Construction Management Company	General Building Contractor			$0.00		Pri	12/22/2006
7360	Jorrin Construction Management Company	General Building Contractor			$0.00		Pri	12/22/2006
7360	Juliana Enterprises Inc DBA Power Pro	Electrical Contractor			$0.00		Sub	12/22/2006
7360	Juliana Enterprises Inc DBA Power Pro	Electrical Contractor			$0.00		Sub	12/22/2006
7360	Juslak Construction, Inc.	General Building Contractor			$0.00		Pri	12/22/2006
7360	Juslak Construction, Inc.	General Building Contractor			$0.00		Pri	12/22/2006
7360	K. L. McCaul Construction, Inc.	General Building Contractor			$0.00		Pri	12/22/2006
7360	K. L. McCaul Construction, Inc.	General Building Contractor			$0.00		Pri	12/22/2006
7360	Kendall Sprinkler Service, Inc.	General Building Contractor			$0.00		Pri	12/22/2006
7360	Kendall Sprinkler Service, Inc.	General Building Contractor			$0.00		Pri	12/22/2006
7360	Klean Power Electric Inc	Electrical Contractor			$0.00		Sub	12/22/2006
7360	Klean Power Electric Inc	Electrical Contractor			$0.00		Sub	12/22/2006
7360	L M P Construction Services, Inc.	General Building Contractor			$0.00		Pri	12/22/2006
7360	L M P Construction Services, Inc.	General Building Contractor			$0.00		Pri	12/22/2006
7360	Landel Construction Corp.	General Building			$0.00		Pri	12/22/2006

		Contractor						
7360	Landel Construction Corp.	General Building Contractor			$0.00		Pri	12/22/2006
7360	Leadex Corporation	General Building Contractor			$0.00		Pri	12/22/2006
7360	Leadex Corporation	General Building Contractor			$0.00		Pri	12/22/2006
7360	Link Construction Group	General Building Contractor			$0.00		Pri	12/22/2006
7360	Link Construction Group	General Building Contractor			$0.00		Pri	12/22/2006
7360	LNC Engineering Contractor, Inc.	General Engineering			$0.00		Sub	12/22/2006
7360	LNC Engineering Contractor, Inc.	General Engineering			$0.00		Sub	12/22/2006
7360	Mag Construction, Inc.	General Building Contractor			$0.00		Pri	12/22/2006
7360	Mag Construction, Inc.	General Building Contractor			$0.00		Pri	12/22/2006
7360	Magesco, Inc.	Electrical Contractor			$0.00		Sub	12/22/2006
7360	Magesco, Inc.	Electrical Contractor			$0.00		Sub	12/22/2006
7360	Malcolm T. Wright, Inc.	General Building Contractor			$0.00		Pri	12/22/2006
7360	Malcolm T. Wright, Inc.	General Building Contractor			$0.00		Pri	12/22/2006
7360	Mars Contractors, Inc.	General Building Contractor			$0.00		Pri	12/22/2006
7360	Mars Contractors, Inc.	General Building Contractor			$0.00		Pri	12/22/2006
7360	MCO Construction & Services, Inc.	General Building Contractor			$0.00		Pri	12/22/2006
7360	MCO Construction & Services, Inc.	General Building Contractor			$0.00		Pri	12/22/2006
7360	Mecias Construction Corp.	General Building Contractor			$0.00		Pri	12/22/2006
7360	Mecias Construction Corp.	General Building Contractor			$0.00		Pri	12/22/2006
7360	Merkury Development	General Building Contractor			$0.00		Pri	12/22/2006
7360	Merkury Development	General Building Contractor			$0.00		Pri	12/22/2006
7360	Murray Electric Inc	Electrical Contractor			$0.00		Sub	12/22/2006
7360	Murray Electric Inc	Electrical Contractor			$0.00		Sub	12/22/2006
7360	N. Sinha Corp.	General Building Contractor			$0.00		Pri	12/22/2006
7360	N. Sinha Corp.	General Building Contractor			$0.00		Pri	12/22/2006
7360	N. T. P. Site Development Inc.	General Engineering			$0.00		Sub	12/22/2006
7360	N. T. P. Site Development Inc.	General Engineering			$0.00		Sub	12/22/2006
7360	Namin Construction	General Building Contractor			$0.00		Pri	12/22/2006
7360	Namin Construction	General Building Contractor			$0.00		Pri	12/22/2006
7360	National Housing Group Corp	General Building			$0.00		Pri	12/22/2006

		Contractor						
7360	National Housing Group Corp	General Building Contractor			$0.00		Pri	12/22/2006
7360	Nunez Construction, Inc.	General Building Contractor			$0.00		Pri	12/22/2006
7360	Nunez Construction, Inc.	General Building Contractor			$0.00		Pri	12/22/2006
7360	O.R. Dean Construction, Inc.	General Building Contractor			$0.00		Pri	12/22/2006
7360	O.R. Dean Construction, Inc.	General Building Contractor			$0.00		Pri	12/22/2006
7360	Paragon Construction Unltd	General Building Contractor			$0.00		Pri	12/22/2006
7360	Paragon Construction Unltd	General Building Contractor			$0.00		Pri	12/22/2006
7360	Partners in Construction, Inc.	General Building Contractor			$0.00		Pri	12/22/2006
7360	Partners in Construction, Inc.	General Building Contractor			$0.00		Pri	12/22/2006
7360	Patriot Electric Inc.	Electrical Contractor			$0.00		Sub	12/22/2006
7360	Patriot Electric Inc.	Electrical Contractor			$0.00		Sub	12/22/2006
7360	Peace of Mind Construction	General Building Contractor			$0.00		Pri	12/22/2006
7360	Peace of Mind Construction	General Building Contractor			$0.00		Pri	12/22/2006
7360	Poinciana Development Group Inc.	General Building Contractor			$0.00		Pri	12/22/2006
7360	Poinciana Development Group Inc.	General Building Contractor			$0.00		Pri	12/22/2006
7360	Portland Services, Inc.	General Building Contractor			$0.00		Pri	12/22/2006
7360	Portland Services, Inc.	General Building Contractor			$0.00		Pri	12/22/2006
7360	Precision Design, Inc.	General Building Contractor			$0.00		Pri	12/22/2006
7360	Precision Design, Inc.	General Building Contractor			$0.00		Pri	12/22/2006
7360	Presidential Builders, Inc.	General Building Contractor			$0.00		Pri	12/22/2006
7360	Presidential Builders, Inc.	General Building Contractor			$0.00		Pri	12/22/2006
7360	Prime Electrical Contractors, Inc.	Electrical Contractor			$0.00		Sub	12/22/2006
7360	Prime Electrical Contractors, Inc.	Electrical Contractor			$0.00		Sub	12/22/2006
7360	R J R Construction Inc.	General Engineering			$0.00		Sub	12/22/2006
7360	R J R Construction Inc.	General Engineering			$0.00		Sub	12/22/2006
7360	R. L. Saum Construction Company	General Building Contractor			$0.00		Pri	12/22/2006
7360	R. L. Saum Construction Company	General Building Contractor			$0.00		Pri	12/22/2006
7360	R. Tarafa General Contractor, Inc.	General Building Contractor			$0.00		Pri	12/22/2006
7360	R. Tarafa General Contractor, Inc.	General Building Contractor			$0.00		Pri	12/22/2006

7360	Randazzo Electrical Services, Inc.	Electrical Contractor			$0.00		Sub	12/22/2006
7360	Randazzo Electrical Services, Inc.	Electrical Contractor			$0.00		Sub	12/22/2006
7360	Raydan Electric Inc	Electrical Contractor			$0.00		Sub	12/22/2006
7360	Raydan Electric Inc	Electrical Contractor			$0.00		Sub	12/22/2006
7360	Rays Electrical Supplies, Inc.	Electrical Contractor			$0.00		Sub	12/22/2006
7360	Rays Electrical Supplies, Inc.	Electrical Contractor			$0.00		Sub	12/22/2006
7360	Regosa Engineering Inc.	Electrical Contractor			$0.00		Sub	12/22/2006
7360	Regosa Engineering Inc.	Electrical Contractor			$0.00		Sub	12/22/2006
7360	Regosa Engineering Services	General Building Contractor			$0.00		Pri	12/22/2006
7360	Regosa Engineering Services	General Building Contractor			$0.00		Pri	12/22/2006
7360	Renaissance Bldrs	General Building Contractor			$0.00		Pri	12/22/2006
7360	Renaissance Bldrs	General Building Contractor			$0.00		Pri	12/22/2006
7360	Repor Brothers	General Engineering			$0.00		Sub	12/22/2006
7360	Repor Brothers	General Building Contractor			$0.00		Pri	12/22/2006
7360	Repor Brothers	General Engineering			$0.00		Sub	12/22/2006
7360	Repor Brothers	General Building Contractor			$0.00		Pri	12/22/2006
7360	Ruben Electric Technology, Inc.	Electrical Contractor			$0.00		Sub	12/22/2006
7360	Ruben Electric Technology, Inc.	Electrical Contractor			$0.00		Sub	12/22/2006
7360	S A Consultants LLC	General Building Contractor			$0.00		Pri	12/22/2006
7360	S A Consultants LLC	General Building Contractor			$0.00		Pri	12/22/2006
7360	S.E.R.L.L. Electric, Inc.	Electrical Contractor			$0.00		Sub	12/22/2006
7360	S.E.R.L.L. Electric, Inc.	Electrical Contractor			$0.00		Sub	12/22/2006
7360	Sanchez Arango Construction	General Building Contractor			$0.00		Pri	12/22/2006
7360	Sanchez Arango Construction	General Building Contractor			$0.00		Pri	12/22/2006
7360	Shock Free Electric Inc	Electrical Contractor			$0.00		Sub	12/22/2006
7360	Shock Free Electric Inc	Electrical Contractor			$0.00		Sub	12/22/2006
7360	Simpson Constructors, Inc.	General Building Contractor			$0.00		Pri	12/22/2006
7360	Simpson Constructors, Inc.	General Building Contractor			$0.00		Pri	12/22/2006
7360	Solution Construction & Engineering Corp	General Building Contractor			$0.00		Pri	12/22/2006
7360	Solution Construction & Engineering Corp	General Building Contractor			$0.00		Pri	12/22/2006
7360	Sonny Community Development	General Building Contractor			$0.00		Pri	12/22/2006
7360	Sonny Community Development	General Building Contractor			$0.00		Pri	12/22/2006
7360	Sure Electrical Contractors	Electrical Contractor			$0.00		Sub	12/22/2006

7360	Sure Electrical Contractors	Electrical Contractor			$0.00		Sub	12/22/2006
7360	SYSTEMS INTEGRATION & MAINTENANCE, INC.	Electrical Contractor			$0.00		Sub	12/22/2006
7360	SYSTEMS INTEGRATION & MAINTENANCE, INC.	Electrical Contractor			$0.00		Sub	12/22/2006
7360	T& G Construction	General Building Contractor			$0.00		Pri	12/22/2006
7360	T& G Construction	General Building Contractor			$0.00		Pri	12/22/2006
7360	Talmac, Inc.	General Building Contractor			$0.00		Pri	12/22/2006
7360	Talmac, Inc.	General Building Contractor			$0.00		Pri	12/22/2006
7360	The ACME Group, Inc.	General Building Contractor			$0.00		Pri	12/22/2006
7360	The ACME Group, Inc.	General Building Contractor			$0.00		Pri	12/22/2006
7360	Thecon Electrical Inc.	Electrical Contractor			$0.00		Sub	12/22/2006
7360	Thecon Electrical Inc.	Electrical Contractor			$0.00		Sub	12/22/2006
7360	Thornton Construction Co., Inc.	General Building Contractor			$0.00		Pri	12/22/2006
7360	Thornton Construction Co., Inc.	General Building Contractor			$0.00		Pri	12/22/2006
7360	Titan Construction Group, Inc.	General Building Contractor			$0.00		Pri	12/22/2006
7360	Titan Construction Group, Inc.	General Building Contractor			$0.00		Pri	12/22/2006
7360	Tropex Construction Services, Inc.	General Building Contractor			$0.00		Pri	12/22/2006
7360	Tropex Construction Services, Inc.	General Building Contractor			$0.00		Pri	12/22/2006
7360	Trusting Hands Contracting Inc.	General Building Contractor			$0.00		Pri	12/22/2006
7360	Trusting Hands Contracting Inc.	General Building Contractor			$0.00		Pri	12/22/2006
7360	TRW Contracting Inc.	General Engineering			$0.00		Sub	12/22/2006
7360	TRW Contracting Inc.	General Engineering			$0.00		Sub	12/22/2006
7360	Vera Builders Enterprises Inc	General Building Contractor			$0.00		Pri	12/22/2006
7360	Vera Builders Enterprises Inc	General Building Contractor			$0.00		Pri	12/22/2006
7360	Voltage Electric, Inc.	Electrical Contractor			$0.00		Sub	12/22/2006
7360	Voltage Electric, Inc.	Electrical Contractor			$0.00		Sub	12/22/2006

Public Works Department
Contracts & Specifications Section
111 NW 1st Street, Suite 1510
Miami, FL 33128

2/2/2007

Jose Sanchez
Horizon Contractors Inc.
8175 W. 32nd Avenue
Hialeah, FL 33018

CERTIFIED MAIL No:
FACSIMILE: 305 820-0905
TELEPHONE: 305 820-2050

Re: Recommendation for Award for CICC 7360-0/08 - RPQ NO: 20060400
PTP Intersection and Neighborhood Improvement Contract

Dear Jose Sanchez:

This letter will serve as your notification that you have been recommended for award for the above referenced RPQ based on your Price Quotation submitted on Monday, January 29, 2007. The total RPQ amount is $1,155,000.00, which includes your base bid amount of $1,000,000.00, a Contingency amount of $100,000.00 and a Dedicated amount of $55,000.00. The contract duration is established as 365 calendar days. However, the award is contingent upon the submission of the required items listed below:

Payment and Performance Bond
Copies of current insurance certificates
Copy of the required license(s)

The preceding Documents are required as outlined within the Contract CICC-7360-0/08 and to be submitted within 10 business days. Failure to submit the document(s) within the specified time, or any extension granted, will result in the award being rescinded.

Subsequent to the review and approval of the aforementioned Documents, you are required to obtain the required permits in the time stipulated in the RPQ. Upon obtaining the permit(s), a copy(s) must be submitted to the Project Manager prior to commencement of work. No work is to be performed without a permit unless the Project Manager issues a written directive to proceed without permit(s). After receipt of the permits the Project Manager will issue a Notice to Proceed authorizing the performance of the work.

After receipt of the permits the Project Manager may schedule a Pre Construction Conference and issue a Notice to Proceed authorizing the performance of the work..

This letter will also serve as a reminder that all work must be performed in accordance with the scope of work and contract's terms and condition, all permits and inspections and in accordance with all applicable Federal, State and local laws, codes and regulations. Should you have any questions please contact Alicia Arce at 305-375-1363.

Further, it shall be understood that since proceeds from the Charter County Transit System

Sales Surtax levied pursuant to Section 29.121 of the Code of Miami-Dade County may be used to pay for all or some part of the cost of this contract, no award of this contract shall be effective and thereby give rise to a contractual relationship with the County unless and until the following have occurred: 1) the County Commission awards the contract, and such award becomes final (either by expiration of 10 days after such award without veto by the Mayor, or by Commission override of a veto); and 2) either i) the Citizens' Independent Transportation Trust (CITT) has approved same, or ii) in response to the CITT's disapproval, the County Commission re-affirms its award by two thirds (2/3) vote of the Commission's membership and such reaffirmation becomes final.

Sincerely,

Alicia Arce
Project Manager

CC:

Find Contracts With Search String ==>

Status View | Exit | Projects | Goto Bottom

MIAMI-DADE COUNTY, FLORIDA

Capital Improvements Information System

All Contracts for FEIN 650434021

Horizon Contractors, Inc.

DST	DPT	Contract	Name	Location / Contractor	Estimated Completion Date	Total Award	% Complete / Status
8	PR	000016	Palmetto Golf Course Lighted Parking Lot & Lighting	9300 Coral Reef Drive, Miami, FL	3/21/2003	$402,204	100% / Closed
0	PW	671267	NW 17th Avenue from NW 103rd Street to NW 119th Stre	NW 17th Avenue from NW 103rd Street	N/A	$2,354,986	100% / Complete
0	PW	671301	NE 159th Street from NE 8th Avenue to NE 19th Place	NE 159th Street from NE 8th Avenue	N/A	$1,648,691	100% / Complete
0	PW	693204	American Homes Drainage Improvements	SW 152nd Street to the North, SW 14	N/A	$562,032	0% / N/A
0	DE	CF002205	Multiple Award Indefinite Quantity Contract for Stor	Countywide	7/26/2006	$7,545,455	98% / On Schedule
0	DE	630126Q-A	QNIP Open Drainage Contract (FEMA/QNIP Drainage)	Countywide	6/25/2003	$1,265,000	100% / Complete
30	PW	662537-A	ANNUAL CORRIDOR PAVEMENT MARKINGS - CONTRACT No. 3	0	9/28/2004	$0	100% / Closed
				Totals:	7	$13,778,368	

* Contracts with Green Name are Construction, Design Build or CM at Risk
Contracts with Black Name are PSA Agreements

Status View | Exit | Projects | Goto Top

P.K.
John Gouthro
755-7868

Status View | Exit | Goto Bottom | Payments

Find Contracts With Search String ==>

CSBE Level: 1 2 3 Other

Emergency

MIAMI-DADE COUNTY, FLORIDA

Capital Improvements Information System

MCC Projects Awarded to Horizon Contractors Inc. - FEIN: 650434021

DPT	Type	RPQ NO	Project Name	Project Location	Work Type	Notice Date	% Complete / STATUS	
PW	7360	20060399	District 10 Sidewalk Rep	Various locations within Di	General Engineeri	12/21/2006	0% / N/A	$1,00
PW	7360	20060400	PTP Intersection and Ne	Various Locations Countywid	General Building	12/21/2006	0% / N/A	$1,00
					Totals:	2		$2,00

Exit | Back to Top

100

Exit

Capital Improvements Information System

Contractor Evaluations Report

Dept	Contract	Type	Contractor / Architect Name	Date	Rater	Period	Rate
PW	662537-A	CON	Horizon Contractors, Inc.	8/24/2005	Juan Cañizares	None	2.6
DE	CF002205	CON	Horizon Contractors, Inc.	12/5/2005	Susel Ferrer	Project conclusion or closeout	3.5

Evaluation Count: 2 Contractors: 1 Average Evaluation: 3.1

Exit

101

Florida Profit

HORIZON CONTRACTORS, INC.

PRINCIPAL ADDRESS
8175 W 32ND AVE
STE 1
HIALEAH FL 33018 US
Changed 01/23/1998

MAILING ADDRESS
8175 W 32ND AVE
STE 1
HIALEAH FL 33018 US
Changed 01/23/1998

Document Number	FEI Number	Date Filed
P93000062377	650434021	09/01/1993
State	**Status**	**Effective Date**
FL	ACTIVE	NONE

Registered Agent

Name & Address
SANCHEZ, JOSE M 8175 W 32ND AVE STE 1 HIALEAH FL 33018
Address Changed: 01/23/1998

Officer/Director Detail

Name & Address	Title
SANCHEZ, JOSE M 8175 W 32ND AVE HIALEAH FL 33018	P
SANCHEZ III, JOSE M 8175 W. 32ND AVE HIALEAH FL 33018	VP

Annual Reports

Report Year	Filed Date
2004	01/22/2004
2005	01/18/2005
2006	02/06/2006

Previous Filing | Return to List | Next Filing

No Events
No Name History Information

Document Images

Listed below are the images available for this filing.

02/06/2006 -- ANN REP/UNIFORM BUS REP
01/18/2005 -- ANN REP/UNIFORM BUS REP
01/22/2004 -- ANN REP/UNIFORM BUS REP
01/14/2003 -- COR - ANN REP/UNIFORM BUS REP
02/17/2002 -- ANN REP/UNIFORM BUS REP
01/10/2001 -- ANN REP/UNIFORM BUS REP
01/28/2000 -- ANN REP/UNIFORM BUS REP
01/26/1999 -- ANNUAL REPORT
01/23/1998 -- ANNUAL REPORT
01/14/1997 -- ANNUAL REPORT
01/25/1996 -- 1996 ANNUAL REPORT
01/13/1995 -- Annual Report

THIS IS NOT OFFICIAL RECORD; SEE DOCUMENTS IF QUESTION OR CONFLICT

Corporations Inquiry | Corporations Help

Department of Business Development

Goal Deficit-Make-up Report as of: 2/1/2007

Date of Violation	Project #	Department	Ordinance	Measure	Goal Amount	Goal Amt Met	Deficit Amount	Make-up Amount
ACE CONSTRUCTION , INC.								
7/8/2004	CICC7040-0/07-POFR0	CR	97-52	SET ASIDE:100%	$790,240.00	$687,335.00	$102,905.00	$205,810.00
								$205,810.00
ACOSTA TRACTORS INC								
	ML 044533075	ML	97-52	GOAL:12%	$21,956.64	$0.00	$21,956.64	$43,913.28
								$43,913.28
AMERICAN EARTH MOVERS, INC.								
1/16/2007	CCDR2	DE	97-52	GOAL:10%	$250,086.00	$81,168.00	$168,918.00	$337,836.00
								$337,836.00
ATLANTIC CIVIL, INC.								
8/21/2002	W-812	WS	97-52	GOAL:10%	$86,563.25	$70,199.85	$16,363.40	$32,726.80
								$32,726.80
AUGUST CONSTRUCTION COMPANY, INC.								
5/24/2000	610146	PW	97-52	LEVEL 1 SET ASIDE:100%	$255,609.00	$253,559.00	$2,050.00	$4,100.00
								$4,100.00
BUADE CONSTRUCTION COMPANY, INC.								
12/21/2000	98016	PR	97-52	SET ASIDE:100%	$480,000.00	$476,500.00	$3,500.00	$7,000.00
								$7,000.00
C O B A D CONSTRUCTION CORP.								
5/6/1998	B 100 A	AV	97-52	GOAL:66%	$156,424.67	$131,789.67	$24,635.00	$49,270.00
								$49,270.00
DACA ENVIROMENTAL, INC.								
2/17/2003	W-799R	WS	97-52	GOAL:15%	$149,418.00	$63,776.17	$85,641.83	$171,283.66
								$171,283.66
DATO ELECTRIC, INC.								
10/31/2006	MIA-737H	AV-AA	97-52	GOAL:25%	$498,072.50	$0.00	$498,072.50	$996,145.00
								$996,145.00

Date of Violation	Project #	Department	Ordinance	Measure	Goal Amount	Goal Amt Met	Deficit Amount	Make-up Amount
DEVELOPMENT & COMMUNICATION GROUP OF								
4/6/2005	POSW0400740	SW	97-52	SET ASIDE:100%	$137,500.00	$110,000.00	$27,500.00	**$55,000.00**
								$55,000.00
DUNOL ENGINEERING CORP.								
6/22/2004	693233Q-A	PW-Q	97-52	GOAL:18%	$96,473.13	$0.00	$96,473.13	**$192,946.26**
								$192,946.26
F C E ENGINEERING, INC.								
1/31/2002	662460	PW	97-52	LEVEL 1 SET ASIDE:100%	$450,000.00	$222,288.34	$227,711.66	**$455,423.32**
1/31/2002	693203Q	PW	97-52	GOAL:21%	$210,000.00	$29,730.66	$180,269.34	**$360,538.68**
1/31/2002	671703	PW	97-52	GOAL:31%	$61,381.90	$11,406.90	$49,975.01	**$99,950.01**
1/31/2002	630121Q	PW-Q	97-52	LEVEL 1 SET ASIDE:100%	$440,000.00	$299,125.74	$140,874.26	**$281,748.52**
1/31/2002	662257	PW	97-52	GOAL:13%	$122,451.49	$54,486.11	$67,965.39	**$135,930.77**
1/31/2002	693136Q	PW	97-52	GOAL:22%	$94,363.60	$37,471.07	$56,892.54	**$113,785.07**
								$1,447,376.37
HORSEPOWER ELECTRIC, INC.								
2/7/2002	671030A	PW	97-52	GOAL:11%	$110,000.00	$90,208.31	$19,791.69	**$39,583.38**
								$39,583.38
LANZO CONSTRUCTION CO., FLORIDA								
1/17/2003	W-788R	WS	97-52	GOAL:7%	$258,183.64	$184,183.64	$74,000.00	**$148,000.00**
								$148,000.00
LEON'S ENGINEERING CORPORATION								
5/25/2005	S-700B (R2) - 5 ER 47	WS	97-52	SET ASIDE:100%	$187,286.00	$185,838.50	$1,447.50	**$2,895.00**
								$2,895.00
M E V CONSTRUCTION, INC.								
2/21/2002	6123-2/03-POAPGS01	GS	97-52	LEVEL 1 SET ASIDE:100%	$44,450.00	$35,715.00	$8,735.00	**$17,470.00**
								$17,470.00
M. VILA & ASSOCIATES, INC.								
8/10/2001	CDQNIP 1	CD	97-52	GOAL:23%	$125,641.35	$23,685.02	$101,956.34	**$203,912.67**
								$203,912.67
METRO EQUIPMENT SERVICE, INC.								
2/7/2001	S-412R-2	WS	97-52	GOAL:18%	$592,596.16	$458,876.16	$133,720.00	**$267,440.00**

Date of Violation	Project #	Department	Ordinance	Measure	Goal Amount	Goal Amt Met	Deficit Amount	Make-up Amount
								$267,440.00
METRO EXPRESS INC.								
2/20/2004	630022	DE	97-52	GOAL:12%	$578,001.05	$378,580.60	$199,420.45	**$398,840.89**
								$398,840.89
PAN AMERICAN CONSTRUCTION, L.P.								
1/4/2000	671027	PW	97-52	GOAL:6%	$120,000.00	$110,854.50	$9,145.50	**$18,291.00**
6/25/2002	662348B	PW	97-52	GOAL:18%	$309,961.50	$300,569.15	$9,392.35	**$18,784.70**
								$37,075.70
PETRO HYDRO, INC.								
6/30/2006	20030180	PW	97-52	GOAL:18%	$146,828.28	$0.00	$146,828.28	**$293,656.56**
								$293,656.56
R AND D CONSTRUCTION COMPANY, INC.								
3/7/2001	MIA-726-R-2	AV-AA	97-52	GOAL:6%	$1,512,449.88	$1,509,399.88	$3,050.00	**$6,100.00**
								$6,100.00
ROCKWELL GENERAL DEVELOPMENT CORP.								
10/5/2001	S-718 ER 15346	WS	97-52	GOAL:13%	$90,252.50	$11,385.01	$78,867.49	**$157,734.98**
10/23/2001	S-718 ER 46922	WS	97-52	GOAL:13%	$43,029.61	$3,510.00	$39,519.61	**$79,039.22**
								$236,774.20
SOUTHEASTERN ENGINEERING CONTR., INC.								
7/24/2002	630157Q	PW-Q	97-52	GOAL:14%	$95,215.01	$27,262.70	$67,952.31	**$135,904.62**
								$135,904.62
WEEKLEY ASPHALT PAVING, INC.								
7/16/2002	671908	PW	97-52	GOAL:11%	$55,563.74	$35,555.86	$20,007.88	**$40,015.76**
7/5/2005	629904-1Q	PW-Q	97-52	GOAL:6%	$120,000.00	$95,003.94	$24,996.06	**$49,992.12**
								$90,007.88

This report is printed monthly. For the most current information contact DBD at 305-375-3152.

Miami Dade County
Revised List of Debarred Contractors
Pursuant to Section 10-38 of the Miami Dade County Code as amended by Ordinance 00-18
Prepared By: Department of Business Development
Contact: Rudolph D. Griffith, Esq, -Special Projects Administrator, Professional Support Services Division
Telephone: (305) 375-3146

Date: **9-Jan-07**

Name	Position	Company Name	Address	Initiating Dept. and Contact Person	Cause of Debarment	Effect of Debarment	Termination Date	Compliance/ Settlement Agreement
Craig Heard	President	HEARD Communications, Inc. D/B/A Gateway Outdoor Advertising	31 Route 46 Hackettstown, NJ 07840-2623	Miami-Dade Transit Authority	Violation of Section 10-38 (h)(2)(iii) of the Miami-Dade County Code	Excluded from Contracting w/ Miami-Dade County	12/282005 - 12/27/2010	No
Kenneth Guldner	Vice President/VFAS	HEARD Communications, Inc. D/B/A Gateway Outdoor Advertising	31 Route 46 Hackettstown, NJ 07840-2623	Miami-Dade Transit Authority	Violation of Section 10-38 (h)(2)(iii) of the Miami-Dade County Code	Excluded from Contracting w/ Miami-Dade County	12/282005 - 12/27/2010	No
HEARD Communications, Inc. D/B/A Gateway Outdoor Advertising	HEARD Communications, Inc. D/B/A Gateway Outdoor Advertising	HEARD Communications, Inc. D/B/A Gateway Outdoor Advertising	31 Route 46 Hackettstown, NJ 07840-2623	Miami-Dade Transit Authority	Violation of Section 10-38 (h)(2)(iii) of the Miami-Dade County Code	Excluded from Contracting w/ Miami-Dade County	12/282005 - 12/27/2010	No
Pedro Penton	Officer/Owner	International Systems and Electronic Corporation, Inc. (ISE)	8899 N.W. 18th Terrace, Mia, Florida	Miami-Dade County Aviation Department	Violation of Section 10-38 (h)(2)(iii) of the Miami-Dade County Code	Excluded from Contracting w/ Miami-Dade County or Lessee, Tenant or Persons Conducting Business Within the Airport Boundries of Mia Int'l Airport for Ten (10) Years	11/22/2002-11/21/2012	Yes
Moody Maintenance Products, Inc.	Moody Maintenance Products, Inc.	Moody Maintenance Products, Inc.	6554 NW 13th Ct, Plantation, Florida	Miami-Dade County, Finance Department	Violation of Section 10-38	Excluded from Contracting w/ Miami-Dade County	12/19/2006-12/18/2011	Yes
Winship B. Moody	Officer/Owner/ President	Moody Maintenance Products, Inc.	6554 NW 13th Ct, Plantation, Florida	Miami-Dade County, Finance Department	Violation of Section 10-38	Excluded from Contracting w/ Miami-Dade County	12/19/2006-12/18/2011	Yes

Miami Dade County
Revised List of Debarred Contractors
Pursuant to Section 10-38 of the Miami Dade County Code as amended by Ordinance 00-18
Prepared By: Department of Business Development
Contact: Rudolph D. Griffith, Esq, -Special Projects Administrator, Professional Support Services Division
Telephone: (305) 375-3146

Date: 9-Jan-07

Suzanne M. Moody	Vice President & Secretary	Moody Maintenance Products, Inc.	6554 NW 13th Ct, Plantation, Florida	Miami-Dade County, Finance Department	Violation of Section 10-38	Excluded from Contracting w/ Miami-Dade County	12/19/2006-12/18/2011	Yes

Finance/Delinquent:
People:

Rolfe, Claude	8234	OCED	Jose R Bravo	(305) 375-4685	bravoj@miamidade.gov
Rolfe, Evelyn	8234	OCED	Jose R Bravo	(305) 375-4685	bravoj@miamidade.gov
Sanchez, Miguel	n	OCED	Jose R Bravo	(305) 375-4685	bravoj@miamidade.gov
Sandoval, Javier	n	OCED	Jose R Bravo	(305) 375-4685	bravoj@miamidade.gov
Santangelo, Pasco	8221	OCED	Jose R Bravo	(305) 375-4685	bravoj@miamidade.gov
Seals, Cheryl	8200	OCED	Jose R Bravo	(305) 375-4685	bravoj@miamidade.gov
Segal, E.J.	TOWE	Aviation	Maria Rivera	(305) 876-8466	mrivera@miami-airport.com
Seitel, H.	ALLA	Aviation	Maria Rivera	(305) 876-8466	mrivera@miami-airport.com
Seitel, R.	ALLA	Aviation	Maria Rivera	(305) 876-8466	mrivera@miami-airport.com
Simmons, R.	AERY	Aviation	Maria Rivera	(305) 876-8466	mrivera@miami-airport.com
Simmons, M.	AERY	Aviation	Maria Rivera	(305) 876-8466	mrivera@miami-airport.com
Siplin, Gary	8232	OCED	Jose R Bravo	(305) 375-4685	bravoj@miamidade.gov
Stafford, Virginia	9820006140	Team Metro	Aneisha Daniels	(305) 375-4845	adaniel@miamidade.gov
Strickland, V.B.	HAWT	Aviation	Maria Rivera	(305) 876-8466	mrivera@miami-airport.com
Suarez, P.	SAET	Aviation	Maria Rivera	(305) 876-8466	mrivera@miami-airport.com
Tessiore, M.	HIST	Aviation	Maria Rivera	(305) 876-8466	

Firms:

Grove Hats	8232	OCED	Jose R Bravo	(305) 375-4685	bi
Hab-Dan, Inc.	0848-3772-62	Water & Sewer-Collections	Marian Reed	(786) 552-8430	MR
Haiti Air Freight	HAII	Aviation	Maria Rivera	(305) 876-8466	mriver
Haiti Trans Air	HAIR	Aviation	Maria Rivera	(305) 876-8466	mriver
Hawthorne Aviation	HAWT	Aviation	Maria Rivera	(305) 876-8466	mriver
Heard Communications, Inc. dba Gateway Outdoor Advertising	131-MT1005	Transit 2	Linnette A. Hayle-Minus	(305) 375-3299	LI
Historical Research Center	HIST	Aviation	Maria Rivera	(305) 876-8466	mriver
Horizon Directional Boring	jb0931	Water & Sewer-Wholesale Billing	Vivian Gonzalez-Cao	(786) 552-8657	C
Hospitality & Tourism Associations, Inc.		Finance Dept. 1	Willis Patterson	(305) 375-5080	
Husta International Aviation	HUST	Aviation	Maria Rivera	(305) 876-8466	mriver
I Have a Dreame	0824-1044-85	Water & Sewer-Collections	Marian Reed	(786) 552-8430	