Memorandum



Agenda Item No. 8(P)(1)(C)

Date:

May 8, 2007

To:

Honorable Chairman Bruno A. Barreiro

and Members, Board of County Commissioners

From:

George M. Burgess

County Manager

Subject:

Project Award Recommendation in the Amount of \$163,691.46 Between Raydan Electric, Inc. and Miami-Dade County for the People's Transportation Plan (PTP) Project Entitled Traffic Signal Installation at Hialeah Gardens Boulevard and West 80 Street in Commission District 12 (Project – CICC 7360-0/08 RPQ No.

20060358)

Recommendation

The attached **Project Award Recommendation** for the Traffic Signal Installation at Hialeah Gardens Boulevard (NW 92 Avenue) and West 80 Street (NW 134 Street) within Commission District 12 (Project – CICC 7360-0/08 RPQ No. 20060358), in the amount of \$163,691.46, between Raydan Electric, Inc. and Miami-Dade County has been prepared by the Public Works Department (PWD) and is recommended for approval. Proceeds from the Charter County Transit System Sales Surtax (the Surtax) will be used to fund this project, therefore, approval by the Board of County Commissioners (BCC) and Citizens' Independent Transportation Trust (CITT) is required.

Scope

The signal installation under this subject contract falls solely within the boundaries of Commission District 12.

Fiscal Impact/Funding Source

The fiscal impact will be approximately \$163,691.46 and will be funded from the Surtax. The proposed improvements qualify under the allowable work categories included in the PTP Neighborhood Improvements Section. Specific funding for this project will be allocated from the Commission District 12 PTP yearly allocations.

Track Record/Monitor

The contractor, Raydan Electric, Inc., is currently performing work for PWD at an above satisfactory level as reported by the Project Manager. PWD has reviewed the OCI database and found 11 awarded contracts for Raydan Electric, Inc., with PWD. The referenced database also lists a total of four (4) contractor performance evaluations, all with above satisfactory ratings. The remaining contracts are still under construction or in the preliminary stages and do not yet have evaluations on file.

Following PWD's standard operating procedures, after award of this contract, a pre-construction meeting will be scheduled. Throughout all PTP projects, the responsible staff person in PWD will continue to be the PTP Coordinator, Mr. David Tinder, P.E. Following completion of the award process, the project will be assigned to Mr. Oscar Rubio, Project Manager, for day to day responsibilities.

Honorable Chairman Bruno A. Barreiro and Members, Board of County Commissioners Page 2

According to the Florida Department of State, Division of Corporations, Raydan Electric, Inc., Company Principals are: Ramon Reyes, Helen Reyes and Lazaro L. Hernandez and the Company's address is listed as: 4100 SW 94th Avenue, Miami, Florida 33165.

Background

In an effort to accelerate the continued success of the People's Transportation Plan (PTP) Neighborhood Improvements initiative, PWD is taking advantage of various contracting mechanisms, such as the subject Miscellaneous Construction Contracting (MCC) process available under the Office of Capital Improvements (OCI) contract CICC 7360-0/08. Through this process, PWD forwards the Request for Price Quotation (RPQ), by way of facsimile transmission and US-mail, to a pool of firms that have registered with OCI for the subject trade. Additionally, PWD advertises the project in the <u>Daily Business Review</u> as well as providing courtesy notifications in the <u>Diario De Las Americas, Miami Herald, Miami Times, Haiti en Marche, Le Floridien, and Kiskeya Herald</u>. Interested contractors prepare their bids according to the Job Order Contracting (JOC) process, whereby the County establishes unit prices for the pay items in accordance with industry averages. The contractors submit their bid as an overall percentage factor of the pricing established by the County. The project award evaluation is based upon the lowest percentage submitted by the responsive, responsible bidder for the project.

PWD staff submitted the referenced project to the Department of Business Development's (DBD) Review Committee. The Review Committee met on December 20, 2006, reviewed RPQ 20060358 and recommended no contract measures for this project. However, in order to expedite the project and in anticipation of receiving no contract measures from the Review Committee, PWD issued an RPQ on December 14, 2006, for a Traffic Signal Installation Contract and sent it to a list of 11 pre-registered firms from the OCI database as noted above. Three (3) firms purchased contract documents and two (2) firms proffered a bid. However, Magesco, Inc. a Community Small Business Enterprise (CSBE) firm has been declared not-responsible due to their poor performance on previous projects. The OCI database lists 17 performance evaluations for this firm. Of those, the two (2) most recent evaluations state the following: "Unresponsive performance documented in writing without timely corrective action."

The database lists 13 additional evaluations with the following comment: "Guarded performance -Errors and Omissions documented in writing with timely corrective action." Project Managers on current projects have also confirmed that Magesco, Inc. has not improved their performance following the most recent evaluations. Therefore, in accordance with Article 17 of the Special Provisions of the referenced project documents which state, "The award of contract, if it be made in the County's sole discretion, shall be to the lowest responsive and responsible bidder whose bid complies with all of the material terms of this solicitation and is determined to be in the best interest of the County. Without limiting the generality of the foregoing, the County may determine that it is in the County's best interest to award the contract to the next low bidder when the low bidder's existing contractual commitments with the County, in the sole discretion of the County (a) could prevent the timely prosecution of the work requiring competing commitments of site, supervisory or home office personnel, or (b) could present potential conflicts with billing of similar items under existing contracts for similar or related work, or (c) could disfavor competition in the contracting industry in pricing or in the use of personnel or subcontractors. By submitting a bid, the bidder acknowledges that the County shall have the right to investigate the existence of these factors in determining whether to award the bid, and to evaluate,

Honorable Chairman Bruno A. Barreiro and Members, Board of County Commissioners Page 3

without limitation, the bidder's outstanding commitments on other awarded contracts, its resources to perform the work under the contract, and its past performance," PWD has declared Magesco, Inc. not-responsible and is recommending award to the next lowest bidder. As a result, on February 2, 2007, PWD issued a recommendation of award for RPQ 20060358 with a percentage factor of 1.10 to Raydan Electric, Inc., also a CSBE firm, with the stipulation that approval of this project must be obtained from the BCC and the CITT due to guidelines associated with the funding source. Raydan Electric, Inc.'s bid is 2% higher than the bid proffered by Magesco, Inc., and both firms are CSBE.

The work to be accomplished for this project consists of, but is not limited to, furnishing all supervision, labor, required materials, and equipment and tools to perform traffic signal installation(s) including any ancillary work at the intersection of Hialeah Gardens Boulevard and West 80 Street. The contractor shall furnish and install grounding electrodes, conduits, pull boxes, foundations, overhead signs (Internally Illuminated LED signs), mounting hardware, signal cable, power cable and power services. Additional work to be performed includes installing six (6) vehicle detection loops, four (4) traffic signal poles, signage, new pavement markings, and removing existing signs, and old pavement markings in conflict with the proposed work. The base contract amount is \$142,234.28, but the total allocated amount is \$163,691.46, which is inclusive of the contingency and dedicated allowances.

Assistant County Manager

(Revised)

TO:

Honorable Chairman Bruno A. Barreiro

DATE:

May 8, 2007

and Members, Board of County Commissioners

FROM:

County Attorney

SUBJECT: Agenda Item No. 8(P)(1)(C)

Pleas	se note any items checked.
	"4-Day Rule" ("3-Day Rule" for committees) applicable if raised
	6 weeks required between first reading and public hearing
	4 weeks notification to municipal officials required prior to public hearing
	Decreases revenues or increases expenditures without balancing budget
	Budget required
	Statement of fiscal impact required
	Bid waiver requiring County Manager's written recommendation
	Ordinance creating a new board requires detailed County Manager's report for public hearing
	Housekeeping item (no policy decision required)
	No committee review

Approved	Mayor	Agenda Item No.	8(P)(1)(C)
Veto		05-08-07	
Override		33 33 3.	

RESOLUTION NO

RESOLUTION APPROVING **PROJECT** Α **AWARD** RECOMMENDATION IN THE AMOUNT OF \$163,691.46 BETWEEN RAYDAN ELECTRIC, INC. AND MIAMI-DADE COUNTY FOR THE PEOPLE'S TRANSPORTATION PLAN (PTP) **PROJECT ENTITLED** TRAFFIC **SIGNAL** INSTALLATION AT HIALEAH GARDENS BOULEVARD AND WEST 80 STREET IN COMMISSION DISTRICT 12 (PROJECT – CICC 7360-0/08 RPQ NO. 20060358)

WHEREAS, this Board desires to accomplish the purposes outlined in the accompanying memorandum, a copy of which is incorporated herein by reference,

NOW, THEREFORE, BE IT RESOLVED BY THE BOARD OF COUNTY COMMISSIONERS OF MIAMI-DADE COUNTY, FLORIDA, that this Board approves the Project Award Recommendation in the amount of \$163,691.46 between Raydan Electric, Inc. and Miami-Dade County for the People's Transportation Plan (PTP) project entitled Traffic Signal Installation at Hialeah Gardens Boulevard and West 80 Street in Commission District 12 (Project – CICC 7360-0/08 RPQ No. 20060358) in substantially the form attached hereto and made a part hereof.

Agenda Item No. 8(P)(1)(C) Page No. 2

The foregoing resolution was offered by Commissioner

, who

moved its adoption. The motion was seconded by Commissioner

and upon being put to a vote, the vote was as follows:

Bruno A. Barreiro, Chairman Barbara J. Jordan, Vice-Chairwoman

Jose "Pepe" Diaz

Audrey M. Edmonson

Carlos A. Gimenez

Sally A. Heyman

Joe A. Martinez

Dennis C. Moss

Dorrin D. Rolle

Natacha Seijas

Katy Sorenson

Rebeca Sosa

Sen. Javier D. Souto

The Chairperson thereupon declared the resolution duly passed and adopted this 8^{th} day

of May, 2007. This resolution shall become effective as follows: (1) ten (10) days after the date

of its adoption unless vetoed by the Mayor, and if vetoed, shall become effective only upon an

override by this Board, and (2) either i) the Citizens' Independent Transportation Trust (CITT)

has approved same, or ii) in response to the CITT's disapproval, the County Commission re-

affirms its award by two-thirds (2/3) vote of the Commission's membership and such

reaffirmation becomes final.

MIAMI-DADE COUNTY, FLORIDA BY ITS BOARD OF COUNTY COMMISSIONERS

HARVEY RUVIN, CLERK

Approved by County Attorney as to form and legal sufficiency.

Bruce Libhaber

Memorandum MIAMI-DADE

Date:

February 7, 2007

To:

David Tinder, P.E.

People's Transportation Plan (PTP) Coordinator

Public Works Department

From:

Wiehas Meore Manager, Contracts

Public Works Department

Subject:

Recommendation of Award for:

RPQ No. 20060358 - CICC 7360-0/08 PTP - Traffic Signal Installations at

Hialeah Gardens Blvd. and West 80th Street

(Contractor - Raydan Electric, Inc.)

The attached People's Transportation Plan (PTP) contract is being recommended for award. The contractor, Raydan Electric, Inc., is currently performing work for the Public Works Department (PWD) at an above satisfactory level as reported by the Project Manager. Additionally, the Office of Capital Improvement (OCI) database lists a total of 11 awarded contracts for Raydan Electric, Inc., with PWD. The referenced database also lists a total of four (4) contractor performance evaluations, all with above satisfactory ratings. The remaining contracts are still under construction or in the preliminary stages and do not yet have evaluations on file.

The Project Manager for the aforementioned project will be Mr. Oscar Rubio.

Therefore, please take the necessary action to obtain approval to award the contract, from the Citizens Independent Transportation Trust.

MM:lc

Attachments

C:

Esther L. Calas, P.E., PWD

Antonio Cotarelo, P.E., PWD

Octavio Marin, P.E., PWD (w/o attachment) Rodney McMillian, PWD (w/o attachment)

Joaquin Urrechaga, P.E., PWD (w/o attachment)

Oscar Rubio, P.E., PWD (w/o attachment)

Angelica De Limas, OCI (w/o attachment)

Veronica Robinson, DBD (w/o attachment)

Clerk of the Board

Project File Reading File

Dept. of Business Development

Project Worksheet

Project/Contract Title:

PTP TRAFFIC SIGNAL INSTALLATION AT HIALEAH GARDENS AND WEST

RC Date:

12/20/2006

3-07

Project/Contract No:

CICC 7360-0/08 RPQ NO. 20060358

SOTH STREET (SIC 17)

Funding Source:

Item No:

Department:

PUBLIC WORKS DEPARTMENT Estimated Cost of Project/Bid: \$137,842.00

PTP

Resubmittal Date(s):

Description of Project/Bid:

THE WORK INCLUDED UNDER THIS CONTRACT CONSISTS OF, BUT IS NOT LIMITED TO, FURNISHENG ALL SC PERVISION, LABOR, MATERIALS, EQUIPMENT, AND TOOLS TO PERFORM TRAFFIC SIGNAL DISTALLATION(S) DECEMBER ANY ANCILLARY WORK AT THE INTERSECTION OF HIALFAR GARDENS AND WEST SETH STREET.

	Çı	intract Measures Recommen	adation		
	Measure No Measure	<u>Program</u> CSBE	Goal Percent 0.00%		
		Reasons for Recommendat	lon		
	this project is by the lowe ICC 7360-0/08 CONTRA	est percentage factor. As such	, no CSBE measures ma	y be applied.	
	Ans	dysis for Recommendation o	fa God		
Subtrade		<u>Cat.</u> CSBE	Estimated Value \$0.00	% of Items to Base Bid 0.00%	Availabilit
		Total	\$(1,00	0.00%	
ing Wages: YES		Highway: YES X NO Building: YES NO	Heavy Constr	ruction: YES	NO [X
name VI-143 is applicable to		r \$100 000 that do not willie Fe	COMPANY OF THE PARTY OF THE PAR		
Tier I Set Aside	gannan andario <mark>me</mark> nopologo (genologo elementato el 2011). (2011).	AND TO BE A POST			
Set Aside	Level 1	Lével Z	es a constant e par la franción con consistención de la franción d	vel 3	white the same to
Trade Set Aside (MCC)		Geal	Kix	l Preference	
No Measure	Mary !	2/20/06 Date	Sel	ection Factor	2/07

miamidade.gov





ADA Coordination Agenda Coordination Animal Services Art in Public Places Au dit and Management Services Aviation

Building **Building Code Compliance** Business Development Capital Improvements Citizens' Independent Transportation Trust

Commission on Ethics and Public Trust Communications Community Action Agency Community & Economic Development Community Relations

Consumer Services Corrections & Rehabilitation Cultural Affairs Elections

Emergency Management Employee Relations Empowerment Trust Enterprise Technology Services Environmental Resources Management

Fair Employment Practices

Fire Rescue General Services Administration Government Information Center

Historic Preservation Homeless Trust Housing Agency

> Housing Finance Authority **Human Services**

Independent Review Panel International Trade Consortium

> Juvenile Services Medical Examiner

Metro-Miami Action Plan Metropolitan Planning Organization Park and Recreation

Planning and Zoning

Procurement Management

Property Appraisal Public Library System

Public Works

Safe Neighborhood Parks Seaport

Solid Waste Management Strategic Business Management

Team Metro

Task Force on Urban Economic Revitalization Vizcaya Museum And Gardens

Water & Sewer

February 2, 2007

CERTIFIED MAIL No. 7005 3110 0002 0276 4770

FACSIMILE; TELEPHONE No.

305-207-6161; 305-345-5343

Mr. Ramon Reves Raydan Electric, Inc. 4100 S.W. 94th Avenue Miami, Florida 33165

Re: Recommendation of Award Request for Price Quotation (RPQ) No.: 20060358 - CICC 7360-0/08 People's Transportation Plan (PTP) Traffic Signal Installation at Hialeah Gardens Blvd. and West 80th Street

Dear Mr. Reyes:

This letter will serve as your notification that you have been recommended for award for the above referenced RPQ based on your Price Quotation submitted on Friday, January 19, 2007. The total RPQ amount is one hundred sixty-three thousand six hundred ninety-one dollars and forty-six cents (\$163,691.46). This includes a base contract amount of one hundred forty-two thousand two hundred thirty-four dollars and twentyeight cents (\$142,234.28), a contingency amount of fourteen thousand two hundred twenty-three dollars and zero cents (\$14,223.00), and dedicated allowances totaling seven thousand two hundred thirty-four dollars and zero cents (\$7,234.00). The contract duration is established as 150-calendar days. However, the award is contingent upon the submission of the required items listed below:

- 1. Copies of current insurance certificates.
- 2. Copies of required license(s).

The preceding documents are required as outlined within Contract CICC-7360-0/08 and to be submitted within 10 business days. Failure to submit the document(s) within the specified time, or any extension granted, will result in the award being rescinded.

Subsequent to the review and approval of the aforementioned documents. you are required to obtain the required permits in the time stipulated in the RPQ. Upon obtaining the permit(s), a copy(s) must be submitted to the Project Manager prior to commencement of work.

Page 2 Recommendation of Award RPQ No. 20060358

No work is to be performed without a permit unless the Project Manager issues a written directive to proceed without permit(s). After receipt of the permits the Project Manager will schedule a Pre-Construction Conference and issue a Notice to Proceed authorizing the performance of the work.

This letter will also serve as a reminder that all work must be performed according to the scope of work and contract's terms and conditions, all permits and inspections and in accordance with all applicable Federal, State and local laws, codes and regulations.

Further, it shall be understood that since proceeds from the Charter County Transit System Sales Surtax levied pursuant to Section 29.121 of the Code of Miami-Dade County may be used to pay for all or some part of the cost of this contract, no award of this contract shall be effective and thereby give rise to a contractual relationship with the County unless and until the following have occurred: 1) the County Commission awards the contract, and such award becomes final (either by expiration of 10 days after such award without veto by the Mayor, or by Commission override of a veto); and 2) either i) the Citizens' Independent Transportation Trust (CITT) has approved same, or ii) in response to the CITT's disapproval, the County Commission re-affirms its award by two-thirds (2/3) vote of the Commission's membership and such reaffirmation becomes final.

Please contact Ms. Angelica De Limas, OCI office, at (305) 375-2606 to insure that your file is complete for award consideration.

Should you have any questions please contact me at (305) 375-2930.

Sincerely,

Miéhael Moore Mapager, Contracts

Public Works Department

MM:lc

C: Esther L. Calas, P.E., PWD
Roger Hernstadt, OCI
Marsha Jackman, DBD
Octavio Marin, P.E., PWD
David Tinder, P.E., PWD
Joaquin Urrechaga, P.E., PWD
Rodney McMillian, PWD
Luis O. Perez, P.E., PWD
Orky Rodriguez, PWD

Alvaro Castro, PWD

Angelica De Limas, OCI Traci Adams-Parish, DBD Patrice King, DBD Veronica Robinson, DBD Clerk of the Board Reading File Project File

BID SUMMARY SHEET

CONTRACT NO. CICC-7360-0/08

RPQ NO.: 20060358

PWD CSS ENG: Luis O. Perez

BID VALIDITY: □ 120 □ 180

(Select One)

BID SUBMITTAL DUE DATE: January 19, 2007

BID OPENING DATE: January 19, 2007

PROJECT NAME: People's Transportation Plan (PTP) Traffic Signal Installation at

Hialeah Gardens Blvd and West 80th Street

COST ESTIMATE: \$129,300.00

CSBE CONTRACT MEASURE: Not Applicable

ADDENDUM (No. issued): 1

REQUEST FOR INFORMATION (No. issued): 0

BIDDERS Firm Telephone No.	Apparent Low Bidder Position	CSBE SCHEDULE OF INTENT (√)	PROFFERED BID (US MONIES)	Remarks
Magesco, Inc. 305-758-2268			1.08 pm	
Raydan Electric, Inc. 305-345-5343			1.08 pm	
Under Power Corp. 305-468-9900				
				10.0 m. 5//
				· · · · · · · · · · · · · · · · · · ·
			·	

Public Works Department **Contracts & Specifications Section**



MIAMI-DADE COUNTY, FLORIDA **REQUEST FOR PRICE QUOTATION (RPQ)**

Contract No: CICC 7360-0/08

RPQ No:

111 NW 1st Street, Suite 1510 Miami, FL 33128

20060358

Price Proposal (Lowest Percentage to Perform the v proposal)	ork must be stated here. Stat	e 'No Bid' if not submitting	a price
One point	One Zero		
1010			
Bidder's Company Name: Raydan & Company Address: 4100 Sw 94	Electric, Inc.		
Company Address: 4100 SW 94	l Ave		
City: Miam.	State: FZ	Zip: 33/65	
elephone No (365) 345-5343 Fax No (305) 6	207-6161 EMail		
Name of Person Submitting Quote (Print):	non Reyes	·	
Signature: Lun U.	Date: <u>///8</u> /	107	

Note: Quotes must be submitted on this form. Quote envelope must state RPQ Number, date and time due and the Bidder's Name. Use of any other form for submission of the price quotation shall result in the rejection of the price quotation. Late bids will not be opened. Low bidder will be notified, in the Notice of Award, of the requirements to submit current copies of insurance certificates in accordance with the Contract Documents: after review for compliance with the Contract Documents, user Department will forward all Insurance Certificates to CICC for Review. By signature, the CONTRACTOR agrees to be bound by the terms set forth in the CICC-7360-0/08 contract.

Appendix 5A

PROJECT TITLEPTP Traffic Signal at Hialeah Garden Boulevard and West 80 Street

PROJECT NO: 20060358

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN ONE HUNDRED FIFTY (150) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK".

ftern Number	Uni	Description	Unit Price
102-61	EA.	BUSINESS SIGNS (Temporary, Post Mounted)	\$250.00
110-1-1W	W.O.	CLEARING AND GRUBBING	\$250.00
351-2	S.F.	CURB RAMP DETECTABLE WARNING SURFACE (Labor and material included per FDOT Standard Details Index No. 304 (Truncated Domes) As directed by Engineer.	\$62.00
620-1-1	L.F.	GROUNDING ELECTRODE	\$19.71
630-1-12	L.F.	CONDUIT 2" PVC, UNDERGROUND	\$21.00
630-1-13	L.F.	CONDUIT 2" PVC UNDER PAVEMENT (This item is contingent upon field conditions and may be increased, decrease or eliminated by the Engineer)	\$37.75
630-1-14	L.F.	CONDUIT 2" PVC (UNDER GROUND DIRECTIONAL BORE)	\$30.00
630-1-16	L.F.	CONDUIT 2" PVC INSTALLED IN OPEN TRENCH (This item is contingent upon field conditions and may be increased, decreased or eliminated by the Engineer)	\$23.00
632-7-1A	L.F.	TRAFFIC CONTROL CABLE - (11-21 conductor)	\$12.00
332-7-1B	L.F.	TRAFFIC CONTROL CABLE - (4-7 conductor)	\$9.00
35-1-11E	EA.	PULL BOX, METER TYPE (Polymer)	\$750.00
39-1-13	AS.	ELECTRICAL POWER SERVICES (Includes NEMA-3R rain-tight inclosure, disconnect switch, pole conduit)	\$1,125.00
39-2-1B	L.F.	SERVICE WIRE [(#6 AWG with (RHH/RHW/XLP) insulation) (Three conductor set (Black, White and Green))]	\$5.00
17-11-01 ·		MAST ARM COMBINATION STANDARD - INSTALLATION ONLY- [(Pole, single or dual, mast arm, and anchor bolts furnished by County)(Contractor furnishes foundation, cuts and adjust arms to fit, furnish arm caps and other incidentals)]	\$7,300.00
0-51-313	AS.	TRAFFIC SIGNAL (Furnish and Install) (3 SECTION, 1 WAY), (Complete with horizontal mounting brackets and lamps) (LED)	\$1,050.00
0-51-513	AS.	TRAFFIC SIGNAL (Furnish and Install) (5 SECTION, 1 WAY), (Complete with horizontal mounting brackets and lamps) (LED)	\$1,600.00

PROJECT TITLEPTP Traffic Signal at Haleah Garden Boulevard and West 80 Street

PROJECT NO: 20060358

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN ONE HUNDRED FIFTY (150) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK".

llern Number 3	e Unit	PROCESS OF THE DESCRIPTION OF THE PROCESS OF THE PR	Unit Price
660-2-101	AS.	LOOPASSEMBLY	\$863.00
66O-4-4A	L.F.	LOOP LEAD IN CABLE (No. 14 A.W.G.)	\$5.00
672-1-3	AS.	INSTALL TRAFFIC CONTROLLER ASSEMBLY - (Build-up controller & components furnished by County. Contractor to construct foundation, install and wire controller & components for a complete installation)	\$2,300.00
699-1-1A	AS.	INTERNALLY ILLUMINATED STREET NAME SIGN (LED), (INCLUDING MOUNTING BRACKET)	\$2,150.00
700-46-11B	AS.	REMOVE EXISTING SIGN AND POST	\$100.00
706-1-12E	EA.	REFLECTIVE PAVEMENT MARKER (MONO-DIRECTIONAL COLORLESS)	\$9.50
711-4	EA.	DIRECTIONAL ARROWS (Thermoplastic)	\$95.00
11-35-61	L.F.	SOLID TRAFFIC STRIPE (6" White) (Thermoplastic)	\$3.15
11-35-241	L.F.	SOLID TRAFFIC STRIPE (24" WHITE) (THERMOPLASTIC)	\$ 6.25
11-36-61	L.F.	SOLID TRAFFIC STRIPE (6" yellow) (Thermoplastic)	\$2.00
11-36-181	L.F.	SOLID TRAFFIC STRIPE (18" yellow) (Thermoplastic)	\$2.00
omplete the job as de	nd s and agr escribed in the	rees that the Contractor Percentage Factor is inclusive of all work nec	essary to

CONTRACTOR'S PERCENTAGE FACTOR

1.10

PROJECT_BID_ITEMS 6 12:03 PM

Bidder must fill-in completely the next page for the bid to be valid.

Page 2 of 4

PROJECT TITLEPTP Traffic Signal at Hialeah Garden Boulevard and West 80 Street

PROJECT NO: 20060358

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN ONE HUNDRED FIFTY (150) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK".

Tax Identification Number: 65-0737688

D.C. Certificate of competency No: 99 E000337

Bidder's Name: Raydan Electric Inc.

Bidder's telephone Number (305) 345-5343

Bidder's address: 4000 SW 94 Ave Mican FC 33165

P_PROJECT_BID_ITEMS 006 12:03 PM

Bidder must fill-in completely the next page for the bid to be valid.

PROJECT TITLETTP Traffic Signal at Hialeah Garden Boulevard and West 80 Street

PROJECT NO: 20060358

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN ONE HUNDRED FIFTY (150) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK".

BIDDER ACKNOWLEDGES THAT INCLUDED IN THE VARIOUS ITEMS OF THE PROPOSAL AND IN THE TOTAL BID PRICE ARE COSTS FOR COMPLYING WITH THE FLORIDA TRENCH SAFETY ACT (90-96), LAWS OF FLA. EFFECTIVE OCTOBER 1st, 1990. THE BIDDER FURTHER IDENTIFIES THE COSTS TO BE SUMMARIZED BELOW:

	Trench Safety	11-4 6 14		COMMENTED BELOW.	
	Measure (Description)	Units of Measure (LF, SY)	Unit (Quantity)	Unit Cost	Extended Cost
_	None				
Α					
B.					
C					
D.					
			TOTAL \$		

FAILURE TO COMPLETE THE ABOVE MAY RESULT IN THE BID BEING DECLARED NON-RESPONSIVE

PROJECT_BID_ITEMS 106 12:03 PM

Bidder must fill-in completely the next page for the bid to be valid.

Public Works Department Contracts & Specifications Section MIAMI-DADE

111 NW 1st Street, Suite 1510

Miami, FL 33128



MIAMI-DADE COUNTY, FLORIDA REQUEST FOR PRICE QUOTATION (RPC

Contract No: CICC 7360-0/08

RPQ No:

20060358

			De stateu Hele.	State NO BIO I	f not submitting a pric
	1. 0	08			
Bidder's Company Name:	MAGES	seo luc			
Company Address: 10	10 N.E.	ATH CT			
city: MiAMI			State:	<u>FL</u> zip	: 33/38
Telephone No(<u>305) 758</u>	- <u>226</u> 8 Fax No	:(305)758-9	<u>О</u> го е	Mail: Marco	lauthier Catt.

Note: Quotes must be submitted on this form. Quote envelope must state RPQ Number, date and time due and the Bidder's Name. Use of any other form for submission of the price quotation shall result in the rejection of the price quotation. Late bids will not be opened. Low bidder will be notified, in the Notice of Award, of the requirements to submit current copies of insurance certificates in accordance with the Contract Documents: after review for compliance with the Contract Documents, user Department will forward all Insurance Certificates to CICC for Review. By signature, the CONTRACTOR agrees to be bound by the terms set forth in the CICC-7360-0/08 contract.

Appendix 5A

PROJECT TITLEPTP Traffic Signal at Haleah Garden Boulevard and West 80 Street

PROJECT NO:20060358

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN ONE HUNDRED FI (150) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK".

	A STATE OF THE STA	iis and the state of the second of the secon	a syntances
102-61	E/	A. BUSINESS SIGNS (Temporary, Post Mounted)	\$250.00
110-1-1W	W.	O. CLEARING AND GRUBBING	\$250.00
351-2	S.F	CURB RAMP DETECTABLE WARNING SURFACE (Labor and material included per FDOT Standard Details Index No. 304 (Truncated Domes) As directed by Engineer.	
620-1-1	L.F.	GROUNDING ELECTRODE	\$19.71
630-1-12	L.F.	CONDUIT 2" PVC, UNDERGROUND	\$21.00
630-1-13	L.F.	CONDUIT 2" PVC UNDER PAVEMENT (This item is contingent upon field conditions and may be increased, decrease or eliminated by the Engineer)	\$37.75
630-1-14	L.F.	CONDUIT 2" PVC (UNDER GROUND DIRECTIONAL BORE)	\$30.00
330-1-16	L.F.	CONDUIT 2" PVC INSTALLED IN OPEN TRENCH (This item is contingent upon field conditions and may be increased, decreased or eliminated by the Engineer)	\$23.00
32-7-1A	L.F.	TRAFFIC CONTROL CABLE - (11-21 conductor)	\$12.00
32-7-1B	L.F.	TRAFFIC CONTROL CABLE - (4-7 conductor)	\$9.00
5-1-11E	EA.	PULL BOX, METER TYPE (Polymer)	\$750.00
9-1-13	AS.	ELECTRICAL POWER SERVICES (Includes NEMA-3R rain-tight inclosure, disconnect switch, pole conduit)	\$1,125,00
9-2-1B	L.F.	SERVICE WIRE [(#6 AWG with (RHH/RHW/XLP) insulation) (Three conductor set (Black, White and Green))]	\$5.00
-11-01		MAST ARM COMBINATION STANDARD - INSTALLATION ONLY- [(Pole, single or dual, mast arm, and anchor bolts furnished by County)(Contractor furnishes foundation, cuts and adjust arms to fit, furnish arm caps and other incidentals)]	\$7,300.00
51-313	AS.	TRAFFIC SIGNAL (Furnish and Install) (3 SECTION, 1 WAY), (Complete with norizontal mounting brackets and lamps) (LED)	\$1,050.00
1-513	AS. T	RAFFIC SIGNAL (Furnish and Install) (5 SECTION, 1 WAY), (Complete with portiontal mounting brackets and lamps) (LED)	\$1,600.00

PROJECT TITLETTP Traffic Signal at Hialeah Garden Boulevard and West 80 Street

PROJECT NO: 20060358

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN ONE HUNDRED (150) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK".

ion Tumb,	. Jung		Intrinsi 💯
660-2-101	AS.	LOOPASSEMBLY	\$863.00
660-4-4A	L.F.	LOOP LEAD IN CABLE (No. 14 A.W.G.)	\$5.00
672-1-3	AS.	INSTALL TRAFFIC CONTROLLER ASSEMBLY - (Build-up controller & components furnished by County. Contractor to construct foundation, install and wire controller & components for a complete installation)	\$2,300.00
699-1-1A	AS.	INTERNALLY ILLUMINATED STREET NAME SIGN (LED), (INCLUDING MOUNTING BRACKET)	\$2,150.00
700-46-11B	AS.	REMOVE EXISTING SIGN AND POST	\$100.00
706-1-12E	EA.	REFLECTIVE PAVEMENT MARKER (MONO-DIRECTIONAL COLORLESS)	\$9.50
711-4	EA.	DIRECTIONAL ARROWS (Thermoplastic)	\$ 95.00
711-35-61	L.F.	SOLID TRAFFIC STRIPE (6" White) (Thermoplastic)	\$3.15
711-35-241	L.F.	SOLID TRAFFIC STRIPE (24" WHITE) (THERMOPLASTIC)	\$6.25
711-36-61	L.F.	SOLID TRAFFIC STRIPE (6" yellow) (Thermoplastic)	\$2.00
711-36-181	L.F.	SOLID TRAFFIC STRIPE (18" yellow). (Thermoplastic)	\$2.00

The bidder understand s and agrees that the Contractor Percentage Factor is inclusive of all work necessary to complete the job as described in the Contract herein.

CONTRACTOR'S PERCENTAGE FACTOR

PROJECT TITLEPTP Traffic Signal at Hialeah Garden Boulevard and West 80 Street

PROJECT NO:20060358

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN ONE HUNDRED FIF (150) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK".

Tax Identi	fication Number:	59282 3283	
D.C. Certificate of		EC 000 2101	
	Bidder's Name:	MAGESCO INC	
Bidder's tele	phone Number:	(305) 758-2268	
Bi	dder's address:	1010 N.E. ATT CT, MIAMI, FL:	33/38

P_PROJECT_BID_ITEMS 006 12:03 PM

payed and make the electric contractions

PROJECT TITLETIP Traffic Signal at Hialeah Garden Boulevard and West 80 Street

PROJECT NO: 20060358

会工學、學學學學者不可能可能變換的學數變物學。

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN ONE HUNDRED FIFT (150) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK".

BIDDER ACKNOWLEDG PRICE ARE COSTS FOR OCTOBER 1st, 1990. TH Trench Safety	ES THAT INCLUDED IN COMPLYING WITH THE E BIDDER FURTHER IDE Units of Measure	THE VARIOUS ITEMS OF FLORIDA TRENCH SAFET VTIFIES THE COSTS TO BE	THE PROPOSAL AND Y ACT (90-96), LAWS SUMMARIZED BELOW	IN THE TOTAL BID OF FLA. EFFECTIVE
Measure (Description)	(LF, SY)	Unit (Quantity)	Unit Cost	Extended Cost
A. OFEN TRENCH B. C.	L.F.	500	1.90	950-
D			950-	

FAILURE TO COMPLETE THE ABOVE MAY RESULT IN THE BID BEING DECLARED NON-RESPONSIVE

P_PROJECT_BID_ITEMS 006 12:03 PM

Bidder must fill-in completely the next page for the bid to be valid.

DID I ABULATION KEPUKI

February 2, 2007 8:23 AM

Project Name: PTP Traffic Signal at Hialeah Garden Boulevard and West 80 Street

Project No: 20060358

Bid Open Date: 01/19/2007

Name: MAGESCO, INC.

Address: 7010 NE 4 CT City/ST/Zip: MIAMI/FL/33138

-	0		_				_				
270.00	270.00	3,348.00	3,619.30	6,804.00	16,267.23		2,008.80	12,916.80		8,566.56	4,286.52
270.00	270.00	3,348.00	3,619.30	6,804.00	16,267.23		2,008.80	12,916.80		8,566.56	4,286.52
270.00	270.00	96.99	21.29	22.68	40.77		32.40	24.84		12.96	9.72
Quantity 1.00	1.00	50.00	170.00	300.00	399.00		62.00	520.00		661.00	441.00
Unit EA.	L.S.	ي A.	Ļ.	<u>н</u> Н	н. Н.		ï.	۳. آ		ب ن	L.F.
<u>Description</u> BUSINESS SIGNS (Temporary, Post Mounted)	CLEARING AND GRUBBING (Includes pavement removal, sidewalk curb & gutter, misc.	concrete, vegetation, etc.) CURB RAMP DETECTABLE WARNING SURFACE (Labor and material included per FDOT Standard Details Index No. 304 (Truncated Domes) As directed by	GROUNDING ELECTRODE	CONDUIT 2" PVC, UNDERGROUND	CONDUIT 2" PVC UNDER PAVEMENT (This item is	contingent upon field conditions and may be increased, decrease or eliminated by the Engineer)	CONDUIT 2" PVC (UNDER GROUND DIRECTIONAL BORE)	CONDUIT 2" PVC INSTALLED IN OPEN TRENCH (This item is contingent upon field conditions	and may be increased, decreased or eliminated by the Engineer)	I RAFFIC CONTROL CABLE - (11-21 conductor)	TRAFFIC CONTROL CABLE - (4-7 conductor)
<u>tem No</u> 102-61	I10-1-PH2	351-2	320-1-1	330-1-12	330-1-13	z 3	330-1-14	330-1-16		332-7-1A	332-7-1B

BID I ABULATION KEPURI

February 2, 2007 8:23 AM

Project Name: PTP Traffic Signal at Hialeah Garden Boulevard and West 80 Street

Bid Open Date: 01/19/2007

Project No: 20060358

t

ì

Name: RAYDAN ELECTRIC, INC City/ST/Zip: MIAMI, FL 33165 Address: 4100 SW 94 AVE

275.00 275.00	275.00 275.00	3,410.00 3,410.00	3,685.60 3.685.60	_	16,570.47 16,570.47		2,046.00 2,046.00	13,156.00 13,156.00		8,725.20 8,725.20	
275.00	275.00	68.20	21.68	23.10	41.53		33.00	25.30		13.20	
Quantity 1.00	1.00	50.00	170.00	300.00	399.00		62.00	520.00		661.00	
Unit EA.	L.S.	S. F.	<u>ن</u> ن	<u>г</u> .	ш <u>.</u>		Г. Я.	ا. ج		H.	
Description BUSINESS SIGNS (Temporary,	CLEARING AND GRUBBING (Includes pavement removal, sidewalk curb & gutter, misc.	concrete, vegetation, etc.) CURB RAMP DETECTABLE WARNING SURFACE (Labor and material included per FDOT Standard Details Index No. 304 (Truncated Domes) As directed by	Engineer. GROUNDING ELECTRODE	CONDUIT 2" PVC, UNDERGROUND	CONDUIT 2" PVC UNDER PAVEMENT (This item is	contingent upon field conditions and may be increased, decrease	or eliminated by the Engineer) CONDUIT 2" PVC (UNDER GROUND DIRECTIONAL BORE)	CONDUIT 2" PVC INSTALLED IN OPEN TRENCH (This item is	contingent upon mend conditions and may be increased or eliminated by the Engineer)	TRAFFIC CONTROL CABLE - (11-21	conductor)
tem No 102-61	110-1-PH2	351-2	320-1-1	330-1-12	330-1-13	74	330-1-14	330-1-16		332-7-1A	200 7 10

BID I ABULATION REPORT

February 2, 2007 8:23 AM

<u>Project Name:</u> PTP Traffic Signal at Hialeah Garden Boulevard and West 80 Street

Project No: 20060358

Bid Open Date: 01/19/2007

Name: MAGESCO, INC.

Address: 7010 NE 4 CT City/ST/Zip: MIAMI/FL/33138

0.00	2.00	993.60	9.00	0.00	00:	24
12,150.00	1,215.00	666	31,536.00	5,670.00	5,184.00	5,592.24 2,473.20
12,150.00	1,215.00	993.60	31,536.00	5,670.00	5,184.00	5,592.24 2,473.20
810.00	1,215.00	5.40	7,884.00	1,134.00	1,728.00	932.04
Quantity 15.00	1.00	184.00	4.00	5.00	3.00	6.00
Unit EA.	AS.	<u>ப்</u> ட	EA.	AS.	AS.	AS. L.F.
Description PULL BOX, METER TYPE	ELECTRICAL POWER SERVICES (Includes NEMA-3R rain-tight inclosure, disconnect switch, pole	SERVICE WIRE [(#6 AWG with (RHH/RHW/XLP) insulation) (Three conductor set (Black, White and Green))]	MAST ARM COMBINATION STANDARD - INSTALLATION ONLY- [(Pole, single or dual, mast arm, and anchor bolts furnished by County)(Contractor furnishes foundation, cuts and adjust arms to fit, furnish arm caps and other incidentals)	TRAFFIC SIGNAL (Furnish and Install) (3 SECTION, 1 WAY), (Complete with horizontal mounting brackets and lamps)	TRAFFIC SIGNAL (Furnish and Install) (5 SECTION, 1 WAY), (Complete with horizontal mounting brackets and lamps)	LOOP ASSEMBLY LOOP LEAD IN CABLE (No. 14 A.W.G.)
tem No 335-1-11E	339-1-13	339-2-1B	27-11-01	350-51-313	350-51-513	360-2-101 360-4-4A

BID IABULATION REPORT

February 2, 2007 8:23 AM

Project Name: PTP Traffic Signal at Hialeah Garden Boulevard and West 80 Street

Wort 60 Ctroot

Name: RAYDAN ELECTRIC, INC

Bid Open Date: 01/19/2007

Project No: 20060358

Address: 4100 SW 94 AVE

City/ST/Zip: MIAMI, FL 33165

0	0	6	0		0		_	
12,375.00	1,237.50	1,012.00	32,120.00		5,775.00	5,280.00	5,695.80	2,519.00
12,375.00	1,237.50	1,012.00	32,120.00		5,775.00	5,280.00	5,695.80	2,519.00
825.00	1,237.50	5.50	8,030.00		1,155.00	1,760.00	949.30	5.50
Quantity 15.00	1.00	184.00	4.00		5.00	3.00	00'9	458.00
Unit EA.	AS.	г. Б	EA.		AS.	AS.	AS.	Ę.
<u>Description</u> PULL BOX, METER TYPE (Polvmer)	ELECTRICAL POWER SERVICES (Includes NEMA-3R rain-tight inclosure, disconnect switch, pole conduit)	SERVICE WIRE [(#6 AWG with (RHH/RHW/XLP) insulation) (Three conductor set (Black, White and Green))]	MAST ARM COMBINATION STANDARD - INSTALLATION ONLY - [(Pole, single or dual, mast arm, and anchor bolts furnished by County)(Contractor furnishes	roundation, cuts and adjust arms to fit, furnish arm caps and other incidentals)]	TRAFFIC SIGNAL (Furnish and Install) (3 SECTION, 1 WAY), (Complete with horizontal mounting brackets and lamps) (LED)	TRAFFIC SIGNAL (Furnish and Install) (5 SECTION, 1 WAY), (Complete with horizontal mounting brackets and lamps) (LED)	LOOP ASSEMBLY	LOOP LEAD IN CABLE (No. 14 A.W.G.)
tem No 335-1-11E	339-1-13	339-2-1B	347-11-01	Çe.	350-51-313	350-51-513	360-2-101	360-4-4A

BID I ABULATION REPORT

February 2, 2007 8:23 AM

Project Name: PTP Traffic Signal at Hialeah Garden Boulevard and West 80 Street

Project No: 20060358

Bid Open Date: 01/19/2007

Name: MAGESCO, INC.

Address: 7010 NE 4 CT City/ST/Zip: MIAMI/FL/33138

2,484.00	9,288.00	432.00	820.80	615.60	1,349.80	877.50	518.40	86.40	13,964.40	
2,484.00	9,288.00	432.00	820.80	615.60	1,349.80	877.50	518.40	86.40	13,964.40	
2,484.00	2,322.00	108.00	10.26	102.60	3.40	6.75	2.16	2.16	13,964.40	
Quantity 1.00	4.00	4.00	80.00	9.00	397.00	130.00	240.00	40.00	1.00	
Unit AS.	AS.	AS.	EA.	EA.	Ę. F.	L.F.	Ë.	Ŀ Ŀ	L.S.	
Description INSTALL TRAFFIC CONTROLLER ASSEMBLY - (Build-up controller & components furnished by County. Contractor to construct foundation, install and wire controller &	components for a complete installation) INTERNALLY ILLUMINATED STREET NAME SIGN (LED), (INCLUDING MOUNTING	BRACKE I) REMOVE EXISTING SIGN AND POST	REFLECTIVE PAVEMENT MARKER (MONO-DIRECTIONAL	COLORLESS) DIRECTIONAL ARROWS	(Thermoplastic) SOLID TRAFFIC STRIPE (6" White) (Thermoplastic)	SOLID TRAFFIC STRIPE (24" WHITE) (THEDMODI ASTIC)	SOLID TRAFFIC STRIPE (6"	SOLID TRAFFIC STRIPE (18"	Sellow) (Trieffliopiastic) CONTINGENCY FUND (10% OF	SOCIOIAL AINICOINI)
tem No 372-1-3	399-1-1A	700-46-11B	706-1-12E	77-111	711-35-61	711-35-241	711-36-61	711-36-181	399	

BID I ABULATION REPORT

February 2, 2007 8:23 AM

Project Name: PTP Traffic Signal at Hialeah Garden Boulevard and West 80 Street

Bid Open Date: 01/19/2007

Project No: 20060358

Name: RAYDAN ELECTRIC, INC City/ST/Zip: MIAMI, FL 33165 Address: 4100 SW 94 AVE

2,530.00	9,460.00	440.00	836.00	627.00	1,377.59	894.40	528.00	88.00	14,223.00	2,500.00
2,530.00	9,460.00	440.00	836.00	627.00	1,377.59	894.40	528.00	88.00	14,223.00	2,500.00
2,530.00	2,365.00	110.00	10.45	104.50	3.47	6.88	2.20	2.20	14,223.00	2,500.00
Quantity 1.00	4.00	4.00	80.00	6.00	397.00	130.00	240.00	40.00	1.00	1.00
Unit AS.	AS.	AS.	EA.	EA.	L.F.	L.F.	L.F.	<u>н</u>	L.S.	L.S.
Description INSTALL TRAFFIC CONTROLLER ASSEMBLY - (Build-up controller & components furnished by County. Contractor to construct foundation, install and wire controller & components for a complete	installation) INTERNALLY ILLUMINATED STREET NAME SIGN (LED), (INCLUDING MOUNTING	REMOVE EXISTING SIGN AND POST	REFLECTIVE PAVEMENT MARKER (MONO-DIRECTIONAL COLORI FSS)	DIRECTIONAL ARROWS (Thermoplastic)	SOLID TRAFFIC STRIPE (6" White) (Thermoplastic)	SOLID TRAFFIC STRIPE (24" WHITE) (THERMOPLASTIC)	SOLID TRAFFIC STRIPE (6" vellow) (Thermonlastic)	SOLID TRAFFIC STRIPE (18" vellow) (Thermoplastic)	CONTINGENCY FUND (10% OF SUBTOTAL AMOUNT)	OFFICER
372-1-3	399-1-1A	700-46-11B	706-1-12E	711-4 م	711-35-61	711-35-241	711-36-61	711-36-181	666	102-10A

DID IABULATION KEPUKI

February 2, 2007 8:23 AM

Project Name: PTP Traffic Signal at Hialeah Garden Boulevard and West 80 Street

Name: MAGESCO, INC.

01/19/2007

Bid Open Date:

Project No: 20060358

Address: 7010 NE 4 CT

City/ST/Zip: MIAMI/FL/33138

tem No I02-1N

2,586.00	148.00	2,000.00	
2,586.00	148.00	2,000.00	\$160,842.15 \$160,842.15
2,586.00	148.00	2,000.00	
Quantity 1.00	1.00	1.00	System Calculated Total:
Unit L.S.	L.S.	L.S.	m Calcu or's Bid
Description MAINTENANCE OF TRAFFIC (Including traffic cones, temporary signs, flag men, etc.) (Shall not exceed 2% of Contract Base Estimate Amount)	FPL CONNECTION ALLOWANCE	ALLOWANCE-PERMITS	Syste Contracte

300-6

Submitted Total From Contractor:

2

BID I ABULATION REPORT

February 2, 2007 8:23 AM

Project Name: PTP Traffic Signal at Hialeah Garden Boulevard and West 80 Street

Name: RAYDAN ELECTRIC, INC

Bid Open Date: 01/19/2007

Project No: 20060358

Address: 4100 SW 94 AVE City/ST/Zip: MIAMI, FL 33165

tem No I02-1N

9-008 390

2,586.00	148.00	
2,586.00	148.00	\$163,691.46 \$163,691.46
2,586.00	148.00	
Quantity 1.00	1.00	System Calculated Total: Contractor's Bid Items Total
Unit L.S.	L.S.	m Calcu or's Bid
Description MAINTENANCE OF TRAFFIC (Including traffic cones, temporary signs, flag men, etc.) (Shall not exceed 2% of Contract Base Estimate Amount)	FPL CONNECTION ALLOWANCE ALLOWANCE-PERMITS	Syste Contracto

Submitted Total From Contractor:

Public Works Department Contracts & Specifications Section

MIAMI-DADE)

MIAMI-DADE COUNTY, FLORIDA REQUEST FOR PRICE QUOTATION (RPQ)

Contract No: CICC 7360-0/08

RPQ No: 20060358

111 NW 1st Street, Suite 1510

Miami, FL 33128

This RPQ is issued under the terms and conditions of the Contract No. CICC-7360-0/08.

Date Issued: 12/14/2006 Bid Date Due: 1/19/2007 Time Due: 2:00 P.M. Submitted Via: Sealed Envelope

Date RPQ Added: 12/8/2006 Contractors Add Request Date: 12/13/2006 Contractors Add Date: 12/14/2006

Project Number: 20060358 Estimated Value: \$129,300.00

(excluding contingencies and dedicated allowances)

Project Name: PTP Traffic Signal Installation at Hialeah Gardens Blvd. & West 80th Street

Project Location: Hialeah Gardens Blvd. & West 80th Street

Project Manager: Luis O. Perez **Phone No:** <u>305-375-2698</u> **Fax No:** 305-375-2931

Document Pickup: Contact: Contracts & Specifications Phone: (305) 375-2930 Date: 12/14/2006

Document Pickup: Location: 111 NW 1 St, 15 Floor. Suite 1510.

Y/N: Mandatory: Date: Time: Location:

Site Meeting: N N

PreBid Meeting: Y N 1/10/2007 11:00 A.M. 111 NW 1 St, 15 Floor. Front Conference Room

Type of Contract: Single Trade Method of Award: Lowest Percentage Factor

Performance/Payment Bond Required: N Bid Bond Required: N Insurance Required: Y

Comm Dist: $\underline{0}$ Davis Bacon: \underline{N}

Prevailing Wage Rate Requirements: \underline{Y} DBD Subcontract Forms Required: \underline{N}

Trade Set-a-side: N

CSBE Requirements: 0%

DBD Dates: Received: SOI Date: Compliance: N Memo Date:

Type: Trade: Count: Work%: Create Bid

Primary Electrical - Traffic Signal Contractor 3

Anticipated Start Date: 7/1/2007 Calendar Days for Project Completion: 150

Liquidated Damages: Y Method of Payment: Scheduled Monthly Payments

Funding Type: Federal: N State: N PTP: Y Other: N QNIP: N OMC: N

GOB: \underline{N} GOB No:

Awarded To:Award Date:Paid Amt:Raydan Electric Inc1/31/2007\$0.00

Base Amt: \$142,234.46 Cont Amt: \$14,223.00 Ded Amt: \$7,234.00 Award Amt: \$163,691.46

Award Amer 9 100,000 1.10

Insurance: OCI Approved: N Date Approved: GL Ins Exp Dt: 5/6/2007

Bond Review: OCI Approved: N Date Approved: AL Ins Exp Dt: 12/5/2007

Risk Management: Approved: N Date Approved: WC Ins Exp Dt: 3/30/2007

Scope of Work: (Contractor must obtain and submit all permits prior to performing any work.)

The work included under this Contract consists of, but is not limited to, furnishing all supervision, labor, materials, equipment, and tools to perform traffic signal installation(s) including any ancillary work at the intersection of Hialeah Gardens Blvd & West 80th Street. Traffic Installation includes the Traffic Controller Assembly and Mast Arms. Miami-Dade County will furnish the Controller Assembly and Mast Arms. The Contractor shall furnish and install grounding electrodes, conduits, pull boxes, foundations, overhead signs (Internally Illuminated LED sign), mounting hardware, signal cable, power cable, and power service. Additional improvements include installing vehicle detection loops,

signing, pavement marking, and removing existing signs and pavement markings in conflict with the proposed work.

Design Drawings Included: Y

Shop Drawings Included: N

Specifications Included: Y

Project Qualifier:

Phone No:

EMail:

Comments:

RPQ Document available on December 14, 2006 Pick up location: 111 N.W.1st Street, 15th Floor, Contracts and Specifications Section (Document fee \$25.00).

Pre-Bid Conference time and location: 11:00 A.M., Wednesday, January 10, 2007, 111 N.W. 1st Street, 15 Floor, Front Conference Room.

Bid Opening Time and Location: 2:00 P.M., Friday, January 19, 2007, 111 N.W. 1st Street, 17th Floor, Clerk of the Board Office.

	Contractor / Bid Informa	ation (Bids	added	12/14/2	2006)			
Туре	Contractor Name	Trade	Bid	DBD OK	Base Bid Amount	Award	Bid Type	LI Exp Date
7360	Juliana Enterprises Inc DBA Power Pro	Electrical - Traffic Signal Contractor			\$0.00		Pri	8/31/2008
7360	Magesco, Inc.	Electrical - Traffic Signal Contractor	Υ		\$139,643.75	N	Pri	8/31/2008
7360	Raydan Electric Inc	Electrical - Traffic Signal Contractor	Υ		\$142,234.46	Υ	Pri	9/30/2007
7360	SYSTEMS INTEGRATION & MAINTENANCE, INC.	Electrical - Traffic Signal Contractor			\$0.00		Pri	8/31/2008

EX

Status View

Find Contracts With Search String ==>

Goto Bottom

Payments

3 Other Emergency 7 CSBE Level: 1

MIAMIDADE

MIAMI-DADE COUNTY, FLORIDA

MCC Projects Awarded to Raydan Electric Inc - FEIN: 650737683 Capital Improvements Information System

			Project	Project	
Ö	oT Type		Name	Location	Work Type
₫	PW 7360	20050107	Traffic Signal Installat	SW 147 Avenue & SW 152 Stre	Electrical - Traf
ď	V 7360	. 4:	Hurricane Traffic Signal	County Wide	Electrical Contr
ď	N 7360	. 4,	Hurricane Traffic Signal	Countywide	Electrical Contr
ď	N 7360		Traffic Signal Installat	NW 112th Avenue & NW.41th S	Electrical Contr
ď	V 7040	. 41	Traffic Signal LED Repla	Various	Electrical Contr
á.	N 7360	. 4	Traffic Signal Installat	SW 143rd Street & SW 137th	Electrical - Traf
á.	N 7360	` 41	New Traffic Signal	SW 152nd Avenue & SW 312th	Electrical - Traf
PW	N 7360	· •;	Traffic Controller Cabin	Countywide	Electrical Contr
ď	N 7360	. 4	Traffic Controller Cabin	Countywide	Electrical Contr
ď	N 7360	• •	PTP Traffic Signal	East 4th Ave & East 32nd St	Electrical - Traf
ď	N 7360	• 4:	PTP Traffic Signal Insta	Hialeah Gardens Blvd. & Wes	Electrical - Traf

		Notice	% Complete /	Award
Stre	Work Type Electrical - Traf	Date 11/3/2006	STATUS 0% / N/A	Amount Awarded To \$114.950.00 Raydan Electric Inc
	Electrical Contra	11/7/2005	A/N / %0	\$199,999.00 Raydan Electric Inc
	Electrical Contra	11/7/2005	0% / N/A	\$199,999.00 Raydan Electric Inc
1th S	Electrical Contra	3/16/2006	0% / N/A	\$183,381.00 Raydan Electric Inc
	Electrical Contra	3/1/2006	0% / Cancelled	\$167,761.00 Raydan Electric Inc
7th	Electrical - Traf	6/2/2006	0% / N/A	\$156,000.00 Raydan Electric Inc
112th	Electrical - Traf	6/2/2006	0% / N/A	\$142,000.00 Raydan Electric Inc
	Electrical Contra	8/10/2006	0% / N/A	\$300,000.00 Raydan Electric Inc
	Electrical Contra	8/10/2006	0% / N/A	\$300,000.00 Raydan Electric Inc
ž	Electrical - Traf	10/27/2006	0% / N/A	\$154,440.00 Raydan Electric Inc
/es	Electrical - Traf	12/14/2006	0% / N/A	\$142,234.46 Raydan Electric Inc
	Totals:	1	97	\$2,060,764.46

Back to Top

Exit

33

Find Contracts With Search String ==>

Status View

Exit

Projects

Goto Bottom



MIAMI-DADE COUNTY, FLORIDA

Capital Improvements Information System
All Contracts for FEIN 650737688
Raydan Electric, Inc.

			Location /	Completion	<u>Total</u>	% Complete
DS1	DPT Contract	<u>Name</u>	Contractor	Date	Award	Status
30	PW 20030014	PTP SCHOOL FLASHERS	0	7/22/2005	\$1,000,000	0% / N/A
30	PW 20030015	PTP TRAFFIC SIGNALS	0	9/23/2006	\$1,000,000	0% / N/A
<u>30</u>	PW 629510	Open Traffic Signal - Contract No. 4	Countywide	<u>N/A</u>	\$1,569,995	<u>0% / N/A</u>
			Totals:	3	\$3.569.995	

^{*} Contracts with Green Name are Construction, Design Build or CM at Risk Contracts with Black Name are PSA Agreements

Status View

Exit

Projects

Goto Top

Estimated





Capital Improvements Information System Contractor Evaluations Report

Dept	Contract	Type	Contractor / Architect Name	<u>Date</u>	<u>Rater</u>	<u>Period</u>	<u>Rate</u>
PW	20030014	CON	Raydan Electric, Inc.	8/15/2006	Felix Hernandez	Completion of construction	<u>3.3</u>
PW	20030015	CON	Raydan Electric, Inc.	8/15/2006	Felix Hernandez	Completion of construction	3.2

Evaluation Count: 2 Contractors: 1 Average Evaluation: 3.3

Exit

Finance/Delinquent:

People:						
Quiros, V.	AEOO	Aviation	Maria Rivera	(305)	(305) 876-8466	mrivera@miami-airport.com
Ramos, E.A.	SECR	Aviation	Maria Rivera	(305)	(305) 876-8466	mrivera@miami-airport.com
Reese, Jr., Robert	8249	OCED	Jose R Bravo	(305)	(305) 375-4685	bravoj@miamidade.gov
Reid, Winston	8251	OCED	Jose R Bravo	(305)	(305) 375-4685	bravoj@miamidade.gov
Ribeiro, J.	VASP	Aviation	Maria Rivera	(302)	(305) 876-8466	mrivera@miami-amport.com
Ring, Jr., G.	AERY	Aviation	Maria Rivera	(305)	(305) 876-8466	mrivera@miami-airport.com
Robinson, Patricia		Finance Dept. 1	Willis Patterson	(305)	(305) 375-5080	wcp@miamidade.gov
Rodriguez, Cesar	8253	OCED	Jose R Bravo	(305)	(305) 375-4685	bravoj@miamidade.gov
Rodriguez, J.	APAI	Aviation	Maria Rivera	(305)	(305) 876-8466	mtivera@miami-airport.com
Rodriguez, Alina	8253	OCED	Jose R Bravo	(305)	(305) 375-4685	bravoj@miamidade.gov
Rojas, J. G.	CADV	Aviation	Maria Rivera	(305)	(305) 876-8466	mrivera@miami-airport.com
Rolfe, Claude	8234	OCED	Jose R Bravo	(305)	(305) 375-4685	bravoj@miamidade.gov
Rolfe, Evelyn	8234	OCED	Jose R Bravo	(305)	(305) 375-4685	bravoj@miamidade.gov
Sanchez, Miguel	п	OCED	Jose R Bravo	(305)	(305) 375-4685	
Firms.						
Quiet Technology, Inc.			QUIT	Aviation	Maria Rivera	(305) 876-8466
R. T. Aerospace R.A. Kitchens, Inc. dba The Pickle Barrel			RTAE	Aviation General Services	Maria Rivera Aimee Cabrera	(305) 876-8466 <u>mriver</u> (305) 372-1156 <u>A</u>
Rich Int'l Airways		20 1 3 4 5 1 8 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1	5-3736-17 RICH	Water & Sewer-Collections Aviation	Marian Reed Maria Rivera	(786) 552-8430 MR (305) 876-8466 mriver
Rolfe Sausage and Eggs Sacta Airlines, Inc.			8234 SAET	OCED Aviation	Jose R Bravo María Rivera	(305) 375-4685 <u>bi</u> (305) 876-8466

		Goal Deficit-Make-up Report as of: 2/1/2007	ake-up Report	as of: 2/1/2007				
Date of Violation	Project #	Department	Ordinance	Measure	Goal Amount	Goal Amt Met	Deficit Amount	Make-up Amount
ACE CONSTRUCTION, INC.	NN, INC.	adennin endernige demokra frederika i negresiaka kanti eta etimovikia eta esta eta eta eta eta eta eta eta eta	مالة والمساورة المساورة المساورة المساورة المساورة والمساورة والمساورة والمساورة والمساورة والمساورة والمساورة	mandara ta manana m	** The same of ** William Control of the same of **	, v., v., v., v., v., v., v., v., v., v.	And have seen and the second and the	Wern BV(IbuNutVami=who) the new V
7/8/2004	CICC7040-0/07-POFR0	CR	97-52	SET ASIDE:100%	\$790,240.00	\$687,335.00	\$102,905.00	\$205,810.00
mayors, symptom parameter terminal transfer to the system of the control per	demonstrative and colonial country of the section o	enviziten ete sasti in sasti mereketa tapak denin tabih jaji kepet, e e es me asegan	THE REPORT OF THE PROPERTY OF	mender er (e) ettild in Norman Andre en er (1994 er ek ek) ble skrive for de ette kennen er en søstemmen.				\$205,810.00
ACOSTA TRACTORS INC	SINC							
	ML 044533075	M	97-52	GOAL:12%	\$21,956.64	\$0.00	\$21,956.64	\$43,913,28
	West Washington and the second and t	Access to the second	A CAMERIA MANAGEMENT A STATE A CAMERIA A	The state of the s				\$43,913.28
AMERICAN EARTH MOVERS, INC.	MOVERS, INC.							American property and the second control of
1/16/2007	CCDR2	Ш	87-25	GOAL:10%	\$250,086.00	\$81,168.00	\$168,918,00	\$337,836.00
		SERTIMENTS OF THE SERVICE OF THE SER	to the second state of the					\$337,836.00
ATLANTIC CIVIL, INC.	NC.							didil star likkin jitas e ijstaalaji kiii e aeam
8/21/2002	W-812	SW	97-52	GOAL:10%	\$86,563,25	\$70,199.85	\$16,363.40	\$32,726.80
		W						\$32,726.80
AUGUST CONSTRUCTION COMPANY, INC.	CTION COMPAN	r, nvc.				The state of the s	***************************************	ومايو فالراسفانية بروات فالإنسانية سست سيدة الكودا
5/24/2000	610146	Md	97-52	LEVEL 1 SET	\$255,609.00	\$253,559.00	\$2,050.00	\$4,100.00
,7				ASICE TUCTO				00000773
		A principal section of the section o	er anderlekter kleis er servere i sympherere en er er erke til fjillenste bet e til kommen besom b	er e er egenege er en	Sarram Sap Sarram managaga	and the theory of the state of the state of the state of	a se Managed ya ga ay ay an a	\$4, ICC.UU
BUADE CONSTRUCTION COMPANY, INC.	TION COMPANY,							
12/21/2000	98016	œ.	97-52	SET ASIDE:100%	\$480,000.00	\$476,500.00	\$3,500.00	\$7,000.00
		The second street of the second secon			a supplied to the supplied to	A.A	10 mm	\$7,000.00
COBAD CONSTRUCTION CORP.	RUCTION CORP.							
5/6/1998	B 100 A	ΑV	97-52	GOAL:66%	\$158,424.87	\$131,789.67	\$24,635,00	\$49,270.00
market with the control of the contr	or in a second land, take on surfaces, in the second second	old Published Addition Addition of the system depublished to 1 hours of the Adjournment of the significant of the system of the	ander the property of the second seco					\$49,270.00
DACA ENVIROMENTAL, INC.	VTAL, INC.							المراجعة الم
2/17/2003	W-799R	ws	97-52	GOAL:15%	\$149,418.00	\$63,776.17	\$85.641.83	\$171,283,66
completely and produce persons and the second second	Agent Control to Many Agents and the control of the	A TATA TATA TATA TATA TATA TATA TATA T	a della Nele Li Leberg (1º 15 prop. — Nele abbot 1 Nel 1 Ny mille a Leberg Repressage (La primera, Nation Norm	TO THE PERSON OF THE PROPERTY OF THE PERSON				\$171,283.66
DATO ELECTRIC, INC.	INC.						A V. C. Commission of the comm	THE PROPERTY OF THE PROPERTY WAS TWEET TO BE AND THE PROPERTY OF THE PROPERTY
10/31/2006	MIA-737H	AV-AA	97-52	GOAL:25%	\$498,072.50	\$0.00	\$498,072.50	\$996,145.00
•								\$996,145.00

Department of Business Development

Date of Violation	Project # D	Department	Ordinance	Measure	Goal Amount	Goal Amt Met	Deficit Amount	Make-up Amount
DEVELOPMENT &	DEVELOPMENT & COMMUNICATION GROUP OF	GROUP OF	remainatur mengganegapan samusum mengkan kemilikan mengan peminin	— VIDALON CACADAGA PARANCACAMANANA AND AND AND AND AND AND AND AND AN	mendredlina in temperatur in my de colo	v-v8babaa*illa.aAlidary v.i.v Hijifawa	they like to this or this year to delice and so	Artifolia wake na ina kata sa
4/6/2005	POSW0400740	SW	97-52	SET ASIDE:100%	\$137,500.00	\$110,000.00	\$27,500.00	\$55,000.00
		The second secon						\$55,000.00
DUNOL ENGINEERING CORP.	RING CORP.				Annual William Change and John Street	and the same of th	ATTACHETY CONTRACTOR OF THE PART AND A TOTAL AND A	ere Philiphy I commenter a character in may consider the
6/22/2004	693233Q-A	PW-Q	97-52	GOAL:18%	\$96,473.13	\$0.00	\$96,473.13	\$192,948,26
				:	:			\$192,946.26
F CE ENGINEERING, INC.	NG, INC.			**************************************	AND AND COMPANY OF STREET STREET, AND COMPANY OF STREET, AND COMPANY	and the state of t	en de la companya de	en e
1/31/2002	662460	Md	97-52	LEVEL 1 SET ASIDE:100%	\$450,000.00	\$222,268.34	\$227,711.66	\$455,423,32
1/31/2002	693203Q	Md	97-52	GOAL:21%	\$210,000.00	\$29,730,66	\$180,269.34	\$360,538,68
1/31/2002	671703	PW	97-52	GOAL:31%	\$61,381.90	\$11,406.90	\$49,975.01	\$99,950.01
1/31/2002	6301210	Pw-Q	97-52	LEVEL 1 SET	\$440,000.00	\$299,125.74	\$140,874.26	\$281,748.52
1/31/2002	662257	Md	97.52	GOAL 13%	\$122 451 49	\$54 486 11	587 965 3G	£135 930 77
1/31/2002	6931360	Md	97-52	GOAL:22%	\$94,363.60	\$37.471.07	\$56,892,54	
								\$1,447,376.37
HORSEPOWER ELECTRIC, INC.	LECTRIC, INC.	a de la compositoria de la compositoria del compositoria del compositoria del compositoria del compositoria del	and the state of t	Anna and a sa a sa a sa a sa a sa a sa a	and the second s	Secure of the control		the state of the s
2/7/2002	671030A	Ã	97-52	GOAL:11%	\$110,000.00	\$90,208.31	\$19,791.69	\$39,583.38
:								\$39,583.38
LANZO CONSTRU	LANZO CONSTRUCTION CO., FLORIDA	~			** · · · · · · · · · · · · · · · · · ·		1.00	
W 1/17/2003	W-788R	S/M	97-52	GOAL:7%	\$258,183.64	\$184,183,64	\$74,000.00	\$148,000.00
:8		and 1000 1000 1000 1000 1000 1000 1000 10				:		\$148,000.00
LEON'S ENGINEI	LEON'S ENGINEERING CORPORATION	N			off the same of th	and the second of the second o	The second secon	the man man of the child of the constitution of the
5/25/2005	S-700B (R2) - 5 ER 47	WS	97-52	SET ASIDE:100%	\$187,286.00	\$185,838.50	\$1,447,50	\$2,895.00
	Construction to the second	Addition than the product of the first of the first one was the first one and the product of the first of the	e e e e e e e e e e e e e e e e e e e	The second secon			:	\$2,895.00
MEV CONSTRUCTION, INC.	TTION, INC.				A	me the element of the control of the	and another the second designation in the	the second and the second seco
2/21/2002	6123-2/03-POAPGS01	©\$	97-52	LEVEL 1 SET ASIDE:100%	\$44,456.00	\$35,715.00	\$8,735.00	\$17,470.00
		The second secon						\$17,470.00
M. VILA & ASSOCIATES, INC.	TATES, INC.	ander en en kalende komme kilde og fore en komme komme kalende for	enen klade e senes u mura en receivor i banna i romano.	ه کار دورون موسول کردو کارون کردون کارون کار	adolos e estados mando despeso e e en			a property and the contract of
8/10/2001	CDQNIP 1	CO	97-52	GOAL:23%	\$125,841.35	\$23,685.02	\$101,956,34	4 \$203,912.67
	Chamber 1972 - 1975 - 1975 - 1975 - 1975 - 1975 - 1975 - 1975 - 1975 - 1975 - 1975 - 1975 - 1975 - 1975 - 1975	To best on the state of the sta						\$203,912.67
METRO EQUIPM	METRO EQUIPMENT SERVICE, INC.				Tribular and the same of the s	and the state of t	er's definition on when a set of you	a de la companya de l
2/7/2001	S-412R-2	WS	97-52	GOAL:18%	\$592,596.16	\$458,876,16	\$133,720.00	0 \$267,440.00
	ļ							

				it cash c	Goat Amount	Godi Ami Met	Dejica Amount	mune-up Amount
								\$267,440.00
METRO EXPRESS INC.	WC.	harristan are monometekan derree Vanet inda angillhygakayyan.	TAIIIDA MARTEN M	1. VNMCD+44III.P/III.P/III.P/III.P/III.P/AAA-C-A-C-A-C-A-C-A-C-A-C-A-C-A-C-A-C-A	Al maken a frithkum i ji a gërtatë, mëtë ejjorën e dhe ejjorën e	e de la company de la comp	Andrew Control of the	<u> </u>
2/20/2004	630022	96	97-52	GOAL:12%	\$578,001.05	\$378,580.60	\$199,420.45	\$398,840.89
			:	:				\$398,840.89
PAN AMERICAN CONSTRUCTION, L.P.	ONSTRUCTION,	L.P.	The same the same of the same to the same		And the same property of the Analds	The state of the s		
1/4/2000	671027	Md	97-52	GOAL:6%	\$120,000.00	\$110,854.50	\$9,145,50	\$18,291.00
6/25/2002	662348B	Μď	97-52	GOAL:18%	\$309,961,50	\$300.569.15	\$9,392.35	\$18,784,70
								\$37,075.70
PETRO HYDRO, INC.	Ċ.		orrespondent and the property of the property	Company on the second of the s	and the second s	Section and the section of the secti	of Money's command property of the com-	As the latest and the second section of the s
6/30/2006	20030180	ΡW	97-52	GOAL:18%	\$146,828.28	\$0.00	\$146,828.28	\$293,656.56
:	:		:					\$293,656.56
R AND D CONSTRUCTION COMPANY, INC.	CTION COMPA.	NY, INC.		The state of the s	Age on of their systems and the second conjusting and	the state of the s	and the same and t	e de la companya de
3/7/2001	MIA-726-R-2	AV-AA	97-52	GOAL:6%	\$1,512,449.88	\$1,509,399.88	\$3,050.00	\$6,100.00
		The problem and the second sec	A SA CAMERA CAME		;			\$6,100.00
ROCKWELL GENERAL DEVELOPMENT CORP.	RAL DEVELOPA	MENT CORP.						
10/5/2001	S-718 ER 15346	WS	97-52	GOAL:13%	\$80,252.50	\$11,385,01	\$78,867.49	\$157,734,98
10/23/2001	S-718 ER 46922	WS	97-52	GOAL:13%	\$43,029.61	\$3,510.00	\$39,519,61	\$79,039.22
	:		Agent of the first marketing and an artist of the second o					\$236,774.20
SOUTHEASTERN ENGINEERING CONTR., INC.	ENGINEERING (CONTR., INC.						
W 7124/2002	630157Q	PW-Q	97-52	GOAL:14%	\$95,215.01	\$27,262.70	\$67,952.31	\$135,904.62
· · · · · · · · · · · · · · · · · · ·			The second secon				:	\$135,904.62
WEEKLEY ASPHALT PAVING, INC.	LT PAVING, INC	* *						a comparation from the control of th
7/16/2002	671908	Md	97-52	GOAL:11%	\$55,563,74	\$35,556,86	\$20,007.88	\$40,015.78
7/5/2005	629904-1Q	D-Wd	97-52	GOAL:6%	\$120,000.00	\$95,003.94	\$24,996.06	\$49,992,12
								\$90,007.88

Miami Dade County Revised List of Debarred Contractors

Pursuant to Section 10-38 of the Miami Dade County Code as amended by Ordinance 00-18 Prepared By: Department of Business Development Contact: Rudolph D. Griffith, Esq. -Special Projects Administrator, Professional Support Services Division Telephone: (305) 375-3146


9-Jan-07 Date:

Compliance/ Settlement Agreement	N O	ON.	N O	Yes	Yes	Yes
Termination Date	12/282005 - 12/27/2010	12/282005 - 12/27/2010	12/282005 - 12/27/2010	11/22/2002-	12/19/2006-	12/19/2006- 12/18/2011
Effect of Debarment	Excluded from Contracting w/ 12/282005 - Miami-Dade County	Excluded from Contracting w/ 12/282005 - Miami-Dade County	Excluded from Contracting w/ 12/282005 Miami-Dade County	Excluded from Contracting w/ Miami-Dade County or Lessee, Tenant or Persons Conducting Business Within the Airport Boundries of Mia Int'l Airport for Ten (10) Years	Excluded from Contracting w/ 12/19/2006-Miami-Dade County	Excluded from Contracting w/ 12/19/2006- Miami-Dade County 12/18/2011
Cause of Debarment	Violation of Section 10-38 (h)(2)(iii) of the Miami-Dade County Code	Violation of Section 10-38 (h)(2)(ii) of the Miami-Dade County Code	Violation of Section 10-38 (h)(2)(iii) of the Miami-Dade (County Code	Violation of Section 10-38 (h)(2)(iii) of the Miami-Dade (County Code	Violation of Section 10-38	Violation of Section 10-38
Initiating Dept. and Contact Person	Miami-Dade Transit Authority	Miami-Dade Transit Authority	Miami-Dade Transit Authority		Miami-Dade County, Finance Department	Miami-Dade County, Finance Department
Address	31 Route 46 Hackettstown, NJ 07840-2623	31 Route 46 Hackettstown, NJ 07840-2623	31 Route 46 Hackettstown, NJ 07840-2623	8899 N.W. 18th Miami-Dade County Terrace, Mia, Florida Aviation Department	6554 NW 13th Ct, Plantation, Florida	6554 NW 13th Ct, Plantation, Florida
Company Name	HEARD Communications, Inc. D/B/A Gateway Outdoor Advertising	HEARD Communications, Inc. Kenneth Guldner Vice President/VFAS D/B/A Gateway Outdoor Advertising	HEARD Communications, Inc. D/B/A Gateway Outdoor Advertising	International Systems and Electronic Corporation, Inc. (ISE)	Moody Maintenance Products, Inc.	Moody Maintenance Products, Inc.
Position	President	Vice President/VFAS	nications, /A Gateway Advertising	Officer/Owner	Moody Maintenance Moody Maintenance Products, Inc.	Officer/Owner/ President
Name	Craig Heard	Kenneth Guldner	HEARD Communications, HEARD Inc. D/B/A Gateway Outdoor Advertising	Pedro Penton	Moody Maintenance Products, Inc.	Winship B. Moody

Miami Dade County
Revised List of Debarred Contractors
Pursuant to Section 10-38 of the Miami Dade County Code as amended by Ordinance 00-18
Prepared By: Department of Business Development
Contact: Rudolph D. Griffith, Esq. -Special Projects Administrator, Professional Support Services Division Telephone: (305) 375-3146

	Excluded from Contracting w/ 12/19/2006- Miami-Dade County 12/18/2011
	Moody Maintenance 6554 NW 13th Ct, Miami-Dade County, Violation of Section 10-38 Products, Inc.
	Miami-Dade County, Finance Department
	6554 NW 13th Ct, Plantation, Florida
	Moody Maintenance Products, Inc.
9-Jan-07	Vice President & Secretary
Date:	Suzanne M. Moody

Yes



Florida Profit RAYDAN ELECTRIC, INC.

PRINCIPAL ADDRESS 4100 SW 94 AVENUE MIAMI FL 33165 Changed 02/04/2004

MAILING ADDRESS 4100 SW 94 AVENUE MIAMI FL 33165 Changed 02/04/2004

Document Number P97000011812 **FEI Number** 650737688

Date Filed 02/03/1997

State FL Status ACTIVE Effective Date 01/27/1997

Last Event REINSTATEMENT Event Date Filed 11/14/2006

Event Effective DateNONE

Registered Agent

Name & Address	
REYES, RAMON 4100 SW 94 AVENUE MIAMI FL 33165	
Address Changed: 04/04/2001	

Officer/Director Detail

Name & Address	Title
REYES, RAMON 4100 SW 94 AVENUE	DP
MIAMI FL 33165	
HERNANDEZ, LAZARO L 17873 SW 114 AVE.	DV
MIAMI FL 33157	
REYES, HELEN 4100 SW 94 AVENUE	TS
MIAMI FL 33165	

Annual Reports

Report Year	Filed Date
2004	02/04/2004
2005	09/27/2005
2006	11/14/2006

Previous Filing

Return to List

Next Filing

<u>View Events</u> No Name History Information

Document Images

Listed below are the images available for this filing.

11/14/2006 -- REINSTATEMENT

09/27/2005 -- REINSTATEMENT

02/04/2004 -- ANNUAL REPORT

02/03/2003 -- COR - ANN REP/UNIFORM BUS REP

03/06/2002 -- COR - ANN REP/UNIFORM BUS REP

04/04/2001 -- ANN REP/UNIFORM BUS REP

05/16/2000 -- ANN REP/UNIFORM BUS REP

11/15/1999 -- ANNUAL REPORT

09/02/1999 -- ANNUAL REPORT

04/08/1999 -- ANNUAL REPORT

04/29/1998 -- ANNUAL REPORT

THIS IS NOT OFFICIAL RECORD; SEE DOCUMENTS IF QUESTION OR CONFLICT

Corporations Inquiry

Corporations Help