Memorandum

MIAMI-DADE COUNTY

Date: May 8, 2007

Agenda Item No. 8(P)(1)(E)

To: Honorable Chairman Bruno A. Barreiro
and Members, Board of County Commissioners

From: George M. Burgess
County Manager

Subject: Project Award Recommendation in the Amount of $1,151,000.00 Between H & J Asphalt, Inc. and Miami-Dade County for the People's Transportation Plan (PTP) Project Entitled Roadway Resurfacing Contract Countywide **(Project – CICC 7360-0/08 RPQ No. 20060441)**

Recommendation

The attached Project Award Recommendation for a Roadway Resurfacing Contract Countywide (Project – CICC 7360-0/08 RPQ No. 20060441), in the amount of $1,151,000.00, between H & J Asphalt, Inc. and Miami-Dade County has been prepared by the Public Works Department (PWD) and is recommended for approval. Proceeds from the Charter County Transit System Sales Surtax (the Surtax) will be used to fund this project, therefore, approval by the Board of County Commissioners (BCC) and Citizens' Independent Transportation Trust (CITT) is required.

Scope

The work to be performed under the life of this contract includes roadway resurfacing at various locations in Miami-Dade County. One (1) site has been identified for this contract and is listed as follows: Ives Dairy Road (NE 203 Road), from NE 18 Avenue to West Dixie Highway, located within Commission District 4. Additional sites may be added during the term of the contract and may fall within various County Commission Districts as this contract is Countywide.

Fiscal Impact/Funding Source

The fiscal impact will be approximately $1,151,000.00 and will be funded from the Surtax. The proposed improvements qualify under the allowable work categories included in the PTP Neighborhood Improvements Section. Specific funding for this project will be allocated from the respective Commission District PTP yearly allocations.

Track Record/Monitor

The Office of Capital Improvements (OCI) database lists a total of 19 awarded contracts for H & J Asphalt, Inc.: one (1) from the Department of Environmental Resources Management (DERM) and 18 from PWD. The referenced database also lists a total of 16 contractor performance evaluations: 15 from PWD and one (1) from DERM, all with satisfactory ratings. The remaining contracts are still under construction or in the preliminary stages and do not yet have evaluations on file.

Following PWD's standard operating procedures, after award of this contract, a pre-construction meeting will be scheduled. Throughout all PTP projects, the responsible staff person in PWD will continue to be the PTP Coordinator, Mr. David Tinder, P.E. Following completion of the award process, the project will be assigned to Mr. Joaquin Rabassa, P.E., Project Manager, for day to day responsibilities.

According to the Florida Department of State, Division of Corporations, H & J Asphalt, Inc., Company Principals are: Humberto Lorenzo and Jorge Lorenzo and the Company's address is listed as: 4310 N.W. 35th Avenue, Miami, Florida 33142-4323.

Background

In an effort to accelerate the continued success of the PTP Neighborhood Improvements initiative, PWD is taking advantage of various contracting mechanisms, such as the subject Miscellaneous Construction Contracting (MCC) process available under OCI contract CICC 7360-0/08. Through this process, PWD forwards the Request for Price Quotation (RPQ), by way of facsimile transmission and US-mail, to a pool of firms that have registered with OCI for the subject trade. Additionally, PWD advertises the project in the Daily Business Review as well as providing courtesy notifications in the Diario De Las Americas, Miami Herald, Miami Times, Haiti en Marche, Le Floridien, and Kiskeya Herald. Interested contractors prepare their bids according to the Job Order Contracting (JOC) process, whereby the County establishes unit prices for the pay items in accordance with industry averages. The contractors submit their bid as an overall percentage factor of the pricing established by the County. The project award evaluation is based upon the lowest percentage submitted by the responsive, responsible bidder for the project.

PWD staff submitted the referenced project to the Department of Business Development's (DBD) Review Committee. The Review Committee met on January 24, 2007, reviewed RPQ 20060441 and recommended no contract measures for this project. Therefore, on January 25, 2007, PWD issued an RPQ for a Roadway Resurfacing Contract and forwarded it to a list of 69 pre-registered firms from the OCI database as noted above. Seven (7) firms purchased contract documents and five (5) firms proffered a bid.

As a result, on March 7, 2007, PWD issued a recommendation of award for RPQ 20060441 with a percentage factor of 1.05 to H & J Asphalt, Inc., with the stipulation that approval of this project must be obtained from the BCC and the CITT due to guidelines associated with the funding source.

The work to be accomplished for this project consists of, but is not limited to, furnishing all supervision, labor, required materials, equipment and tools and performing all operations necessary for roadway resurfacing. The project also consists of clearing and excavating of shoulder areas or build-up, grading and clean-up of adjacent shoulders and removal of roots, if required. Additional work to be performed includes milling of existing pavement, resurfacing of the full roadway, the widening and resurfacing of intersecting streets, resurfacing of asphalt pathways (pedestrian, bicycle, etc.) adjacent or not to edge of pavement, if necessary. The work to be performed under the life of this contract includes roadway resurfacing at various locations in Miami-Dade County. One (1) site has been identified for this contract and is listed as follows: Ives Dairy Road (NE 203 Road), from NE 18 Avenue to West Dixie Highway, located within Commission District 4. Additional sites may be added during the term of the contract. The base contract amount is $1,000,000.00, but the total allocated amount is $1,151,000.00, which is inclusive of the contingency and dedicated allowances.

Assistant County Manager

MEMORANDUM

(Revised)

TO: Honorable Chairman Bruno A. Barreiro and Members, Board of County Commissioners

DATE: May 8, 2007

FROM: Murray A. Greenberg, County Attorney

SUBJECT: Agenda Item No. 8(P)(1)(E)

Please note any items checked.

_____ **"4-Day Rule" ("3-Day Rule" for committees) applicable if raised**

_____ **6 weeks required between first reading and public hearing**

_____ **4 weeks notification to municipal officials required prior to public hearing**

_____ **Decreases revenues or increases expenditures without balancing budget**

_____ **Budget required**

_____ **Statement of fiscal impact required**

_____ **Bid waiver requiring County Manager's written recommendation**

_____ **Ordinance creating a new board requires detailed County Manager's report for public hearing**

_____ **Housekeeping item (no policy decision required)**

_____ **No committee review**

Approved _____ Mayor

Veto _____

Override _____

Agenda Item No. 8(P)(1)(E)

05-08-07

RESOLUTION NO_____

RESOLUTION APPROVING A PROJECT AWARD RECOMMENDATION IN THE AMOUNT OF $1,151,000.00 BETWEEN H & J ASPHALT, INC. AND MIAMI-DADE COUNTY FOR THE PEOPLE'S TRANSPORTATION PLAN (PTP) PROJECT ENTITLED ROADWAY RESURFACING CONTRACT COUNTYWIDE (PROJECT – CICC 7360-0/08 RPQ NO. 20060441)

WHEREAS, this Board desires to accomplish the purposes outlined in the accompanying memorandum, a copy of which is incorporated herein by reference,

NOW, THEREFORE, BE IT RESOLVED BY THE BOARD OF COUNTY COMMISSIONERS OF MIAMI-DADE COUNTY, FLORIDA, that this Board approves the Project Award Recommendation in the amount of $1,151,000.00 between H & J Asphalt, Inc. and Miami-Dade County for the People's Transportation Plan (PTP) project entitled Roadway Resurfacing Contract Countywide (Project – CICC 7360-0/08 RPQ No. 20060441) in substantially the form attached hereto and made a part hereof.

The foregoing resolution was offered by Commissioner , who moved its adoption. The motion was seconded by Commissioner and upon being put to a vote, the vote was as follows:

Bruno A. Barreiro, Chairman
Barbara J. Jordan, Vice-Chairwoman

Jose "Pepe" Diaz	Audrey M. Edmonson
Carlos A. Gimenez	Sally A. Heyman
Joe A. Martinez	Dennis C. Moss
Dorrin D. Rolle	Natacha Seijas
Katy Sorenson	Rebeca Sosa
Sen. Javier D. Souto	

The Chairperson thereupon declared the resolution duly passed and adopted this 8th day of May, 2007. This resolution shall become effective as follows: (1) ten (10) days after the date of its adoption unless vetoed by the Mayor, and if vetoed, shall become effective only upon an override by this Board, and (2) either i) the Citizens' Independent Transportation Trust (CITT) has approved same, or ii) in response to the CITT's disapproval, the County Commission re-affirms its award by two-thirds (2/3) vote of the Commission's membership and such reaffirmation becomes final.

MIAMI-DADE COUNTY, FLORIDA
BY ITS BOARD OF
COUNTY COMMISSIONERS

HARVEY RUVIN, CLERK

By:_____
Deputy Clerk

Approved by County Attorney as
to form and legal sufficiency.

Bruce Libhaber

MIAMI-DADE COUNTY

ADA Coordination
Agenda Coordination
Animal Services
Art in Public Places
Audit and Management Services
Aviation
Building
Building Code Compliance
Business Development
Capital Improvements
Citizens' Independent Transportation Trust
Commission on Ethics and Public Trust
Communications
Community Action Agency
Community & Economic Development
Community Relations
Consumer Services
Corrections & Rehabilitation
Cultural Affairs
Elections
Emergency Management
Employee Relations
Empowerment Trust
Enterprise Technology Services
Environmental Resources Management
Fair Employment Practices
Finance
Fire Rescue
General Services Administration
Government Information Center
Historic Preservation
Homeless Trust
Housing Agency
Housing Finance Authority
Human Services
Independent Review Panel
International Trade Consortium
Juvenile Services
Medical Examiner
Metro-Miami Action Plan
Metropolitan Planning Organization
Park and Recreation
Planning and Zoning
Police
Procurement Management
Property Appraisal
Public Library System
Public Works
Safe Neighborhood Parks
Seaport
Solid Waste Management
Strategic Business Management
Team Metro
Transit
Task Force on Urban Economic Revitalization
Vizcaya Museum And Gardens
Water & Sewer

Public Works
111 NW 1st Street • Suite 1510
Miami, Florida 33128-1970
T 305-375-2930 F 305-375-2931

miamidade.gov

March 7, 2007

CERTIFIED MAIL No.
7005 3450 0003 9194 5749

FACSIMILE; TELEPHONE No.
305-634-3313; 305-634-3342

Mr. Humberto Lorenzo
H & J Asphalt, Inc.
4310 N.W. 35th Avenue
Miami, Florida 33142

Re: Recommendation of Award
Request for Price Quotation (RPQ)
No.: 20060441 - CICC 7360-0/08
People's Transportation Plan (PTP)
Roadway Resurfacing Contract

Dear Mr. Lorenzo:

This letter will serve as your notification that you have been recommended for award for the above referenced RPQ based on your Price Quotation submitted on Wednesday, February 28, 2007. The total RPQ amount is one million one hundred fifty-one thousand dollars and zero cents ($1,151,000.00). This includes a base contract amount of one million dollars and zero cents ($1,000,000.00), a contingency amount of one hundred thousand dollars and zero cents ($100,000.00), and dedicated allowances totaling fifty-one thousand dollars and zero cents ($51,000.00). The contract duration is established as 270-calendar days. However, the award is contingent upon the submission of the required items listed below:

1. Performance and Payment Bond as required in Contract No. CICC 7360-0/08, Section 2.0 Special Conditions, Page 16, Article 2.11, **PERFORMANCE AND PAYMENT BOND**.
2. If the Bond is not dated, you must furnish a letter from the Bonding Agent granting Miami-Dade County authorization to date the Performance Bond.
3. Copies of current insurance certificates.
4. Copies of required license(s).

The preceding documents are required as outlined within Contract CICC-7360-0/08 and to be submitted within 10 business days. Failure to submit the document(s) within the specified time, or any extension granted, will result in the award being rescinded.

Subsequent to the review and approval of the aforementioned documents, you are required to obtain the required permits in the time stipulated in the RPQ. Upon obtaining the permit(s), a copy(s) must be submitted to the Project Manager prior to commencement of work. No work is to be performed without a permit unless the Project Manager issues a written directive to proceed without permit(s).

MIAMI-DADE COUNTY Delivering Excellence Every Day

6

After receipt of the permits the Project Manager will schedule a Pre-Construction Conference and issue a Notice to Proceed authorizing the performance of the work.

This letter will also serve as a reminder that all work must be performed according to the scope of work and contract's terms and conditions, all permits and inspections and in accordance with all applicable Federal, State and local laws, codes and regulations.

Further, it shall be understood that since proceeds from the Charter County Transit System Sales Surtax levied pursuant to Section 29.121 of the Code of Miami-Dade County may be used to pay for all or some part of the cost of this contract, no award of this contract shall be effective and thereby give rise to a contractual relationship with the County unless and until the following have occurred: 1) the County Commission awards the contract, and such award becomes final (either by expiration of 10 days after such award without veto by the Mayor, or by Commission override of a veto); and 2) either i) the Citizens' Independent Transportation Trust (CITT) has approved same, or ii) in response to the CITT's disapproval, the County Commission re-affirms its award by two-thirds (2/3) vote of the Commission's membership and such reaffirmation becomes final.

Please contact Ms. Angelica De Limas, OCI office, at (305) 375-2606 to insure that your file is complete for award consideration.

Should you have any questions please contact me at (305) 375-2930.

Sincerely,

Michael Moore
Manager, Contracts
Public Works Department

MM:lc

C: Esther L. Calas, P.E., PWD
Roger Hernstadt, OCI
Marsha Jackman, DBD
Antonio Cotarelo, P.E., PWD
Octavio Marin, P.E., PWD
Duane Kopp, P.E., PWD
Joaquin Rabassa, P.E., PWD
Rodney McMillian, PWD
Alicia Arce, PWD
Angelica De Limas, OCI
Orky Rodriguez, PWD
Alvaro Castro, PWD
Traci Adams-Parish, DBD
Patrice King, DBD
Veronica Robinson, DBD
Clerk of the Board
Reading File
Project File

Dept. of Business Development

Project Worksheet

Project/Contract Title: PEOPLE'S TRANSPORTATION PLAN (PTP) RESURFACING CONTRACT (SIC 16)

RC Date: 01/24/2007

Item No: 3-02

Project/Contract No: CICC 7360-0/08 - RPQ NO. 20060441

Funding Source: PTP

Department: PUBLIC WORKS DEPARTMENT

Resubmittal Date(s):

Estimated Cost of Project/Bid: $1,000,000.00

Description of Project/Bid: THE WORK REQUIRED FOR THIS CONTRACT SHALL INCLUDE, BUT IS NOT LIMITED TO, THE FOLLOWING: CLEARING AND EXCAVATING OF SHOULDER AREAS OR BUILD-UP, IF REQUIRED; GRADING AND CLEAN-UP OF ADJACENT SHOULDERS AND REMOVAL OF ROOTS, MILLING OF EXISTING PAVEMENT; RE-SURFACING OF THE FULL ROADWAY USING TYPE S ASPHALTIC CONCRETE WITH A MINIMUM THICKNESS OF 1 INCH; THE WIDENING AND RE-SURFACING OF INTERSECTING STREETS AND RE-SURFACING OF ASPHALTIC PATHWAYS (PEDESTRIAN, BICYCLE, ETC.) LOCATED THROUGHOUT VARIOUS LOCATIONS IN MIAMI-DADE COUNTY.

Contract Measures Recommendation

Measure	Program	Goal Percent
No Measure	CSBE	

Reasons for Recommendation

The method of award for this project is by the lowest percentage factor. As such, no CSBE measures may be applied.

CWP Not Applicable: CICC 7360-0/08 Contract

Analysis for Recommendation of a Goal

Subtrade	Cat.	Estimated Value	% of Items to Base Bid	Availability
	CSBE	$0.00		

Total $0.00

Living Wages: YES [ ] NO [X] **Highway:** YES [X] NO [ ] **Heavy Construction:** YES [ ] NO [X]

Responsible Wages: YES [X] NO [ ] **Building:** YES [ ] NO [X]

Ordinance 90-143 is applicable to all construction projects over $100,000 that do not utilize Federal Funds

REVIEW COMMITTE RECOMMENDATION

Tier 1 Set Aside _____

Set Aside _____ **Level 1** _____ **Level 2** _____ **Level 3** _____

Trade Set Aside (MCC) _____ **Goal** _____ **Bid Preference** _____

No Measure V _____ **Deferred** _____ **Selection Factor** _____

1/24/07

Chairperson, Review Committee — Date

County Manager — Date

8

DBDR0090 v. 20051019

Public Works Department
Contracts & Specifications Section

111 NW 1st Street, Suite 1510
Miami, FL 33128

MIAMI-DADE COUNTY, FLORIDA
REQUEST FOR PRICE QUOTATION (RPQ)

Contract No: CICC 7360-0/08
RPQ No: 20060441

This RPQ is issued under the terms and conditions of the Contract No. CICC-7360-0/08.

Date Issued: 2/25/2007 **Bid Date Due:** 2/28/2007 **Time Due:** 2:00 p.m. **Submitted Via:** Sealed Envelope

Date RPQ Added: 1/23/2007 **Contractors Add Request Date:** 1/23/2007 **Contractors Add Date:** 1/25/2007

Project Number: 20060441 **Estimated Value:** $1,000,000.00
(excluding contingencies and dedicated allowances)

Project Name: PTP Resurfacing Contract
Project Location: Countywide
Project Manager: Alicia Arce **Phone No:** 305-375-1363 **Fax No:** 305-375-2931

Document Pickup: **Contact:** Contracts & Specifications Section **Phone:** 305 375-2930 **Date:** 2/25/2007

Document Pickup: **Location:** 111 NW 1st Street, Suite 1510

	Y/N:	Mandatory:	Date:	Time:	Location:
Site Meeting:	N	N			
PreBid Meeting:	Y	N	2/14/2007	10:00 a.m.	111 NW 1st Street15 Floor, Front Conference Room

Type of Contract: Single Trade **Method of Award:** **Lowest Percentage Factor**
Performance/Payment Bond Required: Y **Bid Bond Required:** Y **Insurance Required:** Y
Comm Dist: 0 **Davis Bacon:** N
Prevailing Wage Rate Requirements: Y **DBD Subcontract Forms Required:** N
CSBE Requirements: N 0% **Trade Set-a-side:** N

DBD Dates: **Received:** **SOI Date:** **Compliance:** N **Memo Date:**

Type:	Trade:	Count:	Work%:	Create Bid
Primary	General Building Contractor	52		
Sub	General Engineering	12	0%	Y
Sub	Paving	22	0%	Y
Sub	Concrete Work	10	0%	Y

Anticipated Start Date: 5/28/2007 **Calendar Days for Project Completion:** 270
Liquidated Damages: Y **Method of Payment:** Scheduled Monthly Payments
Funding Type: **Federal:** N **State:** N **PTP:** Y **Other:** N **QNIP:** N **OMC:** N
GOB: N **GOB No:**

Awarded To: H & J Asphalt Inc. **Award Date:** 3/7/2007 **Paid Amt:** $0.00

Base Amt: $1,000,000.00 **Cont Amt:** $100,000.00 **Ded Amt:** $51,000.00 **Award Amt:** $1,151,000.00

Insurance: **OCI Approved:** N **Date Approved:** **GL Ins Exp Dt:** 12/30/2006
Bond Review: **OCI Approved:** N **Date Approved:** **AL Ins Exp Dt:** 12/30/2006
Risk Management: **Approved:** N **Date Approved:** **WC Ins Exp Dt:** 1/1/2007

Scope of Work: (Contractor must obtain and submit all permits prior to performing any work.)

The work required for this Contract shall include, but is not limited to the following: clearing and excavating of shoulder areas or build-up, if required;Grading and clean-up of adjacent shoulders and removal of roots, if required;

milling of existing pavement; re-surfacing of the full roadway using Type S Asphaltic Concrete with a minimum thickness of 1 inch; the widening and re-surfacing of intersecting streets, re-surfacing of asphaltic pathways (pedestrian, bicycle, etc.) adjacent or not to edge of pavement, if necessary

Design Drawings Included: N **Shop Drawings Included:** N **Specifications Included:** Y

Project Qualifier: Alicia Arce **Phone No:** 305-375-1363 **EMail:** arcea@miamidade.gov

Comments:

RPQ Documents and plan pick up Location: 111 NW 1st Street, 15th Floor, Contracts & Specifications Section. (Document fee $25.00) Must be paid by Check, Cashier Check, or Money Order.

Pre-Bid Conference time and location: 10:00 a.m., Wednesday, February 14, 2007, 111 NW 1st Street, 15 Floor, Front conference room.

Bid Opening Time and Location: Wednesday, February 28, 2007, 2:00 p.m., 111 NW 1 Street, 17th Floor, Clerk of the Board Office.

The work to be performed under the terms of this Contract includes resurfacing at various locations Countywide .

The specific location of work will be shown on the individual work order(s) given after the award of the contract and issuance of the "Notice to Proceed". The County reserves the right to issue work orders Countywide.

Miami-Dade County Certificate of Compentency is required in one of the following: General Building Contractor, Paving Engineering, Concrete Work Engineering, General Engineering or other categories as applicable to Chapter 10 of the Code of Miami-Dade County.

Contractor / Bid Information (Bids added 1/25/2007)

Type	Contractor Name	Trade	Bid	DBD OK	Base Bid Amount	Award	Bid Type	LI Exp Date
7360	ABC Construction, Inc.	General Building Contractor			$0.00		Pri	8/31/2008
7360	ACME Organization, Inc.	General Building Contractor			$0.00		Pri	9/30/2007
7360	ACT Services, Inc.	General Engineering			$0.00		Sub	9/30/2007
7360	ADATECH Corporation	General Building Contractor			$0.00		Pri	8/31/2008
7360	All-Storm Busters LLC	General Building Contractor			$0.00		Pri	8/31/2008
7360	American Contracting, Inc.	General Building Contractor			$0.00		Pri	8/31/2008
7360	American Environmental Contractor, Inc.	General Building Contractor			$0.00		Pri	8/31/2008
7360	APAC Group, Inc.	General Engineering			$0.00	N	Sub	9/30/2007
7360	Arisen Construction Inc	General Building Contractor			$0.00		Pri	9/30/2008
7360	Avante Quality Corp.	General Building Contractor			$0.00		Pri	8/31/2008
7360	Aventura Engineering & Construction Corp	General Building Contractor			$0.00		Pri	9/30/2007
7360	Aventura Engineering & Construction Corp	General Engineering			$0.00		Sub	9/30/2007
7360	B I - Tech Construction, Inc.	General Building Contractor			$0.00		Pri	9/30/2008
7360	Barretto Construction Corp.	Paving			$0.00		Sub	9/30/2007
7360	Barretto Construction Corp.	Concrete Work			$0.00		Sub	9/30/2007
7360	Bazanj Construction Corp.	General Building Contractor			$0.00		Pri	9/30/2008

7360	Budget Construction Co., Inc.	Paving			$0.00		Sub	9/30/2007
7360	C E B Construction, Inc.	General Engineering			$0.00		Sub	9/30/2007
7360	Celomar Construction Group Corp	General Building Contractor			$0.00		Pri	8/31/2008
7360	Celomar Construction Group Corp	Concrete Work			$0.00		Sub	8/31/2008
7360	Clinton Engineering, Inc.	General Building Contractor			$0.00		Pri	8/31/2008
7360	Community Asphalt Corp.	General Building Contractor			$0.00	N	Pri	9/30/2007
7360	Community Asphalt Corp.	Paving			$0.00		Sub	8/31/2008
7360	Construct Group Corp	General Building Contractor			$0.00		Pri	8/31/2008
7360	Cooper Contracting, Inc.	General Building Contractor			$0.00		Pri	9/30/2007
7360	Coreno, Inc.	General Building Contractor			$0.00		Pri	8/31/2008
7360	Di Obra Construction Corp.	General Building Contractor			$0.00		Pri	7/20/2007
7360	Florida Construction & Engineeing, Inc.	General Engineering			$0.00		Sub	8/31/2008
7360	Foster Construction Group, Inc.	General Building Contractor			$0.00		Pri	8/31/2008
7360	Foster Construction of South Florida, Inc.	General Building Contractor			$0.00		Pri	8/31/2008
7360	Gilpin Construction Inc.	General Building Contractor			$0.00		Pri	8/31/2008
7360	Gilpin Construction Inc.	Concrete Work			$0.00		Sub	8/31/2008
7360	GLC3, Inc.	General Building Contractor			$0.00		Pri	8/31/2008
7360	GLC3, Inc.	Concrete Work			$0.00		Sub	8/31/2008
7360	H & J Asphalt Inc.	Paving			$1,000,000.00	Y	Sub	9/30/2007
7360	H & R Paving Inc.	Paving			$0.00	N	Sub	9/30/2007
7360	Haber & Sons Plumbing Inc	General Building Contractor			$0.00		Pri	9/30/2008
7360	Harris Miniature Golf Course, Inc.	General Building Contractor			$0.00		Pri	8/31/2008
7360	Horizon Contractors Inc.	Paving			$0.00		Sub	9/30/2007
7360	Horizon Contractors Inc.	General Building Contractor			$0.00		Pri	8/31/2008
7360	Horizon Contractors Inc.	General Engineering			$0.00		Sub	9/30/2007
7360	Horizon Contractors Inc.	Paving			$0.00		Sub	8/31/2008
7360	IGWT Construction, Inc.	General Building Contractor			$0.00		Pri	8/31/2008
7360	IGWT Construction, Inc.	Concrete Work			$0.00		Sub	8/31/2008
7360	Ingesca Construction & Engineering LLC	General Building Contractor			$0.00		Pri	8/31/2008
7360	Kailas, Corp	General Building Contractor			$0.00		Pri	8/31/2008
7360	Kailas, Corp	General Engineering			$0.00		Sub	9/30/2007
7360	Kailas, Corp	Paving			$0.00		Sub	9/30/2007
7360	Kendall Sprinkler Service, Inc.	General Building Contractor			$0.00		Pri	8/31/2008

7360	L.C. Houston Construction Inc.	General Building Contractor			$0.00		Pri	8/31/2008
7360	Leadex Corporation	General Building Contractor			$0.00		Pri	8/31/2008
7360	LEYRAM CONSTRUCTION, INC.	Paving			$0.00		Sub	9/30/2007
7360	LNC Engineering Contractor, Inc.	General Engineering			$0.00		Sub	9/30/2007
7360	LNC Engineering Contractor, Inc.	Paving			$0.00		Sub	9/30/2007
7360	LNC Engineering Contractor, Inc.	Concrete Work			$0.00		Sub	9/30/2007
7360	Mag Construction, Inc.	General Building Contractor			$0.00		Pri	9/30/2007
7360	Mag Construction, Inc.	Paving			$0.00		Sub	9/30/2007
7360	Magna Construction, Inc	Paving			$0.00		Sub	9/30/2007
7360	Mars Contractors, Inc.	General Building Contractor			$0.00		Pri	8/31/2008
7360	MCO Construction & Services, Inc.	General Building Contractor			$0.00		Pri	7/31/2008
7360	Mecias Construction Corp.	General Building Contractor			$0.00		Pri	8/31/2008
7360	Mecias Construction Corp.	Concrete Work			$0.00		Sub	8/31/2008
7360	Metro Express Inc.	General Building Contractor			$0.00		Pri	9/30/2007
7360	Murvega Paving Co Inc	Paving			$0.00		Sub	9/30/2007
7360	N C I Construction Co.	General Building Contractor			$0.00		Pri	8/31/2008
7360	N. T. P. Site Development Inc.	General Engineering			$0.00		Sub	9/30/2007
7360	National Housing Group Corp	General Building Contractor			$0.00		Pri	8/31/2008
7360	Paragon Construction Unltd	General Building Contractor			$0.00		Pri	8/31/2008
7360	Pilome Engineering, Inc	Paving			$0.00		Sub	9/30/2007
7360	Quality Construction Performance, Inc.	Paving			$0.00		Sub	9/30/2007
7360	Quality Paving Corp.	Paving			$0.00		Sub	9/30/2007
7360	R & G Engineering, Inc.	Paving			$0.00		Sub	9/30/2007
7360	R J R Construction Inc.	General Engineering			$0.00		Sub	9/30/2007
7360	R J R Construction Inc.	Paving			$0.00		Sub	9/30/2007
7360	R. Tarafa General Contractor, Inc.	General Building Contractor			$0.00		Pri	8/31/2008
7360	R. Tarafa General Contractor, Inc.	Concrete Work			$0.00		Sub	8/31/2008
7360	Rainbow Enterprises Inc DBA Rainbow Paving	Paving			$0.00		Sub	9/30/2007
7360	Rashids Enterprises Unlimited, Inc.	General Building Contractor			$0.00		Pri	8/31/2008
7360	Regosa Engineering Services	General Building Contractor			$0.00		Pri	7/27/2008
7360	Regosa Engineering Services	Paving			$0.00		Sub	7/27/2008
7360	Repor Brothers	General Building Contractor			$0.00		Pri	9/30/2007
7360	Repor Brothers	General Engineering			$0.00		Sub	9/30/2007
7360	Simpson Constructors, Inc.	General Building			$0.00		Pri	8/31/2008

		Contractor						
7360	Solution Construction & Engineering Corp	General Building Contractor			$0.00		Pri	8/31/2008
7360	SPEC INC.	General Building Contractor			$0.00		Pri	12/31/2008
7360	T. J. Pavement Corp	Paving			$0.00		Sub	9/30/2007
7360	Tropex Construction Services, Inc.	General Building Contractor			$0.00		Pri	8/31/2008
7360	Trusting Hands Contracting Inc.	General Building Contractor			$0.00		Pri	8/31/2008
7360	TRW Contracting Inc.	General Engineering			$0.00		Sub	9/30/2007
7360	TRW Contracting Inc.	Concrete Work			$0.00		Sub	9/30/2007
7360	Xcel Engineering Corp.	Paving			$0.00		Sub	9/30/2007

BID SUMMARY SHEET

CONTRACT NO. CICC-7360-0/08

RPQ NO.: 20060441

PWD CSS ENG: Alicia Arce

BID VALIDITY: ☐ 120 ☐ 180
(Select One)

BID SUBMITTAL DUE DATE: February 28, 2007

BID OPENING DATE: February 28, 2007

PROJECT NAME: People's Transportation Plan (PTP) Roadway Resurfacing Contract

COST ESTIMATE: $1,000,000.00

CSBE CONTRACT MEASURE: Not Applicable

ADDENDUM (No. issued): 0

REQUEST FOR INFORMATION (No. issued): 1

BIDDERS Firm Telephone No.	Apparent Low Bidder Position	CSBE SCHEDULE OF INTENT (√)	PROFFERED BID (US MONIES)	Remarks
American Earth Movers, Inc. 305-865-6952				
APAC – Southeast, Inc. 305-883-8770			1.67 RM	
Community Asphalt Corp. 305-829-0700			2.85 RM	
General Asphalt Co., Inc. 305-592-3480			1.21 RM	
H & J Asphalt, Inc. 305-634-3342			1.049 RM	
H & R Paving, Inc. 305-261-3005			1.11 RM	

Public Works Department
Contracts & Specifications Section

111 NW 1st Street, Suite 1510
Miami, FL 33128

MIAMI-DADE COUNTY, FLORIDA
REQUEST FOR PRICE QUOTATION (RPQ)
Contract No: CICC 7360-0/08
RPQ No: 20060441

RPQ Project Name: PTP Resurfacing Contract

Price Proposal (Lowest Percentage to Perform the work **must** be stated here. State 'No Bid' if not submitting a price proposal)

1.049

Bidder's Company Name: H & J Asphalt, Inc.

Company Address: 4310 N.W. 35 Ave

City: Miami, FL 33142 **State:** _____ **Zip:** _____

Telephone No: 305-634-3342 **Fax No:** 305-634-3313 **EMail:** _____

Name of Person Submitting Quote (Print): Humberto Lorenzo, Jr.

Signature: _____ **Date:** 2/28/07

Note: Quotes must be submitted on this form. Quote envelope must state RPQ Number, date and time due and the Bidder's Name. Use of any other form for submission of the price quotation shall result in the rejection of the price quotation. Late bids will not be opened. *Low bidder will be notified, in the Notice of Award, of the requirements to submit current copies of insurance certificates in accordance with the Contract Documents: after review for compliance with the Contract Documents, user Department will forward all Insurance Certificates to CICC for Review.* By signature, the CONTRACTOR agrees to be bound by the terms set forth in the CICC-7360-0/08 contract.

Bid Form

Bid Form

PROJECT TITLE: New PTP Resurfacing Contracts **PROJECT NO:** 20060441

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN TWO HUNDRED SEVENTY (270) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK".

Item Number	Unit	Description	Unit Price
1WSR	S.F.	Saw cut and remove an average of two (2) inches of temporary cold asphalt patch on trench in order to expose and evaluate the condition of the base. If base is found suitable, clean loose material and replace the amount of cold patch removed with hot type S asphaltic concrete up to the level of the surrounding surface.	$4.00
2WSR	S.F.	Saw cut and remove an average of two (2) inches of existing temporary cold asphalt patch on trench in order to expose and evaluate the condition of the base. If base is found unsuitable by the Engineer, remove base material and replace with a minimum of eight (8) inches of compacted limerock or six (6) inches of hot S asphaltic concrete. In either case, replace the cold patch removed with hot type S asphaltic concrete up to the level of the surrounding surface.	$7.50
4WS1-A	P.N.	Night Differential for Paving Repair	$750.00
5WS1-A	P.N.	Night Differential for Milling	$750.00
6WS1-A	P.N.	Night Differential for Resurfacing	$750.00
102-74-2	EA/DAY	BARRICADES (Temporary, Type III, 6')	$0.97
102-74-3	EA.	Barricades (Type I&II) (With high intensity flashing lights) (Temporary Type "B")	$0.50
102-75	EA/DAY	CONSTRUCTION SIGNS (Temporary, Post Mounted)	$0.50
102-76	EA/DAY	FLASHING ARROW BOARD (Temporary, Multimode)	$20.00
102-91-2	L.F.	SOLID TRAFFIC STRIPE PAVEMENT MARKINGS -TEMPORARY-4" STRIPE [(Yellow or white) (Tape or paint)]	$0.20
102-91-3	L.F.	SKIP TEMPORARY PAVEMENT MARKINGS 4" STRIPE [(Yellow or white) (Tape or paint) (10' Stripe, 30' Space)]	$0.20
102-91-4	EA.	TEMPORARY MESSAGES (ONLY/ MERGE/SCHOOL/RR)	$40.00
110-4	S.Y.	REMOVAL OF EXISTING PAVEMENT	$3.00
120-1	C.Y.	REGULAR EXCAVATION	$6.00

Bid Form

PROJECT TITLE: New PTP Resurfacing Contracts **PROJECT NO:** 20060441

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN TWO HUNDRED SEVENTY (270) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK".

Item Number	Unit	Description	Unit Price
120-2-2	C.Y.	BORROW EXCAVATION -[(Contractor supplied, truck measurement) (This item is contingent upon field conditions and may be increased, decreased, or eliminated by the Engineer)]	$5.50
120-2-3	C.Y.	EMBANKMENT FOR ROAD BUILD-UP (Borrow material from Contractor's own source)	$6.50
120-2-4	C.Y.	EMBANKMENT MATERIAL FOR SHOULDER - Borrow material, from contractor's own source, see Special Provisions for description of material.	$6.50
160-4	S.Y.	TYPE "B" STABILIZATION (12" Thick) (Min. C.B.R. 30)	$1.50
200-1-2	S.Y.	LIMEROCK BASE [(8" Thick) (Double Course) (Primed)]	$12.00
327-70	S.Y.	MILLING EXISTING PAVEMENT [(1")(Payment for greater cuts will be paid proportionally)]	$2.50
331-2A	TON	ASPHALTIC CONCRETE (TYPE S) (1" THICK)	$65.00
337-2-1	TON	ASPHALTIC CONCRETE FRICTION FC-3 (1" Thick)	$70.00
425-4(2)	EA.	ADJUSTING INLETS	$150.00
425-5	EA.	ADJUST MANHOLE (This item is contingent upon field conditions and may be increased, decreased or eliminated by the Engineer)	$300.00
425-6	EA.	ADJUST EXISTING VALVE BOXES (MIAMI-DADE COUNTY ONLY) (This item is contingent upon field conditions and may be increased, decreased or eliminated by the Engineer)	$175.00
425-721E	EA.	REMOVAL AND DISPOSAL of existing damaged frames and pick up new frames at Miami-Dade Water and Sewer, including adjustment and installation of Manholes.	$350.00
425-721F	EA.	REMOVAL AND DISPOSAL of existing damaged frames and pick up new frames at Miami-Dade Water and Sewer, including adjustment and installation of Water Valves.	$225.00
425-944B	EA.	RECONSTRUCT MANHOLE	$300.00
575-1-1	S.Y.	SODDING (Pensacola Bahia or match existing) (includes watering)	$4.25
700-1-14	AS.	ROADSIDE SIGN (STOP) (R1-1)	$250.00

Bid Form

PROJECT TITLE: New PTP Resurfacing Contracts **PROJECT NO:** 20060441

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN TWO HUNDRED SEVENTY (270) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK".

Item Number	Unit	Description	Unit Price
700-40-1	AS.	ROADSIDE SIGN INCLUDING POST AND STRAPS (SEE PLAN SHEET FOR SIGN DESCRIPTION)	$250.00
705-71-361	EA.	36" TUBULAR DELINEATOR	$48.00
706-1-12	EA.	REFLECTIVE PAVEMENT MARKERS (class B, mono or bi-directional, all colors)	$4.50
711-3	EA.	PAVEMENT MESSAGES [(ONLY/MERGE/SCHOOL/RR) (Thermoplastic)]	$110.00
711-4	EA.	DIRECTIONAL ARROWS (Thermoplastic)	$55.00
711-5	L.F.	GUIDELINES [(6" DOTTED) (2'-4' White) (Thermoplastic)]	$1.15
711-7	S.F.	REMOVE EXISTING PAVEMENT MARKINGS	$3.00
711-2A	L.F.	SKIP TRAFFIC STRIPE, THERMOPLASTIC (4" WHITE/YELLOW, 6'-10' SKIP)	$1.15
711-33-34	L.F.	SKIP TRAFFIC STRIPE- [(4" White/Yellow) (10' Stripe, 30' Skip)(Thermoplastic, lead free)]	$0.50
711-35-41	L.F.	SOLID TRAFFIC STRIPE - [(4" WHITE)(Thermoplastic)]	$0.50
711-35-61	L.F.	SOLID TRAFFIC STRIPE (6" White) (Thermoplastic)	$0.60
711-35-81	L.F.	SOLID TRAFFIC STRIPE (8" WHITE) (THERMOPLASTIC)	$0.80
711-35-121	L.F.	SOLID TRAFFIC STRIPE (12" WHITE) (THERMOPLASTIC)	$1.50
711-35-181	L.F.	SOLID TRAFFIC STRIPE (18" WHITE) (THERMOPLASTIC)	$2.00
711-35-241	L.F.	SOLID TRAFFIC STRIPE (24" WHITE) (THERMOPLASTIC)	$3.00
711-36-41	L.F.	SOLID TRAFFIC STRIPE [(4"Yellow) (THERMOPLASTIC) (Lead-free)]	$0.50
711-36-61	L.F.	SOLID TRAFFIC STRIPE (6" yellow) (Thermoplastic)	$0.55
711-36-181	L.F.	SOLID TRAFFIC STRIPE (18" yellow) (Thermoplastic)	$2.05
711-33A	L.F.	SKIP TRAFFIC STRIPE 6" White/Yellow (10' Stripe, 30' Skip)	$0.75

Bid Form

PROJECT TITLE: New PTP Resurfacing Contracts **PROJECT NO:** 20060441

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN TWO HUNDRED SEVENTY (270) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK".

Item Number	Unit	Description	Unit Price
		CONTRACTOR'S PERCENTAGE FACTOR 1.049	

Tax Identification Number: 65-0024320

D.C. Certificate of competency No: E-99800

Bidder's Name: H & J Asphalt, Inc.

Bidder's telephone Number: 305-634-3342

Bidder's address: 4310 NW 35TH Ave, Miami, FL 33142

Bid Form

PROJECT TITLE: New PTP Resurfacing Contracts **PROJECT NO:** 20060441

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN TWO HUNDRED SEVENTY (270) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK".

BIDDER ACKNOWLEDGES THAT INCLUDED IN THE VARIOUS ITEMS OF THE PROPOSAL AND IN THE TOTAL BID PRICE ARE COSTS FOR COMPLYING WITH THE FLORIDA TRENCH SAFETY ACT (90-96), LAWS OF FLA. EFFECTIVE OCTOBER 1st, 1990. THE BIDDER FURTHER IDENTIFIES THE COSTS TO BE SUMMARIZED BELOW:

	Trench Safety Measure (Description)	Units of Measure (LF, SY)	Unit (Quantity)	Unit Cost	Extended Cost
A.	N/A				
B.					
C.					
D.					

TOTAL $ N/A

FAILURE TO COMPLETE THE ABOVE MAY RESULT IN THE BID BEING DECLARED NON-RESPONSIVE

Public Works Department
Contracts & Specifications Section

111 NW 1st Street, Suite 1510
Miami, FL 33128

MIAMI-DADE COUNTY, FLORIDA
REQUEST FOR PRICE QUOTATION (RPQ)

Contract No: CICC 7360-0/08
RPQ No: 20060441

RPQ Project Name: PTP Resurfacing Contract

Price Proposal (Lowest Percentage to Perform the work **must** be stated here. State 'No Bid' if not submitting a price proposal)

1.11%

Bidder's Company Name: H & R Paving Inc.

Company Address: 1955 NW 110 Ave

City: Miami **State:** Fl **Zip:** 33172

Telephone No: 305-261-3005 **Fax No:** 305-592-6079 **EMail:** Abe@Hrpaving.com

Name of Person Submitting Quote (Print): Raul Gonzalez

Signature: [signature] **Date:** 2-28-07

Note: Quotes must be submitted on this form. Quote envelope must state RPQ Number, date and time due and the Bidder's Name. Use of any other form for submission of the price quotation shall result in the rejection of the price quotation. Late bids will not be opened. *Low bidder will be notified, in the Notice of Award, of the requirements to submit current copies of insurance certificates in accordance with the Contract Documents: after review for compliance with the Contract Documents, user Department will forward all Insurance Certificates to CICC for Review.* By signature, the CONTRACTOR agrees to be bound by the terms set forth in the CICC-7360-0/08 contract.

Bid Form

Bid Form

PROJECT TITLE: New PTP Resurfacing Contracts **PROJECT NO:** 20060441

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN TWO HUNDRED SEVENTY (270) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK".

Item Number	Unit	Description	Unit Price
1WSR	S.F.	Saw cut and remove an average of two (2) inches of temporary cold asphalt patch on trench in order to expose and evaluate the condition of the base. If base is found suitable, clean loose material and replace the amount of cold patch removed with hot type S asphaltic concrete up to the level of the surrounding surface.	$4.00
2WSR	S.F.	Saw cut and remove an average of two (2) inches of existing temporary cold asphalt patch on trench in order to expose and evaluate the condition of the base. If base is found unsuitable by the Engineer, remove base material and replace with a minimum of eight (8) inches of compacted limerock or six (6) inches of hot S asphaltic concrete. In either case, replace the cold patch removed with hot type S asphaltic concrete up to the level of the surrounding surface.	$7.50
4WS1-A	P.N.	Night Differential for Paving Repair	$750.00
5WS1-A	P.N.	Night Differential for Milling	$750.00
6WS1-A	P.N.	Night Differential for Resurfacing	$750.00
102-74-2	EA/DAY	BARRICADES (Temporary, Type III, 6')	$0.97
102-74-3	EA.	Barricades (Type I&II) (With high intensity flashing lights) (Temporary Type "B")	$0.50
102-75	EA/DAY	CONSTRUCTION SIGNS (Temporary, Post Mounted)	$0.50
102-76	EA/DAY	FLASHING ARROW BOARD (Temporary, Multimode)	$20.00
102-91-2	L.F.	SOLID TRAFFIC STRIPE PAVEMENT MARKINGS -TEMPORARY-4" STRIPE [(Yellow or white) (Tape or paint)]	$0.20
102-91-3	L.F.	SKIP TEMPORARY PAVEMENT MARKINGS 4" STRIPE [(Yellow or white) (Tape or paint) (10' Stripe, 30' Space)]	$0.20
102-91-4	EA.	TEMPORARY MESSAGES (ONLY/ MERGE/SCHOOL/RR)	$40.00
110-4	S.Y.	REMOVAL OF EXISTING PAVEMENT	$3.00
120-1	C.Y.	REGULAR EXCAVATION	$6.00

Bid Form

PROJECT TITLE: New PTP Resurfacing Contracts **PROJECT NO:** 20060441

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN TWO HUNDRED SEVENTY (270) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK".

Item Number	Unit	Description	Unit Price
120-2-2	C.Y.	BORROW EXCAVATION -[(Contractor supplied, truck measurement) (This item is contingent upon field conditions and may be increased, decreased, or eliminated by the Engineer)]	$5.50
120-2-3	C.Y.	EMBANKMENT FOR ROAD BUILD-UP (Borrow material from Contractor's own source)	$6.50
120-2-4	C.Y.	EMBANKMENT MATERIAL FOR SHOULDER - Borrow material, from contractor's own source, see Special Provisions for description of material.	$6.50
160-4	S.Y.	TYPE "B" STABILIZATION (12" Thick) (Min. C.B.R. 30)	$1.50
200-1-2	S.Y.	LIMEROCK BASE [(8" Thick) (Double Course) (Primed)]	$12.00
327-70	S.Y.	MILLING EXISTING PAVEMENT [(1")(Payment for greater cuts will be paid proportionally)]	$2.50
331-2A	TON	ASPHALTIC CONCRETE (TYPE S) (1" THICK)	$65.00
337-2-1	TON	ASPHALTIC CONCRETE FRICTION FC-3 (1" Thick)	$70.00
425-4(2)	EA.	ADJUSTING INLETS	$150.00
425-5	EA.	ADJUST MANHOLE (This item is contingent upon field conditions and may be increased, decreased or eliminated by the Engineer)	$300.00
425-6	EA.	ADJUST EXISTING VALVE BOXES (MIAMI-DADE COUNTY ONLY) (This item is contingent upon field conditions and may be increased, decreased or eliminated by the Engineer)	$175.00
425-721E	EA.	REMOVAL AND DISPOSAL of existing damaged frames and pick up new frames at Miami-Dade Water and Sewer, including adjustment and installation of Manholes.	$350.00
425-721F	EA.	REMOVAL AND DISPOSAL of existing damaged frames and pick up new frames at Miami-Dade Water and Sewer, including adjustment and installation of Water Valves.	$225.00
425-944B	EA.	RECONSTRUCT MANHOLE	$300.00
575-1-1	S.Y.	SODDING (Pensacola Bahia or match existing) (includes watering)	$4.25
700-1-14	AS.	ROADSIDE SIGN (STOP) (R1-1)	$250.00

Bid Form

PROJECT TITLE: New PTP Resurfacing Contracts **PROJECT NO:** 20060441

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN TWO HUNDRED SEVENTY (270) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE *NOTICE TO PROCEED WITH CONTRACT WORK*.

Item Number	Unit	Description	Unit Price
700-40-1	AS.	ROADSIDE SIGN INCLUDING POST AND STRAPS (SEE PLAN SHEET FOR SIGN DESCRIPTION)	$250.00
705-71-361	EA.	36" TUBULAR DELINEATOR	$48.00
706-1-12	EA.	REFLECTIVE PAVEMENT MARKERS (class B, mono or bi-directional, all colors)	$4.50
711-3	EA.	PAVEMENT MESSAGES [(ONLY/MERGE/SCHOOL/RR) (Thermoplastic)]	$110.00
711-4	EA.	DIRECTIONAL ARROWS (Thermoplastic)	$55.00
711-5	L.F.	GUIDELINES [(6" DOTTED) (2'-4' White) (Thermoplastic)]	$1.15
711-7	S.F.	REMOVE EXISTING PAVEMENT MARKINGS	$3.00
711-2A	L.F.	SKIP TRAFFIC STRIPE, THERMOPLASTIC (4" WHITE/YELLOW, 6'-10' SKIP)	$1.15
711-33-34	L.F.	SKIP TRAFFIC STRIPE- [(4" White/Yellow) (10' Stripe, 30' Skip)(Thermoplastic, lead free)]	$0.50
711-35-41	L.F.	SOLID TRAFFIC STRIPE - [(4" WHITE)(Thermoplastic)]	$0.50
711-35-61	L.F.	SOLID TRAFFIC STRIPE (6" White) (Thermoplastic)	$0.60
711-35-81	L.F.	SOLID TRAFFIC STRIPE (8" WHITE) (THERMOPLASTIC)	$0.80
711-35-121	L.F.	SOLID TRAFFIC STRIPE (12" WHITE) (THERMOPLASTIC)	$1.50
711-35-181	L.F.	SOLID TRAFFIC STRIPE (18" WHITE) (THERMOPLASTIC)	$2.00
711-35-241	L.F.	SOLID TRAFFIC STRIPE (24" WHITE) (THERMOPLASTIC)	$3.00
711-36-41	L.F.	SOLID TRAFFIC STRIPE [(4"Yellow) (THERMOPLASTIC) (Lead-free)]	$0.50
711-36-61	L.F.	SOLID TRAFFIC STRIPE (6" yellow) (Thermoplastic)	$0.55
711-36-181	L.F.	SOLID TRAFFIC STRIPE (18" yellow) (Thermoplastic)	$2.05
711-33A	L.F.	SKIP TRAFFIC STRIPE 6" White/Yellow (10' Stripe, 30' Skip)	$0.75

Bid Form

PROJECT TITLE: New PTP Resurfacing Contracts **PROJECT NO:** 20060441

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN TWO HUNDRED SEVENTY (270) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK".

Item Number	Unit	Description	Unit Price
		CONTRACTOR'S PERCENTAGE FACTOR	1.11 %

Tax Identification Number: 591690152

D.C. Certificate of competency No: E-844

Bidder's Name: H & R PAVING INC

Bidder's telephone Number: 305-261-3005

Bidder's address: 1955 NW 110 AVE
Miami FL 33172

Bid Form

PROJECT TITLE: New PTP Resurfacing Contracts **PROJECT NO:** 20060441

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN TWO HUNDRED SEVENTY (270) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK".

BIDDER ACKNOWLEDGES THAT INCLUDED IN THE VARIOUS ITEMS OF THE PROPOSAL AND IN THE TOTAL BID PRICE ARE COSTS FOR COMPLYING WITH THE FLORIDA TRENCH SAFETY ACT (90-96), LAWS OF FLA. EFFECTIVE OCTOBER 1st, 1990. THE BIDDER FURTHER IDENTIFIES THE COSTS TO BE SUMMARIZED BELOW:

	Trench Safety Measure (Description)	Units of Measure (LF, SY)	Unit (Quantity)	Unit Cost	Extended Cost
A.					
B.		N/A			
C.					
D.					

TOTAL $_____

FAILURE TO COMPLETE THE ABOVE MAY RESULT IN THE BID BEING DECLARED NON-RESPONSIVE

Public Works Department
Contracts & Specifications Section

111 NW 1st Street, Suite 1510
Miami, FL 33128

MIAMI-DADE COUNTY, FLORIDA
REQUEST FOR PRICE QUOTATION (RPQ)

Contract No: CICC 7360-0/08
RPQ No: 20060441

RPQ Project Name: PTP Resurfacing Contract

Price Proposal (Lowest Percentage to Perform the work **must** be stated here. State 'No Bid' if not submitting a price proposal)

1.67%

Bidder's Company Name: APAC-Southeast, Inc.

Company Address: 7600 NW 69 Avenue

City: Medley **State:** Fl. **Zip:** 33166

Telephone No: 305-863-4007 **Fax No:** 305-883-6606 **EMail:** Cdubroca@oshland.com

Name of Person Submitting Quote (Print): B. Morton Myrick

Signature: _____ **Date:** 2-28-07

Note: Quotes must be submitted on this form. Quote envelope must state RPQ Number, date and time due and the Bidder's Name. Use of any other form for submission of the price quotation shall result in the rejection of the price quotation. Late bids will not be opened. *Low bidder will be notified, in the Notice of Award, of the requirements to submit current copies of insurance certificates in accordance with the Contract Documents: after review for compliance with the Contract Documents, user Department will forward all Insurance Certificates to CICC for Review.* By signature, the CONTRACTOR agrees to be bound by the terms set forth in the CICC-7360-0/08 contract.

Bid Form

Bid Form

PROJECT TITLE: New PTP Resurfacing Contracts **PROJECT NO:** 20060441

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN TWO HUNDRED SEVENTY (270) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE *NOTICE TO PROCEED WITH CONTRACT WORK*.

Item Number	Unit	Description	Unit Price
1WSR	S.F.	Saw cut and remove an average of two (2) inches of temporary cold asphalt patch on trench in order to expose and evaluate the condition of the base. If base is found suitable, clean loose material and replace the amount of cold patch removed with hot type S asphaltic concrete up to the level of the surrounding surface.	$4.00
2WSR	S.F.	Saw cut and remove an average of two (2) inches of existing temporary cold asphalt patch on trench in order to expose and evaluate the condition of the base. If base is found unsuitable by the Engineer, remove base material and replace with a minimum of eight (8) inches of compacted limerock or six (6) inches of hot S asphaltic concrete. In either case, replace the cold patch removed with hot type S asphaltic concrete up to the level of the surrounding surface.	$7.50
4WS1-A	P.N.	Night Differential for Paving Repair	$750.00
5WS1-A	P.N.	Night Differential for Milling	$750.00
6WS1-A	P.N.	Night Differential for Resurfacing	$750.00
102-74-2	EA/DAY	BARRICADES (Temporary, Type III, 6')	$0.97
102-74-3	EA.	Barricades (Type I&II) (With high intensity flashing lights) (Temporary Type "B")	$0.50
102-75	EA/DAY	CONSTRUCTION SIGNS (Temporary, Post Mounted)	$0.50
102-76	EA/DAY	FLASHING ARROW BOARD (Temporary, Multimode)	$20.00
102-91-2	L.F.	SOLID TRAFFIC STRIPE PAVEMENT MARKINGS -TEMPORARY-4" STRIPE [(Yellow or white) (Tape or paint)]	$0.20
102-91-3	L.F.	SKIP TEMPORARY PAVEMENT MARKINGS 4" STRIPE [(Yellow or white) (Tape or paint) (10' Stripe, 30' Space)]	$0.20
102-91-4	EA.	TEMPORARY MESSAGES (ONLY/ MERGE/SCHOOL/RR)	$40.00
110-4	S.Y.	REMOVAL OF EXISTING PAVEMENT	$3.00
120-1	C.Y.	REGULAR EXCAVATION	$6.00

Bid Form

PROJECT TITLE: New PTP Resurfacing Contracts **PROJECT NO:** 20060441

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN TWO HUNDRED SEVENTY (270) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK".

Item Number	Unit	Description	Unit Price
120-2-2	C.Y.	BORROW EXCAVATION -[(Contractor supplied, truck measurement) (This item is contingent upon field conditions and may be increased, decreased, or eliminated by the Engineer)]	$5.50
120-2-3	C.Y.	EMBANKMENT FOR ROAD BUILD-UP (Borrow material from Contractor's own source)	$6.50
120-2-4	C.Y.	EMBANKMENT MATERIAL FOR SHOULDER - Borrow material, from contractor's own source, see Special Provisions for description of material.	$6.50
160-4	S.Y.	TYPE "B" STABILIZATION (12" Thick) (Min. C.B.R. 30)	$1.50
200-1-2	S.Y.	LIMEROCK BASE [(8" Thick) (Double Course) (Primed)]	$12.00
327-70	S.Y.	MILLING EXISTING PAVEMENT [(1")(Payment for greater cuts will be paid proportionally)]	$2.50
331-2A	TON	ASPHALTIC CONCRETE (TYPE S) (1" THICK)	$65.00
337-2-1	TON	ASPHALTIC CONCRETE FRICTION FC-3 (1" Thick)	$70.00
425-4(2)	EA.	ADJUSTING INLETS	$150.00
425-5	EA.	ADJUST MANHOLE (This item is contingent upon field conditions and may be increased, decreased or eliminated by the Engineer)	$300.00
425-6	EA.	ADJUST EXISTING VALVE BOXES (MIAMI-DADE COUNTY ONLY) (This item is contingent upon field conditions and may be increased, decreased or eliminated by the Engineer)	$175.00
425-721E	EA.	REMOVAL AND DISPOSAL of existing damaged frames and pick up new frames at Miami-Dade Water and Sewer, including adjustment and installation of Manholes.	$350.00
425-721F	EA.	REMOVAL AND DISPOSAL of existing damaged frames and pick up new frames at Miami-Dade Water and Sewer, including adjustment and installation of Water Valves.	$225.00
425-944B	EA.	RECONSTRUCT MANHOLE	$300.00
575-1-1	S.Y.	SODDING (Pensacola Bahia or match existing) (includes watering)	$4.25
700-1-14	AS.	ROADSIDE SIGN (STOP) (R1-1)	$250.00

Bid Form

PROJECT TITLE: New PTP Resurfacing Contracts **PROJECT NO:** 20060441

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN TWO HUNDRED SIEVENTY (270) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE *NOTICE TO PROCEED WITH CONTRACT WORK*.

Item Number	Unit	Description	Unit Price
700-40-1	AS.	ROADSIDE SIGN INCLUDING POST AND STRAPS (SEE PLAN SHEET FOR SIGN DESCRIPTION)	$250.00
705-71-361	EA.	36" TUBULAR DELINEATOR	$48.00
706-1-12	EA.	REFLECTIVE PAVEMENT MARKERS (class B, mono or bi-directional, all colors)	$4.50
711-3	EA.	PAVEMENT MESSAGES [(ONLY/MERGE/SCHOOL/RR) (Thermoplastic)]	$110.00
711-4	EA.	DIRECTIONAL ARROWS (Thermoplastic)	$55.00
711-5	L.F.	GUIDELINES [(6" DOTTED) (2'-4' White) (Thermoplastic)]	$1.15
711-7	S.F.	REMOVE EXISTING PAVEMENT MARKINGS	$3.00
711-2A	L.F.	SKIP TRAFFIC STRIPE, THERMOPLASTIC (4" WHITE/YELLOW, 6'-10' SKIP)	$1.15
711-33-34	L.F.	SKIP TRAFFIC STRIPE- [(4" White/Yellow) (10' Stripe, 30' Skip)(Thermoplastic, lead free)]	$0.50
711-35-41	L.F.	SOLID TRAFFIC STRIPE - [(4" WHITE)(Thermoplastic)]	$0.50
711-35-61	L.F.	SOLID TRAFFIC STRIPE (6" White) (Thermoplastic)	$0.60
711-35-81	L.F.	SOLID TRAFFIC STRIPE (8" WHITE) (THERMOPLASTIC)	$0.80
711-35-121	L.F.	SOLID TRAFFIC STRIPE (12" WHITE) (THERMOPLASTIC)	$1.50
711-35-181	L.F.	SOLID TRAFFIC STRIPE (18" WHITE) (THERMOPLASTIC)	$2.00
711-35-241	L.F.	SOLID TRAFFIC STRIPE (24" WHITE) (THERMOPLASTIC)	$3.00
711-36-41	L.F.	SOLID TRAFFIC STRIPE [(4"Yellow) (THERMOPLASTIC) (Lead-free)]	$0.50
711-36-61	L.F.	SOLID TRAFFIC STRIPE (6" yellow) (Thermoplastic)	$0.55
711-36-181	L.F.	SOLID TRAFFIC STRIPE (18" yellow) (Thermoplastic)	$2.05
711-33A	L.F.	SKIP TRAFFIC STRIPE 6" White/Yellow (10' Stripe, 30' Skip)	$0.75

Bid Form

PROJECT TITLE: New PTP Resurfacing Contracts

PROJECT NO: 20060441

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN TWO HUNDRED SEVENTY (270) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK".

Item Number	Unit	Description	Unit Price
		CONTRACTOR'S PERCENTAGE FACTOR 167%	

Tax Identification Number: 58 1401468

D.C. Certificate of competency No: E20101

Bidder's Name: APAC-Southeast, Inc.

Bidder's telephone Number: 305-863-9007

Bidder's address: 7600 NW 64 Avenue
Medley, Fl. 33166

Bid Form

PROJECT TITLE: New PTP Resurfacing Contracts

PROJECT NO: 20060441

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN TWO HUNDRED SEVENTY (270) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK".

BIDDER ACKNOWLEDGES THAT INCLUDED IN THE VARIOUS ITEMS OF THE PROPOSAL AND IN THE TOTAL BID PRICE ARE COSTS FOR COMPLYING WITH THE FLORIDA TRENCH SAFETY ACT (90-96), LAWS OF FLA. EFFECTIVE OCTOBER 1st, 1990. THE BIDDER FURTHER IDENTIFIES THE COSTS TO BE SUMMARIZED BELOW:

	Trench Safety Measure (Description)	Units of Measure (LF, SY)	Unit (Quantity)	Unit Cost	Extended Cost
A.	N/A			0	
B.					
C.					
D.					

TOTAL $ 0

FAILURE TO COMPLETE THE ABOVE MAY RESULT IN THE BID BEING DECLARED NON-RESPONSIVE

Public Works Department
Contracts & Specifications Section

111 NW 1st Street, Suite 1510
Miami, FL 33128

MIAMI-DADE COUNTY, FLORIDA
REQUEST FOR PRICE QUOTATION (RPQ)
Contract No: CICC 7360-0/08
RPQ No: 20060441

RPQ Project Name: PTP Resurfacing Contract

Price Proposal (Lowest Percentage to Perform the work **must** be stated here. State 'No Bid' if not submitting a price proposal)

1.21

Bidder's Company Name: GENERAL ASPHALT CO., INC.

Company Address: 4850 N.W. 72 AVE.

City: MIAMI **State:** FL **Zip:** 33166

Telephone No (305) 592-3480 **Fax No** (305) 477-4675 **EMail:** ROBERT@GENERALASPHALT

Name of Person Submitting Quote (Print): ROBERT A. LOPEZ

Signature: _____ **Date:** 2-22-07

Note: Quotes must be submitted on this form. Quote envelope must state RPQ Number, date and time due and the Bidder's Name. Use of any other form for submission of the price quotation shall result in the rejection of the price quotation. Late bids will not be opened. *Low bidder will be notified, in the Notice of Award, of the requirements to submit current copies of insurance certificates in accordance with the Contract Documents: after review for compliance with the Contract Documents, user Department will forward all Insurance Certificates to CICC for Review.* By signature, the CONTRACTOR agrees to be bound by the terms set forth in the CICC-7360-0/08 contract.

Bid Form

Bid Form

PROJECT TITLE: New PTP Resurfacing Contracts **PROJECT NO:** 20060441

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN TWO HUNDRED SEVENTY (270) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK".

Item Number	Unit	Description	Unit Price
1WSR	S.F.	Saw cut and remove an average of two (2) inches of temporary cold asphalt patch on trench in order to expose and evaluate the condition of the base. If base is found suitable, clean loose material and replace the amount of cold patch removed with hot type S asphaltic concrete up to the level of the surrounding surface.	$4.00
2WSR	S.F.	Saw cut and remove an average of two (2) inches of existing temporary cold asphalt patch on trench in order to expose and evaluate the condition of the base. If base is found unsuitable by the Engineer, remove base material and replace with a minimum of eight (8) inches of compacted limerock or six (6) inches of hot S asphaltic concrete. In either case, replace the cold patch removed with hot type S asphaltic concrete up to the level of the surrounding surface.	$7.50
4WS1-A	P.N.	Night Differential for Paving Repair	$750.00
5WS1-A	P.N.	Night Differential for Milling	$750.00
6WS1-A	P.N.	Night Differential for Resurfacing	$750.00
102-74-2	EA/DAY	BARRICADES (Temporary, Type III, 6')	$0.97
102-74-3	EA.	Barricades (Type I&II) (With high intensity flashing lights) (Temporary Type "B")	$0.50
102-75	EA/DAY	CONSTRUCTION SIGNS (Temporary, Post Mounted)	$0.50
102-76	EA/DAY	FLASHING ARROW BOARD (Temporary, Multimode)	$20.00
102-91-2	L.F.	SOLID TRAFFIC STRIPE PAVEMENT MARKINGS -TEMPORARY-4" STRIPE [(Yellow or white) (Tape or paint)]	$0.20
102-91-3	L.F.	SKIP TEMPORARY PAVEMENT MARKINGS 4" STRIPE [(Yellow or white) (Tape or paint) (10' Stripe, 30' Space)]	$0.20
102-91-4	EA.	TEMPORARY MESSAGES (ONLY/ MERGE/SCHOOL/RR)	$40.00
110-4	S.Y.	REMOVAL OF EXISTING PAVEMENT	$3.00
120-1	C.Y.	REGULAR EXCAVATION	$6.00

Bid Form

PROJECT TITLE: New PTP Resurfacing Contracts **PROJECT NO:** 20060441

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN TWO HUNDRED SEVENTY (270) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK".

Item Number	Unit	Description	Unit Price
120-2-2	C.Y.	BORROW EXCAVATION -[(Contractor supplied, truck measurement) (This item is contingent upon field conditions and may be increased, decreased, or eliminated by the Engineer)]	$5.50
120-2-3	C.Y.	EMBANKMENT FOR ROAD BUILD-UP (Borrow material from Contractor's own source)	$6.50
120-2-4	C.Y.	EMBANKMENT MATERIAL FOR SHOULDER - Borrow material, from contractor's own source, see Special Provisions for description of material.	$6.50
160-4	S.Y.	TYPE "B" STABILIZATION (12" Thick) (Min. C.B.R. 30)	$1.50
200-1-2	S.Y.	LIMEROCK BASE [(8" Thick) (Double Course) (Primed)]	$12.00
327-70	S.Y.	MILLING EXISTING PAVEMENT [(1")(Payment for greater cuts will be paid proportionally)]	$2.50
331-2A	TON	ASPHALTIC CONCRETE (TYPE S) (1" THICK)	$65.00
337-2-1	TON	ASPHALTIC CONCRETE FRICTION FC-3 (1" Thick)	$70.00
425-4(2)	EA.	ADJUSTING INLETS	$150.00
425-5	EA.	ADJUST MANHOLE (This item is contingent upon field conditions and may be increased, decreased or eliminated by the Engineer)	$300.00
425-6	EA.	ADJUST EXISTING VALVE BOXES (MIAMI-DADE COUNTY ONLY) (This item is contingent upon field conditions and may be increased, decreased or eliminated by the Engineer)	$175.00
425-721E	EA.	REMOVAL AND DISPOSAL of existing damaged frames and pick up new frames at Miami-Dade Water and Sewer, including adjustment and installation of Manholes.	$350.00
425-721F	EA.	REMOVAL AND DISPOSAL of existing damaged frames and pick up new frames at Miami-Dade Water and Sewer, including adjustment and installation of Water Valves.	$225.00
425-944B	EA.	RECONSTRUCT MANHOLE	$300.00
575-1-1	S.Y.	SODDING (Pensacola Bahia or match existing) (includes watering)	$4.25
700-1-14	AS.	ROADSIDE SIGN (STOP) (R1-1)	$250.00

Bid Form

PROJECT TITLE: New PTP Resurfacing Contracts **PROJECT NO:** 20060441

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN TWO HUNDRED SEVENTY (270) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK".

Item Number	Unit	Description	Unit Price
700-40-1	AS.	ROADSIDE SIGN INCLUDING POST AND STRAPS (SEE PLAN SHEET FOR SIGN DESCRIPTION)	$250.00
705-71-361	EA.	36" TUBULAR DELINEATOR	$48.00
706-1-12	EA.	REFLECTIVE PAVEMENT MARKERS (class B, mono or bi-directional, all colors)	$4.50
711-3	EA.	PAVEMENT MESSAGES [(ONLY/MERGE/SCHOOL/RR) (Thermoplastic)]	$110.00
711-4	EA.	DIRECTIONAL ARROWS (Thermoplastic)	$55.00
711-5	L.F.	GUIDELINES [(6" DOTTED) (2'-4' White) (Thermoplastic)]	$1.15
711-7	S.F.	REMOVE EXISTING PAVEMENT MARKINGS	$3.00
711-2A	L.F.	SKIP TRAFFIC STRIPE, THERMOPLASTIC (4" WHITE/YELLOW, 6'-10' SKIP)	$1.15
711-33-34	L.F.	SKIP TRAFFIC STRIPE- [(4" White/Yellow) (10' Stripe, 30' Skip)(Thermoplastic, lead free)]	$0.50
711-35-41	L.F.	SOLID TRAFFIC STRIPE - [(4" WHITE)(Thermoplastic)]	$0.50
711-35-61	L.F.	SOLID TRAFFIC STRIPE (6" White) (Thermoplastic)	$0.60
711-35-81	L.F.	SOLID TRAFFIC STRIPE (8" WHITE) (THERMOPLASTIC)	$0.80
711-35-121	L.F.	SOLID TRAFFIC STRIPE (12" WHITE) (THERMOPLASTIC)	$1.50
711-35-181	L.F.	SOLID TRAFFIC STRIPE (18" WHITE) (THERMOPLASTIC)	$2.00
711-35-241	L.F.	SOLID TRAFFIC STRIPE (24" WHITE) (THERMOPLASTIC)	$3.00
711-36-41	L.F.	SOLID TRAFFIC STRIPE [(4"Yellow) (THERMOPLASTIC) (Lead-free)]	$0.50
711-36-61	L.F.	SOLID TRAFFIC STRIPE (6" yellow) (Thermoplastic)	$0.55
711-36-181	L.F.	SOLID TRAFFIC STRIPE (18" yellow) (Thermoplastic)	$2.05
711-33A	L.F.	SKIP TRAFFIC STRIPE 6" White/Yellow (10' Stripe, 30' Skip)	$0.75

Bid Form

PROJECT TITLE: New PTP Resurfacing Contracts **PROJECT NO:** 20060441

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN TWO HUNDRED SEVENTY (270) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK".

Item Number	Unit	Description	Unit Price
		CONTRACTOR'S PERCENTAGE FACTOR 1.21	

Tax Identification Number: 59-1115297

D.C. Certificate of competency No: E-702

Bidder's Name: GENERAL ASPHALT CO, INC

Bidder's telephone Number: (305) 592-3480

Bidder's address: 4850 NW 72 AVE, MIAMI, FL. 33166

411

Bid Form

PROJECT TITLE: New PTP Resurfacing Contracts **PROJECT NO:** 20060441

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN TWO HUNDRED SEVENTY (270) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK".

BIDDER ACKNOWLEDGES THAT INCLUDED IN THE VARIOUS ITEMS OF THE PROPOSAL AND IN THE TOTAL BID PRICE ARE COSTS FOR COMPLYING WITH THE FLORIDA TRENCH SAFETY ACT (90-96), LAWS OF FLA. EFFECTIVE OCTOBER 1st, 1990. THE BIDDER FURTHER IDENTIFIES THE COSTS TO BE SUMMARIZED BELOW:

	Trench Safety Measure (Description)	Units of Measure (LF, SY)	Unit (Quantity)	Unit Cost	Extended Cost
A.	NOT APPLICABLE	TO THIS	JOB		
B.					
C.					
D.					

TOTAL $_____

FAILURE TO COMPLETE THE ABOVE MAY RESULT IN THE BID BEING DECLARED NON-RESPONSIVE

Public Works Department
Contracts & Specifications Section

111 NW 1st Street, Suite 1510
Miami, FL 33128

MIAMI-DADE COUNTY, FLORIDA
REQUEST FOR PRICE QUOTATION (RPQ)

Contract No: CICC 7360-0/08
RPQ No: 20060441

RPQ Project Name: PTP Resurfacing Contract

Price Proposal (Lowest Percentage to Perform the work **must** be stated here. State 'No Bid' if not submitting a price proposal)

2.85 %

Bidder's Company Name: COMMUNITY ASPHALT CORP.

Company Address: 14005 NW 186th Street

City: Hialeah **State:** FL **Zip:** 33018

Telephone No: 305-829-0700 **Fax No:** 305-829-8772 **EMail:** esandra@cacorp.net

Name of Person Submitting Quote (Print): JOSE L. FERNANDEZ

Signature: [signature] **Date:** 2/28/07

Note: Quotes must be submitted on this form. Quote envelope must state RPQ Number, date and time due and the Bidder's Name. Use of any other form for submission of the price quotation shall result in the rejection of the price quotation. Late bids will not be opened. *Low bidder will be notified, in the Notice of Award, of the requirements to submit current copies of insurance certificates in accordance with the Contract Documents: after review for compliance with the Contract Documents, user Department will forward all Insurance Certificates to CICC for Review.* By signature, the CONTRACTOR agrees to be bound by the terms set forth in the CICC-7360-0/08 contract.

Bid Form

Bid Form

COMMUNITY ASPHALT CORP.

PROJECT TITLE: New PTP Resurfacing Contracts

PROJECT NO: 20060441

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN TWO HUNDRED SEVENTY (270) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE *NOTICE TO PROCEED WITH CONTRACT WORK*.

Item Number	Unit	Description	Unit Price
1WSR	S.F.	Saw cut and remove an average of two (2) inches of temporary cold asphalt patch on trench in order to expose and evaluate the condition of the base. If base is found suitable, clean loose material and replace the amount of cold patch removed with hot type S asphaltic concrete up to the level of the surrounding surface.	$4.00
2WSR	S.F.	Saw cut and remove an average of two (2) inches of existing temporary cold asphalt patch on trench in order to expose and evaluate the condition of the base. If base is found unsuitable by the Engineer, remove base material and replace with a minimum of eight (8) inches of compacted limerock or six (6) inches of hot S asphaltic concrete. In either case, replace the cold patch removed with hot type S asphaltic concrete up to the level of the surrounding surface.	$7.50
4WS1-A	P.N.	Night Differential for Paving Repair	$750.00
5WS1-A	P.N.	Night Differential for Milling	$750.00
6WS1-A	P.N.	Night Differential for Resurfacing	$750.00
102-74-2	EA/DAY	BARRICADES (Temporary, Type III, 6')	$0.97
102-74-3	EA.	Barricades (Type I&II) (With high intensity flashing lights) (Temporary Type "B")	$0.50
102-75	EA/DAY	CONSTRUCTION SIGNS (Temporary, Post Mounted)	$0.50
102-76	EA/DAY	FLASHING ARROW BOARD (Temporary, Multimode)	$20.00
102-91-2	L.F.	SOLID TRAFFIC STRIPE PAVEMENT MARKINGS -TEMPORARY-4" STRIPE [(Yellow or white) (Tape or paint)]	$0.20
102-91-3	L.F.	SKIP TEMPORARY PAVEMENT MARKINGS 4" STRIPE [(Yellow or white) (Tape or paint) (10' Stripe, 30' Space)]	$0.20
102-91-4	EA.	TEMPORARY MESSAGES (ONLY/ MERGE/SCHOOL/RR)	$40.00
110-4	S.Y.	REMOVAL OF EXISTING PAVEMENT	$3.00
120-1	C.Y.	REGULAR EXCAVATION	$6.00

COMMUNITY ASPHALT CORP.

Bid Form

PROJECT TITLE: New PTP Resurfacing Contracts

PROJECT NO: 20060441

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN TWO HUNDRED SEVENTY (270) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK".

Item Number	Unit	Description	Unit Price
120-2-2	C.Y.	BORROW EXCAVATION -[(Contractor supplied, truck measurement) (This item is contingent upon field conditions and may be increased, decreased, or eliminated by the Engineer)]	$5.50
120-2-3	C.Y.	EMBANKMENT FOR ROAD BUILD-UP (Borrow material from Contractor's own source)	$6.50
120-2-4	C.Y.	EMBANKMENT MATERIAL FOR SHOULDER - Borrow material, from contractor's own source, see Special Provisions for description of material.	$6.50
160-4	S.Y.	TYPE "B" STABILIZATION (12" Thick) (Min. C.B.R. 30)	$1.50
200-1-2	S.Y.	LIMEROCK BASE [(8" Thick) (Double Course) (Primed)]	$12.00
327-70	S.Y.	MILLING EXISTING PAVEMENT [(1")(Payment for greater cuts will be paid proportionally)]	$2.50
331-2A	TON	ASPHALTIC CONCRETE (TYPE S) (1" THICK)	$65.00
337-2-1	TON	ASPHALTIC CONCRETE FRICTION FC-3 (1" Thick)	$70.00
425-4(2)	EA.	ADJUSTING INLETS	$150.00
425-5	EA.	ADJUST MANHOLE (This item is contingent upon field conditions and may be increased, decreased or eliminated by the Engineer)	$300.00
425-6	EA.	ADJUST EXISTING VALVE BOXES (MIAMI-DADE COUNTY ONLY) (This item is contingent upon field conditions and may be increased, decreased or eliminated by the Engineer)	$175.00
425-721E	EA.	REMOVAL AND DISPOSAL of existing damaged frames and pick up new frames at Miami-Dade Water and Sewer, including adjustment and installation of Manholes.	$350.00
425-721F	EA.	REMOVAL AND DISPOSAL of existing damaged frames and pick up new frames at Miami-Dade Water and Sewer, including adjustment and installation of Water Valves.	$225.00
425-944B	EA.	RECONSTRUCT MANHOLE	$300.00
575-1-1	S.Y.	SODDING (Pensacola Bahia or match existing) (includes watering)	$4.25
700-1-14	AS.	ROADSIDE SIGN (STOP) (R1-1)	$250.00

Bid Form

COMMUNITY ASPHALT CORP.

PROJECT TITLE: New PTP Resurfacing Contracts

PROJECT NO: 20060441

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN TWO HUNDRED SEVENTY (270) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK".

Item Number	Unit	Description	Unit Price
700-40-1	AS.	ROADSIDE SIGN INCLUDING POST AND STRAPS (SEE PLAN SHEET FOR SIGN DESCRIPTION)	$250.00
705-71-361	EA.	36" TUBULAR DELINEATOR	$48.00
706-1-12	EA.	REFLECTIVE PAVEMENT MARKERS (class B, mono or bi-directional, all colors)	$4.50
711-3	EA.	PAVEMENT MESSAGES [(ONLY/MERGE/SCHOOL/RR) (Thermoplastic)]	$110.00
711-4	EA.	DIRECTIONAL ARROWS (Thermoplastic)	$55.00
711-5	L.F.	GUIDELINES [(6" DOTTED) (2'-4' White) (Thermoplastic)]	$1.15
711-7	S.F.	REMOVE EXISTING PAVEMENT MARKINGS	$3.00
711-2A	L.F.	SKIP TRAFFIC STRIPE, THERMOPLASTIC (4" WHITE/YELLOW, 6'-10' SKIP)	$1.15
711-33-34	L.F.	SKIP TRAFFIC STRIPE- [(4" White/Yellow) (10' Stripe, 30' Skip)(Thermoplastic, lead free)]	$0.50
711-35-41	L.F.	SOLID TRAFFIC STRIPE - [(4" WHITE)(Thermoplastic)]	$0.50
711-35-61	L.F.	SOLID TRAFFIC STRIPE (6" White) (Thermoplastic)	$0.60
711-35-81	L.F.	SOLID TRAFFIC STRIPE (8" WHITE) (THERMOPLASTIC)	$0.80
711-35-121	L.F.	SOLID TRAFFIC STRIPE (12" WHITE) (THERMOPLASTIC)	$1.50
711-35-181	L.F.	SOLID TRAFFIC STRIPE (18" WHITE) (THERMOPLASTIC)	$2.00
711-35-241	L.F.	SOLID TRAFFIC STRIPE (24" WHITE) (THERMOPLASTIC)	$3.00
711-36-41	L.F.	SOLID TRAFFIC STRIPE [(4"Yellow) (THERMOPLASTIC) (Lead-free)]	$0.50
711-36-61	L.F.	SOLID TRAFFIC STRIPE (6" yellow) (Thermoplastic)	$0.55
711-36-181	L.F.	SOLID TRAFFIC STRIPE (18" yellow) (Thermoplastic)	$2.05
711-33A	L.F.	SKIP TRAFFIC STRIPE 6" White/Yellow (10' Stripe, 30' Skip)	$0.75

Bid Form

PROJECT TITLE: New PTP Resurfacing Contracts **PROJECT NO:** 20060441

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN TWO HUNDRED SEVENTY (270) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK".

Item Number	Unit	Description	Unit Price
		CONTRACTOR'S PERCENTAGE FACTOR	2.85%

Tax Identification Number: 59-2023298

D.C. Certificate of competency No: E396

Bidder's Name: Community Asphalt Corp.

Bidder's telephone Number: 305-829-0700

Bidder's address: 14005 NW 180th St. Hialeah, FL 33018

18

Bid Form

PROJECT TITLE: New PTP Resurfacing Contracts **PROJECT NO:** 20060441

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN TWO HUNDRED SEVENTY (270) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK".

BIDDER ACKNOWLEDGES THAT INCLUDED IN THE VARIOUS ITEMS OF THE PROPOSAL AND IN THE TOTAL BID PRICE ARE COSTS FOR COMPLYING WITH THE FLORIDA TRENCH SAFETY ACT (90-96), LAWS OF FLA. EFFECTIVE OCTOBER 1st, 1990. THE BIDDER FURTHER IDENTIFIES THE COSTS TO BE SUMMARIZED BELOW:

	Trench Safety Measure (Description)	Units of Measure (LF, SY)	Unit (Quantity)	Unit Cost	Extended Cost
A.					
B.					
C.					
D.					

TOTAL $ N/A

FAILURE TO COMPLETE THE ABOVE MAY RESULT IN THE BID BEING DECLARED NON-RESPONSIVE

BID TABULATION REPORT

March 5, 2007 3:55 PM

Project Name: New PTP Resurfacing Contracts

Project No: 20060441

Bid Open Date: 02/28/2007

Name: H & J ASPHALT, INC.

Address: 4310 N.W. 35 AVE.

City/ST/Zip: MIAMI ,FLORIDA-33142

tem No	Description	Unit	Quantity			
IWSR	Saw cut and remove an average of two (2) inches of temporary cold asphalt patch on trench in order to expose and evaluate the condition of the base. If base is found suitable, clean loose material and replace the amount of cold patch removed with hot type S asphaltic concrete up to the level of the surrounding surface.	S.F.	1.00	4.20	4.20	4.20
2WSR	Saw cut and remove an average of two (2) inches of existing temporary cold asphalt patch on trench in order to expose and evaluate the condition of the base. If base is found unsuitable by the Engineer, remove base material and replace with a minimum of eight (8) inches of compacted limerock or six (6) inches of hot S asphaltic concrete. In either case, replace the cold patch removed with hot type S asphaltic concrete up to the level of the surrounding surface.	S.F.	1.00	7.88	7.88	7.88
4WS1-A	Night Differential for Paving Repair	P.N.	1.00	787.50	787.50	787.50
5WS1-A	Night Differential for Milling	P.N.	1.00	787.50	787.50	787.50
6WS1-A	Night Differential for Resurfacing	P.N.	1.00	787.50	787.50	787.50
102-74-2	BARRICADES (Temporary, Type III, 6')	EA/DAY	1.00	1.02	1.02	1.02

BID TABULATION REPORT

March 5, 2007 3:55 PM

Project Name: New PTP Resurfacing Contracts

Project No: 20060441

Bid Open Date: 02/28/2007

Name: H & R PAVING INC.

Address: 1955 NW 110 AVENUE

City/ST/Zip: MIAMI ,FLORIDA-33172

tem No	Description	Unit	Quantity			
IWSR	Saw cut and remove an average of two (2) inches of temporary cold asphalt patch on trench in order to expose and evaluate the condition of the base. If base is found suitable, clean loose material and replace the amount of cold patch removed with hot type S asphaltic concrete up to the level of the surrounding surface.	S.F.	1.00	4.44	4.44	4.44
2WSR	Saw cut and remove an average of two (2) inches of existing temporary cold asphalt patch on trench in order to expose and evaluate the condition of the base. If base is found unsuitable by the Engineer, remove base material and replace with a minimum of eight (8) inches of compacted limerock or six (6) inches of hot S asphaltic concrete. In either case, replace the cold patch removed with hot type S asphaltic concrete up to the level of the surrounding surface.	S.F.	1.00	8.33	8.33	8.33
4WS1-A	Night Differential for Paving Repair	P.N.	1.00	832.50	832.50	832.50
5WS1-A	Night Differential for Milling	P.N.	1.00	832.50	832.50	832.50
6WS1-A	Night Differential for Resurfacing	P.N.	1.00	832.50	832.50	832.50
102-74-2	BARRICADES (Temporary, Type III, 6')	EA/DAY	1.00	1.08	1.08	1.08

BID TABULATION REPORT

March 5, 2007 3:55 PM

Project Name: New PTP Resurfacing Contracts

Project No: 20060441

Bid Open Date: 02/28/2007

Name: GENERAL ASPHALT CO., INC.

Address: 4850 NW 72 AVE

City/ST/Zip: MIAMI, FL 33166

tem No	Description	Unit	Quantity			
IWSR	Saw cut and remove an average of two (2) inches of temporary cold asphalt patch on trench in order to expose and evaluate the condition of the base. If base is found suitable, clean loose material and replace the amount of cold patch removed with hot type S asphaltic concrete up to the level of the surrounding surface.	S.F.	1.00	4.84	4.84	4.84
2WSR	Saw cut and remove an average of two (2) inches of existing temporary cold asphalt patch on trench in order to expose and evaluate the condition of the base. If base is found unsuitable by the Engineer, remove base material and replace with a minimum of eight (8) inches of compacted limerock or six (6) inches of hot S asphaltic concrete. In either case, replace the cold patch removed with hot type S asphaltic concrete up to the level of the surrounding surface.	S.F.	1.00	9.08	9.08	9.08
4WS1-A	Night Differential for Paving Repair	P.N.	1.00	907.50	907.50	907.50
5WS1-A	Night Differential for Milling	P.N.	1.00	907.50	907.50	907.50
6WS1-A	Night Differential for Resurfacing	P.N.	1.00	907.50	907.50	907.50
102-74-2	BARRICADES (Temporary, Type III, 6')	EA/DAY	1.00	1.17	1.17	1.17

BID TABULATION REPORT

March 5, 2007 3:55 PM

Project Name: New PTP Resurfacing Contracts

Project No: 20060441

Bid Open Date: 02/28/2007

Name: APAC-SOUTHEAST, INC

Address: 7600 N.W. 69TH AVENUE

City/ST/Zip: MEDLEY, FL. 33166

tem No	Description	Unit	Quantity			
IWSR	Saw cut and remove an average of two (2) inches of temporary cold asphalt patch on trench in order to expose and evaluate the condition of the base. If base is found suitable, clean loose material and replace the amount of cold patch removed with hot type S asphaltic concrete up to the level of the surrounding surface.	S.F.	1.00	6.68	6.68	6.68
2WSR	Saw cut and remove an average of two (2) inches of existing temporary cold asphalt patch on trench in order to expose and evaluate the condition of the base. If base is found unsuitable by the Engineer, remove base material and replace with a minimum of eight (8) inches of compacted limerock or six (6) inches of hot S asphaltic concrete. In either case, replace the cold patch removed with hot type S asphaltic concrete up to the level of the surrounding surface.	S.F.	1.00	12.53	12.53	12.53
4WS1-A	Night Differential for Paving Repair	P.N.	1.00	1,252.50	1,252.50	1,252.50
5WS1-A	Night Differential for Milling	P.N.	1.00	1,252.50	1,252.50	1,252.50
6WS1-A	Night Differential for Resurfacing	P.N.	1.00	1,252.50	1,252.50	1,252.50
102-74-2	BARRICADES (Temporary, Type III, 6')	EA/DAY	1.00	1.62	1.62	1.62

BID TABULATION REPORT

March 5, 2007 3:55 PM

Project Name: New PTP Resurfacing Contracts

Project No: 20060441

Bid Open Date: 02/28/2007

Name: COMMUNITY ASPHALT CORPORATION.

Address: 14005 N.W. 186TH STREET.

City/ST/Zip: MIAMI, FL. 33018

tem No	Description	Unit	Quantity			
IWSR	Saw cut and remove an average of two (2) inches of temporary cold asphalt patch on trench in order to expose and evaluate the condition of the base. If base is found suitable, clean loose material and replace the amount of cold patch removed with hot type S asphaltic concrete up to the level of the surrounding surface.	S.F.	1.00	11.40	11.40	11.40
2WSR	Saw cut and remove an average of two (2) inches of existing temporary cold asphalt patch on trench in order to expose and evaluate the condition of the base. If base is found unsuitable by the Engineer, remove base material and replace with a minimum of eight (8) inches of compacted limerock or six (6) inches of hot S asphaltic concrete. In either case, replace the cold patch removed with hot type S asphaltic concrete up to the level of the surrounding surface.	S.F.	1.00	21.38	21.38	21.38
4WS1-A	Night Differential for Paving Repair	P.N.	1.00	2,137.50	2,137.50	2,137.50
5WS1-A	Night Differential for Milling	P.N.	1.00	2,137.50	2,137.50	2,137.50
6WS1-A	Night Differential for Resurfacing	P.N.	1.00	2,137.50	2,137.50	2,137.50
102-74-2	BARRICADES (Temporary, Type III, 6')	EA/DAY	1.00	2.76	2.76	2.76

BID TABULATION REPORT

March 5, 2007 3:55 PM

Project Name: New PTP Resurfacing Contracts

Project No: 20060441

Bid Open Date: 02/28/2007

Name: H & J ASPHALT, INC.

Address: 4310 N.W. 35 AVE.

City/ST/Zip: MIAMI ,FLORIDA-33142

tem No	Description	Unit	Quantity			
I02-74-3	Barricades (Type I&II) (With high intensity flashing lights) (Temporary Type "B")	EA.	1.00	0.53	0.53	0.53
I02-75	CONSTRUCTION SIGNS (Temporary, Post Mounted)	EA/DAY	1.00	0.53	0.53	0.53
I02-76	FLASHING ARROW BOARD (Temporary, Multimode)	EA/DAY	1.00	21.00	21.00	21.00
I02-91-2	SOLID TRAFFIC STRIPE PAVEMENT MARKINGS - TEMPORARY-4" STRIPE [(Yellow or white) (Tape or paint)]	L.F.	1.00	0.21	0.21	0.21
I02-91-3	SKIP TEMPORARY PAVEMENT MARKINGS 4" STRIPE [(Yellow or white) (Tape or paint) (10' Stripe, 30' Space)]	L.F.	1.00	0.21	0.21	0.21
I02-91-4	TEMPORARY MESSAGES (ONLY/ MERGE/SCHOOL/RR)	EA.	1.00	42.00	42.00	42.00
I10-4	REMOVAL OF EXISTING PAVEMENT	S.Y.	1.00	3.15	3.15	3.15
I20-1	REGULAR EXCAVATION	C.Y.	1.00	6.30	6.30	6.30
I20-2-2	BORROW EXCAVATION - [(Contractor supplied, truck measurement) (This item is contingent upon field conditions and may be increased, decreased, or eliminated by the Engineer)]	C.Y.	1.00	5.78	5.78	5.78
I20-2-3	EMBANKMENT FOR ROAD BUILD-UP (Borrow material from Contractor's own source)	C.Y.	1.00	6.83	6.83	6.83

BID TABULATION REPORT

March 5, 2007 3:55 PM

Project Name: New PTP Resurfacing Contracts

Project No: 20060441

Bid Open Date: 02/28/2007

Name: H & R PAVING INC.

Address: 1955 NW 110 AVENUE

City/ST/Zip: MIAMI ,FLORIDA-33172

tem No	Description	Unit	Quantity			
I02-74-3	Barricades (Type I&II) (With high intensity flashing lights) (Temporary Type "B")	EA.	1.00	0.56	0.56	0.56
I02-75	CONSTRUCTION SIGNS (Temporary, Post Mounted)	EA/DAY	1.00	0.56	0.56	0.56
I02-76	FLASHING ARROW BOARD (Temporary, Multimode)	EA/DAY	1.00	22.20	22.20	22.20
I02-91-2	SOLID TRAFFIC STRIPE PAVEMENT MARKINGS - TEMPORARY-4" STRIPE [(Yellow or white) (Tape or paint)]	L.F.	1.00	0.22	0.22	0.22
I02-91-3	SKIP TEMPORARY PAVEMENT MARKINGS 4" STRIPE [(Yellow or white) (Tape or paint) (10' Stripe, 30' Space)]	L.F.	1.00	0.22	0.22	0.22
I02-91-4	TEMPORARY MESSAGES (ONLY/ MERGE/SCHOOL/RR)	EA.	1.00	44.40	44.40	44.40
I10-4	REMOVAL OF EXISTING PAVEMENT	S.Y.	1.00	3.33	3.33	3.33
I20-1	REGULAR EXCAVATION	C.Y.	1.00	6.66	6.66	6.66
I20-2-2	BORROW EXCAVATION - [(Contractor supplied, truck measurement) (This item is contingent upon field conditions and may be increased, decreased, or eliminated by the Engineer)]	C.Y.	1.00	6.11	6.11	6.11
I20-2-3	EMBANKMENT FOR ROAD BUILD-UP (Borrow material from Contractor's own source)	C.Y.	1.00	7.22	7.22	7.22

Project Name: New PTP Resurfacing Contracts

Project No: 20060441

Bid Open Date: 02/28/2007

Name: GENERAL ASPHALT CO., INC.

Address: 4850 NW 72 AVE

City/ST/Zip: MIAMI, FL 33166

tem No	Description	Unit	Quantity			
I02-74-3	Barricades (Type I&II) (With high intensity flashing lights) (Temporary Type "B")	EA.	1.00	0.61	0.61	0.61
I02-75	CONSTRUCTION SIGNS (Temporary, Post Mounted)	EA/DAY	1.00	0.61	0.61	0.61
I02-76	FLASHING ARROW BOARD (Temporary, Multimode)	EA/DAY	1.00	24.20	24.20	24.20
I02-91-2	SOLID TRAFFIC STRIPE PAVEMENT MARKINGS - TEMPORARY-4" STRIPE [(Yellow or white) (Tape or paint)]	L.F.	1.00	0.24	0.24	0.24
I02-91-3	SKIP TEMPORARY PAVEMENT MARKINGS 4" STRIPE [(Yellow or white) (Tape or paint) (10' Stripe, 30' Space)]	L.F.	1.00	0.24	0.24	0.24
I02-91-4	TEMPORARY MESSAGES (ONLY/ MERGE/SCHOOL/RR)	EA.	1.00	48.40	48.40	48.40
I10-4	REMOVAL OF EXISTING PAVEMENT	S.Y.	1.00	3.63	3.63	3.63
I20-1	REGULAR EXCAVATION	C.Y.	1.00	7.26	7.26	7.26
I20-2-2	BORROW EXCAVATION - [(Contractor supplied, truck measurement) (This item is contingent upon field conditions and may be increased, decreased, or eliminated by the Engineer)]	C.Y.	1.00	6.66	6.66	6.66
I20-2-3	EMBANKMENT FOR ROAD BUILD-UP (Borrow material from Contractor's own source)	C.Y.	1.00	7.87	7.87	7.87

Project Name: New PTP Resurfacing Contracts

Project No: 20060441

Bid Open Date: 02/28/2007

Name: APAC-SOUTHEAST, INC

Address: 7600 N.W. 69TH AVENUE

City/ST/Zip: MEDLEY, FL. 33166

tem No	Description	Unit	Quantity			
102-74-3	Barricades (Type I&II) (With high intensity flashing lights) (Temporary Type "B")	EA.	1.00	0.84	0.84	0.84
102-75	CONSTRUCTION SIGNS (Temporary, Post Mounted)	EA/DAY	1.00	0.84	0.84	0.84
102-76	FLASHING ARROW BOARD (Temporary, Multimode)	EA/DAY	1.00	33.40	33.40	33.40
102-91-2	SOLID TRAFFIC STRIPE PAVEMENT MARKINGS - TEMPORARY-4" STRIPE [(Yellow or white) (Tape or paint)]	L.F.	1.00	0.33	0.33	0.33
102-91-3	SKIP TEMPORARY PAVEMENT MARKINGS 4" STRIPE [(Yellow or white) (Tape or paint) (10' Stripe, 30' Space)]	L.F.	1.00	0.33	0.33	0.33
102-91-4	TEMPORARY MESSAGES (ONLY/ MERGE/SCHOOL/RR)	EA.	1.00	66.80	66.80	66.80
110-4	REMOVAL OF EXISTING PAVEMENT	S.Y.	1.00	5.01	5.01	5.01
120-1	REGULAR EXCAVATION	C.Y.	1.00	10.02	10.02	10.02
120-2-2	BORROW EXCAVATION - [(Contractor supplied, truck measurement) (This item is contingent upon field conditions and may be increased, decreased, or eliminated by the Engineer)]	C.Y.	1.00	9.19	9.19	9.19
120-2-3	EMBANKMENT FOR ROAD BUILD-UP (Borrow material from Contractor's own source)	C.Y.	1.00	10.86	10.86	10.86

Project Name: New PTP Resurfacing Contracts

Project No: 20060441

Bid Open Date: 02/28/2007

Name: COMMUNITY ASPHALT CORPORATION.

Address: 14005 N.W. 186TH STREET.

City/ST/Zip: MIAMI, FL. 33018

tem No	Description	Unit	Quantity			
I02-74-3	Barricades (Type I&II) (With high intensity flashing lights) (Temporary Type "B")	EA.	1.00	1.43	1.43	1.43
I02-75	CONSTRUCTION SIGNS (Temporary, Post Mounted)	EA/DAY	1.00	1.43	1.43	1.43
I02-76	FLASHING ARROW BOARD (Temporary, Multimode)	EA/DAY	1.00	57.00	57.00	57.00
I02-91-2	SOLID TRAFFIC STRIPE PAVEMENT MARKINGS - TEMPORARY-4" STRIPE [(Yellow or white) (Tape or paint)]	L.F.	1.00	0.57	0.57	0.57
I02-91-3	SKIP TEMPORARY PAVEMENT MARKINGS 4" STRIPE [(Yellow or white) (Tape or paint) (10' Stripe, 30' Space)]	L.F.	1.00	0.57	0.57	0.57
I02-91-4	TEMPORARY MESSAGES (ONLY/ MERGE/SCHOOL/RR)	EA.	1.00	114.00	114.00	114.00
I10-4	REMOVAL OF EXISTING PAVEMENT	S.Y.	1.00	8.55	8.55	8.55
I20-1	REGULAR EXCAVATION	C.Y.	1.00	17.10	17.10	17.10
I20-2-2	BORROW EXCAVATION - [(Contractor supplied, truck measurement) (This item is contingent upon field conditions and may be increased, decreased, or eliminated by the Engineer)]	C.Y.	1.00	15.68	15.68	15.68
I20-2-3	EMBANKMENT FOR ROAD BUILD-UP (Borrow material from Contractor's own source)	C.Y.	1.00	18.53	18.53	18.53

BID TABULATION REPORT

March 5, 2007 3:55 PM

Project Name: New PTP Resurfacing Contracts

Project No: 20060441

Bid Open Date: 02/28/2007

Name: H & J ASPHALT, INC.

Address: 4310 N.W. 35 AVE.

City/ST/Zip: MIAMI ,FLORIDA-33142

tem No	Description	Unit	Quantity			
120-2-4	EMBANKMENT MATERIAL FOR SHOULDER - Borrow material, from contractor's own source, see Special Provisions for description of material.	C.Y.	1.00	6.83	6.83	6.83
160-4	TYPE "B" STABILIZATION (12" Thick) (Min. C.B.R. 30)	S.Y.	1.00	1.58	1.58	1.58
200-1-2	LIMEROCK BASE [(8" Thick) (Double Course) (Primed)]	S.Y.	1.00	12.60	12.60	12.60
327-70	MILLING EXISTING PAVEMENT [(1")(Payment for greater cuts will be paid proportionally)]	S.Y.	1.00	2.63	2.63	2.63
331-2A	ASPHALTIC CONCRETE (TYPE S) (1" THICK)	TON	1.00	68.25	68.25	68.25
337-2-1	ASPHALTIC CONCRETE FRICTION FC-3 (1" Thick)	TON	1.00	73.50	73.50	73.50
425-4(2)	ADJUSTING INLETS	EA.	1.00	157.50	157.50	157.50
425-5	ADJUST MANHOLE (This item is contingent upon field conditions and may be increased, decreased or eliminated by the Engineer)	EA.	1.00	315.00	315.00	315.00
425-6	ADJUST EXISTING VALVE BOXES (MIAMI-DADE COUNTY ONLY) (This item is contingent upon field conditions and may be increased, decreased or eliminated by the Engineer)	EA.	1.00	183.75	183.75	183.75

BID TABULATION REPORT

March 5, 2007 3:55 PM

Project Name: New PTP Resurfacing Contracts

Project No: 20060441

Bid Open Date: 02/28/2007

Name: H & R PAVING INC.

Address: 1955 NW 110 AVENUE

City/ST/Zip: MIAMI ,FLORIDA-33172

tem No	Description	Unit	Quantity			
120-2-4	EMBANKMENT MATERIAL FOR SHOULDER - Borrow material, from contractor's own source, see Special Provisions for description of material.	C.Y.	1.00	7.22	7.22	7.22
160-4	TYPE "B" STABILIZATION (12" Thick) (Min. C.B.R. 30)	S.Y.	1.00	1.67	1.67	1.67
200-1-2	LIMEROCK BASE [(8" Thick) (Double Course) (Primed)]	S.Y.	1.00	13.32	13.32	13.32
327-70	MILLING EXISTING PAVEMENT [(1")(Payment for greater cuts will be paid proportionally)]	S.Y.	1.00	2.78	2.78	2.78
331-2A	ASPHALTIC CONCRETE (TYPE S) (1" THICK)	TON	1.00	72.15	72.15	72.15
337-2-1	ASPHALTIC CONCRETE FRICTION FC-3 (1" Thick)	TON	1.00	77.70	77.70	77.70
425-4(2)	ADJUSTING INLETS	EA.	1.00	166.50	166.50	166.50
425-5	ADJUST MANHOLE (This item is contingent upon field conditions and may be increased, decreased or eliminated by the Engineer)	EA.	1.00	333.00	333.00	333.00
425-6	ADJUST EXISTING VALVE BOXES (MIAMI-DADE COUNTY ONLY) (This item is contingent upon field conditions and may be increased, decreased or eliminated by the Engineer)	EA.	1.00	194.25	194.25	194.25

BID TABULATION REPORT

March 5, 2007 3:55 PM

Project Name: New PTP Resurfacing Contracts

Project No: 20060441

Bid Open Date: 02/28/2007

Name: GENERAL ASPHALT CO., INC.

Address: 4850 NW 72 AVE

City/ST/Zip: MIAMI, FL 33166

tem No	Description	Unit	Quantity			
120-2-4	EMBANKMENT MATERIAL FOR SHOULDER - Borrow material, from contractor's own source, see Special Provisions for description of material.	C.Y.	1.00	7.87	7.87	7.87
160-4	TYPE "B" STABILIZATION (12" Thick) (Min. C.B.R. 30)	S.Y.	1.00	1.82	1.82	1.82
200-1-2	LIMEROCK BASE [(8" Thick) (Double Course) (Primed)]	S.Y.	1.00	14.52	14.52	14.52
327-70	MILLING EXISTING PAVEMENT [(1")(Payment for greater cuts will be paid proportionally)]	S.Y.	1.00	3.03	3.03	3.03
331-2A	ASPHALTIC CONCRETE (TYPE S) (1" THICK)	TON	1.00	78.65	78.65	78.65
337-2-1	ASPHALTIC CONCRETE FRICTION FC-3 (1" Thick)	TON	1.00	84.70	84.70	84.70
425-4(2)	ADJUSTING INLETS	EA.	1.00	181.50	181.50	181.50
425-5	ADJUST MANHOLE (This item is contingent upon field conditions and may be increased, decreased or eliminated by the Engineer)	EA.	1.00	363.00	363.00	363.00
425-6	ADJUST EXISTING VALVE BOXES (MIAMI-DADE COUNTY ONLY) (This item is contingent upon field conditions and may be increased, decreased or eliminated by the Engineer)	EA.	1.00	211.75	211.75	211.75

BID TABULATION REPORT

March 5, 2007 3:55 PM

Project Name: New PTP Resurfacing Contracts

Project No: 20060441

Bid Open Date: 02/28/2007

Name: APAC-SOUTHEAST, INC

Address: 7600 N.W. 69TH AVENUE

City/ST/Zip: MEDLEY, FL. 33166

tem No	Description	Unit	Quantity			
120-2-4	EMBANKMENT MATERIAL FOR SHOULDER - Borrow material, from contractor's own source, see Special Provisions for description of material.	C.Y.	1.00	10.86	10.86	10.86
160-4	TYPE "B" STABILIZATION (12" Thick) (Min. C.B.R. 30)	S.Y.	1.00	2.51	2.51	2.51
200-1-2	LIMEROCK BASE [(8" Thick) (Double Course) (Primed)]	S.Y.	1.00	20.04	20.04	20.04
327-70	MILLING EXISTING PAVEMENT [(1")(Payment for greater cuts will be paid proportionally)]	S.Y.	1.00	4.18	4.18	4.18
331-2A	ASPHALTIC CONCRETE (TYPE S) (1" THICK)	TON	1.00	108.55	108.55	108.55
337-2-1	ASPHALTIC CONCRETE FRICTION FC-3 (1" Thick)	TON	1.00	116.90	116.90	116.90
425-4(2)	ADJUSTING INLETS	EA.	1.00	250.50	250.50	250.50
425-5	ADJUST MANHOLE (This item is contingent upon field conditions and may be increased, decreased or eliminated by the Engineer)	EA.	1.00	501.00	501.00	501.00
425-6	ADJUST EXISTING VALVE BOXES (MIAMI-DADE COUNTY ONLY) (This item is contingent upon field conditions and may be increased, decreased or eliminated by the Engineer)	EA.	1.00	292.25	292.25	292.25

BID TABULATION REPORT

March 5, 2007 3:55 PM

Project Name: New PTP Resurfacing Contracts

Project No: 20060441

Bid Open Date: 02/28/2007

Name: COMMUNITY ASPHALT CORPORATION.

Address: 14005 N.W. 186TH STREET.

City/ST/Zip: MIAMI, FL. 33018

tem No	Description	Unit	Quantity			
120-2-4	EMBANKMENT MATERIAL FOR SHOULDER - Borrow material, from contractor's own source, see Special Provisions for description of material.	C.Y.	1.00	18.53	18.53	18.53
160-4	TYPE "B" STABILIZATION (12" Thick) (Min. C.B.R. 30)	S.Y.	1.00	4.28	4.28	4.28
200-1-2	LIMEROCK BASE [(8" Thick) (Double Course) (Primed)]	S.Y.	1.00	34.20	34.20	34.20
327-70	MILLING EXISTING PAVEMENT [(1")(Payment for greater cuts will be paid proportionally)]	S.Y.	1.00	7.13	7.13	7.13
331-2A	ASPHALTIC CONCRETE (TYPE S) (1" THICK)	TON	1.00	185.25	185.25	185.25
337-2-1	ASPHALTIC CONCRETE FRICTION FC-3 (1" Thick)	TON	1.00	199.50	199.50	199.50
425-4(2)	ADJUSTING INLETS	EA.	1.00	427.50	427.50	427.50
425-5	ADJUST MANHOLE (This item is contingent upon field conditions and may be increased, decreased or eliminated by the Engineer)	EA.	1.00	855.00	855.00	855.00
425-6	ADJUST EXISTING VALVE BOXES (MIAMI-DADE COUNTY ONLY) (This item is contingent upon field conditions and may be increased, decreased or eliminated by the Engineer)	EA.	1.00	498.75	498.75	498.75

Project Name: New PTP Resurfacing Contracts

Project No: 20060441

Bid Open Date: 02/28/2007

Name: H & J ASPHALT, INC.

Address: 4310 N.W. 35 AVE.

City/ST/Zip: MIAMI ,FLORIDA-33142

tem No	Description	Unit	Quantity			
125-721E	REMOVAL AND DISPOSAL of existing damaged frames and pick up new frames at Miami-Dade Water and Sewer, including adjustment and installation of Manholes.	EA.	1.00	367.50	367.50	367.50
125-721F	REMOVAL AND DISPOSAL of existing damaged frames and pick up new frames at Miami-Dade Water and Sewer, including adjustment and installation of Water Valves.	EA.	1.00	236.25	236.25	236.25
125-944B	RECONSTRUCT MANHOLE	EA.	1.00	315.00	315.00	315.00
575-1-1	SODDING (Pensacola Bahia or match existing) (includes watering)	S.Y.	1.00	4.46	4.46	4.46
700-1-14	ROADSIDE SIGN (STOP) (R1-1)	AS.	1.00	262.50	262.50	262.50
700-40-1	ROADSIDE SIGN INCLUDING POST AND STRAPS (SEE PLAN SHEET FOR SIGN DESCRIPTION)	AS.	1.00	262.50	262.50	262.50
705-71-361	36" TUBULAR DELINEATOR	EA.	1.00	50.40	50.40	50.40
706-1-12	REFLECTIVE PAVEMENT MARKERS (class B, mono or bi-directional, all colors)	EA.	1.00	4.73	4.73	4.73
711-3	PAVEMENT MESSAGES [(ONLY/MERGE/SCHOOL/RR) (Thermoplastic)]	EA.	1.00	115.50	115.50	115.50
711-4	DIRECTIONAL ARROWS (Thermoplastic)	EA.	1.00	57.75	57.75	57.75
711-5	GUIDELINES [(6" DOTTED) (2'-4' White) (Thermoplastic)]	L.F.	1.00	1.21	1.21	1.21

Project Name: New PTP Resurfacing Contracts

Project No: 20060441

Bid Open Date: 02/28/2007

Name: H & R PAVING INC.

Address: 1955 NW 110 AVENUE

City/ST/Zip: MIAMI ,FLORIDA-33172

tem No	Description	Unit	Quantity			
125-721E	REMOVAL AND DISPOSAL of existing damaged frames and pick up new frames at Miami-Dade Water and Sewer, including adjustment and installation of Manholes.	EA.	1.00	388.50	388.50	388.50
125-721F	REMOVAL AND DISPOSAL of existing damaged frames and pick up new frames at Miami-Dade Water and Sewer, including adjustment and installation of Water Valves.	EA.	1.00	249.75	249.75	249.75
125-944B	RECONSTRUCT MANHOLE	EA.	1.00	333.00	333.00	333.00
575-1-1	SODDING (Pensacola Bahia or match existing) (includes watering)	S.Y.	1.00	4.72	4.72	4.72
700-1-14	ROADSIDE SIGN (STOP) (R1-1)	AS.	1.00	277.50	277.50	277.50
700-40-1	ROADSIDE SIGN INCLUDING POST AND STRAPS (SEE PLAN SHEET FOR SIGN DESCRIPTION)	AS.	1.00	277.50	277.50	277.50
705-71-361	36" TUBULAR DELINEATOR	EA.	1.00	53.28	53.28	53.28
706-1-12	REFLECTIVE PAVEMENT MARKERS (class B, mono or bi-directional, all colors)	EA.	1.00	5.00	5.00	5.00
711-3	PAVEMENT MESSAGES [(ONLY/MERGE/SCHOOL/RR) (Thermoplastic)]	EA.	1.00	122.10	122.10	122.10
711-4	DIRECTIONAL ARROWS (Thermoplastic)	EA.	1.00	61.05	61.05	61.05
711-5	GUIDELINES [(6" DOTTED) (2'-4' White) (Thermoplastic)]	L.F.	1.00	1.28	1.28	1.28

BID TABULATION REPORT

March 5, 2007 3:55 PM

Project Name: New PTP Resurfacing Contracts

Project No: 20060441

Bid Open Date: 02/28/2007

Name: GENERAL ASPHALT CO., INC.

Address: 4850 NW 72 AVE

City/ST/Zip: MIAMI, FL 33166

tem No	Description	Unit	Quantity			
125-721E	REMOVAL AND DISPOSAL of existing damaged frames and pick up new frames at Miami-Dade Water and Sewer, including adjustment and installation of Manholes.	EA.	1.00	423.50	423.50	423.50
125-721F	REMOVAL AND DISPOSAL of existing damaged frames and pick up new frames at Miami-Dade Water and Sewer, including adjustment and installation of Water Valves.	EA.	1.00	272.25	272.25	272.25
125-944B	RECONSTRUCT MANHOLE	EA.	1.00	363.00	363.00	363.00
575-1-1	SODDING (Pensacola Bahia or match existing) (includes watering)	S.Y.	1.00	5.14	5.14	5.14
700-1-14	ROADSIDE SIGN (STOP) (R1-1)	AS.	1.00	302.50	302.50	302.50
700-40-1	ROADSIDE SIGN INCLUDING POST AND STRAPS (SEE PLAN SHEET FOR SIGN DESCRIPTION)	AS.	1.00	302.50	302.50	302.50
705-71-361	36" TUBULAR DELINEATOR	EA.	1.00	58.08	58.08	58.08
706-1-12	REFLECTIVE PAVEMENT MARKERS (class B, mono or bi-directional, all colors)	EA.	1.00	5.45	5.45	5.45
711-3	PAVEMENT MESSAGES [(ONLY/MERGE/SCHOOL/RR) (Thermoplastic)]	EA.	1.00	133.10	133.10	133.10
711-4	DIRECTIONAL ARROWS (Thermoplastic)	EA.	1.00	66.55	66.55	66.55
711-5	GUIDELINES [(6" DOTTED) (2'-4' White) (Thermoplastic)]	L.F.	1.00	1.39	1.39	1.39

BID TABULATION REPORT

March 5, 2007 3:55 PM

Project Name: New PTP Resurfacing Contracts

Project No: 20060441

Bid Open Date: 02/28/2007

Name: APAC-SOUTHEAST, INC

Address: 7600 N.W. 69TH AVENUE

City/ST/Zip: MEDLEY, FL. 33166

tem No	Description	Unit	Quantity			
425-721E	REMOVAL AND DISPOSAL of existing damaged frames and pick up new frames at Miami-Dade Water and Sewer, including adjustment and installation of Manholes.	EA.	1.00	584.50	584.50	584.50
425-721F	REMOVAL AND DISPOSAL of existing damaged frames and pick up new frames at Miami-Dade Water and Sewer, including adjustment and installation of Water Valves.	EA.	1.00	375.75	375.75	375.75
425-944B	RECONSTRUCT MANHOLE	EA.	1.00	501.00	501.00	501.00
575-1-1	SODDING (Pensacola Bahia or match existing) (includes watering)	S.Y.	1.00	7.10	7.10	7.10
700-1-14	ROADSIDE SIGN (STOP) (R1-1)	AS.	1.00	417.50	417.50	417.50
700-40-1	ROADSIDE SIGN INCLUDING POST AND STRAPS (SEE PLAN SHEET FOR SIGN DESCRIPTION)	AS.	1.00	417.50	417.50	417.50
705-71-361	36" TUBULAR DELINEATOR	EA.	1.00	80.16	80.16	80.16
706-1-12	REFLECTIVE PAVEMENT MARKERS (class B, mono or bi-directional, all colors)	EA.	1.00	7.52	7.52	7.52
711-3	PAVEMENT MESSAGES [(ONLY/MERGE/SCHOOL/RR) (Thermoplastic)]	EA.	1.00	183.70	183.70	183.70
711-4	DIRECTIONAL ARROWS (Thermoplastic)	EA.	1.00	91.85	91.85	91.85
711-5	GUIDELINES [(6" DOTTED) (2'-4' White) (Thermoplastic)]	L.F.	1.00	1.92	1.92	1.92

Project Name: New PTP Resurfacing Contracts

Project No: 20060441

Bid Open Date: 02/28/2007

Name: COMMUNITY ASPHALT CORPORATION.

Address: 14005 N.W. 186TH STREET.

City/ST/Zip: MIAMI, FL. 33018

tem No	Description	Unit	Quantity			
425-721E	REMOVAL AND DISPOSAL of existing damaged frames and pick up new frames at Miami-Dade Water and Sewer, including adjustment and installation of Manholes.	EA.	1.00	997.50	997.50	997.50
425-721F	REMOVAL AND DISPOSAL of existing damaged frames and pick up new frames at Miami-Dade Water and Sewer, including adjustment and installation of Water Valves.	EA.	1.00	641.25	641.25	641.25
425-944B	RECONSTRUCT MANHOLE	EA.	1.00	855.00	855.00	855.00
575-1-1	SODDING (Pensacola Bahia or match existing) (includes watering)	S.Y.	1.00	12.11	12.11	12.11
700-1-14	ROADSIDE SIGN (STOP) (R1-1)	AS.	1.00	712.50	712.50	712.50
700-40-1	ROADSIDE SIGN INCLUDING POST AND STRAPS (SEE PLAN SHEET FOR SIGN DESCRIPTION)	AS.	1.00	712.50	712.50	712.50
705-71-361	36" TUBULAR DELINEATOR	EA.	1.00	136.80	136.80	136.80
706-1-12	REFLECTIVE PAVEMENT MARKERS (class B, mono or bi-directional, all colors)	EA.	1.00	12.83	12.83	12.83
711-3	PAVEMENT MESSAGES [(ONLY/MERGE/SCHOOL/RR) (Thermoplastic)]	EA.	1.00	313.50	313.50	313.50
711-4	DIRECTIONAL ARROWS (Thermoplastic)	EA.	1.00	156.75	156.75	156.75
711-5	GUIDELINES [(6" DOTTED) (2'-4' White) (Thermoplastic)]	L.F.	1.00	3.28	3.28	3.28

BID TABULATION REPORT

March 5, 2007 3:55 PM

Project Name: New PTP Resurfacing Contracts

Project No: 20060441

Bid Open Date: 02/28/2007

Name: H & J ASPHALT, INC.

Address: 4310 N.W. 35 AVE.

City/ST/Zip: MIAMI ,FLORIDA-33142

tem No	Description	Unit	Quantity			
711-7	REMOVE EXISTING PAVEMENT MARKINGS	S.F.	1.00	3.15	3.15	3.15
711-2A	SKIP TRAFFIC STRIPE, THERMOPLASTIC (4" WHITE/YELLOW, 6'-10' SKIP)	L.F.	1.00	1.21	1.21	1.21
711-33-34	SKIP TRAFFIC STRIPE- [(4" White/Yellow) (10' Stripe, 30' Skip)(Thermoplastic, lead free)]	L.F.	1.00	0.53	0.53	0.53
711-35-41	SOLID TRAFFIC STRIPE - [(4" WHITE)(Thermoplastic)]	L.F.	1.00	0.53	0.53	0.53
711-35-61	SOLID TRAFFIC STRIPE (6" White) (Thermoplastic)	L.F.	1.00	0.63	0.63	0.63
711-35-81	SOLID TRAFFIC STRIPE (8" WHITE) (THERMOPLASTIC)	L.F.	1.00	0.84	0.84	0.84
711-35-121	SOLID TRAFFIC STRIPE (12" WHITE) (THERMOPLASTIC)	L.F.	1.00	1.58	1.58	1.58
711-35-181	SOLID TRAFFIC STRIPE (18" WHITE) (THERMOPLASTIC)	L.F.	1.00	2.10	2.10	2.10
711-35-241	SOLID TRAFFIC STRIPE (24" WHITE) (THERMOPLASTIC)	L.F.	1.00	3.15	3.15	3.15
711-36-41	SOLID TRAFFIC STRIPE [(4"Yellow) (THERMOPLASTIC) (Lead-free)]	L.F.	1.00	0.53	0.53	0.53
711-36-61	SOLID TRAFFIC STRIPE (6" yellow) (Thermoplastic)	L.F.	1.00	0.58	0.58	0.58
711-36-181	SOLID TRAFFIC STRIPE (18" yellow) (Thermoplastic)	L.F.	1.00	2.15	2.15	2.15
711-33A	SKIP TRAFFIC STRIPE 6" White/Yellow (10' Stripe, 30' Skip)	L.F.	1.00	0.79	0.79	0.79
999-02	CONTINGENCY ALLOWANCE (10% OF BASE ESTIMATE)	L.S.	1.00	100,000.00	100,000.00	100,000.00
102-10A	OFF-DUTY LAW ENFORCEMENT OFFICER	L.S.	1.00	5,000.00	5,000.00	5,000.00

BID TABULATION REPORT

March 5, 2007 3:55 PM

Project Name: New PTP Resurfacing Contracts

Project No: 20060441

Bid Open Date: 02/28/2007

Name: H & R PAVING INC.

Address: 1955 NW 110 AVENUE

City/ST/Zip: MIAMI ,FLORIDA-33172

tem No	Description	Unit	Quantity			
711-7	REMOVE EXISTING PAVEMENT MARKINGS	S.F.	1.00	3.33	3.33	3.33
711-2A	SKIP TRAFFIC STRIPE, THERMOPLASTIC (4" WHITE/YELLOW, 6'-10' SKIP)	L.F.	1.00	1.28	1.28	1.28
711-33-34	SKIP TRAFFIC STRIPE- [(4" White/Yellow) (10' Stripe, 30' Skip)(Thermoplastic, lead free)]	L.F.	1.00	0.56	0.56	0.56
711-35-41	SOLID TRAFFIC STRIPE - [(4" WHITE)(Thermoplastic)]	L.F.	1.00	0.56	0.56	0.56
711-35-61	SOLID TRAFFIC STRIPE (6" White) (Thermoplastic)	L.F.	1.00	0.67	0.67	0.67
711-35-81	SOLID TRAFFIC STRIPE (8" WHITE) (THERMOPLASTIC)	L.F.	1.00	0.89	0.89	0.89
711-35-121	SOLID TRAFFIC STRIPE (12" WHITE) (THERMOPLASTIC)	L.F.	1.00	1.67	1.67	1.67
711-35-181	SOLID TRAFFIC STRIPE (18" WHITE) (THERMOPLASTIC)	L.F.	1.00	2.22	2.22	2.22
711-35-241	SOLID TRAFFIC STRIPE (24" WHITE) (THERMOPLASTIC)	L.F.	1.00	3.33	3.33	3.33
711-36-41	SOLID TRAFFIC STRIPE [(4"Yellow) (THERMOPLASTIC) (Lead-free)]	L.F.	1.00	0.56	0.56	0.56
711-36-61	SOLID TRAFFIC STRIPE (6" yellow) (Thermoplastic)	L.F.	1.00	0.61	0.61	0.61
711-36-181	SOLID TRAFFIC STRIPE (18" yellow) (Thermoplastic)	L.F.	1.00	2.28	2.28	2.28
711-33A	SKIP TRAFFIC STRIPE 6" White/Yellow (10' Stripe, 30' Skip)	L.F.	1.00	0.83	0.83	0.83
999-02	CONTINGENCY ALLOWANCE (10% OF BASE ESTIMATE)	L.S.	1.00	100,000.00	100,000.00	100,000.00
102-10A	OFF-DUTY LAW ENFORCEMENT OFFICER	L.S.	1.00	5,000.00	5,000.00	5,000.00

BID TABULATION REPORT

March 5, 2007 3:55 PM

Project Name: New PTP Resurfacing Contracts

Project No: 20060441

Bid Open Date: 02/28/2007

Name: GENERAL ASPHALT CO., INC.

Address: 4850 NW 72 AVE

City/ST/Zip: MIAMI, FL 33166

tem No	Description	Unit	Quantity			
711-7	REMOVE EXISTING PAVEMENT MARKINGS	S.F.	1.00	3.63	3.63	3.63
711-2A	SKIP TRAFFIC STRIPE, THERMOPLASTIC (4" WHITE/YELLOW, 6'-10' SKIP)	L.F.	1.00	1.39	1.39	1.39
711-33-34	SKIP TRAFFIC STRIPE- [(4" White/Yellow) (10' Stripe, 30' Skip)(Thermoplastic, lead free)]	L.F.	1.00	0.61	0.61	0.61
711-35-41	SOLID TRAFFIC STRIPE - [(4" WHITE)(Thermoplastic)]	L.F.	1.00	0.61	0.61	0.61
711-35-61	SOLID TRAFFIC STRIPE (6" White) (Thermoplastic)	L.F.	1.00	0.73	0.73	0.73
711-35-81	SOLID TRAFFIC STRIPE (8" WHITE) (THERMOPLASTIC)	L.F.	1.00	0.97	0.97	0.97
711-35-121	SOLID TRAFFIC STRIPE (12" WHITE) (THERMOPLASTIC)	L.F.	1.00	1.82	1.82	1.82
711-35-181	SOLID TRAFFIC STRIPE (18" WHITE) (THERMOPLASTIC)	L.F.	1.00	2.42	2.42	2.42
711-35-241	SOLID TRAFFIC STRIPE (24" WHITE) (THERMOPLASTIC)	L.F.	1.00	3.63	3.63	3.63
711-36-41	SOLID TRAFFIC STRIPE [(4"Yellow) (THERMOPLASTIC) (Lead-free)]	L.F.	1.00	0.61	0.61	0.61
711-36-61	SOLID TRAFFIC STRIPE (6" yellow) (Thermoplastic)	L.F.	1.00	0.67	0.67	0.67
711-36-181	SOLID TRAFFIC STRIPE (18" yellow) (Thermoplastic)	L.F.	1.00	2.48	2.48	2.48
711-33A	SKIP TRAFFIC STRIPE 6" White/Yellow (10' Stripe, 30' Skip)	L.F.	1.00	0.91	0.91	0.91
999-02	CONTINGENCY ALLOWANCE (10% OF BASE ESTIMATE)	L.S.	1.00	100,000.00	100,000.00	100,000.00
102-10A	OFF-DUTY LAW ENFORCEMENT OFFICER	L.S.	1.00	5,000.00	5,000.00	5,000.00

BID TABULATION REPORT

March 5, 2007 3:55 PM

Project Name: New PTP Resurfacing Contracts

Project No: 20060441

Bid Open Date: 02/28/2007

Name: APAC-SOUTHEAST, INC

Address: 7600 N.W. 69TH AVENUE

City/ST/Zip: MEDLEY, FL. 33166

tem No	Description	Unit	Quantity			
711-7	REMOVE EXISTING PAVEMENT MARKINGS	S.F.	1.00	5.01	5.01	5.01
711-2A	SKIP TRAFFIC STRIPE, THERMOPLASTIC (4" WHITE/YELLOW, 6'-10' SKIP)	L.F.	1.00	1.92	1.92	1.92
711-33-34	SKIP TRAFFIC STRIPE- [(4" White/Yellow) (10' Stripe, 30' Skip)(Thermoplastic, lead free)]	L.F.	1.00	0.84	0.84	0.84
711-35-41	SOLID TRAFFIC STRIPE - [(4" WHITE)(Thermoplastic)]	L.F.	1.00	0.84	0.84	0.84
711-35-61	SOLID TRAFFIC STRIPE (6" White) (Thermoplastic)	L.F.	1.00	1.00	1.00	1.00
711-35-81	SOLID TRAFFIC STRIPE (8" WHITE) (THERMOPLASTIC)	L.F.	1.00	1.34	1.34	1.34
711-35-121	SOLID TRAFFIC STRIPE (12" WHITE) (THERMOPLASTIC)	L.F.	1.00	2.51	2.51	2.51
711-35-181	SOLID TRAFFIC STRIPE (18" WHITE) (THERMOPLASTIC)	L.F.	1.00	3.34	3.34	3.34
711-35-241	SOLID TRAFFIC STRIPE (24" WHITE) (THERMOPLASTIC)	L.F.	1.00	5.01	5.01	5.01
711-36-41	SOLID TRAFFIC STRIPE [(4"Yellow) (THERMOPLASTIC) (Lead-free)]	L.F.	1.00	0.84	0.84	0.84
711-36-61	SOLID TRAFFIC STRIPE (6" yellow) (Thermoplastic)	L.F.	1.00	0.92	0.92	0.92
711-36-181	SOLID TRAFFIC STRIPE (18" yellow) (Thermoplastic)	L.F.	1.00	3.42	3.42	3.42
711-33A	SKIP TRAFFIC STRIPE 6" White/Yellow (10' Stripe, 30' Skip)	L.F.	1.00	1.25	1.25	1.25
999-02	CONTINGENCY ALLOWANCE (10% OF BASE ESTIMATE)	L.S.	1.00	100,000.00	100,000.00	100,000.00
102-10A	OFF-DUTY LAW ENFORCEMENT OFFICER	L.S.	1.00	5,000.00	5,000.00	5,000.00

BID TABULATION REPORT

March 5, 2007 3:55 PM

Project Name: New PTP Resurfacing Contracts

Project No: 20060441

Bid Open Date: 02/28/2007

Name: COMMUNITY ASPHALT CORPORATION.

Address: 14005 N.W. 186TH STREET.

City/ST/Zip: MIAMI, FL. 33018

tem No	Description	Unit	Quantity			
711-7	REMOVE EXISTING PAVEMENT MARKINGS	S.F.	1.00	8.55	8.55	8.55
711-2A	SKIP TRAFFIC STRIPE, THERMOPLASTIC (4" WHITE/YELLOW, 6'-10' SKIP)	L.F.	1.00	3.28	3.28	3.28
711-33-34	SKIP TRAFFIC STRIPE- [(4" White/Yellow) (10' Stripe, 30' Skip)(Thermoplastic, lead free)]	L.F.	1.00	1.43	1.43	1.43
711-35-41	SOLID TRAFFIC STRIPE - [(4" WHITE)(Thermoplastic)]	L.F.	1.00	1.43	1.43	1.43
711-35-61	SOLID TRAFFIC STRIPE (6" White) (Thermoplastic)	L.F.	1.00	1.71	1.71	1.71
711-35-81	SOLID TRAFFIC STRIPE (8" WHITE) (THERMOPLASTIC)	L.F.	1.00	2.28	2.28	2.28
711-35-121	SOLID TRAFFIC STRIPE (12" WHITE) (THERMOPLASTIC)	L.F.	1.00	4.28	4.28	4.28
711-35-181	SOLID TRAFFIC STRIPE (18" WHITE) (THERMOPLASTIC)	L.F.	1.00	5.70	5.70	5.70
711-35-241	SOLID TRAFFIC STRIPE (24" WHITE) (THERMOPLASTIC)	L.F.	1.00	8.55	8.55	8.55
711-36-41	SOLID TRAFFIC STRIPE [(4"Yellow) (THERMOPLASTIC) (Lead-free)]	L.F.	1.00	1.43	1.43	1.43
711-36-61	SOLID TRAFFIC STRIPE (6" yellow) (Thermoplastic)	L.F.	1.00	1.57	1.57	1.57
711-36-181	SOLID TRAFFIC STRIPE (18" yellow) (Thermoplastic)	L.F.	1.00	5.84	5.84	5.84
711-33A	SKIP TRAFFIC STRIPE 6" White/Yellow (10' Stripe, 30' Skip)	L.F.	1.00	2.14	2.14	2.14
999-02	CONTINGENCY ALLOWANCE (10% OF BASE ESTIMATE)	L.S.	1.00	100,000.00	100,000.00	100,000.00
102-10A	OFF-DUTY LAW ENFORCEMENT OFFICER	L.S.	1.00	5,000.00	5,000.00	5,000.00

BID TABULATION REPORT

March 5, 2007 3:55 PM

Project Name: New PTP Resurfacing Contracts

Project No: 20060441

Bid Open Date: 02/28/2007

Name: H & J ASPHALT, INC.

Address: 4310 N.W. 35 AVE.

City/ST/Zip: MIAMI ,FLORIDA-33142

tem No	Description	Unit	Quantity			
102-1P	MAINTENANCE OF TRAFFIC (Including traffic cones, temporary signs, flag men, etc.)	L.S.	1.00	20,000.00	20,000.00	20,000.00
300-1-999	BITUMINOUS MATERIAL ADJUSTMENT	L.S.	1.00	25,000.00	25,000.00	25,000.00
990	ALLOWANCE-PERMITS	L.S.	1.00	1,000.00	1,000.00	1,000.00

System Calculated Total: $155,979.35

Contractor's Bid Items Total $155,979.35

Submitted Total From Contractor:

BID TABULATION REPORT

March 5, 2007 3:55 PM

Project Name: New PTP Resurfacing Contracts

Project No: 20060441

Bid Open Date: 02/28/2007

Name: H & R PAVING INC.

Address: 1955 NW 110 AVENUE

City/ST/Zip: MIAMI ,FLORIDA-33172

tem No	Description	Unit	Quantity			
102-1P	MAINTENANCE OF TRAFFIC (Including traffic cones, temporary signs, flag men, etc.)	L.S.	1.00	20,000.00	20,000.00	20,000.00
300-1-999	BITUMINOUS MATERIAL ADJUSTMENT	L.S.	1.00	25,000.00	25,000.00	25,000.00
990	ALLOWANCE-PERMITS	L.S.	1.00	1,000.00	1,000.00	1,000.00

System Calculated Total: $156,263.89

Contractor's Bid Items Total $156,263.89

Submitted Total From Contractor:

BID TABULATION REPORT

March 5, 2007 3:55 PM

Project Name: New PTP Resurfacing Contracts

Project No: 20060441

Bid Open Date: 02/28/2007

Name: GENERAL ASPHALT CO., INC.

Address: 4850 NW 72 AVE

City/ST/Zip: MIAMI, FL 33166

tem No	Description	Unit	Quantity			
102-1P	MAINTENANCE OF TRAFFIC (Including traffic cones, temporary signs, flag men, etc.)	L.S.	1.00	20,000.00	20,000.00	20,000.00
300-1-999	BITUMINOUS MATERIAL ADJUSTMENT	L.S.	1.00	25,000.00	25,000.00	25,000.00
990	ALLOWANCE-PERMITS	L.S.	1.00	1,000.00	1,000.00	1,000.00

System Calculated Total: $156,738.09

Contractor's Bid Items Total $156,738.09

Submitted Total From Contractor:

BID TABULATION REPORT

March 5, 2007 3:55 PM

Project Name: New PTP Resurfacing Contracts

Project No: 20060441

Bid Open Date: 02/28/2007

Name: APAC-SOUTHEAST, INC

Address: 7600 N.W. 69TH AVENUE

City/ST/Zip: MEDLEY, FL. 33166

tem No	Description	Unit	Quantity			
102-1P	MAINTENANCE OF TRAFFIC (Including traffic cones, temporary signs, flag men, etc.)	L.S.	1.00	20,000.00	20,000.00	20,000.00
300-1-999	BITUMINOUS MATERIAL ADJUSTMENT	L.S.	1.00	25,000.00	25,000.00	25,000.00
990	ALLOWANCE-PERMITS	L.S.	1.00	1,000.00	1,000.00	1,000.00

System Calculated Total: $158,919.48

Contractor's Bid Items Total $158,919.48

Submitted Total From Contractor:

BID TABULATION REPORT

March 5, 2007 3:55 PM

Project Name: New PTP Resurfacing Contracts

Project No: 20060441

Bid Open Date: 02/28/2007

Name: COMMUNITY ASPHALT CORPORATION.

Address: 14005 N.W. 186TH STREET.

City/ST/Zip: MIAMI, FL. 33018

tem No	Description	Unit	Quantity			
102-1P	MAINTENANCE OF TRAFFIC (Including traffic cones, temporary signs, flag men, etc.)	L.S.	1.00	20,000.00	20,000.00	20,000.00
300-1-999	BITUMINOUS MATERIAL ADJUSTMENT	L.S.	1.00	25,000.00	25,000.00	25,000.00
990	ALLOWANCE-PERMITS	L.S.	1.00	1,000.00	1,000.00	1,000.00

System Calculated Total: $164,515.25

Contractor's Bid Items Total $164,515.25

Submitted Total From Contractor:

Memorandum

MIAMI-DADE COUNTY

Date: March 19, 2007

To: David Tinder, P.E.
People's Transportation Plan Coordinator
Public Works Department

From: Michael Moore
Manager, Contracts
Public Works Department

Subject: Recommendation of Award for:
RPQ No. 20060441 - CICC 7360-0/08
PTP – Resurfacing Contract Countywide
(Contractor – **H & J Asphalt, Inc.**)

The attached People's Transportation Plan (PTP) contract is being recommended for award. The contractor, H & J Asphalt, Inc., is currently performing work for the Public Works Department (PWD) at a satisfactory level as reported by the Project Manager. Additionally, the Office of Capital Improvement (OCI) database lists 19 awarded contracts for H & J Asphalt, Inc.: 18 from PWD and one (1) from the Department of Environmental Resources Management (DERM). The referenced database also lists a total of 16 contractor performance evaluations: 15 from PWD one (1) from DERM. The remaining PWD contracts are still under construction and do not yet have an evaluation on file.

The Project Manager for the aforementioned project will be Mr. Joaquin Rabassa.

Therefore, please take the necessary action to obtain approval to award the contract, from the Citizens Independent Transportation Trust.

MM:lc

Attachments

C: Esther L. Calas, P.E., PWD
Octavio Marin, P.E., PWD (w/o attachment)
Rodney McMillian, PWD (w/o attachment)
Joaquin Rabassa, P.E., PWD (w/o attachment)
Angelica De Limas, OCI (w/o attachment)
Veronica Robinson, DBD (w/o attachment)
Clerk of the Board (w/o attachment)
Project File
Reading File

Florida Department of State, Division of Corporations
Corporations Online
www.sunbiz.org
Public Inquiry

Florida Profit

H & J ASPHALT, INC.

PRINCIPAL ADDRESS
4310 N.W. 35TH AVE
MIAMI FL 33142-4323

MAILING ADDRESS
4310 N.W. 35TH AVE
MIAMI FL 33142-4323

Document Number	FEI Number	Date Filed
M55810	650024320	07/20/1987
State	**Status**	**Effective Date**
FL	ACTIVE	NONE
Last Event	**Event Date Filed**	**Event Effective Date**
REINSTATEMENT	08/17/1990	NONE

Registered Agent

Name & Address
LORENZO, HUMBERTO 4310 N.W. 35 AVE. MIAMI FL 33142
Name Changed: 05/08/1991
Address Changed: 05/08/1991

Officer/Director Detail

Name & Address	Title
HUMBERTO, LORENZO JR 1362 SW 99 TERR MIAMI FL	P
LORENZO, JORGE 7891 SW 88 COURT MIAMI FL	SVP

Annual Reports

Report Year	Filed Date

 81

2004	03/10/2004
2005	03/14/2005
2006	06/14/2006

Previous Filing | Return to List | Next Filing

View Events

No Name History Information

Document Images

Listed below are the images available for this filing.

06/14/2006 -- ANN REP/UNIFORM BUS REP
03/14/2005 -- ANN REP/UNIFORM BUS REP
03/10/2004 -- ANN REP/UNIFORM BUS REP
04/25/2003 -- ANN REP/UNIFORM BUS REP
02/28/2002 -- COR - ANN REP/UNIFORM BUS REP
01/26/2001 -- ANN REP/UNIFORM BUS REP
08/02/2000 -- ANN REP/UNIFORM BUS REP
02/01/1999 -- ANNUAL REPORT
04/01/1998 -- ANNUAL REPORT
04/18/1997 -- ANNUAL REPORT
05/01/1996 -- 1996 ANNUAL REPORT
03/16/1995 -- Annual Report

THIS IS NOT OFFICIAL RECORD; SEE DOCUMENTS IF QUESTION OR CONFLICT

Corporations Inquiry | Corporations Help

Exit

Capital Improvements Information System

Contractor Evaluations Report

Dept	Contract	Type	Contractor / Architect Name	Date	Rater	Period	Rate
PW	20050155	7360	H & J Asphalt Inc.	3/23/2006	Armando Aragon	Interim	3.0
PW	20050155	7360	H & J Asphalt Inc.	4/27/2006	Armando Aragon	Interim	3.0
PW	20050155	7360	H & J Asphalt Inc.	12/26/2006	Armando Aragon	Interim	3.0
PW	20060039	7360	H & J Asphalt Inc.	12/27/2006	Armando Aragon	Interim	3.0
PW	20060064	7360	H & J Asphalt Inc.	12/27/2006	Armando Aragon	Interim	3.0
PW	20060197	7360	H & J Asphalt Inc.	12/27/2006	Armando Aragon	Interim	3.0
PW	20060030	7360	H & J Asphalt Inc.	12/28/2006	Jesus Gonzalez	Interim	3.3
PW	20060031	7360	H & J Asphalt Inc.	12/28/2006	Jesus Gonzalez	Interim	3.3
PW	20060032	7360	H & J Asphalt Inc.	12/28/2006	Jesus Gonzalez	Interim	3.3
PW	629901	CON	H & J Asphalt, Inc.	8/24/2005	Armando Aragon	Project conclusion or closeout	3.5
PW	20030005	CON	H & J Asphalt, Inc.	8/24/2005	Armando Aragon	Interim	3.5
DE	CF002202	CON	H & J Asphalt, Inc.	12/12/2005	Susel Ferrer	Project conclusion or closeout	3.1
PW	20030005	CON	H & J Asphalt, Inc.	3/23/2006	Armando Aragon	Interim	3.0
PW	20030252	CON	H & J Asphalt, Inc.	3/23/2006	Armando Aragon	Interim	3.0
PW	20030253	CON	H & J Asphalt, Inc.	3/23/2006	Armando Aragon	Interim	3.0
PW	20050155	7360	H & J Asphalt, Inc.	3/23/2006	Armando Aragon	Interim	3.0
PW	20040422	CON	H & J Asphalt, Inc.	3/24/2006	Armando Aragon	Interim	3.0
PW	20040423	CON	H & J Asphalt, Inc.	3/24/2006	Armando Aragon	Interim	3.0
PW	20030005	CON	H & J Asphalt, Inc.	4/26/2006	Armando Aragon	Interim	3.0
PW	20030252	CON	H & J Asphalt, Inc.	4/26/2006	Armando Aragon	Interim	3.0
PW	20030253	CON	H & J Asphalt, Inc.	4/26/2006	Armando Aragon	Interim	3.0
PW	20040422	CON	H & J Asphalt, Inc.	4/27/2006	Armando Aragon	Interim	3.0
PW	20040423	CON	H & J Asphalt, Inc.	4/27/2006	Armando Aragon	Interim	3.0

83

PW	20050155	7360	H & J Asphalt, Inc.	4/27/2006	Armando Aragon	Interim	3.0
PW	20050155	7360	H & J Asphalt, Inc.	12/26/2006	Armando Aragon	Interim	3.0
PW	20040422	CON	H & J Asphalt, Inc.	12/27/2006	Armando Aragon	Interim	3.0
PW	20040423	CON	H & J Asphalt, Inc.	12/27/2006	Armando Aragon	Interim	3.0
PW	20030252	CON	H & J Asphalt, Inc.	12/27/2006	Armando Aragon	Interim	3.0
PW	20030253	CON	H & J Asphalt, Inc.	12/27/2006	Armando Aragon	Interim	3.0
PW	20060039	7360	H & J Asphalt, Inc.	12/27/2006	Armando Aragon	Interim	3.0
PW	20060064	7360	H & J Asphalt, Inc.	12/27/2006	Armando Aragon	Interim	3.0
PW	20060197	7360	H & J Asphalt, Inc.	12/27/2006	Armando Aragon	Interim	3.0
PW	20040275	CON	H & J Asphalt, Inc.	12/28/2006	Jesus Gonzalez	None	3.2
PW	20040276	CON	H & J Asphalt, Inc.	12/28/2006	Jesus Gonzalez	Interim	3.2
PW	20060030	7360	H & J Asphalt, Inc.	12/28/2006	Jesus Gonzalez	Interim	3.3
PW	20060031	7360	H & J Asphalt, Inc.	12/28/2006	Jesus Gonzalez	Interim	3.3
PW	20060032	7360	H & J Asphalt, Inc.	12/28/2006	Jesus Gonzalez	Interim	3.3

Evaluation Count: 37 Contractors: 1 Average Evaluation: 3.1

Exit

Status View | Exit | Goto Bottom | Payments

Find Contracts With Search String ==>

CSBE Level: 1 2 3 Other Emergency

MIAMI-DADE COUNTY, FLORIDA

Capital Improvements Information System

MCC Projects Awarded to H & J Asphalt Inc. - FEIN: 650024320

DPT	Type	RPQ NO	Project Name	Project Location	Work Type	Notice Date	% Complete / STATUS	Award Amount	Awarded To
PW	7360	20050155	Resurfacing Improvement	S.W. 152 Ave from S.W.56 St	Paving	8/18/2005	100% / Work Complete: Pending Change Order	$665,000.00	H & J Asphalt Inc.
PW	7360	20060030	Intersections and Neighb	See Geo Coded Location belo	Paving	2/17/2006	0% / N/A	$960,000.00	H & J Asphalt Inc.
PW	7360	20060031	Intersection and Neighbo	See Geo Coded Location belo	Paving	2/27/2006	0% / N/A	$960,000.00	H & J Asphalt Inc.
PW	7360	20060032	Intersection and Neighbo	See Geo Coded Location belo	Paving	2/27/2006	0% / N/A	$960,000.00	H & J Asphalt Inc.
PW	7360	20060039	Roadway Resurfacing Dist	Various locations within Di	General Engineeri	3/8/2006	85% / On Schedule	$760,000.00	H & J Asphalt Inc.
PW	7360	20060064	Roadway Resurfacing Dist	Various Locations withing D	General Building	3/8/2006	95% / On Schedule	$270,000.00	H & J Asphalt Inc.
PW	7360	20060197	Resurfacing Contract Dis	Various Locations within Di	General Engineeri	6/29/2006	45% / On Schedule	$500,000.00	H & J Asphalt Inc.
PW	7360	20060198	Resurfacing Contract for	Various Locations within Di	General Engineeri	6/29/2006	15% / Not Started	$600,000.00	H & J Asphalt Inc.
PW	7360	20060328	PTP Resurfacing Contract	Varoius Locations Countywid	General Engineeri	10/4/2006	0% / N/A	$1,000,000.00	H & J Asphalt Inc.
PW	7360	20060440	PTP Roadway Resurfacing	Countywide	General Building	1/25/2007	0% / N/A	$1,000,000.00	H & J Asphalt Inc.
PW	7360	20060441	PTP Resurfacing Contract	Countywide	General Building	2/25/2007	0% / N/A	$1,000,000.00	H & J Asphalt Inc.
					Totals:	11		$8,675,000.00	

Exit | Back to Top

Find Contracts With Search String ==>

Status View | Exit | Projects | Goto Bottom

MIAMI-DADE COUNTY, FLORIDA

Capital Improvements Information System

All Contracts for FEIN 650024320

H & J Asphalt, Inc.

DST	DPT	Contract	Name	Location / Contractor	Estimated Completion Date	Total Award	% Complete / Status
30	PW	20030005	PTP RESURFACING	0	10/25/2005	$1,000,000	100% / Closed
29	PW	20030252	Resurfacing Improvement Program	Countywide	2/1/2006	$798,771	100% / Work Complete: Pending Change Order
30	PW	20030253	Resurfacing (Zone 3)	Countywide (Zone 3)	2/1/2006	$900,901	100% / Complete
30	PW	20040275	Street Pavement Rehabilitation (WASD) Zone 1	0	7/5/2007	$1,110,000	20% / On Schedule
30	PW	20040276	Street Pavement Rehabilitation (WASD) Zone 2	0	7/28/2007	$1,110,000	5% / On Schedule
30	PW	20040323	Drainage Improvement Program Project (Zone 1C)	0	9/19/2006	$1,500,000	100% / Work Complete, Pending Close-Out
30	PW	20040422	Resurfacing	Countywide	7/15/2006	$883,909	100% / Work Complete: Pending Change Order
30	PW	20040423	Resurfacing	0	7/15/2007	$892,625	100% / Work Complete: Pending Change Order
0	PW	629901	Resurfacing Contract No. 5	Countywide	N/A	$2,300,000	100% / Complete
0	DE	CF002202	Multiple Award Indefinite Quantity Contract for Stor	Countywide	12/9/2003	$2,272,727	100% / Complete
				Totals:	10	$12,768,933	

* Contracts with Green Name are Construction, Design Build or CM at Risk
Contracts with Black Name are PSA Agreements

Status View | Exit | Projects | Goto Top

Miami Dade County
Revised List of Debarred Contractors
Pursuant to Section 10-38 of the Miami Dade County Code as amended by Ordinance 00-18
Prepared By: Department of Business Development
Contact: Rudolph D. Griffith, Esq, -Special Projects Administrator, Professional Support Services Division
Telephone: (305) 375-3146

Date: **5-Feb-07**

Name	Position	Company Name	Address	Initiating Dept. and Contact Person	Cause of Debarment	Effect of Debarment	Termination Date	Compliance/ Settlement Agreement
Craig Heard	President	HEARD Communications, Inc. D/B/A Gateway Outdoor Advertising	31 Route 46 Hackettstown, NJ 07840-2623	Miami-Dade Transit Authority	Violation of Section 10-38 (h)(2)(iii) of the Miami-Dade County Code	Excluded from Contracting w/ Miami-Dade County	12/282005 - 12/27/2010	No
Kenneth Guldner	Vice President/VFAS	HEARD Communications, Inc. D/B/A Gateway Outdoor Advertising	31 Route 46 Hackettstown, NJ 07840-2623	Miami-Dade Transit Authority	Violation of Section 10-38 (h)(2)(iii) of the Miami-Dade County Code	Excluded from Contracting w/ Miami-Dade County	12/282005 - 12/27/2010	No
HEARD Communications, Inc. D/B/A Gateway Outdoor Advertising	HEARD Communications, Inc. D/B/A Gateway Outdoor Advertising	HEARD Communications, Inc. D/B/A Gateway Outdoor Advertising	31 Route 46 Hackettstown, NJ 07840-2623	Miami-Dade Transit Authority	Violation of Section 10-38 (h)(2)(iii) of the Miami-Dade County Code	Excluded from Contracting w/ Miami-Dade County	12/282005 - 12/27/2010	No
Pedro Penton	Officer/Owner	International Systems and Electronic Corporation, Inc. (ISE)	8899 N.W. 18th Terrace, Mia, Florida	Miami-Dade County Aviation Department	Violation of Section 10-38 (h)(2)(iii) of the Miami-Dade County Code	Excluded from Contracting w/ Miami-Dade County or Lessee, Tenant or Persons Conducting Business Within the Airport Boundries of Mia Int'l Airport for Ten (10) Years	11/22/2002- 11/21/2012	Yes
Moody Maintenance Products, Inc.	Moody Maintenance Products, Inc.	Moody Maintenance Products, Inc.	6554 NW 13th Ct, Plantation, Florida	Miami-Dade County, Finance Department	Violation of Section 10-38	Excluded from Contracting w/ Miami-Dade County	12/19/2006- 12/18/2011	Yes
Winship B. Moody	Officer/Owner/ President	Moody Maintenance Products, Inc.	6554 NW 13th Ct, Plantation, Florida	Miami-Dade County, Finance Department	Violation of Section 10-38	Excluded from Contracting w/ Miami-Dade County	12/19/2006- 12/18/2011	Yes
Suzanne M. Moody	Vice President & Secretary	Moody Maintenance Products, Inc.	6554 NW 13th Ct, Plantation, Florida	Miami-Dade County, Finance Department	Violation of Section 10-38	Excluded from Contracting w/ Miami-Dade County	12/19/2006- 12/18/2011	Yes

Department of Business Development

Goal Deficit-Make-up Report as of: 2/1/2007

Date of Violation	Project #	Department	Ordinance	Measure	Goal Amount	Goal Amt Met	Deficit Amount	Make-up Amount
ACE CONSTRUCTION , INC.								
7/8/2004	CICC7040-0/07-POFR0	CR	97-52	SET ASIDE:100%	$790,240.00	$687,335.00	$102,905.00	$205,810.00
								$205,810.00
ACOSTA TRACTORS INC								
	ML 044533075	ML	97-52	GOAL:12%	$21,956.64	$0.00	$21,956.64	$43,913.28
								$43,913.28
AMERICAN EARTH MOVERS, INC.								
1/16/2007	CCDR2	DE	97-52	GOAL:10%	$250,086.00	$81,168.00	$168,918.00	$337,836.00
								$337,836.00
ATLANTIC CIVIL, INC.								
8/21/2002	W-812	WS	97-52	GOAL:10%	$86,563.25	$70,199.85	$16,363.40	$32,726.80
								$32,726.80
AUGUST CONSTRUCTION COMPANY, INC.								
5/24/2000	610146	PW	97-52	LEVEL 1 SET ASIDE:100%	$255,609.00	$253,559.00	$2,050.00	$4,100.00
								$4,100.00
BUADE CONSTRUCTION COMPANY, INC.								
12/21/2000	98016	PR	97-52	SET ASIDE:100%	$480,000.00	$476,500.00	$3,500.00	$7,000.00
								$7,000.00
C O B A D CONSTRUCTION CORP.								
5/6/1998	B 100 A	AV	97-52	GOAL:66%	$156,424.67	$131,789.67	$24,635.00	$49,270.00
								$49,270.00
DACA ENVIROMENTAL, INC.								
2/17/2003	W-799R	WS	97-52	GOAL:15%	$149,418.00	$63,776.17	$85,641.83	$171,283.66
								$171,283.66
DATO ELECTRIC, INC.								
10/31/2006	MIA-737H	AV-AA	97-52	GOAL:25%	$498,072.50	$0.00	$498,072.50	$996,145.00
								$996,145.00

Date of Violation	Project #	Department	Ordinance	Measure	Goal Amount	Goal Amt Met	Deficit Amount	Make-up Amount
DEVELOPMENT & COMMUNICATION GROUP OF								
4/6/2005	POSW0400740	SW	97-52	SET ASIDE:100%	$137,500.00	$110,000.00	$27,500.00	**$55,000.00**
								$55,000.00
DUNOL ENGINEERING CORP.								
5/22/2004	693233Q-A	PW-Q	97-52	GOAL:18%	$96,473.13	$0.00	$96,473.13	**$192,946.26**
								$192,946.26
F C E ENGINEERING, INC.								
1/31/2002	662460	PW	97-52	LEVEL 1 SET ASIDE:100%	$450,000.00	$222,288.34	$227,711.66	**$455,423.32**
1/31/2002	693203Q	PW	97-52	GOAL:21%	$210,000.00	$29,730.66	$180,269.34	**$360,538.68**
1/31/2002	671703	PW	97-52	GOAL:31%	$61,381.90	$11,406.90	$49,975.01	**$99,950.01**
1/31/2002	630121Q	PW-Q	97-52	LEVEL 1 SET ASIDE:100%	$440,000.00	$299,125.74	$140,874.26	**$281,748.52**
1/31/2002	662257	PW	97-52	GOAL:13%	$122,451.49	$54,486.11	$67,965.39	**$135,930.77**
1/31/2002	693136Q	PW	97-52	GOAL:22%	$94,363.60	$37,471.07	$56,892.54	**$113,785.07**
								$1,447,376.37
HORSEPOWER ELECTRIC, INC.								
2/7/2002	671030A	PW	97-52	GOAL:11%	$110,000.00	$90,208.31	$19,791.69	**$39,583.38**
								$39,583.38
LANZO CONSTRUCTION CO., FLORIDA								
1/17/2003	W-788R	WS	97-52	GOAL:7%	$258,183.64	$184,183.64	$74,000.00	**$148,000.00**
								$148,000.00
LEON'S ENGINEERING CORPORATION								
5/25/2005	S-700B (R2) - 5 ER 47	WS	97-52	SET ASIDE:100%	$187,286.00	$185,838.50	$1,447.50	**$2,895.00**
								$2,895.00
M E V CONSTRUCTION, INC.								
2/21/2002	6123-2/03-POAPGS01	GS	97-52	LEVEL 1 SET ASIDE:100%	$44,450.00	$35,715.00	$8,735.00	**$17,470.00**
								$17,470.00
M. VILA & ASSOCIATES, INC.								
8/10/2001	CDQNIP 1	CD	97-52	GOAL:23%	$125,641.35	$23,685.02	$101,956.34	**$203,912.67**
								$203,912.67
METRO EQUIPMENT SERVICE, INC.								
2/7/2001	S-412R-2	WS	97-52	GOAL:18%	$592,596.16	$458,876.16	$133,720.00	**$267,440.00**

Date of Violation	Project #	Department	Ordinance	Measure	Goal Amount	Goal Amt Met	Deficit Amount	Make-up Amount
								$267,440.00
METRO EXPRESS INC.								
2/20/2004	630022	DE	97-52	GOAL:12%	$578,001.05	$378,580.60	$199,420.45	**$398,840.89**
								$398,840.89
PAN AMERICAN CONSTRUCTION, L.P.								
1/4/2000	671027	PW	97-52	GOAL:6%	$120,000.00	$110,854.50	$9,145.50	**$18,291.00**
6/25/2002	662348B	PW	97-52	GOAL:18%	$309,961.50	$300,569.15	$9,392.35	**$18,784.70**
								$37,075.70
PETRO HYDRO, INC.								
6/30/2006	20030180	PW	97-52	GOAL:18%	$146,828.28	$0.00	$146,828.28	**$293,656.56**
								$293,656.56
R AND D CONSTRUCTION COMPANY, INC.								
3/7/2001	MIA-726-R-2	AV-AA	97-52	GOAL:6%	$1,512,449.88	$1,509,399.88	$3,050.00	**$6,100.00**
								$6,100.00
ROCKWELL GENERAL DEVELOPMENT CORP.								
10/5/2001	S-718 ER 15346	WS	97-52	GOAL:13%	$90,252.50	$11,385.01	$78,867.49	**$157,734.98**
10/23/2001	S-718 ER 46922	WS	97-52	GOAL:13%	$43,029.61	$3,510.00	$39,519.61	**$79,039.22**
								$236,774.20
SOUTHEASTERN ENGINEERING CONTR., INC.								
7/24/2002	630157Q	PW-Q	97-52	GOAL:14%	$95,215.01	$27,262.70	$67,952.31	**$135,904.62**
								$135,904.62
WEEKLEY ASPHALT PAVING, INC.								
7/16/2002	671908	PW	97-52	GOAL:11%	$55,563.74	$35,556.86	$20,007.88	**$40,015.76**
7/5/2005	629904-1Q	PW-Q	97-52	GOAL:6%	$120,000.00	$95,003.94	$24,996.06	**$49,992.12**
								$90,007.88

This report is printed monthly. For the most current information contact DBD at 305-375-3152.

Finance/Delinquent:

People:

Kruch, Francis	98-79	Parks & Recreation 3	Roger Lewis	(305) 755-7823	RLP@miamidade.gov
Lainez, Leonardo	8240	OCED	Jose R Bravo	(305) 375-4685	bravoj@miamidade.gov
Langton, W.	SOAT	Aviation	Maria Rivera	(305) 876-8466	mrivera@miami-airport.com
Latimore, Lillie	8248	OCED	Jose R Bravo	(305) 375-4685	bravoj@miamidade.gov
Levrant, Howard		General Services	Aimee Cabrera	(305) 372-1156	AIM1@miamidade.gov
Lewis, S.	PACF	Aviation	Maria Rivera	(305) 876-8466	mrivera@miami-airport.com
Lopez, Guillermo	f	OCED	Jose R Bravo	(305) 375-4685	bravoj@miamidade.gov
Lovaton, R.	APAI	Aviation	Maria Rivera	(305) 876-8466	mrivera@miami-airport.com
Machin, J.	AIRB	Aviation	Maria Rivera	(305) 876-8466	

Firms:

Grove Hats	8232	OCED	Jose R Bravo	(305) 375-4685	b
Hab-Dan, Inc.	0848-3772-62	Water & Sewer-Collections	Marian Reed	(786) 552-8430	MR
Haiti Air Freight	HAII	Aviation	Maria Rivera	(305) 876-8466	mrive
Haiti Trans Air	HAIR	Aviation	Maria Rivera	(305) 876-8466	mrive
Hawthorne Aviation	HAWT	Aviation	Maria Rivera	(305) 876-8466	mrive
Heard Communications, Inc. dba Gateway Outdoor Advertising	131-MT1005	Transit 2	Linnette A. Hayle-Minus	(305) 375-3299	LH
Historical Research Center	HIST	Aviation	Maria Rivera	(305) 876-8466	mrive
Horizon Directional Boring	jb0931	Water & Sewer-Wholesale Billing	Vivian Gonzalez-Cao	(786) 552-8657	C
Hospitality & Tourism Associations, Inc.		Finance Dept. 1	Willis Patterson	(305) 375-5080	
Husta International Aviation	HUST	Aviation	Maria Rivera	(305) 876-8466	mrive
I Have a Dreame	0824-1044-85	Water & Sewer-Collections	Marian Reed	(786) 552-8430	

12