Memorandum

MIAMI-DADE COUNTY

Date: November 20, 2008

Agenda Item No. 8(P)(1)(A)

To: Honorable Chairman Bruno A. Barreiro
and Members, Board of County Commissioners

From: George M. Burgess
County Manager

Subject: Contract Award Recommendation in the Amount of $999,999.00 Between H & J Asphalt, Inc. and Miami-Dade County for the People's Transportation Plan (PTP) Project Entitled Resurfacing Contract Countywide **(Project – CICC 7360-0/08 RPQ No. 20080147)**

Recommendation

The attached Contract Award Recommendation for the Resurfacing Contract Countywide (Project – CICC 7360-0/08 RPQ No. 20080147), in the amount of $999,999.00, between H & J Asphalt, Inc. and Miami-Dade County has been prepared by the Public Works Department (PWD) and is recommended for approval. Proceeds from the Charter County Transit System Sales Surtax (the Surtax) will be used to fund this project, therefore, approval by the Board of County Commissioners (BCC) and Citizens' Independent Transportation Trust (CITT) is required.

Scope

The work to be performed under the life of this contract includes resurfacing improvements at various locations within Miami-Dade County.

Fiscal Impact/Funding Source

The fiscal impact will be approximately $999,999.00 and will be funded from the Surtax. The proposed improvements qualify under the allowable work categories included in the PTP Neighborhood Improvements Section. Specific funding for this project will be allocated from the respective Commission District PTP yearly allocations. The base contract amount is $879,090.00, but the total allocated amount is $999,999.00, inclusive of the contingency and dedicated allowances. At the time, the subject contract was initiated, the MCC 7360-0/08 and 7040-0/07 had a contract value cap under $1 million; as a result, several PWD projects were awarded at the maximum allowed limit; $999,999.00.

Delegation of Authority

No additional authority is being requested within the body of this contract.

Track Record/Monitor

The Office of Capital Improvements (OCI) database lists a total of 23 awarded contracts for H & J Asphalt, Inc. and are listed as follows: one (1) from the Department of Environmental Resources Management (DERM) and 22 from PWD. The referenced database also lists a total of 47 contractor performance evaluations (several contracts having two (2) evaluations on file, an interim and a project closeout) and is listed as follows: 46 from PWD and one (1) from DERM with an overall performance rating of satisfactory (3.0) out of a possible superior performance (4) rating. Evaluations for the remaining projects have not been submitted at this time since these projects have not yet been completed. Although H & J Asphalt, Inc. has had previous violations they have all been resolved to date and the Department of Small Business Development's (SBD) History of Violation's report lists no open violations for this contractor.

Following PWD's standard operating procedures, after award of this contract, a pre-construction meeting will be scheduled. Throughout all PTP projects, the responsible staff person in PWD will be the PTP Coordinator, Mr. Frank Aira, P.E. Following completion of the award process, the

project will be assigned to Mr. Joaquin Rabassa, P.E., Project Coordinator, for day to day responsibilities.

According to the Florida Department of State, Division of Corporations, H & J Asphalt, Inc., Company Principals are: Humberto Lorenzo and Jorge Lorenzo and the Company's address is listed as: 4310 N.W. 35th Avenue, Miami, Florida 33142-4323.

Background

In an effort to accelerate the continued success of the PTP Neighborhood Improvements initiative, PWD is taking advantage of various contracting mechanisms, such as the subject Miscellaneous Construction Contracting (MCC) process available under OCI contract CICC 7360-0/08. Through this process, PWD forwards the Request for Price Quotation (RPQ), by way of facsimile transmission, to a pool of firms that have registered with OCI for the subject trade. Additionally, PWD advertises the project in the Daily Business Review and all solicitations are available on-line through the Miami-Dade County portal under the "Procurement Solicitations" link. Interested contractors prepare their bids according to the Job Order Contracting (JOC) process, whereby the County establishes unit prices for the pay items in accordance with industry averages. The contractors submit their bid as an overall percentage factor of the pricing established by the County. The project award evaluation is based upon the lowest percentage submitted by the responsive, responsible bidder for the project.

PWD staff submitted the referenced project to the SBD Review Committee. The Review Committee met on June 25, 2008, reviewed RPQ 20080147 and recommended a 10% ($99,999.90) overall Certified Small Business Enterprise (CSBE) subcontractor goal based on the project's scope of work and cost estimate of $999,999.00. Therefore, on July 3, 2008, PWD issued an RPQ for a Resurfacing Contract Countywide and forwarded it to a list of 42 pre-registered firms from the OCI database as noted above. Thirteen (13) firms purchased contract documents and seven (7) firms proffered a bid. On August 15, 2008, H & J Asphalt, Inc. the lowest responsive, responsible bidder proffered a bid of 0.94 percentage factor, 6% below the County's cost estimate. The second lowest bidder, H & R Paving, Inc., proffered a bid of 1.07 percentage factor, 13% over the lowest bidder. The third lowest bidder, Downrite Engineering Corp., proffered a bid of 1.23 percentage factor, 16% over the second lowest bidder. As a result, on September 8, 2008, PWD issued a recommendation of award for RPQ 20080147 with a percentage factor of 0.94 to H & J Asphalt, Inc., with the stipulation that approval of this project must be obtained from the BCC and the CITT due to guidelines associated with the funding source.

The work to be accomplished for this project consists of, but is not limited to, furnishing all supervision, labor, required materials, equipment and tools to perform all operations necessary for roadway resurfacing. The work includes clearing and excavating of shoulder areas or build-up, grading and clean-up of adjacent shoulders and removal of roots, if required. Additional work to be performed includes milling of existing pavement, resurfacing of the full roadway, the widening and resurfacing of intersecting streets, resurfacing of asphalt pathways (pedestrian, bicycle, etc.) adjacent or not to edge of pavement, if necessary.

Assistant County Manager

MEMORANDUM

(Revised)

TO: Honorable Bruno A. Barreiro
and Members, Board of County Commissioners

DATE: November 20, 2008

FROM: R. A. Cuevas, Jr.
County Attorney

SUBJECT: Agenda Item No. 8(P)(1)(A)

Please note any items checked.

_____ **"4-Day Rule" ("3-Day Rule" for committees) applicable if raised**

_____ **6 weeks required between first reading and public hearing**

_____ **4 weeks notification to municipal officials required prior to public hearing**

_____ **Decreases revenues or increases expenditures without balancing budget**

_____ **Budget required**

_____ **Statement of fiscal impact required**

_____ **Bid waiver requiring County Manager's written recommendation**

_____ **Ordinance creating a new board requires detailed County Manager's report for public hearing**

_____ **Housekeeping item (no policy decision required)**

_____ **No committee review**

Approved _____ Mayor
Veto _____
Override _____

Agenda Item No. 8(P)(1)(A)
11-20-08

RESOLUTION NO. _____

RESOLUTION APPROVING A CONTRACT AWARD RECOMMENDATION IN THE AMOUNT OF $999,999.00 BETWEEN H & J ASPHALT, INC. AND MIAMI-DADE COUNTY FOR THE PEOPLE'S TRANSPORTATION PLAN (PTP) PROJECT ENTITLED RESURFACING CONTRACT COUNTYWIDE (PROJECT – CICC 7360-0/08 REQUEST TO ADVERTISE (RPQ) NO. 20080147)

WHEREAS, this Board desires to accomplish the purposes outlined in the accompanying memorandum, a copy of which is incorporated herein by reference,

NOW, THEREFORE, BE IT RESOLVED BY THE BOARD OF COUNTY COMMISSIONERS OF MIAMI-DADE COUNTY, FLORIDA, that this Board approves the Contract Award Recommendation in the Amount of $999,999.00 between H & J Asphalt, Inc. and Miami-Dade County for the People's Transportation Plan (PTP) Project Entitled Resurfacing Contract Countywide (Project – CICC 7360-0/08 RPQ NO. 20080147) in substantially the form attached hereto and made a part hereof.

The foregoing resolution was offered by Commissioner , who moved its adoption. The motion was seconded by Commissioner and upon being put to a vote, the vote was as follows:

Bruno A. Barreiro, Chairman
Barbara J. Jordan, Vice-Chairwoman

Jose "Pepe" Diaz	Audrey M. Edmonson
Carlos A. Gimenez	Sally A. Heyman
Joe A. Martinez	Dennis C. Moss
Dorrin D. Rolle	Natacha Seijas
Katy Sorenson	Rebeca Sosa
Sen. Javier D. Souto	

The Chairperson thereupon declared the resolution duly passed and adopted this 20th day of November, 2008. This resolution shall become effective as follows: (1) ten (10) days after the date of its adoption unless vetoed by the Mayor, and if vetoed, shall become effective only upon an override by this Board, and (2) either i) the Citizens' Independent Transportation Trust (CITT) has approved same, or ii) in response to the CITT's disapproval, the County Commission re-affirms its award by two-thirds (2/3) vote of the commission's membership and such reaffirmation becomes final.

MIAMI-DADE COUNTY, FLORIDA
BY ITS BOARD OF
COUNTY COMMISSIONERS

HARVEY RUVIN, CLERK

By:_____
Deputy Clerk

Approved by County Attorney as
to form and legal sufficiency.

Bruce Libhaber

MIAMI-DADE COUNTY

Memorandum

MIAMI-DADE COUNTY Public Works
111 NW 1st Street, Suite 1610
Miami, Florida 33128-1970
T 305-375-2930 F 305-375-2931
miamidade.gov

Date: September 2, 2008

To: Carlos Alvarez, Mayor
Esther Calas, P.E., Director
Public Works Department

From: Penelope Townsley, Director
Small Business Development

Subject: Revised CSBE Compliance Review of Contract No: CICC 7360-0/08 Request for Price Quotation (RPQ) No. 20080147, People's Transportation Plan (PTP) Resurfacing Contract

---

Small Business Development (SBD) has completed its review of the above-referenced project for compliance with the Community Small Business Enterprise (CSBE) Program. The contract measure applicable to this project is a 10% CSBE subcontractor goal.

The Contracts & Specifications Section of the Public Works Department submitted bid documents from H & J Asphalt (H &J), H & R Paving, Inc. (H & R), and Downrite Engineering Corp. (Downrite) for compliance review.

H & J submitted the required Schedule of Intent (SOI) Affidavit committing to utilize Miami Striping & Signs, a certified CSBE firm, to perform striping and signs work at 7% and Palma Concrete & Paving, a certified CSBE firm, to perform patch work, valves and manhole adjustment work at 3%. Each subcontractor signed its respective SOI Affidavit in agreement with the information listed. As such, H & J has fulfilled the contract measure requirement and is in compliance with the CSBE Participation Provisions.

H & R submitted the required SOI Affidavit committing to utilize All Professional Striping, a certified CSBE firm, to perform striping work at 10%. All Professional Striping signed the SOI Affidavit in agreement with the information listed. As such, H & R has fulfilled the contract measure requirement and is in compliance with the CSBE Participation Provisions.

Downrite submitted the required SOI Affidavit committing to utilize Berlo Industry, Inc., a certified CSBE firm, to perform striping and signs work at 12%. Berlo Industry, Inc. signed the SOI Affidavit in agreement with the information listed. As such, Downrite has fulfilled the contract measure requirement and is in compliance with the CSBE Participation Provisions.

Please note that SBD staff only reviewed and addressed compliance with the CSBE program. The Contracts & Specifications Section of the Public Works Department is responsible for any other issues that may exist.

Should you have any questions or need any additional information, please do not hesitate to call Kelly Duncombe at (305) 375-3136.

cc: Rodney McMillian, PWD
Betty Alexander, SBD
Patrice King, SBD
File

DEPARTMENT OF BUSINESS DEVELOPMENT

Dept. of Business Development

Project Worksheet

Project/Contract Title: PEOPLE'S TRANSPORTATION PLAN (PTP) RESURFACING CONTRACT (SIC 16)

RC Date: 06/25/2008

Project/Contract No: CICC 7360-0/08 - RPQ NO 20080147

Funding Source: PTP

Item No: 3-08

Department: PUBLIC WORKS DEPARTMENT

Resubmittal Date(s):

Estimated Cost of Project/Bid: $999,999.00

Description of Project/Bid: THE WORK REQUIRED FOR THIS CONTRACT SHALL INCLUDE, BUT IS NOT LIMITED TO, THE FOLLOWING: CLEARING AND EXCAVATING OF SHOULDER AREAS OR BUILD-UP, IF REQUIRED; GRADING AND CLEAN-UP OF ADJACENT SHOULDERS AND REMOVAL OF ROOTS, IF REQUIRED; MILLING OF EXISTING PAVEMENT, RE-SURFACING OF THE FULL ROADWAY USING TYPE S ASPHALTIC CONCRETE WITH A MINIMUM THICKNESS OF 1 INCH; THE WIDENING AND RE-SURFACING OF INTERSECTING STREETS, RE-SURFACING OF ASPHALTIC PATHWAYS (PEDESTRIAN, BICYCLE, ETC.) ADJACENT OR NOT TO EDGE OF PAVEMENT.

Contract Measures Recommendation

Measure	Program	Goal Percent
Goal	CSBE	10.00%

Reasons for Recommendation

An analysis of the factors contained in Section VI C of Administrative Order 3-22 indicate that a 10% CSBE goal is appropriate in the trade of pavement marking and signs.

CWP Not Applicable: CICC 7360-0/08 CONTRACT

Analysis for Recommendation of a Goal

Subtrade	Cat.	Estimated Value	% of Items to Base Bid	Availability
Painting and Wall Covering Contractors	CSBE	$99,999.90	10.00%	6
	Total	$99,999.90	10.00%	

Living Wages: YES [ ] NO [X] **Highway:** YES [X] NO [ ] **Heavy Construction:** YES [ ] NO [X]

Responsible Wages: YES [X] NO [ ] **Building:** YES [ ] NO [X]

Ordinance 90-143 is applicable to all construction projects over $100,000 that do not utilize Federal Funds

REVIEW COMMITTE RECOMMENDATION

Tier 1 Set Aside _____

Set Aside _____ **Level 1** _____ **Level 2** _____ **Level 3** _____

Trade Set Aside (MCC) _____ **Goal** 10% **Bid Preference** _____

No Measure _____ **Deferred** _____ **Selection Factor** _____

Chairperson, Review Committee — Date: 6/25/08

County Manager — Date

DBDR0090 - 2005101

MIAMI-DADE COUNTY

Carlos Alvarez, Mayor

Public Works
111 NW 1st Street • Suite 1510
Miami, Florida 33128-1970
T 305-375-2930 F 305-375-2931

miamidade.gov

September 8, 2008

CERTIFIED MAIL No.
7006 3450 0003 9195 0422

FACSIMILE; TELEPHONE No.
305-634-3313; 305-634-3342

Mr. Humberto Lorenzo
H & J Asphalt, Inc.
4310 N.W. 35th Avenue
Miami, Florida 33142

Re: **Recommendation for Award**
Request for Price Quotation (RPQ)
No.: 20080147 - CICC 7360-0/08
People's Transportation Plan (PTP)
Resurfacing Contract - Countywide

Dear Mr. Lorenzo:

This letter will serve as your notification that you have been recommended for award for the above referenced RPQ based on your Price Quotation submitted on Wednesday, August 13, 2008. The total RPQ amount is nine hundred ninety-nine thousand nine hundred ninety-nine dollars and zero cents ($999,999.00). This includes a base contract amount of eight hundred seventy-nine thousand ninety dollars and zero cents ($879,090.00), a contingency amount of eighty-seven thousand nine hundred nine dollars and zero cents ($87,909.00), and dedicated allowances totaling thirty-three thousand dollars and zero cents ($33,000.00). The contract duration is established as **365-calendar days**. However, the award is contingent upon the submission of the required items listed below:

1. Performance and Payment Bond as required in Contract No. CICC 7360-0/09, Section 2.0 Special Conditions, Page 16, Article 2.11, **PERFORMANCE AND PAYMENT BOND**. (The **original attached documents** must be used).
2. Letter from Bonding Agent granting Miami-Dade County authorization to date the Performance Bond.
3. Copies of current insurance certificates.
4. Copies of required license(s).

The preceding documents are required as outlined within Contract CICC-7360-0/08 and to be submitted within 10 business days. Failure to submit the document(s) within the specified time, or any extension granted, will result in the award being rescinded. Subsequent to the review and approval of the aforementioned documents, you are required to obtain the required permits in the time stipulated in the RPQ. Upon obtaining the permit(s), a copy(s) must be submitted to the Project Manager prior to commencement of work. No work is to be performed without a permit unless the Project Manager issues a written directive to proceed without permit(s).

MIAMI-DADE COUNTY
Delivering Excellence Every Day

After receipt of the permits the Project Manager will schedule a Pre-Construction Conference and issue a Notice to Proceed authorizing the performance of the work. This letter will also serve as a reminder that all work must be performed according to the scope of work and contract's terms and conditions, all permits and inspections and in accordance with all applicable Federal, State and local laws, codes and regulations.

Further, it shall be understood that since proceeds from the Charter County Transit System Sales Surtax levied pursuant to Section 29.121 of the Code of Miami-Dade County may be used to pay for all or some part of the cost of this contract, no award of this contract shall be effective and thereby give rise to a contractual relationship with the County unless and until the following have occurred: 1) the County Commission awards the contract, and such award becomes final (either by expiration of 10 days after such award without veto by the Mayor, or by Commission override of a veto); and 2) either i) the Citizens' Independent Transportation Trust (CITT) has approved same, or ii) in response to the CITT's disapproval, the County Commission re-affirms its award by two-thirds (2/3) vote of the Commission's membership and such reaffirmation becomes final.

Please contact Ms. Lillian Garcia, OCI office, at (305) 375-2606 to insure that your file is complete for award consideration.

Should you have any questions please contact me at (305) 375-2930.

Sincerely,

Frank Aira, P.E. CFM
Manager, Public Works Department

FA:lc

C: Esther L. Calas, P.E., PWD
Johnny Martinez, OCI
Penelope Townsley, SBD
Antonio Cotarelo, P.E., PWD
Bassam Moubayed, PWD
Joaquin Rabassa, P.E., PWD
Alicia Arce, PWD
Orky Rodriguez, PWD
Alvaro Castro, PWD
Patrice King, SBD
Clerk of the Board
Reading File
Project File

Public Works Department
Contracts & Specifications Section
111 NW 1st Street, Suite 1510
Miami, FL 33128

MIAMI-DADE COUNTY

MIAMI-DADE COUNTY, FLORIDA
REQUEST FOR PRICE QUOTATION (RP

Contract No: CICC 7360-0/08
RPQ No: 20080147

This RPQ is issued under the terms and conditions of the Contract No. CICC-7360-0/08.

Date Issued: 7/3/2008 **Bid Date Due:** 8/13/2008 **Time Due:** 2:00 p.m. **Submitted Via:** Sealed Enve

Date RPQ Added: 6/17/2008 **Contractors Add Request Date:** 7/2/2008 **Contractors Add Date:** 7/2/2008

Project Number: 20080147 **Estimated Value:** $879,090.00
(excluding contingencies and dedicated allowances)

Project Name: People's Transportation Plan (PTP) Resurfacing Contract
Project Location: Countywide
Project Manager: Alicia Arce **Phone No:** 305-375-1363 **Fax No:** 305-375-2931
Document Pickup: **Contact:** Contracts & Specifications Section **Phone:** 305 375-2930 **Date:** 7/3/2008
Document Pickup: **Location:** 111 NW 1st Street, Suite 1510

	Y/N:	Mandatory:	Date:	Time:	Location:
Site Meeting:	N	N			
PreBid Meeting:	Y	N	7/16/2008	10:00 a.m.	111 NW 1st Street, 15 Floor. Front Conference Room

Type of Contract: Single Trade **Method of Award:** Lowest Percentage Factor
Performance/Payment Bond Required: Y **Bid Bond Required:** Y **Insurance Required:** Y
Comm Dist: CW **Davis Bacon:** N **AIPP:** N $0.00
Prevailing Wage Rate Requirements: Y **DBD Subcontract Forms Required:** Y
CSBE Requirements: Y 10% **Trade Set-a-side:** N
DBD Dates: **Received:** 8/15/2008 **SOI Date:** 8/15/2008 **Compliance:** Y **Memo Date:**

Type:	Trade:	Count:	Work%:	Create Bid
Primary	Paving	33		
Primary	General Engineering	25	0%	Y
Sub	Pavement Marking	5	0%	Y

Anticipated Start Date: 11/13/2008 **Calendar Days for Project Completion:** 365
Liquidated Damages / $$ Per day: N $1,423.00 **Method of Payment:** Scheduled Monthly Payments
Funding Type: **Federal:** N **State:** N **PTP:** Y **Other:** N **QNIP:** N **OMC:** N
GOB: N **GOB No:**

Awarded To: H & J Asphalt Inc. **Award Date:** 9/8/2008 **Paid Amt:** $0.00

Base Amt: $879,090.00 **Cont Amt:** $87,909.00 **Ded Amt:** $33,000.00 **Award Amt:** $999,999.00

Insurance: **OCI Approved:** N **Date Approved:** **GL Ins Exp Dt:** 12/30/2008
Bond Review: **OCI Approved:** N **Date Approved:** **AL Ins Exp Dt:** 12/30/2008
Risk Management: **Approved:** N **Date Approved:** **WC Ins Exp Dt:** 1/1/2009

Scope of Work: (Contractor must obtain and submit all permits prior to performing any work.)

The work required for this Contract shall include, but is not limited to the following: clearing and excavating of shoulder areas o build-up, if required; grading and clean-up of adjacent shoulders and removal of roots, if required; mill existing pavement; re-surface roadway using Type S Asphaltic Concrete with a minimum thickness of 1 inch; widen and re-surface intersecting street re-surface asphaltic pathways (pedestrian, bicycle, etc.) adjacent or not to edge of pavement, if necessary.

10

Design Drawings Included: N **Shop Drawings Included:** N **Specifications Included:** Y
Project Qualifier: Alicia Arce **Phone No:** 305-375-1363 **EMail:** arcea@miamidade.gov

Comments:

RPQ Documents and plan pick up Location: 111 NW 1st Street, 15th Floor, Contracts & Specifications Section. (Document fee $25.00) Must be paid by Check, Cashier Check, or Money Order.

The Public Works Department has made changes with regard to how addendums and requests for information (RFI) will be se document holders. Be advised that all Addendums, RFI's, and the document holders list (bidder's list) are now available to viev online at the following web address:

http://services.miamidade.gov/DPM/SolicitationList.aspx

Therefore, during the advertisement period, the Department will not be sending these documents via certified mail. All docume holders must provide a dedicated fax number available at all hours. The Department will only be sending addendums and RFI' fax and posting online at the aforementioned link. The bidders list will be updated every Friday during the advertisement phase the contract. Please be aware that acknowledgment of receipt of all addendums and RFI's remain a requirement when submitt bids.

Pre-Bid Conference time and location: 10:00 a.m., Wednesday, July 16, 2008, 111 NW 1st Street, 15 Floor, Front conference room.

Bid Opening Time and Location: Wednesday, August 13, 2008, 2:00 p.m., 111 NW 1 Street, 17th Floor, Clerk of the Board Offi

Miami-Dade County Certificate of Competency is required in one of the following: General Engineering Contractor; and Paving Engineering, or other categories as applicable to Chapter 10 of the Code of Miami-Dade County.

Contractor / Bid Information (Bids added 7/2/2008)

Type	Contractor Name	Trade	Bid	DBD OK	Base Bid Amount	Award	Bid Type	LI E> Date
7360	Barretto Construction Corp.	Paving	N		$0.00		Pri	9/30/
7360	BNB Engineering Corp	Paving	N		$0.00		Pri	9/30/
7360	BNB Engineering Corp	General Engineering	N		$0.00		Pri	9/30/
7360	BNB Engineering Corp	Pavement Marking	N		$0.00		Sub	9/30/
7360	Budget Construction Co., Inc.	Paving	N		$0.00		Pri	9/30/
7360	C E B Construction, Inc.	General Engineering	N		$0.00		Pri	9/30/
7360	CMA Corporation	General Engineering	N		$0.00		Pri	9/30/
7360	Community Asphalt Corp.	General Engineering	Y	Y	$0.00		Pri	9/30/
7360	Community Asphalt Corp.	Paving	N		$0.00		Pri	9/30/
7360	Comtech Engineering, Inc.	Paving	N		$0.00		Pri	9/30/
7360	Comtech Engineering, Inc.	General Engineering	N		$0.00		Pri	9/30/
7360	Construct Group Corp.	Paving	N		$0.00		Pri	9/30/
7360	Downrite Engineering Corp.	Paving	Y	Y	$0.00		Pri	9/30/
7360	Florida Construction & Engineering, Inc.	General Engineering	N		$0.00		Pri	8/31/
7360	Florida Utilities, Inc.	General Engineering	N		$0.00		Pri	9/30/
7360	Florida Utilities, Inc.	Paving	N		$0.00		Pri	9/30/
7360	General Asphalt Co., Inc.	General Engineering	Y	Y	$0.00		Pri	9/30/
7360	H & J Asphalt Inc.	Paving	Y	Y	$879,090.00	Y	Pri	9/30/
7360	H & R Paving Inc.	Paving	Y		$0.00		Pri	9/30/
7360	High Tech Striping, Inc.	Pavement Marking	N		$0.00		Sub	9/30/

11

7360	Hi-Tech Concrete, Inc.	General Engineering	N		$0.00		Pri	9/30/
7360	Hi-Tech Concrete, Inc.	Paving	N		$0.00		Pri	9/30/
7360	Horizon Contractors Inc.	Paving	N		$0.00		Pri	9/30/
7360	Horizon Contractors Inc.	General Engineering	N		$0.00		Pri	9/30/
7360	J & R Striping Corp	Pavement Marking	N		$0.00		Sub	8/31/
7360	J & R Striping Corp	Paving	N		$0.00		Pri	8/31/
7360	JVA Engineering Contractors Inc.	Paving	N		$0.00		Pri	9/30/
7360	JVA Engineering Contractors Inc.	General Engineering	N		$0.00		Pri	9/30/
7360	Kailas, Corp	General Engineering	N		$0.00		Pri	9/30/
7360	Kailas, Corp	Paving	N		$0.00		Pri	9/30/
7360	LEYRAM CONSTRUCTION, INC.	Paving	N		$0.00		Pri	9/30/
7360	LEYRAM CONSTRUCTION, INC.	General Engineering	N		$0.00		Pri	9/30/
7360	LNC Engineering Contractor, Inc.	General Engineering	N		$0.00		Pri	9/30/
7360	LNC Engineering Contractor, Inc.	Paving	N		$0.00		Pri	9/30/
7360	Mag Construction, Inc.	Paving	N		$0.00		Pri	9/30/
7360	MAGGOLC, INC.	Paving	N		$0.00		Pri	9/30/
7360	MEF Construction Inc.	Paving	N		$0.00		Pri	9/30/
7360	Miami Striping & Signs, Inc.	Pavement Marking	N		$0.00		Sub	8/31/
7360	Miguel Lopez Jr., Inc.	Paving	N		$0.00		Pri	9/30/
7360	Murvega Paving Company, Inc.	Paving	N		$0.00		Pri	9/30/
7360	N. T. P. Site Development Inc.	General Engineering	N		$0.00		Pri	9/30/
7360	One Way Striping Inc.	Pavement Marking	N		$0.00		Sub	8/31/
7360	Palma Paving & Concrete Inc	Paving	N		$0.00		Pri	9/30/
7360	PCL Civil Constructors, Inc.	General Engineering	N		$0.00		Pri	9/30/
7360	Pilome Engineering, Inc	Paving	N		$0.00		Pri	9/30/
7360	Quality Construction Performance, Inc.	Paving	N		$0.00		Pri	9/30/
7360	Quality Construction Performance, Inc.	General Engineering	N		$0.00		Pri	9/30/
7360	Quality Paving Corp.	General Engineering	N		$0.00		Pri	9/30/
7360	Quality Paving Corp.	Paving	N		$0.00		Pri	9/30/
7360	R & G Engineering, Inc.	Paving	N		$0.00		Pri	9/30/
7360	R J R Construction Inc.	Paving	N		$0.00		Pri	9/30/
7360	R J R Construction Inc.	General Engineering	N		$0.00		Pri	9/30/
7360	Rainbow Enterprises Inc DBA Rainbow Paving	Paving	N		$0.00		Pri	9/30/
7360	Repor Brothers	General Engineering	N		$0.00		Pri	9/30/
7360	Sealtec Construction Group, Inc.	General Engineering	N		$0.00		Pri	8/31/
7360	Southeastern Engineering Contractors, Inc.	General Engineering	N		$0.00		Pri	9/30/
7360	Star Paving, Corp.	Paving	N		$0.00		Pri	9/30/
7360	T. J. Pavement Corp	Paving	N		$0.00		Pri	9/30/

12

7360	TRW Contracting Inc.	General Engineering	N		$0.00		Pri	9/30/
7360	Two Brothers Paving & Drainage Corp.	General Engineering	N		$0.00		Pri	9/30/
7360	Two Brothers Paving & Drainage Corp.	Paving	N		$0.00		Pri	9/30/
7360	Underwater Engineering Services, Inc.	General Engineering	N		$0.00		Pri	8/31/
7360	Weekley Asphalt Paving Inc.	Paving	Y	Y	$0.00		Pri	9/30/
7360	Xcel Engineering Corp.	Paving	N		$0.00		Pri	9/30/

BID SUMMARY SHEET

CONTRACT NO. CICC-7360-0/08

RPQ NO.: 20080147

PWD CSS ENG: Alicia Arce

BID VALIDITY: ☐ 120 ☐ 180
(Select One)

BID SUBMITTAL DUE DATE: August 13, 2008

BID OPENING DATE: August 15, 2008

PROJECT NAME: Peoples Transportation Plan (PTP) Resurfacing Contract - Countywide

COST ESTIMATE: $879,090.00

CSBE CONTRACT MEASURE: 10% CSBE Goal

ADDENDUM (No. issued): 2

REQUEST FOR INFORMATION (No. issued): 0

BIDDERS Firm Telephone No.	Apparent Low Bidder Position	CSBE SCHEDULE OF INTENT (√)	PROFFERED BID (US MONIES)	Remarks
Community Asphalt Corp. 305-829-0700			155%	
Construct Group Corp. 305-824-8845				
Downrite Engineering Corp. 305-232-2340			1.23%	
F H Paschen, SN Nielsen & Ass. 954-731-8382				
General Asphalt Co., Inc. 305-592-3780			128.5%	
H & J Asphalt, Inc. 305-634-3342			0.94	
H & R Paving, Inc. 305-261-3005			1.07	
Morlic Engineering Inc. 305-597-1200				
Pavex Corp. DBA Ranger 305-863-9007			1.34%	

BID SUMMARY SHEET

CONTRACT NO. CICC-7360-0/08

RPQ NO.: 20080147

PWD CSS ENG: Alicia Arce

BID VALIDITY: ☐ 120 ☐ 180
(Select One)

BID SUBMITTAL DUE DATE: August 13, 2008

BID OPENING DATE: August 15, 2008

PROJECT NAME: Peoples Transportation Plan (PTP) Resurfacing Contract - Countywide

COST ESTIMATE: $879,090.00

CSBE CONTRACT MEASURE: 10% CSBE Goal

ADDENDUM (No. issued): 2

REQUEST FOR INFORMATION (No. issued): 0

BIDDERS Firm Telephone No.	Apparent Low Bidder Position	CSBE SCHEDULE OF INTENT (√)	PROFFERED BID (US MONIES)	Remarks
Star Paving Corp. 305-226-9193				
The De Moya Group Inc. 305-255-5713				
Weekley Asphalt Paving Inc. 954-680-8005			1.26	
Williams Paving Co. 305-882-1950				

BID TABULATION REPORT
August 18, 2008 11:59 AM

Project Name: People's Transportation Plan (PTP) Resurfacing Contract

Project No: 20080147

Bid Open Date: 08/13/2008

Name: H & J ASPHALT, INC.

Address: 4310 N.W. 35 AVE.

City/ST/Zip: MIAMI ,FLORIDA-33142

Item No	Description	Unit	Quantity			
1WSR	Saw cut and remove an average of two (2) inches of temporary cold asphalt patch on trench in order to expose and evaluate the condition of the base. If base is found suitable, clean loose material and replace the amount of cold patch removed with hot type S asphaltic concrete up to the level of the surrounding surface.	S.F.	1,563.00	3.29	5,142.27	5,142.27
2WSR	Saw cut and remove an average of two (2) inches of existing temporary cold asphalt patch on trench in order to expose and evaluate the condition of the base. If base is found unsuitable by the Engineer, remove base material and replace with a minimum of eight (8) inches of compacted limerock or six (6) inches of hot S asphaltic concrete. In either case, replace the cold patch removed with hot type S asphaltic concrete up to the level of the surrounding surface.	S.F.	1,328.00	6.11	8,114.08	8,114.08
4WS1-A	Night Differential for Paving Repair	P.N.	2.00	705.00	1,410.00	1,410.00
5WS1-A	Night Differential for Milling	P.N.	3.00	705.00	2,115.00	2,115.00
6WS1-A	Night Differential for Resurfacing	P.N.	3.00	705.00	2,115.00	2,115.00
101-327A	MOBILIZATION FOR MILLING. (To be paid once, per each Section of a Township and Range) May be deleted if no milling in Section.	PER/SCT	5.00	658.00	3,290.00	3,290.00
102-74-2	BARRICADES (Temporary, Type III, 6')	EA/DAY	534.00	0.61	325.74	325.74
102-74-3	Barricades (Type I&II) (With high intensity flashing lights) (Temporary Type "B")	EA.	50.00	0.47	23.50	23.50
102-76	FLASHING ARROW BOARD (Temporary, Multimode)	EA/DAY	36.00	18.80	676.80	676.80
102-77	HIGH INTENSITY FLASHING LIGHTS (TEMPORARY, TYPE "B")	EA/DAY	5.00	0.94	4.70	4.70
102-8A	RE-GRADE EXISTING SWALE (Without sod) (When required by the Engineer.)	S.Y.	5.00	4.70	23.50	23.50
102-91-4	TEMPORARY MESSAGES (ONLY/ MERGE/SCHOOL/RR)	EA.	15.00	37.60	564.00	564.00
102-91-1A	PAVEMENT MARKING TEMPORARY (Solid) (Any width) (Yellow or White) (Paint)	L.F.	86,650.00	0.19	16,463.50	16,463.50

BID TABULATION REPORT
August 18, 2008 11:59 AM

Project Name: People's Transportation Plan (PTP) Resurfacing Contract

Project No: 20080147

Bid Open Date: 08/13/2008

Name: H & R PAVING INC.

Address: 1955 NW 110 Avenue

City/ST/Zip: Miami, FL 33172

Item No	Description	Unit	Quantity			
1WSR	Saw cut and remove an average of two (2) inches of temporary cold asphalt patch on trench in order to expose and evaluate the condition of the base. If base is found suitable, clean loose material and replace the amount of cold patch removed with hot type S asphaltic concrete up to the level of the surrounding surface.	S.F.	1,563.00	3.75	5,861.25	5,861.25
2WSR	Saw cut and remove an average of two (2) inches of existing temporary cold asphalt patch on trench in order to expose and evaluate the condition of the base. If base is found unsuitable by the Engineer, remove base material and replace with a minimum of eight (8) inches of compacted limerock or six (6) inches of hot S asphaltic concrete. In either case, replace the cold patch removed with hot type S asphaltic concrete up to the level of the surrounding surface.	S.F.	1,328.00	6.96	9,242.88	9,242.88
4WS1-A	Night Differential for Paving Repair	P.N.	2.00	802.50	1,605.00	1,605.00
5WS1-A	Night Differential for Milling	P.N.	3.00	802.50	2,407.50	2,407.50
6WS1-A	Night Differential for Resurfacing	P.N.	3.00	802.50	2,407.50	2,407.50
101-327A	MOBILIZATION FOR MILLING. (To be paid once, per each Section of a Township and Range) May be deleted if no milling in Section.	PER/SCT	5.00	749.00	3,745.00	3,745.00
102-74-2	BARRICADES (Temporary, Type III, 6')	EA/DAY	534.00	0.70	373.80	373.80
102-74-3	Barricades (Type I&II) (With high intensity flashing lights) (Temporary Type "B")	EA.	50.00	0.54	27.00	27.00
102-76	FLASHING ARROW BOARD (Temporary, Multimode)	EA/DAY	36.00	21.40	770.40	770.40
102-77	HIGH INTENSITY FLASHING LIGHTS (TEMPORARY, TYPE "B")	EA/DAY	5.00	1.07	5.35	5.35
102-8A	RE-GRADE EXISTING SWALE (Without sod) (When required by the Engineer.)	S.Y.	5.00	5.35	26.75	26.75
102-91-4	TEMPORARY MESSAGES (ONLY/ MERGE/SCHOOL/RR)	EA.	15.00	42.80	642.00	642.00
102-91-1A	PAVEMENT MARKING TEMPORARY (Solid) (Any width) (Yellow or White) (Paint)	L.F.	86,650.00	0.21	18,196.50	18,196.50

BID TABULATION REPORT
August 18, 2008 11:59 AM

Project Name: People's Transportation Plan (PTP) Resurfacing Contract

Project No: 20080147

Bid Open Date: 08/13/2008

Name: DOWNRITE ENGINEERING CORP.

Address: 14241 SW 143 COURT

City/ST/Zip: MIAMI/ FLORIDA/33186

Item No	Description	Unit	Quantity			
1WSR	Saw cut and remove an average of two (2) inches of temporary cold asphalt patch on trench in order to expose and evaluate the condition of the base. If base is found suitable, clean loose material and replace the amount of cold patch removed with hot type S asphaltic concrete up to the level of the surrounding surface.	S.F.	1,563.00	4.31	6,736.53	6,736.53
2WSR	Saw cut and remove an average of two (2) inches of existing temporary cold asphalt patch on trench in order to expose and evaluate the condition of the base. If base is found unsuitable by the Engineer, remove base material and replace with a minimum of eight (8) inches of compacted limerock or six (6) inches of hot S asphaltic concrete. In either case, replace the cold patch removed with hot type S asphaltic concrete up to the level of the surrounding surface.	S.F.	1,328.00	8.00	10,624.00	10,624.00
4WS1-A	Night Differential for Paving Repair	P.N.	2.00	922.50	1,845.00	1,845.00
5WS1-A	Night Differential for Milling	P.N.	3.00	922.50	2,767.50	2,767.50
6WS1-A	Night Differential for Resurfacing	P.N.	3.00	922.50	2,767.50	2,767.50
101-327A	MOBILIZATION FOR MILLING. (To be paid once, per each Section of a Township and Range) May be deleted if no milling in Section.	PER/SCT	5.00	861.00	4,305.00	4,305.00
102-74-2	BARRICADES (Temporary, Type III, 6')	EA/DAY	534.00	0.80	427.20	427.20
102-74-3	Barricades (Type I&II) (With high intensity flashing lights) (Temporary Type "B")	EA.	50.00	0.62	31.00	31.00
102-76	FLASHING ARROW BOARD (Temporary, Multimode)	EA/DAY	36.00	24.60	885.60	885.60
102-77	HIGH INTENSITY FLASHING LIGHTS (TEMPORARY, TYPE "B")	EA/DAY	5.00	1.23	6.15	6.15
102-8A	RE-GRADE EXISTING SWALE (Without sod) (When required by the Engineer.)	S.Y.	5.00	6.15	30.75	30.75
102-91-4	TEMPORARY MESSAGES (ONLY/ MERGE/SCHOOL/RR)	EA.	15.00	49.20	738.00	738.00
102-91-1A	PAVEMENT MARKING TEMPORARY (Solid) (Any width) (Yellow or White) (Paint)	L.F.	86,650.00	0.25	21,662.50	21,662.50

BID TABULATION REPORT
August 18, 2008 11:59 AM

Project Name: People's Transportation Plan (PTP) Resurfacing Contract

Project No: 20080147

Bid Open Date: 08/13/2008

Name: WEEKLY ASPHALT PAVING, INC.

Address: 20855 SW 36 ST

City/ST/Zip: WESTON, FL 33332

Item No	Description	Unit	Quantity			
1WSR	Saw cut and remove an average of two (2) inches of temporary cold asphalt patch on trench in order to expose and evaluate the condition of the base. If base is found suitable, clean loose material and replace the amount of cold patch removed with hot type S asphaltic concrete up to the level of the surrounding surface.	S.F.	1,563.00	4.41	6,892.83	6,892.83
2WSR	Saw cut and remove an average of two (2) inches of existing temporary cold asphalt patch on trench in order to expose and evaluate the condition of the base. If base is found unsuitable by the Engineer, remove base material and replace with a minimum of eight (8) inches of compacted limerock or six (6) inches of hot S asphaltic concrete. In either case, replace the cold patch removed with hot type S asphaltic concrete up to the level of the surrounding surface.	S.F.	1,328.00	8.19	10,876.32	10,876.32
4WS1-A	Night Differential for Paving Repair	P.N.	2.00	945.00	1,890.00	1,890.00
5WS1-A	Night Differential for Milling	P.N.	3.00	945.00	2,835.00	2,835.00
6WS1-A	Night Differential for Resurfacing	P.N.	3.00	945.00	2,835.00	2,835.00
101-327A	MOBILIZATION FOR MILLING. (To be paid once, per each Section of a Township and Range) May be deleted if no milling in Section.	PER/SCT	5.00	882.00	4,410.00	4,410.00
102-74-2	BARRICADES (Temporary, Type III, 6')	EA/DAY	534.00	0.82	437.88	437.88
102-74-3	Barricades (Type I&II) (With high intensity flashing lights) (Temporary Type "B")	EA.	50.00	0.63	31.50	31.50
102-76	FLASHING ARROW BOARD (Temporary, Multimode)	EA/DAY	36.00	25.20	907.20	907.20
102-77	HIGH INTENSITY FLASHING LIGHTS (TEMPORARY, TYPE "B")	EA/DAY	5.00	1.26	6.30	6.30
102-8A	RE-GRADE EXISTING SWALE (Without sod) (When required by the Engineer.)	S.Y.	5.00	6.30	31.50	31.50
102-91-4	TEMPORARY MESSAGES (ONLY/ MERGE/SCHOOL/RR)	EA.	15.00	50.40	756.00	756.00
102-91-1A	PAVEMENT MARKING TEMPORARY (Solid) (Any width) (Yellow or White) (Paint)	L.F.	86,650.00	0.25	21,662.50	21,662.50

BID TABULATION REPORT
August 18, 2008 11:59 AM

Project Name: People's Transportation Plan (PTP) Resurfacing Contract

Project No: 20080147

Bid Open Date: 08/13/2008

Name: GENERAL ASPHALT CO., INC.

Address: 4850 NW 72 AVE

City/ST/Zip: MIAMI, FL 33166

Item No	Description	Unit	Quantity			
1WSR	Saw cut and remove an average of two (2) inches of temporary cold asphalt patch on trench in order to expose and evaluate the condition of the base. If base is found suitable, clean loose material and replace the amount of cold patch removed with hot type S asphaltic concrete up to the level of the surrounding surface.	S.F.	1,563.00	4.52	7,064.76	7,064.76
2WSR	Saw cut and remove an average of two (2) inches of existing temporary cold asphalt patch on trench in order to expose and evaluate the condition of the base. If base is found unsuitable by the Engineer, remove base material and replace with a minimum of eight (8) inches of compacted limerock or six (6) inches of hot S asphaltic concrete. In either case, replace the cold patch removed with hot type S asphaltic concrete up to the level of the surrounding surface.	S.F.	1,328.00	8.39	11,141.92	11,141.92
4WS1-A	Night Differential for Paving Repair	P.N.	2.00	967.50	1,935.00	1,935.00
5WS1-A	Night Differential for Milling	P.N.	3.00	967.50	2,902.50	2,902.50
6WS1-A	Night Differential for Resurfacing	P.N.	3.00	967.50	2,902.50	2,902.50
101-327A	MOBILIZATION FOR MILLING. (To be paid once, per each Section of a Township and Range) May be deleted if no milling in Section.	PER/SCT	5.00	903.00	4,515.00	4,515.00
102-74-2	BARRICADES (Temporary, Type III, 6')	EA/DAY	534.00	0.84	448.56	448.56
102-74-3	Barricades (Type I&II) (With high intensity flashing lights) (Temporary Type "B")	EA.	50.00	0.65	32.50	32.50
102-76	FLASHING ARROW BOARD (Temporary, Multimode)	EA/DAY	36.00	25.80	928.80	928.80
102-77	HIGH INTENSITY FLASHING LIGHTS (TEMPORARY, TYPE "B")	EA/DAY	5.00	1.29	6.45	6.45
102-8A	RE-GRADE EXISTING SWALE (Without sod) (When required by the Engineer.)	S.Y.	5.00	6.45	32.25	32.25
102-91-4	TEMPORARY MESSAGES (ONLY/ MERGE/SCHOOL/RR)	EA.	15.00	51.60	774.00	774.00
102-91-1A	PAVEMENT MARKING TEMPORARY (Solid) (Any width) (Yellow or White) (Paint)	L.F.	86,650.00	0.26	22,529.00	22,529.00

20

BID TABULATION REPORT
August 18, 2008 11:59 AM

Project Name: People's Transportation Plan (PTP) Resurfacing Contract

Project No: 20080147

Bid Open Date: 08/13/2008

Name: PAVEX CORPORATION DBA RANGER CONSTRUCTION-SOUTH

Address: 7600 NW 69 AVENUE

City/ST/Zip: MEDLEY, FL 33166

Item No	Description	Unit	Quantity			
1WSR	Saw cut and remove an average of two (2) inches of temporary cold asphalt patch on trench in order to expose and evaluate the condition of the base. If base is found suitable, clean loose material and replace the amount of cold patch removed with hot type S asphaltic concrete up to the level of the surrounding surface.	S.F.	1,563.00	4.69	7,330.47	7,330.47
2WSR	Saw cut and remove an average of two (2) inches of existing temporary cold asphalt patch on trench in order to expose and evaluate the condition of the base. If base is found unsuitable by the Engineer, remove base material and replace with a minimum of eight (8) inches of compacted limerock or six (6) inches of hot S asphaltic concrete. In either case, replace the cold patch removed with hot type S asphaltic concrete up to the level of the surrounding surface.	S.F.	1,328.00	8.71	11,566.88	11,566.88
4WS1-A	Night Differential for Paving Repair	P.N.	2.00	1,005.00	2,010.00	2,010.00
5WS1-A	Night Differential for Milling	P.N.	3.00	1,005.00	3,015.00	3,015.00
6WS1-A	Night Differential for Resurfacing	P.N.	3.00	1,005.00	3,015.00	3,015.00
101-327A	MOBILIZATION FOR MILLING. (To be paid once, per each Section of a Township and Range) May be deleted if no milling in Section.	PER/SCT	5.00	938.00	4,690.00	4,690.00
102-74-2	BARRICADES (Temporary, Type III, 6')	EA/DAY	534.00	0.87	464.58	464.58
102-74-3	Barricades (Type I&II) (With high intensity flashing lights) (Temporary Type "B")	EA.	50.00	0.67	33.50	33.50
102-76	FLASHING ARROW BOARD (Temporary, Multimode)	EA/DAY	36.00	26.80	964.80	964.80
102-77	HIGH INTENSITY FLASHING LIGHTS (TEMPORARY, TYPE "B")	EA/DAY	5.00	1.34	6.70	6.70
102-8A	RE-GRADE EXISTING SWALE (Without sod) (When required by the Engineer.)	S.Y.	5.00	6.70	33.50	33.50
102-91-4	TEMPORARY MESSAGES (ONLY/ MERGE/SCHOOL/RR)	EA.	15.00	53.60	804.00	804.00
102-91-1A	PAVEMENT MARKING TEMPORARY (Solid) (Any width) (Yellow or White) (Paint)	L.F.	86,650.00	0.27	23,395.50	23,395.50

21

BID TABULATION REPORT
August 18, 2008 11:59 AM

Project Name: People's Transportation Plan (PTP) Resurfacing Contract

Project No: 20080147

Bid Open Date: 08/13/2008

Name: COMMUNITY ASPHALT CORPORATION.

Address: 14005 N.W. 186TH STREET.

City/ST/Zip: MIAMI, FL. 33018

Item No	Description	Unit	Quantity			
1WSR	Saw cut and remove an average of two (2) inches of temporary cold asphalt patch on trench in order to expose and evaluate the condition of the base. If base is found suitable, clean loose material and replace the amount of cold patch removed with hot type S asphaltic concrete up to the level of the surrounding surface.	S.F.	1,563.00	5.43	8,487.09	8,487.09
2WSR	Saw cut and remove an average of two (2) inches of existing temporary cold asphalt patch on trench in order to expose and evaluate the condition of the base. If base is found unsuitable by the Engineer, remove base material and replace with a minimum of eight (8) inches of compacted limerock or six (6) inches of hot S asphaltic concrete. In either case, replace the cold patch removed with hot type S asphaltic concrete up to the level of the surrounding surface.	S.F.	1,328.00	10.08	13,386.24	13,386.24
4WS1-A	Night Differential for Paving Repair	P.N.	2.00	1,162.50	2,325.00	2,325.00
5WS1-A	Night Differential for Milling	P.N.	3.00	1,162.50	3,487.50	3,487.50
6WS1-A	Night Differential for Resurfacing	P.N.	3.00	1,162.50	3,487.50	3,487.50
101-327A	MOBILIZATION FOR MILLING. (To be paid once, per each Section of a Township and Range) May be deleted if no milling in Section.	PER/SCT	5.00	1,085.00	5,425.00	5,425.00
102-74-2	BARRICADES (Temporary, Type III, 6')	EA/DAY	534.00	1.01	539.34	539.34
102-74-3	Barricades (Type I&II) (With high intensity flashing lights) (Temporary Type "B")	EA.	50.00	0.78	39.00	39.00
102-76	FLASHING ARROW BOARD (Temporary, Multimode)	EA/DAY	36.00	31.00	1,116.00	1,116.00
102-77	HIGH INTENSITY FLASHING LIGHTS (TEMPORARY, TYPE "B")	EA/DAY	5.00	1.55	7.75	7.75
102-8A	RE-GRADE EXISTING SWALE (Without sod) (When required by the Engineer.)	S.Y.	5.00	7.75	38.75	38.75
102-91-4	TEMPORARY MESSAGES (ONLY/ MERGE/SCHOOL/RR)	EA.	15.00	62.00	930.00	930.00
102-91-1A	PAVEMENT MARKING TEMPORARY (Solid) (Any width) (Yellow or White) (Paint)	L.F.	86,650.00	0.31	26,861.50	26,861.50

BID TABULATION REPORT
August 18, 2008 11:59 AM

Project Name: People's Transportation Plan (PTP) Resurfacing Contract

Project No: 20080147

Bid Open Date: 08/13/2008

Name: H & J ASPHALT, INC.

Address: 4310 N.W. 35 AVE.

City/ST/Zip: MIAMI ,FLORIDA-33142

Item No	Description	Unit	Quantity			
102-60A	WORK ZONE SIGNS	EA/DAY	5.00	0.94	4.70	4.70
102-91A	PAVEMENT MARKING TEMPORARY (Skip) (Any width) (Yellow or White) (Paint) (10' stripe, 30' space)	L.F.	9,260.00	0.28	2,592.80	2,592.80
110-4	REMOVAL OF EXISTING PAVEMENT	S.Y.	20.00	2.82	56.40	56.40
120-1	REGULAR EXCAVATION	C.Y.	20.00	5.64	112.80	112.80
120-2-2	BORROW EXCAVATION -[(Contractor supplied, truck measurement) (This item is contingent upon field conditions and may be increased, decreased, or eliminated by the Engineer)]	C.Y.	10.00	5.17	51.70	51.70
120-2-3	EMBANKMENT FOR ROAD BUILD-UP (Borrow material from Contractor's own source)	C.Y.	10.00	6.11	61.10	61.10
120-2-4	EMBANKMENT MATERIAL FOR SHOULDER - Borrow material, from contractor's own source, see Special Provisions for description of material.	C.Y.	150.00	6.11	916.50	916.50
160-4	TYPE "B" STABILIZATION (12" Thick) (Min. C.B.R. 30)	S.Y.	10.00	1.41	14.10	14.10
210-1-2	LIMEROCK BASE (8" double course) (Primed)	S.Y.	10.00	11.28	112.80	112.80
327-70	MILLING EXISTING PAVEMENT [(1")(Payment for greater cuts will be paid proportionally)]	S.Y.	92,000.00	2.35	216,200.00	216,200.00
331-2A	ASPHALTIC CONCRETE (TYPE S) (1" THICK)	TON	3,340.00	70.50	235,470.00	235,470.00
337-2-1	ASPHALTIC CONCRETE FRICTION FC-3 (1" Thick)	TON	2,500.00	78.02	195,050.00	195,050.00
425-4(2)	ADJUSTING INLETS	EA.	5.00	141.00	705.00	705.00
425-5	ADJUST MANHOLE (This item is contingent upon field conditions and may be increased, decreased or eliminated by the Engineer)	EA.	56.00	282.00	15,792.00	15,792.00
425-6	ADJUST EXISTING VALVE BOXES (MIAMI-DADE COUNTY ONLY) (This item is contingent upon field conditions and may be increased, decreased or eliminated by the Engineer)	EA.	65.00	164.50	10,692.50	10,692.50

23

BID TABULATION REPORT
August 18, 2008 11:59 AM

Project Name: People's Transportation Plan (PTP) Resurfacing Contract

Project No: 20080147

Bid Open Date: 08/13/2008

Name: H & R PAVING INC.

Address: 1955 NW 110 Avenue

City/ST/Zip: Miami, FL 33172

Item No	Description	Unit	Quantity			
102-60A	WORK ZONE SIGNS	EA/DAY	5.00	1.07	5.35	5.35
102-91A	PAVEMENT MARKING TEMPORARY (Skip) (Any width) (Yellow or White) (Paint) (10' stripe, 30' space)	L.F.	9,260.00	0.32	2,963.20	2,963.20
110-4	REMOVAL OF EXISTING PAVEMENT	S.Y.	20.00	3.21	64.20	64.20
120-1	REGULAR EXCAVATION	C.Y.	20.00	6.42	128.40	128.40
120-2-2	BORROW EXCAVATION -[(Contractor supplied, truck measurement) (This item is contingent upon field conditions and may be increased, decreased, or eliminated by the Engineer)]	C.Y.	10.00	5.89	58.90	58.90
120-2-3	EMBANKMENT FOR ROAD BUILD-UP (Borrow material from Contractor's own source)	C.Y.	10.00	6.96	69.60	69.60
120-2-4	EMBANKMENT MATERIAL FOR SHOULDER - Borrow material, from contractor's own source, see Special Provisions for description of material.	C.Y.	150.00	6.96	1,044.00	1,044.00
160-4	TYPE "B" STABILIZATION (12" Thick) (Min. C.B.R. 30)	S.Y.	10.00	1.61	16.10	16.10
210-1-2	LIMEROCK BASE (8" double course) (Primed)	S.Y.	10.00	12.84	128.40	128.40
327-70	MILLING EXISTING PAVEMENT [(1")(Payment for greater cuts will be paid proportionally)]	S.Y.	92,000.00	2.68	246,560.00	246,560.00
331-2A	ASPHALTIC CONCRETE (TYPE S) (1" THICK)	TON	3,340.00	80.25	268,035.00	268,035.00
337-2-1	ASPHALTIC CONCRETE FRICTION FC-3 (1" Thick)	TON	2,500.00	88.81	222,025.00	222,025.00
425-4(2)	ADJUSTING INLETS	EA.	5.00	160.50	802.50	802.50
425-5	ADJUST MANHOLE (This item is contingent upon field conditions and may be increased, decreased or eliminated by the Engineer)	EA.	56.00	321.00	17,976.00	17,976.00
425-6	ADJUST EXISTING VALVE BOXES (MIAMI-DADE COUNTY ONLY) (This item is contingent upon field conditions and may be increased, decreased or eliminated by the Engineer)	EA.	65.00	187.25	12,171.25	12,171.25

24

BID TABULATION REPORT
August 18, 2008 11:59 AM

Project Name: People's Transportation Plan (PTP) Resurfacing Contract

Project No: 20080147

Bid Open Date: 08/13/2008

Name: DOWNRITE ENGINEERING CORP.

Address: 14241 SW 143 COURT

City/ST/Zip: MIAMI/ FLORIDA/33186

Item No	Description	Unit	Quantity			
102-60A	WORK ZONE SIGNS	EA/DAY	5.00	1.23	6.15	6.15
102-91A	PAVEMENT MARKING TEMPORARY (Skip) (Any width) (Yellow or White) (Paint) (10' stripe, 30' space)	L.F.	9,260.00	0.37	3,426.20	3,426.20
110-4	REMOVAL OF EXISTING PAVEMENT	S.Y.	20.00	3.69	73.80	73.80
120-1	REGULAR EXCAVATION	C.Y.	20.00	7.38	147.60	147.60
120-2-2	BORROW EXCAVATION -[(Contractor supplied, truck measurement) (This item is contingent upon field conditions and may be increased, decreased, or eliminated by the Engineer)]	C.Y.	10.00	6.77	67.70	67.70
120-2-3	EMBANKMENT FOR ROAD BUILD-UP (Borrow material from Contractor's own source)	C.Y.	10.00	8.00	80.00	80.00
120-2-4	EMBANKMENT MATERIAL FOR SHOULDER - Borrow material, from contractor's own source, see Special Provisions for description of material.	C.Y.	150.00	8.00	1,200.00	1,200.00
160-4	TYPE "B" STABILIZATION (12" Thick) (Min. C.B.R. 30)	S.Y.	10.00	1.85	18.50	18.50
210-1-2	LIMEROCK BASE (8" double course) (Primed)	S.Y.	10.00	14.76	147.60	147.60
327-70	MILLING EXISTING PAVEMENT [(1")(Payment for greater cuts will be paid proportionally)]	S.Y.	92,000.00	3.08	283,360.00	283,360.00
331-2A	ASPHALTIC CONCRETE (TYPE S) (1" THICK)	TON	3,340.00	92.25	308,115.00	308,115.00
337-2-1	ASPHALTIC CONCRETE FRICTION FC-3 (1" Thick)	TON	2,500.00	102.09	255,225.00	255,225.00
425-4(2)	ADJUSTING INLETS	EA.	5.00	184.50	922.50	922.50
425-5	ADJUST MANHOLE (This item is contingent upon field conditions and may be increased, decreased or eliminated by the Engineer)	EA.	56.00	369.00	20,664.00	20,664.00
425-6	ADJUST EXISTING VALVE BOXES (MIAMI-DADE COUNTY ONLY) (This item is contingent upon field conditions and may be increased, decreased or eliminated by the Engineer)	EA.	65.00	215.25	13,991.25	13,991.25

25

BID TABULATION REPORT
August 18, 2008 11:59 AM

Project Name: People's Transportation Plan (PTP) Resurfacing Contract

Project No: 20080147

Bid Open Date: 08/13/2008

Name: WEEKLY ASPHALT PAVING, INC.

Address: 20855 SW 36 ST

City/ST/Zip: WESTON, FL 33332

Item No	Description	Unit	Quantity			
102-60A	WORK ZONE SIGNS	EA/DAY	5.00	1.26	6.30	6.30
102-91A	PAVEMENT MARKING TEMPORARY (Skip) (Any width) (Yellow or White) (Paint) (10' stripe, 30' space)	L.F.	9,260.00	0.38	3,518.80	3,518.80
110-4	REMOVAL OF EXISTING PAVEMENT	S.Y.	20.00	3.78	75.60	75.60
120-1	REGULAR EXCAVATION	C.Y.	20.00	7.56	151.20	151.20
120-2-2	BORROW EXCAVATION -[(Contractor supplied, truck measurement) (This item is contingent upon field conditions and may be increased, decreased, or eliminated by the Engineer)]	C.Y.	10.00	6.93	69.30	69.30
120-2-3	EMBANKMENT FOR ROAD BUILD-UP (Borrow material from Contractor's own source)	C.Y.	10.00	8.19	81.90	81.90
120-2-4	EMBANKMENT MATERIAL FOR SHOULDER - Borrow material, from contractor's own source, see Special Provisions for description of material.	C.Y.	150.00	8.19	1,228.50	1,228.50
160-4	TYPE "B" STABILIZATION (12" Thick) (Min. C.B.R. 30)	S.Y.	10.00	1.89	18.90	18.90
210-1-2	LIMEROCK BASE (8" double course) (Primed)	S.Y.	10.00	15.12	151.20	151.20
327-70	MILLING EXISTING PAVEMENT [(1")(Payment for greater cuts will be paid proportionally)]	S.Y.	92,000.00	3.15	289,800.00	289,800.00
331-2A	ASPHALTIC CONCRETE (TYPE S) (1" THICK)	TON	3,340.00	94.50	315,630.00	315,630.00
337-2-1	ASPHALTIC CONCRETE FRICTION FC-3 (1" Thick)	TON	2,500.00	104.58	261,450.00	261,450.00
425-4(2)	ADJUSTING INLETS	EA.	5.00	189.00	945.00	945.00
425-5	ADJUST MANHOLE (This item is contingent upon field conditions and may be increased, decreased or eliminated by the Engineer)	EA.	56.00	378.00	21,168.00	21,168.00
425-6	ADJUST EXISTING VALVE BOXES (MIAMI-DADE COUNTY ONLY) (This item is contingent upon field conditions and may be increased, decreased or eliminated by the Engineer)	EA.	65.00	220.50	14,332.50	14,332.50

26

BID TABULATION REPORT
August 18, 2008 11:59 AM

Project Name: People's Transportation Plan (PTP) Resurfacing Contract

Project No: 20080147

Bid Open Date: 08/13/2008

Name: GENERAL ASPHALT CO., INC.

Address: 4850 NW 72 AVE

City/ST/Zip: MIAMI, FL 33166

Item No	Description	Unit	Quantity			
102-60A	WORK ZONE SIGNS	EA/DAY	5.00	1.29	6.45	6.45
102-91A	PAVEMENT MARKING TEMPORARY (Skip) (Any width) (Yellow or White) (Paint) (10' stripe, 30' space)	L.F.	9,260.00	0.39	3,611.40	3,611.40
110-4	REMOVAL OF EXISTING PAVEMENT	S.Y.	20.00	3.87	77.40	77.40
120-1	REGULAR EXCAVATION	C.Y.	20.00	7.74	154.80	154.80
120-2-2	BORROW EXCAVATION -[(Contractor supplied, truck measurement) (This item is contingent upon field conditions and may be increased, decreased, or eliminated by the Engineer)]	C.Y.	10.00	7.10	71.00	71.00
120-2-3	EMBANKMENT FOR ROAD BUILD-UP (Borrow material from Contractor's own source)	C.Y.	10.00	8.39	83.90	83.90
120-2-4	EMBANKMENT MATERIAL FOR SHOULDER - Borrow material, from contractor's own source, see Special Provisions for description of material.	C.Y.	150.00	8.39	1,258.50	1,258.50
160-4	TYPE "B" STABILIZATION (12" Thick) (Min. C.B.R. 30)	S.Y.	10.00	1.94	19.40	19.40
210-1-2	LIMEROCK BASE (8" double course) (Primed)	S.Y.	10.00	15.48	154.80	154.80
327-70	MILLING EXISTING PAVEMENT [(1")(Payment for greater cuts will be paid proportionally)]	S.Y.	92,000.00	3.23	297,160.00	297,160.00
331-2A	ASPHALTIC CONCRETE (TYPE S) (1" THICK)	TON	3,340.00	96.75	323,145.00	323,145.00
337-2-1	ASPHALTIC CONCRETE FRICTION FC-3 (1" Thick)	TON	2,500.00	107.07	267,675.00	267,675.00
425-4(2)	ADJUSTING INLETS	EA.	5.00	193.50	967.50	967.50
425-5	ADJUST MANHOLE (This item is contingent upon field conditions and may be increased, decreased or eliminated by the Engineer)	EA.	56.00	387.00	21,672.00	21,672.00
425-6	ADJUST EXISTING VALVE BOXES (MIAMI-DADE COUNTY ONLY) (This item is contingent upon field conditions and may be increased, decreased or eliminated by the Engineer)	EA.	65.00	225.75	14,673.75	14,673.75

27

BID TABULATION REPORT
August 18, 2008 11:59 AM

Project Name: People's Transportation Plan (PTP) Resurfacing Contract

Project No: 20080147

Bid Open Date: 08/13/2008

Name: PAVEX CORPORATION DBA RANGER CONSTRUCTION-SOUTH

Address: 7600 NW 69 AVENUE

City/ST/Zip: MEDLEY, FL 33166

Item No	Description	Unit	Quantity			
102-60A	WORK ZONE SIGNS	EA/DAY	5.00	1.34	6.70	6.70
102-91A	PAVEMENT MARKING TEMPORARY (Skip) (Any width) (Yellow or White) (Paint) (10' stripe, 30' space)	L.F.	9,260.00	0.40	3,704.00	3,704.00
110-4	REMOVAL OF EXISTING PAVEMENT	S.Y.	20.00	4.02	80.40	80.40
120-1	REGULAR EXCAVATION	C.Y.	20.00	8.04	160.80	160.80
120-2-2	BORROW EXCAVATION -[(Contractor supplied, truck measurement) (This item is contingent upon field conditions and may be increased, decreased, or eliminated by the Engineer)]	C.Y.	10.00	7.37	73.70	73.70
120-2-3	EMBANKMENT FOR ROAD BUILD-UP (Borrow material from Contractor's own source)	C.Y.	10.00	8.71	87.10	87.10
120-2-4	EMBANKMENT MATERIAL FOR SHOULDER - Borrow material, from contractor's own source, see Special Provisions for description of material.	C.Y.	150.00	8.71	1,306.50	1,306.50
160-4	TYPE "B" STABILIZATION (12" Thick) (Min. C.B.R. 30)	S.Y.	10.00	2.01	20.10	20.10
210-1-2	LIMEROCK BASE (8" double course) (Primed)	S.Y.	10.00	16.08	160.80	160.80
327-70	MILLING EXISTING PAVEMENT [(1")(Payment for greater cuts will be paid proportionally)]	S.Y.	92,000.00	3.35	308,200.00	308,200.00
331-2A	ASPHALTIC CONCRETE (TYPE S) (1" THICK)	TON	3,340.00	100.50	335,670.00	335,670.00
337-2-1	ASPHALTIC CONCRETE FRICTION FC-3 (1" Thick)	TON	2,500.00	111.22	278,050.00	278,050.00
425-4(2)	ADJUSTING INLETS	EA.	5.00	201.00	1,005.00	1,005.00
425-5	ADJUST MANHOLE (This item is contingent upon field conditions and may be increased, decreased or eliminated by the Engineer)	EA.	56.00	402.00	22,512.00	22,512.00
425-6	ADJUST EXISTING VALVE BOXES (MIAMI-DADE COUNTY ONLY) (This item is contingent upon field conditions and may be increased, decreased or eliminated by the Engineer)	EA.	65.00	234.50	15,242.50	15,242.50

BID TABULATION REPORT
August 18, 2008 11:59 AM

Project Name: People's Transportation Plan (PTP) Resurfacing Contract

Project No: 20080147

Bid Open Date: 08/13/2008

Name: COMMUNITY ASPHALT CORPORATION.

Address: 14005 N.W. 186TH STREET.

City/ST/Zip: MIAMI, FL. 33018

Item No	Description	Unit	Quantity			
102-60A	WORK ZONE SIGNS	EA/DAY	5.00	1.55	7.75	7.75
102-91A	PAVEMENT MARKING TEMPORARY (Skip) (Any width) (Yellow or White) (Paint) (10' stripe, 30' space)	L.F.	9,260.00	0.47	4,352.20	4,352.20
110-4	REMOVAL OF EXISTING PAVEMENT	S.Y.	20.00	4.65	93.00	93.00
120-1	REGULAR EXCAVATION	C.Y.	20.00	9.30	186.00	186.00
120-2-2	BORROW EXCAVATION -[(Contractor supplied, truck measurement) (This item is contingent upon field conditions and may be increased, decreased, or eliminated by the Engineer)]	C.Y.	10.00	8.53	85.30	85.30
120-2-3	EMBANKMENT FOR ROAD BUILD-UP (Borrow material from Contractor's own source)	C.Y.	10.00	10.08	100.80	100.80
120-2-4	EMBANKMENT MATERIAL FOR SHOULDER - Borrow material, from contractor's own source, see Special Provisions for description of material.	C.Y.	150.00	10.08	1,512.00	1,512.00
160-4	TYPE "B" STABILIZATION (12" Thick) (Min. C.B.R. 30)	S.Y.	10.00	2.33	23.30	23.30
210-1-2	LIMEROCK BASE (8" double course) (Primed)	S.Y.	10.00	18.60	186.00	186.00
327-70	MILLING EXISTING PAVEMENT [(1")(Payment for greater cuts will be paid proportionally)]	S.Y.	92,000.00	3.88	356,960.00	356,960.00
331-2A	ASPHALTIC CONCRETE (TYPE S) (1" THICK)	TON	3,340.00	116.25	388,275.00	388,275.00
337-2-1	ASPHALTIC CONCRETE FRICTION FC-3 (1" Thick)	TON	2,500.00	128.65	321,625.00	321,625.00
425-4(2)	ADJUSTING INLETS	EA.	5.00	232.50	1,162.50	1,162.50
425-5	ADJUST MANHOLE (This item is contingent upon field conditions and may be increased, decreased or eliminated by the Engineer)	EA.	56.00	465.00	26,040.00	26,040.00
425-6	ADJUST EXISTING VALVE BOXES (MIAMI-DADE COUNTY ONLY) (This item is contingent upon field conditions and may be increased, decreased or eliminated by the Engineer)	EA.	65.00	271.25	17,631.25	17,631.25

29

BID TABULATION REPORT
August 18, 2008 11:59 AM

Project Name: People's Transportation Plan (PTP) Resurfacing Contract

Project No: 20080147

Bid Open Date: 08/13/2008

Name: H & J ASPHALT, INC.

Address: 4310 N.W. 35 AVE.

City/ST/Zip: MIAMI ,FLORIDA-33142

Item No	Description	Unit	Quantity			
425-721E	REMOVAL AND DISPOSAL of existing damaged frames and pick up new frames at Miami-Dade Water and Sewer, including adjustment and installation of Manholes.	EA.	3.00	329.00	987.00	987.00
425-721F	REMOVAL AND DISPOSAL of existing damaged frames and pick up new frames at Miami-Dade Water and Sewer, including adjustment and installation of Water Valves.	EA.	5.00	211.50	1,057.50	1,057.50
425-944B	RECONSTRUCT MANHOLE	EA.	2.00	282.00	564.00	564.00
575-1-1	SODDING (Pensacola Bahia or match existing) (includes watering)	S.Y.	20.00	3.29	65.80	65.80
700-40-01	ROADSIDE SIGNS {(SINGLE POST) (LESS THAN 12 S.F.)}	AS.	3.00	235.00	705.00	705.00
700-46-22	RESET EXISTING POST AND SIGN	EA.	5.00	47.00	235.00	235.00
705-71-361	36" TUBULAR DELINEATOR	EA.	20.00	45.12	902.40	902.40
706-1-12	REFLECTIVE PAVEMENT MARKERS (class B, mono or bi-directional, all colors)	EA.	11,600.00	3.76	43,616.00	43,616.00
711-3	PAVEMENT MESSAGES [(ONLY/MERGE/SCHOOL/RR) (Thermoplastic)]	EA.	20.00	103.40	2,068.00	2,068.00
711-4	DIRECTIONAL ARROWS (Thermoplastic)	EA.	96.00	51.70	4,963.20	4,963.20
711-5	GUIDELINES [(6" DOTTED) (2'-4' White) (Thermoplastic)]	L.F.	80.00	0.94	75.20	75.20
711-7	REMOVE EXISTING PAVEMENT MARKINGS	S.F.	28.00	2.35	65.80	65.80
711-11-121	THERMOPLASTIC (White) (Solid) (6")	L.F.	5,540.00	0.56	3,102.40	3,102.40
711-11-122	THERMOPLASTIC (White) (Solid) (8")	L.F.	2,580.00	0.75	1,935.00	1,935.00
711-11-123	THERMOPLASTIC (White) (Solid) (12")	L.F.	5,535.00	1.41	7,804.35	7,804.35
711-11-124	THERMOPLASTIC (White) (Solid) (18")	L.F.	438.00	1.88	823.44	823.44
711-11-125	THERMOPLASTIC (White) (Solid) (24")	L.F.	3,652.00	2.35	8,582.20	8,582.20
711-11-221	THERMOPLASTIC (Yellow) (Solid) (6")	L.F.	35,040.00	0.56	19,622.40	19,622.40
711-11-224	THERMOPLASTIC (Yellow) (Solid) (18")	L.F.	986.00	1.88	1,853.68	1,853.68
711-2A	SKIP TRAFFIC STRIPE, THERMOPLASTIC (4" WHITE/YELLOW, 6'-10' SKIP)	L.F.	110.00	1.08	118.80	118.80

30

BID TABULATION REPORT
August 18, 2008 11:59 AM

Project Name: People's Transportation Plan (PTP) Resurfacing Contract

Project No: 20080147

Bid Open Date: 08/13/2008

Name: H & R PAVING INC.

Address: 1955 NW 110 Avenue

City/ST/Zip: Miami, FL 33172

Item No	Description	Unit	Quantity			
425-721E	REMOVAL AND DISPOSAL of existing damaged frames and pick up new frames at Miami-Dade Water and Sewer, including adjustment and installation of Manholes.	EA.	3.00	374.50	1,123.50	1,123.50
425-721F	REMOVAL AND DISPOSAL of existing damaged frames and pick up new frames at Miami-Dade Water and Sewer, including adjustment and installation of Water Valves.	EA.	5.00	240.75	1,203.75	1,203.75
425-944B	RECONSTRUCT MANHOLE	EA.	2.00	321.00	642.00	642.00
575-1-1	SODDING (Pensacola Bahia or match existing) (includes watering)	S.Y.	20.00	3.75	75.00	75.00
700-40-01	ROADSIDE SIGNS {(SINGLE POST) (LESS THAN 12 S.F.)}	AS.	3.00	267.50	802.50	802.50
700-46-22	RESET EXISTING POST AND SIGN	EA.	5.00	53.50	267.50	267.50
705-71-361	36" TUBULAR DELINEATOR	EA.	20.00	51.36	1,027.20	1,027.20
706-1-12	REFLECTIVE PAVEMENT MARKERS (class B, mono or bi-directional, all colors)	EA.	11,600.00	4.28	49,648.00	49,648.00
711-3	PAVEMENT MESSAGES [(ONLY/MERGE/SCHOOL/RR) (Thermoplastic)]	EA.	20.00	117.70	2,354.00	2,354.00
711-4	DIRECTIONAL ARROWS (Thermoplastic)	EA.	96.00	58.85	5,649.60	5,649.60
711-5	GUIDELINES [(6" DOTTED) (2'-4' White) (Thermoplastic)]	L.F.	80.00	1.07	85.60	85.60
711-7	REMOVE EXISTING PAVEMENT MARKINGS	S.F.	28.00	2.68	75.04	75.04
711-11-121	THERMOPLASTIC (White) (Solid) (6")	L.F.	5,540.00	0.64	3,545.60	3,545.60
711-11-122	THERMOPLASTIC (White) (Solid) (8")	L.F.	2,580.00	0.86	2,218.80	2,218.80
711-11-123	THERMOPLASTIC (White) (Solid) (12")	L.F.	5,535.00	1.61	8,911.35	8,911.35
711-11-124	THERMOPLASTIC (White) (Solid) (18")	L.F.	438.00	2.14	937.32	937.32
711-11-125	THERMOPLASTIC (White) (Solid) (24")	L.F.	3,652.00	2.68	9,787.36	9,787.36
711-11-221	THERMOPLASTIC (Yellow) (Solid) (6")	L.F.	35,040.00	0.64	22,425.60	22,425.60
711-11-224	THERMOPLASTIC (Yellow) (Solid) (18")	L.F.	986.00	2.14	2,110.04	2,110.04
711-2A	SKIP TRAFFIC STRIPE, THERMOPLASTIC (4" WHITE/YELLOW, 6'-10' SKIP)	L.F.	110.00	1.23	135.30	135.30

3

BID TABULATION REPORT
August 18, 2008 11:59 AM

Project Name: People's Transportation Plan (PTP) Resurfacing Contract

Project No: 20080147

Bid Open Date: 08/13/2008

Name: DOWNRITE ENGINEERING CORP.

Address: 14241 SW 143 COURT

City/ST/Zip: MIAMI/ FLORIDA/33186

Item No	Description	Unit	Quantity			
425-721E	REMOVAL AND DISPOSAL of existing damaged frames and pick up new frames at Miami-Dade Water and Sewer, including adjustment and installation of Manholes.	EA.	3.00	430.50	1,291.50	1,291.50
425-721F	REMOVAL AND DISPOSAL of existing damaged frames and pick up new frames at Miami-Dade Water and Sewer, including adjustment and installation of Water Valves.	EA.	5.00	276.75	1,383.75	1,383.75
425-944B	RECONSTRUCT MANHOLE	EA.	2.00	369.00	738.00	738.00
575-1-1	SODDING (Pensacola Bahia or match existing) (includes watering)	S.Y.	20.00	4.31	86.20	86.20
700-40-01	ROADSIDE SIGNS {(SINGLE POST) (LESS THAN 12 S.F.)}	AS.	3.00	307.50	922.50	922.50
700-46-22	RESET EXISTING POST AND SIGN	EA.	5.00	61.50	307.50	307.50
705-71-361	36" TUBULAR DELINEATOR	EA.	20.00	59.04	1,180.80	1,180.80
706-1-12	REFLECTIVE PAVEMENT MARKERS (class B, mono or bi-directional, all colors)	EA.	11,600.00	4.92	57,072.00	57,072.00
711-3	PAVEMENT MESSAGES [(ONLY/MERGE/SCHOOL/RR) (Thermoplastic)]	EA.	20.00	135.30	2,706.00	2,706.00
711-4	DIRECTIONAL ARROWS (Thermoplastic)	EA.	96.00	67.65	6,494.40	6,494.40
711-5	GUIDELINES [(6" DOTTED) (2'-4' White) (Thermoplastic)]	L.F.	80.00	1.23	98.40	98.40
711-7	REMOVE EXISTING PAVEMENT MARKINGS	S.F.	28.00	3.08	86.24	86.24
711-11-121	THERMOPLASTIC (White) (Solid) (6")	L.F.	5,540.00	0.74	4,099.60	4,099.60
711-11-122	THERMOPLASTIC (White) (Solid) (8")	L.F.	2,580.00	0.98	2,528.40	2,528.40
711-11-123	THERMOPLASTIC (White) (Solid) (12")	L.F.	5,535.00	1.85	10,239.75	10,239.75
711-11-124	THERMOPLASTIC (White) (Solid) (18")	L.F.	438.00	2.46	1,077.48	1,077.48
711-11-125	THERMOPLASTIC (White) (Solid) (24")	L.F.	3,652.00	3.08	11,248.16	11,248.16
711-11-221	THERMOPLASTIC (Yellow) (Solid) (6")	L.F.	35,040.00	0.74	25,929.60	25,929.60
711-11-224	THERMOPLASTIC (Yellow) (Solid) (18")	L.F.	986.00	2.46	2,425.56	2,425.56
711-2A	SKIP TRAFFIC STRIPE, THERMOPLASTIC (4" WHITE/YELLOW, 6'-10' SKIP)	L.F.	110.00	1.41	155.10	155.10

32

BID TABULATION REPORT
August 18, 2008 11:59 AM

Project Name: People's Transportation Plan (PTP) Resurfacing Contract

Project No: 20080147

Bid Open Date: 08/13/2008

Name: WEEKLY ASPHALT PAVING, INC.

Address: 20855 SW 36 ST

City/ST/Zip: WESTON, FL 33332

Item No	Description	Unit	Quantity			
425-721E	REMOVAL AND DISPOSAL of existing damaged frames and pick up new frames at Miami-Dade Water and Sewer, including adjustment and installation of Manholes.	EA.	3.00	441.00	1,323.00	1,323.00
425-721F	REMOVAL AND DISPOSAL of existing damaged frames and pick up new frames at Miami-Dade Water and Sewer, including adjustment and installation of Water Valves.	EA.	5.00	283.50	1,417.50	1,417.50
425-944B	RECONSTRUCT MANHOLE	EA.	2.00	378.00	756.00	756.00
575-1-1	SODDING (Pensacola Bahia or match existing) (includes watering)	S.Y.	20.00	4.41	88.20	88.20
700-40-01	ROADSIDE SIGNS {(SINGLE POST) (LESS THAN 12 S.F.)}	AS.	3.00	315.00	945.00	945.00
700-46-22	RESET EXISTING POST AND SIGN	EA.	5.00	63.00	315.00	315.00
705-71-361	36" TUBULAR DELINEATOR	EA.	20.00	60.48	1,209.60	1,209.60
706-1-12	REFLECTIVE PAVEMENT MARKERS (class B, mono or bi-directional, all colors)	EA.	11,600.00	5.04	58,464.00	58,464.00
711-3	PAVEMENT MESSAGES [(ONLY/MERGE/SCHOOL/RR) (Thermoplastic)]	EA.	20.00	138.60	2,772.00	2,772.00
711-4	DIRECTIONAL ARROWS (Thermoplastic)	EA.	96.00	69.30	6,652.80	6,652.80
711-5	GUIDELINES [(6" DOTTED) (2'-4' White) (Thermoplastic)]	L.F.	80.00	1.26	100.80	100.80
711-7	REMOVE EXISTING PAVEMENT MARKINGS	S.F.	28.00	3.15	88.20	88.20
711-11-121	THERMOPLASTIC (White) (Solid) (6")	L.F.	5,540.00	0.76	4,210.40	4,210.40
711-11-122	THERMOPLASTIC (White) (Solid) (8")	L.F.	2,580.00	1.01	2,605.80	2,605.80
711-11-123	THERMOPLASTIC (White) (Solid) (12")	L.F.	5,535.00	1.89	10,461.15	10,461.15
711-11-124	THERMOPLASTIC (White) (Solid) (18")	L.F.	438.00	2.52	1,103.76	1,103.76
711-11-125	THERMOPLASTIC (White) (Solid) (24")	L.F.	3,652.00	3.15	11,503.80	11,503.80
711-11-221	THERMOPLASTIC (Yellow) (Solid) (6")	L.F.	35,040.00	0.76	26,630.40	26,630.40
711-11-224	THERMOPLASTIC (Yellow) (Solid) (18")	L.F.	986.00	2.52	2,484.72	2,484.72
711-2A	SKIP TRAFFIC STRIPE, THERMOPLASTIC (4" WHITE/YELLOW, 6'-10' SKIP)	L.F.	110.00	1.45	159.50	159.50

33

BID TABULATION REPORT
August 18, 2008 11:59 AM

Project Name: People's Transportation Plan (PTP) Resurfacing Contract

Project No: 20080147

Bid Open Date: 08/13/2008

Name: GENERAL ASPHALT CO., INC.

Address: 4850 NW 72 AVE

City/ST/Zip: MIAMI, FL 33166

Item No	Description	Unit	Quantity			
425-721E	REMOVAL AND DISPOSAL of existing damaged frames and pick up new frames at Miami-Dade Water and Sewer, including adjustment and installation of Manholes.	EA.	3.00	451.50	1,354.50	1,354.50
425-721F	REMOVAL AND DISPOSAL of existing damaged frames and pick up new frames at Miami-Dade Water and Sewer, including adjustment and installation of Water Valves.	EA.	5.00	290.25	1,451.25	1,451.25
425-944B	RECONSTRUCT MANHOLE	EA.	2.00	387.00	774.00	774.00
575-1-1	SODDING (Pensacola Bahia or match existing) (includes watering)	S.Y.	20.00	4.52	90.40	90.40
700-40-01	ROADSIDE SIGNS {(SINGLE POST) (LESS THAN 12 S.F.)}	AS.	3.00	322.50	967.50	967.50
700-46-22	RESET EXISTING POST AND SIGN	EA.	5.00	64.50	322.50	322.50
705-71-361	36" TUBULAR DELINEATOR	EA.	20.00	61.92	1,238.40	1,238.40
706-1-12	REFLECTIVE PAVEMENT MARKERS (class B, mono or bi-directional, all colors)	EA.	11,600.00	5.16	59,856.00	59,856.00
711-3	PAVEMENT MESSAGES [(ONLY/MERGE/SCHOOL/RR) (Thermoplastic)]	EA.	20.00	141.90	2,838.00	2,838.00
711-4	DIRECTIONAL ARROWS (Thermoplastic)	EA.	96.00	70.95	6,811.20	6,811.20
711-5	GUIDELINES [(6" DOTTED) (2'-4' White) (Thermoplastic)]	L.F.	80.00	1.29	103.20	103.20
711-7	REMOVE EXISTING PAVEMENT MARKINGS	S.F.	28.00	3.23	90.44	90.44
711-11-121	THERMOPLASTIC (White) (Solid) (6")	L.F.	5,540.00	0.77	4,265.80	4,265.80
711-11-122	THERMOPLASTIC (White) (Solid) (8")	L.F.	2,580.00	1.03	2,657.40	2,657.40
711-11-123	THERMOPLASTIC (White) (Solid) (12")	L.F.	5,535.00	1.94	10,737.90	10,737.90
711-11-124	THERMOPLASTIC (White) (Solid) (18")	L.F.	438.00	2.58	1,130.04	1,130.04
711-11-125	THERMOPLASTIC (White) (Solid) (24")	L.F.	3,652.00	3.23	11,795.96	11,795.96
711-11-221	THERMOPLASTIC (Yellow) (Solid) (6")	L.F.	35,040.00	0.77	26,980.80	26,980.80
711-11-224	THERMOPLASTIC (Yellow) (Solid) (18")	L.F.	986.00	2.58	2,543.88	2,543.88
711-2A	SKIP TRAFFIC STRIPE, THERMOPLASTIC (4" WHITE/YELLOW, 6'-10' SKIP)	L.F.	110.00	1.48	162.80	162.80

34

BID TABULATION REPORT
August 18, 2008 11:59 AM

Project Name: People's Transportation Plan (PTP) Resurfacing Contract

Project No: 20080147

Bid Open Date: 08/13/2008

Name: PAVEX CORPORATION DBA RANGER CONSTRUCTION-SOUTH

Address: 7600 NW 69 AVENUE

City/ST/Zip: MEDLEY, FL 33166

Item No	Description	Unit	Quantity			
425-721E	REMOVAL AND DISPOSAL of existing damaged frames and pick up new frames at Miami-Dade Water and Sewer, including adjustment and installation of Manholes.	EA.	3.00	469.00	1,407.00	1,407.00
425-721F	REMOVAL AND DISPOSAL of existing damaged frames and pick up new frames at Miami-Dade Water and Sewer, including adjustment and installation of Water Valves.	EA.	5.00	301.50	1,507.50	1,507.50
425-944B	RECONSTRUCT MANHOLE	EA.	2.00	402.00	804.00	804.00
575-1-1	SODDING (Pensacola Bahia or match existing) (includes watering)	S.Y.	20.00	4.69	93.80	93.80
700-40-01	ROADSIDE SIGNS {(SINGLE POST) (LESS THAN 12 S.F.)}	AS.	3.00	335.00	1,005.00	1,005.00
700-46-22	RESET EXISTING POST AND SIGN	EA.	5.00	67.00	335.00	335.00
705-71-361	36" TUBULAR DELINEATOR	EA.	20.00	64.32	1,286.40	1,286.40
706-1-12	REFLECTIVE PAVEMENT MARKERS (class B, mono or bi-directional, all colors)	EA.	11,600.00	5.36	62,176.00	62,176.00
711-3	PAVEMENT MESSAGES [(ONLY/MERGE/SCHOOL/RR) (Thermoplastic)]	EA.	20.00	147.40	2,948.00	2,948.00
711-4	DIRECTIONAL ARROWS (Thermoplastic)	EA.	96.00	73.70	7,075.20	7,075.20
711-5	GUIDELINES [(6" DOTTED) (2'-4' White) (Thermoplastic)]	L.F.	80.00	1.34	107.20	107.20
711-7	REMOVE EXISTING PAVEMENT MARKINGS	S.F.	28.00	3.35	93.80	93.80
711-11-121	THERMOPLASTIC (White) (Solid) (6")	L.F.	5,540.00	0.80	4,432.00	4,432.00
711-11-122	THERMOPLASTIC (White) (Solid) (8")	L.F.	2,580.00	1.07	2,760.60	2,760.60
711-11-123	THERMOPLASTIC (White) (Solid) (12")	L.F.	5,535.00	2.01	11,125.35	11,125.35
711-11-124	THERMOPLASTIC (White) (Solid) (18")	L.F.	438.00	2.68	1,173.84	1,173.84
711-11-125	THERMOPLASTIC (White) (Solid) (24")	L.F.	3,652.00	3.35	12,234.20	12,234.20
711-11-221	THERMOPLASTIC (Yellow) (Solid) (6")	L.F.	35,040.00	0.80	28,032.00	28,032.00
711-11-224	THERMOPLASTIC (Yellow) (Solid) (18")	L.F.	986.00	2.68	2,642.48	2,642.48
711-2A	SKIP TRAFFIC STRIPE, THERMOPLASTIC (4" WHITE/YELLOW, 6'-10' SKIP)	L.F.	110.00	1.54	169.40	169.40

35

BID TABULATION REPORT
August 18, 2008 11:59 AM

Project Name: People's Transportation Plan (PTP) Resurfacing Contract

Project No: 20080147

Bid Open Date: 08/13/2008

Name: COMMUNITY ASPHALT CORPORATION.

Address: 14005 N.W. 186TH STREET.

City/ST/Zip: MIAMI, FL. 33018

Item No	Description	Unit	Quantity			
425-721E	REMOVAL AND DISPOSAL of existing damaged frames and pick up new frames at Miami-Dade Water and Sewer, including adjustment and installation of Manholes.	EA.	3.00	542.50	1,627.50	1,627.50
425-721F	REMOVAL AND DISPOSAL of existing damaged frames and pick up new frames at Miami-Dade Water and Sewer, including adjustment and installation of Water Valves.	EA.	5.00	348.75	1,743.75	1,743.75
425-944B	RECONSTRUCT MANHOLE	EA.	2.00	465.00	930.00	930.00
575-1-1	SODDING (Pensacola Bahia or match existing) (includes watering)	S.Y.	20.00	5.43	108.60	108.60
700-40-01	ROADSIDE SIGNS {(SINGLE POST) (LESS THAN 12 S.F.)}	AS.	3.00	387.50	1,162.50	1,162.50
700-46-22	RESET EXISTING POST AND SIGN	EA.	5.00	77.50	387.50	387.50
705-71-361	36" TUBULAR DELINEATOR	EA.	20.00	74.40	1,488.00	1,488.00
706-1-12	REFLECTIVE PAVEMENT MARKERS (class B, mono or bi-directional, all colors)	EA.	11,600.00	6.20	71,920.00	71,920.00
711-3	PAVEMENT MESSAGES [(ONLY/MERGE/SCHOOL/RR) (Thermoplastic)]	EA.	20.00	170.50	3,410.00	3,410.00
711-4	DIRECTIONAL ARROWS (Thermoplastic)	EA.	96.00	85.25	8,184.00	8,184.00
711-5	GUIDELINES [(6" DOTTED) (2'-4' White) (Thermoplastic)]	L.F.	80.00	1.55	124.00	124.00
711-7	REMOVE EXISTING PAVEMENT MARKINGS	S.F.	28.00	3.88	108.64	108.64
711-11-121	THERMOPLASTIC (White) (Solid) (6")	L.F.	5,540.00	0.93	5,152.20	5,152.20
711-11-122	THERMOPLASTIC (White) (Solid) (8")	L.F.	2,580.00	1.24	3,199.20	3,199.20
711-11-123	THERMOPLASTIC (White) (Solid) (12")	L.F.	5,535.00	2.33	12,896.55	12,896.55
711-11-124	THERMOPLASTIC (White) (Solid) (18")	L.F.	438.00	3.10	1,357.80	1,357.80
711-11-125	THERMOPLASTIC (White) (Solid) (24")	L.F.	3,652.00	3.88	14,169.76	14,169.76
711-11-221	THERMOPLASTIC (Yellow) (Solid) (6")	L.F.	35,040.00	0.93	32,587.20	32,587.20
711-11-224	THERMOPLASTIC (Yellow) (Solid) (18")	L.F.	986.00	3.10	3,056.60	3,056.60
711-2A	SKIP TRAFFIC STRIPE, THERMOPLASTIC (4" WHITE/YELLOW, 6'-10' SKIP)	L.F.	110.00	1.78	195.80	195.80

36

BID TABULATION REPORT
August 18, 2008 11:59 AM

Project Name: People's Transportation Plan (PTP) Resurfacing Contract

Project No: 20080147

Bid Open Date: 08/13/2008

Name: H & J ASPHALT, INC.

Address: 4310 N.W. 35 AVE.

City/ST/Zip: MIAMI ,FLORIDA-33142

Item No	Description	Unit	Quantity			
711-33-34	SKIP TRAFFIC STRIPE- [(4" White/Yellow) (10' Stripe, 30' Skip)(Thermoplastic, lead free)]	L.F.	4,682.00	0.71	3,324.22	3,324.22
711-35-41	SOLID TRAFFIC STRIPE - [(4" WHITE)(Thermoplastic)]	L.F.	180.00	0.47	84.60	84.60
711-36-41	SOLID TRAFFIC STRIPE [(4"Yellow) (THERMOPLASTIC) (Lead-free)]	L.F.	8,000.00	0.47	3,760.00	3,760.00
711-33A	SKIP TRAFFIC STRIPE 6" White/Yellow (10' Stripe, 30' Skip)	L.F.	2,290.00	0.85	1,946.50	1,946.50
999-02	CONTINGENCY ALLOWANCE (10% OF BASE ESTIMATE)	L.S.	1.00	87,909.00	87,909.00	87,909.00
102-10A	OFF-DUTY LAW ENFORCEMENT OFFICER	L.S.	1.00	3,000.00	3,000.00	3,000.00
102-1P	MAINTENANCE OF TRAFFIC (Including traffic cones, temporary signs, flag men, etc.)	L.S.	1.00	4,000.00	4,000.00	4,000.00
300-1-999	BITUMINOUS MATERIAL ADJUSTMENT	L.S.	1.00	25,000.00	25,000.00	25,000.00
990	ALLOWANCE-PERMITS	L.S.	1.00	1,000.00	1,000.00	1,000.00

System Calculated Total: $947,271.98

Contractor's Bid Items Total: $947,271.98

Submitted Total From Contractor:

37

BID TABULATION REPORT
August 18, 2008 11:59 AM

Project Name: People's Transportation Plan (PTP) Resurfacing Contract

Project No: 20080147

Bid Open Date: 08/13/2008

Name: H & R PAVING INC.

Address: 1955 NW 110 Avenue

City/ST/Zip: Miami, FL 33172

Item No	Description	Unit	Quantity			
711-33-34	SKIP TRAFFIC STRIPE- [(4" White/Yellow) (10' Stripe, 30' Skip)(Thermoplastic, lead free)]	L.F.	4,682.00	0.80	3,745.60	3,745.60
711-35-41	SOLID TRAFFIC STRIPE - [(4" WHITE)(Thermoplastic)]	L.F.	180.00	0.54	97.20	97.20
711-36-41	SOLID TRAFFIC STRIPE [(4"Yellow) (THERMOPLASTIC) (Lead-free)]	L.F.	8,000.00	0.54	4,320.00	4,320.00
711-33A	SKIP TRAFFIC STRIPE 6" White/Yellow (10' Stripe, 30' Skip)	L.F.	2,290.00	0.96	2,198.40	2,198.40
999-02	CONTINGENCY ALLOWANCE (10% OF BASE ESTIMATE)	L.S.	1.00	87,909.00	87,909.00	87,909.00
102-10A	OFF-DUTY LAW ENFORCEMENT OFFICER	L.S.	1.00	3,000.00	3,000.00	3,000.00
102-1P	MAINTENANCE OF TRAFFIC (Including traffic cones, temporary signs, flag men, etc.)	L.S.	1.00	4,000.00	4,000.00	4,000.00
300-1-999	BITUMINOUS MATERIAL ADJUSTMENT	L.S.	1.00	25,000.00	25,000.00	25,000.00
990	ALLOWANCE-PERMITS	L.S.	1.00	1,000.00	1,000.00	1,000.00

System Calculated Total: $1,061,654.09

Contractor's Bid Items Total: $1,061,654.09

Submitted Total From Contractor:

38

BID TABULATION REPORT
August 18, 2008 11:59 AM

Project Name: People's Transportation Plan (PTP) Resurfacing Contract

Project No: 20080147

Bid Open Date: 08/13/2008

Name: DOWNRITE ENGINEERING CORP.

Address: 14241 SW 143 COURT

City/ST/Zip: MIAMI/ FLORIDA/33186

Item No	Description	Unit	Quantity			
711-33-34	SKIP TRAFFIC STRIPE- [(4" White/Yellow) (10' Stripe, 30' Skip)(Thermoplastic, lead free)]	L.F.	4,682.00	0.92	4,307.44	4,307.44
711-35-41	SOLID TRAFFIC STRIPE - [(4" WHITE)(Thermoplastic)]	L.F.	180.00	0.62	111.60	111.60
711-36-41	SOLID TRAFFIC STRIPE [(4"Yellow) (THERMOPLASTIC) (Lead-free)]	L.F.	8,000.00	0.62	4,960.00	4,960.00
711-33A	SKIP TRAFFIC STRIPE 6" White/Yellow (10' Stripe, 30' Skip)	L.F.	2,290.00	1.11	2,541.90	2,541.90
999-02	CONTINGENCY ALLOWANCE (10% OF BASE ESTIMATE)	L.S.	1.00	87,909.00	87,909.00	87,909.00
102-10A	OFF-DUTY LAW ENFORCEMENT OFFICER	L.S.	1.00	3,000.00	3,000.00	3,000.00
102-1P	MAINTENANCE OF TRAFFIC (Including traffic cones, temporary signs, flag men, etc.)	L.S.	1.00	4,000.00	4,000.00	4,000.00
300-1-999	BITUMINOUS MATERIAL ADJUSTMENT	L.S.	1.00	25,000.00	25,000.00	25,000.00
990	ALLOWANCE-PERMITS	L.S.	1.00	1,000.00	1,000.00	1,000.00

System Calculated Total: $1,203,172.91

Contractor's Bid Items Total: $1,203,172.91

Submitted Total From Contractor:

39

BID TABULATION REPORT
August 18, 2008 11:59 AM

Project Name: People's Transportation Plan (PTP) Resurfacing Contract

Project No: 20080147

Bid Open Date: 08/13/2008

Name: WEEKLY ASPHALT PAVING, INC.

Address: 20855 SW 36 ST

City/ST/Zip: WESTON, FL 33332

Item No	Description	Unit	Quantity			
711-33-34	SKIP TRAFFIC STRIPE- [(4" White/Yellow) (10' Stripe, 30' Skip)(Thermoplastic, lead free)]	L.F.	4,682.00	0.95	4,447.90	4,447.90
711-35-41	SOLID TRAFFIC STRIPE - [(4" WHITE)(Thermoplastic)]	L.F.	180.00	0.63	113.40	113.40
711-36-41	SOLID TRAFFIC STRIPE [(4"Yellow) (THERMOPLASTIC) (Lead-free)]	L.F.	8,000.00	0.63	5,040.00	5,040.00
711-33A	SKIP TRAFFIC STRIPE 6" White/Yellow (10' Stripe, 30' Skip)	L.F.	2,290.00	1.13	2,587.70	2,587.70
999-02	CONTINGENCY ALLOWANCE (10% OF BASE ESTIMATE)	L.S.	1.00	87,909.00	87,909.00	87,909.00
102-10A	OFF-DUTY LAW ENFORCEMENT OFFICER	L.S.	1.00	3,000.00	3,000.00	3,000.00
102-1P	MAINTENANCE OF TRAFFIC (Including traffic cones, temporary signs, flag men, etc.)	L.S.	1.00	4,000.00	4,000.00	4,000.00
300-1-999	BITUMINOUS MATERIAL ADJUSTMENT	L.S.	1.00	25,000.00	25,000.00	25,000.00
990	ALLOWANCE-PERMITS	L.S.	1.00	1,000.00	1,000.00	1,000.00

System Calculated Total: $1,228,588.86

Contractor's Bid Items Total: $1,228,588.86

Submitted Total From Contractor:

40

BID TABULATION REPORT
August 18, 2008 11:59 AM

Project Name: People's Transportation Plan (PTP) Resurfacing Contract

Project No: 20080147

Bid Open Date: 08/13/2008

Name: GENERAL ASPHALT CO., INC.

Address: 4850 NW 72 AVE

City/ST/Zip: MIAMI, FL 33166

Item No	Description	Unit	Quantity			
711-33-34	SKIP TRAFFIC STRIPE- [(4" White/Yellow) (10' Stripe, 30' Skip)(Thermoplastic, lead free)]	L.F.	4,682.00	0.97	4,541.54	4,541.54
711-35-41	SOLID TRAFFIC STRIPE - [(4" WHITE)(Thermoplastic)]	L.F.	180.00	0.65	117.00	117.00
711-36-41	SOLID TRAFFIC STRIPE [(4"Yellow) (THERMOPLASTIC) (Lead-free)]	L.F.	8,000.00	0.65	5,200.00	5,200.00
711-33A	SKIP TRAFFIC STRIPE 6" White/Yellow (10' Stripe, 30' Skip)	L.F.	2,290.00	1.16	2,656.40	2,656.40
999-02	CONTINGENCY ALLOWANCE (10% OF BASE ESTIMATE)	L.S.	1.00	87,909.00	87,909.00	87,909.00
102-10A	OFF-DUTY LAW ENFORCEMENT OFFICER	L.S.	1.00	3,000.00	3,000.00	3,000.00
102-1P	MAINTENANCE OF TRAFFIC (Including traffic cones, temporary signs, flag men, etc.)	L.S.	1.00	4,000.00	4,000.00	4,000.00
300-1-999	BITUMINOUS MATERIAL ADJUSTMENT	L.S.	1.00	25,000.00	25,000.00	25,000.00
990	ALLOWANCE-PERMITS	L.S.	1.00	1,000.00	1,000.00	1,000.00

System Calculated Total: $1,255,540.05

Contractor's Bid Items Total: $1,255,540.05

Submitted Total From Contractor:

41

BID TABULATION REPORT
August 18, 2008 11:59 AM

Project Name: People's Transportation Plan (PTP) Resurfacing Contract

Project No: 20080147

Bid Open Date: 08/13/2008

Name: PAVEX CORPORATION DBA RANGER CONSTRUCTION-SOUTH

Address: 7600 NW 69 AVENUE

City/ST/Zip: MEDLEY, FL 33166

Item No	Description	Unit	Quantity			
711-33-34	SKIP TRAFFIC STRIPE- [(4" White/Yellow) (10' Stripe, 30' Skip)(Thermoplastic, lead free)]	L.F.	4,682.00	1.01	4,728.82	4,728.82
711-35-41	SOLID TRAFFIC STRIPE - [(4" WHITE)(Thermoplastic)]	L.F.	180.00	0.67	120.60	120.60
711-36-41	SOLID TRAFFIC STRIPE [(4"Yellow) (THERMOPLASTIC) (Lead-free)]	L.F.	8,000.00	0.67	5,360.00	5,360.00
711-33A	SKIP TRAFFIC STRIPE 6" White/Yellow (10' Stripe, 30' Skip)	L.F.	2,290.00	1.21	2,770.90	2,770.90
999-02	CONTINGENCY ALLOWANCE (10% OF BASE ESTIMATE)	L.S.	1.00	87,909.00	87,909.00	87,909.00
102-10A	OFF-DUTY LAW ENFORCEMENT OFFICER	L.S.	1.00	3,000.00	3,000.00	3,000.00
102-1P	MAINTENANCE OF TRAFFIC (Including traffic cones, temporary signs, flag men, etc.)	L.S.	1.00	4,000.00	4,000.00	4,000.00
300-1-999	BITUMINOUS MATERIAL ADJUSTMENT	L.S.	1.00	25,000.00	25,000.00	25,000.00
990	ALLOWANCE-PERMITS	L.S.	1.00	1,000.00	1,000.00	1,000.00

System Calculated Total: $1,298,907.62

Contractor's Bid Items Total: $1,298,907.62

Submitted Total From Contractor:

42

BID TABULATION REPORT
August 18, 2008 11:59 AM

Project Name: People's Transportation Plan (PTP) Resurfacing Contract

Project No: 20080147

Bid Open Date: 08/13/2008

Name: COMMUNITY ASPHALT CORPORATION.

Address: 14005 N.W. 186TH STREET.

City/ST/Zip: MIAMI, FL. 33018

Item No	Description	Unit	Quantity			
711-33-34	SKIP TRAFFIC STRIPE- [(4" White/Yellow) (10' Stripe, 30' Skip)(Thermoplastic, lead free)]	L.F.	4,682.00	1.16	5,431.12	5,431.12
711-35-41	SOLID TRAFFIC STRIPE - [(4" WHITE)(Thermoplastic)]	L.F.	180.00	0.78	140.40	140.40
711-36-41	SOLID TRAFFIC STRIPE [(4"Yellow) (THERMOPLASTIC) (Lead-free)]	L.F.	8,000.00	0.78	6,240.00	6,240.00
711-33A	SKIP TRAFFIC STRIPE 6" White/Yellow (10' Stripe, 30' Skip)	L.F.	2,290.00	1.40	3,206.00	3,206.00
999-02	CONTINGENCY ALLOWANCE (10% OF BASE ESTIMATE)	L.S.	1.00	87,909.00	87,909.00	87,909.00
102-10A	OFF-DUTY LAW ENFORCEMENT OFFICER	L.S.	1.00	3,000.00	3,000.00	3,000.00
102-1P	MAINTENANCE OF TRAFFIC (Including traffic cones, temporary signs, flag men, etc.)	L.S.	1.00	4,000.00	4,000.00	4,000.00
300-1-999	BITUMINOUS MATERIAL ADJUSTMENT	L.S.	1.00	25,000.00	25,000.00	25,000.00
990	ALLOWANCE-PERMITS	L.S.	1.00	1,000.00	1,000.00	1,000.00

System Calculated Total: $1,484,106.89

Contractor's Bid Items Total: $1,484,106.89

Submitted Total From Contractor:

43

Public Works Department
Contracts & Specifications Section
111 NW 1st Street, Suite 1510
Miami, FL 33128

MIAMI-DADE COUNTY

MIAMI-DADE COUNTY, FLORIDA
REQUEST FOR PRICE QUOTATION (RPQ)
Contract No: CICC 7360-0/08
RPQ No: 20080147

RPQ Project Name: People's Transportation Plan (PTP) Resurfacing Contract

Price Proposal (Lowest Percentage to Perform the work **must** be stated here. State 'No Bid' if not submitting a price proposal)

1.07

Bidder's Company Name: H & R PAVING, INC.

Company Address: 1955 NW 110th AVE.

City: Miami **State:** FL **Zip:** 33172

Telephone No: 305-261-3005 **Fax No:** 305-592-6079 **EMail:** abe@hrpaving.com

Name of Person Submitting Quote (Print): RAUL GONZALEZ

Number of Addendums received: 2 **(if none' write "None")**

Signature: **Date:** 8-12-08

Note: Quotes must be submitted on this form. Quote envelope must state RPQ Number, date and time due and the Bidder's Name. Use of any other form for submission of the price quotation shall result in the rejection of the price quotation. Late bids will not be opened. *Low bidder will be notified, in the Notice of Award, of the requirements to submit current copies of insurance certificates in accordance with the Contract Documents: after review for compliance with the Contract Documents, user Department will forward all Insurance Certificates to CICC for Review.* By signature, the CONTRACTOR agrees to be bound by the terms set forth in the CICC-7360-0/08 contract.

Appendix 5A

Bid Form

PROJECT TITLE: People's Transportation Plan (PTP) Resurfacing Contract **PROJECT NO:** 20080147

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN THREE HUNDRED SIXTY FIVE (365) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK".

Item Number	Description	Unit	Estimated Quantity	Unit Price
1WSR	Saw cut and remove an average of two (2) inches of temporary cold asphalt patch on trench in order to expose and evaluate the condition of the base. If base is found suitable, clean loose material and replace the amount of cold patch removed with hot type S asphaltic concrete up to the level of the surrounding surface.	S.F.	1,563	$3.50
2WSR	Saw cut and remove an average of two (2) inches of existing temporary cold asphalt patch on trench in order to expose and evaluate the condition of the base. If base is found unsuitable by the Engineer, remove base material and replace with a minimum of eight (8) inches of compacted limerock or six (6) inches of hot S asphaltic concrete. In either case, replace the cold patch removed with hot type S asphaltic concrete up to the level of the surrounding surface.	S.F.	1,328	$6.50
4WS1-A	Night Differential for Paving Repair	P.N.	2	$750.00
5WS1-A	Night Differential for Milling	P.N.	3	$750.00
6WS1-A	Night Differential for Resurfacing	P.N.	3	$750.00
101-327A	MOBILIZATION FOR MILLING. (To be paid once. per each Section of a Township and Range) May be deleted if no milling in Section.	PER/SCT	5	$700.00
102-74-2	BARRICADES (Temporary, Type III, 6')	EA/DAY	594	$0.65
102-74-3	Barricades (Type I&II) (With high intensity flashing lights) (Temporary Type "B")	EA.	50	$0.50
102-76	FLASHING ARROW BOARD (Temporary, Multimode)	EA/DAY	36	$20.00
102-77	HIGH INTENSITY FLASHING LIGHTS (TEMPORARY, TYPE "B")	EA/DAY	5	$1.00
102-8A	RE-GRADE EXISTING SWALE (Without sod) (When required by the Engineer.)	S.Y.	5	$5.00
102-91-4	TEMPORARY MESSAGES (ONLY/ MERGE/SCHOOL/RR)	EA.	15	$40.00
102-91-1A	PAVEMENT MARKING TEMPORARY (Solid) (Any width) (Yellow or White) (Paint)	L.F.	86,650	$0.20
102-60A	WORK ZONE SIGNS	EA/DAY	5	$1.00
102-91A	PAVEMENT MARKING TEMPORARY (Skip) (Any width) (Yellow or White) (Paint) (10' stripe, 30' space)	L.F.	9,260	$0.30
110-4	REMOVAL OF EXISTING PAVEMENT	S.Y.	20	$3.00
120-1	REGULAR EXCAVATION	C.Y.	20	$6.00
120-2-2	BORROW EXCAVATION -[(Contractor supplied, truck measurement) (This item is contingent upon field conditions and may be increased, decreased, or eliminated by the Engineer)]	C.Y.	10	$5.50
120-2-3	EMBANKMENT FOR ROAD BUILD-UP (Borrow material from Contractor's own source)	C.Y.	10	$6.50
120-2-4	EMBANKMENT MATERIAL FOR SHOULDER - Borrow material, from contractor's own source, see Special Provisions for description of material.	C.Y.	150	$6.50
160-4	TYPE "B" STABILIZATION (12" Thick) (Min. C.B.R. 30)	S.Y.	10	$1.50

Bid Form

PROJECT TITLE: People's Transportation Plan (PTP) Resurfacing Contract **PROJECT NO:** 20080147

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN THREE HUNDRED SIXTY FIVE (365) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK".

Item Number	Description	Unit	Estimated Quantity	Unit Price
210-1-2	LIMEROCK BASE (8" double course) (Primed)	S.Y.	0	$12.00
327-70	MILLING EXISTING PAVEMENT [(1")(Payment for greater cuts will be paid proportionally)]	S.Y.	92,000	$2.50
331-2A	ASPHALTIC CONCRETE (TYPE S) (1" THICK)	TON	3,300	$75.00
337-2-1	ASPHALTIC CONCRETE FRICTION FC-3 (1" Thick)	TON	2,500	$83.00
425-4(2)	ADJUSTING INLETS	EA.	5	$150.00
425-5	ADJUST MANHOLE (This item is contingent upon field conditions and may be increased, decreased or eliminated by the Engineer)	EA.	58	$300.00
425-6	ADJUST EXISTING VALVE BOXES (MIAMI-DADE COUNTY ONLY) (This item is contingent upon field conditions and may be increased, decreased or eliminated by the Engineer)	EA.	85	$175.00
425-721E	REMOVAL AND DISPOSAL of existing damaged frames and pick up new frames at Miami-Dade Water and Sewer, including adjustment and installation of Manholes.	EA.	3	$350.00
425-721F	REMOVAL AND DISPOSAL of existing damaged frames and pick up new frames at Miami-Dade Water and Sewer, including adjustment and installation of Water Valves.	EA.	5	$225.00
425-944B	RECONSTRUCT MANHOLE	EA.	2	$300.00
575-1-1	SODDING (Pensacola Bahia or match existing) (includes watering)	S.Y.	20	$3.50
700-40-01	ROADSIDE SIGNS ((SINGLE POST) (LESS THAN 12 S.F.))	AS.	3	$250.00
700-46-22	RESET EXISTING POST AND SIGN	EA.	5	$50.00
705-71-361	36" TUBULAR DELINEATOR	EA.	20	$48.00
706-1-12	REFLECTIVE PAVEMENT MARKERS (class B, mono or bi-directional, all colors)	EA.	11,600	$4.00
711-3	PAVEMENT MESSAGES [(ONLY/MERGE/SCHOOL/RR) (Thermoplastic)]	EA.	20	$110.00
711-4	DIRECTIONAL ARROWS (Thermoplastic)	EA.	16	$55.00
711-5	GUIDELINES [(6" DOTTED) (2'-4' White) (Thermoplastic)]	L.F.	100	$1.00
711-7	REMOVE EXISTING PAVEMENT MARKINGS	S.F.	28	$2.50
711-11-121	THERMOPLASTIC (White) (Solid) (6")	L.F.	5,500	$0.60
711-11-122	THERMOPLASTIC (White) (Solid) (8")	L.F.	2,500	$0.80
711-11-123	THERMOPLASTIC (White) (Solid) (12")	L.F.	5,505	$1.50

Bid Form

PROJECT TITLE: People's Transportation Plan (PTP) Resurfacing Contract **PROJECT NO:** 20080147

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN THREE HUNDRED SIXTY FIVE (365) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK".

Item Number	Description	Unit	Estimated Quantity	Unit Price
711-11-124	THERMOPLASTIC (White) (Solid) (18")	L.F.	438	$2.00
711-11-125	THERMOPLASTIC (White) (Solid) (24")	L.F.	3,652	$2.50
711-11-221	THERMOPLASTIC (Yellow) (Solid) (6")	L.F.	35,040	$0.60
711-11-224	THERMOPLASTIC (Yellow) (Solid) (18")	L.F.	996	$2.00
711-2A	SKIP TRAFFIC STRIPE, THERMOPLASTIC (4" WHITE/YELLOW, 6'-10' SKIP)	L.F.	110	$1.15
711-33-34	SKIP TRAFFIC STRIPE- [(4" White/Yellow) (10' Stripe, 30' Skip)(Thermoplastic, lead free)]	L.F.	4,632	$0.75
711-35-41	SOLID TRAFFIC STRIPE - [(4" WHITE)(Thermoplastic)]	L.F.	130	$0.50
711-36-41	SOLID TRAFFIC STRIPE [(4"Yellow) (THERMOPLASTIC) (Lead-free)]	L.F.	8,000	$0.50
711-33A	SKIP TRAFFIC STRIPE 6" White/Yellow (10' Stripe, 30' Skip)	L.F.	2,290	$0.90

Contractor's Percentage Factor: 1.07

Bidder's Name: H&R PAVING INC.

Bidder's address: 1955 N.W. 110 AVE Miami, FL

Bidder's telephone Number: 305-261-3005

Tax Identification Number: 591695152

Miami Dade County Certificate of Competency: F-844

FAILURE TO COMPLETE THE INFORMATION IN THE SPACES PROVIDED ABOVE MAY RESULT IN THE BID BEING DECLARED NON-RESPONSIVE

Bid Form

PROJECT TITLE: People's Transportation Plan (PTP) Resurfacing Contract **PROJECT NO:** 20080147

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN THREE HUNDRED SIXTY FIVE (365) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK".

BIDDER ACKNOWLEDGES THAT INCLUDED IN THE VARIOUS ITEMS OF THE PROPOSAL AND IN THE TOTAL BID PRICE ARE COSTS FOR COMPLYING WITH THE FLORIDA TRENCH SAFETY ACT (90-96), LAWS OF FLA. EFFECTIVE OCTOBER 1st, 1990. THE BIDDER FURTHER IDENTIFIES THE COSTS TO BE SUMMARIZED BELOW:

	Trench Safety Measure (Description)	Units of Measure (LF, SY)	Unit (Quantity)	Unit Cost	Extended Cost
A.					
B.					
C.					
D.					

N/A

TOTAL _____

FAILURE TO COMPLETE THE INFORMATION IN THE SPACES PROVIDED ABOVE MAY RESULT IN THE BID BEING DECLARED NON-RESPONSIVE.

Public Works Department
Contracts & Specifications Section
111 NW 1st Street, Suite 1510
Miami, FL 33128

MIAMI-DADE COUNTY

MIAMI-DADE COUNTY, FLORIDA
REQUEST FOR PRICE QUOTATION (RPQ)
Contract No: CICC 7360-0/08
RPQ No: 20080147

RPQ Project Name: People's Transportation Plan (PTP) Resurfacing Contract

Price Proposal (Lowest Percentage to Perform the work **must** be stated here. State 'No Bid' if not submitting a price proposal)

One point Twenty Three (1.23) Percentage Factor

Bidder's Company Name: Downrtie Engineering Corp.

Company Address: 14241 SW 143rd Court

City: Miami **State:** Florida **Zip:** 33186

Telephone No: (305) 232-2340 **Fax No:** (305) 256-1161 **EMail:** esantamarina@downrite.com

Name of Person Submitting Quote (Print): Samuel LoBue

Number of Addendums received: TWO **(if none' write "None")**

Signature: **Date:** 8-13-08

Note: Quotes must be submitted on this form. Quote envelope must state RPQ Number, date and time due and the Bidder's Name. Use of any other form for submission of the price quotation shall result in the rejection of the price quotation. Late bids will not be opened. *Low bidder will be notified, in the Notice of Award, of the requirements to submit current copies of insurance certificates in accordance with the Contract Documents: after review for compliance with the Contract Documents, user Department will forward all Insurance Certificates to CICC for Review.* By signature, the CONTRACTOR agrees to be bound by the terms set forth in the CICC-7360-0/08 contract.

Appendix 5A

REVISED BID FORM ADDENDUM No. 2

Bid Form

PROJECT TITLE: People's Transportation Plan (PTP) Resurfacing Contract **PROJECT NO:** 20080147

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN THREE HUNDRED SIXTY FIVE (365) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK".

1WSR	Saw cut and remove an average of two (2) inches of temporary cold asphalt patch on trench in order to expose and evaluate the condition of the base. If base is found suitable, clean loose material and replace the amount of cold patch removed with hot type S asphaltic concrete up to the level of the surrounding surface.	S.F.	1,563	$3.50
2WSR	Saw cut and remove an average of two (2) inches of existing temporary cold asphalt patch on trench in order to expose and evaluate the condition of the base. If base is found unsuitable by the Engineer, remove base material and replace with a minimum of eight (8) inches of compacted limerock or six (6) inches of hot S asphaltic concrete. In either case, replace the cold patch removed with hot type S asphaltic concrete up to the level of the surrounding surface.	S.F.	1,328	$6.50
4WS1-A	Night Differential for Paving Repair	P.N.	2	$750.00
5WS1-A	Night Differential for Milling	P.N.	3	$750.00
6WS1-A	Night Differential for Resurfacing	P.N.	3	$750.00
101-327A	MOBILIZATION FOR MILLING. (To be paid once, per each Section of a Township and Range) May be deleted if no milling in Section.	PER/SCT	5	$700.00
102-74-2	BARRICADES (Temporary, Type III, 6')	EA/DAY	534	$0.65
102-74-3	Barricades (Type I&II) (With high intensity flashing lights) (Temporary Type "B")	EA.	50	$0.50
102-76	FLASHING ARROW BOARD (Temporary, Multimode)	EA/DAY	36	$20.00
102-77	HIGH INTENSITY FLASHING LIGHTS (TEMPORARY, TYPE "B")	EA/DAY	5	$1.00
102-8A	RE-GRADE EXISTING SWALE (Without sod) (When required by the Engineer.)	S.Y.	5	$5.00
102-91-4	TEMPORARY MESSAGES (ONLY/ MERGE/SCHOOL/RR)	EA.	15	$40.00
102-91-1A	PAVEMENT MARKING TEMPORARY (Solid) (Any width) (Yellow or White) (Paint)	L.F.	88,650	$0.20
102-60A	WORK ZONE SIGNS	EA/DAY	5	$1.00
102-91A	PAVEMENT MARKING TEMPORARY (Skip) (Any width) (Yellow or White) (Paint) (10' stripe, 30' space)	L.F.	9,260	$0.30
110-4	REMOVAL OF EXISTING PAVEMENT	S.Y.	20	$3.00
120-1	REGULAR EXCAVATION	C.Y.	20	$6.00
120-2-2	BORROW EXCAVATION -[(Contractor supplied, truck measurement) (This item is contingent upon field conditions and may be increased, decreased, or eliminated by the Engineer)]	C.Y.	10	$5.50
120-2-3	EMBANKMENT FOR ROAD BUILD-UP (Borrow material from Contractor's own source)	C.Y.	10	$6.50
120-2-4	EMBANKMENT MATERIAL FOR SHOULDER - Borrow material, from contractor's own source, see Special Provisions for description of material.	C.Y.	150	$6.50
160-4	TYPE "B" STABILIZATION (12" Thick) (Min. C.B.R. 30)	S.Y.	10	$1.50

REVISED BID FORM ADDENDUM No. 2

Bid Form

PROJECT TITLE: People's Transportation Plan (PTP) Resurfacing Contract **PROJECT NO:** 20080147

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN THREE HUNDRED SIXTY FIVE (365) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK".

210-1-2	LIMEROCK BASE (8" double course) (Primed)	S.Y.	10	$12.00
327-70	MILLING EXISTING PAVEMENT [(1")(Payment for greater cuts will be paid proportionally)]	S.Y.	92,000	$2.50
331-2A	ASPHALTIC CONCRETE (TYPE S) (1" THICK)	TON	3,340	$75.00
337-2-1	ASPHALTIC CONCRETE FRICTION FC-3 (1" Thick)	TON	2,500	$83.00
425-4(2)	ADJUSTING INLETS	EA.	5	$150.00
425-5	ADJUST MANHOLE (This item is contingent upon field conditions and may be increased, decreased or eliminated by the Engineer)	EA.	56	$300.00
425-6	ADJUST EXISTING VALVE BOXES (MIAMI-DADE COUNTY ONLY) (This item is contingent upon field conditions and may be increased, decreased or eliminated by the Engineer)	EA.	65	$175.00
425-721E	REMOVAL AND DISPOSAL of existing damaged frames and pick up new frames at Miami-Dade Water and Sewer, including adjustment and installation of Manholes.	EA.	3	$350.00
425-721F	REMOVAL AND DISPOSAL of existing damaged frames and pick up new frames at Miami-Dade Water and Sewer, including adjustment and installation of Water Valves.	EA.	5	$225.00
425-944B	RECONSTRUCT MANHOLE	EA.	2	$300.00
575-1-1	SODDING (Pensacola Bahia or match existing) (includes watering)	S.Y.	20	$3.50
700-40-01	ROADSIDE SIGNS ((SINGLE POST) (LESS THAN 12 S.F.))	AS.	3	$250.00
700-46-22	RESET EXISTING POST AND SIGN	EA.	5	$50.00
705-71-361	36" TUBULAR DELINEATOR	EA.	20	$48.00
706-1-12	REFLECTIVE PAVEMENT MARKERS (class B, mono or bi-directional, all colors)	EA.	11,600	$4.00
711-3	PAVEMENT MESSAGES [(ONLY/MERGE/SCHOOL/RR) (Thermoplastic)]	EA.	20	$110.00
711-4	DIRECTIONAL ARROWS (Thermoplastic)	EA.	96	$55.00
711-5	GUIDELINES [(6" DOTTED) (2'-4' White) (Thermoplastic)]	L.F.	80	$1.00
711-7	REMOVE EXISTING PAVEMENT MARKINGS	S.F.	28	$2.50
711-11-121	THERMOPLASTIC (White) (Solid) (6")	L.F.	5,540	$0.60
711-11-122	THERMOPLASTIC (White) (Solid) (8")	L.F.	2,580	$0.80
711-11-123	THERMOPLASTIC (White) (Solid) (12")	L.F.	5,535	$1.50

REVISED BID FORM ADDENDUM No. 2

Bid Form

PROJECT TITLE: People's Transportation Plan (PTP) Resurfacing Contract **PROJECT NO:** 20080147

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN THREE HUNDRED SIXTY FIVE (365) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK".

711-11-124	THERMOPLASTIC (White) (Solid) (18")	L.F.	438	$2.00
711-11-125	THERMOPLASTIC (White) (Solid) (24")	L.F.	3,652	$2.50
711-11-221	THERMOPLASTIC (Yellow) (Solid) (6")	L.F.	35,040	$0.60
711-11-224	THERMOPLASTIC (Yellow) (Solid) (18")	L.F.	986	$2.00
711-2A	SKIP TRAFFIC STRIPE, THERMOPLASTIC (4" WHITE/YELLOW, 6'-10' SKIP)	L.F.	110	$1.15
711-33-34	SKIP TRAFFIC STRIPE- [(4" White/Yellow) (10' Stripe, 30' Skip)(Thermoplastic, lead free)]	L.F.	4,682	$0.75
711-35-41	SOLID TRAFFIC STRIPE - [(4" WHITE)(Thermoplastic)]	L.F.	180	$0.50
711-36-41	SOLID TRAFFIC STRIPE [(4"Yellow) (THERMOPLASTIC) (Lead-free)]	L.F.	8,000	$0.50
711-33A	SKIP TRAFFIC STRIPE 6" White/Yellow (10' Stripe, 30' Skip)	L.F.	2,290	$0.90

Contractor's Percentage Factor: 1.23

Bidder's Name: Downrite Engineering Corp.

Bidder's address: 14241 SW 143rd Court, Miami, FL 33186

Bidder's telephone Number: (305) 232-2340

Tax Identification Number: 59-2591090

Miami Dade County Certificate of Competency: E473

FAILURE TO COMPLETE THE INFORMATION IN THE SPACES PROVIDED ABOVE MAY RESULT IN THE BID BEING DECLARED NON-RESPONSIVE

REVISED BID FORM ADDENDUM No. 2

Bid Form

PROJECT TITLE: People's Transportation Plan (PTP) Resurfacing Contract **PROJECT NO:** 20080147

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN THREE HUNDRED SIXTY FIVE (365) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK".

BIDDER ACKNOWLEDGES THAT INCLUDED IN THE VARIOUS ITEMS OF THE PROPOSAL AND IN THE TOTAL BID PRICE ARE COSTS FOR COMPLYING WITH THE FLORIDA TRENCH SAFETY ACT (90-96), LAWS OF FLA. EFFECTIVE OCTOBER 1st, 1990. THE BIDDER FURTHER IDENTIFIES THE COSTS TO BE SUMMARIZED BELOW:

	Trench Safety Measure (Description)	Units of Measure (LF, SY)	Unit (Quantity)	Unit Cost	Extended Cost
A.	Trench Box	LF	1	$5.00	$5.00
B.					
C.					
D.					
			TOTAL	$5.00	

FAILURE TO COMPLETE THE INFORMATION IN THE SPACES PROVIDED ABOVE MAY RESULT IN THE BID BEING DECLARED NON-RESPONSIVE.

Public Works Department
Contracts & Specifications Section
111 NW 1st Street, Suite 1510
Miami, FL 33128

MIAMI-DADE COUNTY, FLORIDA
REQUEST FOR PRICE QUOTATION (RPQ)
Contract No: CICC 7360-0/08
RPQ No: 20080147

RPQ Project Name: People's Transportation Plan (PTP) Resurfacing Contract

Price Proposal (Lowest Percentage to Perform the work **must** be stated here. State 'No Bid' if not submitting a price proposal)

Bidder's Company Name: H & J Asphalt, Inc.

Company Address: 4310 N.W. 35 Ave Miami, FL 33142

City: _____ **State:** _____ **Zip:** _____

Telephone No: 305-634-3342 **Fax No:** 305-634-3313 **EMail:** hjasph@bellsouth.net

Name of Person Submitting Quote (Print): Humberto Lorenzo, Jr

Number of Addendums received: 2 **(if none' write "None")**

Signature: _____ **Date:** 8/12/08

Note: Quotes must be submitted on this form. Quote envelope must state RPQ Number, date and time due and the Bidder's Name. Use of any other form for submission of the price quotation shall result in the rejection of the price quotation. Late bids will not be opened. *Low bidder will be notified, in the Notice of Award, of the requirements to submit current copies of insurance certificates in accordance with the Contract Documents: after review for compliance with the Contract Documents, user Department will forward all Insurance Certificates to CICC for Review.* By signature, the CONTRACTOR agrees to be bound by the terms set forth in the CICC-7360-0/08 contract.

Appendix 5A

Bid Form

PROJECT TITLE: People's Transportation Plan (PTP) Resurfacing Contract **PROJECT NO:** 20060147

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN THREE HUNDRED SIXTY FIVE (365) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK".

Item Number	Description	Unit	Estimated Quantity	Unit Price
1WSR	Saw cut and remove an average of two (2) inches of temporary cold asphalt patch on trench in order to expose and evaluate the condition of the base. If base is found suitable, clean loose material and replace the amount of cold patch removed with hot type S asphaltic concrete up to the level of the surrounding surface.	S.F.	1,563	$3.50
2WSR	Saw cut and remove an average of two (2) inches of existing temporary cold asphalt patch on trench in order to expose and evaluate the condition of the base. If base is found unsuitable by the Engineer, remove base material and replace with a minimum of eight (8) inches of compacted limerock or six (6) inches of hot S asphaltic concrete. In either case, replace the cold patch removed with hot type S asphaltic concrete up to the level of the surrounding surface.	S.F.	1,328	$6.50
4WS1-A	Night Differential for Paving Repair	P.N.	2	$750.00
5WS1-A	Night Differential for Milling	P.N.	3	$750.00
6WS1-A	Night Differential for Resurfacing	P.N.	3	$750.00
101-327A	MOBILIZATION FOR MILLING. (To be paid once, per each Section of a Township and Range) May be deleted if no milling in Section.	PER/SCT	5	$700.00
102-74-2	BARRICADES (Temporary, Type III, 6')	EA/DAY	534	$0.65
102-74-3	Barricades (Type I&II) (With high intensity flashing lights) (Temporary Type "B")	EA.	50	$0.50
102-76	FLASHING ARROW BOARD (Temporary, Multimode)	EA/DAY	36	$20.00
102-77	HIGH INTENSITY FLASHING LIGHTS (TEMPORARY, TYPE "B")	EA/DAY	5	$1.00
102-8A	RE-GRADE EXISTING SWALE (Without sod) (When required by the Engineer.)	S.Y.	5	$5.00
102-91-4	TEMPORARY MESSAGES (ONLY/ MERGE/SCHOOL/RR)	EA.	15	$40.00
102-91-1A	PAVEMENT MARKING TEMPORARY (Solid) (Any width) (Yellow or White) (Paint)	L.F.	86,650	$0.20
102-60A	WORK ZONE SIGNS	EA/DAY	5	$1.00
102-91A	PAVEMENT MARKING TEMPORARY (Skip) (Any width) (Yellow or White) (Paint) (10' stripe, 30' space)	L.F.	9,260	$0.30
110-4	REMOVAL OF EXISTING PAVEMENT	S.Y.	20	$3.00
120-1	REGULAR EXCAVATION	C.Y.	20	$6.00
120-2-2	BORROW EXCAVATION -[(Contractor supplied, truck measurement) (This item is contingent upon field conditions and may be increased, decreased, or eliminated by the Engineer)]	C.Y.	10	$5.50
120-2-3	EMBANKMENT FOR ROAD BUILD-UP (Borrow material from Contractor's own source)	C.Y.	10	$6.50
120-2-4	EMBANKMENT MATERIAL FOR SHOULDER - Borrow material, from contractor's own source, see Special Provisions for description of material.	C.Y.	150	$6.50
160-4	TYPE "B" STABILIZATION (12" Thick) (Min. C.B.R. 30)	S.Y.	10	$1.50

REVISED BID FORM ADDENDUM NO. 2

Bid Form

PROJECT TITLE: People's Transportation Plan (PTP) Resurfacing Contract **PROJECT NO:** 20080147

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN THREE HUNDRED SIXTY FIVE (365) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK".

Item Number	Description	Unit	Estimated Quantity	Unit Price
210-1-2	LIMEROCK BASE (8" double course) (Primed)	S.Y.	10	$12.00
327-70	MILLING EXISTING PAVEMENT [(1")(Payment for greater cuts will be paid proportionally)]	S.Y.	92,000	$2.50
331-2A	ASPHALTIC CONCRETE (TYPE S) (1" THICK)	TON	3,340	$75.00
337-2-1	ASPHALTIC CONCRETE FRICTION FC-3 (1" Thick)	TON	2,500	$83.00
425-4(2)	ADJUSTING INLETS	EA.	5	$150.00
425-5	ADJUST MANHOLE (This item is contingent upon field conditions and may be increased, decreased or eliminated by the Engineer)	EA.	56	$300.00
425-6	ADJUST EXISTING VALVE BOXES (MIAMI-DADE COUNTY ONLY) (This item is contingent upon field conditions and may be increased, decreased or eliminated by the Engineer)	EA.	65	$175.00
425-721E	REMOVAL AND DISPOSAL of existing damaged frames and pick up new frames at Miami-Dade Water and Sewer, including adjustment and installation of Manholes.	EA.	3	$350.00
425-721F	REMOVAL AND DISPOSAL of existing damaged frames and pick up new frames at Miami-Dade Water and Sewer, including adjustment and installation of Water Valves.	EA.	5	$225.00
425-944B	RECONSTRUCT MANHOLE	EA.	2	$300.00
575-1-1	SODDING (Pensacola Bahia or match existing) (includes watering)	S.Y.	20	$3.50
700-40-01	ROADSIDE SIGNS {(SINGLE POST) (LESS THAN 12 S.F.)}	AS.	3	$250.00
700-46-22	RESET EXISTING POST AND SIGN	EA.	5	$50.00
705-71-361	36" TUBULAR DELINEATOR	EA.	20	$48.00
706-1-12	REFLECTIVE PAVEMENT MARKERS (class B, mono or bi-directional, all colors)	EA.	11,600	$4.00
711-3	PAVEMENT MESSAGES [(ONLY/MERGE/SCHOOL/RR) (Thermoplastic)]	EA.	20	$110.00
711-4	DIRECTIONAL ARROWS (Thermoplastic)	EA.	96	$55.00
711-5	GUIDELINES [(6" DOTTED) (2'-4' White) (Thermoplastic)]	L.F.	80	$1.00
711-7	REMOVE EXISTING PAVEMENT MARKINGS	S.F.	28	$2.50
711-11-121	THERMOPLASTIC (White) (Solid) (6")	L.F.	5,540	$0.60
711-11-122	THERMOPLASTIC (White) (Solid) (8")	L.F.	2,580	$0.80
711-11-123	THERMOPLASTIC (White) (Solid) (12")	L.F.	5,535	$1.50

REVISED BID FORM ADDENDUM NO. 2

Bid Form

PROJECT TITLE: People's Transportation Plan (PTP) Resurfacing Contract **PROJECT NO:** 20080147

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN THREE HUNDRED SIXTY FIVE (365) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK".

Item Number	Description	Unit	Estimated Quantity	Unit Price
711-11-124	THERMOPLASTIC (White) (Solid) (18")	L.F.	438	$2.00
711-11-125	THERMOPLASTIC (White) (Solid) (24")	L.F.	3,652	$2.50
711-11-221	THERMOPLASTIC (Yellow) (Solid) (6")	L.F.	35,040	$0.60
711-11-224	THERMOPLASTIC (Yellow) (Solid) (18")	L.F.	986	$2.00
711-2A	SKIP TRAFFIC STRIPE, THERMOPLASTIC (4" WHITE/YELLOW, 6'-10' SKIP)	L.F.	110	$1.15
711-33-34	SKIP TRAFFIC STRIPE- [(4" White/Yellow) (10' Stripe, 30' Skip)(Thermoplastic, lead free)]	L.F.	4,682	$0.75
711-35-41	SOLID TRAFFIC STRIPE - [(4" WHITE)(Thermoplastic)]	L.F.	180	$0.50
711-36-41	SOLID TRAFFIC STRIPE [(4"Yellow) (THERMOPLASTIC) (Lead-free)]	L.F.	8,000	$0.50
711-33A	SKIP TRAFFIC STRIPE 6" White/Yellow (10' Stripe, 30' Skip)	L.F.	2,290	$0.90

Contractor's Percentage Factor: 0.94 (94%)

Bidder's Name: H & J Asphalt, Inc.

Bidder's address: 4310 NW 35TH Ave.

Bidder's telephone Number: 305-634-3342

Tax Identification Number: 65-0024320

Miami Dade County Certificate of Competency: E-99800

FAILURE TO COMPLETE THE INFORMATION IN THE SPACES PROVIDED ABOVE MAY RESULT IN THE BID BEING DECLARED NON-RESPONSIVE

REVISED BID FORM ADDENDUM NO. 2

Bid Form

PROJECT TITLE: People's Transportation Plan (PTP) Resurfacing Contract **PROJECT NO:** 20080147

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN THREE HUNDRED SIXTY FIVE (365) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK".

BIDDER ACKNOWLEDGES THAT INCLUDED IN THE VARIOUS ITEMS OF THE PROPOSAL AND IN THE TOTAL BID PRICE ARE COSTS FOR COMPLYING WITH THE FLORIDA TRENCH SAFETY ACT (90-96), LAWS OF FLA. EFFECTIVE OCTOBER 1st, 1990. THE BIDDER FURTHER IDENTIFIES THE COSTS TO BE SUMMARIZED BELOW:

	Trench Safety Measure (Description)	Units of Measure (LF, SY)	Unit (Quantity)	Unit Cost	Extended Cost
	N/A				
A.					
B.					
C.					
D.					
			TOTAL	0	

FAILURE TO COMPLETE THE INFORMATION IN THE SPACES PROVIDED ABOVE MAY RESULT IN THE BID BEING DECLARED NON-RESPONSIVE.

THIS FORM MUST BE COMPLETED

SCHEDULE OF INTENT AFFIDAVIT

COMMUNITY SMALL BUSINESS ENTEPRISE PROGRAM

Name of Prime Contractor Firm: H & J Asphalt, Inc. Contact Person: Humberto Lorenzo, Jr

Address: 4310 NW 35th Ave, Miami, FL 33142 Phone: 305-634-3542 Fax: 305-634-3313

Project Name: PTP Resurfacing Contract Countywide Project Number: 20080147

CSBE Contract Measure: 10%

This form must be completed by the Prime Contractor and the CSBE Subcontractor that will be utilized for scopes of work on the project. Bidders must include this form in a separate envelope at the time of bid submission.

Name of Prime Contractor	Certification No. (if applicable)	Certification Expiration Date (if applicable)	Type of CSBE work to be performed by Prime Contractor	Prime Contractor % of Bid
H & J Asphalt, Inc.			paving, milling	90%
			Prime Contractor Total Percentage:	90%

The undersigned intends to perform the following work in connection with the above contract:

Name of Subcontractor	Certification No.	Certification Expiration Date	Type of CSBE work to be performed by Subcontractor	Subcontractor % of Bid
Miami Striping & Signs	08/31/08	10294	Striping & Signs	7%
		Subcontractor Total Percentage:		7%

I certify that the representations contained in this form are to the best of my knowledge true and accurate.

Prime Signature	Prime Print Name	Prime Print Title	Date
	Humberto Lorenzo	President	8-12-08

The undersigned has reasonably uncommitted capacity sufficient to provide the required goods or services, all licenses and permits necessary to provide such goods or services, ability to obtain bonding that is reasonably required to provide such goods or services consistent with normal industry practice, and the ability to otherwise meet the bid specifications.

Subcontractor Signature	Subcontractor Print Name	Subcontractor Print Title	Date
	Frank Rivera	President	08/12/08

☐ Check this box if this project is a set-aside and you are performing 100% of the work with your own work forces.

☐ Check this box if a Form DBD 305A and Form DBD 305B have been submitted in your pricing envelope.

DBD 400 (Revised 07/05)

59

SCHEDULE OF INTENT AFFIDAVIT
COMMUNITY SMALL BUSINESS ENTEPRISE PROGRAM

Name of Prime Contractor Firm H & I Asphalt, Inc
Contact Person Humberto Lorenzo, Jr
Address 4310 NW 35TH Ave Miami, FL 33142
Phone 305-634-3342 Fax 305-634-3313
Project Name PTP Resurfacing Contract Countywide
Project Number 20080147
CSBE Contract Measure 10%

This form must be completed by the Prime Contractor and the CSBE Subcontractor that will be utilized for scopes of work on the project. Bidders must include this form in a separate envelope at the time of bid submission.

Name of Prime Contractor	Certification No. (if applicable)	Certification Expiration Date (if applicable)	Type of CSBE work to be performed by Prime Contractor	Prime Contractor % of Bid
H & J Asphalt, Inc			Paving, Milling	90%
			Prime Contractor Total Percentage:	90%

The undersigned intends to perform the following work in connection with the above contract:

Name of Subcontractor	Certification No.	Certification Expiration Date	Type of CSBE work to be performed by Subcontractor	Subcontractor % of Bid
Palma Concrete & Paving			Patch work, valves and machole adjustment	3%
			Subcontractor Total Percentage:	3%

60

I certify that the representations contained in this form are to the best of my knowledge true and accurate.

Prime Signature	Prime Print Name	Prime Print Title	Date
	Humberto Lorenzo	President	8-12-08

The undersigned has reasonably uncommitted capacity sufficient to provide the required goods or services, all licenses and permits necessary to provide such goods or services, ability to obtain bonding that is reasonably required to provide such goods or services consistent with normal industry practice, and the ability to otherwise meet the bid specifications.

Subcontractor Signature	Subcontractor Print Name	Subcontractor Print Title	Date
	Isaac Palma	Vicepresident	8-12-08

☐ Check this box if this project is a set-aside and you are performing 100% of the work with your own work forces.

☐ Check this box if a Form DBD 305A and Form DBD 305B have been submitted in your pricing envelope.

DBD 400 (Revised 07/05)

Exit

Capital Improvements Information System

Contractor Evaluations Report

Dept	Contract	Type	Contractor / Architect Name	Date	Rater	Period	Rate
PW	629901	CON	H & J Asphalt Inc.	8/24/2005	Armando Aragon	Project conclusion or closeout	3.5
PW	20030005	CON	H & J Asphalt Inc.	8/24/2005	Armando Aragon	Interim	3.5
DE	CF002202	CON	H & J Asphalt Inc.	12/12/2005	Susel Ferrer	Project conclusion or closeout	3.1
PW	20030005	CON	H & J Asphalt Inc.	3/23/2006	Armando Aragon	Interim	3.0
PW	20030252	CON	H & J Asphalt Inc.	3/23/2006	Armando Aragon	Interim	3.0
PW	20030253	CON	H & J Asphalt Inc.	3/23/2006	Armando Aragon	Interim	3.0
PW	20040422	CON	H & J Asphalt Inc.	3/24/2006	Armando Aragon	Interim	3.0
PW	20040423	CON	H & J Asphalt Inc.	3/24/2006	Armando Aragon	Interim	3.0
PW	20030005	CON	H & J Asphalt Inc.	4/26/2006	Armando Aragon	Interim	3.0
PW	20030252	CON	H & J Asphalt Inc.	4/26/2006	Armando Aragon	Interim	3.0
PW	20030253	CON	H & J Asphalt Inc.	4/26/2006	Armando Aragon	Interim	3.0
PW	20040422	CON	H & J Asphalt Inc.	4/27/2006	Armando Aragon	Interim	3.0
PW	20040423	CON	H & J Asphalt Inc.	4/27/2006	Armando Aragon	Interim	3.0
PW	20040422	CON	H & J Asphalt Inc.	12/27/2006	Armando Aragon	Interim	3.0
PW	20040423	CON	H & J Asphalt Inc.	12/27/2006	Armando Aragon	Interim	3.0
PW	20030252	CON	H & J Asphalt Inc.	12/27/2006	Armando Aragon	Interim	3.0
PW	20030253	CON	H & J Asphalt Inc.	12/27/2006	Armando Aragon	Interim	3.0
PW	20040275	CON	H & J Asphalt Inc.	12/28/2006	Jesus Gonzalez	None	3.2
PW	20040276	CON	H & J Asphalt Inc.	12/28/2006	Jesus Gonzalez	Interim	3.2

61

PW	20040422	CON	H & J Asphalt Inc.	4/10/2007	Armando Aragon	Project conclusion or closeout	3.0
PW	20040423	CON	H & J Asphalt Inc.	4/10/2007	Armando Aragon	Project conclusion or closeout	3.0
PW	20030252	CON	H & J Asphalt Inc.	11/28/2007	Armando Aragon	Project conclusion or closeout	2.6
PW	20030253	CON	H & J Asphalt Inc.	11/28/2007	Armando Aragon	Project conclusion or closeout	2.6
PW	20040323	CON	H & J Asphalt Inc.	6/2/2008	Urbano Baz	Completion of construction	2.0
PW	20050155	7360	H & J Asphalt Inc.	3/23/2006	Armando Aragon	Interim	3.0
PW	20050155	7360	H & J Asphalt Inc.	4/27/2006	Armando Aragon	Interim	3.0
PW	20050155	7360	H & J Asphalt Inc.	12/26/2006	Armando Aragon	Interim	3.0
PW	20060039	7360	H & J Asphalt Inc.	12/27/2006	Armando Aragon	Interim	3.0
PW	20060064	7360	H & J Asphalt Inc.	12/27/2006	Armando Aragon	Interim	3.0
PW	20060197	7360	H & J Asphalt Inc.	12/27/2006	Armando Aragon	Interim	3.0
PW	20060030	7360	H & J Asphalt Inc.	12/28/2006	Jesus Gonzalez	Interim	3.3
PW	20060031	7360	H & J Asphalt Inc.	12/28/2006	Jesus Gonzalez	Interim	3.3
PW	20060032	7360	H & J Asphalt Inc.	12/28/2006	Jesus Gonzalez	Interim	3.3
PW	20060039	7360	H & J Asphalt Inc.	4/10/2007	Armando Aragon	Project conclusion or closeout	3.0
PW	20060064	7360	H & J Asphalt Inc.	4/10/2007	Armando Aragon	Project conclusion or closeout	3.0
PW	20060197	7360	H & J Asphalt Inc.	4/10/2007	Armando Aragon	Interim	3.0
PW	20060198	7360	H & J Asphalt Inc.	4/10/2007	Armando Aragon	Interim	3.0
PW	20050155	7360	H & J Asphalt Inc.	4/10/2007	Armando Aragon	Project conclusion or closeout	3.0
PW	20060197	7360	H & J Asphalt Inc.	11/28/2007	Armando Aragon	Project conclusion or closeout	2.6
PW	20060198	7360	H & J Asphalt Inc.	11/28/2007	Armando Aragon	Project conclusion or closeout	2.6
PW	20060328	7360	H & J Asphalt Inc.	11/28/2007	Armando Aragon	Interim	2.6
PW	20060440	7360	H & J Asphalt Inc.	11/28/2007	Armando Aragon	Interim	2.6
PW	20060441	7360	H & J Asphalt Inc.	11/28/2007	Armando Aragon	Interim	2.6

PW	20060440	7360	H & J Asphalt Inc.	3/10/2008	Armando Aragon	Interim	3.0
PW	20060328	7360	H & J Asphalt Inc.	3/10/2008	Armando Aragon	Project conclusion or closeout	3.0
PW	20060441	7360	H & J Asphalt Inc.	3/10/2008	Armando Aragon	Interim	3.0
PW	20060440	7360	H & J Asphalt Inc.	8/5/2008	Armando Aragon	Project conclusion or closeout	3.0

Evaluation Count: 47 Contractors: 1 Average Evaluation: 3.0

Exit

Find Contracts With Search String ==> Projects

Goto Bottom

Exit

MIAMI-DADE COUNTY, FLORIDA

Capital Improvements Information System

All Contracts for FEIN 650024320

H & J Asphalt Inc.

DST	DPT	Type	Contract	Name	Location / Contractor	Estimated Completion Date	Total Award	Last Status Date	% Complete / Status *
30	PW	CON	20030005	PTP RESURFACING	H & J Asphalt Inc.	10/25/2005	$1,000,000	6/21/2006	100% / Closed
29	PW	CON	20030252	Resurfacing Improvement Progra	H & J Asphalt Inc.	2/1/2006	$900,901	3/11/2008	100% / Closed
30	PW	CON	20030253	Resurfacing (Zone 3)	H & J Asphalt Inc.	2/1/2006	$900,901	3/11/2008	100% / Closed
30	PW	CON	20040275	Street Pavement Rehabilitation	H & J Asphalt Inc.	7/5/2007	$995,495	8/24/2005	20% / On Schedule
30	PW	CON	20040276	Street Pavement Rehabilitation	H & J Asphalt Inc.	7/28/2007	$995,496	11/29/2005	5% / On Schedule
30	PW	CON	20040323	Drainage Improvement Program P	H & J Asphalt Inc.	9/19/2006	$1,345,946	5/29/2008	100% / Closed
30	PW	CON	20040422	Resurfacing	H & J Asphalt Inc.	7/15/2006	$990,090	3/11/2008	100% / Closed
30	PW	CON	20040423	Resurfacing	H & J Asphalt Inc.	7/15/2007	$892,625	3/11/2008	100% / Closed
11	PW	7360	20050155	Resurfacing Improvement Projec	H & J Asphalt Inc.	12/1/2006	$665,000	3/11/2008	100% / Closed
30	PW	7360	20060030	Intersections and Neighborhood	H & J Asphalt Inc.	10/14/2007	$960,000	6/8/2007	67% / N/A
30	PW	7360	20060031	Intersection and Neighborhood	H & J Asphalt Inc.	12/2/2007	$960,000	6/8/2007	66% / On Schedule
30	PW	7360	20060032	Intersection and Neighborhood	H & J Asphalt Inc.	5/14/2007	$960,000	2/14/2007	0% / N/A
2	PW	7360	20060039	Roadway Resurfacing District 2	H & J Asphalt Inc.	6/2/2007	$760,000	3/11/2008	100% / Closed
5	PW	7360	20060064	Roadway Resurfacing District 5	H & J Asphalt Inc.	2/16/2007	$270,000	3/11/2008	100% / Closed
4	PW	7360	20060197	Resurfacing Contract District	H & J Asphalt Inc.	11/8/2007	$500,000	3/11/2008	100% / Closed
6	PW	7360	20060198	Resurfacing Contract for Distr	H & J Asphalt Inc.	11/27/2007	$600,000	3/11/2008	100% / Closed
30	PW	7360	20060328	PTP Resurfacing Contract	H & J Asphalt Inc.	4/15/2008	$1,000,000	3/11/2008	100% / Closed
30	PW	7360	20060440	PTP Roadway Resurfacing Contra	H & J Asphalt Inc.	5/31/2008	$1,000,000	8/5/2008	100% / Closed
0	PW	7360	20060441	PTP Resurfacing Contract	H & J Asphalt Inc.	7/25/2008	$1,000,000	7/11/2008	85% / On Schedule
29	PW	7360	20070565	QNIP Resurfacing Contract	H & J Asphalt Inc.	11/7/2008	$879,090	7/11/2008	53.94% / On Schedule
29	PW	7360	20070566	QNIP Resurfacing Contract	H & J Asphalt Inc.	11/7/2008	$879,090	7/11/2008	78.23% / On Schedule
29	PW	7360	20080147	People's Transportation Plan (	H & J Asphalt Inc.	N/A	$879,090		0% / N/A
0	PW	CON	629901	Resurfacing Contract No. 5	H & J Asphalt Inc.	N/A	$2,300,000	8/8/2005	100% / Complete
0	DE	CON	CF002202	Multiple Award Indefinite Quan	H & J Asphalt Inc.	12/9/2003	$2,272,727	3/30/2005	100% / Complete
					Totals:	24	$23,906,451		

64

* Yellow Status=Inactive Contract

Contracts Status View MCC Status View Exit Projects Goto Top

65

MIAMI-DADE COUNTY
DEPARTMENT OF SMALL BUSINESS DEVELOPMENT
GOAL DEFICIT MAKE-UP REPORT as of: September 2, 2008

FIRM NAME	DATE OF VIOLATION	Project Number	PROGRAM	MAKE-UP AMOUNT*	APPROVED PLANS	MAKE-UP BALANCE
Acosta Tractors, Inc.	11/3/1996	ML 044533075	CSBE	$ 43,913.28	$ 31,582.00	$ 12,331.28
Adventure Environmental, Inc.	9/11/2007	CCDR5	CSBE	72,841.44	-	72,841.44
	9/11/2007	CCDR1	CSBE	68,829.24	-	68,829.24
	9/11/2007	CCDR3	CSBE	56,913.06	-	56,913.06
American Earth Movers, Inc.	11/16/2007	CCDR2	CSBE	337,836.00	211,333.93	126,502.07
Buade Construction Company	12/21/2000	98016	CSBE	7,000.00	-	7,000.00
Budget Construction, Co	6/22/2007	40070103006	CSBE	823,316.00	-	823,316.00
	6/18/2008	400701-05-004	CSBE	170,575.40	-	170,575.40
DACA Environmental, Inc.	2/17/2003	W-799R	CSBE	171,283.66	-	171,283.66
Dato Electric, Inc.	10/31/2006	MIA-737H	CSBE	996,145.00	-	996,145.00
Development & Communication Group of Florida, Inc.	4/6/2005	POSW0400740, RPQ #04T002	CSBE	55,000.00	30,377.45	24,622.55
	12/20/2006	POWS0607759 T0708	CSBE	600,000.00	-	600,000.00
Environmental Science Associates Corporation	3/9/2007	E02-MDAD-01, E (HO8	CBE	6,129.46	-	6,129.46
F C E Engineers, Inc.	1/31/2002	630121Q	CSBE	281,748.52	-	281,748.52
	1/31/2002	662460	CSBE	455,423.32	-	455,423.32
	1/31/2002	671703	CSBE	99,950.01	-	99,950.01
	1/31/2002	693136Q	CSBE	113,785.07	-	113,785.07

MIAMI-DADE COUNTY
DEPARTMENT OF SMALL BUSINESS DEVELOPMENT
GOAL DEFICIT MAKE-UP REPORT as of: September 2, 2008

FIRM NAME	DATE OF VIOLATION	Project Number	PROGRAM	MAKE-UP AMOUNT*	APPROVED PLANS	MAKE-UP BALANCE
	1/31/2002	693203Q	CSBE	360,538.68	-	360,538.68
	1/31/2002	662257	CSBE	135,930.77	-	135,930.77
M. Villa & Associates, Inc.	8/10/2001	CDQNIP 1	CSBE	203,912.67	-	203,912.67
Metro Express, Inc.	1/4/2006	630022	CSBE	398,840.90	320,805.85	78,035.05
Petro Hydro, Inc.	6/30/2006	20030180	CSBE	293,656.57	-	293,656.57
	2/6/2007	20030009	CSBE	264,000.00	-	264,000.00
	4/10/2007	20050291	CSBE	320,248.48	-	320,248.48
Pino Kaoba & Associates, Inc.	8/23/2007	MDFRD-DB-09 DB04-F	CSBE	314,039.70	-	314,039.70
	8/23/2007	DB04-FIRE-02/MDFR	CSBE	349,267.00	-	349,267.00
	8/23/2007	MDFRD-DB-11 DB04-F	CSBE	498,769.80	-	498,769.80
Raydan Electric, Inc.	1/26/2007	20030015	CSBE	16,632.00	-	16,632.00
Transamerica Construction Company	8/13/2007	POSW070011206N01	CSBE	89,116.20	-	89,116.20
Weekley Asphalt Paving, Inc.	7/16/2002	671908	CSBE	40,015.76	-	40,015.76
	7/5/2005	629904-1Q	CSBE	49,992.12	-	49,992.12
TOTAL				***$ 12,035,285.97***	***$ 4,968,151.71***	***$ 7,101,550.88***

FOR QUESTIONS REGARDING THIS REPORT, PLEASE CONTACT ALICE HIDALGO - GATO OR ALECIA ANDERSON AT (305) 375-3111.

67

MIAMI-DADE COUNTY

DEBARRED CONTRACTORS LIST
(MONTHLY REPORT)
Report Period: May 2008

Name	Position	Company Name	Address	Initiating Dept. and Contact Person	Cause of Debarment	Effect of Debarment	Termination Date	Compliance/ Settlement Agreement
Craig Heard	President	HEARD Communications, Inc. D/B/A Gateway Outdoor Advertising	31 Route 46 Hackettstown, NJ 07840-2623	Miami-Dade Transit Authority	Violation of Section 10-38 (h)(2)(iii) of the Miami-Dade County Code	Excluded from Contracting w/ Miami-Dade County	12/282005 - 12/27/2010	No
Kenneth Guldner	Vice President/VFAS	HEARD Communications, Inc. D/B/A Gateway Outdoor Advertising	31 Route 46 Hackettstown, NJ 07840-2623	Miami-Dade Transit Authority	Violation of Section 10-38 (h)(2)(iii) of the Miami-Dade County Code	Excluded from Contracting w/ Miami-Dade County	12/282005 - 12/27/2010	No
HEARD Communications, Inc. D/B/A Gateway Outdoor Advertising	HEARD Communications, Inc. D/B/A Gateway Outdoor Advertising	HEARD Communications, Inc. D/B/A Gateway Outdoor Advertising	31 Route 46 Hackettstown, NJ 07840-2623	Miami-Dade Transit Authority	Violation of Section 10-38 (h)(2)(iii) of the Miami-Dade County Code	Excluded from Contracting w/ Miami-Dade County	12/282005 - 12/27/2010	No
Pedro Penton	Officer/Owner	International Systems and Electronic Corporation, Inc. (ISE)	8899 N.W. 18th Terrace, Mia, Florida	Miami-Dade County Aviation Department	Violation of Section 10-38 (h)(2)(iii) of the Miami-Dade County Code	Excluded from Contracting w/ Miami-Dade County or Lessee, Tenant or Persons Conducting Business Within the Airport Boundries of Mia Int'l Airport for Ten (10) Years	11/22/2002-11/21/2012	Yes
Moody Maintenance Products, Inc.	Moody Maintenance Products, Inc.	Moody Maintenance Products, Inc.	6554 NW 13th Ct, Plantation, Florida	Miami-Dade County, Finance Department	Violation of Section 10-38	Excluded from Contracting w/ Miami-Dade County	12/19/2006-12/18/2011	Yes
Winship B. Moody	Officer/Owner/ President	Moody Maintenance Products, Inc.	6554 NW 13th Ct, Plantation, Florida	Miami-Dade County, Finance Department	Violation of Section 10-38	Excluded from Contracting w/ Miami-Dade County	12/19/2006-12/18/2011	Yes
Suzanne M. Moody	Vice President & Secretary	Moody Maintenance Products, Inc.	6554 NW 13th Ct, Plantation, Florida	Miami-Dade County, Finance Department	Violation of Section 10-38	Excluded from Contracting w/ Miami-Dade County	12/19/2006-12/18/2011	Yes
All Pest Control Service, Inc.	All Pest Control Service, Inc.	All Pest Control Service, Inc.	6854 W. Flagler St. Miami, Florida 33144	Miami-Dade County DPM	Violation of Section 10-38	Excluded from Contracting w/ Miami-Dade County	05/15/2007 - 05/14/2012	Yes

MIAMI-DADE COUNTY

DEBARRED CONTRACTORS LIST
(MONTHLY REPORT)
Report Period: May 2008

Gilberto Alonso	President/Owner	All Pest Control Service, Inc.	6854 W. Flagler St. Miami, Florid	Miami-Dade County DPM	Violation of Section 10-38	Excluded from Contracting w/ Miami-Dade County	05/15/2007 - 05/14/2012	Yes
Sonia Condo Alonso	Officer/Owner	All Pest Control Service, Inc.	6854 W. Flagler St. Miami, Florid	Miami-Dade County DPM	Violation of Section 10-38	Excluded from Contracting w/ Miami-Dade County	05/15/2007 - 05/14/2012	Yes
Worldwide Industries, Inc	Worldwide Industries, Inc.	Worldwide Industries, Inc.	3653 Cagney Drive Tallahassee, Fl32309	Miami-Dade County DPM	Violation of Section 10-38	Excluded from Contracting w/ Miami-Dade County	02/01/2008 - 02/02/2013	Yes
Gloria Jones	President	Worldwide Industries, Inc.	3653 Cagney Drive Tallahassee, Fl32309	Miami-Dade County DPM	Violation of Section 10-38	Excluded from Contracting w/ Miami-Dade County	02/01/2008 - 02/02/2013	Yes
Laraync Whitehead	Vice-President	Worldwide Industries, Inc.	3653 Cagney Drive Tallahassee, Fl32309	Miami-Dade County DPM	Violation of Section 10-38	Excluded from Contracting w/ Miami-Dade County	02/01/2008 - 02/02/2013	Yes

69

Firm	Date of Violation	Project #	Department	Ord.	Amount Identified	Amount Recovered	Amount Makeup	Reason	Status
H & D ELECTRIC, INC. D/B/A HALLGREN ENTERPRISES,									
	6/22/2004	MCC-I-110B	AV	90-143	$13,629.21	$13,629.21		Misclassification of employee	Closed 8/4/2006
	11/1/2004	MIA-732B	AV-AA	90-143	$7,475.51	$7,475.51	$0.00	Misclassification of employee	Closed 1/26/2006
	9/14/2005	MCC-J-075A	AV	90-143			$0.00	Failed to respond to Payroll Audit (RWB)	Closed 3/29/2007
H & J ASPHALT, INC.									
	3/14/2007	20040422	PW	97-52			$35,856.56	Prime failed to meet CSBE subcontractor goal	Closed 6/10/2008
	3/14/2007	20040423	PW	97-52			$73,793.92	Prime failed to meet CSBE subcontractor goal	Closed 6/10/2008
	6/21/2007	20030252	PW	97-52			$11,809.82	Prime failed to meet CSBE subcontractor goal	Closed 6/10/2008
H & R PAVING, INC.									
	4/21/2005	20030002	PW	90-143				Submittal of inaccurate payrolls	Closed 6/30/2006
	5/16/2005	630023	PW	90-143				Submittal of inaccurate payrolls	Closed 2/22/2006
	12/16/2005	20040506	PW	90-143				Failed to post Wages at the Job Site	Closed 12/16/2005
	1/31/2006	20030255	PW	90-143				Failed to post Wages at the Job Site	Closed 1/31/2006
	2/2/2006	20030256 (651007)	PW	90-143				Failed to post Wages at the Job Site	Closed 2/2/2006
	3/6/2007	RM-6-01/03	AV	97-52			$24,562.00	Prime failed to meet CSBE subcontractor goal	Open
	3/6/2007	20030249	PW	97-52			$64,933.00	Prime failed to meet CSBE subcontractor goal	Open
	3/6/2007	20030256 (651007)	PW	97-52			$131,487.00	Prime failed to meet CSBE subcontractor goal	Open
	5/23/2007	20040506	PW	90-143	$4,008.46	$4,008.46		Submittal of inaccurate payrolls	Closed 6/17/2008
	5/23/2007	20040450	PW	90-143	$4,008.47	$4,008.47		Submittal of inaccurate payrolls	Closed 6/17/2008
	5/23/2007	20040509	PW	90-143	$4,008.47	$4,008.47		Submittal of inaccurate payrolls	Closed 6/17/2008
	5/23/2007	20040508	PW	90-143	$4,008.47	$4,008.47		Submittal of inaccurate payrolls	Closed 6/17/2008

92

FLORIDA DEPARTMENT OF STATE
DIVISION OF CORPORATIONS

Detail by Entity Name

Florida Profit Corporation

H & J ASPHALT, INC.

Filing Information

Document Number	M55810
FEI Number	650024320
Date Filed	07/20/1987
State	FL
Status	ACTIVE
Last Event	REINSTATEMENT
Event Date Filed	08/17/1990
Event Effective Date	NONE

Principal Address

4310 N.W. 35TH AVE
MIAMI FL 33142-4323

Mailing Address

4310 N.W. 35TH AVE
MIAMI FL 33142-4323

Registered Agent Name & Address

LORENZO, HUMBERTO
4310 N.W. 35 AVE.
MIAMI FL 33142 US

Name Changed: 05/08/1991

Address Changed: 05/08/1991

Officer/Director Detail

Name & Address

Title P

HUMBERTO, LORENZO JR
7840 SW 89THAVE.
MIAMI FL 33173

Title SVP

71

LORENZO, JORGE
3198 NW 98TH CT.
MIAMI FL 33172

Annual Reports

Report Year	Filed Date
2006	06/14/2006
2007	03/14/2007
2008	03/24/2008

Document Images

03/24/2008 -- ANNUAL REPORT	View image in PDF format
03/14/2007 -- ANNUAL REPORT	View image in PDF format
06/14/2006 -- ANNUAL REPORT	View image in PDF format
03/14/2005 -- ANNUAL REPORT	View image in PDF format
03/10/2004 -- ANNUAL REPORT	View image in PDF format
04/25/2003 -- ANNUAL REPORT	View image in PDF format
02/28/2002 -- ANNUAL REPORT	View image in PDF format
01/26/2001 -- ANNUAL REPORT	View image in PDF format
08/02/2000 -- ANNUAL REPORT	View image in PDF format
02/01/1999 -- ANNUAL REPORT	View image in PDF format
04/01/1998 -- ANNUAL REPORT	View image in PDF format
04/18/1997 -- ANNUAL REPORT	View image in PDF format
05/01/1996 -- ANNUAL REPORT	View image in PDF format
03/16/1995 -- ANNUAL REPORT	View image in PDF format

Note: This is not official record. See documents if question or conflict.

Previous on List **Next on List** **Return To List**

Events **No Name History** Entity Name

Home Contact us Document Searches E-Filing Services Forms Help
Copyright and Privacy Policies
Copyright © 2007 State of Florida, Department of State.

72