Memorandum

MIAMI-DADE COUNTY

Date: April 7, 2009

Agenda Item No. 8(P)(1)(E)

To: Honorable Chairman Dennis C. Moss
and Members, Board of County Commissioners

From: George M. Burgess
County Manager

Subject: Contract Award Recommendation in the Amount of $1,000,000.00 Between AGC Electric, Inc. and Miami-Dade County for the People's Transportation Plan (PTP) Project Entitled Advanced Traffic Management System (ATMS) Field Equipment Installation Contact **(Project – CICC 7360-0/08 Request for Price Quotation (RPQ) No. 20080228)**

Recommendation

The attached Contract Award Recommendation for the Advanced Traffic Management System (ATMS) Field Equipment Installation Contract (Project – CICC 7360-0/08 RPQ No. 20080228), in the amount of $1,000,000.00 between AGC Electric, Inc. and Miami-Dade County has been prepared by the Public Works Department (PWD) and is recommended for approval. Proceeds from the Charter County Transit System Sales Surtax (the Surtax) will be used to fund this project, therefore, approval by the Board of County Commissioners (BCC) and Citizens' Independent Transportation Trust (CITT) is required.

Scope

The work to be performed under the life of this contract includes ATMS field equipment installations at various locations within Miami-Dade County.

Fiscal Impact/Funding Source

The fiscal impact will be approximately $1,000,000.00 and will be funded from the Surtax. The proposed improvements are listed in Exhibit 1 of PTP Ordinance under Major Highway and Road Improvements; Upgrades to the County's Traffic Signalization System. The base contract amount is $878,142.86, but the total allocated amount is $1,000,000.00, which is inclusive of the contingency and dedicated allowances.

Delegation of Authority

No additional authority is being requested within the body of this contract.

Track Record/Monitor

The contractor, AGC Electric, Inc., is currently performing work for PWD at a satisfactory level as reported by the Project Manager. PWD has reviewed the Office of Capital Improvements (OCI) database and found seven (7) awarded construction contracts for AGC Electric, Inc. The referenced database also lists a total of five (5) contractor performance evaluations with an overall performance rating of satisfactory (3.6). In addition, the Department of Small Business Development's (SBD) History of Violations report lists no violations for this contractor.

Following PWD's standard operating procedures, after award of this contract, a pre-construction meeting will be scheduled. Throughout all PTP projects, the responsible staff person in PWD will be the PTP Coordinator, Mr. Frank Aira, P.E. Following completion of the award process, the project will be assigned to Mr. Oscar Rubio, Project Manager, for day to day responsibilities.

According to the Florida Department of State, Division of Corporations, AGC Electric, Inc., Company Principals are: Tomas V. Curbelo, Enrique I. Guzman and Pierrette De La Sierra and the Company's address is listed as: 2660 West 79 Street, Hialeah, Florida 33016.

Background

In an effort to accelerate the continued success of the PWD PTP Major Highway and Roadway Initiative, PWD continues to take advantage of various contracting mechanisms such as the subject Miscellaneous Construction Contracting process available under OCI contract CICC 7360-0/08. Through this process, PWD forwards the Request for Price Quotation (RPQ), by way of facsimile transmission, to a pool of firms that have registered with OCI for the subject trade. Additionally, PWD advertises the project in the Daily Business Review and all solicitations are available on-line through the Miami-Dade County portal under the "Procurement Solicitations" link. Interested contractors prepare their bids according to the Job Order Contracting (JOC) process, whereby the County establishes unit prices for the pay items in accordance with industry averages. The contractors submit their bid as an overall percentage factor of the pricing established by the County. The project award evaluation is based upon the lowest percentage submitted by the responsive, responsible bidder for the project.

PWD staff submitted the referenced project to the SBD Review Committee. The Review Committee met on December 10, 2008, reviewed RPQ 20080228 and recommended no contract measures for this project. Therefore, on December 18, 2008, PWD forwarded an RPQ for the ATMS Field Installation Contract, utilizing the OCI contract CICC 7360-0/08, to a list of 49 qualified firms. Eleven (11) firms purchased contract documents and three (3) firms proffered a bid. AGC Electric, Inc., proffered the lowest responsive, responsible base bid of 0.86 percentage factor, 14% below the County's cost estimate; the second lowest bidder, Horsepower Electric, Inc., proffered a base bid of 0.87 percentage factor, 1% over the lowest bidder; the third lowest bidder, All Quality Electrical Services, Inc., proffered a base bid of 0.92 percentage factor, 5% over the second lowest bidder. As a result, on February 17, 2009, PWD issued a recommendation of award for RPQ 20080228 to AGC Electric, Inc. with the stipulation that approval of this project must be obtained from the BCC and the CITT due to guidelines associated with the use of Surtax fund.

The work to be accomplished for this project consists of, but is not limited to, furnishing all supervision, labor, materials, special equipment and tools required to perform all operations necessary to install Miami-Dade County traffic signal cabinets, traffic controllers, modification of traffic controller (firmware and communication), installation of loops, conduits, and pull boxes. The County will furnish the cabinets, controllers, and communications equipment. This contract also includes maintenance of existing traffic signals for the duration of the required installation or upgrade activity.

Assistant County Manager

MEMORANDUM

(Revised)

TO: Honorable Chairman Dennis C. Moss and Members, Board of County Commissioners

DATE: April 7, 2009

FROM: R. A. Cuevas, Jr. County Attorney

SUBJECT: Agenda Item No. 8(P)(1)(E)

Please note any items checked.

_____ **"4-Day Rule" ("3-Day Rule" for committees) applicable if raised**

_____ **6 weeks required between first reading and public hearing**

_____ **4 weeks notification to municipal officials required prior to public hearing**

_____ **Decreases revenues or increases expenditures without balancing budget**

_____ **Budget required**

_____ **Statement of fiscal impact required**

_____ **Bid waiver requiring County Mayor's written recommendation**

_____ **Ordinance creating a new board requires detailed County Manager's report for public hearing**

_____ **Housekeeping item (no policy decision required)**

_____ **No committee review**

Approved _____ Mayor
Veto _____
Override _____

Agenda Item No. 8(P)(1)(E)
4-7-09

RESOLUTION NO. _____

RESOLUTION APPROVING A CONTRACT AWARD RECOMMENDATION IN THE AMOUNT OF $1,000,000.00 BETWEEN AGC ELECTRIC, INC. AND MIAMI-DADE COUNTY FOR THE PEOPLE'S TRANSPORTATION PLAN (PTP) PROJECT ENTITLED ADVANCED TRAFFIC MANAGEMENT SYSTEM (ATMS) FIELD EQUIPMENT INSTALLATION CONTRACT (PROJECT – CICC 7360-0/08 REQUEST FOR PRICE QUOTATION (RPQ) No. 20080228)

WHEREAS, this Board desires to accomplish the purposes outlined in the accompanying memorandum, a copy of which is incorporated herein by reference,

NOW, THEREFORE, BE IT RESOLVED BY THE BOARD OF COUNTY COMMISSIONERS OF MIAMI-DADE COUNTY, FLORIDA, that this Board approves the Contract Award Recommendation in the amount of $1,000,000.00 between AGC Electric, Inc. and Miami-Dade County for the People's Transportation Plan (PTP) Project Entitled Advanced Traffic Management System (ATMS) Field Equipment Installation Contract (Project – CICC 7360-0/08 RPQ No. 20080228) in substantially the form attached hereto and made a part hereof.

The foregoing resolution was offered by Commissioner , who moved its adoption. The motion was seconded by Commissioner and upon being put to a vote, the vote was as follows:

Dennis C. Moss, Chairman
Jose "Pepe" Diaz, Vice-Chairman

Bruno A. Barreiro	Bruno A. Barreiro
Carlos A. Gimenez	Carlos A. Gimenez
Barbara J. Jordan	Barbara J. Jordan
Dorrin D. Rolle	Dorrin D. Rolle
Katy Sorenson	Katy Sorenson
Sen. Javier D. Souto	Sen. Javier D. Souto

The Chairperson thereupon declared the resolution duly passed and adopted this 7th day of April, 2009. This resolution shall become effective as follows: (1) ten (10) days after the date of its adoption unless vetoed by the Mayor, and if vetoed, shall become effective only upon an override by this Board, and (2) either i) the Citizens' Independent Transportation Trust (CITT) has approved same, or ii) in response to the CITT's disapproval, the County Commission re-affirms its award by two-thirds (2/3) vote of the Commission's membership and such reaffirmation becomes final.

MIAMI-DADE COUNTY, FLORIDA
BY ITS BOARD OF
COUNTY COMMISSIONERS

HARVEY RUVIN, CLERK

By:_____
Deputy Clerk

Approved by County Attorney as
to form and legal sufficiency.

B.L

Bruce Libhaber

MIAMI-DADE COUNTY

Carlos Alvarez, Mayor

Public Works
111 NW 1st Street • Suite 1510
Miami, Florida 33128-1970
T 305-375-2930 F 305-375-2931

miamidade.gov

February 17, 2009

CERTIFIED MAIL No.
7005 1820 0004 0569 8540

FACSIMILE; TELEPHONE No.
305-828-4515; 305-823-2280

Mr. Tomas V. Curbelo
AGC Electric, Inc.
2660 West 79th Street
Hialeah, Florida 33016

Re: **Recommendation for Award**
Request for Price Quotation (RPQ) No. 20080228 - CICC 7360-0/08
People's Transportation Plan (PTP) Advance Traffic Management System (ATMS)
Field Installation Contact

Dear Mr. Curbelo:

This letter will serve as your notification that you have been recommended for award for the above referenced RPQ based on your Price Quotation submitted on Wednesday, January 28, 2009. The total RPQ amount is one million dollars and zero cents ($1,000,000.00). This includes a base contract amount of eight hundred seventy-eight thousand one hundred forty-two dollars and eighty-six cents ($878,142.86), a contingency amount of eighty-seven thousand eight hundred fourteen dollars and twenty-nine cents ($87,814.29), and dedicated allowances totaling thirty-four thousand forty-two dollars and eighty-five cents ($34,042.85). The contract duration is established as **365-calendar days**. However, the award is contingent upon the submission of the required items listed below:

1. Performance and Payment Bond as required in Contract No. CICC 7360-0/08, Section 2.0 Special Conditions, Page 16, Article 2.11, **PERFORMANCE AND PAYMENT BOND**. (The **original attached documents** must be used).
2. Letter from Bonding Agent granting Miami-Dade County authorization to date the Performance Bond.
3. Copies of current insurance certificates.
4. Copies of required license(s).

The preceding documents are required as outlined within Contract CICC-7360-0/08 and to be submitted within 10 business days. Failure to submit the document(s) within the specified time, or any extension granted, will result in the award being rescinded. Subsequent to the review and approval of the aforementioned documents, you are required to obtain the required permits in the time stipulated in the RPQ. Upon obtaining the permit(s), a copy(s) must be submitted to the Project Manager prior to commencement of work. No work is to be performed without a permit unless the Project Manager issues a written directive to proceed without permit(s).

Delivery Receipt Copy

After receipt of the permits the Project Manager will schedule a Pre-Construction Conference and issue a Notice to Proceed authorizing the performance of the work. This letter will also serve as a reminder that all work must be performed according to the scope of work and contract's terms and conditions, all permits and inspections and in accordance with all applicable Federal, State and local laws, codes and regulations.

Further, it shall be understood that since proceeds from the Charter County Transit System Sales Surtax levied pursuant to Section 29.121 of the Code of Miami-Dade County may be used to pay for all or some part of the cost of this contract, no award of this contract shall be effective and thereby give rise to a contractual relationship with the County unless and until the following have occurred: 1) the County Commission awards the contract, and such award becomes final (either by expiration of 10 days after such award without veto by the Mayor, or by Commission override of a veto); and 2) either i) the Citizens' Independent Transportation Trust (CITT) has approved same, or ii) in response to the CITT's disapproval, the County Commission re-affirms its award by two-thirds (2/3) vote of the Commission's membership and such reaffirmation becomes final.

Please contact Mr. Ultimo De Oliveira, OCI office, at (305) 375-2606 to insure that your file is complete for award consideration.

Should you have any questions please contact me at (305) 375-2930.

Sincerely,

Frank Aira, P.E. CFM
Manager, Public Works Department

FA:lc

C: Esther L. Calas, P.E., PWD
Johnny Martinez, OCI
Penelope Townsley, SBD
Bob Williams, P.E., PWD
Oscar Rubio, PWD
Luis O. Perez, PWD
Orky Rodriguez, PWD
Alvaro Castro, PWD
Patrice King, SBD
Clerk of the Board
Reading File
Project File

Dept. of Small Business Development
Project Worksheet

Project/Contract Title:	PEOPLE'S TRANSPORTATION PLAN (PTP) ADVANCED TRAFFIC MANAGEMENT SYSTEM (ATMS) FIELD INSTALLATION CONTRACT (SIC)	RC Date:	12/10/2008
Project Contract No:	RFQ NO. 20080225	Item No:	3-18
Funding Source:			
Department:	PUBLIC WORKS DEPARTMENT		
Estimated Cost of Project/Bid:	$1,900,000.00	Readvertisal Date(s):	

Description of Project/Bid: TO ESTABLISH A CONTRACT FOR THE PURCHASE OF EQUIPMENT PURSUANT TO PURCHASE, LABOR, MATERIALS, EQUIPMENT, TOOLS AND PERFORMANCE OF OPERATIONS NECESSARY TO INSTALL MIAMI-DADE COUNTY TRAFFIC CABINETS, SURFACE TRAFFIC CONTROLLERS, SOFTWARE OF THE UNDERLYING FIRMWARE AND COMMUNICATIONS. INSTALLATION OF LOOPS, CONDUITS, AND POLE BOXES. THE COUNTY WILL FURNISH THE CABINETS, CONTROLLERS, AND COMMUNICATIONS EQUIPMENT. THIS ALSO INCLUDES MAINTENANCE OF EXISTING TRAFFIC SIGNALS FOR THE DURATION OF THE REQUIRED INSTALLATION OR UPGRADE ACTIVITY.

Contract Measures Recommendation

Measure	Program	Goal Percent
No Measure	CSBE	0.00%

Reasons for Recommendation

An analysis of the trade required for this contract was done. An analysis of the availability of CSBEs revealed insufficient availability. CWP Not Applicable. CICC 7360-02/07

Analysis for Recommendation of a Goal

Sub trade	Cat.	Estimated Value	% of Items to Base Bid	Availability
	CSBE	$0.00	0.00%	0
	Total	$0.00	0.00%	

Living Wages: YES [ ] NO [X] Highway: YES [X] NO [ ] Heavy Construction: YES [ ] NO [X]

Responsible Wages: YES [X] NO [ ] Building: YES [ ] NO [X]

Ordinance 90-143 is applicable to all construction projects valued over $100,000.00 that do not involve Federal Funds.

REVIEW COMMITTE RECOMMENDATION

Tier 1 Set Aside

Set Aside Level 1 Level 2 Level 3

Trade Set Aside (MCC) Goal Bid Preference

No Measure Deferred Selection Factor

Committee, Review Committee — 12/10/08 Date — DBD Director — 12/10/08 Date

DBD-WP-PW-v. 2010-01

Public Works Department
Contracts & Specifications Section
111 NW 1st Street, Suite 1510
Miami, FL 33128

MIAMI-DADE COUNTY, FLORIDA
REQUEST FOR PRICE QUOTATION (RP

Contract No: CICC 7360-0/08
RPQ No: 20080228

This RPQ is issued under the terms and conditions of the Contract No. CICC-7360-0/08.

Date Issued: 12/18/2008 **Bid Date Due:** 2/6/2009 **Time Due:** 2:00 P.M. **Submitted Via:** Sealed Enve

Date RPQ Added: 12/3/2008 **Contractors Add Request Date:** 12/16/2008 **Contractors Add Date:** 12/18/2008

Project Number: 20080228 **Estimated Value:** $878,142.86
(excluding contingencies and dedicated allowances)

Project Name: PTP Advance Traffic Management System (ATMS) Field Installation Contract **ESP**

Project Location: See Article #6 of the Special Provisions (Location of Work) for information pertaining to the tentative Work Location(s).

Project Manager: Jean Bernard Philippeaux **Phone No:** 305-375-2930 **Fax No:** 305-375-2931

Document Pickup: **Contact:** Contracts & Specifications Section **Phone:** (305) 375-2930 **Date:** 12/18/2008

Document Pickup: **Location:** 111 NW 1st Street, Suite 1510

	Y/N:	Mandatory:	Date:	Time:	Location:
Site Meeting:	N	N			
PreBid Meeting:	Y	N	1/13/2009	10:00 A.M.	111 NW 1st Street, Suite 1510 , Front Conference Room

Type of Contract: Single Trade **Method of Award:** Lowest Percentage Factor

Performance/Payment Bond Required: Y **Bid Bond Required:** Y **Insurance Required:** Y

Comm Dist: Various **Davis Bacon:** N **AIPP:** N $0.00

Prevailing Wage Rate Requirements: Y **DBD Subcontract Forms Required:** N **Date Advertised:** 12/18/2008

CSBE Requirements: N 0% **Trade Set-a-side:** N

DBD Dates: **Received:** **SOI Date:** **Compliance:** **Memo Date:**

Type:	Trade:	Count:	Work%:	Create Bid
Primary	Electrical Contractor	50		

Anticipated Start Date: 7/13/2009 **Calendar Days for Project Completion:** 365

Liquidated Damages / $$ Per day: Y $1,423.00 **Method of Payment:** Scheduled Monthly Payments

Funding Type: **Federal:** N **State:** N **PTP:** Y **Other:** N **QNIP:** N **OMC:** N **GOB:** N

Awarded To:	CSBE Exp Date:	Award Date:	Paid Amt:
AGC Electric Inc.		2/12/2009	$0.00

Collusion Affidavit Received: Y **Date Collusion Affidavit Received:** 2/6/2009

Base Amt: $878,142.86 **Cont Amt:** $87,814.29 **Ded Amt:** $34,042.85 **Award Amt:** $1,000,000.00

Insurance:	**OCI Approved:** N	**Date Approved:**	**GL Ins Exp Dt:** 10/1/2009
Bond Review:	**OCI Approved:** N	**Date Approved:**	**AL Ins Exp Dt:** 10/1/2009
Risk Management:	**Approved:** N	**Date Approved:**	**WC Ins Exp Dt:** 10/1/2009

Scope of Work: (Contractor must obtain and submit all permits prior to performing any work.)

Work under this Contract shall consist of furnishing supervision, labor, materials, equipment, tools, and performing all oper necessary to install Miami-Dade County Traffic Signal Cabinets, replace traffic controllers, modify traffic controller (firmwar communication), installation of, loops, conduits, and pull boxes. The County will furnish the cabinets, controllers communications equipment. This Contract also includes maintenance of existing traffic signals for the duration of the re installation or upgrade activity. The work to be performed under this contract shall be Countywide. Individual work orders v provided with specific site locations after award of the contract and issuance of Notice to Proceed. Each work order will incl

set of plans including quantities, details, and intersection diagrams, the County shall not be held responsible for the accuracy c quantities whether greater or lesser than the estimated quantities. Final quantities shall be determined in the field by the Eng From the time the Contractor begins actual work at a specific location/intersection until the end of the burn-in period, the Cont shall be responsible for maintaining the controller-cabinet and its components and any non-cabinet equipment modified a installed as part of this project, including but not limited to pull boxes, conductors, loops, and conduit. Replacements fc equipment that fails while it is being maintained by the Contractor, which was not provided by the Contractor and did not fail c contractor's performance, can be obtained from the County by the Contractor at no charge.

Design Drawings Included: N **Shop Drawings Included:** N **Specifications Included:** Y

Project Qualifier: Frank Aira **Phone No:** 305-375-2930 **EMail:** AiraF@miamidade.gov

Comments:

LICENSE REQUIREMENTS:
At the time of Bid and pursuant to the requirements of Section 10-3 of the Code of Miami-Dade County, Florida and Solicitation and Contract Documents, the Bidder must hold a valid, current, and active Certificate of Competency as a M Electrical Contractor License or Electrical Utility Contractor License.

Pursuant to Section 255.20, Florida Statues (F.S.) and in lieu of the above, the County may consider a bid from a Bidder tha duly licensed Contractor in good standing that has been prequalified and considered eligible by the Florida Departme Transportation (FDOT) under Section 337.14, F.S. and Chapter 14-2, Florida Administrative Code, to perform the work descril the Contract Documents. Contractors seeking consideration under this Paragraph shall submit along with the Bid Documer review and consideration, current copy(ies) of their FDOT Certificate(s) of Qualification, Certification of Work Underway, and S of Contract(s) On Hand. Acceptance FDOT prequalification(s) necessary to perform the work specified in the Project's Scc Work shall include the Traffic Signals Work Class.

BID DOCUMENTS:
Bidding documents may be purchased from the Miami-Dade County Department of Public Works, Contracts and Specifica Section, 111 NW 1st Street, 15th Floor, Miami, Florida 33128 for a non-refundable fee of Twenty Five dollars ($25.00) per complete set of documents. Payment shall be in the form of a company check, cashier's check, or money order payable "Board of County Commissioners of Miami-Dade County, Florida."

ADDENDUMS - RFI'S:
The Public Works Department has made changes with regard to how addendums and requests for information (RFI) will be s document holders. Be advised that all Addendums, RFI's, and the document holders list (bidder's list) are now available tc online at the following web address: http://services.miamidade.gov/DPM/SolicitationList.aspx

Therefore, during the advertisement period, the Department will not be sending these documents via certified mail. All docu holders must provide a dedicated fax number available at all hours. The Department will only be sending addendums and RF fax and posting online at the aforementioned link. The bidders list will be updated every Friday during the advertisement pha the contract. Please be aware that acknowledgment of receipt of all addendums and RFI's remain a requirement when subr bids.

VENDOR REGISTRATION:
Due to the new Vendor Registration procedures of the Department of Procurement Management, updated definitions along wi "Affirmation of Vendor Affidavits" has been added to the Bid Submittal Package. The successful bidder must be registered this new procedure prior to award.

PREBID - BID SUBMITTAL DUE DATE:
Pre-Bid Conference time and location: 10:00 A.M., Tuesday, January 13, 2009, 111 N.W. 1st Street, 15 Floor, Front Confe Room.

Bid Opening Time and Location: 2:00 P.M., Friday, February 6, 2009, 111 N.W. 1st Street, 17th Floor, Clerk of the Board Offic

Contractor / Bid Information (Bids added 12/18/2008)

Type	Contractor Name	Trade	Bid	DBD OK	Base Bid Amount	Award	Bid Type	LI Exp Date
7360	A & P ELECTRICAL CONTRACTORS, INC.	Electrical Contractor	N		$0.00		Pri	12/31/2
7360	A. Bernal Services, Corp.	Electrical Contractor	N		$0.00		Pri	8/31/2(
7360	Abcon Electric	Electrical Contractor	N		$0.00		Pri	12/31/2
7360	Accura Electrical Contractors Inc.	Electrical Contractor	N		$0.00		Pri	12/31/2

7360	AGC Electric Inc.	Electrical Contractor	Y		$878,142.86	Y	Pri	12/31/2
7360	All Quality Electrical Services Inc.	Electrical Contractor	Y		$0.00	N	Pri	9/30/2(
7360	All Tech Electric, Inc.	Electrical Contractor	N		$0.00		Pri	12/31/2
7360	Bennett Electric Service Company, Inc.	Electrical Contractor	N		$0.00		Pri	12/31/2
7360	Brailly Electric Corp.	Electrical Contractor	N		$0.00		Pri	8/31/2(
7360	Buildexz Corp.	Electrical Contractor	N		$0.00		Pri	12/31/2
7360	Canseco Electrical Contractors, Inc.	Electrical Contractor	N		$0.00		Pri	12/31/2
7360	Clearview Electric, Inc.	Electrical Contractor	N		$0.00		Pri	12/31/2
7360	DC Electric, Inc.	Electrical Contractor	N		$0.00		Pri	12/31/2
7360	Foster & Son Electrical Contractors Inc.	Electrical Contractor	N		$0.00		Pri	12/31/2
7360	Gancedo Technologies, Inc.	Electrical Contractor	N		$0.00		Pri	12/31/2
7360	Horsepower Electric, Inc.	Electrical Contractor	Y		$0.00	N	Pri	12/31/2
7360	Jador International Corporation	Electrical Contractor	N		$0.00		Pri	8/31/2(
7360	James P. Moran, Inc.	Electrical Contractor	N		$0.00		Pri	12/31/2
7360	Juliana Enterprises Inc DBA Power Pro	Electrical Contractor	N		$0.00		Pri	12/31/2
7360	Klean Power Electric Inc	Electrical Contractor	N		$0.00		Pri	9/30/2(
7360	Magesco, Inc.	Electrical Contractor	N		$0.00		Pri	12/31/2
7360	Marey Electric, Inc.	Electrical Contractor	N		$0.00		Pri	9/30/2(
7360	Marvelous Electric, Inc.	Electrical Contractor	N		$0.00		Pri	12/31/2
7360	Maynard Electric	Electrical Contractor	N		$0.00		Pri	12/31/2
7360	Multi Electric Corp	Electrical Contractor	N		$0.00		Pri	8/31/2(
7360	MURRAY ELECTRIC OF MIAMI, INC.	Electrical Contractor	N		$0.00		Pri	12/31/2
7360	Outlook International Inc.	Electrical Contractor	N		$0.00		Pri	12/31/2
7360	Patriot Electric Inc.	Electrical Contractor	N		$0.00		Pri	12/31/2
7360	Poole and Kent Company of Florida	Electrical Contractor	N		$0.00		Pri	12/31/2
7360	Prime Electrical Contractors, Inc.	Electrical Contractor	N		$0.00		Pri	9/30/2(
7360	R & D Electric, Inc.	Electrical Contractor	N		$0.00		Pri	12/31/2
7360	Raydan Electric Inc	Electrical Contractor	N		$0.00		Pri	9/30/2(
7360	Raymond Electric, Inc.	Electrical Contractor	N		$0.00		Pri	9/30/2(
7360	Rays Electrical Supplies, Inc.	Electrical Contractor	N		$0.00		Pri	8/31/2(
7360	Republic Intelligent Transportation Services, Inc.	Electrical Contractor	N		$0.00		Pri	12/31/2
7360	Ruben Electric Technology, Inc.	Electrical Contractor	N		$0.00		Pri	12/31/2
7360	S.E.R.L.L. Electric, Inc.	Electrical Contractor	N		$0.00		Pri	12/31/2
7360	S.O.S. Electrical Contractors Inc.	Electrical Contractor	N		$0.00		Pri	12/31/2
7360	Shock Free Electric Inc	Electrical Contractor	N		$0.00		Pri	12/31/2
7360	Solares Electrical Services, Inc.	Electrical Contractor	N		$0.00		Pri	12/31/2
7360	South Florida Coastal Electric, Inc.	Electrical Contractor	N		$0.00		Pri	8/31/2(

7360	Sure Electrical Contractors Inc.	Electrical Contractor	N		$0.00		Pri	9/30/2(
7360	SYSTEMS INTEGRATION & MAINTENANCE, INC.	Electrical Contractor	N		$0.00		Pri	12/31/:
7360	Thevenin Enterprises Inc.	Electrical Contractor	N		$0.00		Pri	12/31/:
7360	Trans Tech Electric LP	Electrical Contractor	N		$0.00		Pri	12/31/:
7360	Under Power Corp	Electrical Contractor	N		$0.00		Pri	9/30/2(
7360	Union Electrical Contractor, Inc.	Electrical Contractor	N		$0.00		Pri	9/30/2(
7360	Well Electric Technology, Inc.	Electrical Contractor	N		$0.00		Pri	12/31/:
7360	West Kendall Electric, Inc.	Electrical Contractor	N		$0.00		Pri	12/31/:

DRAFT

BID TABULATION REPORT
February 12, 2009 9:32 AM

Project Name: PTP ATMS Field Installation Contract

Project No: 20080228

Bid Open Date: 02/06/2009

Name: AGC ELECTRIC, INC.

Address: 2660 WEST 79 STREET

City/ST/Zip: HIALEAH/FL/33016

Item No	Description	Unit	Quantity			
102-61	BUSINESS SIGNS (Temporary, Post Mounted)	EA.	2.0	215.00	430.00	430.00
110-4A	REMOVAL OF EXISTING PAVEMENT - (Asphalt, concrete, sidewalk, curb & gutter, inlets, pull boxes, conduit, etc.)	S.Y.	4.0	25.80	103.20	103.20
331-72-0B	ASPHALTIC CONCRETE TYPE S [(Asphalt base and/or wearing course) (Includes excavation of roadway for expansion, 12" stabilization of limerock subgrade, grading of swales, clearing and grubbing) (All as approved by the Engineer)] (Please note that this item can only be used to a maximum of 150 Tons per site)	TON	40.0	94.60	3,784.00	3,784.00
351-1A	COLOR CONCRETE CURB AND GUTTER (Type F)	L.F.	4.0	37.84	151.36	151.36
351-1B	COLORED CONCRETE SIDEWALK (4"- Thick)	S.Y.	4.0	47.30	189.20	189.20
351-1C	COLOR CONCRETE SIDEWALK (6"- Thick)	S.Y.	4.0	79.12	316.48	316.48
351-1G	COLOR CONCRETE CROSSWALK (10" Thick)	S.Y.	4.0	90.30	361.20	361.20
351-2A	CURB RAMP DETECTABLE WARNING SURFACE (Labor and material as described in the Special Provisions and included per FDOT Standard Details Index No. 304 (Truncated Domes) As directed by Engineer.	S.F.	4.0	53.38	213.52	213.52
520-2	CONCRETE CURB AND GUTTER (Any type, Including base preparation)	L.F.	4.0	38.70	154.80	154.80
522-1	CONCRETE SIDEWALK (4" Thick restoration and new, Class I Concrete, 3000 P.S.I) (including pedestrian ramps and sidewalk curbs)	S.Y.	50.0	36.12	1,806.00	1,806.00
522-2	CONCRETE SIDEWALK (6" Thick, 3000 P.S.I. concrete at 28 days) (including pedestrian ramps and sidewalk curbs)	S.Y.	4.0	47.30	189.20	189.20
526-70-2	BRICK PAVERS - For sidewalk repair match existing, includes incidental sand if required.	S.Y.	3.0	56.76	170.28	170.28
575-1-1	SODDING (Pensacola Bahia or match existing) (includes watering)	S.Y.	2.0	4.30	8.60	8.60
580-336	TREE TRIMMING-	HRS	4.0	24.08	96.32	96.32
620-1-1	GROUNDING ELECTRODE	L.F.	950.0	15.48	14,706.00	14,706.00

DRAFT

BID TABULATION REPORT
February 12, 2009 9:32 AM

Project Name: PTP ATMS Field Installation Contract

Project No: 20080228

Bid Open Date: 02/06/2009

Name: HORSEPOWER ELECTRIC, INC

Address: 8105 WEST 20TH AVE

City/ST/Zip: HIALEAH ,FLORIDA-33014

Item No	Description	Unit	Quantity			
102-61	BUSINESS SIGNS (Temporary, Post Mounted)	EA.	2.0	217.50	435.00	435.00
110-4A	REMOVAL OF EXISTING PAVEMENT - (Asphalt, concrete, sidewalk, curb & gutter, inlets, pull boxes, conduit, etc.)	S.Y.	4.0	26.10	104.40	104.40
331-72-0B	ASPHALTIC CONCRETE TYPE S [(Asphalt base and/or wearing course) (Includes excavation of roadway for expansion, 12" stabilization of limerock subgrade, grading of swales, clearing and grubbing) (All as approved by the Engineer)] (Please note that this item can only be used to a maximum of 150 Tons per site)	TON	40.0	95.70	3,828.00	3,828.00
351-1A	COLOR CONCRETE CURB AND GUTTER (Type F)	L.F.	4.0	38.28	153.12	153.12
351-1B	COLORED CONCRETE SIDEWALK (4"- Thick)	S.Y.	4.0	47.85	191.40	191.40
351-1C	COLOR CONCRETE SIDEWALK (6"- Thick)	S.Y.	4.0	80.04	320.16	320.16
351-1G	COLOR CONCRETE CROSSWALK (10" Thick)	S.Y.	4.0	91.35	365.40	365.40
351-2A	CURB RAMP DETECTABLE WARNING SURFACE (Labor and material as described in the Special Provisions and included per FDOT Standard Details Index No. 304 (Truncated Domes) As directed by Engineer.	S.F.	4.0	54.00	216.00	216.00
520-2	CONCRETE CURB AND GUTTER (Any type, Including base preparation)	L.F.	4.0	39.15	156.60	156.60
522-1	CONCRETE SIDEWALK (4" Thick restoration and new, Class I Concrete, 3000 P.S.I) (including pedestrian ramps and sidewalk curbs)	S.Y.	50.0	36.54	1,827.00	1,827.00
522-2	CONCRETE SIDEWALK (6" Thick, 3000 P.S.I. concrete at 28 days) (including pedestrian ramps and sidewalk curbs)	S.Y.	4.0	47.85	191.40	191.40
526-70-2	BRICK PAVERS - For sidewalk repair match existing, includes incidental sand if required.	S.Y.	3.0	57.42	172.26	172.26
575-1-1	SODDING (Pensacola Bahia or match existing) (includes watering)	S.Y.	2.0	4.35	8.70	8.70
580-336	TREE TRIMMING-	HRS	4.0	24.36	97.44	97.44
620-1-1	GROUNDING ELECTRODE	L.F.	950.0	15.66	14,877.00	14,877.00

DRAFT

BID TABULATION REPORT
February 12, 2009 9:32 AM

Project Name: PTP ATMS Field Installation Contract

Project No: 20080228

Bid Open Date: 02/06/2009

Name: ALL QUALITY ELECTRICAL SERVICES, INC.

Address: 14500 NW 16 COURT

City/ST/Zip: N MIAMI, FL 33167

Item No	Description	Unit	Quantity			
102-61	BUSINESS SIGNS (Temporary, Post Mounted)	EA.	2.0	230.00	460.00	460.00
110-4A	REMOVAL OF EXISTING PAVEMENT - (Asphalt, concrete, sidewalk, curb & gutter, inlets, pull boxes, conduit, etc.)	S.Y.	4.0	27.60	110.40	110.40
331-72-0B	ASPHALTIC CONCRETE TYPE S [(Asphalt base and/or wearing course) (Includes excavation of roadway for expansion, 12" stabilization of limerock subgrade, grading of swales, clearing and grubbing) (All as approved by the Engineer)] (Please note that this item can only be used to a maximum of 150 Tons per site)	TON	40.0	101.20	4,048.00	4,048.00
351-1A	COLOR CONCRETE CURB AND GUTTER (Type F)	L.F.	4.0	40.48	161.92	161.92
351-1B	COLORED CONCRETE SIDEWALK (4"- Thick)	S.Y.	4.0	50.60	202.40	202.40
351-1C	COLOR CONCRETE SIDEWALK (6"- Thick)	S.Y.	4.0	84.64	338.56	338.56
351-1G	COLOR CONCRETE CROSSWALK (10" Thick)	S.Y.	4.0	96.60	386.40	386.40
351-2A	CURB RAMP DETECTABLE WARNING SURFACE (Labor and material as described in the Special Provisions and included per FDOT Standard Details Index No. 304 (Truncated Domes) As directed by Engineer.	S.F.	4.0	57.10	228.40	228.40
520-2	CONCRETE CURB AND GUTTER (Any type, Including base preparation)	L.F.	4.0	41.40	165.60	165.60
522-1	CONCRETE SIDEWALK (4" Thick restoration and new, Class I Concrete, 3000 P.S.I) (including pedestrian ramps and sidewalk curbs)	S.Y.	50.0	38.64	1,932.00	1,932.00
522-2	CONCRETE SIDEWALK (6" Thick, 3000 P.S.I. concrete at 28 days) (including pedestrian ramps and sidewalk curbs)	S.Y.	4.0	50.60	202.40	202.40
526-70-2	BRICK PAVERS - For sidewalk repair match existing, includes incidental sand if required.	S.Y.	3.0	60.72	182.16	182.16
575-1-1	SODDING (Pensacola Bahia or match existing) (includes watering)	S.Y.	2.0	4.60	9.20	9.20
580-336	TREE TRIMMING-	HRS	4.0	25.76	103.04	103.04
620-1-1	GROUNDING ELECTRODE	L.F.	950.0	16.56	15,732.00	15,732.00

DRAFT

BID TABULATION REPORT
February 12, 2009 9:32 AM

Project Name: PTP ATMS Field Installation Contract

Project No: 20080228

Bid Open Date: 02/06/2009

Name: AGC ELECTRIC, INC.

Address: 2660 WEST 79 STREET

City/ST/Zip: HIALEAH/FL/33016

Item No	Description	Unit	Quantity			
630-00	Conduit cleaning and installation of pull string	L.F.	36,900.0	1.08	39,852.00	39,852.00
630-1-12	CONDUIT 2" PVC, UNDERGROUND	L.F.	7,380.0	17.20	126,936.00	126,936.00
630-1-13	CONDUIT 2" PVC UNDER PAVEMENT (This item is contingent upon field conditions and may be increased, decrease or eliminated by the Engineer)	L.F.	6,150.0	29.24	179,826.00	179,826.00
630-1-14	CONDUIT 2" PVC (UNDER GROUND DIRECTIONAL BORE)	L.F.	7,380.0	29.24	215,791.20	215,791.20
630-1-16B	CONDUIT, 2" PVC [(Additional conduit installed in existing open trench) (This item is contingent upon field conditions and may be increased, decreased or eliminated by the Engineer)]	L.F.	4.0	4.30	17.20	17.20
632-7-1A	TRAFFIC CONTROL CABLE - (11-21 conductor)	L.F.	4.0	9.46	37.84	37.84
632-7-1B	TRAFFIC CONTROL CABLE - (4-7 conductor)	L.F.	4.0	7.74	30.96	30.96
632-8-212	INTERCONNECT CABLE	L.F.	4.0	4.30	17.20	17.20
635-1-11	PULL BOX, METER TYPE (Polymer)	AS.	123.0	559.00	68,757.00	68,757.00
639-1-13	ELECTRICAL POWER SERVICES (Includes NEMA-3R rain-tight inclosure, disconnect switch, pole conduit)	AS.	4.0	774.00	3,096.00	3,096.00
639-1-23-A	ELECTRICAL POWER SERVICES (Underground, Including furnishing and installing 15' concrete pole, NEMA-3R rain-tight inclosure, disconnect switch, pole conduit)	AS.	4.0	3,870.00	15,480.00	15,480.00
639-2-1B	SERVICE WIRE [(#6 AWG with (RHH/RHW/XLP) insulation) (Three conductor set (Black, White and Green))]	L.F.	3.0	4.30	12.90	12.90
653-171	PEDESTRIAN SIGNAL, NEON INT'L SYMBOL, LOW WATTAGE	AS.	3.0	645.00	1,935.00	1,935.00
653-171-1	REPLACE PEDESTRIAN SIGNAL MESSAGE MODULE - (Furnish & install neon, international symbol, low wattage)(includes removal of existing if required)	AS.	4.0	301.00	1,204.00	1,204.00
659-107	ALUMINUM PEDESTAL 4" I.D. (Up to 20')	EA.	4.0	516.00	2,064.00	2,064.00
660-2-101	LOOP ASSEMBLY	AS.	5.0	779.16	3,895.80	3,895.80

DRAFT

BID TABULATION REPORT
February 12, 2009 9:32 AM

Project Name: PTP ATMS Field Installation Contract

Project No: 20080228

Bid Open Date: 02/06/2009

Name: HORSEPOWER ELECTRIC, INC

Address: 8105 WEST 20TH AVE

City/ST/Zip: HIALEAH ,FLORIDA-33014

Item No	Description	Unit	Quantity			
630-00	Conduit cleaning and installation of pull string	L.F.	36,900.0	1.09	40,221.00	40,221.00
630-1-12	CONDUIT 2" PVC, UNDERGROUND	L.F.	7,380.0	17.40	128,412.00	128,412.00
630-1-13	CONDUIT 2" PVC UNDER PAVEMENT (This item is contingent upon field conditions and may be increased, decrease or eliminated by the Engineer)	L.F.	6,150.0	29.58	181,917.00	181,917.00
630-1-14	CONDUIT 2" PVC (UNDER GROUND DIRECTIONAL BORE)	L.F.	7,380.0	29.58	218,300.40	218,300.40
630-1-16B	CONDUIT, 2" PVC [(Additional conduit installed in existing open trench) (This item is contingent upon field conditions and may be increased, decreased or eliminated by the Engineer)]	L.F.	4.0	4.35	17.40	17.40
632-7-1A	TRAFFIC CONTROL CABLE - (11-21 conductor)	L.F.	4.0	9.57	38.28	38.28
632-7-1B	TRAFFIC CONTROL CABLE - (4-7 conductor)	L.F.	4.0	7.83	31.32	31.32
632-8-212	INTERCONNECT CABLE	L.F.	4.0	4.35	17.40	17.40
635-1-11	PULL BOX, METER TYPE (Polymer)	AS.	123.0	565.50	69,556.50	69,556.50
639-1-13	ELECTRICAL POWER SERVICES (Includes NEMA-3R rain-tight inclosure, disconnect switch, pole conduit)	AS.	4.0	783.00	3,132.00	3,132.00
639-1-23-A	ELECTRICAL POWER SERVICES (Underground, Including furnishing and installing 15' concrete pole, NEMA-3R rain-tight inclosure, disconnect switch, pole conduit)	AS.	4.0	3,915.00	15,660.00	15,660.00
639-2-1B	SERVICE WIRE [(#6 AWG with (RHH/RHW/XLP) insulation) (Three conductor set (Black, White and Green))]	L.F.	3.0	4.35	13.05	13.05
653-171	PEDESTRIAN SIGNAL, NEON INT'L SYMBOL, LOW WATTAGE	AS.	3.0	652.50	1,957.50	1,957.50
653-171-1	REPLACE PEDESTRIAN SIGNAL MESSAGE MODULE - (Furnish & install neon, international symbol, low wattage)(includes removal of existing if required)	AS.	4.0	304.50	1,218.00	1,218.00
659-107	ALUMINUM PEDESTAL 4" I.D. (Up to 20')	EA.	4.0	522.00	2,088.00	2,088.00
660-2-101	LOOP ASSEMBLY	AS.	5.0	788.22	3,941.10	3,941.10

DRAFT

BID TABULATION REPORT
February 12, 2009 9:32 AM

Project Name: PTP ATMS Field Installation Contract

Project No: 20080228

Bid Open Date: 02/06/2009

Name: ALL QUALITY ELECTRICAL SERVICES, INC.

Address: 14500 NW 16 COURT

City/ST/Zip: N MIAMI, FL 33167

Item No	Description	Unit	Quantity			
630-00	Conduit cleaning and installation of pull string	L.F.	36,900.0	1.15	42,435.00	42,435.00
630-1-12	CONDUIT 2" PVC, UNDERGROUND	L.F.	7,380.0	18.40	135,792.00	135,792.00
630-1-13	CONDUIT 2" PVC UNDER PAVEMENT (This item is contingent upon field conditions and may be increased, decrease or eliminated by the Engineer)	L.F.	6,150.0	31.28	192,372.00	192,372.00
630-1-14	CONDUIT 2" PVC (UNDER GROUND DIRECTIONAL BORE)	L.F.	7,380.0	31.28	230,846.40	230,846.40
630-1-16B	CONDUIT, 2" PVC [(Additional conduit installed in existing open trench) (This item is contingent upon field conditions and may be increased, decreased or eliminated by the Engineer)]	L.F.	4.0	4.60	18.40	18.40
632-7-1A	TRAFFIC CONTROL CABLE - (11-21 conductor)	L.F.	4.0	10.12	40.48	40.48
632-7-1B	TRAFFIC CONTROL CABLE - (4-7 conductor)	L.F.	4.0	8.28	33.12	33.12
632-8-212	INTERCONNECT CABLE	L.F.	4.0	4.60	18.40	18.40
635-1-11	PULL BOX, METER TYPE (Polymer)	AS.	123.0	598.00	73,554.00	73,554.00
639-1-13	ELECTRICAL POWER SERVICES (Includes NEMA-3R rain-tight inclosure, disconnect switch, pole conduit)	AS.	4.0	828.00	3,312.00	3,312.00
639-1-23-A	ELECTRICAL POWER SERVICES (Underground, Including furnishing and installing 15' concrete pole, NEMA-3R rain-tight inclosure, disconnect switch, pole conduit)	AS.	4.0	4,140.00	16,560.00	16,560.00
639-2-1B	SERVICE WIRE [(#6 AWG with (RHH/RHW/XLP) insulation) (Three conductor set (Black, White and Green))]	L.F.	3.0	4.60	13.80	13.80
653-171	PEDESTRIAN SIGNAL, NEON INT'L SYMBOL, LOW WATTAGE	AS.	3.0	690.00	2,070.00	2,070.00
653-171-1	REPLACE PEDESTRIAN SIGNAL MESSAGE MODULE - (Furnish & install neon, international symbol, low wattage)(includes removal of existing if required)	AS.	4.0	322.00	1,288.00	1,288.00
659-107	ALUMINUM PEDESTAL 4" I.D. (Up to 20')	EA.	4.0	552.00	2,208.00	2,208.00
660-2-101	LOOP ASSEMBLY	AS.	5.0	833.52	4,167.60	4,167.60

DRAFT

BID TABULATION REPORT
February 12, 2009 9:32 AM

Project Name: PTP ATMS Field Installation Contract

Project No: 20080228

Bid Open Date: 02/06/2009

Name: AGC ELECTRIC, INC.

Address: 2660 WEST 79 STREET

City/ST/Zip: HIALEAH/FL/33016

Item No	Description	Unit	Quantity			
660-4-4A	LOOP LEAD IN CABLE (No. 14 A.W.G.)	L.F.	4.0	3.44	13.76	13.76
665-11	PEDESTRIAN DETECTOR (Includes Push Button Sign)	EA.	3.0	146.20	438.60	438.60
672-1-3	INSTALL TRAFFIC CONTROLLER ASSEMBLY - (Build-up controller & components furnished by County. Contractor to construct foundation, install and wire controller & components for a complete installation)	AS.	3.0	1,978.00	5,934.00	5,934.00
672-1-4	MODIFICATION OF EXISTING TRAFFIC CONTROLLER ASSEMBLY TYPE 170 - (Components furnished by county. Contractor to install, remove or re-place components and/or modify phasing and/or other operation)	AS.	3.0	1,038.88	3,116.64	3,116.64
672-1-5	MODIFY AND INSTALL TRAFFIC CONTROLLER ASSEMBLY - (Controller and components supplied by County. Contractor to construct foundation, install cabinet, build-up & wire controller & components for a complete installation)	AS.	2.0	2,580.00	5,160.00	5,160.00
672-1-7	MODIFY AND INSTALL TRAFFIC CONTROLLER ASSEMBLY - (Build-up Controller and components supplied by County. Contractor to install cabinet on existing foundation, wire controller & components for a complete installation)	AS.	19.0	2,150.00	40,850.00	40,850.00
672-1-8	MODIFY AND INSTALL TRAFFIC CONTROLLER ASSEMBLY - (Controller and components supplied by County. Contractor to install cabinet on foundation, build-up & wire controller & components for a complete installation)	AS.	2.0	2,580.00	5,160.00	5,160.00
676-110-110	CONTROLLER CABINET POLE MOUNTED - [(Includes circuit breaker, relays & lightning suppressor, and flasher type 3)]	EA.	4.0	860.00	3,440.00	3,440.00
678-1-113	PROGRAMMABLE TIME SWITCH - (Solid state, 4 circuit, see Special Provisions)	EA.	3.0	831.62	2,494.86	2,494.86
690-50	REMOVE CONTROLLER ASSEMBLY	EA.	19.0	356.90	6,781.10	6,781.10
690-51	REMOVE CONTROLLER FOUNDATION - Includes proper disposal, and grading of area if required.	EA.	3.0	337.12	1,011.36	1,011.36

DRAFT

BID TABULATION REPORT
February 12, 2009 9:32 AM

Project Name: PTP ATMS Field Installation Contract

Project No: 20080228

Bid Open Date: 02/06/2009

Name: HORSEPOWER ELECTRIC, INC

Address: 8105 WEST 20TH AVE

City/ST/Zip: HIALEAH ,FLORIDA-33014

Item No	Description	Unit	Quantity			
660-4-4A	LOOP LEAD IN CABLE (No. 14 A.W.G.)	L.F.	4.0	3.48	13.92	13.92
665-11	PEDESTRIAN DETECTOR (Includes Push Button Sign)	EA.	3.0	147.90	443.70	443.70
672-1-3	INSTALL TRAFFIC CONTROLLER ASSEMBLY - (Build-up controller & components furnished by County. Contractor to construct foundation, install and wire controller & components for a complete installation)	AS.	3.0	2,001.00	6,003.00	6,003.00
672-1-4	MODIFICATION OF EXISTING TRAFFIC CONTROLLER ASSEMBLY TYPE 170 - (Components furnished by county. Contractor to install, remove or re-place components and/or modify phasing and/or other operation)	AS.	3.0	1,050.96	3,152.88	3,152.88
672-1-5	MODIFY AND INSTALL TRAFFIC CONTROLLER ASSEMBLY - (Controller and components supplied by County. Contractor to construct foundation, install cabinet, build-up & wire controller & components for a complete installation)	AS.	2.0	2,610.00	5,220.00	5,220.00
672-1-7	MODIFY AND INSTALL TRAFFIC CONTROLLER ASSEMBLY - (Build-up Controller and components supplied by County. Contractor to install cabinet on existing foundation, wire controller & components for a complete installation)	AS.	19.0	2,175.00	41,325.00	41,325.00
672-1-8	MODIFY AND INSTALL TRAFFIC CONTROLLER ASSEMBLY - (Controller and components supplied by County. Contractor to install cabinet on foundation, build-up & wire controller & components for a complete installation)	AS.	2.0	2,610.00	5,220.00	5,220.00
676-110-110	CONTROLLER CABINET POLE MOUNTED - [(Includes circuit breaker, relays & lightning suppressor, and flasher type 3)]	EA.	4.0	870.00	3,480.00	3,480.00
678-1-113	PROGRAMMABLE TIME SWITCH - (Solid state, 4 circuit, see Special Provisions)	EA.	3.0	841.29	2,523.87	2,523.87
690-50	REMOVE CONTROLLER ASSEMBLY	EA.	19.0	361.05	6,859.95	6,859.95
690-51	REMOVE CONTROLLER FOUNDATION - Includes proper disposal, and grading of area if required.	EA.	3.0	341.04	1,023.12	1,023.12

DRAFT

BID TABULATION REPORT
February 12, 2009 9:32 AM

Project Name: PTP ATMS Field Installation Contract

Project No: 20080228

Bid Open Date: 02/06/2009

Name: ALL QUALITY ELECTRICAL SERVICES, INC.

Address: 14500 NW 16 COURT

City/ST/Zip: N MIAMI, FL 33167

Item No	Description	Unit	Quantity			
660-4-4A	LOOP LEAD IN CABLE (No. 14 A.W.G.)	L.F.	4.0	3.68	14.72	14.72
665-11	PEDESTRIAN DETECTOR (Includes Push Button Sign)	EA.	3.0	156.40	469.20	469.20
672-1-3	INSTALL TRAFFIC CONTROLLER ASSEMBLY - (Build-up controller & components furnished by County. Contractor to construct foundation, install and wire controller & components for a complete installation)	AS.	3.0	2,116.00	6,348.00	6,348.00
672-1-4	MODIFICATION OF EXISTING TRAFFIC CONTROLLER ASSEMBLY TYPE 170 - (Components furnished by county. Contractor to install, remove or re-place components and/or modify phasing and/or other operation)	AS.	3.0	1,111.36	3,334.08	3,334.08
672-1-5	MODIFY AND INSTALL TRAFFIC CONTROLLER ASSEMBLY - (Controller and components supplied by County. Contractor to construct foundation, install cabinet, build-up & wire controller & components for a complete installation)	AS.	2.0	2,760.00	5,520.00	5,520.00
672-1-7	MODIFY AND INSTALL TRAFFIC CONTROLLER ASSEMBLY - (Build-up Controller and components supplied by County. Contractor to install cabinet on existing foundation, wire controller & components for a complete installation)	AS.	19.0	2,300.00	43,700.00	43,700.00
672-1-8	MODIFY AND INSTALL TRAFFIC CONTROLLER ASSEMBLY - (Controller and components supplied by County. Contractor to install cabinet on foundation, build-up & wire controller & components for a complete installation)	AS.	2.0	2,760.00	5,520.00	5,520.00
676-110-110	CONTROLLER CABINET POLE MOUNTED - [(Includes circuit breaker, relays & lightning suppressor, and flasher type 3)]	EA.	4.0	920.00	3,680.00	3,680.00
678-1-113	PROGRAMMABLE TIME SWITCH - (Solid state, 4 circuit, see Special Provisions)	EA.	3.0	889.64	2,668.92	2,668.92
690-50	REMOVE CONTROLLER ASSEMBLY	EA.	19.0	381.80	7,254.20	7,254.20
690-51	REMOVE CONTROLLER FOUNDATION - Includes proper disposal, and grading of area if required.	EA.	3.0	360.64	1,081.92	1,081.92

DRAFT

BID TABULATION REPORT
February 12, 2009 9:32 AM

Project Name: PTP ATMS Field Installation Contract

Project No: 20080228

Bid Open Date: 02/06/2009

Name: AGC ELECTRIC, INC.

Address: 2660 WEST 79 STREET

City/ST/Zip: HIALEAH/FL/33016

Item No	Description	Unit	Quantity			
690-100	REMOVE MISCELLANEOUS SIGNAL EQUIPMENT	P.I.	19.0	114.38	2,173.22	2,173.22
690-101	REMOVE EXISTING POWER SERVICE - (Includes complete removal of riser, disconnect switch box, meter box and ground restoration)	AS.	3.0	150.50	451.50	451.50
690-110	RELOCATE SIGNAL HEAD ASSEMBLY - (Single or multiple section, span wire or mast arm mounted)(Provide new ASTRO bracket)	EA.	3.0	516.00	1,548.00	1,548.00
690-70A	REMOVE PEDESTRIAN DETECTOR ASSEMBLY (Includes Push Button Sign)	EA.	2.0	34.40	68.80	68.80
999-02	CONTINGENCY ALLOWANCE (10% OF BASE ESTIMATE)	L.S.	1.0	87,814.29	87,814.29	87,814.29
102-10A	OFF-DUTY LAW ENFORCEMENT OFFICER	L.S.	1.0	10,000.00	10,000.00	10,000.00
102-1N	MAINTENANCE OF TRAFFIC (Including traffic cones, temporary signs, flag men, etc.) (Shall not exceed 2% of Contract Base Estimate Amount)	L.S.	1.0	17,562.85	17,562.85	17,562.85
800-6	FPL CONNECTION ALLOWANCE	L.S.	1.0	1,480.00	1,480.00	1,480.00
990	ALLOWANCE-PERMITS	L.S.	1.0	5,000.00	5,000.00	5,000.00

System Calculated Total: $882,132.24

Contractor's Bid Items Total: $882,132.24

Submitted Total From Contractor:

DRAFT

BID TABULATION REPORT
February 12, 2009 9:32 AM

Project Name: PTP ATMS Field Installation Contract

Project No: 20080228

Bid Open Date: 02/06/2009

Name: HORSEPOWER ELECTRIC, INC

Address: 8105 WEST 20TH AVE

City/ST/Zip: HIALEAH ,FLORIDA-33014

Item No	Description	Unit	Quantity			
690-100	REMOVE MISCELLANEOUS SIGNAL EQUIPMENT	P.I.	19.0	115.71	2,198.49	2,198.49
690-101	REMOVE EXISTING POWER SERVICE - (Includes complete removal of riser, disconnect switch box, meter box and ground restoration)	AS.	3.0	152.25	456.75	456.75
690-110	RELOCATE SIGNAL HEAD ASSEMBLY - (Single or multiple section, span wire or mast arm mounted)(Provide new ASTRO bracket)	EA.	3.0	522.00	1,566.00	1,566.00
690-70A	REMOVE PEDESTRIAN DETECTOR ASSEMBLY (Includes Push Button Sign)	EA.	2.0	34.80	69.60	69.60
999-02	CONTINGENCY ALLOWANCE (10% OF BASE ESTIMATE)	L.S.	1.0	87,814.29	87,814.29	87,814.29
102-10A	OFF-DUTY LAW ENFORCEMENT OFFICER	L.S.	1.0	10,000.00	10,000.00	10,000.00
102-1N	MAINTENANCE OF TRAFFIC (Including traffic cones, temporary signs, flag men, etc.) (Shall not exceed 2% of Contract Base Estimate Amount)	L.S.	1.0	17,562.85	17,562.85	17,562.85
800-6	FPL CONNECTION ALLOWANCE	L.S.	1.0	1,480.00	1,480.00	1,480.00
990	ALLOWANCE-PERMITS	L.S.	1.0	5,000.00	5,000.00	5,000.00

System Calculated Total: $890,878.25

Contractor's Bid Items Total: $890,878.25

Submitted Total From Contractor:

DRAFT

BID TABULATION REPORT
February 12, 2009 9:32 AM

Project Name: PTP ATMS Field Installation Contract

Project No: 20080228

Bid Open Date: 02/06/2009

Name: ALL QUALITY ELECTRICAL SERVICES, INC.

Address: 14500 NW 16 COURT

City/ST/Zip: N MIAMI, FL 33167

Item No	Description	Unit	Quantity			
690-100	REMOVE MISCELLANEOUS SIGNAL EQUIPMENT	P.I.	19.0	122.36	2,324.84	2,324.84
690-101	REMOVE EXISTING POWER SERVICE - (Includes complete removal of riser, disconnect switch box, meter box and ground restoration)	AS.	3.0	161.00	483.00	483.00
690-110	RELOCATE SIGNAL HEAD ASSEMBLY - (Single or multiple section, span wire or mast arm mounted)(Provide new ASTRO bracket)	EA.	3.0	552.00	1,656.00	1,656.00
690-70A	REMOVE PEDESTRIAN DETECTOR ASSEMBLY (Includes Push Button Sign)	EA.	2.0	36.80	73.60	73.60
999-02	CONTINGENCY ALLOWANCE (10% OF BASE ESTIMATE)	L.S.	1.0	87,814.29	87,814.29	87,814.29
102-10A	OFF-DUTY LAW ENFORCEMENT OFFICER	L.S.	1.0	10,000.00	10,000.00	10,000.00
102-1N	MAINTENANCE OF TRAFFIC (Including traffic cones, temporary signs, flag men, etc.) (Shall not exceed 2% of Contract Base Estimate Amount)	L.S.	1.0	17,562.85	17,562.85	17,562.85
800-6	FPL CONNECTION ALLOWANCE	L.S.	1.0	1,480.00	1,480.00	1,480.00
990	ALLOWANCE-PERMITS	L.S.	1.0	5,000.00	5,000.00	5,000.00

System Calculated Total: $934,977.30

Contractor's Bid Items Total: $934,977.30

Submitted Total From Contractor:

BID SUMMARY SHEET

CONTRACT NO. CICC-7360-0/08

RPQ NO.: 20080228

PWD CSS ENG: J. Bernard Philippeaux

BID VALIDITY: ☐ 120 ☐ 180
(Select One)

BID SUBMITTAL DUE DATE: February 6, 2009

BID OPENING DATE: February 6, 2009

PROJECT NAME: Advanced Traffic Management System (ATMS) Field Installation Contract

COST ESTIMATE: $878,142.86

CSBE CONTRACT MEASURE: Level I, II, & III

ADDENDUM (No. issued): 1

REQUEST FOR INFORMATION (No. issued): 2

BIDDERS Firm Telephone No.	Apparent Low Bidder Position	CSBE SCHEDULE OF INTENT (√)	PROFFERED BID (US MONIES)	Remarks
A. Bernal Services Corp. 305-889-0887				
AGC Electric, Inc. 305-823-2280			0.86	
All Quality Elect. 305-968-1832			0.92 [.92]	
Horsepower Electric, Inc. 305-819-4060			0.87	
Raydan Electric Inc. 305-345-5343				
Republic ITS 415-884-3000				
Southeast Underground Utilities Corp. 954-587-8745				
Systems Integration Maintenance 305-624-1113				

BID SUMMARY SHEET

CONTRACT NO. CICC-7360-0/08

RPQ NO.: 20080228

PWD CSS ENG: J. Bernard Philippeaux

BID VALIDITY: ☐ 120 ☐ 180
(Select One)

BID SUBMITTAL DUE DATE: February 6, 2009

BID OPENING DATE: February 9, 2009

PROJECT NAME: Advanced Traffic System (ATMS) Field Installation Contract

COST ESTIMATE: $878,142.86

CSBE CONTRACT MEASURE: Level I, II, & III

ADDENDUM (No. issued): 1

REQUEST FOR INFORMATION (No. issued): 2

BIDDERS Firm Telephone No.	Apparent Low Bidder Position	CSBE SCHEDULE OF INTENT (√)	PROFFERED BID (US MONIES)	Remarks
Traffic Control Devices 407-869-5300				
Trans Core 954-342-0690				
World Fiber Technologies, Inc. 770-619-0118				

Public Works Department
Contracts & Specifications Section
111 NW 1st Street, Suite 1510

Miami, FL 33128

MIAMI-DADE COUNTY, FLORIDA
REQUEST FOR PRICE QUOTATION (RPQ)
Contract No: CICC 7360-0/08
RPQ No: 20080228

RPQ Project Name: Advance Traffic Management System (ATMS) Field Installation Contract

---

Price Proposal (Lowest Percentage to Perform the work **must** be stated here. State 'No Bid' if not submitting a price proposal)

0.86

Bidder's Company Name: AGC Electric, Inc

Company Address: 2660 W 79 ST

City: Hialeah **State:** FL **Zip:** 33016

Telephone No: 305 823 2280 **Fax No:** 305 828 4515 **EMail:** agc@agcelectric.com

Name of Person Submitting Quote (Print): Tomas V. Cortelo

Number of Addendums received: 1 **(if none' write "None")** and RFI #1 and RFI # 2

Signature: **Date:** 2/6/09

Note: Quotes must be submitted on this form. Quote envelope must state RPQ Number, date and time due and the Bidder's Name. Use of any other form for submission of the price quotation shall result in the rejection of the price quotation. Late bids will not be opened. *Low bidder will be notified, in the Notice of Award, of the requirements to submit current copies of insurance certificates in accordance with the Contract Documents: after review for compliance with the Contract Documents, user Department will forward all Insurance Certificates to CICC for Review.* By signature, the CONTRACTOR agrees to be bound by the terms set forth in the CICC-7360-0/08 contract.

Bid Form

PROJECT TITLE: PTP ATMS Field Installation Contract **PROJECT NO:** 20080228

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN THREE HUNDRED SIXTY FIVE (365) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE *NOTICE TO PROCEED WITH CONTRACT WORK*.

Item Number	Description	Unit	Estimated Quantity	Unit Price
102-61	BUSINESS SIGNS (Temporary, Post Mounted)	EA.	2.0	$250.00
110-4A	REMOVAL OF EXISTING PAVEMENT - (Asphalt, concrete, sidewalk, curb & gutter, inlets, pull boxes, conduit, etc.)	S.Y.	4.0	$30.00
331-72-0B	ASPHALTIC CONCRETE TYPE S [(Asphalt base and/or wearing course) (Includes excavation of roadway for expansion, 12" stabilization of limerock subgrade, grading of swales, clearing and grubbing) (All as approved by the Engineer)] (Please note that this item can only be used to a maximum of 150 Tons per site)	TON	40.0	$110.00
351-1A	COLOR CONCRETE CURB AND GUTTER (Type F)	L.F.	4.0	$44.00
351-1B	COLORED CONCRETE SIDEWALK (4"- Thick)	S.Y.	4.0	$55.00
351-1C	COLOR CONCRETE SIDEWALK (6"- Thick)	S.Y.	4.0	$92.00
351-1G	COLOR CONCRETE CROSSWALK (10" Thick)	S.Y.	4.0	$105.00
351-2A	CURB RAMP DETECTABLE WARNING SURFACE (Labor and material as described in the Special Provisions and included per FDOT Standard Details Index No. 304 (Truncated Domes) As directed by Engineer.	S.F.	4.0	$62.07
520-2	CONCRETE CURB AND GUTTER (Any type, Including base preparation)	L.F.	4.0	$45.00
522-1	CONCRETE SIDEWALK (4" Thick restoration and new, Class I Concrete, 3000 P.S.I) (including pedestrian ramps and sidewalk curbs)	S.Y.	50.0	$42.00
522-2	CONCRETE SIDEWALK (6" Thick, 3000 P.S.I. concrete at 28 days) (including pedestrian ramps and sidewalk curbs)	S.Y.	4.0	$55.00
526-70-2	BRICK PAVERS - For sidewalk repair match existing, includes incidental sand if required.	S.Y.	3.0	$66.00
575-1-1	SODDING (Pensacola Bahia or match existing) (includes watering)	S.Y.	2.0	$5.00
580-336	TREE TRIMMING-	HRS	4.0	$28.00
620-1-1	GROUNDING ELECTRODE	L.F.	950.0	$1 8.00
630-00	Conduit cleaning and installation of pull string	L.F.	36,900.0	$ 1.25
630-1-12	CONDUIT 2" PVC, UNDERGROUND	L.F.	7,380.0	$2 0.00
630-1-13	CONDUIT 2" PVC UNDER PAVEMENT (This item is contingent upon field conditions and may be increased, decrease or eliminated by the Engineer)	L.F.	6,150.0	$3 4.00
630-1-14	CONDUIT 2" PVC (UNDER GROUND DIRECTIONAL BORE)	L.F.	7,380.0	$3 4.00
630-1-16B	CONDUIT, 2" PVC [(Additional conduit installed in existing open trench) (This item is contingent upon field conditions and may be increased, decreased or eliminated by the Engineer)]	L.F.	4.0	$ 5.00
632-7-1A	TRAFFIC CONTROL CABLE - (11-21 conductor)	L.F.	4.0	$1 1.00
632-7-1B	TRAFFIC CONTROL CABLE - (4-7 conductor)	L.F.	4.0	$ 9.00

Bid Form

PROJECT TITLE: PTP ATMS Field Installation Contract **PROJECT NO:** 20080228

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN THREE HUNDRED SIXTY FIVE (365) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE *NOTICE TO PROCEED WITH CONTRACT WORK*.

Item Number	Description	Unit	Estimated Quantity	Unit Price
632–8-212	INTERCONNECT CABLE	L.F.	4.0	$5.00
635–1-11	PULL BOX, METER TYPE (Polymer)	AS.	123.0	$650.00
639–1-13	ELECTRICAL POWER SERVICES (Includes NEMA-3R rain-tight inclosure, disconnect switch, pole conduit)	AS.	4.0	$900.00
639–1-23-A	ELECTRICAL POWER SERVICES (Underground, Including furnishing and installing 15' concrete pole, NEMA-3R rain-tight inclosure, disconnect switch, pole conduit)	AS.	4.0	$4,500.00
639–2-1B	SERVICE WIRE [(#6 AWG with (RHH/RHW/XLP) insulation) (Three conductor set (Black, White and Green))]	L.F.	3.0	$5.00
653–171	PEDESTRIAN SIGNAL, NEON INT'L SYMBOL, LOW WATTAGE	AS.	3.0	$750.00
653–171-1	REPLACE PEDESTRIAN SIGNAL MESSAGE MODULE - (Furnish & install neon, international symbol, low wattage)(includes removal of existing if required)	AS.	4.0	$350.00
659–107	ALUMINUM PEDESTAL 4" I.D. (Up to 20')	EA.	4.0	$600.00
660–2-101	LOOP ASSEMBLY	AS.	5.0	$906.00
660–4-4A	LOOP LEAD IN CABLE (No. 14 A.W.G.)	L.F.	4.0	$4.00
665–11	PEDESTRIAN DETECTOR (Includes Push Button Sign)	EA.	3.0	$170.00
672–1-3	INSTALL TRAFFIC CONTROLLER ASSEMBLY - (Build-up controller & components furnished by County. Contractor to construct foundation, install and wire controller & components for a complete installation)	AS.	3.0	$2,300.00
672–1-4	MODIFICATION OF EXISTING TRAFFIC CONTROLLER ASSEMBLY TYPE 170 - (Components furnished by county. Contractor to install, remove or re-place components and/or modify phasing and/or other operation)	AS.	3.0	$1,208.00
672–1-5	MODIFY AND INSTALL TRAFFIC CONTROLLER ASSEMBLY - (Controller and components supplied by County. Contractor to construct foundation, install cabinet, build-up & wire controller & components for a complete installation)	AS.	2.0	$3,000.00
672–1-7	MODIFY AND INSTALL TRAFFIC CONTROLLER ASSEMBLY - (Build-up Controller and components supplied by County. Contractor to install cabinet on existing foundation, wire controller & components for a complete installation)	AS.	19.0	$2,500.00
672–1-8	MODIFY AND INSTALL TRAFFIC CONTROLLER ASSEMBLY - (Controller and components supplied by County. Contractor to install cabinet on foundation, build-up & wire controller & components for a complete installation)	AS.	2.0	$3,000.00
676–110-110	CONTROLLER CABINET POLE MOUNTED - [(Includes circuit breaker, relays & lightning suppressor, and flasher type 3)]	EA.	4.0	$1,000.00
678–1-113	PROGRAMMABLE TIME SWITCH - (Solid state, 4 circuit, see Special Provisions)	EA.	3.0	$967.00
690-50	REMOVE CONTROLLER ASSEMBLY	EA.	19.0	$415.00
690-51	REMOVE CONTROLLER FOUNDATION - Includes proper disposal, and grading of area if required.	EA.	3.0	$392.00
690-100	REMOVE MISCELLANEOUS SIGNAL EQUIPMENT	P.I.	19.0	$133.00
690-101	REMOVE EXISTING POWER SERVICE - (Includes complete removal of riser, disconnect switch box, meter box and ground restoration)	AS.	3.0	$175.00

Bid Form

PROJECT TITLE: PTP ATMS Field Installation Contract **PROJECT NO:** 20080228

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN THREE HUNDRED SIXTY FIVE (365) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE *NOTICE TO PROCEED WITH CONTRACT WORK*.

Item Number	Description	Unit	Estimated Quantity	Unit Price
690-110	RELOCATE SIGNAL HEAD ASSEMBLY - (Single or multiple section, span wire or mast arm mounted)(Provide new ASTRO bracket)	EA.	3.0	$600.00
690-70A	REMOVE PEDESTRIAN DETECTOR ASSEMBLY (Includes Push Button Sign)	EA.	2.0	$40.00

Contractor's Percentage Factor: 0.86

Bidder's Name: AFC Electric, Inc

Bidder's address: 2660 W 79 ST, Hialeah, FL

Bidder's telephone Number: 3058232280

Tax Identification Number: 650806153

Miami Dade County Certificate of Competency: EC0000764

FAILURE TO COMPLETE THE INFORMATION IN THE SPACES PROVIDED ABOVE MAY RESULT IN THE BID BEING DECLARED NON-RESPONSIVE

Bid Form

PROJECT TITLE: PTP ATMS Field Installation Contract **PROJECT NO:** 20080228

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN THREE HUNDRED SIXTY FIVE (365) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK".

BIDDER ACKNOWLEDGES THAT INCLUDED IN THE VARIOUS ITEMS OF THE PROPOSAL AND IN THE TOTAL BID PRICE ARE COSTS FOR COMPLYING WITH THE FLORIDA TRENCH SAFETY ACT (90-96), LAWS OF FLA. EFFECTIVE OCTOBER 1st, 1990. THE BIDDER FURTHER IDENTIFIES THE COSTS TO BE SUMMARIZED BELOW:

	Trench Safety Measure (Description)	Units of Measure (LF, SY)	Unit (Quantity)	Unit Cost	Extended Cost
A.					
B.			LS	N/A	
C.					
D.					

TOTAL _____

FAILURE TO COMPLETE THE INFORMATION IN THE SPACES PROVIDED ABOVE MAY RESULT IN THE BID BEING DECLARED NON-RESPONSIVE.

Public Works Department
Contracts & Specifications Section
111 NW 1st Street, Suite 1510

Miami, FL 33128

MIAMI-DADE COUNTY, FLORIDA
REQUEST FOR PRICE QUOTATION (RPQ)
Contract No: CICC 7360-0/08
RPQ No: 20080228

RPQ Project Name: Advance Traffic Management System (ATMS) Field Installation Contract

Price Proposal (Lowest Percentage to Perform the work **must** be stated here. State 'No Bid' if not submitting a price proposal)

0,87

Bidder's Company Name: Horsepower Electric, Inc.

Company Address: 8105 West 20 Ave

City: Hialeah **State:** FL **Zip:** 33014

Telephone No: 3058194000 **Fax No:** 3058194222 **EMail:** mike@horsepowerelectric.com

Name of Person Submitting Quote (Print): Humberto Ortiz

Number of Addendums received: 1 **(if none' write "None")**

Signature: **Date:** 2-6-09

Note: Quotes must be submitted on this form. Quote envelope must state RPQ Number, date and time due and the Bidder's Name. Use of any other form for submission of the price quotation shall result in the rejection of the price quotation. Late bids will not be opened. *Low bidder will be notified, in the Notice of Award, of the requirements to submit current copies of insurance certificates in accordance with the Contract Documents: after review for compliance with the Contract Documents, user Department will forward all Insurance Certificates to CICC for Review.* By signature, the CONTRACTOR agrees to be bound by the terms set forth in the CICC-7360-0/08 contract.

Bid Form

PROJECT TITLE: PTP ATMS Field Installation Contract **PROJECT NO:** 20080228

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN THREE HUNDRED SIXTY FIVE (365) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE *NOTICE TO PROCEED WITH CONTRACT WORK*.

Item Number	Description	Unit	Estimated Quantity	Unit Price
102-61	BUSINESS SIGNS (Temporary, Post Mounted)	EA.	2.0	$250.00
110-4A	REMOVAL OF EXISTING PAVEMENT - (Asphalt, concrete, sidewalk, curb & gutter, inlets, pull boxes, conduit, etc.)	S.Y.	4.0	$30.00
331-72-0B	ASPHALTIC CONCRETE TYPE S [(Asphalt base and/or wearing course) (Includes excavation of roadway for expansion, 12" stabilization of limerock subgrade, grading of swales, clearing and grubbing) (All as approved by the Engineer)] (Please note that this item can only be used to a maximum of 150 Tons per site)	TON	40.0	$110.00
351-1A	COLOR CONCRETE CURB AND GUTTER (Type F)	L.F.	4.0	$44.00
351-1B	COLORED CONCRETE SIDEWALK (4"- Thick)	S.Y.	4.0	$55.00
351-1C	COLOR CONCRETE SIDEWALK (6"- Thick)	S.Y.	4.0	$92.00
351-1G	COLOR CONCRETE CROSSWALK (10" Thick)	S.Y.	4.0	$105.00
351-2A	CURB RAMP DETECTABLE WARNING SURFACE (Labor and material as described in the Special Provisions and included per FDOT Standard Details Index No. 304 (Truncated Domes) As directed by Engineer.	S.F.	4.0	$62.07
520-2	CONCRETE CURB AND GUTTER (Any type, Including base preparation)	L.F.	4.0	$45.00
522-1	CONCRETE SIDEWALK (4" Thick restoration and new, Class I Concrete, 3000 P.S.I) (including pedestrian ramps and sidewalk curbs)	S.Y.	50.0	$42.00
522-2	CONCRETE SIDEWALK (6" Thick, 3000 P.S.I. concrete at 28 days) (including pedestrian ramps and sidewalk curbs)	S.Y.	4.0	$55.00
526-70-2	BRICK PAVERS - For sidewalk repair match existing, includes incidental sand if required.	S.Y.	3.0	$66.00
575-1-1	SODDING (Pensacola Bahia or match existing) (includes watering)	S.Y.	2.0	$5.00
580-336	TREE TRIMMING-	HRS	4.0	$28.00
620-1-1	GROUNDING ELECTRODE	L.F.	950.0	$18.00
630-00	Conduit cleaning and installation of pull string	L.F.	36,900.0	$1.25
630-1-12	CONDUIT 2" PVC, UNDERGROUND	L.F.	7,380.0	$20.00
630-1-13	CONDUIT 2" PVC UNDER PAVEMENT (This item is contingent upon field conditions and may be increased, decrease or eliminated by the Engineer)	L.F.	6,150.0	$34.00
630-1-14	CONDUIT 2" PVC (UNDER GROUND DIRECTIONAL BORE)	L.F.	7,380.0	$34.00
630-1-16B	CONDUIT, 2" PVC [(Additional conduit installed in existing open trench) (This item is contingent upon field conditions and may be increased, decreased or eliminated by the Engineer)]	L.F.	4.0	$5.00
632-7-1A	TRAFFIC CONTROL CABLE - (11-21 conductor)	L.F.	4.0	$11.00
632-7-1B	TRAFFIC CONTROL CABLE - (4-7 conductor)	L.F.	4.0	$9.00

Bid Form

PROJECT TITLE: PTP ATMS Field Installation Contract **PROJECT NO:** 20080228

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN THREE HUNDRED SIXTY FIVE (365) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE *NOTICE TO PROCEED WITH CONTRACT WORK*.

Item Number	Description	Unit	Estimated Quantity	Unit Price
632-8-212	INTERCONNECT CABLE	L.F.	4.0	$5.00
635-1-11	PULL BOX, METER TYPE (Polymer)	AS.	123.0	$650.00
639-1-13	ELECTRICAL POWER SERVICES (Includes NEMA-3R rain-tight inclosure, disconnect switch, pole conduit)	AS.	4.0	$900.00
639-1-23-A	ELECTRICAL POWER SERVICES (Underground, Including furnishing and installing 15' concrete pole, NEMA-3R rain-tight inclosure, disconnect switch, pole conduit)	AS.	4.0	$4,500.00
639-2-1B	SERVICE WIRE [(#6 AWG with (RHH/RHW/XLP) insulation) (Three conductor set (Black, White and Green))]	L.F.	3.0	$5.00
653-171	PEDESTRIAN SIGNAL, NEON INT'L SYMBOL, LOW WATTAGE	AS.	3.0	$750.00
653-171-1	REPLACE PEDESTRIAN SIGNAL MESSAGE MODULE - (Furnish & install neon, international symbol, low wattage)(includes removal of existing if required)	AS.	4.0	$350.00
659-107	ALUMINUM PEDESTAL 4" I.D. (Up to 20')	EA.	4.0	$600.00
660-2-101	LOOP ASSEMBLY	AS.	5.0	$906.00
660-4-4A	LOOP LEAD IN CABLE (No. 14 A.W.G.)	L.F.	4.0	$4.00
665-11	PEDESTRIAN DETECTOR (Includes Push Button Sign)	EA.	3.0	$170.00
672-1-3	INSTALL TRAFFIC CONTROLLER ASSEMBLY - (Build-up controller & components furnished by County. Contractor to construct foundation, install and wire controller & components for a complete installation)	AS.	3.0	$2,300.00
672-1-4	MODIFICATION OF EXISTING TRAFFIC CONTROLLER ASSEMBLY TYPE 170 - (Components furnished by county. Contractor to install, remove or re-place components and/or modify phasing and/or other operation)	AS.	3.0	$1,208.00
672-1-5	MODIFY AND INSTALL TRAFFIC CONTROLLER ASSEMBLY - (Controller and components supplied by County. Contractor to construct foundation, install cabinet, build-up & wire controller & components for a complete installation)	AS.	2.0	$3,000.00
672-1-7	MODIFY AND INSTALL TRAFFIC CONTROLLER ASSEMBLY - (Build-up Controller and components supplied by County. Contractor to install cabinet on existing foundation, wire controller & components for a complete installation)	AS.	19.0	$2,500.00
672-1-8	MODIFY AND INSTALL TRAFFIC CONTROLLER ASSEMBLY - (Controller and components supplied by County. Contractor to install cabinet on foundation, build-up & wire controller & components for a complete installation)	AS.	2.0	$3,000.00
676-110-110	CONTROLLER CABINET POLE MOUNTED - [(Includes circuit breaker, relays & lightning suppressor, and flasher type 3)]	EA.	4.0	$1,000.00
678-1-113	PROGRAMMABLE TIME SWITCH - (Solid state, 4 circuit, see Special Provisions)	EA.	3.0	$967.00
690-50	REMOVE CONTROLLER ASSEMBLY	EA.	19.0	$415.00
690-51	REMOVE CONTROLLER FOUNDATION - Includes proper disposal, and grading of area if required.	EA.	3.0	$392.00
690-100	REMOVE MISCELLANEOUS SIGNAL EQUIPMENT	P.I.	19.0	$133.00
690-101	REMOVE EXISTING POWER SERVICE - (Includes complete removal of riser, disconnect switch box, meter box and ground restoration)	AS.	3.0	$175.00

Bid Form

PROJECT TITLE: PTP ATMS Field Installation Contract **PROJECT NO:** 20080228

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN THREE HUNDRED SIXTY FIVE (365) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE *NOTICE TO PROCEED WITH CONTRACT WORK*.

Item Number	Description	Unit	Estimated Quantity	Unit Price
690-110	RELOCATE SIGNAL HEAD ASSEMBLY - (Single or multiple section, span wire or mast arm mounted)(Provide new ASTRO bracket)	EA.	3.0	$600.00
690-70A	REMOVE PEDESTRIAN DETECTOR ASSEMBLY (Includes Push Button Sign)	EA.	2.0	$40.00

Contractor's Percentage Factor: 0,87

Bidder's Name: HORSEPOWER ELECTRIC

Bidder's address: 8105 W. 20 AVE HIALEAH FL 33014

Bidder's telephone Number: 3058194060

Tax Identification Number: 592502221

Miami Dade County Certificate of Competency: EC0001153

FAILURE TO COMPLETE THE INFORMATION IN THE SPACES PROVIDED ABOVE MAY RESULT IN THE BID BEING DECLARED NON-RESPONSIVE

Bid Form

PROJECT TITLE: PTP ATMS Field Installation Contract **PROJECT NO:** 20080228

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN THREE HUNDRED SIXTY FIVE (365) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE *NOTICE TO PROCEED WITH CONTRACT WORK*.

BIDDER ACKNOWLEDGES THAT INCLUDED IN THE VARIOUS ITEMS OF THE PROPOSAL AND IN THE TOTAL BID PRICE ARE COSTS FOR COMPLYING WITH THE FLORIDA TRENCH SAFETY ACT (90-96), LAWS OF FLA. EFFECTIVE OCTOBER 1st, 1990. THE BIDDER FURTHER IDENTIFIES THE COSTS TO BE SUMMARIZED BELOW:

	Trench Safety Measure (Description)	Units of Measure (LF, SY)	Unit (Quantity)	Unit Cost	Extended Cost
A.	N/A				
B.					
C.					
D.					

TOTAL _____

FAILURE TO COMPLETE THE INFORMATION IN THE SPACES PROVIDED ABOVE MAY RESULT IN THE BID BEING DECLARED NON-RESPONSIVE.

Public Works Department
Contracts & Specifications Section
111 NW 1st Street, Suite 1510

Miami, FL 33128

MIAMI-DADE COUNTY, FLORIDA
REQUEST FOR PRICE QUOTATION (RPQ)
Contract No: CICC 7360-0/08
RPQ No: 20080228

RPQ Project Name: Advance Traffic Management System (ATMS) Field Installation Contract

---

Price Proposal (Lowest Percentage to Perform the work **must** be stated here. State 'No Bid' if not submitting a price proposal)

AQE Bids
92% (.92)

Bidder's Company Name: All Quality Electrical Svsc, Inc.

Company Address: 14500 NW 16th ct

City: Miami **State:** FL **Zip:** 33167

Telephone No: 968 7832 **Fax No:** 305 688 6297 **EMail:**

Name of Person Submitting Quote (Print): Sam Lightbourne

Number of Addendums received: 1 **(if none' write "None")**

Signature: Samuel Lightbourne **Date:** 2/6/09

Note: Quotes must be submitted on this form. Quote envelope must state RPQ Number, date and time due and the Bidder's Name. Use of any other form for submission of the price quotation shall result in the rejection of the price quotation. Late bids will not be opened. *Low bidder will be notified, in the Notice of Award, of the requirements to submit current copies of insurance certificates in accordance with the Contract Documents: after review for compliance with the Contract Documents, user Department will forward all Insurance Certificates to CICC for Review.* By signature, the CONTRACTOR agrees to be bound by the terms set forth in the CICC-7360-0/08 contract.

Bid Form

PROJECT TITLE: PTP ATMS Field Installation Contract **PROJECT NO:** 20080228

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN THREE HUNDRED SIXTY FIVE (365) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE *NOTICE TO PROCEED WITH CONTRACT WORK*.

Item Number	Description	Unit	Estimated Quantity	Unit Price
690-110	RELOCATE SIGNAL HEAD ASSEMBLY - (Single or multiple section, span wire or mast arm mounted)(Provide new ASTRO bracket)	EA.	3.0	$600.00
690-70A	REMOVE PEDESTRIAN DETECTOR ASSEMBLY (Includes Push Button Sign)	EA.	2.0	$40.00

Contractor's Percentage Factor: 92%

Bidder's Name: All Quality Electrical Svcs

Bidder's address: 14500 NW 16th Ct 33167

Bidder's telephone Number: 305 968 7832

Tax Identification Number: 54-2171753

Miami Dade County Certificate of Competency: 05E000478

FAILURE TO COMPLETE THE INFORMATION IN THE SPACES PROVIDED ABOVE MAY RESULT IN THE BID BEING DECLARED NON-RESPONSIVE

Bid Form

PROJECT TITLE: PTP ATMS Field Installation Contract **PROJECT NO:** 20080228

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN THREE HUNDRED SIXTY FIVE (365) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK".

BIDDER ACKNOWLEDGES THAT INCLUDED IN THE VARIOUS ITEMS OF THE PROPOSAL AND IN THE TOTAL BID PRICE ARE COSTS FOR COMPLYING WITH THE FLORIDA TRENCH SAFETY ACT (90-96), LAWS OF FLA. EFFECTIVE OCTOBER 1st, 1990. THE BIDDER FURTHER IDENTIFIES THE COSTS TO BE SUMMARIZED BELOW:

	Trench Safety Measure (Description)	Units of Measure (LF, SY)	Unit (Quantity)	Unit Cost	Extended Cost
			N/A		
A.					
B.					
C.					
D.					

TOTAL _____

FAILURE TO COMPLETE THE INFORMATION IN THE SPACES PROVIDED ABOVE MAY RESULT IN THE BID BEING DECLARED NON-RESPONSIVE.

Status View | Contact View | Exit | Goto Bottom

Search ALL | Find Contracts With Search String ==> | CSBE

Level: 1 2 3 Other Emergency

MIAMI-DADE COUNTY, FLORIDA

Capital Improvements Information System

All MCC Projects Awarded to AGC Electric Inc. - FEIN: 650806153

DPT	Type	RPQ NO	Project Name	Project Location	Work Type	Notice Date
PW	7360	20060346	PTP Traffic Signal Insta	SW 67 Avenue and SW 44 Stre	Electrical - Traf	12/21/2006
PW	7360	20060401	PTP Signal Improvement C	Countywide	Electrical - Traf	1/11/2007
PW	7360	20060402	PTP Signal Improvement C	Countywide	Electrical - Traf	1/11/2007
PW	7360	20060403	PTP Signal Improvement C	Countywide	Electrical - Traf	1/11/2007
PW	7360	20080060	Traffic Signal Installat	Countywide	Electrical Contra	6/5/2008
PW	7360	20080115	Traffic signal loop inst	Countywide	Electrical Contra	5/29/2008
PW	7360	20080227	PTP Advance Traffic Mana	See Article #6 of the Speci	Electrical Contra	12/18/2008
PW	7360	20080228	PTP Advance Traffic Mana	See Article #6 of the Speci	Electrical Contra	12/18/2008
GS	7040	S41127	EMERGENCY - REPAIR MAGNE	7831 NE MIAMI COURT	Electrician, Mast	12/24/2003
					Totals:	9

* Yellow Status=Inactive Contract

Exit | Back to Top

Exit

Capital Improvements Information System

Contractor Evaluations Report

Dept	Contract	Type	Contractor / Architect Name	Date	Rater	Period	Rate
PW	20060401	7360	AGC Electric Inc.	3/14/2008	Antonio Edmead	Interim	3.5
PW	20060402	7360	AGC Electric Inc.	3/17/2008	Antonio Edmead	Interim	3.5
PW	20060403	7360	AGC Electric Inc.	3/17/2008	Antonio Edmead	Interim	3.5
PW	20060346	7360	AGC Electric Inc.	3/17/2008	Kevin Rivera	Interim	3.9
PW	20080115	7360	AGC Electric Inc.	1/30/2009	William Salazar	Completion of construction	3.6

Evaluation Count: 5 Contractors: 1 Average Evaluation: 3.6

Exit

Firm	Date of Violation	Project #	Department	Ord.	Amount Identified	Amount Recovered	Amount Makeup	Reason	Status
	7/5/2007	CCDR3	DE	90-143				Failed to submit Payrolls	Closed 1/28/2008
	9/11/2007	CCDR3	DE	97-52			$56,913.06	Prime failed to meet CSBE subcontractor goal	Open
	9/11/2007	CCDR1	DE	97-52			$68,829.24	Prime failed to meet CSBE subcontractor goal	Open
	9/11/2007	CCDR5	DE	97-52			$72,841.44	Prime failed to meet CSBE subcontractor goal	Open
AEICOR METAL PRODUCT									
	10/12/2005	20030101001	PR	90-143				Failed to respond to Payroll Audit (RWB)	Closed 9/21/2006
	3/3/2006	CM02-PARK-01/ 50320403001	PR	90-143				Failed to respond to Payroll Audit (RWB)	Closed 9/12/2006
AIR SECURITY, INC. D/B/A ALAS SECURITY SERVICES									
	4/10/2007	PERMITEE-PC-002920	AV	99-44				Failure to respond to requests for information.	Closed 4/20/2007
AL HILL ENTERPRISE CORP.									
	2/24/2003	MIA-745E WS-15.1	AV-AA	97-52				CSBE firm subcontracted work out	Closed 9/6/2006
	2/24/2003	MIA-741-R-6(WS15.1)(741E)	AV-AA	97-52				CSBE firm subcontracted work out	Closed 9/6/2006
	2/24/2003	MIA-739F (15.1)	AV-AA	97-52				CSBE firm subcontracted work out	Closed 9/6/2006
	2/24/2003	MIA-737-R-8 (WS15.1)	AV-AA	97-52				CSBE firm subcontracted work out	Closed 9/6/2006
ALL DADE AIR CONDITIONING									
	1/3/2005	POPR0405172 72452,73776	PR	90-143	$7,256.07			Underpayment of Employee	Closed 3/29/2007
ALLEN AND ASSOCIATES, P.A.									
	4/5/2002	A96-PARK-01(1)	PR	94-96				Failure to promptly review billings and pay HBE,BBE, and/or WBE, within 30 business days of receipt of invoice	Closed 2/1/2007
AMERICAN EARTH MOVERS, INC.									
	1/16/2007	CCDR2	DE	97-52			$337,836.00	Utilization of a non-certified CSBE	Open
	5/24/2008	VKRP-06-01	DE	97-52			$475,556.00	Prime failed to meet CSBE subcontractor goal	Open

MIAMI-DADE COUNTY
DEPARTMENT OF SMALL BUSINESS DEVELOPMENT
GOAL DEFICIT MAKE-UP REPORT as of: January 31, 2009

FIRM NAME	DATE OF VIOLATION	PROJECT NUMBER	DEPT	PROGRAM	MAKE-UP AMOUNT	APPROVED PLANS Amount	APPROVED PLANS Dept	MAKE-UP BALANCE
Adventure Environmental, Inc.	9/11/2007	CCDR5	Derm	CSBE	72,841.44	-		72,841.44
	9/11/2007	CCDR1	Derm	CSBE	68,829.24	-		68,829.24
	9/11/2007	CCDR3	Derm	CSBE	56,913.06	-		56,913.06
American Earth Movers, Inc.	11/16/2007	CCDR2	Derm	CSBE	337,836.00	56,892.00	Parks/ PWD	280,944.00
	5/4/2008	VKRP-06-01	Derm	CSBE	475,556.00			475,556.00
Buade Construction Company	12/21/2000	98016	Parks	CSBE	7,000.00	-		7,000.00
Budget Construction, Co	6/22/2007	40070103006	Parks	CSBE	823,316.00	-		823,316.00
	6/18/2008	400701-05-004	Parks	CSBE	170,575.40	-		170,575.40
DACA Environmental, Inc.	2/17/2003	W-799R	WASD	CSBE	171,283.66	-		171,283.66
Dato Electric, Inc.	10/31/2006	MIA-737H	MDAD	CSBE	996,145.00	-		996,145.00
Development & Communication Group of Florida, Inc.	4/6/2005	POSW0400740, RPQ #04T002	SWM	CSBE	55,000.00	30,377.45	WASD	24,622.55
	12/20/2006	POWS0607759 T0708	WASD	CSBE	600,000.00	-		600,000.00
Environmental Science Associates Corporation	3/9/2007	E02-MDAD-01, E (HO8	MDAD	CBE	6,129.46	-		6,129.46
F C E Engineering, Inc.	1/31/2002	630121Q	PWD	CSBE	281,748.52	-		281,748.52
	1/31/2002	662460	PWD	CSBE	455,423.32	-		455,423.32
	1/31/2002	671703	PWD	CSBE	99,950.01	-		99,950.01
	1/31/2002	693136Q	PWD	CSBE	113,785.07	-		113,785.07
	1/31/2002	693203Q	PWD	CSBE	360,538.68	-		360,538.68
	1/31/2002	662257	PWD	CSBE	135,930.77	-		135,930.77
M. Villa & Associates, Inc.	8/10/2001	CDQNIP 1	CED	CSBE	203,912.67	-		203,912.67
Metro Express, Inc.	1/4/2006	630022	PWD	CSBE	78,760.05			78,760.05
Petro Hydro, Inc.	6/30/2006	20030180	PWD	CSBE	293,656.57	-		293,656.57
	2/6/2007	20030009	PWD	CSBE	264,000.00	-		264,000.00
	4/10/2007	20050291	PWD	CSBE	320,248.48	-		320,248.48
Pino Kaoba & Associates, Inc.	8/23/2007	MDFRD-DB-09 DB04-F	FIRE	CSBE	314,039.70	-		314,039.70
	8/23/2007	DB04-FIRE-02/MDFR	FIRE	CSBE	349,267.00	-		349,267.00
	8/23/2007	MDFRD-DB-11 DB04-F	FIRE	CSBE	498,769.80	-		498,769.80

43

MIAMI-DADE COUNTY

DEBARRED CONTRACTORS LIST
(MONTHLY REPORT)
Report Period: January 2009

Name	Position	Company Name	Address	Initiating Dept. and Contact Person	Cause of Debarment	Effect of Debarment	Termination Date	Compliance/ Settlement Agreement
Craig Heard	President	HEARD Communications, Inc. D/B/A Gateway Outdoor Advertising	31 Route 46 Hackettstown, NJ 07840-2623	Miami-Dade Transit Authority	Violation of Section 10-38 (h)(2)(iii) of the Miami-Dade County Code	Excluded from Contracting w/ Miami-Dade County	12/282005 - 12/27/2010	No
Kenneth Guldner	Vice President/VFAS	HEARD Communications, Inc. D/B/A Gateway Outdoor Advertising	31 Route 46 Hackettstown, NJ 07840-2623	Miami-Dade Transit Authority	Violation of Section 10-38 (h)(2)(iii) of the Miami-Dade County Code	Excluded from Contracting w/ Miami-Dade County	12/282005 - 12/27/2010	No
HEARD Communications , Inc. D/B/A Gateway Outdoor Advertising	HEARD Communications, Inc. D/B/A Gateway Outdoor Advertising	HEARD Communications, Inc. D/B/A Gateway Outdoor Advertising	31 Route 46 Hackettstown, NJ 07840-2623	Miami-Dade Transit Authority	Violation of Section 10-38 (h)(2)(iii) of the Miami-Dade County Code	Excluded from Contracting w/ Miami-Dade County	12/282005 - 12/27/2010	No
Pedro Penton	Officer/Owner	International Systems and Electronic Corporation, Inc. (ISE)	8899 N.W. 18th Terrace, Mia, Florida	Miami-Dade County Aviation Department	Violation of Section 10-38 (h)(2)(iii) of the Miami-Dade County Code	Excluded from Contracting w/ Miami-Dade County or Lessee, Tenant or Persons Conducting Business Within the Airport Boundaries of Mia Int'l Airport for Ten (10) Years	11/22/2002- 11/21/2012	Yes
Moody Maintenance Products, Inc.	Moody Maintenance Products, Inc.	Moody Maintenance Products, Inc.	6554 NW 13th Ct, Plantation, Florida	Miami-Dade County, Finance Department	Violation of Section 10-38	Excluded from Contracting w/ Miami-Dade County	12/19/2006- 12/18/2011	Yes
Winship B. Moody	Officer/Owner/ President	Moody Maintenance Products, Inc.	6554 NW 13th Ct, Plantation, Florida	Miami-Dade County, Finance Department	Violation of Section 10-38	Excluded from Contracting w/ Miami-Dade County	12/19/2006- 12/18/2011	Yes
Suzanne M. Moody	Vice President & Secretary	Moody Maintenance Products, Inc.	6554 NW 13th Ct, Plantation, Florida	Miami-Dade County, Finance Department	Violation of Section 10-38	Excluded from Contracting w/ Miami-Dade County	12/19/2006- 12/18/2011	Yes
All Pest Control Service, Inc.	All Pest Control Service, Inc.	All Pest Control Service, Inc.	6854 W. Flagler St. Miami, Florida 33144	Miami-Dade County DPM	Violation of Section 10-38	Excluded from Contracting w/ Miami-Dade County	05/15/2007 - 05/14/2012	Yes

hh

DEBARRED CONTRACTORS LIST
(MONTHLY REPORT)
Report Period: January 2009

Gilberto Alonso	President/Owner	All Pest Control Service, Inc.	6854 W. Flagler St. Miami, Florida 33144	Miami-Dade County DPM	Violation of Section 10-38	Excluded from Contracting w/ Miami-Dade County	05/15/2007 - 05/14/2012	Yes
Sonia Condo Alonso	Officer/Owner	All Pest Control Service, Inc.	6854 W. Flagler St. Miami, Florida 33144	Miami-Dade County DPM	Violation of Section 10-38	Excluded from Contracting w/ Miami-Dade County	05/15/2007 - 05/14/2012	Yes
Worldwide Industries, Inc	Worldwide Industries, Inc.	Worldwide Industries, Inc.	3653 Cagney Drive Tallahassee, Fl 32309	Miami-Dade County DPM	Violation of Section 10-38	Excluded from Contracting w/ Miami-Dade County	02/01/2008 - 02/02/2013	Yes
Gloria Jones	President	Worldwide Industries, Inc.	3653 Cagney Drive Tallahassee, Fl 32309	Miami-Dade County DPM	Violation of Section 10-38	Excluded from Contracting w/ Miami-Dade County	02/01/2008 - 02/02/2013	Yes
Laraync Whitehead	Vice-President	Worldwide Industries, Inc.	3653 Cagney Drive Tallahassee, Fl 32309	Miami-Dade County DPM	Violation of Section 10-38	Excluded from Contracting w/ Miami-Dade County	02/01/2008 - 02/02/2013	Yes

54

Detail by Entity Name

Florida Profit Corporation

AGC ELECTRIC, INC.

Filing Information

Document Number	P97000072705
FEI Number	650806153
Date Filed	08/21/1997
State	FL
Status	ACTIVE
Last Event	CANCEL ADM DISS/REV
Event Date Filed	10/19/2004
Event Effective Date	NONE

Principal Address

2660 W 79 STREET
HIALEAH FL 33016 US

Changed 01/17/2001

Mailing Address

2660 W 79 STREET
HIALEAH FL 33016 US

Changed 01/17/2001

Registered Agent Name & Address

CURBELO, TOMAS V
801 SW 172 TERRA
PEMBROKE PINES FL 33029 US

Name Changed: 01/14/2002

Address Changed: 01/14/2002

Officer/Director Detail

Name & Address

Title PD

CURBELO, TOMAS V

801 SW 172TH TERRACE
PEMBROKE PINES FL 33016

Title VP

GUZMAN, ENRIQUE I
14780 SW 98TH AVE.
MIAMI FL 33176

Title SD

DE LA SIERRA, PIERRETTE
2635 W. 81 STREET
HIALEAH FL 33016

Annual Reports

Report Year	Filed Date
2006	01/04/2006
2007	01/05/2007
2008	01/06/2008

Document Images

01/06/2008 -- ANNUAL REPORT	View image in PDF format
01/05/2007 -- ANNUAL REPORT	View image in PDF format
01/04/2006 -- ANNUAL REPORT	View image in PDF format
01/13/2005 -- ANNUAL REPORT	View image in PDF format
10/19/2004 -- REINSTATEMENT	View image in PDF format
01/15/2003 -- ANNUAL REPORT	View image in PDF format
10/15/2002 -- Off/Dir Resignation	View image in PDF format
01/14/2002 -- ANNUAL REPORT	View image in PDF format
01/17/2001 -- ANNUAL REPORT	View image in PDF format
03/13/2000 -- ANNUAL REPORT	View image in PDF format
05/06/1999 -- ANNUAL REPORT	View image in PDF format
03/20/1998 -- ANNUAL REPORT	View image in PDF format
03/12/1998 -- ANNUAL REPORT	View image in PDF format
08/21/1997 -- Domestic Profit Articles	View image in PDF format

Note: This is not official record. See documents if question or conflict.

Home Contact us Document Searches E-Filing Services Forms Help
Copyright and Privacy Policies
Copyright © 2007 State of Florida, Department of State.