

Memorandum



Date: March 2, 2010

To: Honorable Chairman Dennis C. Moss
and Members, Board of County Commissioners

Agenda Item No. 8(P)(1)(C)

From: George M. Burgess
County Manager

Subject: Contract Award Recommendation in the Amount of \$356,572.78 Between JVA Engineering Contractor Inc. and Miami-Dade County for the People's Transportation Plan (PTP) Project Entitled Pavement Markings Installation Contract (**Project – CICC 7040-0/07 Request for Price Quotation (RPQ) No. 20090323**)

Recommendation

The attached Contract Award Recommendation for the PTP Pavement Markings Installation Contract (Project – CICC 7040-0/07 RPQ No. 20090323), in the amount of \$356,572.78, between JVA Engineering Contractor Inc. and Miami-Dade County has been prepared by the Public Works Department (PWD) and is recommended for approval. Proceeds from the Charter County Transit System Sales Surtax (the Surtax) will be used to fund this project, therefore, approval by the Board of County Commissioners (BCC) and Citizens' Independent Transportation Trust (CITT) is required.

Scope

The work to be performed under the life of this contract includes pavement markings and signage improvements at various locations within Miami-Dade County.

Fiscal Impact/Funding Source

The fiscal impact will be approximately \$356,572.78 and will be funded from the Surtax. The proposed improvements qualify under the allowable work categories included in the PTP Neighborhood Improvements Section. Specific funding for this project will be allocated from the respective Commission District PTP yearly allocations. The base contract amount is \$306,314.98, but the total allocated amount is \$356,572.78, which is inclusive of the contingency and dedicated allowances.

Delegation of Authority

No additional authority is being requested within the body of this contract.

Track Record/Monitor

The Contractor, is currently performing work for PWD at a satisfactory level as reported by the Project Manager. PWD has reviewed the Office of Capital Improvements (OCI) database and found 15 awarded construction contracts and are listed as follows: seven (7) from Seaport (SP), five (5) from the Water and Sewer Department (WASD), one (1) from the Parks and Recreation Department (PRD) and two (2) from PWD. The referenced database also lists a total of 12 contractor performance evaluations with an overall performance rating of satisfactory performance (3.5), out of a possible superior performance (4.0) rating. The Department of Small Business Development's (SBD) History of Violation's report lists no violations for this contractor.

Following PWD's standard operating procedures, after award of this contract, a pre-construction meeting will be scheduled. Throughout all PTP projects, the responsible staff person in PWD will be the PTP Coordinator, Mr. Frank Aira, P.E. Following completion of the award process, the project will be assigned to Mr. Joaquin Rabassa, P.E., Project Coordinator, for day to day responsibilities.


According to the Florida Department of State, Division of Corporations, JVA Engineering Contractor Inc., Company Principal is: Jose M. Alvarez and the Company's address is listed as: 6600 NW 32 Avenue, Miami, Florida 33147.

Background

In an effort to carry on the success of the PTP Neighborhood Improvements initiative, PWD continues to take advantage of various contracting mechanisms such as the subject Miscellaneous Construction Contracting (MCC) process available under OCI contract CICC 7040/0/07. Through this process, PWD forwards the RPQ, by way of facsimile transmission, to a pool of pre-qualified Community Small Business Enterprise (CSBE) contractors for the subject trade. Additionally, PWD advertises the project in the Daily Business Review and all solicitations are available on-line through the Miami-Dade County portal under the "Procurement Solicitations" link. Interested contractors prepare their bids according to the Job Order Contracting (JOC) process, whereby the County establishes unit prices for the pay items in accordance with industry averages. The contractors submit their bid as an overall percentage factor of the pricing established by the County. The project award evaluation is based upon the lowest percentage submitted by the responsive, responsible bidder for the project.

PWD staff determined that the scope of work for this project qualified for a CSBE set-aside (Levels I, II, and III) designation. Therefore, on November 19, 2009, PWD forwarded an RPQ for the PTP Pavement Markings Installation Contract, utilizing the OCI contract CICC 7040-0/07, to a list of 49 pre-qualified firms. A total of five (5) firms purchased contract documents and three (3) firms proffered a bid. As part of their bid submittal; the lowest bidder, Rock Power Paving, Inc., proposed to subcontract the majority of work to another CSBE firm. As such they were found "Not-Responsible" pursuant to Article 2-33 "**SUBCONTRACTING OF WORK**," Sub-article E., of the MCC 7040-0/07, Contract Provisions, which provide: "The subject contract is a single trade project, and none of the primary trade related work shall be subcontracted." Therefore, JVA Engineering Contractor Inc. proffered the lowest responsive, responsible base bid of 0.89 percentage factor, 11% below the County's cost estimate; and the second lowest bidder, Berlo Industry, Inc., proffered a base bid of 1.00, 11% over the lowest bidder. As a result, on December 23, 2009, PWD issued a recommendation of award for RPQ No. 20090323 to JVA Engineering Contractor Inc., with the stipulation that approval of this project must be obtained from the BCC and the CITT due to guidelines associated with the funding source.

The work to be accomplished for this project consists of, but is not limited to, furnishing all supervision, labor (including cleaning and preparation), required materials, equipment and tools to perform all operations necessary for pavement markings and signage improvements. This work includes marking and remarking of existing streets at designated sites within Miami-Dade County maintenance road system.



Assistant County Manager



MEMORANDUM
(Revised)

TO: Honorable Chairman Dennis C. Moss
and Members, Board of County Commissioners

DATE: March 2, 2010

FROM: R. A. Cuevas, Jr.
County Attorney

SUBJECT: Agenda Item No. 8(P)(1)(C)

Please note any items checked.

- "3-Day Rule" for committees applicable if raised
- 6 weeks required between first reading and public hearing
- 4 weeks notification to municipal officials required prior to public hearing
- Decreases revenues or increases expenditures without balancing budget
- Budget required
- Statement of fiscal impact required
- Ordinance creating a new board requires detailed County Manager's report for public hearing
- No committee review
- Applicable legislation requires more than a majority vote (i.e., 2/3's ____, 3/5's ____, unanimous ____) to approve
- Current information regarding funding source, index code and available balance, and available capacity (if debt is contemplated) required

Approved _____ Mayor
Veto _____
Override _____

Agenda Item No. 8(P)(1)(C)
3-2-10

RESOLUTION NO. _____

RESOLUTION APPROVING A CONTRACT AWARD RECOMMENDATION IN THE AMOUNT OF \$356,572.78 BETWEEN JVA ENGINEERING CONTRACTOR INC. AND MIAMI-DADE COUNTY FOR THE PEOPLE'S TRANSPORTATION PLAN (PTP) PROJECT ENTITLED PAVEMENT MARKINGS INSTALLATION CONTRACT (PROJECT – CICC 7040-0/07 REQUEST FOR PRICE QUOTATION (RPQ) NO. 20090323) AND AUTHORIZING THE USE OF CHARTER COUNTY TRANSIT SURTAX FUNDS

WHEREAS, this Board desires to accomplish the purposes outlined in the accompanying memorandum, a copy of which is incorporated herein by reference,

NOW, THEREFORE, BE IT RESOLVED BY THE BOARD OF COUNTY COMMISSIONERS OF MIAMI-DADE COUNTY, FLORIDA, that this Board approves the Contract Award Recommendation in the amount of \$356,572.78 between JVA Engineering Contractor Inc. and Miami-Dade County for the People's Transportation Plan (PTP) Project Entitled Pavement Markings Installation Contract (Project CICC 7040-0/07 Request for Price Quotation (RPQ) No. 20090323) in substantially the form attached hereto and made a part hereof.

The foregoing resolution was offered by Commissioner _____, who moved its adoption. The motion was seconded by Commissioner _____ and upon being put to a vote, the vote was as follows:

Dennis C. Moss, Chairman	
Jose "Pepe" Diaz, Vice-Chairman	
Bruno A. Barreiro	Audrey M. Edmonson
Carlos A. Gimenez	Sally A. Heyman
Barbara J. Jordan	Joe A. Martinez
Dorin D. Rolle	Natacha Seijas
Katy Sorenson	Rebeca Sosa
Sen. Javier D. Souto	

The Chairperson thereupon declared the resolution duly passed and adopted this 2nd day of March, 2010. This resolution shall become effective as follows: (1) ten (10) days after the date of its adoption unless vetoed by the Mayor, and if vetoed, shall become effective only upon an override by this Board, and (2) either i) the Citizens' Independent Transportation Trust (CITT) has approved same, or ii) in response to the CITT's disapproval, the County Commission reaffirms its award by two-thirds (2/3) vote of the Commission's membership and such reaffirmation becomes final.

MIAMI-DADE COUNTY, FLORIDA
BY ITS BOARD OF
COUNTY COMMISSIONERS

HARVEY RUVIN, CLERK

By: _____
Deputy Clerk

Approved by County Attorney as
to form and legal sufficiency. JB

Hugo Benitez

5



Carlos Alvarez, Mayor

miamidade.gov

December 23, 2009

CERTIFIED MAIL No.

7009 1680 0001 7557 1876

FACSIMILE; TELEPHONE No.

305-696-7903; 305-696-7902

Mr. Jose M. Alvarez
JVA Engineering Contractor, Inc.
6600 N.W. 32nd Avenue
Miami, Florida 33147

Re: Request for Price Quotation (RPQ) No. 20090323 - CICC 7040-0/07
People's Transportation Plan (PTP) Pavement Markings Installation

Dear Mr. Alvarez:

This letter will serve as your notification that you have been recommended for award for the above referenced RPQ based on your Price Quotation submitted on Monday, December 21, 2009. The total RPQ amount is for three hundred fifty-six thousand five hundred seventy-two dollars and seventy-eight cents (\$356,572.78). This includes a base contract amount of three hundred six thousand three hundred fourteen dollars and ninety-eight cents (\$306,314.98), a contingency amount of thirty thousand six hundred thirty-one dollars and fifty cents (\$30,631.50), and dedicated allowances totaling nineteen thousand six hundred twenty-six dollars and thirty cents (\$19,626.30). The contract duration is established as **480-calendar days**. However, the recommendation of award is contingent upon the submission of the required items listed below:

1. Performance and Payment Bond as required in Contract No. CICC 7040-0/07, Section 2.0 Special Conditions, Page 16, Article 2.11, **PERFORMANCE AND PAYMENT BOND**. (The **original attached documents** must be used and three (3) copies must be provided).
2. Letter from Bonding Agent granting Miami-Dade County authorization to date the Performance Bond.
3. Copies of current insurance certificates.
4. Copies of required license(s).

The preceding documents are required as outlined within Contract CICC-7040-0/07 and to be submitted within 10 business days. Failure to submit the document(s) within the specified time, or any extension granted, will result in the award being rescinded. Subsequent to the review and approval of the aforementioned documents, you are required to obtain the required permits in the time stipulated in the RPQ. Upon obtaining the permit(s), a copy(s) must be submitted to the Project Manager prior to commencement of work.

Page 2
Recommendation of Award
RPQ No. 20090323

No work is to be performed without a permit unless the Project Manager issues a written directive to proceed without permit(s). After receipt of the permits the Project Manager will schedule a Pre-Construction Conference and issue a Notice to Proceed authorizing the performance of the work.

This letter will also serve as a reminder that all work must be performed according to the scope of work and contract's terms and conditions, all permits and inspections and in accordance with all applicable Federal, State and local laws, codes and regulations.

Further, it shall be understood that since proceeds from the Charter County Transit System Sales Surtax levied pursuant to Section 29.121 of the Code of Miami-Dade County may be used to pay for all or some part of the cost of this contract, no award of this contract shall be effective and thereby give rise to a contractual relationship with the County unless and until the following have occurred: 1) the County Commission awards the contract, and such award becomes final (either by expiration of 10 days after such award without veto by the Mayor, or by Commission override of a veto); and 2) either i) the Citizens' Independent Transportation Trust (CITT) has approved same, or ii) in response to the CITT's disapproval, the County Commission re-affirms its award by two-thirds (2/3) vote of the Commission's membership and such reaffirmation becomes final.

Please contact Mr. Ultimo De Oliveira, OCI office, at (305) 375-5265 to insure that your file is complete for award consideration.

Should you have any questions please contact me at (305) 375-2930.

Sincerely,



Frank Aira, P.E., CFM
Manager, Public Works Department

FA:lc

cc: Esther L. Calas, P.E., PWD
Johnny Martinez, OCI
Penelope Townsley, SBD
Antonio Cotarelo, P.E., PWD
Bassam Moubayed, PWD
Duane Kopp, P.E., PWD
Alfredo Muñoz, P.E., PWD
Rodney McMillian, PWD
Orky Rodriguez, PWD
Alvaro Castro, PWD
Patrice King, SBD
Traci Adams-Parish, SBD
Clerk of the Board
Project File



Public Works
111 NW 1st Street - Suite 1410
Miami, Florida 33128-1970
T 305-375-2930 F 305-375-2931

miamidade.gov

Carlos Alvarez, Mayor

December 23, 2009

CERTIFIED MAIL No.
7009 1680 0001 7557 1883

FACSIMILE; TELEPHONE No.
305-696-7903; 305-696-7902

Mr. Jose M. Alvarez
JVA Engineering Contractor, Inc.
6800 N.W. 32nd Avenue
Miami, Florida 33147

Re: Request for Price Quotation (RPQ) No. 20090323 - CICC 7040-0/07
People's Transportation Plan (PTP) Pavement Markings Installation

Dear Mr. Alvarez:

Your firm is the apparent low bidder on the above referenced Project. The bid proffered, consisting of a percentage factor of 0.89, is substantially lower than the Project's estimated value. Before proceeding with an award recommendation, we need a written confirmation that your firm can complete this project for the proposed bid amount, complete the work on schedule in accordance with the RPQ and the Contract Documents, and comply with the requirements of the Bid Bond.

Please provide your confirmation by signing in the space provided below and providing an executed copy of this correspondence to the Contracts and Specifications Section, PWD, 111 N.W. 1st Street, 14th Floor, Miami, Florida 33128-1917 or fax to (305) 375-2931 no later than close of business Monday, December 28, 2009.

Should you have any questions please contact me at (305) 375-2930.

Sincerely,

Frank Aina, P.E., CFM
Manager, PWD

I, _____ agree with the bid proffered on December 21, 2009.
Jose M. Alvarez
JVA Engineering Contractor, Inc.

FA:lc

cc: Alfredo Muñoz, P.E., PWD
Project File

Exhibiting Excellence Every Day

**THIS FORM MUST BE COMPLETED
SCHEDULE OF INTENT AFFIDAVIT**


COMMUNITY SMALL BUSINESS ENTERPRISE PROGRAM

Name of Prime Contractor Firm **JVA Engineering Contractor, Inc.** Contact Person Jose M. Alvarez
 Address 6600 NW 32 Ave Miami, R 33147 Phone 3096-7902 Fax 3096-7903
 Project Name PTP Pavement Marking Installation Project Number 20090323
 CSBE Contract Measure lev 2

This form must be completed by the Prime Contractor and the CSBE Subcontractor that will be utilized for scopes of work on the project. Bidders must include this form in a separate envelope at the time of bid submission.

Name of Prime Contractor	Certification No. (if applicable)	Certification Expiration Date (if applicable)	Type of CSBE work to be performed by Prime Contractor	Prime Contractor % of Bid
JVA Engineering Contractor, Inc.	11810	1-31-2010	<u>Pavement Striping</u>	100%
Prime Contractor Total Percentage:				100%

The undersigned intends to perform the following work in connection with the above contract:

Name of Subcontractor	Certification No.	Certification Expiration Date	Type of CSBE work to be performed by Subcontractor	Subcontractor % of Bid
				
Subcontractor Total Percentage:				

I certify that the representations contained in this form are to the best of my knowledge true and accurate.

Jose M. Alvarez Prime Print Name President Prime Print Title 12/21/09 Date

The undersigned has reasonably uncommitted capacity sufficient to provide the required goods or services, all licenses and permits necessary to provide such goods or services, ability to obtain bonding that is reasonably required to provide such goods or services consistent with normal industry practice, and the ability to otherwise meet the bid specifications.

Subcontractor Signature _____ Subcontractor Print Name _____ Subcontractor Print Title _____ Date _____

Check this box if this project is a set-aside and you are performing 100% of the work with your own work forces.

Check this box if a Form DBD 305A and Form DBD 305B have been submitted in your pricing envelope.

**THIS FORM MUST BE COMPLETED
SCHEDULE OF INTENT AFFIDAVIT
COMMUNITY SMALL BUSINESS ENTERPRISE PROGRAM**

Name of Prime Contractor Firm Rock Power Paving Contact Person Robert Delgado
 Address 13831 SW 59 St, Suite 204 Phone 305-752-7794 Fax 305-752-7728
 Project Name People's Transportation Plan (PTP) Pavement Project Number 20090323
 CSBE Contract Measure _____


This form must be completed by the Prime Contractor and the CSBE Subcontractor that will be utilized for scopes of work on the project. Bidders must include this form in a separate envelope at the time of bid submission.

Name of Prime Contractor	Certification No. (if applicable)	Certification Expiration Date (if applicable)	Type of CSBE work to be performed by Prime Contractor	Prime Contractor % of Bid
Rock Power Paving	F12682	9/30/2010	Striping	5%
Prime Contractor Total Percentage:				

The undersigned intends to perform the following work in connection with the above contract:

Name of Subcontractor	Certification No.	Certification Expiration Date	Type of CSBE work to be performed by Subcontractor	Subcontractor % of Bid
P&J striping	090500026	2/6/31/2034	striping	95%
Subcontractor Total Percentage:				

I certify that the representations contained in this form are to the best of my knowledge true and accurate.

 Prime Signature Robert Delgado Prime Print Name President Date 12/21/2009
 Subcontractor Signature Pedro Bermudez Subcontractor Print Name President Date 12/21/2009

The undersigned has reasonably uncommitted capacity sufficient to provide the required goods or services, all licenses and permits necessary to provide such goods or services, ability to obtain bonding that is reasonably required to provide such goods or services consistent with normal industry practice, and the ability to otherwise meet the bid specifications.

- Check this box if this project is a set-aside and you are performing 100% of the work with your own work forces.
- Check this box if a Form DBD 305A and Form DBD 305B have been submitted in your pricing envelope.

**THIS FORM MUST BE COMPLETED
SCHEDULE OF INTENT AFFIDAVIT**

COMMUNITY SMALL BUSINESS ENTERPRISE PROGRAM

Name of Prime Contractor Firm Berlo Industry Inc. Contact Person Leonard C. Wooten
 Address 10638 S.W. 108th St. Miami, FL 33157 Phone 786-242-3409 Fax 786-242-3419
 Project Name PTP Pavement Markings Installation Project Number #20090323
 CSBE Contract Measure 100%

This form must be completed by the Prime Contractor and the CSBE Subcontractor that will be utilized for scopes of work on the project. Bidders must include this form in a separate envelope at the time of bid submission.

Name of Prime Contractor	Certification No. (if applicable)	Certification Expiration Date (if applicable)	Type of CSBE work to be performed by Prime Contractor	Prime Contractor % of Bid
Berlo Industry Inc.	#333	1-31-2010	Pavement markings, markers, signs, delineators	100%
Prime Contractor Total Percentage:				100%

The undersigned intends to perform the following work in connection with the above contract:

Name of Subcontractor	Certification No.	Certification Expiration Date	Type of CSBE work to be performed by Subcontractor	Subcontractor % of Bid
None	N/A	N/A	N/A	N/A
Subcontractor Total Percentage:				0

I certify that the representations contained in this form are to the best of my knowledge true and accurate.

Leonard C. Wooten Leonard C. Wooten President 12-21-2009
 Prime Signature Prime Print Name Prime Print Title Date

The undersigned has reasonably uncommitted capacity sufficient to provide the required goods or services, all licenses and permits necessary to provide such goods or services, ability to obtain bonding that is reasonably required to provide such goods or services consistent with normal industry practice, and the ability to otherwise meet the bid specifications.

N/A Subcontractor Signature Subcontractor Print Name Subcontractor Print Title Date

Check this box if this project is a set-aside and you are performing 100% of the work with your own work forces.

Check this box if a Form DBD 305A and Form DBD 305B have been submitted in your pricing envelope.

BID SUMMARY SHEET

CONTRACT NO. CICC-7040-0/07

RPQ NO.: 20090323

PWD CSS ENG: Alfredo Muñoz

BID VALIDITY: 120 180
(Select One)

BID SUBMITTAL DUE DATE: December 21, 2009

BID OPENING DATE: December 21, 2009

PROJECT NAME: People's Transportation Plan (PTP) Pavement Markings Installation

COST ESTIMATE: \$345,089.30

CSBE CONTRACT MEASURE: Level I, II, & III

ADDENDUM (No. issued): 0

REQUEST FOR INFORMATION (No. issued): 0

BIDDERS Firm Telephone No.	Apparent Low Bidder Position	CSBE SCHEDULE OF INTENT (%)	PROFFERED BID (US MONIES)	Remarks
Berlo Industry Inc. 786-242-3409			1.00	ea
E.L.C.I. Construction 305-944-9491				No Bid
J.A.R. Road Performance, Inc. 305-232-7178				No Bid
JVA Engineering Cont. 305-696-7902			0.89	ea
Rock Power Paving 305-752-7742			0.71 %	ea

Public Works Department
Contracts & Specifications Section

111 NW 1st Street, Suite 1410
Miami, FL 33128



MIAMI-DADE COUNTY, FLORIDA
REQUEST FOR PRICE QUOTATION (RPQ)

Contract No: CICC 7040-0/07
RPQ No: 20090323

RPQ Project Name: PTP Pavement Markings Installation

Price Proposal (Lowest Percentage to Perform the work must be stated here. State 'No Bid' if not submitting a price proposal)

0.89

Zero point Eighty Nine

Bidder's Company Name: JVA Engineering Contractor, Inc.

Company Address: 6600 NW 32 Ave

City: Miami State: FL Zip: 33147

Telephone No: 31696-7902 Fax No: 31696-7903 EMail:

THE EXECUTION OF THIS FORM CONSTITUTES THE UNEQUIVOCAL OFFER OF PROPOSER TO BE BOUND BY THE TERMS OF ITS PROPOSAL. FAILURE TO SIGN THIS SOLICITATION WHERE INDICATED BELOW BY AN AUTHORIZED REPRESENTATIVE SHALL RENDER THE PROPOSAL NON-RESPONSIVE. THE COUNTY MAY, HOWEVER, IN ITS SOLE DISCRETION, ACCEPT ANY PROPOSAL THAT INCLUDES AN EXECUTED DOCUMENT WHICH UNEQUIVOCALLY BINDS THE PROPOSER TO THE TERMS OF ITS OFFER.

Name of Person Submitting Quote (Print): Jose M. Alvarez

Number of Addendums received: 1 (if none' write "None")

Signature: [Handwritten Signature]

Date: 12/21/09

Note: Quotes must be submitted on this form. Quote envelope must state RPQ Number, date and time due and the Bidder's Name. Use of any other form for submission of the price quotation shall result in the rejection of the price quotation. Late bids will not be opened. Low bidder will be notified, in the Notice of Award, of the requirements to submit current copies of insurance certificates in accordance with the Contract Documents: after review for compliance with the Contract Documents, user Department will forward all Insurance Certificates to CICC for Review. By signature, the CONTRACTOR agrees to be bound by the terms set forth in the CICC- 7040-0/07 contract.

REVISED BID FORM ADDENDUM No.1

Bid Form

PROJECT TITLE: People's Transportation Plan (PTP) Pavement Markings Project

PROJECT NO: 20090323

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN FOUR HUNDRED EIGHTY (480) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE *NOTICE TO PROCEED WITH CONTRACT WORK*.

Item Number	Description	Unit	Estimated Quantity	Unit Price
700-20-11	SINGLE POST SIGN (Furnish & Install) (Less than 12)	AS.	40.0	\$180.00
700-20-40	SINGLE POST SIGN (Relocate)	AS.	5.0	\$150.00
700-20-60	SINGLE POST SIGN (Remove)	AS.	10.0	\$25.00
700-40-01B	ROADSIDE SIGN {(Less than 12 S.F.)(Sign Panel Furnishing and Installation)}	AS.	25.0	\$120.00
700-46-22	RESET EXISTING POST AND SIGN	EA.	10.0	\$70.00
705-11-1	DELINEATOR (Flexible Tubular)	EA.	150.0	\$50.00
706-1-12	REFLECTIVE PAVEMENT MARKERS (class B, mono or bi-directional, all colors)	EA.	13,500.0	\$3.50
706-2	REMOVAL OF EXISTING PAVEMENT MARKERS	EA.	2,500.0	\$0.30
710-11-1	REMOVAL OF PAVEMENT MESSAGES (Per word, Paint of Thermoplastic)	EA.	8.0	\$45.00
710-11-2	REMOVAL OF EXISTING DIRECTIONAL ARROWS (Paint or Thermoplastic)	EA.	20.0	\$30.00
710-11-3	REMOVAL OF EXISTING SCHOOL CROSSING PAVEMENT MESSAGE (Paint or Thermoplastic, includes removal of transverse bands).	EA.	2.0	\$60.00
710-11-4	REMOVAL OF EXISTING R.R CROSSING MESSAGE (Paint of Thermoplastic, includes removal of transverse bands).	EA.	2.0	\$60.00
710-11-121	PAINTED PAVEMENT MARKINGS (Standard, White, solid, 6")	L.F.	2,500.0	\$0.30
710-11-124	PAINTED PAVEMENT MARKINGS (Standard, White, solid, 18")	L.F.	150.0	\$1.00
710-11-125	PAINTED PAVEMENT MARKINGS (Standard, White, solid, 24")	L.F.	302.0	\$1.40
710-11-170	PAINTED PAVEMENT MARKING (Standard) (White) (Arrows)	EA	20.0	\$25.00
710-11-221	PAINTED PAVEMENT MARKINGS (Standard, Yellow, solid, 6")	L.F.	2,000.0	\$0.30
710-11-222	PAINTED PAVEMENT MARKINGS (Standard, Yellow, solid, 18")	L.F.	302.0	\$1.00
710-21	SKIP TRAFFIC STRIPE (4" White, Paint)	G.M.	1.0	\$500.00
710-22	SKIP TRAFFIC STRIPE (4" Yellow, Paint)	G.M.	1.0	\$500.00
710-25-41	SOLID TRAFFIC STRIPE (4" White , Paint)	L.F.	600.0	\$0.25
710-26-41	SOLID TRAFFIC STRIPE (4" Yellow, Paint)	L.F.	600.0	\$0.25

REVISED BID FORM ADDENDUM No.1
Bid Form

PROJECT TITLE: People's Transportation Plan (PTP) Pavement Markings Project

PROJECT NO: 20090323

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN FOUR HUNDRED EIGHTY (480) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE *NOTICE TO PROCEED WITH CONTRACT WORK*.

Item Number	Description	Unit	Estimated Quantity	Unit Price
710-26-121	SOLID TRAFFIC STRIPE, TEMPORARY - (Paint, white, 12" wide)	L.F.	285.0	\$0.90
711-3-2	PAVEMENT MESSAGES (Thermoplastic R.R. Xing. Includes transverse bands)	EA.	10.0	\$150.00
711-3-3	PAVEMENT MESSAGES (Thermoplastic, school. includes transverse bands)	EA.	20.0	\$150.00
711-5-541	GUIDE LINES (4" White, thermoplastic)	L.F.	150.0	\$0.50
711-5-641	GUIDE LINES (4" Yellow, Thermoplastic)	L.F.	150.0	\$0.50
711-11-121	THERMOPLASTIC (White) (Solid) (6")	L.F.	105,000.0	\$0.60
711-11-122	THERMOPLASTIC (White) (Solid) (8")	L.F.	1,800.0	\$0.80
711-11-123	THERMOPLASTIC (White) (Solid) (12")	L.F.	9,500.0	\$1.20
711-11-124	THERMOPLASTIC (White) (Solid) (18")	L.F.	3,650.0	\$1.80
711-11-125	THERMOPLASTIC (White) (Solid) (24")	L.F.	11,605.0	\$2.40
711-11-131	THERMOPLASTIC (Std.) (White) (Skip) (6")	G.M.	12.0	\$900.00
711-11-141	THERMOPLASTIC (White) (Skip) (6")	L.F.	600.0	\$0.60
711-11-151	THERMOPLASTIC (White) (Dotted/Guideline) (6")	L.F.	1,000.0	\$0.70
711-11-160	THERMOPLASTIC (White) (Message)	EA.	40.0	\$100.00
711-11-170	THERMOPLASTIC (White) (Arrows)	EA	400.0	\$45.00
711-11-221	THERMOPLASTIC (Yellow) (Solid) (6")	L.F.	128,000.0	\$0.60
711-11-224	THERMOPLASTIC (Yellow) (Solid) (18")	L.F.	2,700.0	\$1.80
711-11-231	THERMOPLASTIC (Standard) (Yellow) (Skip) (6")	G.M.	14.0	\$900.00
711-11-241	THERMOPLASTIC (Yellow) (Skip) (6")	L.F.	600.0	\$0.60
711-11-251	THERMOPLASTIC (Yellow) (Dotted/Guideline) (6")	L.F.	400.0	\$0.70
711-31-41	SKIP TRAFFIC STRIPE (4"white, Thermoplastic)	G.M.	1.0	\$650.00
711-32-41	SKIP TRAFFIC STRIPE (4"Yellow, Thermoplastic)	G.M.	2.0	\$650.00

REVISED BID FORM ADDENDUM No.1
Bid Form

PROJECT TITLE: People's Transportation Plan (PTP) Pavement Markings Project

PROJECT NO: 20090323

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN FOUR HUNDRED EIGHTY (480) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE *NOTICE TO PROCEED WITH CONTRACT WORK*.

Item Number	Description	Unit	Estimated Quantity	Unit Price
711-33-541	SKIP TRAFFIC STRIPE (4" White, Thermoplastic, 6' - 10' Skip)	L.F.	200.0	\$0.50
711-34-641	SKIP TRAFFIC STRIPE (4" Yellow, Thermoplastic, 6' - 10' Skip)	L.F.	200.0	\$0.50
711-35-41	SOLID TRAFFIC STRIPE - [(4" WHITE)(Thermoplastic)]	L.F.	10,080.0	\$0.45
711-36-41	SOLID TRAFFIC STRIPE [(4"Yellow) (THERMOPLASTIC) (Lead-free)]	L.F.	15,000.0	\$0.45
711-3E	PAVEMENT MESSAGE, Bicycle Symbol, Thermoplastic	EA.	20.0	\$300.00
Pay item 711-3E to be used for bicycle path marking (preformed/thermoplastic), which is composed of the bicycle and arrow and shall be paid as 1 unit.				
710-3S	PAVEMENT MESSAGE (Symbol) (Paint)	EA.	50.0	\$30.00
Pay item 710-3S to be used for bicycle path marking, which is composed of the bicycle and arrow and shall be paid as 1 unit.				
711-40	PRIMER SEALER (For application of thermoplastic to portland cement concrete pavement)	S.F.	400.0	\$1.00
711-72	REMOVAL OF EXISTING PAVEMENT MARKINGS (Thermoplastic & Paint)	S.F.	2,600.0	\$2.00
711-99	EDGING	L.F.	2,000.0	\$1.00

Contractor's Percentage Factor: 0.89

Bidder's Name: JVA Engineering Contractor, Inc.

Bidder's address: 6600 NW 32 Ave Miami, FL 33147

Bidder's telephone Number: (305) 696-7902

Tax Identification Number: 48-1277685

Miami Dade County Certificate of Competency: E221300

FAILURE TO COMPLETE THE INFORMATION IN THE SPACES PROVIDED ABOVE MAY RESULT IN THE BID BEING DECLARED NON-RESPONSIVE

REVISED BID FORM ADDENDUM No.1
Bid Form

PROJECT TITLE: People's Transportation Plan (PTP) Pavement Markings Project

PROJECT NO: 20090323

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN FOUR HUNDRED EIGHTY (480) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE *NOTICE TO PROCEED WITH CONTRACT WORK*.

BIDDER ACKNOWLEDGES THAT INCLUDED IN THE VARIOUS ITEMS OF THE PROPOSAL AND IN THE TOTAL BID PRICE ARE COSTS FOR COMPLYING WITH THE FLORIDA TRENCH SAFETY ACT (90-96), LAWS OF FLA. EFFECTIVE OCTOBER 1st, 1990. THE BIDDER FURTHER IDENTIFIES THE COSTS TO BE SUMMARIZED BELOW:

Trench Safety Measure (Description)	Units of Measure (LF, SY)	Unit (Quantity)	Unit Cost	Extended Cost
Trench Box	LF	10	\$10. =	\$100. =
A.				
B.				
C.				
D.				

TOTAL \$100. = per ft.

FAILURE TO COMPLETE THE INFORMATION IN THE SPACES PROVIDED ABOVE MAY RESULT IN THE BID BEING DECLARED NON-RESPONSIVE.

Public Works Department
Contracts & Specifications Section
111 NW 1st Street, Suite 1410
Miami, FL 33128



MIAMI-DADE COUNTY, FLORIDA
REQUEST FOR PRICE QUOTATION (RPQ)
Contract No: CICC 7040-0/07
RPQ No: 20090323

RPQ Project Name: PTP Pavement Markings Installation

Price Proposal (Lowest Percentage to Perform the work must be stated here. State 'No Bid' if not submitting a price proposal)

1.00 one hundred Percent

Bidder's Company Name: Berlo Industry Inc

Company Address: 10838 S.W. 108th Street

City: Miami State: FL Zip: 33157

Telephone No: 786-242-3409 Fax No: 786-242-3419 Email: ganpa@bellsouth.net

THE EXECUTION OF THIS FORM CONSTITUTES THE UNEQUIVOCAL OFFER OF PROPOSER TO BE BOUND BY THE TERMS OF ITS PROPOSAL. FAILURE TO SIGN THIS SOLICITATION WHERE INDICATED BELOW BY AN AUTHORIZED REPRESENTATIVE SHALL RENDER THE PROPOSAL NON-RESPONSIVE. THE COUNTY MAY, HOWEVER, IN ITS SOLE DISCRETION, ACCEPT ANY PROPOSAL THAT INCLUDES AN EXECUTED DOCUMENT WHICH UNEQUIVOCALLY BINDS THE PROPOSER TO THE TERMS OF ITS OFFER.

Name of Person Submitting Quote (Print): Leonard C. Wooten

Number of Addendums received: 1 (if none' write "None")

Signature: [Handwritten Signature]

Date: 12-21-2009

Note: Quotes must be submitted on this form. Quote envelope must state RPQ Number, date and time due and the Bidder's Name. Use of any other form for submission of the price quotation shall result in the rejection of the price quotation. Late bids will not be opened. *Low bidder will be notified, in the Notice of Award, of the requirements to submit current copies of insurance certificates in accordance with the Contract Documents: after review for compliance with the Contract Documents, user Department will forward all Insurance Certificates to CICC for Review.* By signature, the CONTRACTOR agrees to be bound by the terms set forth in the CICC- 7040-0/07 contract.

REVISED BID FORM ADDENDUM No.1
Bid Form

PROJECT TITLE: People's Transportation Plan (PTP) Pavement Markings Project

PROJECT NO: 20090323

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN FOUR HUNDRED EIGHTY (480) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK".

Item Number	Description	Unit	Estimated Quantity	Unit Price
700-20-11	SINGLE POST SIGN (Furnish & Install) (Less than 12)	AS.	40.0	\$180.00
700-20-40	SINGLE POST SIGN (Relocate)	AS.	5.0	\$150.00
700-20-60	SINGLE POST SIGN (Remove)	AS.	10.0	\$25.00
700-40-01B	ROADSIDE SIGN {(Less than 12 S.F.)(Sign Panel Furnishing and Installation)}	AS.	25.0	\$120.00
700-46-22	RESET EXISTING POST AND SIGN	EA.	10.0	\$70.00
705-11-1	DELINEATOR (Flexible Tubular)	EA.	150.0	\$50.00
706-1-12	REFLECTIVE PAVEMENT MARKERS (class B, mono or bi-directional, all colors)	EA.	13,500.0	\$3.50
706-2	REMOVAL OF EXISTING PAVEMENT MARKERS	EA.	2,500.0	\$0.30
710-11-1	REMOVAL OF PAVEMENT MESSAGES (Per word, Paint or Thermoplastic)	EA.	8.0	\$45.00
710-11-2	REMOVAL OF EXISTING DIRECTIONAL ARROWS (Paint or Thermoplastic)	EA.	20.0	\$30.00
710-11-3	REMOVAL OF EXISTING SCHOOL CROSSING PAVEMENT MESSAGE (Paint or Thermoplastic, includes removal of transverse bands).	EA.	2.0	\$60.00
710-11-4	REMOVAL OF EXISTING R.R CROSSING MESSAGE (Paint of Thermoplastic, includes removal of transverse bands).	EA.	2.0	\$60.00
710-11-121	PAINTED PAVEMENT MARKINGS (Standard, White, solid, 6")	L.F.	2,500.0	\$0.30
710-11-124	PAINTED PAVEMENT MARKINGS (Standard, White, solid, 18")	L.F.	150.0	\$1.00
710-11-125	PAINTED PAVEMENT MARKINGS (Standard, White, solid, 24")	L.F.	302.0	\$1.40
710-11-170	PAINTED PAVEMENT MARKING (Standard) (White) (Arrows)	EA	20.0	\$25.00
710-11-221	PAINTED PAVEMENT MARKINGS (Standard, Yellow, solid, 6")	L.F.	2,000.0	\$0.30
710-11-222	PAINTED PAVEMENT MARKINGS (Standard, Yellow, solid, 18")	L.F.	302.0	\$1.00
710-21	SKIP TRAFFIC STRIPE (4" White, Paint)	G.M.	1.0	\$500.00
710-22	SKIP TRAFFIC STRIPE (4" Yellow, Paint)	G.M.	1.0	\$500.00
710-25-41	SOLID TRAFFIC STRIPE (4" White , Paint)	L.F.	600.0	\$0.25
710-26-41	SOLID TRAFFIC STRIPE (4" Yellow, Paint)	L.F.	600.0	\$0.25

REVISED BID FORM ADDENDUM No.1
Bid Form

PROJECT TITLE: People's Transportation Plan (PTP) Pavement Markings Project

PROJECT NO: 20090323

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN FOUR HUNDRED EIGHTY (480) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK".

Item Number	Description	Unit	Estimated Quantity	Unit Price
710-26-121	SOLID TRAFFIC STRIPE, TEMPORARY - (Paint, white, 12" wide)	L.F.	285.0	\$0.90
711-3-2	PAVEMENT MESSAGES (Thermoplastic R.R. Xing. Includes transverse bands)	EA.	10.0	\$150.00
711-3-3	PAVEMENT MESSAGES (Thermoplastic, school. Includes transverse bands)	EA.	20.0	\$150.00
711-5-541	GUIDE LINES (4" White, thermoplastic)	L.F.	150.0	\$0.50
711-5-641	GUIDE LINES (4" Yellow, Thermoplastic)	L.F.	150.0	\$0.50
711-11-121	THERMOPLASTIC (White) (Solid) (6")	L.F.	105,000.0	\$0.60
711-11-122	THERMOPLASTIC (White) (Solid) (8")	L.F.	1,800.0	\$0.80
711-11-123	THERMOPLASTIC (White) (Solid) (12")	L.F.	9,500.0	\$1.20
711-11-124	THERMOPLASTIC (White) (Solid) (18")	L.F.	3,650.0	\$1.80
711-11-125	THERMOPLASTIC (White) (Solid) (24")	L.F.	11,605.0	\$2.40
711-11-131	THERMOPLASTIC (Std.) (White) (Skip) (6")	G.M.	12.0	\$900.00
711-11-141	THERMOPLASTIC (White) (Skip) (6")	L.F.	600.0	\$0.60
711-11-151	THERMOPLASTIC (White) (Dotted/Guideline) (6")	L.F.	1,000.0	\$0.70
711-11-160	THERMOPLASTIC (White) (Message)	EA.	40.0	\$100.00
711-11-170	THERMOPLASTIC (White) (Arrows)	EA.	400.0	\$45.00
711-11-221	THERMOPLASTIC (Yellow) (Solid) (6")	L.F.	128,000.0	\$0.60
711-11-224	THERMOPLASTIC (Yellow) (Solid) (18")	L.F.	2,700.0	\$1.80
711-11-231	THERMOPLASTIC (Standard) (Yellow) (Skip) (6")	G.M.	14.0	\$900.00
711-11-241	THERMOPLASTIC (Yellow) (Skip) (6")	L.F.	600.0	\$0.60
711-11-251	THERMOPLASTIC (Yellow) (Dotted/Guideline) (6")	L.F.	400.0	\$0.70
711-31-41	SKIP TRAFFIC STRIPE (4"white, Thermoplastic)	G.M.	1.0	\$650.00
711-32-41	SKIP TRAFFIC STRIPE (4"Yellow, Thermoplastic)	G.M.	2.0	\$650.00

REVISED BID FORM ADDENDUM No.1 Bid Form

PROJECT TITLE: People's Transportation Plan (PTP) Pavement Markings Project

PROJECT NO: 20090323

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN FOUR HUNDRED EIGHTY (480) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK".

Item Number	Description	Unit	Estimated Quantity	Unit Price
711-33-541	SKIP TRAFFIC STRIPE (4" White, Thermoplastic, 6' - 10' Skip)	L.F.	200.0	\$0.50
711-34-641	SKIP TRAFFIC STRIPE (4" Yellow, Thermoplastic, 6' - 10' Skip)	L.F.	200.0	\$0.50
711-35-41	SOLID TRAFFIC STRIPE - [(4" WHITE)(Thermoplastic)]	L.F.	10,080.0	\$0.45
711-36-41	SOLID TRAFFIC STRIPE [(4"Yellow) (THERMOPLASTIC) (Lead-free)]	L.F.	15,000.0	\$0.45
711-3E	PAVEMENT MESSAGE, Bicycle Symbol, Thermoplastic	EA.	20.0	\$300.00
Pay item 711-3E to be used for bicycle path marking (preformed/thermoplastic), which is composed of the bicycle and arrow and shall be paid as 1 unit.				
710-3S	PAVEMENT MESSAGE (Symbol) (Paint)	EA.	50.0	\$30.00
Pay item 710-3S to be used for bicycle path marking, which is composed of the bicycle and arrow and shall be paid as 1 unit.				
711-40	PRIMER SEALER (For application of thermoplastic to portand cement concrete pavement)	S.F.	400.0	\$1.00
711-72	REMOVAL OF EXISTING PAVEMENT MARKINGS (Thermoplastic & Paint)	S.F.	2,600.0	\$2.00
711-99	EDGING	L.F.	2,000.0	\$1.00

Contractor's Percentage Factor: 1.00

Bidder's Name: Berto Industry Inc

Bidder's address: 10836 S.W. 1885 Street 33157

Bidder's telephone Number: 786-242-3409

Tax Identification Number: 59-1874470

Miami Dade County Certificate of Competency: 0000 10012

FAILURE TO COMPLETE THE INFORMATION IN THE SPACES PROVIDED ABOVE MAY RESULT IN THE BID BEING DECLARED NON-RESPONSIVE

REVISED BID FORM ADDENDUM No.1 Bid Form

PROJECT TITLE: People's Transportation Plan (PTP) Pavement Markings Project

PROJECT NO: 20090323

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN FOUR HUNDRED EIGHTY (480) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK".

BIDDER ACKNOWLEDGES THAT INCLUDED IN THE VARIOUS ITEMS OF THE PROPOSAL AND IN THE TOTAL BID PRICE ARE COSTS FOR COMPLYING WITH THE FLORIDA TRENCH SAFETY ACT (90-96), LAWS OF FLA. EFFECTIVE OCTOBER 1st, 1990. THE BIDDER FURTHER IDENTIFIES THE COSTS TO BE SUMMARIZED BELOW:

	Trench Safety Measure (Description)	Units of Measure (LF, SY)	Unit (Quantity)	Unit Cost	Extended Cost
A.	N/A	N/A	N/A	N/A	N/A
B.					
C.					
D.					
TOTAL					0

FAILURE TO COMPLETE THE INFORMATION IN THE SPACES PROVIDED ABOVE MAY RESULT IN THE BID BEING DECLARED NON-RESPONSIVE.

Public Works Department
Contracts & Specifications Section



MIAMI-DADE COUNTY, FLORIDA
REQUEST FOR PRICE QUOTATION (RPQ)

111 NW 1st Street, Suite 1410
Miami, FL 33128

Contract No: CICC 7040-0/07
RPQ No: 20090323

RPQ Project Name: PTP Pavement Markings Installation

Price Proposal (Lowest Percentage to Perform the work must be stated here. State 'No Bid' if not submitting a price proposal)

0.71%

Bidder's Company Name: Rock Power Paving

Company Address: 13831 SW 59 St #204

City: Miami

State: FL Zip: 33186

Telephone No: 305-752-7742 Fax No: 305-752-7728 EMail: Robert@rockpowerpaving.com

THE EXECUTION OF THIS FORM CONSTITUTES THE UNEQUIVOCAL OFFER OF PROPOSER TO BE BOUND BY THE TERMS OF ITS PROPOSAL. FAILURE TO SIGN THIS SOLICITATION WHERE INDICATED BELOW BY AN AUTHORIZED REPRESENTATIVE SHALL RENDER THE PROPOSAL NON-RESPONSIVE. THE COUNTY MAY, HOWEVER, IN ITS SOLE DISCRETION, ACCEPT ANY PROPOSAL THAT INCLUDES AN EXECUTED DOCUMENT WHICH UNEQUIVOCALLY BINDS THE PROPOSER TO THE TERMS OF ITS OFFER.

Name of Person Submitting Quote (Print): Robert Delgado

Number of Addendums received: 1 (if none write "None")

Signature: [Signature]

Date: 12/7/09

Note: Quotes must be submitted on this form. Quote envelope must state RPQ Number, date and time due and the Bidder's Name. Use of any other form for submission of the price quotation shall result in the rejection of the price quotation. Late bids will not be opened. *Low bidder will be notified, in the Notice of Award, of the requirements to submit current copies of insurance certificates in accordance with the Contract Documents: after review for compliance with the Contract Documents, user Department will forward all Insurance Certificates to CICC for Review.* By signature, the CONTRACTOR agrees to be bound by the terms set forth in the CICC- 7040-0/07 contract.

REVISED BID FORM ADDENDUM No.1
Bid Form

PROJECT TITLE: People's Transportation Plan (PTP) Pavement Markings Project

PROJECT NO: 20090323

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN FOUR HUNDRED EIGHTY (480) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK".

Item Number	Description	Unit	Estimated Quantity	Unit Price
700-20-11	SINGLE POST SIGN (Furnish & Install) (Less than 12)	AS.	40.0	\$180.00
700-20-40	SINGLE POST SIGN (Relocate)	AS.	5.0	\$150.00
700-20-60	SINGLE POST SIGN (Remove)	AS.	10.0	\$25.00
700-40-01B	ROADSIDE SIGN {(Less than 12 S.F.)(Sign Panel Furnishing and Installation)}	AS.	25.0	\$120.00
700-46-22	RESET EXISTING POST AND SIGN	EA.	10.0	\$70.00
705-11-1	DELINEATOR (Flexible Tubular)	EA.	150.0	\$50.00
706-1-12	REFLECTIVE PAVEMENT MARKERS (class B, mono or bi-directional, all colors)	EA.	13,500.0	\$3.50
706-2	REMOVAL OF EXISTING PAVEMENT MARKERS	EA.	2,500.0	\$0.30
710-11-1	REMOVAL OF PAVEMENT MESSAGES (Per word, Paint of Thermoplastic)	EA.	8.0	\$45.00
710-11-2	REMOVAL OF EXISTING DIRECTIONAL ARROWS (Paint or Thermoplastic)	EA.	20.0	\$30.00
710-11-3	REMOVAL OF EXISTING SCHOOL CROSSING PAVEMENT MESSAGE (Paint or Thermoplastic, includes removal of transverse bands).	EA.	2.0	\$60.00
710-11-4	REMOVAL OF EXISTING R.R CROSSING MESSAGE (Paint of Thermoplastic, includes removal of transverse bands).	EA.	2.0	\$60.00
710-11-121	PAINTED PAVEMENT MARKINGS (Standard, White, solid, 6")	L.F.	2,500.0	\$0.30
710-11-124	PAINTED PAVEMENT MARKINGS (Standard, White, solid, 18")	L.F.	150.0	\$1.00
710-11-125	PAINTED PAVEMENT MARKINGS (Standard, White, solid, 24")	L.F.	302.0	\$1.40
710-11-170	PAINTED PAVEMENT MARKING (Standard) (White) (Arrows)	EA	20.0	\$25.00
710-11-221	PAINTED PAVEMENT MARKINGS (Standard, Yellow, solid, 6")	L.F.	2,000.0	\$0.30
710-11-222	PAINTED PAVEMENT MARKINGS (Standard, Yellow, solid, 18")	L.F.	302.0	\$1.00
710-21	SKIP TRAFFIC STRIPE (4" White, Paint)	G.M.	1.0	\$500.00
710-22	SKIP TRAFFIC STRIPE (4" Yellow, Paint)	G.M.	1.0	\$500.00
710-25-41	SOLID TRAFFIC STRIPE (4" White , Paint)	L.F.	600.0	\$0.25
710-26-41	SOLID TRAFFIC STRIPE (4" Yellow, Paint)	L.F.	600.0	\$0.25

REVISED BID FORM ADDENDUM No.1
Bid Form

PROJECT TITLE: People's Transportation Plan (PTP) Pavement Markings Project

PROJECT NO: 20090323

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN FOUR HUNDRED EIGHTY (480) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK".

Item Number	Description	Unit	Estimated Quantity	Unit Price
710-26-121	SOLID TRAFFIC STRIPE, TEMPORARY - (Paint, white, 12" wide)	L.F.	285.0	\$0.90
711-3-2	PAVEMENT MESSAGES (Thermoplastic R.R. Xing. Includes transverse bands)	EA.	10.0	\$150.00
711-3-3	PAVEMENT MESSAGES (Thermoplastic, school. Includes transverse bands)	EA.	20.0	\$150.00
711-5-541	GUIDE LINES (4" White, thermoplastic)	L.F.	150.0	\$0.50
711-5-641	GUIDE LINES (4" Yellow, Thermoplastic)	L.F.	150.0	\$0.50
711-11-121	THERMOPLASTIC (White) (Solid) (6")	L.F.	105,000.0	\$0.60
711-11-122	THERMOPLASTIC (White) (Solid) (8")	L.F.	1,800.0	\$0.80
711-11-123	THERMOPLASTIC (White) (Solid) (12")	L.F.	9,500.0	\$1.20
711-11-124	THERMOPLASTIC (White) (Solid) (18")	L.F.	3,650.0	\$1.80
711-11-125	THERMOPLASTIC (White) (Solid) (24")	L.F.	11,605.0	\$2.40
711-11-131	THERMOPLASTIC (Std.) (White) (Skip) (6")	G.M.	12.0	\$900.00
711-11-141	THERMOPLASTIC (White) (Skip) (6")	L.F.	600.0	\$0.60
711-11-151	THERMOPLASTIC (White) (Dotted/Guideline) (6")	L.F.	1,000.0	\$0.70
711-11-160	THERMOPLASTIC (White) (Message)	EA.	40.0	\$100.00
711-11-170	THERMOPLASTIC (White) (Arrows)	EA.	400.0	\$45.00
711-11-221	THERMOPLASTIC (Yellow) (Solid) (6")	L.F.	128,000.0	\$0.60
711-11-224	THERMOPLASTIC (Yellow) (Solid) (18")	L.F.	2,700.0	\$1.80
711-11-231	THERMOPLASTIC (Standard) (Yellow) (Skip) (6")	G.M.	14.0	\$900.00
711-11-241	THERMOPLASTIC (Yellow) (Skip) (6")	L.F.	600.0	\$0.60
711-11-251	THERMOPLASTIC (Yellow) (Dotted/Guideline) (6")	L.F.	400.0	\$0.70
711-31-41	SKIP TRAFFIC STRIPE (4"white, Thermoplastic)	G.M.	1.0	\$650.00
711-32-41	SKIP TRAFFIC STRIPE (4"Yellow, Thermoplastic)	G.M.	2.0	\$650.00

REVISED BID FORM ADDENDUM No.1
Bid Form

PROJECT TITLE: People's Transportation Plan (PTP) Pavement Markings Project

PROJECT NO: 20090323

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN FOUR HUNDRED EIGHTY (480) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK".

Item Number	Description	Unit	Estimated Quantity	Unit Price
711-33-541	SKIP TRAFFIC STRIPE (4" White, Thermoplastic, 6' - 10' Skip)	L.F.	200.0	\$0.50
711-34-641	SKIP TRAFFIC STRIPE (4" Yellow, Thermoplastic, 6' - 10' Skip)	L.F.	200.0	\$0.50
711-35-41	SOLID TRAFFIC STRIPE - [(4" WHITE)(Thermoplastic)]	L.F.	10,080.0	\$0.45
711-36-41	SOLID TRAFFIC STRIPE [(4"Yellow) (THERMOPLASTIC) (Lead-free)]	L.F.	15,000.0	\$0.45
711-3E	PAVEMENT MESSAGE, Bicycle Symbol, Thermoplastic	EA.	20.0	\$300.00
<p>Pay item 711-3E to be used for bicycle path marking (preformed/thermoplastic), which is composed of the bicycle and arrow and shall be paid as 1 unit.</p>				
710-3S	PAVEMENT MESSAGE (Symbol) (Paint)	EA.	50.0	\$30.00
<p>Pay item 710-3S to be used for bicycle path marking, which is composed of the bicycle and arrow and shall be paid as 1 unit.</p>				
711-40	PRIMER SEALER (For application of thermoplastic to portland cement concrete pavement)	S.F.	400.0	\$1.00
711-72	REMOVAL OF EXISTING PAVEMENT MARKINGS (Thermoplastic & Paint)	S.F.	2,600.0	\$2.00
711-99	EDGING	L.F.	2,000.0	\$1.00

Contractor's Percentage Factor: 0.71%

Bidder's Name: Robert Delgado

Bidder's address: 13831 SW 142nd Pl #204 #204

Bidder's telephone Number: 305-752-7742

Tax Identification Number: 432050311

Miami Dade County Certificate of Competency: E251800

FAILURE TO COMPLETE THE INFORMATION IN THE SPACES PROVIDED ABOVE MAY RESULT IN THE BID BEING DECLARED NON-RESPONSIVE

REVISED BID FORM ADDENDUM No.1
Bid Form

PROJECT TITLE: People's Transportation Plan (PTP) Pavement Markings Project

PROJECT NO: 20090323

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN FOUR HUNDRED EIGHTY (480) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK".

BIDDER ACKNOWLEDGES THAT INCLUDED IN THE VARIOUS ITEMS OF THE PROPOSAL AND IN THE TOTAL BID PRICE ARE COSTS FOR COMPLYING WITH THE FLORIDA TRENCH SAFETY ACT (90-96), LAWS OF FLA. EFFECTIVE OCTOBER 1st, 1990. THE BIDDER FURTHER IDENTIFIES THE COSTS TO BE SUMMARIZED BELOW:

	Trench Safety Measure (Description)	Units of Measure (LF, SY)	Unit (Quantity)	Unit Cost	Extended Cost
A.	100	LF	25	\$100. ⁰⁰	\$2500. ⁰⁰
B.					
C.					
D.					
				TOTAL	\$2500. ⁰⁰

FAILURE TO COMPLETE THE INFORMATION IN THE SPACES PROVIDED ABOVE MAY RESULT IN THE BID BEING DECLARED NON-RESPONSIVE.

Public Works Department
Contracts & Specifications Section



MIAMI-DADE COUNTY, FLORIDA
REQUEST FOR PRICE QUOTATION (RPQ)

111 NW 1st Street, Suite 1410
Miami, FL 33128

Contract No: CICC 7040-0/07
RPQ No: 20090323

This RPQ is issued under the terms and conditions of the Contract No. CICC- 7040-0/07.

Date Issued: 11/19/2009 Bid Date Due: 12/21/2009 Time Due: 2:00 PM Submitted Via: Sealed Envelope
Date RPQ Added: 11/10/2009 Contractors Add Request Date: 11/12/2009 Contractors Add Date: 12/3/2009
Project Number: 20090323 Estimated Value: \$345,089.30 CSBE Level: CSBE Level 3
(excluding contingencies and dedicated allowances)

Project Name: PTP Pavement Markings Installation Emergency: N

Project Location: See Locations Under Comments ESP: N

Department Contact: Alfredo E. Muñoz Phone No: 305-375-2930 Fax No: 305-375-2931

Project Manager: Frank Aira Phone No: 305-375-2930 Fax No:

Document Pickup: Contact: Contracts & Specifications Section Phone: 305-375-2930 Date: 11/19/2009

Document Pickup: Location: 111 NW 1st Street, Suite 1410

Y/N: Mandatory: Date: Time: Location:

Site Meeting: N N

PreBid Meeting: Y N 12/3/2009 2:00 PM 111 NW 1st Street, Suite 1510, Rear Conference Room

Type of Contract: Single Trade Method of Award: Lowest Percentage Factor

Performance/Payment Bond Required: Y Bid Bond Required: Y Insurance Required: Y

Comm Dist: Various Davis Bacon: N AIPP: N \$0.00

Prevailing Wage Rate Requirements: Y DBD Subcontract Forms Required: N

CSBE Requirements: Y 100% Trade Set-a-side: N

DBE Requirements: N 0% DBE Subcontract Forms Required: N

DBD Dates: Received: SOI Date: Compliance: N Memo Date:

Type: Trade: Count: Work%: Create Bid

Primary General Engineering 28

Primary Pavement Marking 3 0% Y

Primary Parking Strip Painting 5 0% Y

Primary Paving 20 0% Y

Anticipated Start Date: 2/8/2010 Calendar Days for Project Completion: 480

Liquidated Damages / \$\$ Per day: Y \$715.00 Method of Payment: Scheduled Monthly Payments

FUNDING SOURCE:

SOURCE	PROJECT NUM	SITE #	MCC ESTIMATE
People's Transportation Plan Bond Program	<u>N/A</u>	<u>N/A</u>	<u>\$345,089.30</u>

Awarded To: JVA Engineering Contractors Inc. CSBE Exp Date: Paid Amt: \$0.00

Collusion Affidavit Received: Y Date Collusion Affidavit Received: 12/21/2009

Date Dept Awarded: 12/22/2009 Date Award Letter: 12/23/2009 PO Approval Date:

Base Amt: \$306,314.98 Cont Amt: \$30,631.50 Ded Amt: \$19,626.30 Award Amt: \$356,572.78

Insurance: **OCI Reviewed:** N **Date Approved:** **GL Ins Exp Dt:** 6/10/2010
Bid Bond: **Risk Approved:** N **Date Approved:** **AL Ins Exp Dt:** 7/11/2010
P & P Bond: **Risk Approved:** N **Date Approved:** **WC Ins Exp Dt:** 12/13/2009

Scope of Work: (Contractor must obtain and submit all permits prior to performing any work.)

Work under this Contract includes furnishing of all supervision, labor, materials, tools, equipment and performing all operations required to construct the Work in accordance with the Contract Documents. Work includes but is not limited to the following: Furnishing all supervision, labor (including cleaning and preparation), materials, equipment, tools and performing all operations necessary for pavement markings and signage. Work includes marking and remarking of existing streets at designated sites within Miami-Dade County maintenance road system.

Design Drawings Included: N **Shop Drawings Included:** N **Specifications Included:** Y
Project Qualifier: Frank Aira **Phone No:** 305-375-2930 **Email:** AiraF@miamidade.gov

Comments:

People's Transportation Plan (PTP)

Since proceeds from the Charter County Transit System Sales Surtax levied pursuant to Section 29.121 of the Code of Miami-Dade County may be used to pay for all or some part of the cost of this Contract, no award of this Contract shall be effective and thereby give rise to a contractual relationship with the County unless and until the following have occurred: 1) the County Commission awards the Contract, and such award becomes final (either by expiration of 10 days after such award without veto by the Mayor, or by Commission override of a veto); and 2) either i) the Citizens' Independent Transportation Trust (CITT) has approved same, or ii) in response to the CITT's disapproval, the County Commission reaffirms its award by two-thirds (2/3) vote of the Commission's membership and such reaffirmation becomes final.

License Requirements:

At the time of Bid and pursuant to the requirements of Section 10-3 of the Code of Miami-Dade County, Florida and these Solicitation and Contract Documents, the Bidder must hold a valid, current, and active Certificate of Competency as a General Engineering Contractor or as a Specialty Engineering Contractor, commensurate to the requirements of the Scope of Work, in one or more engineering crafts to include Pavement Marking or Parking Stripe Painting. The specialty contractor shall subcontract with a qualified contractor any work which is incidental to the specialty but is specified in the aforementioned Code as being the work of other than that of the Engineering Specialty for which certified.

Pursuant to Section 255.20, Florida Statutes (F.S.) and in lieu of the above, the County may consider a bid from a Bidder that is a duly licensed Contractor in good standing that has been prequalified and considered eligible by the Florida Department of Transportation (FDOT) under Section 337.14, F.S. and Chapter 14-2, Florida Administrative Code, to perform the work described in the Contract Documents. Contractors seeking consideration under this Paragraph shall submit along with the Bid Documents for review and consideration, current copy(ies) of their FDOT Certificate(s) of Qualification, Certification of Work Underway, and Status of Contract(s) On Hand. Acceptance FDOT prequalification(s) necessary to perform the work specified in the Project's Scope of Work shall include the Pavement Marking Work Class.

Location of Work:

The location(s) of the Work to be performed under the terms of this Contract are along Miami-Dade County at the following sites:

SW 216th Street from SW 177th Avenue to SW 217th Avenue
NW 12th Street between NW 57th Avenue and NW 72nd Avenue
NW 75th Place between NW 169th Street and NW 186th Street
SW 87th Avenue between SW 144th Street and SW 164th Street
N Miami Avenue between NW 103th Street. and NW 95th Street
NW 122nd Street from W 24th Avenue to NW 87th Avenue
NW 116th Way from NW South River Drive to NW 107th Avenue

Bid Documents:

Bidding documents may be purchased from the Miami-Dade County Department of Public Works, Contracts and Specifications Section, 111 NW 1st Street, 14th Floor, Miami, Florida 33128 for a non-refundable fee of twenty five dollars (\$25.00) per each complete set of documents. Payment shall be in the form of a company check, cashier's check, or money order payable to the "Board of County Commissioners of Miami-Dade County, Florida."

Addendums - RFI'S

The Public Works Department has made changes with regard to how addendums and requests for information (RFI) will be sent to document holders. Be advised that all Addendums, RFI's, and the document holders list (bidder's list) are now available to view online at the following web address: <http://services.miamidade.gov/DPM/SolicitationList.aspx>

Therefore, during the advertisement period, the Department will not be sending these documents via certified mail. All

document holders must provide a dedicated fax number available at all hours. The Department will only be sending addendums and RFI's by fax and posting online at the aforementioned link. The bidders list will be updated every Friday during the advertisement phase of the contract. Please be aware that acknowledgment of receipt of all addendums and RFI's remain a requirement when submitting bids.

Vendor Registration:

Due to the new Vendor Registration procedures of the Department of Procurement Management, updated definitions along with the "Affirmation of Vendor Affidavits" has been added to the Bid Submittal Package. The successful bidder must be registered under this new procedure prior to award.

Pre Bid - Bid Submittal Due Date:

Pre-Bid Conference time and location: Thursday, December 3, 2009 at 2:00 PM at 111 NW 1st Street, 15th floor rear conference room.

Bid Submittal Time and Location: Monday December 21, 2009 at 2:00 PM at 111 NW 1 Street, 17th Floor, Clerk of the Board Office.

Contractor / Bid Information (Bids added 12/3/2009)								
Type	Contractor Name	Trade	Bid	DBD OK	Base Bid Amount	Award	Bid Type	LI Exp Date
7040	A & A Fonte, Inc.	General Engineering	N		\$0.00		Pri	9/30/2011
7040	ABK Construction, Inc	General Engineering	N		\$0.00		Pri	9/30/2009
7040	Atlas Concrete & Pavement, Inc.	Paving	N		\$0.00		Pri	9/30/2009
7040	Barretto Construction Corp.	Paving	N		\$0.00		Pri	9/30/2009
7040	Berlo Industry, Inc.	Pavement Marking	Y		\$345,089.30	N	Pri	8/31/2010
7040	BNB Engineering Corp	General Engineering	N		\$0.00		Pri	9/30/2009
7040	C E B Construction, Inc.	General Engineering	N		\$0.00		Pri	9/30/2011
7040	Comtech Engineering, Inc.	General Engineering	N		\$0.00		Pri	9/30/2009
7040	Construct Group Corp.	Paving	N		\$0.00		Pri	9/30/2011
7040	E. L. C. I. Construction Group, Inc.	Paving	N		\$0.00		Pri	9/30/2009
7040	Florida Engineering and Development Corp.	General Engineering	N		\$0.00		Pri	9/30/2011
7040	Gonzalez Pavement Equipments, Inc. d/b/a GPE Engineering and General Contractor	Paving	N		\$0.00		Pri	9/30/2009
7040	Hi-Tech Concrete, Inc.	General Engineering	N		\$0.00		Pri	9/30/2009
7040	Homestead Concrete & Drainage, Inc.	General Engineering	N		\$0.00		Pri	9/30/2009
7040	Ilcon Contractors, Corp.	General Engineering	N		\$0.00		Pri	9/30/2011
7040	J R Superior Contractors, Inc.	General Engineering	N		\$0.00		Pri	9/30/2009
7040	JVA Engineering Contractors Inc.	Paving	Y		\$306,314.98	Y	Pri	9/30/2011
7040	Kailas, Corp	General Engineering	N		\$0.00		Pri	9/30/2009
7040	L'Stone Investments Corp.	General Engineering	N		\$0.00		Pri	9/30/2011
7040	Leon's Engineering Corporation	General Engineering	N		\$0.00		Pri	9/30/2009
7040	Leyram Construction Inc.	General Engineering	N		\$0.00		Pri	9/30/2011
7040	LNC Engineering Contractor, Inc.	General Engineering	N		\$0.00		Pri	9/30/2011
7040	MAGGOLC, INC.	Paving	N		\$0.00		Pri	9/30/2011
7040	Master Paving Engineering, Inc.	General Engineering	N		\$0.00		Pri	9/30/2009

7040	Maytin Engineering Corp.	General Engineering	N		\$0.00		Pri	9/30/2009
7040	MEF Construction Inc.	Paving	N		\$0.00		Pri	9/30/2009
7040	Murvega Paving Company, Inc.	Paving	N		\$0.00		Pri	9/30/2009
7040	N. T. P. Site Development Inc.	General Engineering	N		\$0.00		Pri	9/30/2009
7040	Ojito & Associates, Inc.	General Engineering	N		\$0.00		Pri	9/30/2009
7040	Perxi, Inc.	Paving	N		\$0.00		Pri	9/30/2009
7040	Pilome Engineering, Inc	Paving	N		\$0.00		Pri	9/30/2009
7040	Quality Construction Performance, Inc.	General Engineering	N		\$0.00		Pri	9/30/2009
7040	Quality Paving Corp.	Paving	N		\$0.00		Pri	9/30/2011
7040	R & G Engineering, Inc.	Paving	N		\$0.00		Pri	9/30/2009
7040	R J R Construction Inc.	General Engineering	N		\$0.00		Pri	9/30/2009
7040	R. Tarafa General Contractor, Inc.	General Engineering	N		\$0.00		Pri	9/30/2010
7040	Rainbow Enterprises Inc DBA Rainbow Paving	Paving	N		\$0.00		Pri	9/30/2009
7040	Repor Brothers	General Engineering	N		\$0.00		Pri	9/30/2009
7040	Rimar Paving Inc.	Paving	N		\$0.00		Pri	9/30/2009
7040	ROCK American Services, Inc.	General Engineering	N		\$0.00		Pri	9/30/2009
7040	Rock Power Paving, Inc.	Paving	Y		\$245,969.90	N	Pri	9/30/2009
7040	S & J Paving Inc.	Paving	N		\$0.00		Pri	9/30/2009
7040	Sealtec Construction Group, Inc.	General Engineering	N		\$0.00		Pri	12/31/2008
7040	Star Paving, Corp.	Paving	N		\$0.00		Pri	9/30/2011
7040	Statewide Maintenance/Striping, Inc.	Parking Strip Painting	N		\$0.00		Pri	12/31/2008
7040	T. J. Pavement Corp	Paving	N		\$0.00		Pri	9/30/2009
7040	Top Crafts, Inc.	Paving	N		\$0.00		Pri	9/30/2011
7040	Two Brothers Paving & Drainage Corp.	General Engineering	N		\$0.00		Pri	9/30/2009
7040	Wrangler Construction Inc.	General Engineering	N		\$0.00		Pri	9/30/2009



MIAMI-DADE COUNTY, FLORIDA

Capital Improvements Information System

All MCC Projects Awarded to JVA Engineering Contractors Inc. - FEIN: 481277685

DPT_Type	RPQ_NO	Project Name	Project Location	Work Type	Notice Date	% Complete / STATUS	Award Amount Awarded To
SP 7040	<u>2007_042A</u>	Fumigation Yard Improvem	2181 East Port Blvd.	General Engineeri	6/18/2008	100% / Complete	\$223,100.00 JVA Engineering Contracto
PW 7040	<u>20070893</u>	WASD Roadway Rehabilitat	Countywide	General Building	7/12/2007	100% / Closed	\$200,000.00 JVA Engineering Contracto
SP 7040	<u>2008-027_02</u>	Fender/Curb/Padeye Plate	Cargo Wharves, Port of Miami	General Engineeri	4/3/2009	95% / Work Complete, Pending Close-Out	\$472,975.00 JVA Engineering Contracto
SP 7040	<u>2008-126</u>	Cruise Terminal D & E Ru	North Waterside Cruise Whar	General Engineeri	4/28/2009	90% / On Schedule	\$653,000.00 JVA Engineering Contracto
SP 7040	<u>2008-126A-EMERG</u>	CTE Runway Door # 4	Cruise Terminal E	General Engineeri	2/11/2009	100% / Complete	\$125,000.00 JVA Engineering Contracto
SP 7040	<u>2008-136.08.02</u>	Cruise Terminals B & C F	1741 & 1751 North Cruise Bo	General Engineeri	10/13/2009	0% / Not Started	\$193,300.00 JVA Engineering Contracto
SP 7040	<u>2008.022</u>	POMTOC Paving & Drainage	POMTOC Container Yard, Port	Paving	3/18/2008	100% / Complete	\$17,800.00 JVA Engineering Contracto
SP 7040	<u>2008.048Emergen</u>	Emergency APM Cargo Yard	2299 East Port Blvd; Miami,	Paving	8/5/2008	100% / Complete	\$82,803.00 JVA Engineering Contracto
PW 7040	<u>20080082</u>	Roadway Widening of SW 9	SW 97 Avenue from Black Cre	General Engineeri	4/14/2008	100% / Complete	\$447,871.10 JVA Engineering Contracto
PW 7040	<u>20090323</u>	PTP Pavement Markings In	See Locations Under Comment	General Engineeri	11/19/2009	0% / On Schedule	\$306,314.98 JVA Engineering Contracto
PR 7040	<u>53141</u>	BISCAYNE GARDENS PARK IM	NW 159 STREET & 2 AVENUE	General Engineeri	5/30/2007	100% / Complete	\$294,382.00 JVA Engineering Contracto
WS 7040	<u>I0950</u>	Install of 24 inch DI wa	SW 296 ST and SW 162 Ave	Pipelines Enginee	12/3/2007	100% / Closed	\$618,459.00 JVA Engineering Contracto
WS 7040	<u>I1026</u>	NAP Misc. 12 Sanitary Se	Along SW 109 Ave. and SW 7	Pipe Lines	5/6/2008	100% / Closed	\$639,100.00 JVA Engineering Contracto
WS 7040	<u>I1108</u>	8 inch water main extens	SW 5th Terrace between SW 4	General Engineeri	10/7/2008	99% / Work Complete, Pending Close-Out	\$254,444.00 JVA Engineering Contracto
WS 7040	<u>I1116</u>	Upgrade of Sewage Pump S	NE 9th Avenue & Belle Meade	Pipelines Enginee	4/21/2009	95% / Behind Schedule	\$182,000.00 JVA Engineering Contracto
WS 7040	<u>I1150</u>	Upgrade of Sewage Pump S	1236 N. Venetian Way	General Engineeri	4/20/2009	95% / On Schedule	\$208,000.00 JVA Engineering Contracto
Totals:						16	\$4,896,549.08

* Yellow Status=Inactive Contract

Exit



Capital Improvements Information System Contractor Evaluations Report

<u>Dept</u>	<u>Contract</u>	<u>Type</u>	<u>Contractor/ Architect Name</u>	<u>Date</u>	<u>Rater</u>	<u>Period</u>	<u>Rate</u>
PR	<u>53141</u>	7040	<u>JVA Engineering Contractors Inc.</u>	4/7/2008	Belkis Costello	Project conclusion or closeout	<u>4.0</u>
WS	<u>T0950</u>	7040	<u>JVA Engineering Contractors Inc.</u>	9/17/2008	Nelson Cespedes	Project conclusion or closeout	<u>3.7</u>
SP	<u>2008.048Emergen</u>	7040	<u>JVA Engineering Contractors Inc.</u>	11/3/2008	Juan Bergouignan	Completion of construction	<u>3.7</u>
WS	<u>T1026</u>	7040	<u>JVA Engineering Contractors Inc.</u>	12/4/2008	Nelson Cespedes	Interim	<u>3.8</u>
SP	<u>2007.042A</u>	7040	<u>JVA Engineering Contractors Inc.</u>	2/11/2009	Juan Bergouignan	Project conclusion or closeout	<u>3.5</u>
PW	<u>20070693</u>	7040	<u>JVA Engineering Contractors Inc.</u>	2/13/2009	Maria Llosas	Project conclusion or closeout	<u>4.0</u>
PW	<u>20080062</u>	7040	<u>JVA Engineering Contractors Inc.</u>	2/18/2009	Nester Melian	Completion of construction	<u>3.6</u>
WS	<u>T1026</u>	7040	<u>JVA Engineering Contractors Inc.</u>	4/8/2009	Nelson Cespedes	Project conclusion or closeout	<u>3.7</u>
SP	<u>2008-126A-EMERG</u>	7040	<u>JVA Engineering Contractors Inc.</u>	4/24/2009	Bart E. Sanfilippo	Project conclusion or closeout	<u>4.0</u>
WS	<u>T1109</u>	7040	<u>JVA Engineering Contractors Inc.</u>	11/5/2009	Miguel Pichardo	Project conclusion or closeout	<u>2.8</u>
WS	<u>T1116</u>	7040	<u>JVA Engineering Contractors Inc.</u>	12/2/2009	Iden Edwards	Completion of construction	<u>2.3</u>
WS	<u>T1150</u>	7040	<u>JVA Engineering Contractors Inc.</u>	12/2/2009	Miguel Hernandez	Project conclusion or closeout	<u>3.0</u>

Evaluation Count: 12 Contractors: 1 Average Evaluation: 3.5

Exit

Firm	Date of Violation	Project #	Department	Ord.	Amount Identified	Amount Recovered	Amount Makeup	Reason	Status
	5/23/2007	20040508	PW	90-143	\$4,008.47	\$4,008.47		Submittal of inaccurate payrolls	Closed 6/17/2008
	5/23/2007	20040509	PW	90-143	\$4,008.47	\$4,008.47		Submittal of inaccurate payrolls	Closed 6/17/2008
	5/23/2007	20040450	PW	90-143	\$4,008.47	\$4,008.47		Submittal of inaccurate payrolls	Closed 6/17/2008
	5/23/2007	20040506	PW	90-143	\$4,008.46	\$4,008.46		Submittal of inaccurate payrolls	Closed 6/17/2008
	5/23/2007	20040507	PW	90-143	\$4,008.47	\$4,008.47		Submittal of inaccurate payrolls	Closed 6/17/2008
HORSEPOWER ELECTRIC, INC.									
	2/7/2002	671030A	PW	97-52			\$39,583.38	Prime failed to meet CSBE subcontractor goal	Open
HYDRAULIC TECHNICIANS, INC.									
	8/4/2005	0924-2/04-2	XX	99-44	\$236.88	\$236.88		Underpayment of Employee	Closed 3/22/2007
IMPERIAL CLEANING SERVICES									
	5/30/2007	PERMITEE-PX-002962	AV	99-44				Failed to respond to Payroll Audit (LW)	Closed 6/27/2007
INTERNATIONAL BUSINESS MACHINES CORP. (IBM)									
	2/23/2005	BW5851-4/07-1	XX	94-96				Failure to submit Monthly Utilization Report	Closed 3/29/2007
J & E PLASTERING, INC.									
	10/31/2006	20030101001	PR	90-143	\$1,423.52	\$393.12		Underpayment of Employee	Closed 4/4/2007
KPMG PEAT MARWICK, LLP									
	6/19/2003	RFP 114F	CL	94-96				Failure to submit Monthly Utilization Report	Closed 3/29/2007
	6/19/2003	RFP 114G	FN	94-95				Failure to submit Monthly Utilization Report	Closed 3/29/2007
LANZO CONSTRUCTION CO., FLORIDA									
	1/17/2003	W-788R	WS	97-52			\$148,000.00	Prime failed to meet CSBE subcontractor goal	Closed 1/29/2009
LEON'S ENGINEERING CORPORATION									
	5/25/2005	S-700B (R2) - 5 ER 47143	WS	97-52			\$2,895.00	Utilization of a non-certified CSBE	Closed 10/24/2007
LUMECO MANAGEMENT, INC.									
	1/25/2001	691037	PW	97-52			\$194,099.20	Failure to contract with CSBE firm after listing SOI	Open

34



MIAMI DADE COUNTY
Department of Small Business Development
Firm History Report

FIRM NAME: JVA ENGINEERING CONTRACTOR, INC.
6600 NW 32nd Ave
Miami, FL 33147-0000

From: 01/05/2005 To: 01/05/2010

PRIMES

PROJECT #	CONTRACT	DEPT.	MEASURES	AWARD DATE	AWARD AMOUNT
RPQ NO. 53141 BISCAYNE GARDENS PARK IMPROVEMENTS	1	PR	SET ASIDE CSBE 100%	07/19/2007	\$326,601.10
* RPQ NO. 20070693 WASD ROADWAY REHABILITATION CONTRACT	1	PW	SET ASIDE CSBE 100%	10/09/2007	\$223,000.00
RPQ NO. T0950 INSTALLATION OF 24-INCH DI WATER MAIN AT SW 296 ST AND SW 162 AVE WITH C-103 CANAL CROSSING	1	WS	SET ASIDE CSBE 100%	01/31/2008	\$698,858.67
RPQ NO. 2008.022 POMTOC PAVING & DRAINAGE WELL COVER REPAIRS	1	SP	SET ASIDE CSBE 100%	04/02/2008	\$19,580.00
RPQ NO. 20080062 ROADWAY WIDENING OF SW 97 AVENUE FROM BLACK CREEK CANAL TO 500' NORTH OF SW 232 STREET	1	PW	SET ASIDE CSBE 100%	06/03/2008	\$514,615.63

35

* Indicates closed or expired contracts
 Disclaimer: Payments shown may not reflect current information



MIAMI DADE COUNTY
Department of Small Business Development
Firm History Report

From: 01/05/2005 **To:** 01/05/2010

FIRM NAME: JVA ENGINEERING CONTRACTOR, INC.
 6600 NW 32nd Ave
 Miami, FL 33147-0000

PRIMES

PROJECT #	CONTRACT	DEPT.	MEASURES	AWARD DATE	AWARD AMOUNT
RPQ NO. 2007.042A FUMIGATION YARD IMPROVEMENTS	1	SP	SET ASIDE CSBE 100%	07/11/2008	\$245,410.00
					<u>\$245,410.00</u>
RPQ NO. T1026 NAP MISC. 12 SANITARY SEWER IMPROVEMENT	1	WS	SET ASIDE CSBE 100%	07/16/2008	\$782,183.00
					<u>\$782,183.00</u>
RPQ NO. 2008.048EMERGENCY EMERGENCY APM CARGO YARD PAVEMENT IMPROVEMENTS	1	SP	SET ASIDE CSBE 100%	08/05/2008	\$91,083.00
					<u>\$91,083.00</u>
RPQ NO. T1109 8-INCH WATER MAIN EXTENSION, GOB UWMR-67	1	WS	SET ASIDE CSBE 100%	12/12/2008	\$287,521.72
					<u>\$287,521.72</u>
RPQ NO. 2008-126A-EMERG CTE RUNWAY DOOR #4	1	SP	SET ASIDE CSBE 100%	02/12/2009	\$137,500.00
					<u>\$137,500.00</u>

36

* Indicates closed or expired contracts
 Disclaimer: Payments shown may not reflect current information



MIAMI DADE COUNTY
 Department of Small Business Development
 Firm History Report

PRIMES

From: 01/05/2005 To: 01/05/2010

FIRM NAME: JVA ENGINEERING CONTRACTOR, INC.
 6600 NW 32nd Ave
 Miami, FL 33147-0000

PROJECT #	CONTRACT	DEPT.	MEASURES	AWARD DATE	AWARD AMOUNT
RPQ NO. 2008-027.02	1	SP	SET ASIDE CSBE 100%	05/04/2009	\$526,272.50
FENDER / CURB / PADEYE PLATE REPAIRS AND INSTALLATION - GANTRY AREA					
RPQ NO. 2008-126	1	SP	SET ASIDE CSBE 100%	05/28/2009	\$731,360.00
CRUISE TERMINAL D & E RUNWAY EXTENSION FOR PBB AND MOORING BOLLARDS					
RPQ NO. T1150	1	WS	SET ASIDE CSBE 100%	06/04/2009	\$232,780.00
UPGRADE OF SEWAGE PUMP STATION #0057					
RPQ NO. T1116	1	WS	SET ASIDE CSBE 100%	06/04/2009	\$186,300.00
UPGRADE OF SEWAGE PUMP STATION #46					
RPQ NO. 2008-136.08.02	1	SP	SET ASIDE CSBE 100%	10/28/2009	\$212,630.00
CRUISE TERMINALS B & C FENDER REPLACEMENT					



MIAMI DADE COUNTY
 Department of Small Business Development
 Firm History Report

PRIMES

From: 01/05/2005 To: 01/05/2010

FIRM NAME: JVA ENGINEERING CONTRACTOR, INC.
 6600 NW 32nd Ave
 Miami, FL 33147-0000

PROJECT #	CONTRACT	DEPT.	MEASURES	AWARD DATE	AWARD AMOUNT
			Total Award Amount	\$5,215,695.62	
			Total Change Orders Approved by BCC	\$0.00	
					\$5,215,695.62

38



[Home](#)

[Contact Us](#)

[E-Filing Services](#)

[Document Searches](#)

[Forms](#)

[Help](#)

[Previous on List](#)

[Next on List](#)

[Return To List](#)

Entity Name Search

[Events](#)

[Name History](#)

Submit

Detail by Entity Name

Florida Profit Corporation

JVA ENGINEERING CONTRACTOR INC

Filing Information

Document Number P02000104069
FEI/EIN Number 481277685
Date Filed 09/26/2002
State FL
Status ACTIVE
Last Event NAME CHANGE AMENDMENT
Event Date Filed 10/15/2004
Event Effective Date NONE

Principal Address

6600 NW 32 AVE.
MIAMI FL 33147 US

Changed 04/07/2009

Mailing Address

6600 NW 32 AVE.
MIAMI FL 33147 US

Changed 04/07/2009

Registered Agent Name & Address

ALVAREZ, JOSE M
10741 S.W. 30TH STREET
MIAMI FL 33165 US

Officer/Director Detail

Name & Address

Title D

ALVAREZ, JOSE M
10741 S.W. 30TH STREET
MIAMI FL 33165 US

Annual Reports

Report Year Filed Date

2007	04/04/2007
2008	01/14/2008
2009	01/08/2009

Document Images

01/08/2009 – ANNUAL REPORT	View image in PDF format
01/14/2008 -- ANNUAL REPORT	View image in PDF format
04/04/2007 – ANNUAL REPORT	View image in PDF format
03/24/2006 – ANNUAL REPORT	View image in PDF format
04/18/2005 – ANNUAL REPORT	View image in PDF format
10/15/2004 – Name Change	View image in PDF format
04/27/2004 -- ANNUAL REPORT	View image in PDF format
06/02/2003 – ANNUAL REPORT	View image in PDF format
09/26/2002 -- Domestic Profit	View image in PDF format

Note: This is not official record. See documents if question or conflict.

[Previous on List](#) [Next on List](#) [Return To List](#)

[Entity Name Search](#)

[Events](#)

[Name History](#)

[Submit](#)

| [Home](#) | [Contact us](#) | [Document Searches](#) | [E-Filing Services](#) | [Forms](#) | [Help](#) |

Copyright and Privacy Policies
Copyright © 2007 State of Florida, Department of State.