

Memorandum



Date: May 4, 2010

To: Honorable Chairman Dennis C. Moss
and Members, Board of County Commissioners

From: George M. Burgess
County Manager

Agenda Item No. 8(P)(1)(B)

Subject: Contract Award Recommendation in the Amount of \$1,155,000.00 between Solution Construction, Inc. and Miami-Dade County for the People's Transportation Plan (PTP) Project Entitled Intersection Improvement Contract (**Project – CICC 7360-0/08 Request for Price Quotation (RPQ) No. 20090313**) and Authorizing the Use of Charter County Transit Surtax Funds

Recommendation

The attached Contract Award Recommendation for the Intersection Improvement Contract (Project – CICC 7360-0/08 RPQ No. 20090313), in the amount of \$1,155,000.00, between Solution Construction, Inc. and Miami-Dade County has been prepared by the Public Works Department (PWD) and is recommended for approval. Proceeds from the Charter County Transit System Sales Surtax (the Surtax) will be used to fund this project, therefore, approval by the Board of County Commissioners (BCC) and Citizens' Independent Transportation Trust (CITT) is required.

Scope

The work to be performed under the life of this contract includes intersection improvements at various locations within Miami-Dade County.

Fiscal Impact/Funding Source

The fiscal impact will be approximately \$1,155,000.00 and will be funded from the Surtax. The proposed improvements qualify under the allowable work categories included in the PTP Neighborhood Improvements Section. Specific funding for this project will be allocated from the respective Commission District PTP yearly allocations. This is a work order based contract with a base contract amount of \$1,000,000.00. The total recommended award amount is \$1,155,000.00, which is inclusive of the contingency and dedicated allowances.

Delegation of Authority

No additional authority is being requested within the body of this contract.

Track Record/Monitor

Solution Construction, Inc. is currently performing work for PWD at a satisfactory level as reported by the Project Manager. PWD has reviewed the Office of Capital Improvements (OCI) database and found 16 awarded construction contracts and are listed as follows: one (1) from the Housing Department (HD), one (1) from the General Services Administration Department (GSA), two (2) from the Water and Sewer Department (WASD), ten (10) from the Parks and Recreation Department (PRD) and two (2) from PWD. The referenced database also lists a total of 14 contractor performance evaluations (several contracts having two (2) evaluations on file, an interim and a project closeout) with an overall performance rating of satisfactory performance (3.6), out of a possible superior performance (4.0) rating.

The Department of Small Business Development's (SBD) History of Violation's report lists one (1) open violation for \$175,935.10 due to the Utilization of Non Certified Small Business Enterprise (CSBE) Firm for CSBE/Set Aside Work.

On February 17, 2010, PWD sent the Contractor a letter advising them to contact SBD and that they must obtain SBD's approval for a make-up plan in order to be eligible for an award recommendation. SBD has notified PWD that, in addition to the 10% overall goal established for the contract, a make-up plan providing for an additional \$99,000.00 (9%) of work for a CSBE, has been submitted and approved. In accordance with Section 10-33.02 of the Miami-Dade County Code, the Contractor is being given the opportunity to make up their outstanding goal deficit and should they fail to comply with any of the material terms of this Make-up plan, without good cause, they shall be subject to an automatic suspension from bidding and/or otherwise participating on County contracts as a prime or subcontractor for a six (6) month period.

Following PWD's standard operating procedures, after award of this contract, a pre-construction meeting will be scheduled. Throughout all PTP projects, the responsible staff person in PWD will be the PTP Coordinator, Mr. Frank Aira, P.E. Following completion of the award process, the project will be assigned to Mr. Joaquin Rabassa, P.E., Project Coordinator, for day to day responsibilities.

According to the Florida Department of State, Division of Corporations, Solution Construction, Inc., Company Principals are: Andres Correa and Lain Ruiz and the Company's address is listed as: 7955 NW 12 Street, Suite 425, Doral, Florida 33126.

Background

In an effort to carry on the success of the PTP Neighborhood Improvements initiative, PWD continues to take advantage of various contracting mechanisms such as the subject Miscellaneous Construction Contracting (MCC) process available under OCI contract CICC 7360-0/08. Through this process, PWD forwards the Request for Proposal Quotation (RPQ), by way of facsimile transmission, to a pool of firms that have registered with OCI for the subject trade. Additionally, PWD advertises the project in the Daily Business Review and all solicitations are available on-line through the Miami-Dade County portal under the "Procurement Solicitations" link. Interested contractors prepare their bids according to the Job Order Contracting (JOC) process, whereby the County establishes unit prices for the pay items in accordance with industry averages. The contractors submit their bid as an overall percentage factor of the pricing established by the County. The project award evaluation is based upon the lowest percentage submitted by the responsive, responsible bidder for the project.

PWD staff submitted the referenced project to the SBD Review Committee. The Review Committee met on October 28, 2009, reviewed RPQ No. 20090313 and recommended a 10% overall CSBE subcontractor goal based on the project's scope of work and cost estimate of \$1,000,000.00. Therefore, on December 3, 2009, PWD forwarded an RPQ for the Intersection Improvement Contract, utilizing the OCI contract CICC 7360-0/08, to a list of 49 pre-registered firms. A total of 22 firms purchased contract documents and 18 firms proffered a bid. On January 6, 2010, Solution Construction, Inc. proffered the lowest responsive, responsible base bid of 0.88 percentage factor, 12% below the County's cost estimate; the second lowest bidder, Metro Express, Inc. proffered a base bid of 0.89 percentage factor, 1% over the lowest bidder; the third lowest bidder, Wrangler Construction, Inc., proffered a base bid of 0.90, 1% over the second lowest bidder.

Solution Construction, Inc., is a certified CSBE firm that may perform up to fifty percent (50%) of a CSBE subcontractor goal with its own forces. The remaining subcontractor goal work listed on the Schedule of Intent (SOI) Affidavit shall be performed by Rumbo Paving & Drainage, Inc., also a certified CSBE firm, to perform pavement marking work to meet the remaining goal of 5% CSBE participation.

In addition to the required 10% CSBE participation, SBD approved Solution Construction's make-up plan to include work to be performed by Lines Unlimited, Inc., a certified CSBE firm, to perform striping work in the amount of \$99,000.00 (9%) towards the CSBE goal deficit make-up amount.

As a result, on March 2, 2010, PWD issued a recommendation of award for RPQ No. 20090313 to Solution Construction Inc., with the stipulation that approval of this project must be obtained from the BCC and the CITT due to guidelines associated with the funding source.

The work to be accomplished for this project consists of, but is not limited to, furnishing all supervision, labor, required materials, equipment and tools to perform all operations necessary for intersection improvements. This work includes construction of asphaltic concrete road base and surface, pavement removal, pavement milling and markings, signage, drainage, sidewalks, concrete curbs and gutter and traffic calming devices.



Assistant County Manager



MEMORANDUM
(Revised)

TO: Honorable Chairman Dennis C. Moss
and Members, Board of County Commissioners

DATE: May 4, 2010

FROM: R. A. Cuevas, Jr.
County Attorney

SUBJECT: Agenda Item No. 8(P)(1)(B)

Please note any items checked.

- "3-Day Rule" for committees applicable if raised
- 6 weeks required between first reading and public hearing
- 4 weeks notification to municipal officials required prior to public hearing
- Decreases revenues or increases expenditures without balancing budget
- Budget required
- Statement of fiscal impact required
- Ordinance creating a new board requires detailed County Manager's report for public hearing
- No committee review
- Applicable legislation requires more than a majority vote (i.e., 2/3's ____, 3/5's ____, unanimous ____) to approve
- Current information regarding funding source, index code and available balance, and available capacity (if debt is contemplated) required

Approved _____ Mayor
Veto _____
Override _____

Agenda Item No. 8(P)(1)(B)
5-4-10

RESOLUTION NO. _____

RESOLUTION APPROVING A CONTRACT AWARD RECOMMENDATION IN THE AMOUNT OF \$1,155,000.00 BETWEEN SOLUTION CONSTRUCTION, INC. AND MIAMI-DADE COUNTY FOR THE PEOPLE'S TRANSPORTATION PLAN (PTP) PROJECT ENTITLED INTERSECTION IMPROVEMENT CONTRACT (PROJECT - CICC 7360-0/08 REQUEST FOR PRICE QUOTATION (RPQ) NO. 20090313) AND AUTHORIZING THE USE OF CHARTER COUNTY TRANSIT SURTAX FUNDS

WHEREAS, this Board desires to accomplish the purposes outlined in the accompanying memorandum, a copy of which is incorporated herein by reference,

NOW, THEREFORE, BE IT RESOLVED BY THE BOARD OF COUNTY COMMISSIONERS OF MIAMI-DADE COUNTY, FLORIDA, that this Board approves the Contract Award Recommendation in the amount of \$1,155,000.00 between Solution Construction, Inc. and Miami-Dade County for the People's Transportation Plan (PTP) Project Entitled Intersection Improvement Contract (Project CICC 7360-0/08 Request for Price Quotation (RPQ) No. 20090313) in substantially the form attached hereto and made a part hereof.

The foregoing resolution was offered by Commissioner
who moved its adoption. The motion was seconded by Commissioner
and upon being put to a vote, the vote was as follows:

- | | |
|---------------------------------|--------------------|
| Dennis C. Moss, Chairman | |
| Jose "Pepe" Diaz, Vice-Chairman | |
| Bruno A. Barreiro | Audrey M. Edmonson |
| Carlos A. Gimenez | Sally A. Heyman |
| Barbara J. Jordan | Joe A. Martinez |
| Dorrin D. Rolle | Natacha Seijas |
| Katy Sorenson | Rebeca Sosa |
| Sen. Javier D. Souto | |

The Chairperson thereupon declared the resolution duly passed and adopted this 4th day of May, 2010. This resolution shall become effective as follows: (1) ten (10) days after the date of its adoption unless vetoed by the Mayor, and if vetoed, shall become effective only upon an override by this Board, and (2) either i) the Citizens' Independent Transportation Trust (CITT) has approved same, or ii) in response to the CITT's disapproval, the County Commission reaffirms its award by two-thirds (2/3) vote of the Commission's membership and such reaffirmation becomes final.

MIAMI-DADE COUNTY, FLORIDA
BY ITS BOARD OF
COUNTY COMMISSIONERS

HARVEY RUVIN, CLERK

By: _____
Deputy Clerk

Approved by County Attorney as
to form and legal sufficiency.



Bruce Libhaber



Carlos Alvarez, Mayor

Small Business Development
111 NW 1st Street • 19th Floor
Miami, Florida 33128-1906
T 305-375-3111 F 305-375-3160

miamidade.gov

February 26, 2010

Mr. Andres Correa, President
Solution Construction, Inc.
7955 N.W. 12th Street, Suite #425
Doral, Florida 33126

Via Facsimile & U.S Mail
(786) 524-8775

RE: Make-up Plans for Outstanding Goal Deficit, Project Nos. 20090313 & 20090314

Dear Mr. Correa:

The Department of Small Business Development (SBD) is in receipt of Solution Construction, Inc.'s (Solution) plans dated February 18, 2010, requesting to make-up a portion of your goal deficit of \$175,935.10 on project nos. 20090313 and 20090314.

The total base plus contingency amount for each of the referenced projects is \$1,100,000.00. Both projects have a 10% CSBE goal. Solution is meeting 5% on both projects and has committed to utilizing Rumbo Paving and Drainage for 5% on both projects. Solution's partial make-up plan included a Schedule of Intent Affidavit (SOI) listing Lines Unlimited, Inc. (Lines Unlimited) to perform striping work valued at \$99,000 or 9% on project no. 20090313 and \$88,000 or 8% on project no. 20090314.

The Department of Public Works (PW) has confirmed that there is sufficient striping work available on both projects for Lines Unlimited to meet the CSBE participation proposed. Based on this information, Solution Construction Inc.'s make-up plans of \$99,000 on Project No. 20090313 and \$88,000 on Project No. 20090314 are hereby approved, for a total make-up of \$187,000. Counting previously approved make-up plans of \$45,500 (Project 20090025) and \$57,025.76 (Project CGJPA 2008.03), if achieved the remaining make-up balance will be \$0.00 (\$175,935.10 - \$45,000 - \$57,025.76 - \$187,000).

Pursuant to the Code, the certification of all firms being utilized to meet a CSBE measure must be valid at time of bid submittal, bid award and throughout the term of the contract. Subcontracting CSBE's must perform a commercially useful function in the supply of services required for the fulfillment of the contract and cannot subcontract work further. In the event that this CSBE is not able to perform the scopes of work intended to meet the goal and make-up, Solution must take immediate action to locate a substitute to perform the work and request approval from SBD. In order to review the subject project, a Monthly Utilization Report (MUR) is required to be submitted by the tenth of each month for the projects for the duration of the projects. The form should be completed indicating the current utilization of all firms listed on the SOI's.

Please, note that on June 2, 2009, the Miami-Dade Board of County Commissioners adopted Ordinance 09-41 amending the Code to require a contractor who fails to meet an established

Delivering Excellence Every Day

Mr. Andres Correa, President
February 26, 2010
Page 2

CSBE goal to submit a CSBE Make-up Plan for approval by the SBD Director. A Make-up Plan and a corresponding Schedule of Intent Affidavit must be submitted as part of any bid or proposal submitted for future contracts at the time of bid or proposal submittal. Failure to include the required SOI with bids or proposals for any future contracts shall result in the submittal being deemed non-responsive.

The amendment also included the addition of the following sanctions for failing to satisfy an approved CSBE make-up plan:

- Automatic suspension from bidding and/or otherwise participating on County Contracts as a prime or subcontractor for a (6) six month period for a contractor failing to comply with any of the material terms of an approved make-up plan without good cause.
- Automatic suspension from bidding and/or otherwise participating on County Contracts as a prime or subcontractor for a one (1) one year period for a contractor failing to comply with any of the material terms of a second make-up plan without good cause.
- Automatic referral to the Debarment Committee for failing to contractor with any of the material terms of a third make-up plan, with good cause. After serving a debarment for failure to satisfy a make-up plan for no good cause, the subject firms shall be ineligible for bidding on County Contracts with a measures for on (1) additional year unless the County Manager determines that an emergency exists justifying such participation, and the Board of County Commissioners approves such decision.

Should you have any questions regarding our determination, please contact Alice Hidalgo-Gato, Division Director of Contract Monitoring and Compliance, at (305) 375-3153.

Sincerely,



Penelope Townsley
Director

- c: Brent Crone, Lines Unlimited, Inc.
Ester Calas, Director, PWD
Frank Aira, Project Manager, Public Works
Betty Alexander, PRA Division Director, SBD
Laurie Johnson, BSS Division Manager, SBD
Patrice King, AO2, SBD
CMC Goal Deficit File

THIS FORM MUST BE COMPLETED
SCHEDULE OF INTENT AFFIDAVIT
COMMUNITY SMALL BUSINESS ENTERPRISE PROGRAM

Name of Prime Contractor Firm Solution Construction, Inc. Contact Person Andreas Cornea
 Address 7955 NW 12 St # 405 Doral, FL 33126 Phone (786) 621-8550 Fax (786) 621-1715
 Project Name PTP Intersection Improvement Contract - Project Number 20090313
 CSBE Contract Measure 10 %

This form must be completed by the Prime Contractor and the CSBE Subcontractor that will be utilized for scopes of work on the project. Bidders must include this form in a separate envelope at the time of bid submission.

Name of Prime Contractor	Certification No. (if applicable)	Certification Expiration Date (if applicable)	Type of CSBE work to be performed by Prime Contractor	Prime Contractor % of Bid
<u>Solution Construction, Inc.</u>	<u>9890</u>	<u>4/30/10</u>	<u>Civil works</u>	<u>5%</u>
Prime Contractor Total Percentage:				

The undersigned intends to perform the following work in connection with the above contract:

Name of Subcontractor	Certification No.	Certification Expiration Date	Type of CSBE work to be performed by Subcontractor	Subcontractor % of Bid
<u>Lines Unlimited</u>	<u>13079</u>	<u>11/30/2010</u>	<u>Striping</u>	<u>9%</u>
Subcontractor Total Percentage:				

I certify that the representations contained in this form are to the best of my knowledge true and accurate.

Prime Signature [Signature] Prime Print Name Andreas Cornea Prime Print Title President Date 1-6-10

The undersigned has reasonably uncommitted capacity sufficient to provide the required goods or services, all licenses and permits necessary to provide such goods or services, ability to obtain bonding that is reasonably required to provide such goods or services consistent with normal industry practice, and the ability to otherwise meet the bid specifications.

Subcontractor Signature [Signature] Subcontractor Print Name Brent A. Crowe Subcontractor Print Title President Date 1-5-10

Check this box if this project is a set-aside and you are performing 100% of the work with your own work forces.

Check this box if a Form DBD 305A and Form DBD 305B have been submitted in your pricing envelope.

THIS FORM MUST BE COMPLETED
SCHEDULE OF INTENT AFFIDAVIT
COMMUNITY SMALL BUSINESS ENTERPRISE PROGRAM

Name of Prime Contractor Firm Solution Construction, Inc. Contact Person Andres Correa
 Address 7955 NW 12 St # 403 Doral, FL 33126 Phone (305) 621-8550 Fax (786) 574-0775
 Project Name PIP Intersection Improvements - Project Number 20070313
 CSBE Contract Measure 10.1

This form must be completed by the Prime Contractor and the CSBE Subcontractor that will be utilized for scope of work on the project. Bidders must include this form in a separate envelope at the time of bid submission.

Name of Prime Contractor	Certification No. (if applicable)	Certification Expiration Date (if applicable)	Type of CSBE work to be performed by Prime Contractor	Prime Contractor Total Percentage:
<u>Solution Construction Inc.</u>	<u>9990</u>	<u>4/30/10</u>	<u>Civil Engineering</u>	<u>5%</u>


Name of Subcontractor	Certification No.	Certification Expiration Date	Type of CSBE work to be performed by Subcontractor	Subcontractor % of Bid
<u>Rumbo Paving & Deming</u>	<u>12055</u>	<u>4/30/10</u>	<u>Paving</u>	<u>5%</u>

The undersigned intends to perform the following work in connection with the above contract:

I certify that the representations contained in this form are to the best of my knowledge true and accurate.

 Prime Signature Andres Correa Prime Print Name
President Prime Print Title 1/6/10 Date

The undersigned has reasonably uncommitted capacity sufficient to provide the required goods or services, all licenses and permits necessary to provide such goods or services, ability to obtain bonding that is reasonably required to provide such goods or services consistent with normal industry practices, and the ability to otherwise meet the bid specifications.

 Subcontractor Signature Carlos Rodriguez Subcontractor Print Name
President Subcontractor Print Title 1/6/10 Date

- Check this box if this project is a set-aside and you are performing 100% of the work with your own work forces.
- Check this box if a Form DBD 305A and Form DBD 305B have been submitted in your pricing envelope.

**THIS FORM MUST BE COMPLETED
SCHEDULE OF INTENT AFFIDAVIT**

COMMUNITY SMALL BUSINESS ENTERPRISE PROGRAM

Name of Prime Contractor Firm Solution Construction, Inc. Contact Person Andres Correa
 Address 7455 NW 12 St # 405 Doral, FL 33126 Phone (786) 621-8560 Fax (786) 524-0775
 Project Name PTP Intersection Improvements - Project Number 20090213
 CSBE Contract Measure 10%

This form must be completed by the Prime Contractor and the CSBE Subcontractor that will be utilized for scopes of work on the project. Bidders must include this form in a separate envelope at the time of bid submission.

Name of Prime Contractor	Certification No. (if applicable)	Certification Expiration Date (if applicable)	Type of CSBE work to be performed by Prime Contractor	Prime Contractor % of Bid
<u>Solution Construction, Inc.</u>	<u>9890</u>	<u>4/30/10</u>	<u>Civil Engineering</u>	<u>5%</u>
Prime Contractor Total Percentage:				

The undersigned intends to perform the following work in connection with the above contract:

Name of Subcontractor	Certification No.	Certification Expiration Date	Type of CSBE work to be performed by Subcontractor	Subcontractor % of Bid
Subcontractor Total Percentage:				

I certify that the representations contained in this form are to the best of my knowledge true and accurate.

Prime Signature [Signature] Prime Print Name Andres Correa Prime Print Title President Date 1/6/10

The undersigned has reasonably uncommitted capacity sufficient to provide the required goods or services, all licenses and permits necessary to provide such goods or services, ability to obtain bonding that is reasonably required to provide such goods or services consistent with normal industry practice, and the ability to otherwise meet the bid specifications.

Subcontractor Signature _____ Subcontractor Print Name _____ Subcontractor Print Title _____ Date _____

Check this box if this project is a set-aside and you are performing 100% of the work with your own work forces.

Check this box if a Form DBD 305A and Form DBD 305B have been submitted in your pricing envelope.



Small Business Development
 111 NW 1st Street • 19th Floor
 Miami, Florida 33128-1906
 T. 305-375-3111 F. 305-375-3160

Carlos Alvarez, Mayor

miamidade.gov

November 24, 2009

CERT. NO: 13679
 APPROVAL DATE(s): 11/04/2009 - CSBE Level 1
 EXPIRATION DATE: 11/30/2010

Brent Crone
 LINES UNLIMITED, INC.
 10380 SW Village Center Dr, Suite 319
 Port St. Lucie, FL 34987-0000

Dear Mr. Crone:

Small Business Development (SBD) has completed the review of your application and attachments submitted for certification. Your firm is officially certified as a Community Small Business Enterprise (CSBE) in the categories listed below.

This certification is valid for twelve (12) months, expiring as noted above. This certification affords your company the opportunity to benefit from participation in county contracts with small business measures. Please note the trade categories listed below. These are the only sheltered market areas that your company is eligible to bid or participate in under your current certification.

If any changes occur within your company during the certification period (such as ownership, address, telephone number, trade category, licensing, technical certification, bonding capacity, or if the business ceases to exist) you are required to notify this department in writing, immediately. It is of critical importance that current information regarding your company be updated. All inquiries or changes related to this certification should be directed to the SBD Certification Unit. An application for re-certification (a much shorter process) must be submitted and forwarded to this office within four (4) weeks of the referenced expiration date. Should your firm fail to re-certify, or lose its certification for any reason, the ability to work on contracts with measures will be affected.

Sincerely,

Veronica Clark for
 Penelope Townsley, Director
 Small Business Development

CATEGORIES: (Your firm may bid or participate on contracts only under these categories)
 HIGHWAY, STREET, AND BRIDGE CONSTRUCTION (CSBE)
 PAINTING AND WALL COVERING CONTRACTORS (CSBE)



Carlos Alvarez, Mayor

Public Works
.111 NW 1st Street • Suite 1410
Miami, Florida 33128-1970
T 305-375-2930 F 305-375-2931

miamidade.gov

February 17, 2010

CERTIFIED MAIL No.

7009 1410 0000 0357 9183

FACSIMILE; TELEPHONE No.

786-524-0775; 786-621-8550

Mr. Andres Correa
Solution Construction, Inc.
7955 N.W. 12th Street, Suite 425
Doral, Florida 33126


Re: **History of Violation Report**
Public Works Department (PWD)
Request for Price Quotation (RPQ) No.'s 20090313 and 20090314 – CICC 7360-0/08
People's Transportation Plan (PTP) Intersection Improvement Contracts

Dear Mr. Correa:

The Miami-Dade County Department of Small Business Development (SBD) is responsible for monitoring awarded contracts for compliance with the following programs: Community Small Business Enterprise (CSBE), Community Business Enterprise (CBE), and the Small Business Enterprise (SBE). Pursuant to the referenced programs, contractors that fail to achieve the CSBE, CBE or SBE measures on contracts must make-up any work on future County work. Further, the aforementioned programs require make-ups be made as a condition of any new award. Currently, PWD is evaluating bids received on the referenced RPQs and your firm is the apparent lowest bidder; however, because of the open violation, PWD is unable to proceed with the review process in considering your firm until this aforementioned issue has been resolved.

Attached, is SBD's History of Violation report dated February 2, 2010, on which your firm appears as having an open violation for \$175,935.10 due to the Utilization of Non Certified CSBE Firm for CSBE/Set Aside Work. Please contact SBD, by Monday, February 23, 2010 so they can ensure a make-up plan requirement is met by your firm. Should you have any questions, please contact Alice Hidalgo-Gato, Division Director, Contract Review and Compliance Division, at (305) 375-3153.

Sincerely,


Frank Aira, P.E., CFM
Manager, Public Works Department

FA:lc

Attachments

cc: Rodney McMillian, PWD, Alice Hidalgo-Gato, SBD, Alecia Anderson, SBD, Luis O. Perez, P.E., PWD, Project File

Firm	Date of Violation	Project #	Department	Ord.	Amount Identified	Amount Recovered	Amount Makeup	Reason	Status
	10/23/2001	S-718 ER 46922	WS	97-52			\$79,039.22	Prime failed to meet CSBE subcontractor goal	Open
SOLO CONSTRUCTION CORP.									
	3/23/2007	95087M11	AV	97-52				Attempting to comply with the CSBE requirements through fraud and/or misrepresentation	Closed
	2/4/2008	95087M11	AV	97-52			\$2,598,742.00	Prime failed to meet CSBE subcontractor goal	Open 5/9/2007
SOLUTION CONSTRUCTION, INC.									
	9/28/2007	POPR0701050 46440	PR	97-52			\$175,935.10	Utilization of non certified CSBE firm for CSBE/Set Aside work	Open
SOUTH FLORIDA UNLIMITED CORP.									
	6/28/2007	20060029 (7360)	PW	90-143				Failure to respond to requests for information.	Closed 9/25/2007
SOUTHEASTERN ENGINEERING CONTR., INC.									
	7/24/2002	630157Q	PW-Q	97-52			\$135,904.62	Prime failed to meet CSBE subcontractor goal	Closed
	10/24/2007	S-718-4 ER 15761	WS	97-52			\$59,418.76	Prime failed to meet CSBE subcontractor goal	Closed 12/1/2008
	2/5/2008	20050170	PW	03-1			\$0.00	Failure to respond to requests for information.	Closed 12/1/2008 3/15/2008
SPARTAN MASONRY, LLC.									
	5/9/2005	MIA-745B WS 4.1	AV-AA	90-143	\$397.58	\$375.47		Underpayment of Employee	Closed 3/29/2007
STATEWIDE ELECTRICAL SERVICES, INC.									
	12/12/2006	W20059	GS	90-143	\$85,248.36	\$85,248.36		Submittal of inaccurate payrolls	Closed 4/6/2007
STINSON & COMPANY, INC.									
	1/31/2002	693203Q	PW	97-52				CSBE serving as a conduit for CSBE work	Closed 9/2/2008
	1/31/2002	693136Q	PW	97-52				CSBE serving as a conduit for CSBE work	Closed 9/2/2008
	1/31/2002	671703	PW	97-52				CSBE serving as a conduit for CSBE work	Closed 9/2/2008
	1/31/2002	662257	PW	97-52				CSBE serving as a conduit for CSBE work	Closed 9/2/2008

EC

**MIAMI-DADE COUNTY
DEPARTMENT OF SMALL BUSINESS DEVELOPMENT
GOAL DEFICIT MAKE-UP REPORT as of: February 1, 2010**

FIRM NAME	DATE OF VIOLATION	PROJECT NUMBER	DEPT	PROGRAM	DEFICIT AMOUNT	APPROVED PLANS		* MAKE-UP BALANCE
						Date	Amount	
Adventure Environmental, Inc.	9/11/2007	CCDR5	Deim	CSBE	34,414.62	-	-	68,829.24
	9/11/2007	CCDR1	Deim	CSBE	28,456.53	-	-	56,913.06
	9/11/2007	CCDR3	Deim	CSBE	36,420.72	-	-	72,841.44
American Earth Movers, Inc.	11/16/2007	CCDR2	Deim	CSBE	168,918.00	56,892.00	56,892.00	207,927.39
						73,016.61	73,016.61	
Budget Construction, Co	5/4/2008	VKRP-06-01	Deim	CSBE	237,778.00			475,556.00
	6/22/2007	40070103006	Parks	CSBE	411,658.00			748,572.01
Dato Electric, Inc.	6/18/2008	400701-05-004	Parks	CSBE	85,287.70			170,575.40
	10/31/2006	MIA-737H	MDAD	CSBE	498,072.50			996,145.00
Development & Communication Group of Florida, Inc.	4/6/2005	POSW0400740, RPQ #04T002	SWM	CSBE	27,500.00	30,377.45	30,377.45	24,622.55
	12/20/2006	POWS0607759 T0708	WASD	CSBE	300,000.00			600,000.00
Foster Construction of South Florida, Inc.	2/3/2009	POGS0706361 AD0136	PWD	CSBE	84,625.83			169,251.66
Metro Express, Inc.	1/4/2006	630022	PWD	CSBE	199,420.45	320,080.85	320,080.85	78,760.05
Petro Hydro, Inc.	6/30/2006	20030180	PWD	CSBE	146,828.28			293,656.56
	2/6/2007	20030009	PWD	CSBE	132,000.00			264,000.00
	4/10/2007	20050291	PWD	CSBE	160,124.24			320,248.48
Solo Construction Corp.	2/4/2008	95087M11	MDAD	CSBE	1,299,371.00	147,186.05	147,186.05	2,451,555.95
Solution Construction, Inc.	9/28/2007	POP0701050	PR	CSBE	87,967.55	45,500.00	45,500.00	130,435.10
	7/16/2002	46440	PWD	CSBE	20,007.88			40,015.76
Weekley Asphalt Paving, Inc.	7/5/2005	629904-1Q	PWD	CSBE	24,996.06			49,992.12
TOTAL					\$ 3,983,847.36		\$ 673,052.96	\$ 7,219,897.77

FOR QUESTIONS REGARDING THIS REPORT, PLEASE CONTACT ALICE HIDALGO-GATO AT (305) 375-3111

* Make-up Balance is double the deficit amount less the amount of any approved plans.



Dept. of Small Business Development
Project Worksheet

Project/Contract Title: PEOPLE'S TRANSPORTATION PLAN (PTP) INTERSECTION IMPROVEMENT CONTRACT (SIC 16) **RC Date:** 10/28/2009
 Project/Contract No: CICC 7360-0/08 - RPQ NO. 20090313 **Funding Source:** **Item No:** 3-05
 Department: PUBLIC WORKS DEPARTMENT **PTP**
 Estimated Cost of Project/Bid: \$1,155,000.00 **Resubmittal Date(s):**
 Description of Project/Bid: TO ESTABLISH A CONTRACT THAT CONSISTS OF FURNISHING ALL SUPERVISION, LABOR, MATERIALS, EQUIPMENT, TOOLS AND PERFORMING ALL OPERATIONS NECESSARY FOR INTERSECTION IMPROVEMENTS. THIS WORK INCLUDES CONSTRUCTION OF ASPHALTIC CONCRETE ROAD BASE AND PAVEMENT REMOVAL; PAVEMENT MILLING; PAVEMENT MARKINGS; SIGNAGE; DRAINAGE; SIDEWALKS; CONCRETE CURB AND GUTTER; AND TRAFFIC CALMING DEVICES.

Contract Measures Recommendation		
<u>Measure</u>	<u>Program</u>	<u>Goal Percent</u>
Goal	CSBE	10.00%


Reasons for Recommendation

An analysis of the factors contained in Section VI C of Administrative Order 3-22 indicate that a goal is appropriate in the trades of concrete: sidewalk; and curb and gutter and pavement marking and signage.
 CWP Not Applicable: CICC 7360-0/08

Analysis for Recommendation of a Goal				
<u>Subtrade</u>	<u>Cat.</u>	<u>Estimated Value</u>	<u>% of Items to Base Bid</u>	<u>Availability</u>
Highway, Street, and Bridge Construction	CSBE	\$115,500.00	10.00%	58
Total		\$115,500.00	10.00%	

Living Wages: YES NO Highway: YES NO Heavy Construction: YES NO
 Responsible Wages: YES NO Building: YES NO

Ordinance 90-143 is applicable to all construction projects over \$100,000 that do not utilize Federal Funds

REVIEW COMMITTEE RECOMMENDATION			
Tier I Set Aside _____	Level 1 _____	Level 2 _____	Level 3 _____
Trade Set Aside (MCC) _____	Goal <u>10%</u>	Bid Preference _____	
No Measure _____	Deferred _____	Selection Factor _____	
 Chairperson, Review Committee	<u>10/28/09</u> Date	 SBD Director	<u>10/28/09</u> Date

Public Works Department
Contracts & Specifications Section
 111 NW 1st Street, Suite 1420
 Miami, FL 33128



MIAMI-DADE COUNTY, FLORIDA
REQUEST FOR PRICE QUOTATION (RPQ)
 Contract No: CICC 7360-0/08
 RPQ No: 20090313

This RPQ is issued under the terms and conditions of the Contract No. CICC-7360-0/08.

Date Issued: 12/3/2009 Bid Date Due: 1/6/2010 Time Due: 2:00 p.m. Submitted Via: Sealed Envelope
 Date RPQ Added: 10/23/2009 Contractors Add Request Date: 11/25/2009 Contractors Add Date: 12/3/2009
 Project Number: 20090313 Estimated Value: \$1,000,000.00
 (excluding contingencies and dedicated allowances)

Project Name: PTP Intersection Improvement Contract Emergency: N

Project Location: See Article #6 of the Special Provisions (Location of Work) for information pertaining to the tentative Work Location(s). ESP: N

Department Contact: Jean Bernard Philippeaux Phone No: 305-375-2930 Fax No: 305-375-2931

Project Manager: Jean Bernard Philippeaux Phone No: 305-375-2930 Fax No: 305-375-2931

Document Pickup: Contact: Contracts & Specifications Section Phone: 305 375-2930 Date: 12/3/2009

Document Pickup: Location: 111 NW 1st Street, Suite 1420

	Y/N: Mandatory:	Date:	Time:	Location:
Site Meeting:	<u>N</u>	<u>N</u>		
PreBid Meeting:	<u>Y</u>	<u>N</u>	<u>12/22/2009 10:00 a.m.</u>	<u>111 NW 1st Street, Suite 1510, Front Conference room</u>

Type of Contract: Single Trade Method of Award: Lowest Percentage Factor
 Performance/Payment Bond Required: Y Bid Bond Required: Y Insurance Required: Y
 Comm Dist: Various Davis Bacon: N AIPP: N \$0.00

Prevailing Wage Rate Requirements: Y DBD Subcontract Forms Required: Y
 Date Advertised: 12/3/2009 Review Committee Date: 10/28/2009

CSBE Requirements: Y 10.0% Trade Set-a-side: N
 DBE Requirements: N 0.0% DBE Subcontract Forms Required: N

CWP Requirements: N 0.0%
 DBD Dates: Received: SOI Date: Compliance: N Memo Date:

Type:	Trade:	Count:	Work%:	Create Bid
<u>Primary</u>	<u>General Engineering</u>	<u>37</u>		
<u>Primary</u>	<u>Paving</u>	<u>40</u>	<u>0%</u>	<u>Y</u>

Anticipated Start Date: 7/5/2010 Calendar Days for Project Completion: 540

Liquidated Damages / \$\$ Per day: Y \$1,423.00 Method of Payment: Scheduled Monthly Payments

CAPITAL BUDGET PROJECT # - DESCRIPTION	MCC ESTIMATE
6037700- PEOPLE'S TRANSPORTATION PLAN NEIGHBORHOOD IMPROVEMENTS	\$1,000,000.00

FUNDING SOURCE:

SOURCE	PROJECT NUM	SITE #	MCC ESTIMATE
People's Transportation Plan Bond Program	<u>N/A</u>	<u>N/A</u>	<u>\$1,000,000.00</u>

Awarded To: CSBE Exp Date: Paid Amt: \$0.00
 Collusion Affidavit Received: N Date Collusion Affidavit Received:

Base Amt: <u>\$0.00</u>	Cont Amt: <u>\$0.00</u>	Ded Amt: <u>\$0.00</u>	Award Amt: <u>\$0.00</u>
Insurance:	OCI Reviewed:	Date Approved:	GL Ins Exp Dt:
Bid Bond:	Risk Approved:	Date Approved:	AL Ins Exp Dt:
P & P Bond:	Risk Approved:	Date Approved:	WC Ins Exp Dt:

Scope of Work: (Contractor must obtain and submit all permits prior to performing any work.)

Work under this Contract consists of furnishing all supervision, labor, materials, equipment, tools and performing all operations necessary for Intersection Improvements. This work includes construction of asphaltic concrete road base and surface; pavement removal; pavement milling; pavement markings; signage; drainage; sidewalks; concrete curb and gutter; and traffic calming devices .

Incidental items required for areas such as street light, traffic signal installation, etc. may be added to this contract. However, incidental items may or may not be used for this contract.

Design Drawings Included: <u>N</u>	Shop Drawings Included: <u>N</u>	Specifications Included: <u>Y</u>
Project Qualifier: Alicia Arce	Phone No: <u>305-375-2930</u>	EMail: <u>arcea@miamidade.gov</u>

Comments:

CONTRACTOR CERTIFICATION REQUIREMENTS:

1. At the time of Bid and pursuant to the requirements of Section 10-3 of the Code of Miami-Dade County, Florida and these Solicitation and Contract Documents, the Bidder must hold a valid, current, and active:

a. Certificate of Competency from the County's Construction Trades Qualifying Board as a General Engineering Contractor or as a Specialty Engineering Contractor, commensurate to the requirements of the Scope of Work, in one or more engineering crafts to include paving engineering contractor, and concrete-work engineering contractor. The specialty contractor shall subcontract with a qualified contractor any work which is incidental to the specialty but is specified in the aforementioned Code as being the work of other than that of the Engineering Specialty for which certified. or

2. Pursuant to Section 255.20, Florida Statutes (F.S.) and in lieu of the above, the County may consider a bid from a Bidder that is a duly licensed Contractor in good standing that has been prequalified and considered eligible by the Florida Department of Transportation (FDOT) under Section 337.14, F.S. and Chapter 14-2, Florida Administrative Code, to perform the work described in the Contract Documents. Contractors seeking consideration under this Paragraph shall submit along with the Bid Documents for review and consideration, current copy(ies) of their FDOT Certificate(s) of Qualification, Certification of Work Underway, and Status of Contract(s) On Hand. Acceptable FDOT prequalification(s) necessary to perform the Work specified in the Contract Documents include the Flexible Paving, and Sidewalk Work Class.

The Contractor shall furnish Certificates of Insurance to the County prior to commencing any operations under this Contract. The certificates shall clearly indicate that the Contractor has obtained insurance, in the type, amount and classification required by these Contract Documents.

BID DOCUMENTS:

Bidding documents may be purchased from the Miami-Dade County Department of Public Works, Contracts and Specifications Section, 111 NW 1st Street, 14th Floor, Miami, Florida 33128 for a non-refundable fee of Twenty Five dollars (\$25.00) per each complete set of documents. Payment shall be in the form of a company check, cashier's check, or money order payable to the "Board of County Commissioners of Miami-Dade County, Florida."

ADDENDUMS - RFI'S

The Public Works Department has made changes with regard to how addendums and requests for information (RFI) will be sent to document holders. Be advised that all Addendums, RFI's, and the document holders list (bidder's list) are now available to view online at the following web address:

<http://services.miamidade.gov/DPM/SolicitationList.aspx>

Therefore, during the advertisement period, the Department will not be sending these documents via certified mail. All document holders must provide a dedicated fax number available at all hours. The Department will only be sending addendums and RFI's by fax and posting online at the aforementioned link. The bidders list will be updated every Friday during the advertisement phase of the contract. Please be aware that acknowledgment of receipt of all addendums and RFI's remain a requirement when submitting bids.

VENDOR REGISTRATION:

Due to the new Vendor Registration procedures of the Department of Procurement Management, updated definitions

along with the "Affirmation of Vendor Affidavits" has been added to the Bid Submittal Package. The successful bidder must be registered under this new procedure prior to award.

PRE BID - BID SUBMITTAL DUE DATE:

Pre-Bid Conference time and location: 10:00 A.M., Tuesday, December 22, 2009, at 111 NW 1st Street, 15th floor front conference room.

Bid Submittal Time and Location: Wednesday, January 6, 2010, 2:00 P.M. at 111 NW 1 Street, 17th Floor, Clerk of the Board Office.

Contractor / Bid Information (Bids added 12/3/2009)								
Type	Contractor Name	Trade	Bid	DBD OK	Base Bid Amount	Award	Bid Type	LI Exp Date
7360	A.P.E.R. Construction, LLC	Paving	N		\$0.00		Pri	9/30/2009
7360	ABK Construction, Inc	General Engineering	N		\$0.00		Pri	9/30/2009
7360	Acre Engineering and Construction, Inc.	Paving	N		\$0.00		Pri	9/30/2011
7360	Anzac Contractors, Inc.	General Engineering	N		\$0.00		Pri	9/30/2009
7360	Atlas Concrete & Pavement, Inc.	Paving	N		\$0.00		Pri	9/30/2009
7360	BNB Engineering Corp	General Engineering	N		\$0.00		Pri	9/30/2009
7360	C E B Construction, Inc.	General Engineering	N		\$0.00		Pri	9/30/2011
7360	Community Asphalt Corp.	General Engineering	N		\$0.00		Pri	9/30/2009
7360	Comtech Engineering, Inc.	General Engineering	N		\$0.00		Pri	9/30/2009
7360	Construct Group Corp.	Paving	N		\$0.00		Pri	9/30/2011
7360	Construction Affairs Inc.	General Engineering	N		\$0.00		Pri	9/30/2011
7360	Gonzalez Pavement Equipments, Inc. d/b/a GPE Engineering and General Contractor	Paving	N		\$0.00		Pri	9/30/2009
7360	H. Way Corp.	Paving	N		\$0.00		Pri	9/30/2009
7360	Hi-Tech Concrete, Inc.	General Engineering	N		\$0.00		Pri	9/30/2009
7360	Homestead Concrete & Drainage, Inc.	General Engineering	N		\$0.00		Pri	9/30/2009
7360	Kailas, Corp	General Engineering	N		\$0.00		Pri	9/30/2009
7360	Leon's Engineering Corporation	General Engineering	N		\$0.00		Pri	9/30/2009
7360	LNC Engineering Contractor, Inc.	General Engineering	N		\$0.00		Pri	9/30/2011
7360	MAGGOLC, INC.	Paving	N		\$0.00		Pri	9/30/2011
7360	Master Paving Engineering, Inc.	General Engineering	N		\$0.00		Pri	9/30/2009
7360	MEF Construction Inc.	Paving	N		\$0.00		Pri	9/30/2009
7360	Metro Equipment Service, Inc.	Paving	N		\$0.00		Pri	10/31/2007
7360	Metro Express Inc.	General Engineering	N		\$0.00		Pri	10/31/2007
7360	Morlic Engineering Corp.	Paving	N		\$0.00		Pri	9/30/2011
7360	Murvega Paving Company, Inc.	Paving	N		\$0.00		Pri	9/30/2009
7360	N. T. P. Site Development Inc.	General Engineering	N		\$0.00		Pri	9/30/2009
7360	Ojito & Associates, Inc.	General Engineering	N		\$0.00		Pri	9/30/2009
7360	Palma Paving & Concrete Inc	Paving	N		\$0.00		Pri	9/30/2009
7360	Pilome Engineering, Inc	Paving	N		\$0.00		Pri	9/30/2009

7360	Quality Construction Performance, Inc.	General Engineering	N		\$0.00		Pri	9/30/2009
7360	Quality Paving Corp.	Paving	N		\$0.00		Pri	9/30/2011
7360	R & G Engineering, Inc.	Paving	N		\$0.00		Pri	9/30/2009
7360	R J R Construction Inc.	General Engineering	N		\$0.00		Pri	9/30/2009
7360	R. Tarafa General Contractor, Inc.	General Engineering	N		\$0.00		Pri	9/30/2010
7360	Rainbow Enterprises Inc DBA Rainbow Paving	Paving	N		\$0.00		Pri	9/30/2009
7360	Repor Brothers	General Engineering	N		\$0.00		Pri	9/30/2009
7360	Rimar Paving Inc.	Paving	N		\$0.00		Pri	9/30/2009
7360	ROCK American Services, Inc.	General Engineering	N		\$0.00		Pri	9/30/2009
7360	Rock Power Paving, Inc.	Paving	N		\$0.00		Pri	9/30/2009
7360	S & J Paving Inc.	Paving	N		\$0.00		Pri	9/30/2009
7360	Sealtec Construction Group, Inc.	General Engineering	N		\$0.00		Pri	12/31/2008
7360	Solution Construction, Inc.	Paving	N		\$0.00		Pri	9/30/2011
7360	Star Paving, Corp.	Paving	N		\$0.00		Pri	9/30/2011
7360	T. J. Pavement Corp	Paving	N		\$0.00		Pri	9/30/2009
7360	Top Crafts, Inc.	Paving	N		\$0.00		Pri	9/30/2011
7360	Two Brothers Paving & Drainage Corp.	General Engineering	N		\$0.00		Pri	9/30/2009
7360	Williams Paving Co., Inc.	Paving	N		\$0.00		Pri	10/31/2007
7360	Wrangler Construction Inc.	General Engineering	N		\$0.00		Pri	9/30/2009
7360	Xcel Engineering Corp.	Paving	N		\$0.00		Pri	9/30/2009



Jan-28-2010 12:19

From-PWD CONTRACTS & SPECIFICATIONS

3053752931

T-898 P.001/001 F-216



Carlos Alvarez, Mayor

Public Works
111 NW 1st Street • Suite 1410
Miami, Florida 33128-1970
T 305-375-2930 F 305-375-2931

miamidade.gov

January 29, 2010

CERTIFIED MAIL No.
7009 0080 0000 6003 1507

FACSIMILE; TELEPHONE No.
786-524-0775; 786-621-8550

Mr. Andres Correa
Solution Construction, Inc.
7955 N.W. 12th Street, Suite 425
Doral, Florida 33026

Re: Request for Price Quotation (RPQ) No. 20090313 – CICC 7360-0/08
People's Transportation Plan (PTP) Intersection Improvement Contract

Dear Mr. Correa:

Your firm is the apparent low bidder on the above referenced Project. The bid proffered, consisting of a percentage factor of 0.88, is substantially lower than the Project's estimated value. Before proceeding with an award recommendation, we need a written confirmation that your firm can complete this project for the proposed bid amount, complete the work on schedule in accordance with the RPQ and the Contract Documents, and comply with the requirements of the Bid Bond.

Please provide your confirmation by signing in the space provided below and providing an executed copy of this correspondence to the Contracts and Specifications Section, PWD, 111 N.W. 1st Street, 14th Floor, Miami, Florida 33128-1917 or fax to (305) 375-2931 no later than close of business Tuesday, February 2, 2010.

Should you have any questions please contact me at (305) 375-2930.

Sincerely,

Frank Aira, P.E., CFM
Manager, PWD

I,
Andres Correa
Solution Construction, Inc.

agree with the bid proffered on January 6, 2010.

FA:lc

cc: Luis O. Perez, P.E., PWD
Bernard Phillippeaux, PWD
Project File

Substantially Lower Bidder

BID SUMMARY SHEET

CONTRACT NO. CICC-7360-0/08

RPQ NO.: 20090313

PWD CSS ENG: Jean Bernard Philippeaux

BID VALIDITY: 120 180
(Select One)

BID SUBMITTAL DUE DATE: January 6, 2010

BID OPENING DATE: January 8, 2010

PROJECT NAME: People's Transportation Plan (PTP) Intersection Improvement Contract

COST ESTIMATE: \$1,000,000.00

CSBE CONTRACT MEASURE: 10% Overall CSBE Subcontractor Goal

ADDENDUM (No. issued): 1

REQUEST FOR INFORMATION (No. issued): 1

BIDDERS Firm Telephone No.	Apparent Low Bidder Position	CSBE SCHEDULE OF INTENT (✓)	PROFFERED BID (US MONIES)	Remarks
Andale Group, LLC 305-715-7335				No Bid
Budget Construction Co. 305-883-9878		/	0.93 <i>RM</i>	
Community Asphalt Group 305-829-0700				No Bid
Florida Black Top Inc. 954-943-9700		✓	976,777.24 <i>RM</i>	
Florida Engineering & Develop. 305-820-8333		✓	0.99 <i>RM</i>	
General Asphalt Co., Inc. 305-592-3480		/	0.94 <i>RM</i>	
Gonzalez Pavement Equipment 305-828-5307		/	0.959 <i>RM</i>	
H & J Asphalt 305-634-3342			91% <i>RM</i>	
H & R Paving, Inc. 305-261-3005			100% <i>RM</i>	

BID SUMMARY SHEET

CONTRACT NO. CICC-7360-0/08

RPQ NO.: 20090313

PWD CSS ENG: Jean Bernard Philippeaux

BID VALIDITY: 120 180
(Select One)

BID SUBMITTAL DUE DATE: January 6, 2010

BID OPENING DATE: January 8, 2010

PROJECT NAME: People's Transportation Plan (PTP) Intersection Improvement Contract

COST ESTIMATE: \$1,000,000.00

CSBE CONTRACT MEASURE: 10% Overall CSBE Subcontractor Goal

ADDENDUM (No. issued): 1

REQUEST FOR INFORMATION (No. issued): 1

BIDDERS Firm Telephone No.	Apparent Low Bidder Position	CSBE SCHEDULE OF INTENT (✓)	PROFFERED BID (US MONIES)	Remarks
Horizon Contractors, Inc. 305-828-2050		/	0.94 <i>PN</i>	
JVA Engineering Cont. 305-696-7902		✓	1.15 <i>PN</i>	
Leon's Engineering Corp. 305-386-7230		✓	0.92 <i>PN</i>	
Leyram Construction, Inc. 305-364-9520				No Bid
Metro Express, Inc. 305-459-8286		/	8900 <i>PN</i>	
Morlic Engineering 305-597-1200		/	0.91 <i>PN</i>	
Persant Const. 305-234-0627		/	0.95 <i>PN</i>	
Quality Paving 305-261-2426		/	.93 <i>PN</i>	
Rock Power Paving 305-752-7742		/	0.94 <i>PN</i>	

BID SUMMARY SHEET

CONTRACT NO. CICC-7360-0/08

RPQ NO.: 20090313

PWD CSS ENG: Jean Bernard Philippeaux

BID VALIDITY: 120 180
(Select One)

BID SUBMITTAL DUE DATE: January 6, 2010

BID OPENING DATE: January 8, 2010

PROJECT NAME: People's Transportation Plan (PTP) Intersection Improvement Contract

COST ESTIMATE: \$1,000,000.00

CSBE CONTRACT MEASURE: 10% Overall CSBE Subcontractor Goal

ADDENDUM (No. issued): 1

REQUEST FOR INFORMATION (No. issued): 1

BIDDERS Firm Telephone No.	Apparent Low Bidder Position	CSBE SCHEDULE OF INTENT (✓)	PROFFERED BID (US MONIES)	Remarks
Semper Fi Serv. LLC 954-845-0128				No Bid
Solution Construction, Inc. 786-621-8550		✓	0. ⁸⁸ <i>Rm</i>	
Williams Paving Co. 305-882-1950			1. ¹⁰ <i>Rm</i>	
Wrangler Construction, Inc. 305-278-4719		✓	0. ⁸⁹⁹ <i>Rm</i>	

Public Works Department
Contracts & Specifications Section



MIAMI-DADE COUNTY, FLORIDA
REQUEST FOR PRICE QUOTATION (RPQ)

111 NW 1st Street, Suite 1420
Miami, FL 33128

Contract No: CICC 7360-0/08
RPQ No: 20090313

RPQ Project Name: PTP Intersection Improvement Contract

Price Proposal (Lowest Percentage to Perform the work **must** be stated here. State 'No Bid' if not submitting a price proposal)

0.88

Bidder's Company Name: Solution Construction, Inc.

Company Address: 7955 NW 12 St # 425

City: Doral

State: FL Zip: 33126

Telephone No: (786)621-8550 Fax No: (786)524-0775 EMail: Andreas@SolutionConstruction.com

THE EXECUTION OF THIS FORM CONSTITUTES THE UNEQUIVOCAL OFFER OF PROPOSER TO BE BOUND BY THE TERMS OF ITS PROPOSAL. FAILURE TO SIGN THIS SOLICITATION WHERE INDICATED BELOW BY AN AUTHORIZED REPRESENTATIVE SHALL RENDER THE PROPOSAL NON-RESPONSIVE. THE COUNTY MAY, HOWEVER, IN ITS SOLE DISCRETION, ACCEPT ANY PROPOSAL THAT INCLUDES AN EXECUTED DOCUMENT WHICH UNEQUIVOCALLY BINDS THE PROPOSER TO THE TERMS OF ITS OFFER.

Name of Person Submitting Quote (Print): Andreas Correa

Number of Addendums received: 1 (if none write "None")

Signature: [Signature] REI # 1

Date: 01/06/10

Note: Quotes must be submitted on this form. Quote envelope must state RPQ Number, date and time due and the Bidder's Name. Use of any other form for submission of the price quotation shall result in the rejection of the price quotation. Late bids will not be opened. *Low bidder will be notified, in the Notice of Award, of the requirements to submit current copies of insurance certificates in accordance with the Contract Documents: after review for compliance with the Contract Documents, user Department will forward all Insurance Certificates to CICC for Review.* By signature, the CONTRACTOR agrees to be bound by the terms set forth in the CICC-7360-0/08 contract.

Bid Form

PROJECT TITLE: Peoples Transportation Plan (PTP) Intersection Improvement Contract

PROJECT NO: 20090313

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN FIVE HUNDRED FORTY (540) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE *NOTICE TO PROCEED WITH CONTRACT WORK*.

Item Number	Description	Unit	Estimated Quantity	Unit Price
102-71-11A	TEMPORARY BARRIER WALL (Concrete) (Furnish & Install)	L.F.	145.0	\$23.00
102-74-2	BARRICADES (Temporary, Type III, 6')	EA/DAY	55.0	\$0.75
102-74-1A	BARRICADES (TEMPORARY- TYPE I, II & VP)	EA/DAY	20,000.0	\$0.60
102-76	FLASHING ARROW BOARD (Temporary, Multimode)	EA/DAY	120.0	\$22.00
102-77	HIGH INTENSITY FLASHING LIGHTS (TEMPORARY, TYPE "B")	EA/DAY	45.0	\$1.10
102-60A	WORK ZONE SIGNS	EA/DAY	3,600.0	\$1.10
104-13-1	Staked Silt Fence	L.F.	98.0	\$1.50
104-11A	FLOATING TURBIDITY BARRIER	L.F.	45.0	\$8.00
104-16A	Rock Bags	EA.	100.0	\$3.50
110-4-1-1	REMOVAL AND DISPOSAL OF EXISTING CURB AND GUTTER	L.F.	2,000.0	\$6.00
110-4-10B	REMOVE AND DISPOSE EXISTING SIDEWALK	S.Y.	800.0	\$20.00
120-1	REGULAR EXCAVATION	C.Y.	1,025.0	\$6.00
120-4	SUBSOIL EXCAVATION (This item is contingent upon the actual field conditions and may be increased, decreased or eliminated by the Engineer)	C.Y.	45.0	\$10.00
120-6-1	EMBANKMENT (INCLUDES BORROW) (This item is contingent upon existing field conditions and may be increased, decreased or eliminated by the Engineer)	C.Y.	40.0	\$11.00
120-8	RE-GRADE EXISTING SWALE - (Where shown specifically on plans, or as directed by Engineer, contingent item may be increased or decreased by Engineer.	S.Y.	2,400.0	\$5.00
160-4	TYPE "B" STABILIZATION (12" Thick) (Min. C.B.R. 30)	S.Y.	750.0	\$5.00
162-5	FINISH SOIL LAYER (Landscaping)	C.Y.	200.0	\$18.00
200-1-10	LIMEROCK BASE (8" Thick, Primed)	S.Y.	2,000.0	\$10.50
285-7	OPTIONAL BASE	S.Y.	2,000.0	\$23.00
327-70	MILLING EXISTING PAVEMENT [(1")(Payment for greater cuts will be paid proportionally)]	S.Y.	2,400.0	\$5.00
331-2A	ASPHALTIC CONCRETE (TYPE S) (1" THICK)	TON	1,000.0	\$105.00
337-2-1	ASPHALTIC CONCRETE FRICTION FC-3 (1" Thick)	TON	300.0	\$120.00

Bid Form

PROJECT TITLE: Peoples Transportation Plan (PTP) Intersection Improvement Contract

PROJECT NO: 20090313

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN FIVE HUNDRED FORTY (540) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE *NOTICE TO PROCEED WITH CONTRACT WORK*.

Item Number	Description	Unit	Estimated Quantity	Unit Price
339-1	MISCELLANEOUS ASPHALT PAVEMENT	TON	150.0	\$200.00
351-1A	COLOR CONCRETE CURB AND GUTTER (Type F)	L.F.	89.0	\$34.25
351-1B	COLORED CONCRETE SIDEWALK (4"- Thick)	S.Y.	20.0	\$53.00
351-1C	COLORED CONCRETE SIDEWALK (6"- Thick)	S.Y.	15.0	\$86.50
425-1	INLET [(Swale) (3 foot inside dimension, circular or square)]	EA.	6.0	\$2,000.00
425-1-35	CURB INLET TYPE P-5 (Any Dimension) (Max. 15' Deep)	EA.	2.0	\$2,500.00
425-1-36	CURB INLET TYPE P-6 (Any Dimension) (Max. 15' Deep)	EA.	2.0	\$3,500.00
425-1-400	INLET TYPE "J"	EA.	2.0	\$3,500.00
425-1-541	INLET TYPE D	EA.	2.0	\$2,000.00
425-1-610	INLET SWALE [(TYPE P-10)(42" Inside dimension, circular or square)]	EA.	2.0	\$3,000.00
425-1-907	POLLUTION RETARDANT BAFFLE (With neoprene gasket at all contact edges)	EA.	12.0	\$200.00
425-2-11	MANHOLE TYPE USP 3-27.1 (36" diameter) (Maximum 15' deep)	EA.	2.0	\$2,000.00
425-2-72	MANHOLE TYPE J-7T-, (Any dimension, maximum 15' deep)	EA.	2.0	\$3,000.00
425-6	ADJUST EXISTING VALVE BOXES (MIAMI-DADE COUNTY ONLY) (This item is contingent upon field conditions and may be increased, decreased or eliminated by the Engineer)	EA.	20.0	\$200.00
425-5B	ADJUST MANHOLE - MIAMI-DADE COUNTY ONLY - (This item is contingent upon field conditions and may be increased, decreased or eliminated by the Engineer)	EA.	10.0	\$350.00
425-110	MODIFY EXISTING DRAINAGE STRUCTURE	EA.	3.0	\$1,000.00
425-11B	CATCH BASIN, DRAIN FIELD AND STUB PIPES [(Incl. plastic filter fabric) and 50' of 18" perforated pipe, pipe length and direction of pipe, to be determined on the field by the engineer]	EA.	4.0	\$7,500.00
430-12A	PIPE CULVERT - 12" Diameter	L.F.	30.0	\$50.00
430-171-123	PIPE CULVERT - 15" Diameter	L.F.	90.0	\$70.00
430-171-125	PIPE CULVERT - 18" Diameter	L.F.	40.0	\$80.00
430-171-129	PIPE CULVERT 24" DIAMETER	L.F.	20.0	\$85.00
443-70-3G	FRENCH DRAIN- (18") DIAMETER (F & I) (Includes the cost of perforated pipe, pipe plugs, pipe fittings, ballast rock, filter fabric, trench excavation and backfilling with selected fill material and sheeting)	L.F.	50.0	\$90.00

Bid Form

PROJECT TITLE: Peoples Transportation Plan (PTP) Intersection Improvement Contract

PROJECT NO: 20090313

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN FIVE HUNDRED FORTY (540) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK".

Item Number	Description	Unit	Estimated Quantity	Unit Price
443-70-4H	FRENCH DRAIN (24" Diameter) (Includes the cost of perforated pipe, ballast rock, excavation, plastic filter fabric and backfilling with select fill material)	L.F.	500.0	\$110.00
520-1-15	CONCRETE VALLEY GUTTER (3' Wide)	L.F.	120.0	\$15.00
520-2A	CONCRETE CURB AND/OR GUTTER (Any type, Including base preparation)	L.F.	15,000.0	\$15.00
522-1(1)	CONCRETE SIDEWALK [4" THICK, 3,000 P.S.I. CONCRETE AT 28 DAYS (Includes the cost of pedestrian ramps and sidewalk curbs)	S.Y.	2,000.0	\$30.00
522-2	CONCRETE SIDEWALK (6" Thick, 3000 P.S.I. concrete at 28 days) (including pedestrian ramps and sidewalk curbs)	S.Y.	600.0	\$31.50
522-8	CONCRETE CROSSWALK (10" thick, 3000 p.s.i at 28 Days, Including base preparation and Reinforcement)	S.Y.	40.0	\$40.00
526-70-2B	INSTALLATION OF BRICK PAVERS, any type, including Base Preparation.	S.Y.	540.0	\$40.00
527-2	DETECTABLE WARNING ON WALKING SURFACE	S.F.	600.0	\$35.00
536-73B	GUARDRAIL REMOVAL	L.F.	100.0	\$3.50
538-1A	GUARDRAIL, RESET	L.F.	100.0	\$20.00
575-1-1	SODDING (Pensacola Bahia or match existing) (includes watering)	S.Y.	8,000.0	\$3.25
635-1-11	PULL BOX, METER TYPE (Polymer)	AS.	4.0	\$150.00
700-40-01	ROADSIDE SIGNS ((SINGLE POST) (LESS THAN 12 S.F.))	AS.	200.0	\$180.00
700-46-22	RESET EXISTING POST AND SIGN	EA.	10.0	\$60.00
700-48-18	SIGN PANEL (LESS THAN 15 SF.)	EA.	75.0	\$120.00
700-48-60A	REMOVE EXISTING SIGNS & POSTS	AS.	15.0	\$30.00
706-1-12	REFLECTIVE PAVEMENT MARKERS (class B, mono or bi-directional, all colors)	EA.	2,000.0	\$4.00
706-2	REMOVAL OF EXISTING PAVEMENT MARKERS	EA.	30.0	\$0.30
710-4	DIRECTIONAL ARROWS, PAINT	EA.	10.0	\$40.00
710-26-121	SOLID TRAFFIC STRIPE, TEMPORARY - (Paint, white, 12" wide)	L.F.	600.0	\$1.15
710-26-41A	SOLID TRAFFIC STRIPE, PAINT - (4" white, or yellow)	L.F.	10,000.0	\$0.40
710-35-241	SOLID TRAFFIC STRIPE, PAINT (24" WHITE)	L.F.	100.0	\$2.40

Bid Form

PROJECT TITLE: Peoples Transportation Plan (PTP) Intersection Improvement Contract

PROJECT NO: 20090313

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN FIVE HUNDRED FORTY (540) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE *NOTICE TO PROCEED WITH CONTRACT WORK*.

Item Number	Description	Unit	Estimated Quantity	Unit Price
711-2	SKIP TRAFFIC STRIPE (6' STRIPE, 10' SPACE) (WHITE THERMOPLASTIC) (6" WIDE)	L.F.	200.0	\$0.50
711-3	PAVEMENT MESSAGES [(ONLY/MERGE/SCHOOL/RR) (Thermoplastic)]	EA.	5.0	\$50.00
711-4	DIRECTIONAL ARROWS (Thermoplastic)	EA.	40.0	\$50.00
711-5	GUIDELINES [(6" DOTTED) (2'-4' White) (Thermoplastic)]	L.F.	200.0	\$0.70
711-7	REMOVE EXISTING PAVEMENT MARKINGS	S.F.	1,200.0	\$10.00
711-11-121	THERMOPLASTIC (White) (Solid) (6")	L.F.	17,000.0	\$0.60
711-11-122	THERMOPLASTIC (White) (Solid) (8")	L.F.	448.0	\$1.00
711-11-123	THERMOPLASTIC (White) (Solid) (12")	L.F.	1,200.0	\$1.20
711-11-124	THERMOPLASTIC (White) (Solid) (18")	L.F.	400.0	\$1.80
711-11-125	THERMOPLASTIC (White) (Solid) (24")	L.F.	600.0	\$2.40
711-11-221	THERMOPLASTIC (Yellow) (Solid) (6")	L.F.	15,000.0	\$0.60
711-11-224	THERMOPLASTIC (Yellow) (Solid) (18")	L.F.	600.0	\$1.80
711-11-241	THERMOPLASTIC (Yellow) (Skip) (6")	L.F.	120.0	\$0.50
711-33-34	SKIP TRAFFIC STRIPE- [(4" White/Yellow) (10' Stripe, 30' Skip)(Thermoplastic, lead free)]	L.F.	100.0	\$0.50
711-35-41	SOLID TRAFFIC STRIPE - [(4" WHITE)(Thermoplastic)]	L.F.	120.0	\$0.50
711-36-41	SOLID TRAFFIC STRIPE [(4"Yellow) (THERMOPLASTIC) (Lead-free)]	L.F.	300.0	\$0.50
711-99	EDGING	L.F.	1,403.0	\$0.50
901	Provide all necessary labor and equipment to reconfigure the road to accommodate new traffic conditions by saw cutting, removal and disposal of existing pavement according to the specific contours indicated in plans not to damage adjacent areas.	S.Y.	2,000.0	\$12.00

Bid Form

PROJECT TITLE: Peoples Transportation Plan (PTP) Intersection Improvement Contract

PROJECT NO: 20090313

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN FIVE HUNDRED FORTY (540) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK".

Contractor's Percentage Factor: 0.88

Bidder's Name: Solution Construction, Inc.

Bidder's address: 7955 NW 12 St #425 Doral, FL

Bidder's telephone Number: (786) 621-8550

Tax Identification Number: 020695712

Miami Dade County Certificate of Competency: CGC 1505866

FAILURE TO COMPLETE THE INFORMATION IN THE SPACES PROVIDED ABOVE MAY RESULT IN THE BID BEING DECLARED NON-RESPONSIVE

Bid Form

PROJECT TITLE: Peoples Transportation Plan (PTP) Intersection Improvement Contract

PROJECT NO: 20090313

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN FIVE HUNDRED FORTY (540) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE *NOTICE TO PROCEED WITH CONTRACT WORK*.

BIDDER ACKNOWLEDGES THAT INCLUDED IN THE VARIOUS ITEMS OF THE PROPOSAL AND IN THE TOTAL BID PRICE ARE COSTS FOR COMPLYING WITH THE FLORIDA TRENCH SAFETY ACT (90-96), LAWS OF FLA. EFFECTIVE OCTOBER 1st, 1990. THE BIDDER FURTHER IDENTIFIES THE COSTS TO BE SUMMARIZED BELOW:

	Trench Safety Measure (Description)	Units of Measure (LF, SY)	Unit (Quantity)	Unit Cost	Extended Cost
A.	Stopping	LF	100	\$ 45.00	\$ 4,500. ⁰⁰
B.					
C.					
D.					
TOTAL				\$ 4,500. ⁰⁰	

FAILURE TO COMPLETE THE INFORMATION IN THE SPACES PROVIDED ABOVE MAY RESULT IN THE BID BEING DECLARED NON-RESPONSIVE.

Public Works Department
Contracts & Specifications Section

111 NW 1st Street, Suite 1420
Miami, FL 33128



MIAMI-DADE COUNTY, FLORIDA
REQUEST FOR PRICE QUOTATION (RPQ)

Contract No: CICC 7360-0/08
RPQ No: 20090313

RPQ Project Name: PTP Intersection Improvement Contract

Price Proposal (Lowest Percentage to Perform the work must be stated here. State 'No Bid' if not submitting a price proposal)

~~9170~~ .8900 ^(D)

Bidder's Company Name: Metro Express Inc

Company Address: 9442 NW 109 St

City: Medley State: FL Zip: 33078

Telephone No: (305) 459-8284 Fax No: (305) 459-8287 Email: Delio@metroexpresscorp.com

THE EXECUTION OF THIS FORM CONSTITUTES THE UNEQUIVOCAL OFFER OF PROPOSER TO BE BOUND BY THE TERMS OF ITS PROPOSAL. FAILURE TO SIGN THIS SOLICITATION WHERE INDICATED BELOW BY AN AUTHORIZED REPRESENTATIVE SHALL RENDER THE PROPOSAL NON-RESPONSIVE. THE COUNTY MAY, HOWEVER, IN ITS SOLE DISCRETION, ACCEPT ANY PROPOSAL THAT INCLUDES AN EXECUTED DOCUMENT WHICH UNEQUIVOCALLY BINDS THE PROPOSER TO THE TERMS OF ITS OFFER.

Name of Person Submitting Quote (Print): Delio A. Trusoberes

Number of Addendums received: 1 (if none' write "None")

Signature: [Handwritten Signature]

Date: 1/6/10

Note: Quotes must be submitted on this form. Quote envelope must state RPQ Number, date and time due and the Bidder's Name. Use of any other form for submission of the price quotation shall result in the rejection of the price quotation. Late bids will not be opened. *Low bidder will be notified, in the Notice of Award, of the requirements to submit current copies of insurance certificates in accordance with the Contract Documents: after review for compliance with the Contract Documents, user Department will forward all Insurance Certificates to CICC for Review.* By signature, the CONTRACTOR agrees to be bound by the terms set forth in the CICC-7360-0/08 contract.

Bid Form

PROJECT TITLE: Peoples Transportation Plan (PTP) Intersection Improvement Contract

PROJECT NO: 20090313

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN FIVE HUNDRED FORTY (540) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE *NOTICE TO PROCEED WITH CONTRACT WORK*.

Item Number	Description	Unit	Estimated Quantity	Unit Price
102-71-11A	TEMPORARY BARRIER WALL (Concrete) (Furnish & Install)	L.F.	145.0	\$23.00
102-74-2	BARRICADES (Temporary, Type III, 6")	EA/DAY	55.0	\$0.75
102-74-1A	BARRICADES (TEMPORARY- TYPE I, II & VP)	EA/DAY	20,000.0	\$0.60
102-76	FLASHING ARROW BOARD (Temporary, Multimode)	EA/DAY	120.0	\$22.00
102-77	HIGH INTENSITY FLASHING LIGHTS (TEMPORARY, TYPE "B")	EA/DAY	45.0	\$1.10
102-60A	WORK ZONE SIGNS	EA/DAY	3,600.0	\$1.10
104-13-1	Staked Silt Fence	L.F.	98.0	\$1.50
104-11A	FLOATING TURBIDITY BARRIER	L.F.	45.0	\$8.00
104-16A	Rock Bags	EA.	100.0	\$3.50
110-4-1-1	REMOVAL AND DISPOSAL OF EXISTING CURB AND GUTTER	L.F.	2,000.0	\$6.00
110-4-10B	REMOVE AND DISPOSE EXISTING SIDEWALK	S.Y.	800.0	\$20.00
120-1	REGULAR EXCAVATION	C.Y.	1,025.0	\$6.00
120-4	SUBSOIL EXCAVATION (This item is contingent upon the actual field conditions and may be increased, decreased or eliminated by the Engineer)	C.Y.	45.0	\$10.00
120-6-1	EMBANKMENT (INCLUDES BORROW) (This item is contingent upon existing field conditions and may be increased, decreased or eliminated by the Engineer)	C.Y.	40.0	\$11.00
120-8	RE-GRADE EXISTING SWALE - (Where shown specifically on plans, or as directed by Engineer, contingent item may be increased or decreased by Engineer.	S.Y.	2,400.0	\$5.00
160-4	TYPE "B" STABILIZATION (12" Thick) (Min. C.B.R. 30)	S.Y.	750.0	\$5.00
162-5	FINISH SOIL LAYER (Landscaping)	C.Y.	200.0	\$18.00
200-1-10	LIMEROCK BASE (8" Thick, Primed)	S.Y.	2,000.0	\$10.50
285-7	OPTIONAL BASE	S.Y.	2,000.0	\$23.00
327-70	MILLING EXISTING PAVEMENT [(1*)(Payment for greater cuts will be paid proportionally)]	S.Y.	2,400.0	\$5.00
331-2A	ASPHALTIC CONCRETE (TYPE S) (1" THICK)	TON	1,000.0	\$105.00
337-2-1	ASPHALTIC CONCRETE FRICTION FC-3 (1" Thick)	TON	300.0	\$120.00

Bid Form

PROJECT TITLE: Peoples Transportation Plan (PTP) Intersection Improvement Contract

PROJECT NO: 20090313

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN FIVE HUNDRED FORTY (540) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK".

Item Number	Description	Unit	Estimated Quantity	Unit Price
339-1	MISCELLANEOUS ASPHALT PAVEMENT	TON	150.0	\$200.00
351-1A	COLOR CONCRETE CURB AND GUTTER (Type F)	L.F.	89.0	\$34.25
351-1B	COLORED CONCRETE SIDEWALK (4"- Thick)	S.Y.	20.0	\$53.00
351-1C	COLORED CONCRETE SIDEWALK (6"- Thick)	S.Y.	15.0	\$86.50
425-1	INLET [(Swale) (3 foot inside dimension, circular or square)]	EA.	6.0	\$2,000.00
425-1-35	CURB INLET TYPE P-5 (Any Dimension) (Max. 15' Deep)	EA.	2.0	\$2,500.00
425-1-36	CURB INLET TYPE P-6 (Any Dimension) (Max. 15' Deep)	EA.	2.0	\$3,500.00
425-1-400	INLET TYPE "J"	EA.	2.0	\$3,500.00
425-1-541	INLET TYPE D	EA.	2.0	\$2,000.00
425-1-610	INLET SWALE [(TYPE P-10)(42" Inside dimension, circular or square)]	EA.	2.0	\$3,000.00
425-1-907	POLLUTION RETARDANT BAFFLE (With neoprene gasket at all contact edges)	EA.	12.0	\$200.00
425-2-11	MANHOLE TYPE USP 3-27.1 (36" diameter) (Maximum 15' deep)	EA.	2.0	\$2,000.00
425-2-72	MANHOLE TYPE J-7T-, (Any dimension, maximum 15' deep)	EA.	2.0	\$3,000.00
425-6	ADJUST EXISTING VALVE BOXES (MIAMI-DADE COUNTY ONLY) (This item is contingent upon field conditions and may be increased, decreased or eliminated by the Engineer)	EA.	20.0	\$200.00
425-5B	ADJUST MANHOLE - MIAMI-DADE COUNTY ONLY - (This item is contingent upon field conditions and may be increased, decreased or eliminated by the Engineer)	EA.	10.0	\$350.00
425-110	MODIFY EXISTING DRAINAGE STRUCTURE	EA.	3.0	\$1,000.00
425-11B	CATCH BASIN, DRAIN FIELD AND STUB PIPES [(Incl. plastic filter fabric) and 50' of 18" perforated pipe, pipe length and direction of pipe, to be determined on the field by the engineer]	EA.	4.0	\$7,500.00
430-12A	PIPE CULVERT - 12" Diameter	L.F.	30.0	\$50.00
430-171-123	PIPE CULVERT - 15" Diameter	L.F.	90.0	\$70.00
430-171-125	PIPE CULVERT - 18" Diameter	L.F.	40.0	\$80.00
430-171-129	PIPE CULVERT 24" DIAMETER	L.F.	20.0	\$85.00
443-70-3G	FRENCH DRAIN- (18") DIAMETER (F & I) (Includes the cost of perforated pipe, pipe plugs, pipe fittings, ballast rock, filter fabric, trench excavation and backfilling with selected fill material and sheeting)	L.F.	50.0	\$90.00

Bid Form

PROJECT TITLE: Peoples Transportation Plan (PTP) Intersection Improvement Contract

PROJECT NO: 20090313

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN FIVE HUNDRED FORTY (540) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK".

Item Number	Description	Unit	Estimated Quantity	Unit Price
443-70-4H	FRENCH DRAIN (24" Diameter) (Includes the cost of perforated pipe, ballast rock, excavation, plastic filter fabric and backfilling with select fill material)	L.F.	500.0	\$110.00
520-1-15	CONCRETE VALLEY GUTTER (3' Wide)	L.F.	120.0	\$15.00
520-2A	CONCRETE CURB AND/OR GUTTER (Any type, Including base preparation)	L.F.	15,000.0	\$15.00
522-1(1)	CONCRETE SIDEWALK [4" THICK, 3,000 P.S.I. CONCRETE AT 28 DAYS (Includes the cost of pedestrian ramps and sidewalk curbs)	S.Y.	2,000.0	\$30.00
522-2	CONCRETE SIDEWALK (6" Thick, 3000 P.S.I. concrete at 28 days) (including pedestrian ramps and sidewalk curbs)	S.Y.	600.0	\$31.50
522-8	CONCRETE CROSSWALK (10" thick, 3000 p.s.i at 28 Days, Including base preparation and Reinforcement)	S.Y.	40.0	\$40.00
526-70-2B	INSTALLATION OF BRICK PAVERS, any type, including Base Preparation.	S.Y.	540.0	\$40.00
527-2	DETECTABLE WARNING ON WALKING SURFACE	S.F.	600.0	\$35.00
536-73B	GUARDRAIL REMOVAL	L.F.	100.0	\$3.50
538-1A	GUARDRAIL, RESET	L.F.	100.0	\$20.00
575-1-1	SODDING (Pensacola Bahia or match existing) (includes watering)	S.Y.	8,000.0	\$3.25
635-1-11	PULL BOX, METER TYPE (Polymer)	AS.	4.0	\$150.00
700-40-01	ROADSIDE SIGNS {(SINGLE POST) (LESS THAN 12 S.F.)}	AS.	200.0	\$180.00
700-46-22	RESET EXISTING POST AND SIGN	EA.	10.0	\$60.00
700-48-18	SIGN PANEL (LESS THAN 15 SF.)	EA.	75.0	\$120.00
700-48-60A	REMOVE EXISTING SIGNS & POSTS	AS.	15.0	\$30.00
706-1-12	REFLECTIVE PAVEMENT MARKERS (class B, mono or bi-directional, all colors)	EA.	2,000.0	\$4.00
706-2	REMOVAL OF EXISTING PAVEMENT MARKERS	EA.	30.0	\$0.30
710-4	DIRECTIONAL ARROWS, PAINT	EA.	10.0	\$40.00
710-26-121	SOLID TRAFFIC STRIPE, TEMPORARY - (Paint, white, 12" wide)	L.F.	600.0	\$1.15
710-26-41A	SOLID TRAFFIC STRIPE, PAINT - (4" white, or yellow)	L.F.	10,000.0	\$0.40
710-35-241	SOLID TRAFFIC STRIPE, PAINT (24" WHITE)	L.F.	100.0	\$2.40

Bid Form

PROJECT TITLE: Peoples Transportation Plan (PTP) Intersection Improvement Contract

PROJECT NO: 20090313

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN FIVE HUNDRED FORTY (540) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK".

Item Number	Description	Unit	Estimated Quantity	Unit Price
711-2	SKIP TRAFFIC STRIPE (6' STRIPE, 10' SPACE) (WHITE THERMOPLASTIC) (6" WIDE)	L.F.	200.0	\$0.50
711-3	PAVEMENT MESSAGES [(ONLY/MERGE/SCHOOL/RR) (Thermoplastic)]	EA.	5.0	\$50.00
711-4	DIRECTIONAL ARROWS (Thermoplastic)	EA.	40.0	\$50.00
711-5	GUIDELINES [(6" DOTTED) (2'-4' White) (Thermoplastic)]	L.F.	200.0	\$0.70
711-7	REMOVE EXISTING PAVEMENT MARKINGS	S.F.	1,200.0	\$10.00
711-11-121	THERMOPLASTIC (White) (Solid) (6")	L.F.	17,000.0	\$0.60
711-11-122	THERMOPLASTIC (White) (Solid) (8")	L.F.	448.0	\$1.00
711-11-123	THERMOPLASTIC (White) (Solid) (12")	L.F.	1,200.0	\$1.20
711-11-124	THERMOPLASTIC (White) (Solid) (18")	L.F.	400.0	\$1.80
711-11-125	THERMOPLASTIC (White) (Solid) (24")	L.F.	600.0	\$2.40
711-11-221	THERMOPLASTIC (Yellow) (Solid) (6")	L.F.	15,000.0	\$0.60
711-11-224	THERMOPLASTIC (Yellow) (Solid) (18")	L.F.	600.0	\$1.80
711-11-241	THERMOPLASTIC (Yellow) (Skip) (6")	L.F.	120.0	\$0.50
711-33-34	SKIP TRAFFIC STRIPE- [(4" White/Yellow) (10' Stripe, 30' Skip)(Thermoplastic, lead free)]	L.F.	100.0	\$0.50
711-35-41	SOLID TRAFFIC STRIPE - [(4" WHITE)(Thermoplastic)]	L.F.	120.0	\$0.50
711-36-41	SOLID TRAFFIC STRIPE [(4"Yellow) (THERMOPLASTIC) (Lead-free)]	L.F.	300.0	\$0.50
711-99	EDGING	L.F.	1,403.0	\$0.50
901	Provide all necessary labor and equipment to reconfigure the road to accommodate new traffic conditions by saw cutting, removal and disposal of existing pavement according to the specific contours indicated in plans not to damage adjacent areas.	S.Y.	2,000.0	\$12.00

Bid Form

PROJECT TITLE: Peoples Transportation Plan (PTP) Intersection Improvement Contract

PROJECT NO: 20090313

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN FIVE HUNDRED FORTY (540) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK".

Contractor's Percentage Factor: .8900

Bidder's Name: Metro Express Inc.

Bidder's address: 9442 NW 109 St Medley, FL 33178

Bidder's telephone Number: (305) 459-8286

Tax Identification Number: 65-0711071

Miami Dade County Certificate of Competency: E-201301

FAILURE TO COMPLETE THE INFORMATION IN THE SPACES PROVIDED ABOVE MAY RESULT IN THE BID BEING DECLARED NON-RESPONSIVE

Bid Form

PROJECT TITLE: Peoples Transportation Plan (PTP) Intersection Improvement Contract

PROJECT NO: 20090313

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN FIVE HUNDRED FORTY (540) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK".

BIDDER ACKNOWLEDGES THAT INCLUDED IN THE VARIOUS ITEMS OF THE PROPOSAL AND IN THE TOTAL BID PRICE ARE COSTS FOR COMPLYING WITH THE FLORIDA TRENCH SAFETY ACT (90-96), LAWS OF FLA. EFFECTIVE OCTOBER 1st, 1990. THE BIDDER FURTHER IDENTIFIES THE COSTS TO BE SUMMARIZED BELOW:

	Trench Safety Measure (Description)	Units of Measure (LF, SY)	Unit (Quantity)	Unit Cost	Extended Cost
A.	Slipri ng	600 LF	600	10.00	6,000
B.					
C.					
D.					
TOTAL					6,000.00

FAILURE TO COMPLETE THE INFORMATION IN THE SPACES PROVIDED ABOVE MAY RESULT IN THE BID BEING DECLARED NON-RESPONSIVE.

Public Works Department
Contracts & Specifications Section

111 NW 1st Street, Suite 1420
Miami, FL 33128



MIAMI-DADE COUNTY, FLORIDA
REQUEST FOR PRICE QUOTATION (RPQ)

Contract No: CICC 7360-0/08
RPQ No: 20090313

RPQ Project Name: PTP Intersection Improvement Contract

Price Proposal (Lowest Percentage to Perform the work must be stated here. State 'No Bid' if not submitting a price proposal)

0.899 (89.9%)

Bidder's Company Name: WRANGLER CONSTRUCTION, INC.

Company Address: 12855 SW 136 Avenue, Suite 206

City: MIAMI State: FL Zip: 33186

Telephone No: 305 278 4719 Fax No: 305 278 4720 Email: rafa @ wrangler-construction.com

THE EXECUTION OF THIS FORM CONSTITUTES THE UNEQUIVOCAL OFFER OF PROPOSER TO BE BOUND BY THE TERMS OF ITS PROPOSAL. FAILURE TO SIGN THIS SOLICITATION WHERE INDICATED BELOW BY AN AUTHORIZED REPRESENTATIVE SHALL RENDER THE PROPOSAL NON-RESPONSIVE. THE COUNTY MAY, HOWEVER, IN ITS SOLE DISCRETION, ACCEPT ANY PROPOSAL THAT INCLUDES AN EXECUTED DOCUMENT WHICH UNEQUIVOCALLY BINDS THE PROPOSER TO THE TERMS OF ITS OFFER.

Name of Person Submitting Quote (Print): RAFAEL D. QUESADA

Number of Addendums received: 1 (if none' write "None")

Signature:

Date: 6 JAN 10

Note: Quotes must be submitted on this form. Quote envelope must state RPQ Number, date and time due and the Bidder's Name. Use of any other form for submission of the price quotation shall result in the rejection of the price quotation. Late bids will not be opened. *Low bidder will be notified, in the Notice of Award, of the requirements to submit current copies of insurance certificates in accordance with the Contract Documents: after review for compliance with the Contract Documents, user Department will forward all Insurance Certificates to CICC for Review.* By signature, the CONTRACTOR agrees to be bound by the terms set forth in the CICC-7360-0/08 contract.

Bid Form

PROJECT TITLE: Peoples Transportation Plan (PTP) Intersection Improvement Contract

PROJECT NO: 20090313

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN FIVE HUNDRED FORTY (540) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK".

Item Number	Description	Unit	Estimated Quantity	Unit Price
102-71-11A	TEMPORARY BARRIER WALL (Concrete) (Furnish & Install)	L.F.	145.0	\$23.00
102-74-2	BARRICADES (Temporary, Type III, 6')	EA/DAY	55.0	\$0.75
102-74-1A	BARRICADES (TEMPORARY- TYPE I, II & VP)	EA/DAY	20,000.0	\$0.60
102-76	FLASHING ARROW BOARD (Temporary, Multimode)	EA/DAY	120.0	\$22.00
102-77	HIGH INTENSITY FLASHING LIGHTS (TEMPORARY, TYPE "B")	EA/DAY	45.0	\$1.10
102-60A	WORK ZONE SIGNS	EA/DAY	3,600.0	\$1.10
104-13-1	Staked Silt Fence	L.F.	98.0	\$1.50
104-11A	FLOATING TURBIDITY BARRIER	L.F.	45.0	\$8.00
104-16A	Rock Bags	EA.	100.0	\$3.50
110-4-1-1	REMOVAL AND DISPOSAL OF EXISTING CURB AND GUTTER	L.F.	2,000.0	\$6.00
110-4-10B	REMOVE AND DISPOSE EXISTING SIDEWALK	S.Y.	800.0	\$20.00
120-1	REGULAR EXCAVATION	C.Y.	1,025.0	\$6.00
120-4	SUBSOIL EXCAVATION (This item is contingent upon the actual field conditions and may be increased, decreased or eliminated by the Engineer)	C.Y.	45.0	\$10.00
120-6-1	EMBANKMENT (INCLUDES BORROW) (This item is contingent upon existing field conditions and may be increased, decreased or eliminated by the Engineer)	C.Y.	40.0	\$11.00
120-8	RE-GRADE EXISTING SWALE - (Where shown specifically on plans, or as directed by Engineer, contingent item may be increased or decreased by Engineer.	S.Y.	2,400.0	\$5.00
160-4	TYPE "B" STABILIZATION (12" Thick) (Min. C.B.R. 30)	S.Y.	750.0	\$5.00
162-5	FINISH SOIL LAYER (Landscaping)	C.Y.	200.0	\$18.00
200-1-10	LIMEROCK BASE (8" Thick, Primed)	S.Y.	2,000.0	\$10.50
285-7	OPTIONAL BASE	S.Y.	2,000.0	\$23.00
327-70	MILLING EXISTING PAVEMENT [(1")(Payment for greater cuts will be paid proportionally)]	S.Y.	2,400.0	\$5.00
331-2A	ASPHALTIC CONCRETE (TYPE S) (1" THICK)	TON	1,000.0	\$105.00
337-2-1	ASPHALTIC CONCRETE FRICTION FC-3 (1" Thick)	TON	300.0	\$120.00

Bid Form

PROJECT TITLE: Peoples Transportation Plan (PTP) Intersection Improvement Contract

PROJECT NO: 20090313

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN FIVE HUNDRED FORTY (540) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK".

Item Number	Description	Unit	Estimated Quantity	Unit Price
339-1	MISCELLANEOUS ASPHALT PAVEMENT	TON	150.0	\$200.00
351-1A	COLOR CONCRETE CURB AND GUTTER (Type F)	L.F.	89.0	\$34.25
351-1B	COLORED CONCRETE SIDEWALK (4"- Thick)	S.Y.	20.0	\$53.00
351-1C	COLORED CONCRETE SIDEWALK (6"- Thick)	S.Y.	15.0	\$86.50
425-1	INLET [(Swale) (3 foot inside dimension, circular or square)]	EA.	6.0	\$2,000.00
425-1-35	CURB INLET TYPE P-5 (Any Dimension) (Max. 15' Deep)	EA.	2.0	\$2,500.00
425-1-36	CURB INLET TYPE P-6 (Any Dimension) (Max. 15' Deep)	EA.	2.0	\$3,500.00
425-1-400	INLET TYPE "J"	EA.	2.0	\$3,500.00
425-1-541	INLET TYPE D	EA.	2.0	\$2,000.00
425-1-610	INLET SWALE [(TYPE P-10)(42" Inside dimension, circular or square)]	EA.	2.0	\$3,000.00
425-1-907	POLLUTION RETARDANT BAFFLE (With neoprene gasket at all contact edges)	EA.	12.0	\$200.00
425-2-11	MANHOLE TYPE USP 3-27.1 (36" diameter) (Maximum 15' deep)	EA.	2.0	\$2,000.00
425-2-72	MANHOLE TYPE J-7T-, (Any dimension, maximum 15' deep)	EA.	2.0	\$3,000.00
425-6	ADJUST EXISTING VALVE BOXES (MIAMI-DADE COUNTY ONLY) (This item is contingent upon field conditions and may be increased, decreased or eliminated by the Engineer)	EA.	20.0	\$200.00
425-5B	ADJUST MANHOLE - MIAMI-DADE COUNTY ONLY - (This item is contingent upon field conditions and may be increased, decreased or eliminated by the Engineer)	EA.	10.0	\$350.00
425-110	MODIFY EXISTING DRAINAGE STRUCTURE	EA.	3.0	\$1,000.00
425-11B	CATCH BASIN, DRAIN FIELD AND STUB PIPES [(Incl. plastic filter fabric) and 50' of 18" perforated pipe, pipe length and direction of pipe, to be determined on the field by the engineer]	EA.	4.0	\$7,500.00
430-12A	PIPE CULVERT - 12" Diameter	L.F.	30.0	\$50.00
430-171-123	PIPE CULVERT - 15" Diameter	L.F.	90.0	\$70.00
430-171-125	PIPE CULVERT - 18" Diameter	L.F.	40.0	\$80.00
430-171-129	PIPE CULVERT 24" DIAMETER	L.F.	20.0	\$85.00
443-70-3G	FRENCH DRAIN- (18") DIAMETER (F & I) (Includes the cost of perforated pipe, pipe plugs, pipe fittings, ballast rock, filter fabric, trench excavation and backfilling with selected fill material and sheeting)	L.F.	50.0	\$90.00

Bid Form

PROJECT TITLE: Peoples Transportation Plan (PTP) Intersection Improvement Contract

PROJECT NO: 20090313

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN FIVE HUNDRED FORTY (540) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE *NOTICE TO PROCEED WITH CONTRACT WORK*.

Item Number	Description	Unit	Estimated Quantity	Unit Price
443-70-4H	FRENCH DRAIN (24" Diameter) (Includes the cost of perforated pipe, ballast rock, excavation, plastic filter fabric and backfilling with select fill material)	L.F.	500.0	\$110.00
520-1-15	CONCRETE VALLEY GUTTER (3' Wide)	L.F.	120.0	\$15.00
520-2A	CONCRETE CURB AND/OR GUTTER (Any type, Including base preparation)	L.F.	15,000.0	\$15.00
522-1(1)	CONCRETE SIDEWALK [4" THICK, 3,000 P.S.I. CONCRETE AT 28 DAYS (Includes the cost of pedestrian ramps and sidewalk curbs)	S.Y.	2,000.0	\$30.00
522-2	CONCRETE SIDEWALK (6" Thick, 3000 P.S.I. concrete at 28 days) (including pedestrian ramps and sidewalk curbs)	S.Y.	600.0	\$31.50
522-8	CONCRETE CROSSWALK (10" thick, 3000 p.s.i at 28 Days, Including base preparation and Reinforcement)	S.Y.	40.0	\$40.00
526-70-2B	INSTALLATION OF BRICK PAVERS, any type, including Base Preparation.	S.Y.	540.0	\$40.00
527-2	DETECTABLE WARNING ON WALKING SURFACE	S.F.	600.0	\$35.00
536-73B	GUARDRAIL REMOVAL	L.F.	100.0	\$3.50
538-1A	GUARDRAIL, RESET	L.F.	100.0	\$20.00
575-1-1	SODDING (Pensacola Bahia or match existing) (includes watering)	S.Y.	8,000.0	\$3.25
635-1-11	PULL BOX, METER TYPE (Polymer)	AS.	4.0	\$150.00
700-40-01	ROADSIDE SIGNS {(SINGLE POST) (LESS THAN 12 S.F.)}	AS.	200.0	\$180.00
700-46-22	RESET EXISTING POST AND SIGN	EA.	10.0	\$60.00
700-48-18	SIGN PANEL (LESS THAN 15 SF.)	EA.	75.0	\$120.00
700-48-60A	REMOVE EXISTING SIGNS & POSTS	AS.	15.0	\$30.00
706-1-12	REFLECTIVE PAVEMENT MARKERS (class B, mono or bi-directional, all colors)	EA.	2,000.0	\$4.00
706-2	REMOVAL OF EXISTING PAVEMENT MARKERS	EA.	30.0	\$0.30
710-4	DIRECTIONAL ARROWS, PAINT	EA.	10.0	\$40.00
710-26-121	SOLID TRAFFIC STRIPE, TEMPORARY - (Paint, white, 12" wide)	L.F.	600.0	\$1.15
710-26-41A	SOLID TRAFFIC STRIPE, PAINT - (4" white, or yellow)	L.F.	10,000.0	\$0.40
710-35-241	SOLID TRAFFIC STRIPE, PAINT (24" WHITE)	L.F.	100.0	\$2.40

Bid Form

PROJECT TITLE: Peoples Transportation Plan (PTP) Intersection Improvement Contract

PROJECT NO: 20090313

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN FIVE HUNDRED FORTY (540) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK".

Item Number	Description	Unit	Estimated Quantity	Unit Price
711-2	SKIP TRAFFIC STRIPE (6' STRIPE, 10' SPACE) (WHITE THERMOPLASTIC) (6" WIDE)	L.F.	200.0	\$0.50
711-3	PAVEMENT MESSAGES [(ONLY/MERGE/SCHOOL/RR) (Thermoplastic)]	EA.	5.0	\$50.00
711-4	DIRECTIONAL ARROWS (Thermoplastic)	EA.	40.0	\$50.00
711-5	GUIDELINES [(6" DOTTED) (2'-4' White) (Thermoplastic)]	L.F.	200.0	\$0.70
711-7	REMOVE EXISTING PAVEMENT MARKINGS	S.F.	1,200.0	\$10.00
711-11-121	THERMOPLASTIC (White) (Solid) (6")	L.F.	17,000.0	\$0.60
711-11-122	THERMOPLASTIC (White) (Solid) (8")	L.F.	448.0	\$1.00
711-11-123	THERMOPLASTIC (White) (Solid) (12")	L.F.	1,200.0	\$1.20
711-11-124	THERMOPLASTIC (White) (Solid) (18")	L.F.	400.0	\$1.80
711-11-125	THERMOPLASTIC (White) (Solid) (24")	L.F.	600.0	\$2.40
711-11-221	THERMOPLASTIC (Yellow) (Solid) (6")	L.F.	15,000.0	\$0.60
711-11-224	THERMOPLASTIC (Yellow) (Solid) (18")	L.F.	600.0	\$1.80
711-11-241	THERMOPLASTIC (Yellow) (Skip) (6")	L.F.	120.0	\$0.50
711-33-34	SKIP TRAFFIC STRIPE- [(4" White/Yellow) (10' Stripe, 30' Skip)(Thermoplastic, lead free)]	L.F.	100.0	\$0.50
711-35-41	SOLID TRAFFIC STRIPE - [(4" WHITE)(Thermoplastic)]	L.F.	120.0	\$0.50
711-36-41	SOLID TRAFFIC STRIPE [(4"Yellow) (THERMOPLASTIC) (Lead-free)]	L.F.	300.0	\$0.50
711-99	EDGING	L.F.	1,403.0	\$0.50
901	Provide all necessary labor and equipment to reconfigure the road to accommodate new traffic conditions by saw cutting, removal and disposal of existing pavement according to the specific contours indicated in plans not to damage adjacent areas.	S.Y.	2,000.0	\$12.00

Bid Form

PROJECT TITLE: Peoples Transportation Plan (PTP) Intersection Improvement Contract

PROJECT NO: 20090313

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN FIVE HUNDRED FORTY (540) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE *NOTICE TO PROCEED WITH CONTRACT WORK*.

Contractor's Percentage Factor: 0.899 (89.9%)
Bidder's Name: WRANGLER CONSTRUCTION, INC.
Bidder's address: 12855 SW 136 Ave #206, MIAMI, FL 33186.
Bidder's telephone Number: 305 278 4719
Tax Identification Number: 77 0603738
Miami Dade County Certificate of Competency: E0900049

FAILURE TO COMPLETE THE INFORMATION IN THE SPACES PROVIDED ABOVE MAY RESULT IN THE BID BEING DECLARED NON-RESPONSIVE

Bid Form

PROJECT TITLE: Peoples Transportation Plan (PTP) Intersection Improvement Contract

PROJECT NO: 20090313

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN FIVE HUNDRED FORTY (540) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK".

BIDDER ACKNOWLEDGES THAT INCLUDED IN THE VARIOUS ITEMS OF THE PROPOSAL AND IN THE TOTAL BID PRICE ARE COSTS FOR COMPLYING WITH THE FLORIDA TRENCH SAFETY ACT (90-96), LAWS OF FLA. EFFECTIVE OCTOBER 1st, 1990. THE BIDDER FURTHER IDENTIFIES THE COSTS TO BE SUMMARIZED BELOW:

	Trench Safety Measure (Description)	Units of Measure (LF, SY)	Unit (Quantity)	Unit Cost	Extended Cost
A.	Slope	LF	UNKNOWN 450	1 ⁰⁰	450
B.	Box	LF	unknown 550	3 ⁰⁰	1650
C.					
D.					
TOTAL				N/A	\$2,100



FAILURE TO COMPLETE THE INFORMATION IN THE SPACES PROVIDED ABOVE MAY RESULT IN THE BID BEING DECLARED NON-RESPONSIVE.

WRANGLER CONSTRUCTION, INC.

[Status View](#) [Contact View](#) [Exit](#) [Goto Bottom](#) [Payments](#)

[Search ALL](#) [Find Contracts With Search String ==>](#) CSBE Level: [1](#) [2](#) [3](#) [Other](#) [Emergency](#)



MIAMI-DADE COUNTY, FLORIDA
Capital Improvements Information System
 All MCC Projects Awarded to Solution Construction, Inc. - FEIN: 20695712

DPT Type	RPQ NO.	Project Name	Project Location	Work Type	Notice Date	% Complete / STATUS	Award Amount Awarded To
PW 7040	20090002	Drainage Improvement Pro	NW 17 Ave between NW 28 St	General Engineeri	2/6/2009	0% / On Schedule	\$585,483.42 Solution Construction, In
HD 7040	28094A	Emergency Gable repair	1200 NW 65 St	General Building	1/23/2008	100% / Complete	\$1,150.00 Solution Construction, In
PR 7040	39529	IVES ESTATES PARK PARKIN	NE 209 STREET & NE 16 AVE,	Paving	5/8/2006	100% / Complete	\$333,200.00 Solution Construction, In
PR 7040	42124	EUREKA PARK LIGHTED PARK	18320 SW. 119 AVE, MIAMI	General Engineeri	7/28/2006	100% / Complete	\$305,000.00 Solution Construction, In
PR 7040	46440	ROCKRIDGE PARK SITE DEVE	SW 117 AVENUE & 104 STREET	General Engineeri	6/22/2006	100% / Complete	\$728,700.00 Solution Construction, In
PR 7040	53835-53836	FRANCISCO HUMAN RIGHT PA	9445 CORAL WAY, MIAMI, FL	General Building	3/19/2007	100% / Complete	\$283,555.00 Solution Construction, In
PR 7040	60982-60683	Metro Zoo Telecommunicat	Metro Zoo, 12400 SW 152 St	General Building	3/20/2008	100% / Complete	\$220,000.00 Solution Construction, In
PR 7040	63539	Westbrook Park Grading &	1325 SW 103rd Place	General Engineeri	10/14/2008	100% / Complete	\$203,700.00 Solution Construction, In
PR 7040	68194-68192	Gwen Cherry Park Sewer C	Gwen Chery Park, 2575 NW 7	General Engineeri	4/6/2009	98% / On Schedule	\$197,600.00 Solution Construction, In
WS 7040	T1117	Installation of 8-inch D	SW 25 Ave, SW 23 Ave, SW 21	General Engineeri	10/28/2008	100% / Complete	\$779,442.57 Solution Construction, In
WS 7040	T1144	8-Inch Water Main NW 35	NW 36 Ave. From NW 15 ST To	Pipe Lines	3/18/2009	100% / Work Complete, Pending Close-Out	\$367,440.28 Solution Construction, In
GS 7040	W60223R4	Golden Glades Library Si	100 NE 166 Street, Miami, F	General Building	6/16/2008	95% / On Schedule	\$275,000.00 Solution Construction, In
Totals:					12		\$4,280,271.27

* Yellow Status=Inactive Contract

[Exit](#) [Back to Top](#)

46



MIAMI-DADE COUNTY, FLORIDA
Capital Improvements Information System
All MCC Projects Awarded to Solution Construction, Inc. - FEIN: 20695712

DPT. Type	RPQ NO	Project Name	Project Location	Work Type	Notice Date	% Complete / STATUS	Award Amount Awarded To
PW 7360	<u>20090025</u>	Drainage Improvement Pro	NE 15 Court between NE 205t	General Engineeri	6/18/2009	0% / On Schedule	\$700,285.54 Solution Construction, In
PR 7360	<u>40180-40538</u>	SOUTHERN ESTATES PARK TE	SOUTHERN ESTATES PARK, 1219	Tennis Court/Pavi	11/14/2005	100% / Complete	\$498,000.00 Solution Construction, In
PR 7360	<u>81533</u>	Country Club of Miami Go	Country Club of Miami, 6801	General Building	4/3/2008	100% / Complete	\$271,915.00 Solution Construction, In
PR 7360	<u>PR593602-03-001</u>	Larry and Penny Thompson	12451 SW 184th Street, Miam	General Building	11/22/2005	100% / Complete	\$955,515.00 Solution Construction, In
Totals:						4	\$2,425,715.54

* Yellow Status=inactive Contract

47

Exit



Capital Improvements Information System Contractor Evaluations Report

<u>Dept</u>	<u>Contract</u>	<u>Type</u>	<u>Contractor / Architect Name</u>	<u>Date</u>	<u>Rater</u>	<u>Period</u>	<u>Rate</u>
PR	<u>40180-40538</u>	7360	<u>Solution Construction, Inc.</u>	5/15/2007	Vivian Forhat-Diaz	Project conclusion or closeout	<u>3.1</u>
PR	<u>PR593602-03-001</u>	7360	<u>Solution Construction, Inc.</u>	12/26/2007	John Gouthro	Completion of construction	<u>3.1</u>
PR	<u>42124</u>	7040	<u>Solution Construction, Inc.</u>	3/18/2008	Belkis Costello	Project conclusion or closeout	<u>3.8</u>
PR	<u>53835-53836</u>	7040	<u>Solution Construction, Inc.</u>	1/31/2008	Belkis Costello	Project conclusion or closeout	<u>4.0</u>
PR	<u>46440</u>	7040	<u>Solution Construction, Inc.</u>	3/18/2008	Belkis Costello	Project conclusion or closeout	<u>3.8</u>
GS	<u>W60223R4</u>	7040	<u>Solution Construction, Inc.</u>	12/10/2008	Cyrus Shojaie	Interim	<u>4.0</u>
PR	<u>61533</u>	7360	<u>Solution Construction, Inc.</u>	4/1/2009	Vivian Forhat-Diaz	Completion of construction	<u>3.7</u>
PR	<u>63539</u>	7040	<u>Solution Construction, Inc.</u>	4/1/2009	Vivian Forhat-Diaz	Interim	<u>3.9</u>
PR	<u>60982-60683</u>	7040	<u>Solution Construction, Inc.</u>	3/23/2009	Belkis Costello	Project conclusion or closeout	<u>3.5</u>
PR	<u>39529</u>	7040	<u>Solution Construction, Inc.</u>	4/16/2009	Richard Cabrera	Completion of construction	<u>3.7</u>
PR	<u>39529</u>	7040	<u>Solution Construction, Inc.</u>	4/16/2009	Richard Cabrera	Project conclusion or closeout	<u>3.8</u>
PR	<u>39529</u>	7040	<u>Solution Construction, Inc.</u>	3/26/2009	Belkis Costello	Project conclusion or closeout	<u>3.8</u>
PR	<u>63539</u>	7040	<u>Solution Construction, Inc.</u>	6/25/2009	Belkis Costello	Project conclusion or closeout	<u>4.0</u>
WS	<u>T1117</u>	7040	<u>Solution Construction, Inc.</u>	2/1/2010	Pedro Vigil	Project conclusion or closeout	<u>2.6</u>

Evaluation Count: 14 Contractors: 1 Average Evaluation: 3.6

Exit

FLORIDA DEPARTMENT OF STATE
DIVISION OF CORPORATIONS


[Home](#)
[Contact Us](#)
[E-Filing Services](#)
[Document Searches](#)
[Forms](#)
[Help](#)
[Previous on List](#)
[Next on List](#)
[Return To List](#)

[Events](#)
[No Name History](#)

Detail by Entity Name

Florida Profit Corporation

SOLUTION CONSTRUCTION, INC.

Filing Information

Document Number P03000030752
FEI/EIN Number 020695712
Date Filed 03/17/2003
State FL
Status ACTIVE
Last Event AMENDMENT
Event Date Filed 01/26/2004
Event Effective Date NONE

Principal Address

7955 NW 12 STREET
SUITE 425
DORAL FL 33126

Changed 04/11/2007

Mailing Address

7955 NW 12 STREET
SUITE 425
DORAL FL 33126

Changed 04/11/2007

Registered Agent Name & Address

CORREA, ANDRES
7955 NW 12 STREET
SUITE 425
DORAL FL 33126 US

Name Changed: 07/22/2008

Address Changed: 04/11/2007

Officer/Director Detail

Name & Address

Title VP

RUIZ, LAIN
7955 NW 12 STREET SUITE 425
DORAL FL 33126

Title PRES

CORREA, ANDRES
7955 NW 12 STREET SUITE 425
DORAL FL 33126

Annual Reports

Report Year Filed Date

2008	07/22/2008
2009	03/27/2009
2009	08/28/2009

Document Images

08/28/2009 -- ANNUAL REPORT	View image in PDF format
03/27/2009 -- ANNUAL REPORT	View image in PDF format
07/22/2008 -- ANNUAL REPORT	View image in PDF format
01/21/2008 -- ANNUAL REPORT	View image in PDF format
04/11/2007 -- ANNUAL REPORT	View image in PDF format
01/18/2006 -- ANNUAL REPORT	View image in PDF format
01/06/2005 -- ANNUAL REPORT	View image in PDF format
04/26/2004 -- ANNUAL REPORT	View image in PDF format
01/26/2004 -- Amendment	View image in PDF format
03/17/2003 -- Domestic Profit	View image in PDF format

Note: This is not official record. See documents if question or conflict.

[Previous on List](#) [Next on List](#) [Return To List](#)

[Entity Name Search](#)

[Events](#)

[No Name History](#)

| [Home](#) | [Contact us](#) | [Document Searches](#) | [E-Filing Services](#) | [Forms](#) | [Help](#) |

Copyright and Privacy Policies
Copyright © 2007 State of Florida, Department of State.

**MIAMI-DADE COUNTY
BOARD OF COUNTY COMMISSIONERS
OFFICE OF THE COMMISSION AUDITOR**



Legislative Notes

Agenda Item: 8(P)1(B)
File Number: 100720
Committee(s) of Reference: Board of County Commissioners
Date of Analysis: April 22, 2010
Type of Item: Resolution

Summary

This resolution recommends a contract award to Solution Construction, Inc. for intersection improvements (Project CICC 7360-0/08 RPQ No. 20090313) at various locations within Miami-Dade County totaling \$1,155,000.

Background and Relevant Information

Solution Construction has one (1) open violation for utilization of non-certified CSBE Firm/Set Aside Work. A Notice of Violation was issued on Project No. 46440, Rock Ridge Park Site Development. They were required to do a CSBE make-up for \$175,935.10.

According to Small Business Development (SBD) staff, the following are approved make-up plans to cure the above mentioned violation: (1) Project No. CGJPA 2008.03 for a dollar value of **\$57,025.76 (contract awarded)**; (2) make-up plan for **Project No. 20090313** totaling \$99,000 (pending approval); and (3) make-up plan for **Project No. 20090314** totaling \$88,000 (pending approval).

Approved Make-up Plans

Solution has submitted and received SBD approval on the following five (5) make-up plans:

1. 8/13/08, Project No. W70259 valued a \$175,935.10. This plan was voided because the project was to Miami Skyline.
2. 8/24/09, Project No. 20090025 (7360) for \$45,500. This plan was voided because the Public Works Department removed the scope of work to be performed by the CSBE meeting the make-up plan.
3. **11/23/09, Project No. CGJPA 2008.03 valued \$57,025.76. Project awarded to Solutions, no payment information in oracle at this time.**
4. **2/18/10, Project No. 20090313 valued \$99,000. Award Pending**
5. **2/18/10, Project No. 20090314 valued \$88,000. Award Pending**

According to SBD staff, if Solution completes Plan Nos. 3-5, the make-up will be closed.

51

Legislative History

Currently under § 10-33.02 of the Code of Miami-Dade County, a contractor who is awarded a County contract, determined to be appropriate for CSBE participation, is required to fulfill CSBE goals as established by the County. Failure to achieve the CSBE participation goals may subject the contractor to a variety of sanctions including suspension, work stoppage, termination/cancellation of the contract, and debarment.

In addition to any other sanction for failure to fulfill the CSBE measure requirements, the contractor's eligibility to receive any future county contracts may be conditioned upon the contractor making up the deficit in CSBE participation in such future contracts by having CSBE(s) perform equal to double the dollar value of the deficiency in the CSBE measure in the prior contract.

On June 2, 2009, the BCC, through Ordinance 09-41¹, approved additional parameters for future contracts and penalties for failing to meet an established CSBE goal. Also, failure to include the required Schedule of Intent Affidavit for any future contracts will result in the submittal of a bid or a proposal being deemed non-responsive.

- At the June 2, 2009, BCC meeting, concerns were raised that firms could continue to violate the CSBE policies and accept another County contract if they agree to an approved make-up plan.

Prepared by: Michael Amador-Gil

¹ Contract language will provide that in order to be eligible for future county contracts, a contractor who fails to meet an established CSBE goal will submit a CSBE Make-up Plan for the approval of the Director. A Make-up Plan and a corresponding Schedule of Intent Affidavit must be submitted as part of any bid or proposal submitted for future contracts at the time of bid or proposal submittal.

Any contractor subject to an approved Make-up Plan that fails to comply with any of the material terms of that Make-up plan, without good cause, will be subject to an automatic suspension from bidding and/or otherwise participating on County contracts as a prime or subcontractor for a six (6) month period. A contractor that fails to comply with any of the material terms of a second Make-up plan, without good cause, will be subject to an automatic suspension from bidding and/or otherwise participating on County contracts as a prime or subcontractor for a one (1) year period.