# Memorandum

MIAMI-DADE COUNTY

**Date:** May 4, 2010

Agenda Item No. 8(P)(1)(D)

**To:** Honorable Chairman Dennis C. Moss
and Members, Board of County Commissioners

**From:** George M. Burgess
County Manager

**Subject:** Contract Award Recommendation in the Amount of $1,155,000.00 between Solution Construction, Inc. and Miami-Dade County for the People's Transportation Plan (PTP) Project Entitled Intersection Improvement Contract **(Project – CICC 7360-0/08 Request for Price Quotation (RPQ) No. 20090314)** and Authorizing the Use of Charter County Transit Surtax Funds

---

**Recommendation**

The attached Contract Award Recommendation for the Intersection Improvement Contract (Project – CICC 7360-0/08 RPQ No. 20090314), in the amount of $1,155,000.00, between Solution Construction, Inc. and Miami-Dade County has been prepared by the Public Works Department (PWD) and is recommended for approval. Proceeds from the Charter County Transit System Sales Surtax (the Surtax) will be used to fund this project, therefore, approval by the Board of County Commissioners (BCC) and Citizens' Independent Transportation Trust (CITT) is required.

**Scope**

The work to be performed under the life of this contract includes intersection improvements at various locations within Miami-Dade County.

**Fiscal Impact/Funding Source**

The fiscal impact will be approximately $1,155,000.00 and will be funded from the Surtax. The proposed improvements qualify under the allowable work categories included in the PTP Neighborhood Improvements Section. Specific funding for this project will be allocated from the respective Commission District PTP yearly allocations. This is a work order based contract with a base contract amount of $1,000,000.00. The total recommended award amount is $1,155,000.00, which is inclusive of the contingency and dedicated allowances.

**Delegation of Authority**

No additional authority is being requested within the body of this contract.

**Track Record/Monitor**

Solution Construction, Inc. is currently performing work for PWD at a satisfactory level as reported by the Project Manager. PWD has reviewed the Office of Capital Improvements (OCI) database and found 16 awarded construction contracts and are listed as follows: one (1) from the Housing Department (HD), one (1) from the General Services Administration Department (GSA), two (2) from the Water and Sewer Department (WASD), ten (10) from the Parks and Recreation Department (PRD) and two (2) from PWD. The referenced database also lists a total of 14 contractor performance evaluations (several contracts having two (2) evaluations on file, an interim and a project closeout) with an overall performance rating of satisfactory performance (3.6), out of a possible superior performance (4.0) rating.

The Department of Small Business Development's (SBD) History of Violation's report lists one (1) open violation for $175,935.10 due to the Utilization of Non Certified Small Business Enterprise (CSBE) Firm for CSBE/Set Aside Work.

On February 17, 2010, PWD sent the Contractor a letter advising them to contact SBD and that they must obtain SBD's approval for a make-up plan in order to be eligible for an award recommendation. SBD has notified PWD that, in addition to the 10% overall goal established for the contract, a make-up plan providing for an additional $88,000.00 (8%) of work for a CSBE, has been submitted and approved. In accordance with Section 10-33.02 of the Miami-Dade County Code, the Contractor is being given the opportunity to make up their outstanding goal deficit and should they fail to comply with any of the material terms of this Make-up plan, without good cause, they shall be subject to an automatic suspension from bidding and/or otherwise participating on County contracts as a prime or subcontractor for a six (6) month period.

Following PWD's standard operating procedures, after award of this contract, a pre-construction meeting will be scheduled. Throughout all PTP projects, the responsible staff person in PWD will be the PTP Coordinator, Mr. Frank Aira, P.E. Following completion of the award process, the project will be assigned to Mr. Joaquin Rabassa, P.E., Project Coordinator, for day to day responsibilities.

According to the Florida Department of State, Division of Corporations, Solution Construction, Inc., Company Principals are: Andres Correa and Lain Ruiz and the Company's address is listed as: 7955 NW 12 Street, Suite 425, Doral, Florida 33126.

**Background**

In an effort to carry on the success of the PTP Neighborhood Improvements initiative, PWD continues to take advantage of various contracting mechanisms such as the subject Miscellaneous Construction Contracting (MCC) process available under OCI contract CICC 7360-0/08. Through this process, PWD forwards the Request for Proposal Quotation (RPQ), by way of facsimile transmission, to a pool of firms that have registered with OCI for the subject trade. Additionally, PWD advertises the project in the Daily Business Review and all solicitations are available on-line through the Miami-Dade County portal under the "Procurement Solicitations" link. Interested contractors prepare their bids according to the Job Order Contracting (JOC) process, whereby the County establishes unit prices for the pay items in accordance with industry averages. The contractors submit their bid as an overall percentage factor of the pricing established by the County. The project award evaluation is based upon the lowest percentage submitted by the responsive, responsible bidder for the project.

PWD staff submitted the referenced project to the SBD Review Committee. The Review Committee met on October 28, 2009, reviewed RPQ No. 20090314 and recommended a 10% overall CSBE subcontractor goal based on the project's scope of work and cost estimate of $1,000,000.00. Therefore, on December 3, 2009, PWD forwarded an RPQ for the Intersection Improvement Contract, utilizing the OCI contract CICC 7360-0/08, to a list of 49 pre-registered firms. A total of 24 firms purchased contract documents and 19 firms proffered a bid.

PWD staff met with the County Attorney's Office, in regards to Florida Blacktop, Inc.'s bid, due to several irregularities on the bid form. The firm materially deviated from the bid form and did not allow the County to make a fair comparison of the bid prices. The alteration of the bid form and the failure to bid a factor as required is material to the evaluation criteria. As such, the bid was found to be "not-responsive."

The lowest responsive, responsible bidders, Solution Construction, Inc. and Leon's Engineering Corp., proffered matching percentage factors of 0.88%. Therefore, on February 3, 2010, both firms submitted a "Best and Final" bid and as a result, Solution Construction, Inc., proffered the lowest responsive, responsible base bid of 0.86 percentage factor, 14% below the County's cost estimate;

the second lowest bidder, Leon's Engineering Corp., proffered a base bid of 0.88 percentage factor, 2% over the lowest bidder; the third lowest bidders, Budget Construction Co., Inc., H & J Asphalt, Inc., Morlic Engineering Corp., and Quality Paving Corp. proffered a base bid of 0.89 percentage factor, 1% over the second lowest bidder.

Solution Construction, Inc., is a certified CSBE firm that may perform up to fifty percent (50%) of a CSBE subcontractor goal with its own forces. The remaining subcontractor goal work listed on the Schedule of Intent (SOI) Affidavit shall be performed by Rumbo Paving & Drainage, Inc., also a certified CSBE firm, to perform pavement marking work to meet the remaining goal of 5% CSBE participation. In addition to the required 10% CSBE participation, SBD approved Solution Construction's make-up plan to include work to be performed by Lines Unlimited, Inc., a certified CSBE firm, to perform striping work in the amount of $88,000.00 (8%) towards the CSBE goal deficit make-up amount.

As a result, on March 2, 2010, PWD issued a recommendation of award for RPQ No. 20090314 to Solution Construction Inc., with the stipulation that approval of this project must be obtained from the BCC and the CITT due to guidelines associated with the funding source.

The work to be accomplished for this project consists of, but is not limited to, furnishing all supervision, labor, required materials, equipment and tools to perform all operations necessary for intersection improvements. This work includes construction of asphaltic concrete road base and surface, pavement removal, pavement milling and markings, signage, drainage, sidewalks, concrete curbs and gutter and traffic calming devices.

Assistant County Manager

# MEMORANDUM

(Revised)

TO: Honorable Chairman Dennis C. Moss and Members, Board of County Commissioners

DATE: May 4, 2010

FROM: R. A. Cuevas, Jr. County Attorney

SUBJECT: Agenda Item No. 8(P)(1)(D)

**Please note any items checked.**

_____ **"3-Day Rule" for committees applicable if raised**

_____ **6 weeks required between first reading and public hearing**

_____ **4 weeks notification to municipal officials required prior to public hearing**

_____ **Decreases revenues or increases expenditures without balancing budget**

_____ **Budget required**

_____ **Statement of fiscal impact required**

_____ **Ordinance creating a new board requires detailed County Manager's report for public hearing**

_____ **No committee review**

_____ **Applicable legislation requires more than a majority vote (i.e., 2/3's ____, 3/5's ____, unanimous _____ ) to approve**

__✓__ **Current information regarding funding source, index code and available balance, and available capacity (if debt is contemplated) required**

Approved _____ Mayor

Veto _____

Override _____

Agenda Item No. 8(P)(1)(D)

5-4-10

RESOLUTION NO. _____

RESOLUTION APPROVING A CONTRACT AWARD RECOMMENDATION IN THE AMOUNT OF $1,155,000.00 BETWEEN SOLUTION CONSTRUCTION, INC. AND MIAMI-DADE COUNTY FOR THE PEOPLE'S TRANSPORTATION PLAN (PTP) PROJECT ENTITLED INTERSECTION IMPROVEMENT CONTRACT (PROJECT – CICC 7360-0/08 REQUEST FOR PRICE QUOTATION (RPQ) NO. 20090314) AND AUTHORIZING THE USE OF CHARTER COUNTY TRANSIT SURTAX FUNDS

**WHEREAS,** this Board desires to accomplish the purposes outlined in the accompanying memorandum, a copy of which is incorporated herein by reference,

**NOW, THEREFORE, BE IT RESOLVED BY THE BOARD OF COUNTY COMMISSIONERS OF MIAMI-DADE COUNTY, FLORIDA,** that this Board approves the Contract Award Recommendation in the amount of $1,155,000.00 between Solution Construction, Inc. and Miami-Dade County for the People's Transportation Plan (PTP) Project Entitled Intersection Improvement Contract (Project CICC 7360-0/08 Request for Price Quotation (RPQ) No. 20090314) in substantially the form attached hereto and made a part hereof.

The foregoing resolution was offered by Commissioner , who moved its adoption. The motion was seconded by Commissioner and upon being put to a vote, the vote was as follows:

Dennis C. Moss, Chairman
Jose "Pepe" Diaz, Vice-Chairman

| | |
|---|---|
| Bruno A. Barreiro | Audrey M. Edmonson |
| Carlos A. Gimenez | Sally A. Heyman |
| Barbara J. Jordan | Joe A. Martinez |
| Dorrin D. Rolle | Natacha Seijas |
| Katy Sorenson | Rebeca Sosa |
| Sen. Javier D. Souto | |

The Chairperson thereupon declared the resolution duly passed and adopted this 4th day of May, 2010. This resolution shall become effective as follows: (1) ten (10) days after the date of its adoption unless vetoed by the Mayor, and if vetoed, shall become effective only upon an override by this Board, and (2) either i) the Citizens' Independent Transportation Trust (CITT) has approved same, or ii) in response to the CITT's disapproval, the County Commission re-affirms its award by two-thirds (2/3) vote of the Commission's membership and such reaffirmation becomes final.

MIAMI-DADE COUNTY, FLORIDA
BY ITS BOARD OF
COUNTY COMMISSIONERS

HARVEY RUVIN, CLERK

By:_____
Deputy Clerk

Approved by County Attorney as
to form and legal sufficiency.

Bruce Libhaber

MIAMI-DADE COUNTY

Carlos Alvarez, Mayor

**Small Business Development**
111 NW 1st Street • 19th Floor
Miami, Florida 33128-1906
T 305-375-3111 F 305-375-3160

miamidade.gov

February 26, 2010

Mr. Andres Correa, President
Solution Construction, Inc.
7955 N.W. 12th Street, Suite #425
Doral, Florida 33126

Via Facsimile & U.S Mail
(786) 524-8775

RE: Make-up Plans for Outstanding Goal Deficit, Project Nos. 20090313 & 20090314

Dear Mr. Correa:

The Department of Small Business Development (SBD) is in receipt of Solution Construction, Inc.'s (Solution) plans dated February 18, 2010, requesting to make-up a portion of your goal deficit of $175,935.10 on project nos. 20090313 and 20090314.

The total base plus contingency amount for each of the referenced projects is $1,100,000.00. Both projects have a 10% CSBE goal. Solution is meeting 5% on both projects and has committed to utilizing Rumbo Paving and Drainage for 5% on both projects. Solution's partial make-up plan included a Schedule of Intent Affidavit (SOI) listing Lines Unlimited, Inc. (Lines Unlimited) to perform striping work valued at $99,000 or 9% on project no. 20090313 and $88,000 or 8% on project no. 20090314.

The Department of Public Works (PW) has confirmed that there is sufficient striping work available on both projects for Lines Unlimited to meet the CSBE participation proposed. Based on this information, Solution Construction Inc.'s make-up plans of $99,000 on Project No. 20090313 and $88,000 on Project No. 20090314 are hereby approved, for a total make-up of $187,000. Counting previously approved make-up plans of $45,500 (Project 20090025) and $57,025.76 (Project CGJPA 2008.03), if achieved the remaining make-up balance will be $0.00 ($175,935.10 - $45,000 -$57,025.76 - $187,000).

Pursuant to the Code, the certification of all firms being utilized to meet a CSBE measure must be valid at time of bid submittal, bid award and throughout the term of the contract. **Subcontracting CSBE's must perform a commercially useful function in the supply of services required for the fulfillment of the contract and cannot subcontract work further.** In the event that this CSBE is not able to perform the scopes of work intended to meet the goal and make-up, Solution must take immediate action to locate a substitute to perform the work and request approval from SBD. In order to review the subject project, a Monthly Utilization Report (MUR) is required to be submitted by the tenth of each month for the projects for the duration of the projects. The form should be completed indicating the current utilization of all firms listed on the SOI's.

Please, note that on June 2, 2009, the Miami-Dade Board of County Commissioners adopted Ordinance 09-41 amending the Code to require a contractor who fails to meet an established

CSBE goal to submit a CSBE Make-up Plan for approval by the SBD Director. A Make-up Plan and a corresponding Schedule of Intent Affidavit must be submitted as part of any bid or proposal submitted for future contracts at the time of bid or proposal submittal. Failure to include the required SOI with bids or proposals for any future contracts shall result in the submittal being deemed non-responsive.

The amendment also included the addition of the following sanctions for failing to satisfy an approved CSBE make-up plan:

- Automatic suspension from bidding and/or otherwise participating on County Contracts as a prime or subcontractor for a (6) six month period for a contractor failing to comply with any of the material terms of an approved make-up plan without good cause.
- Automatic suspension from bidding and/or otherwise participating on County Contracts as a prime or subcontractor for a one (1) one year period for a contractor failing to comply with any of the material terms of a second make-up plan without good cause.
- Automatic referral to the Debarment Committee for failing to contractor with any of the material terms of a third make-up plan, with good cause. After serving a debarment for failure to satisfy a make-up plan for no good cause, the subject firms shall be ineligible for bidding on County Contracts with a measures for on (1) additional year unless the County Manager determines that an emergency exists justifying such participation, and the Board of County Commissioners approves such decision.

Should you have any questions regarding our determination, please contact Alice Hidalgo-Gato, Division Director of Contract Monitoring and Compliance, at (305) 375-3153.

Sincerely,

Penelope Townsley
Director

c: Brent Crone, Lines Unlimited, Inc.
Ester Calas, Director, PWD
Frank Aira, Project Manager, Public Works
Betty Alexander, PRA Division Director, SBD
Laurie Johnson, BSS Division Manager, SBD
Patrice King, AO2, SBD
CMC Goal Deficit File

# THIS FORM MUST BE COMPLETED

## SCHEDULE OF INTENT AFFIDAVIT

## COMMUNITY SMALL BUSINESS ENTEPRISE PROGRAM

Name of Prime Contractor Firm Solution Construction, Inc. Contact Person Andres Correa

Address 7955 NW 12 St #425 Doral, Fl 33126 Phone (786) 621-8550 Fax (786) 594-0775

Project Name PTP Intersection Improvement Contract - Project Number 20090314

CSBE Contract Measure 10 %

This form must be completed by the Prime Contractor and the CSBE Subcontractor that will be utilized for scopes of work on the project. Bidders must include this form in a separate envelope at the time of bid submission.

| Name of Prime Contractor | Certification No. (if applicable) | Certification Expiration Date (if applicable) | Type of CSBE work to be performed by Prime Contractor | Prime Contractor % of Bid |
|---|---|---|---|---|
| Solution Construction, Inc. | 9880 | 4/30/10 | Civil Works | 5% |
| | | | Prime Contractor Total Percentage: | |

The undersigned intends to perform the following work in connection with the above contract:

| Name of Subcontractor | Certification No. | Certification Expiration Date | Type of CSBE work to be performed by Subcontractor | Subcontractor % of Bid |
|---|---|---|---|---|
| Lines Unlimited | 13679 | 11/30/2010 | Striping | 8% |
| | | | | |
| | | | | |
| | | Subcontractor Total Percentage: | | |

I certify that the representations contained in this form are to the best of my knowledge true and accurate.

Prime Signature | Andres Correa, Prime Print Name | President, Prime Print Title | 1-6-10, Date

The undersigned has reasonably uncommitted capacity sufficient to provide the required goods or services, all licenses and permits necessary to provide such goods or services, ability to obtain bonding that is reasonably required to provide such goods or services consistent with normal industry practice, and the ability to otherwise meet the bid specifications.

Subcontractor Signature | Brent A. Crone, Subcontractor Print Name | President, Subcontractor Print Title | 1-5-10, Date

☐ Check this box if this project is a set-aside and you are performing 100% of the work with your own work forces.

☐ Check this box if a Form DBD 305A and Form DBD 305B have been submitted in your pricing envelope.

DBD 400 (Revised 07/05

P.1
P. 001/001
3055513533
(FAX)7852401/5
SOLUTION CONSTRUCTION, INC
01
Jan 06 10 11:0/a MADAY

# THIS FORM MUST BE COMPLETED

## SCHEDULE OF INTENT AFFIDAVIT

## COMMUNITY SMALL BUSINESS ENTEPRISE PROGRAM

Name of Prime Contractor Firm Solution Construction, Inc. Contact Person Andres Correa

Address 7955 NW 12 St # 425 Doral, FL 33126 Phone (786) 621-8560 Fax (786) 524-0775

Project Name PTP Intersection Improvements - Project Number 20090314

CSBE Contract Measure 10%

This form must be completed by the Prime Contractor and the CSBE Subcontractor that will be utilized for scopes of work on the project. Bidders must include this form in a separate envelope at the time of bid submission.

| Name of Prime Contractor | Certification No. (if applicable) | Certification Expiration Date (if applicable) | Type of CSBE work to be performed by Prime Contractor | Prime Contractor % of Bid |
|---|---|---|---|---|
| Solution Construction Inc. | 9990 | 4/30/10 | Civil Engineering | |
| | | | Prime Contractor Total Percentage: | 5% |

The undersigned intends to perform the following work in connection with the above contract:

| Name of Subcontractor | Certification No. | Certification Expiration Date | Type of CSBE work to be performed by Subcontractor | Subcontractor % of Bid |
|---|---|---|---|---|
| Rumbo Paving & Drainage Inc. | 13055 | 4/30/10 | Paving | 5% |
| | | | | |
| | | | | |
| | | | Subcontractor Total Percentage: | |

I certify that the representations contained in this form are to the best of my knowledge true and accurate.

Prime Signature | Andres Correa, Prime Print Name | President, Prime Print Title | 1/6/10, Date

The undersigned has reasonably uncommitted capacity sufficient to provide the required goods or services, all licenses and permits necessary to provide such goods or services, ability to obtain bonding that is reasonably required to provide such goods or services consistent with normal industry practice, and the ability to otherwise meet the bid specifications.

Carlos Rodriguez, Subcontractor Signature | Carlos Rodriguez, Subcontractor Print Name | President, Subcontractor Print Title | 1/6/10, Date

☐ Check this box if this project is a set-aside and you are performing 100% of the work with your own work forces.

☐ Check this box if a Form DBD 305A and Form DBD 305B have been submitted in your pricing envelope.

DBD 400 (Revised 07/05

# THIS FORM MUST BE COMPLETED
## SCHEDULE OF INTENT AFFIDAVIT
## COMMUNITY SMALL BUSINESS ENTEPRISE PROGRAM

Name of Prime Contractor Firm Solution Construction, Inc. Contact Person Andres Correa

Address 7955 NW 12 St #435 Doral, Fl 33126 Phone (786) 631-8550 Fax (786) 524-0775

Project Name PTP Intersection Improvement Contract - Project Number 20090314

CSBE Contract Measure 10%

This form must be completed by the Prime Contractor and the CSBE Subcontractor that will be utilized for scopes of work on the project. Bidders must include this form in a separate envelope at the time of bid submission.

| Name of Prime Contractor | Certification No. (if applicable) | Certification Expiration Date (if applicable) | Type of CSBE work to be performed by Prime Contractor | Prime Contractor % of Bid |
|---|---|---|---|---|
| Solution Construction, Inc. | 9890 | 4/30/10 | Civil Engineering | |
| | | | Prime Contractor Total Percentage: | 5 |

The undersigned intends to perform the following work in connection with the above contract:

| Name of Subcontractor | Certification No. | Certification Expiration Date | Type of CSBE work to be performed by Subcontractor | Subcontractor % of Bid |
|---|---|---|---|---|
| | | | | |
| | | | | |
| | | | | |
| | | Subcontractor Total Percentage: | | |

I certify that the representations contained in this form are to the best of my knowledge true and accurate.

| Prime Signature | Andres Correa<br>Prime Print Name | President<br>Prime Print Title | 1/6/10<br>Date |
|---|---|---|---|

The undersigned has reasonably uncommitted capacity sufficient to provide the required goods or services, all licenses and permits necessary to provide such goods or services, ability to obtain bonding that is reasonably required to provide such goods or services consistent with normal industry practice, and the ability to otherwise meet the bid specifications.

| Subcontractor Signature | Subcontractor Print Name | Subcontractor Print Title | Date |
|---|---|---|---|

☐ Check this box if this project is a set-aside and you are performing 100% of the work with your own work forces.

☐ Check this box if a Form DBD 305A and Form DBD 305B have been submitted in your pricing envelope.

DBD 400 (Revised 07/05)

MIAMI-DADE COUNTY

Carlos Alvarez, Mayor

**Small Business Development**
111 NW 1st Street • 19th Floor
Miami, Florida 33128-1906
T 305-375-3111 F 305-375-3160

miamidade.gov

November 24, 2009

| | |
|---|---|
| CERT. NO: | 13679 |
| APPROVAL DATE(s): | 11/04/2009 - CSBE Level 1 |
| EXPIRATION DATE: | 11/30/2010 |

Brent Crone
LINES UNLIMITED, INC.
10380 SW Village Center Dr, Suite 319
Port St. Lucie, FL 34987-0000

Dear Mr. Crone:

Small Business Development (SBD) has completed the review of your application and attachments submitted for certification. Your firm is officially certified as a Community Small Business Enterprise (CSBE) in the categories listed below.

This certification is valid for twelve (12) months, expiring as noted above. This certification affords your company the opportunity to benefit from participation in county contracts with small business measures. Please note the trade categories listed below. These are the only sheltered market areas that your company is eligible to bid or participate in under your current certification.

If any changes occur within your company during the certification period (such as ownership, address, telephone number, trade category, licensing, technical certification, bonding capacity, or if the business ceases to exist) you are required to notify this department in writing, immediately. It is of critical importance that current information regarding your company be updated. All inquiries or changes related to this certification should be directed to the SBD Certification Unit. An application for re-certification (a much shorter process) must be submitted and forwarded to this office within four (4) weeks of the referenced expiration date. Should your firm fail to re-certify, or lose its certification for any reason, the ability to work on contracts with measures will be affected.

Sincerely,

Veronica Clark for
Penelope Townsley, Director
Small Business Development

CATEGORIES: (Your firm may bid or participate on contracts only under these categories)
HIGHWAY, STREET, AND BRIDGE CONSTRUCTION (CSBE)
PAINTING AND WALL COVERING CONTRACTORS (CSBE)

DBDR0020 v20090710

MIAMI-DADE COUNTY

Carlos Alvarez, Mayor

**Public Works**
111 NW 1st Street • Suite 1410
Miami, Florida 33128-1970
T 305-375-2930 F 305-375-2931

**miamidade.gov**

February 17, 2010

**CERTIFIED MAIL No.**
7009 1410 0000 0357 9183

**FACSIMILE; TELEPHONE No.**
786-524-0775; 786-621-8550

Mr. Andres Correa
Solution Construction, Inc.
7955 N.W. 12th Street, Suite 425
Doral, Florida 33126

Re: **History of Violation Report**
Public Works Department (PWD)
Request for Price Quotation (RPQ) No.'s 20090313 and 20090314 – CICC 7360-0/08
People's Transportation Plan (PTP) Intersection Improvement Contracts

Dear Mr. Correa:

The Miami-Dade County Department of Small Business Development (SBD) is responsible for monitoring awarded contracts for compliance with the following programs: Community Small Business Enterprise (CSBE), Community Business Enterprise (CBE), and the Small Business Enterprise (SBE). Pursuant to the referenced programs, contractors that fail to achieve the CSBE, CBE or SBE measures on contracts must make-up any work on future County work. Further, the aforementioned programs require make-ups be made as a condition of any new award. Currently, PWD is evaluating bids received on the referenced RPQs and your firm is the apparent lowest bidder; however, because of the open violation, PWD is unable to proceed with the review process in considering your firm until this aforementioned issue has been resolved.

Attached, is SBD's History of Violation report dated February 2, 2010, on which your firm appears as having an open violation for $175,935.10 due to the Utilization of Non Certified CSBE Firm for CSBE/Set Aside Work. Please contact SBD, by Monday, February 23, 2010 so they can ensure a make-up plan requirement is met by your firm. Should you have any questions, please contact Alice Hidalgo-Gato, Division Director, Contract Review and Compliance Division, at (305) 375-3153.

Sincerely,

Frank Aira, P.E., CFM
Manager, Public Works Department

FA:lc

Attachments

cc: Rodney McMillian, PWD, Alice Hidalgo-Gato, SBD, Alecia Anderson, SBD, Luis O. Perez, P.E., PWD, Project File

| Firm | Date of Violation | Project # | Department | Ord. | Amount Identified | Amount Recovered | Amount Makeup | Reason | Status |
|---|---|---|---|---|---|---|---|---|---|
| | 10/23/2001 | S-718 ER 46922 | WS | 97-52 | | | $79,039.22 | Prime failed to meet CSBE subcontractor goal | Open |
| SOLO CONSTRUCTION CORP. | | | | | | | | | |
| | 3/23/2007 | 95087M11 | AV | 97-52 | | | | Attempting to comply with the CSBE requirements through fraud and/or misrepresentation | Closed 5/9/2007 |
| | 2/4/2008 | 95087M11 | AV | 97-52 | | | $2,598,742.00 | Prime failed to meet CSBE subcontractor goal | Open |
| SOLUTION CONSTRUCTION, INC. | | | | | | | | | |
| | 9/28/2007 | POPR0701050 46440 | PR | 97-52 | | | $175,935.10 | Utilization of non certified CSBE firm for CSBE/Set Aside work | Open |
| SOUTH FLORIDA UNLIMITED CORP. | | | | | | | | | |
| | 6/28/2007 | 20060029 (7360) | PW | 90-143 | | | | Failure to respond to requests for information. | Closed 9/25/2007 |
| SOUTHEASTERN ENGINEERING CONTR., INC. | | | | | | | | | |
| | 7/24/2002 | 630157Q | PW-Q | 97-52 | | | $135,904.62 | Prime failed to meet CSBE subcontractor goal | Closed 12/1/2008 |
| 14 | 10/24/2007 | S-718-4 ER 15761 | WS | 97-52 | | | $59,418.76 | Prime failed to meet CSBE subcontractor goal | Closed 12/1/2008 |
| | 2/5/2008 | 20050170 | PW | 03-1 | | | $0.00 | Failure to respond to requests for information. | Closed 3/15/2008 |
| SPARTAN MASONRY, LLC. | | | | | | | | | |
| | 5/9/2005 | MIA-745B WS 4.1 | AV-AA | 90-143 | $397.58 | $375.47 | | Underpayment of Employee | Closed 3/29/2007 |
| STATEWIDE ELECTRICAL SERVICES, INC. | | | | | | | | | |
| | 12/12/2006 | W20059 | GS | 90-143 | $85,248.36 | $85,248.36 | | Submittal of inaccurate payrolls | Closed 4/6/2007 |
| STINSON & COMPANY, INC. | | | | | | | | | |
| | 1/31/2002 | 693203Q | PW | 97-52 | | | | CSBE serving as a conduit for CSBE work | Closed 9/2/2008 |
| | 1/31/2002 | 693136Q | PW | 97-52 | | | | CSBE serving as a conduit for CSBE work | Closed 9/2/2008 |
| | 1/31/2002 | 671703 | PW | 97-52 | | | | CSBE serving as a conduit for CSBE work | Closed 9/2/2008 |
| | 1/31/2002 | 662257 | PW | 97-52 | | | | CSBE serving as a conduit for CSBE work | Closed 9/2/2008 |

MIAMI-DADE COUNTY
DEPARTMENT OF SMALL BUSINESS DEVELOPMENT
GOAL DEFICIT MAKE-UP REPORT as of: February 1, 2010

| FIRM NAME | DATE OF VIOLATION | PROJECT NUMBER | DEPT | PROGRAM | DEFICIT AMOUNT | APPROVED PLANS | | | * MAKE-UP BALANCE |
|---|---|---|---|---|---|---|---|---|---|
| | | | | | | Date | Amount | Dept | |
| **Adventure Environmental, Inc.** | 9/11/2007 | CCDR5 | Derm | CSBE | 34,414.62 | | - | | 68,829.24 |
| | 9/11/2007 | CCDR1 | Derm | CSBE | 28,456.53 | | - | | 56,913.06 |
| | 9/11/2007 | CCDR3 | Derm | CSBE | 36,420.72 | | - | | 72,841.44 |
| **American Earth Movers, Inc.** | 11/16/2007 | CCDR2 | Derm | CSBE | 168,918.00 | 11/20/2008 | $ 56,892.00 | Park | 207,927.39 |
| | | | | | | 7/31/2009 | 73,016.61 | DERM | |
| | 5/4/2008 | VKRP-06-01 | Derm | CSBE | 237,778.00 | | | | 475,556.00 |
| **Budget Construction, Co** | 6/22/2007 | 40070103006 | Parks | CSBE | 411,658.00 | | | | 748,572.01 |
| | 6/18/2008 | 400701-05-004 | Parks | CSBE | 85,287.70 | | - | | 170,575.40 |
| **Dato Electric, Inc.** | 10/31/2006 | MIA-737H | MDAD | CSBE | 498,072.50 | | - | | 996,145.00 |
| **Development & Communication Group of Florida, Inc.** | 4/6/2005 | POSW0400740, RPQ #04T002 | SWM | CSBE | 27,500.00 | 2/5/2008 | 30,377.45 | WASD | 24,622.55 |
| | 12/20/2006 | POWS0607759 T0708 | WASD | CSBE | 300,000.00 | 2/5/2008 | | WASD | 600,000.00 |
| **Foster Construction of South Florida, Inc.** | 2/3/2009 | POGS0706361 AD0136 | PWD | CSBE | 84,625.83 | | - | | 169,251.66 |
| **Metro Express, Inc.** | 1/4/2006 | 630022 | PWD | CSBE | 199,420.45 | 11/9/2007 | 320,080.85 | PW | 78,760.05 |
| **Petro Hydro, Inc.** | 6/30/2006 | 20030180 | PWD | CSBE | 146,828.28 | | - | | 293,656.56 |
| | 2/6/2007 | 20030009 | PWD | CSBE | 132,000.00 | | - | | 264,000.00 |
| | 4/10/2007 | 20050291 | PWD | CSBE | 160,124.24 | | - | | 320,248.48 |
| **Solo Construction Corp.** | 2/4/2008 | 95087M11 | MDAD | CSBE | 1,299,371.00 | 7/10/2009 | 147,186.05 | PW | 2,451,555.95 |
| **Solution Construction, Inc.** | 9/28/2007 | POPR0701050 46440 | PR | CSBE | 87,967.55 | 8/24/2009 | 45,500.00 | PW | 130,435.10 |
| **Weekley Asphalt Paving, Inc.** | 7/16/2002 | 671908 | PWD | CSBE | 20,007.88 | | - | | 40,015.76 |
| | 7/5/2005 | 629904-1Q | PWD | CSBE | 24,996.06 | | - | | 49,992.12 |
| ***TOTAL*** | | | | | ***$ 3,983,847.36*** | | ***$ 673,052.96*** | | ***$ 7,219,897.77*** |

FOR QUESTIONS REGARDING THIS REPORT, PLEASE CONTACT ALICE HIDALGO-GATO AT (305) 375-3111

* Make-up Balance is double the deficit amount less the amount of any approved plans.

# Dept. of Small Business Development
*Project Worksheet*

**Project/Contract Title:** PEOPLE'S TRANSPORTATION PLAN (PTP) INTERSECTION IMPROVEMENT CONTRACT (SIC 16)
**RC Date:** 10/28/2009
**Project/Contract No:** CICC 7360-0/08 - RPQ NO. 20090314
**Funding Source:** PTP
**Item No:** 3 -03
**Department:** PUBLIC WORKS DEPARTMENT
**Estimated Cost of Project/Bid:** $1,155,000.00
**Resubmittal Date(s):**
**Description of Project/Bid:** TO ESTABLISH A CONTRACT THAT CONSISTS OF FURNISHING ALL SUPERVISION, LABOR, MATERIALS, EQUIPMENT, TOOLS AND PERFORMING ALL OPERATIONS NECESSARY FOR INTERSECTION IMIPROVEMENTS. THIS WORK INCLUDES CONSTRUCTION OF ASPHALTIC CONCRETE ROAD BASE AND PAVEMENT REMOVAL; PAVEMENT MILLING; PAVEMENT MARKINGS; SIGNAGE; DRAINAGE; SIDEWALKS; CONCRETE CURB AND GUTTER; AND TRAFFIC CALMING DEVICES.

## Contract Measures Recommendation

| Measure | Program | Goal Percent |
|---|---|---|
| Goal | CSBE | 10.00% |

## Reasons for Recommendation

An analysis of the factors contained in Section VI C of Adminstrative Order 3-22 indiciate that a goal is appropriate in the trades of concrete: sidewalk; and curb and gutter and pavement marking and signage.

CWP Not Applicable: CICC 7360-0/08 CONTRACT

## Analysis for Recommendation of a Goal

| Subtrade | Cat. | Estimated Value | % of Items to Base Bid | Availability |
|---|---|---|---|---|
| Highway, Street, and Bridge Construction | CSBE | $115,500.00 | 10.00% | 58 |
| **Total** | | $115,500.00 | 10.00% | |

**Living Wages:** YES [ ] NO [X] **Highway:** YES [X] NO [ ] **Heavy Construction:** YES [ ] NO [X]
**Responsible Wages:** YES [X] NO [ ] **Building:** YES [ ] NO [X]

*Ordinance 90-143 is applicable to all construction projects over $100,000 that do not utilize Federal Funds*

## REVIEW COMMITTE RECOMMENDATION

**Tier 1 Set Aside** _____

**Set Aside** _____ **Level 1** _____ **Level 2** _____ **Level 3** _____

**Trade Set Aside (MCC)** _____ **Goal** 10% **Bid Preference** _____

**No Measure** _____ **Deferred** _____ **Selection Factor** _____

Chairperson/Review Committee — Date: 10/28/09

SBD Director — Date: 10/28/09

DBDR0090 v. 20090730

**Public Works Department**
**Contracts & Specifications Section**

**111 NW 1st Street, Suite 1420**
**Miami, FL 33128**

**MIAMI-DADE COUNTY, FLORIDA**
**REQUEST FOR PRICE QUOTATION (RPQ)**

**Contract No:** CICC 7360-0/08
**RPQ No:** 20090314

---

**This RPQ is issued under the terms and conditions of the Contract No. CICC-7360-0/08.**

**Date Issued:** 12/3/2009 **Bid Date Due:** 1/6/2010 **Time Due:** 2:00 p.m. **Submitted Via:** Sealed Envelope

**Date RPQ Added:** 10/23/2009 **Contractors Add Request Date:** 11/25/2009 **Contractors Add Date:** 12/3/2009

**Project Number:** 20090314 **Estimated Value:** $1,000,000.00
(excluding contingencies and dedicated allowances)

**Project Name:** PTP Intersection Improvement Contract **Emergency:** N

**Project Location:** See Article #6 of the Special Provisions (Location of Work) for information pertaining to the tentative Work Location(s). **ESP:** N

**Department Contact:** **Phone No:** **Fax No:**

**Project Manager:** Jean Bernard Philippeaux **Phone No:** 305-375-2930 **Fax No:** 305-375-2931

**Document Pickup:** **Contact:** Contracts & Specifications Section **Phone:** 305 375-2930 **Date:** 12/3/2009

**Document Pickup:** **Location:** 111 NW 1st Street, Suite 1420

| | Y/N: | Mandatory: | Date: | Time: | Location: |
|---|---|---|---|---|---|
| **Site Meeting:** | N | N | | | |
| **PreBid Meeting:** | Y | N | 12/22/2009 | 10:00 a.m. | 111 NW 1st Street, Suite 1510 , Front Conference room |

**Type of Contract:** Single Trade **Method of Award:** **Lowest Percentage Factor**

**Performance/Payment Bond Required:** Y **Bid Bond Required:** Y **Insurance Required:** Y

**Comm Dist:** Various **Davis Bacon:** N **AIPP:** N $0.00

**Prevailing Wage Rate Requirements:** Y **DBD Subcontract Forms Required:** Y

**Date Advertised:** 12/3/2009 **Review Committee Date:** 10/28/2009

**CSBE Requirements:** Y 10.0% **Trade Set-a-side:** N

**DBE Requirements:** N 0.0% **DBE Subcontract Forms Required:** N

**CWP Requirements:** N 0.0%

**DBD Dates:** **Received:** **SOI Date:** **Compliance:** N **Memo Date:**

| Type: | Trade: | Count: | Work%: | Create Bid |
|---|---|---|---|---|
| Primary | General Engineering | 41 | | |
| Primary | Paving | 50 | 0% | Y |

**Anticipated Start Date:** 7/5/2010 **Calendar Days for Project Completion:** 540

**Liquidated Damages / $$ Per day:** Y $1,423.00 **Method of Payment:** Scheduled Monthly Payments

| CAPITAL BUDGET PROJECT # - DESCRIPTION | MCC ESTIMATE |
|---|---|
| 6037700- PEOPLE'S TRANSPORTATION PLAN NEIGHBORHOOD IMPROVEMENTS | $1,000,000.00 |

**FUNDING SOURCE:**

| SOURCE | PROJECT NUM | SITE # | MCC ESTIMATE |
|---|---|---|---|
| People's Transportation Plan Bond Program | N/A | N/A | $1,000,000.00 |

---

**Awarded To:** **CSBE Exp Date:** **Paid Amt:** $0.00

**Collusion Affidavit Received:** N **Date Collusion Affidavit Received:**

**Base Amt:** $0.00 **Cont Amt:** $0.00 **Ded Amt:** $0.00

**Award Amt:** $0.00

| | | | |
|---|---|---|---|
| **Insurance:** | **OCI Reviewed:** | **Date Approved:** | **GL Ins Exp Dt:** |
| **Bid Bond:** | **Risk Approved:** | **Date Approved:** | **AL Ins Exp Dt:** |
| **P & P Bond:** | **Risk Approved:** | **Date Approved:** | **WC Ins Exp Dt:** |

**Scope of Work:** (Contractor must obtain and submit all permits prior to performing any work.)

Work under this Contract consists of furnishing all supervision, labor, materials, equipment, tools and performing all operations necessary for Intersection Improvements. This work includes construction of asphaltic concrete road base and surface; pavement removal; pavement milling; pavement markings; signage; drainage; sidewalks; concrete curb and gutter; and traffic calming devices .

Incidental items required for areas such as street light, traffic signal installation, etc. may be added to this contract. However, incidental items may or may not be used for this contract.

**Design Drawings Included:** N **Shop Drawings Included:** N **Specifications Included:** Y

**Project Qualifier:** Luis O. Perez **Phone No:** 305-375-2930 **EMail:** perezlu2@miamidade.gov

**Comments:**

CONTRACTOR CERTIFICATION REQUIREMENTS:
1. At the time of Bid and pursuant to the requirements of Section 10-3 of the Code of Miami-Dade County, Florida and these Solicitation and Contract Documents, the Bidder must hold a valid, current, and active:

a. Certificate of Competency from the County's Construction Trades Qualifying Board as a General Engineering Contractor or as a Specialty Engineering Contractor, commensurate to the requirements of the Scope of Work, in one or more engineering crafts to include paving engineering contractor, and concrete-work engineering contractor. The specialty contractor shall subcontract with a qualified contractor any work which is incidental to the specialty but is specified in the aforementioned Code as being the work of other than that of the Engineering Specialty for which certified. or

2. Pursuant to Section 255.20, Florida Statues (F.S.) and in lieu of the above, the County may consider a bid from a Bidder that is a duly licensed Contractor in good standing that has been prequalified and considered eligible by the Florida Department of Transportation (FDOT) under Section 337.14, F.S. and Chapter 14-2, Florida Administrative Code, to perform the work described in the Contract Documents. Contractors seeking consideration under this Paragraph shall submit along with the Bid Documents for review and consideration, current copy(ies) of their FDOT Certificate(s) of Qualification, Certification of Work Underway, and Status of Contract(s) On Hand. Acceptable FDOT prequalification(s) necessary to perform the Work specified in the Contract Documents include the Flexible Paving, and Sidewalk Work Class.

The Contractor shall furnish Certificates of Insurance to the County prior to commencing any operations under this Contract. The certificates shall clearly indicate that the Contractor has obtained insurance, in the type, amount and classification required by these Contract Documents.

BID DOCUMENTS:
Bidding documents may be purchased from the Miami-Dade County Department of Public Works, Contracts and Specifications Section, 111 NW 1st Street, 14th Floor, Miami, Florida 33128 for a non-refundable fee of Twenty Five dollars ($25.00) per each complete set of documents. Payment shall be in the form of a company check, cashier's check, or money order payable to the "Board of County Commissioners of Miami-Dade County, Florida."

ADDENDUMS - RFI'S
The Public Works Department has made changes with regard to how addendums and requests for information (RFI) will be sent to document holders. Be advised that all Addendums, RFI's, and the document holders list (bidder's list) are now available to view online at the following web address:

http://services.miamidade.gov/DPM/SolicitationList.aspx

Therefore, during the advertisement period, the Department will not be sending these documents via certified mail. All document holders must provide a dedicated fax number available at all hours. The Department will only be sending addendums and RFI's by fax and posting online at the aforementioned link. The bidders list will be updated every Friday during the advertisement phase of the contract. Please be aware that acknowledgment of receipt of all addendums and RFI's remain a requirement when submitting bids.

VENDOR REGISTRATION:
Due to the new Vendor Registration procedures of the Department of Procurement Management, updated definitions

along with the "Affirmation of Vendor Affidavits" has been added to the Bid Submittal Package. The successful bidder must be registered under this new procedure prior to award.

PRE BID - BID SUBMITTAL DUE DATE:
Pre-Bid Conference time and location: 10:00 A.M., Tuesday, December 22, 2009, at 111 NW 1st Street, 15th floor front conference room.

Bid Submittal Time and Location: Wednesday, January 6, 2010, 2:00 P.M. at 111 NW 1 Street, 17th Floor, Clerk of the Board Office.

Contractor / Bid Information (Bids added 12/3/2009)

| Type | Contractor Name | Trade | Bid | DBD OK | Base Bid Amount | Award | Bid Type | LI Exp Date |
|---|---|---|---|---|---|---|---|---|
| 7360 | A.P.E.R. Construction, LLC | Paving | N | | $0.00 | | Pri | 9/30/2009 |
| 7360 | ABK Construction, Inc | General Engineering | N | | $0.00 | | Pri | 9/30/2009 |
| 7360 | Acre Engineering and Construction, Inc. | Paving | N | | $0.00 | | Pri | 9/30/2011 |
| 7360 | Anzac Contractors, Inc. | General Engineering | N | | $0.00 | | Pri | 9/30/2009 |
| 7360 | Atlas Concrete & Pavement, Inc. | Paving | N | | $0.00 | | Pri | 9/30/2009 |
| 7360 | BNB Engineering Corp | General Engineering | N | | $0.00 | | Pri | 9/30/2009 |
| 7360 | C E B Construction, Inc. | General Engineering | N | | $0.00 | | Pri | 9/30/2011 |
| 7360 | Community Asphalt Corp. | General Engineering | N | | $0.00 | | Pri | 9/30/2009 |
| 7360 | Comtech Engineering, Inc. | General Engineering | N | | $0.00 | | Pri | 9/30/2009 |
| 7360 | Construct Group Corp. | Paving | N | | $0.00 | | Pri | 9/30/2011 |
| 7360 | Construction Affairs Inc. | General Engineering | N | | $0.00 | | Pri | 9/30/2011 |
| 7360 | Gonzalez Pavement Equipments, Inc.d/b/a GPE Engineering and General Contractor | Paving | N | | $0.00 | | Pri | 9/30/2009 |
| 7360 | H. Way Corp. | Paving | N | | $0.00 | | Pri | 9/30/2009 |
| 7360 | Hi-Tech Concrete, Inc. | General Engineering | N | | $0.00 | | Pri | 9/30/2009 |
| 7360 | Homestead Concrete & Drainage, Inc. | General Engineering | N | | $0.00 | | Pri | 9/30/2009 |
| 7360 | Kailas, Corp | General Engineering | N | | $0.00 | | Pri | 9/30/2009 |
| 7360 | Leon's Engineering Corporation | General Engineering | N | | $0.00 | | Pri | 9/30/2009 |
| 7360 | LNC Engineering Contractor, Inc. | General Engineering | N | | $0.00 | | Pri | 9/30/2011 |
| 7360 | MAGGOLC, INC. | Paving | N | | $0.00 | | Pri | 9/30/2011 |
| 7360 | Master Paving Engineering, Inc. | General Engineering | N | | $0.00 | | Pri | 9/30/2009 |
| 7360 | MEF Construction Inc. | Paving | N | | $0.00 | | Pri | 9/30/2009 |
| 7360 | Metro Equipment Service, Inc. | Paving | N | | $0.00 | | Pri | 10/31/2007 |
| 7360 | Metro Express Inc. | General Engineering | N | | $0.00 | | Pri | 10/31/2007 |
| 7360 | Morlic Engineering Corp. | Paving | N | | $0.00 | | Pri | 9/30/2011 |
| 7360 | Murvega Paving Company, Inc. | Paving | N | | $0.00 | | Pri | 9/30/2009 |
| 7360 | N. T. P. Site Development Inc. | General Engineering | N | | $0.00 | | Pri | 9/30/2009 |
| 7360 | Ojito & Associates, Inc. | General Engineering | N | | $0.00 | | Pri | 9/30/2009 |
| 7360 | Palma Paving & Concrete Inc | Paving | N | | $0.00 | | Pri | 9/30/2009 |
| 7360 | Pilome Engineering, Inc | Paving | N | | $0.00 | | Pri | 9/30/2009 |

| | | | | | | | | |
|---|---|---|---|---|---|---|---|---|
| 7360 | Quality Construction Performance, Inc. | General Engineering | N | | $0.00 | | Pri | 9/30/2009 |
| 7360 | Quality Paving Corp. | Paving | N | | $0.00 | | Pri | 9/30/2011 |
| 7360 | R & G Engineering, Inc. | Paving | N | | $0.00 | | Pri | 9/30/2009 |
| 7360 | R J R Construction Inc. | General Engineering | N | | $0.00 | | Pri | 9/30/2009 |
| 7360 | R. Tarafa General Contractor, Inc. | General Engineering | N | | $0.00 | | Pri | 9/30/2010 |
| 7360 | Rainbow Enterprises Inc DBA Rainbow Paving | Paving | N | | $0.00 | | Pri | 9/30/2009 |
| 7360 | Repor Brothers | General Engineering | N | | $0.00 | | Pri | 9/30/2009 |
| 7360 | Rimar Paving Inc. | Paving | N | | $0.00 | | Pri | 9/30/2009 |
| 7360 | ROCK American Services, Inc. | General Engineering | N | | $0.00 | | Pri | 9/30/2009 |
| 7360 | Rock Power Paving, Inc. | Paving | N | | $0.00 | | Pri | 9/30/2009 |
| 7360 | S & J Paving Inc. | Paving | N | | $0.00 | | Pri | 9/30/2009 |
| 7360 | Sealtec Construction Group, Inc. | General Engineering | N | | $0.00 | | Pri | 12/31/2008 |
| 7360 | Solution Construction, Inc. | Paving | N | | $0.00 | | Pri | 9/30/2011 |
| 7360 | Star Paving, Corp. | Paving | N | | $0.00 | | Pri | 9/30/2011 |
| 7360 | T. J. Pavement Corp | Paving | N | | $0.00 | | Pri | 9/30/2009 |
| 7360 | Top Crafts, Inc. | Paving | N | | $0.00 | | Pri | 9/30/2011 |
| 7360 | Two Brothers Paving & Drainage Corp. | General Engineering | N | | $0.00 | | Pri | 9/30/2009 |
| 7360 | Williams Paving Co., Inc. | Paving | N | | $0.00 | | Pri | 10/31/2007 |
| 7360 | Wrangler Construction Inc. | General Engineering | N | | $0.00 | | Pri | 9/30/2009 |
| 7360 | Xcel Engineering Corp. | Paving | N | | $0.00 | | Pri | 9/30/2009 |

MIAMI-DADE COUNTY

Carlos Alvarez, Mayor

**Public Works**
111 NW 1st Street • Suite 1410
Miami, Florida 33128-1970
T 305-375-2930 F 305-375-2931

**miamidade.gov**

February 5, 2010

**CERTIFIED MAIL No.**
7009 1410 0000 0357 8032

**FACSIMILE; TELEPHONE No.**
786-524-0775; 786-621-8550




Mr. Andres Correa
Solution Construction, Inc.
7955 N.W. 12th Street, Suite 425
Doral, Florida 33026

Re: Public Works Department (PWD) - Confirmation Letter
Request for Price Quotation (RPQ) No. 20090314 – CICC 7360-0/08
People's Transportation Plan (PTP) Intersection Improvement Contract

Dear Mr. Correa:

Your firm is the apparent low bidder on the above referenced Project. The bid proffered, consisting of a percentage factor of 0.86, is substantially lower than the Project's estimated value. Before proceeding with an award recommendation, we need a written confirmation that your firm can complete this project for the proposed bid amount, complete the work on schedule in accordance with the RPQ and the Contract Documents, and comply with the requirements of the Bid Bond.

Please provide your confirmation by signing in the space provided below and providing an executed copy of this correspondence to the Contracts and Specifications Section, PWD, 111 N.W. 1st Street, 14th Floor, Miami, Florida 33128-1917 or fax to (305) 375-2931 no later than close of business Tuesday, February 9, 2010.

Should you have any questions please contact me at (305) 375-2930.

Sincerely,

Frank Aira, P.E., CFM
Manager, PWD

I, _____ agree with the bid proffered on February 2, 2010.
Andres Correa
Solution Construction, Inc.

FA:lc

cc: Luis O. Perez, P.E., PWD
Bernard Philippeaux, PWD
Project File

Best and Final

**Public Works Department**
**Contracts & Specifications Section**

111 NW 1st Street, Suite 1420
Miami, FL 33128

**MIAMI-DADE COUNTY, FLORIDA**
**REQUEST FOR PRICE QUOTATION (RPQ)**
**Contract No:** CICC 7360-0/08
**RPQ No:** 20090314

**RPQ Project Name:** PTP Intersection Improvement Contract

**Price Proposal** (Lowest Percentage to Perform the work must be stated here. State 'No Bid' if not submitting a price proposal)

.86

**Bidder's Company Name:** Solution Construction, Inc.

**Company Address:** 7955 NW 12 St # 425

**City:** Doral **State:** FL **Zip:** 33126

**Telephone No:** (786)621-8550 **Fax No:** (786)524-0775 **EMail:** Andres@SolutionConstruction.net

THE EXECUTION OF THIS FORM CONSTITUTES THE UNEQUIVOCAL OFFER OF PROPOSER TO BE BOUND BY THE TERMS OF ITS PROPOSAL. FAILURE TO SIGN THIS SOLICITATION WHERE INDICATED BELOW BY AN AUTHORIZED REPRESENTATIVE SHALL RENDER THE PROPOSAL NON-RESPONSIVE. THE COUNTY MAY, HOWEVER, IN ITS SOLE DISCRETION, ACCEPT ANY PROPOSAL THAT INCLUDES AN EXECUTED DOCUMENT WHICH UNEQUIVOCALLY BINDS THE PROPOSER TO THE TERMS OF ITS OFFER.

**Name of Person Submitting Quote (Print):** Andres Correa

**Number of Addendums received:** 1 (if none' write "None")
RFI Response #1

**Signature:** **Date:** 2/3/10

Note: Quotes must be submitted on this form. Quote envelope must state RPQ Number, date and time due and the Bidder's Name. Use of any other form for submission of the price quotation shall result in the rejection of the price quotation. Late bids will not be opened. *Low bidder will be notified, in the Notice of Award, of the requirements to submit current copies of insurance certificates in accordance with the Contract Documents: after review for compliance with the Contract Documents, user Department will forward all Insurance Certificates to CICC for Review.* By signature, the CONTRACTOR agrees to be bound by the terms set forth in the CICC-7360-0/08 contract.

**Public Works Department**
**Contracts & Specifications Section**

**111 NW 1st Street, Suite 1420**
**Miami, FL 33128**

**MIAMI-DADE COUNTY, FLORIDA**
**REQUEST FOR PRICE QUOTATION (RPQ)**

**Contract No:** CICC 7360-0/08
**RPQ No:** 20090314

**RPQ Project Name:** PTP Intersection Improvement Contract

**Price Proposal** (Lowest Percentage to Perform the work must be stated here. State 'No Bid' if not submitting a price proposal)

0.88

**Bidder's Company Name:** Lewis Engineering Corp.

**Company Address:** 1572 SW 63 St

**City:** Miami **State:** FL **Zip:** 33193

**Telephone No:** (305) 386-7234 **Fax No:** (305) 408-1945 **EMail:**

THE EXECUTION OF THIS FORM CONSTITUTES THE UNEQUIVOCAL OFFER OF PROPOSER TO BE BOUND BY THE TERMS OF ITS PROPOSAL. FAILURE TO SIGN THIS SOLICITATION WHERE INDICATED BELOW BY AN AUTHORIZED REPRESENTATIVE SHALL RENDER THE PROPOSAL NON-RESPONSIVE. THE COUNTY MAY, HOWEVER, IN ITS SOLE DISCRETION, ACCEPT ANY PROPOSAL THAT INCLUDES AN EXECUTED DOCUMENT WHICH UNEQUIVOCALLY BINDS THE PROPOSER TO THE TERMS OF ITS OFFER.

**Name of Person Submitting Quote (Print):** Otmaro E. Lewis

**Number of Addendums received:** None (If none' write "None")

**Signature:** **Date:** 02.02.10

Note: Quotes must be submitted on this form. Quote envelope must state RPQ Number, date and time due and the Bidder's Name. Use of any other form for submission of the price quotation shall result in the rejection of the price quotation. Late bids will not be opened. *Low bidder will be notified, in the Notice of Award, of the requirements to submit current copies of insurance certificates in accordance with the Contract Documents: after review for compliance with the Contract Documents, user Department will forward all Insurance Certificates to CICC for Review.* By signature, the CONTRACTOR agrees to be bound by the terms set forth in the CICC-7360-0/08 contract.

MIAMI-DADE COUNTY

Carlos Alvarez, Mayor

Public Works
111 NW 1st Street • Suite 1410
Miami, Florida 33128-1970
T 305-375-2930 F 305-375-2931

miamidade.gov

January 27, 2010

CERTIFIED MAIL No.
7009 0080 0000 6003 1590

FACSIMILE; TELEPHONE No.
786-524-0775; 786-621-8550

Mr. Andres Correa
Solution Construction, Inc.
7955 North West 12th Street, # 425
Doral, Florida 33026

Re: Recommendation of Award
Request for Price Quotation (RPQ) No. 20090314 – CICC 7360-0/08
People's Transportation Plan (PTP) Intersection Improvement Contract – Various Locations

Dear Mr. Correa:

The Public Works Department (PWD) has reviewed the Contractor's Percentage Factor proposal submitted by your firm on Wednesday, January 6, 2010 and found that it is identical to that submitted by another firm, thus both being the apparent lower bidder. In the event that a RPQ results in a tie, (equal dollar value) such firms shall have the opportunity to submit a best and final bid equal to or lower than the Contractor's Percentage Factor previously submitted. If a tie still exists, the firm with the least number of "Awarded" and/or "Recommended for Award" contracts at the time of the "Best and Final" bid opening will be deemed the lowest bid for the County's award recommendation.

Therefore, PWD is requesting that your Firm submit a "Best and Final" bid to be received in the Office of the Clerk of the Board of County Commissioners, Room 17-202, Stephen P. Clark, 111 N.W. 1st Street, Miami, up to 2:00 p.m., Local Time, **Wednesday, February 3, 2010** where they will be publicly opened and read aloud.

Should your firm fail to submit a "Best and Final" bid by the time and date specified above, your firm will be deemed non-responsive.

Sincerely,

Frank Alra, P.E., CFM
Manager, Public Works Department

FA:lc

c: Rodney McMillian, PWD
Luis O. Perez, P.E., PWD
Bernard Philippeaux, PWD
Clerk of the Board
Project File

MIAMI-DADE COUNTY

Carlos Alvarez, Mayor

Public Works
111 NW 1st Street • Suite 1410
Miami, Florida 33128-1970
T 305-375-2930 F 305-375-2931

miamidade.gov

January 27, 2010

CERTIFIED MAIL No.
7009 3410 0002 3603 0097

FACSIMILE; TELEPHONE No.
305-408-0995; 305-386-7230

Ms. Otmara E. Leon
Leon's Engineering Corporation
15124 South West 63rd Street
Miami Fl 33193

Re: Recommendation of Award
Request for Price Quotation (RPQ) No. 20090314 – CICC 7360-0/08
People's Transportation Plan (PTP) Intersection Improvement Contract – Various Locations

Dear Ms. Leon:

The Public Works Department (PWD) has reviewed the Contractor's Percentage Factor proposal submitted by your firm on Wednesday, January 6, 2010 and found that it is identical to that submitted by another firm, thus both being the apparent lower bidder. In the event that a RPQ results in a tie, (equal dollar value) such firms shall have the opportunity to submit a best and final bid equal to or lower than the Contractor's Percentage Factor previously submitted. If a tie still exists, the firm with the least number of "Awarded" and/or "Recommended for Award" contracts at the time of the "Best and Final" bid opening will be deemed the lowest bid for the County's award recommendation.

Therefore, PWD is requesting that your Firm submit a "Best and Final" bid to be received in the Office of the Clerk of the Board of County Commissioners, Room 17-202, Stephen P. Clark, 111 N.W. 1st Street, Miami, up to 2:00 p.m., Local Time, **Wednesday, February 3, 2010** where they will be publicly opened and read aloud.

Should your firm fail to submit a "Best and Final" bid by the time and date specified above, your firm will be deemed non-responsive.

Sincerely,

Frank Aira, P.E., CFM
Manager, Public Works Department

FA:lc

c. Rodney McMillian, PWD
Luis O. Perez, P.E., PWD
Bernard Philippeaux, PWD
Clerk of the Board
Project File

# BID SUMMARY SHEET

**CONTRACT NO. CICC-7360-0/08**

**RPQ NO.: 20090314**

**PWD CSS ENG: Jean Bernard Philippeaux**

**BID VALIDITY: ☐ 120 ☐ 180**
(Select One)

**BID SUBMITTAL DUE DATE: January 6, 2010**

**BID OPENING DATE: January 8, 2010**

**PROJECT NAME: People's Transportation Plan (PTP) Intersection Improvement Contract**

**COST ESTIMATE: $1,000,000.00**

**CSBE CONTRACT MEASURE: 10% Overall CSBE Subcontractor Goal**

**ADDENDUM (No. issued): 1**

**REQUEST FOR INFORMATION (No. issued): 1**

| BIDDERS<br>Firm<br>Telephone No. | Apparent Low Bidder Position | CSBE SCHEDULE OF INTENT (√) | PROFFERED BID (US MONIES) | Remarks |
|---|---|---|---|---|
| Andale Group, LLC<br>305-715-7335 | | | | |
| Budget Construction Co.<br>305-883-9878 | | | .89 ✓ | * |
| Community Asphalt Group<br>305-829-0700 | | | | |
| Florida Black Top Inc.<br>954-943-9700 | | | 52.57% ✓ | |
| Florida Engineering & Develop.<br>305-820-8333 | | | .99 | |
| General Asphalt Co., Inc.<br>305-592-3480 | | | .94 | |
| Gonzalez Pavement Equipment<br>305-828-5307 | | | 0.959 ✓ | |
| H & J Asphalt<br>305-634-3342 | | | 0.89 ✓ | * |
| H & R Paving, Inc.<br>305-261-3005 | | | 100% ✓ | |

# BID SUMMARY SHEET

**CONTRACT NO. CICC-7360-0/08**

**RPQ NO.: 20090314**

**PWD CSS ENG: Jean Bernard Philippeaux**

**BID VALIDITY: ☐ 120 ☐ 180**
(Select One)

**BID SUBMITTAL DUE DATE: January 6, 2010**

**BID OPENING DATE: January 8, 2010**

**PROJECT NAME: People's Transportation Plan (PTP) Intersection Improvement Contract**

**COST ESTIMATE: $1,000,000.00**

**CSBE CONTRACT MEASURE: 10% Overall CSBE Subcontractor Goal**

**ADDENDUM (No. issued): 1**

**REQUEST FOR INFORMATION (No. issued): 1**

| **BIDDERS**<br>Firm<br>Telephone No. | Apparent Low Bidder Position | CSBE SCHEDULE OF INTENT (√) | PROFFERED BID (US MONIES) | Remarks |
|---|---|---|---|---|
| Horizon Contractors, Inc.<br>305-828-2050 | | | 0.94 ✓ | |
| JVA Engineering Cont.<br>305-696-7902 | | | 1.15 ✓ | |
| Leon's Engineering Corp.<br>305-386-7230 | | | 0.88 | |
| Leyram Construction, Inc.<br>305-364-9520 | | | | |
| McBayne's Construction & Renov.<br>305-620-2909 | | | | |
| Metro Express, Inc.<br>305-459-8286 | | | 0.9090 ✓ | e |
| Morlic Engineering<br>305-597-1200 | | | 0.89 | f |
| Persant Const.<br>305-234-0627 | | | 0.95 | |
| Quality Paving<br>305-261-2426 | | | .89 ✓ | g |

# BID SUMMARY SHEET

**CONTRACT NO. CICC-7360-0/08**

**RPQ NO.: 20090314**

**PWD CSS ENG: Jean Bernard Philippeaux**

**BID VALIDITY: ☐ 120 ☐ 180**
(Select One)

**BID SUBMITTAL DUE DATE: January 6, 2010**

**BID OPENING DATE: January 8, 2010**

**PROJECT NAME: People's Transportation Plan (PTP) Intersection Improvement Contract**

**COST ESTIMATE: $1,000,000.00**

**CSBE CONTRACT MEASURE: 10% Overall CSBE Subcontractor Goal**

**ADDENDUM (No. issued): 1**

**REQUEST FOR INFORMATION (No. issued): 1**

| **BIDDERS**<br>Firm<br>Telephone No. | Apparent Low Bidder Position | CSBE SCHEDULE OF INTENT (√) | PROFFERED BID (US MONIES) | Remarks |
|---|---|---|---|---|
| Rock Power Paving<br>305-752-7742 | | | .93 | |
| Semper Fi Serv. LLC<br>954-845-0128 | | | | |
| Solution Construction, Inc.<br>786-621-8550 | | | .88 | |
| Weekley Asphalt Paving<br>954-680-8005 | | | .90 | X |
| Williams Paving Co.<br>305-882-1950 | | | 1.01 | |
| Wrangler Construction, Inc.<br>305-278-4719 | | | 0.919 ✓ | |
| | | | | |
| | | | | |
| | | | | |

**Public Works Department**
**Contracts & Specifications Section**

**111 NW 1st Street, Suite 1420**
**Miami, FL 33128**

**MIAMI-DADE COUNTY, FLORIDA**
**REQUEST FOR PRICE QUOTATION (RPQ)**

**Contract No:** CICC 7360-0/08
**RPQ No:** 20090314

---

**RPQ Project Name:** PTP Intersection Improvement Contract

---

**Price Proposal** (Lowest Percentage to Perform the work **must** be stated here. State 'No Bid' if not submitting a price proposal)

0.88

---

**Bidder's Company Name:** Solution Construction, Inc.

**Company Address:** 7955 NW 12 St #425

**City:** Doral **State:** Fl **Zip:** 33126

**Telephone No:** (786)621-8550 **Fax No** (786)524-0775 **EMail:** Andres@Solutionconstruction.net

THE EXECUTION OF THIS FORM CONSTITUTES THE UNEQUIVOCAL OFFER OF PROPOSER TO BE BOUND BY THE TERMS OF ITS PROPOSAL. FAILURE TO SIGN THIS SOLICITATION WHERE INDICATED BELOW BY AN AUTHORIZED REPRESENTATIVE, SHALL RENDER THE PROPOSAL NON-RESPONSIVE. THE COUNTY MAY, HOWEVER, IN ITS SOLE DISCRETION, ACCEPT ANY PROPOSAL THAT INCLUDES AN EXECUTED DOCUMENT WHICH UNEQUIVOCALLY BINDS THE PROPOSER TO THE TERMS OF ITS OFFER.

**Name of Person Submitting Quote (Print):** Andres Correa

**Number of Addendums received:** 1 **(if none' write "None")**

**Signature:** _____ **Date:** _____

---

Note: Quotes must be submitted on this form. Quote envelope must state RPQ Number, date and time due and the Bidder's Name. Use of any other form for submission of the price quotation shall result in the rejection of the price quotation. Late bids will not be opened. *Low bidder will be notified, in the Notice of Award, of the requirements to submit current copies of insurance certificates in accordance with the Contract Documents: after review for compliance with the Contract Documents, user Department will forward all Insurance Certificates to CICC for Review.* By signature, the CONTRACTOR agrees to be bound by the terms set forth in the CICC-7360-0/08 contract.

# Bid Form

**PROJECT TITLE:** Peoples Transportation Plan (PTP) Intersection Improvement Contract **PROJECT NO:** 20090314

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN FIVE HUNDRED FORTY (540) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE *NOTICE TO PROCEED WITH CONTRACT WORK*.

| Item Number | Description | Unit | Estimated Quantity | Unit Price |
|---|---|---|---|---|
| 102-71-11A | TEMPORARY BARRIER WALL (Concrete) (Furnish & Install) | L.F. | 145.0 | $23.00 |
| 102-74-2 | BARRICADES ( Temporary, Type III, 6') | EA/DAY | 60.0 | $0.75 |
| 102-74-1A | BARRICADES ( TEMPORARY- TYPE I, II & VP) | EA/DAY | 18,600.0 | $0.60 |
| 102-76 | FLASHING ARROW BOARD (Temporary, Multimode) | EA/DAY | 120.0 | $22.00 |
| 102-77 | HIGH INTENSITY FLASHING LIGHTS (TEMPORARY, TYPE "B") | EA/DAY | 45.0 | $1.10 |
| 102-60A | WORK ZONE SIGNS | EA/DAY | 3,600.0 | $1.10 |
| 104-13-1 | Staked Silt Fence | L.F. | 98.0 | $1.50 |
| 104-11A | FLOATING TURBIDITY BARRIER | L.F. | 45.0 | $8.00 |
| 104-16A | Rock Bags | EA. | 100.0 | $3.50 |
| 110-4-1-1 | REMOVAL AND DISPOSAL OF EXISTING CURB AND GUTTER | L.F. | 2,000.0 | $6.00 |
| 110-4-10B | REMOVE AND DISPOSE EXISTING SIDEWALK | S.Y. | 800.0 | $20.00 |
| 120-1 | REGULAR EXCAVATION | C.Y. | 1,025.0 | $6.00 |
| 120-4 | SUBSOIL EXCAVATION ( This item is contingent upon the actual field conditions and may be increased, decreased or eliminated by the Engineer) | C.Y. | 45.0 | $10.00 |
| 120-6-1 | EMBANKMENT (INCLUDES BORROW) (This item is contingent upon existing field conditions and may be increased, decreased or eliminated by the Engineer) | C.Y. | 40.0 | $11.00 |
| 120-8 | RE-GRADE EXISTING SWALE - (Where shown specifically on plans, or as directed by Engineer, contingent item may be increased or decreased by Engineer. | S.Y. | 2,400.0 | $5.00 |
| 160-4 | TYPE "B" STABILIZATION (12" Thick) (Min. C.B.R. 30) | S.Y. | 750.0 | $5.00 |
| 162-5 | FINISH SOIL LAYER (Landscaping) | C.Y. | 200.0 | $18.00 |
| 200-1-10 | LIMEROCK BASE (8" Thick, Primed) | S.Y. | 2,000.0 | $10.50 |
| 285-7 | OPTIONAL BASE | S.Y. | 2,000.0 | $23.00 |
| 327-70 | MILLING EXISTING PAVEMENT [(1")(Payment for greater cuts will be paid proportionally)] | S.Y. | 2,400.0 | $5.00 |
| 331-2A | ASPHALTIC CONCRETE (TYPE S) (1" THICK) | TON | 1,000.0 | $105.00 |
| 337-2-1 | ASPHALTIC CONCRETE FRICTION FC-3 (1" Thick) | TON | 300.0 | $120.00 |

# Bid Form

**PROJECT TITLE:** Peoples Transportation Plan (PTP) Intersection Improvement Contract **PROJECT NO:** 20090314

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN FIVE HUNDRED FORTY (540) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE *NOTICE TO PROCEED WITH CONTRACT WORK*.

| Item Number | Description | Unit | Estimated Quantity | Unit Price |
|---|---|---|---|---|
| 339-1 | MISCELLANEOUS ASPHALT PAVEMENT | TON | 150.0 | $200.00 |
| 351-1A | COLOR CONCRETE CURB AND GUTTER (Type F) | L.F. | 90.0 | $34.25 |
| 351-1B | COLORED CONCRETE SIDEWALK (4"- Thick) | S.Y. | 20.0 | $53.00 |
| 351-1C | COLORED CONCRETE SIDEWALK (6"- Thick) | S.Y. | 15.0 | $86.50 |
| 425-1 | INLET [(Swale) (3 foot inside dimension, circular or square)] | EA. | 6.0 | $2,000.00 |
| 425-1-35 | CURB INLET TYPE P-5 (Any Dimension) (Max. 15' Deep) | EA. | 2.0 | $2,500.00 |
| 425-1-36 | CURB INLET TYPE P-6 (Any Dimension) (Max. 15' Deep) | EA. | 2.0 | $3,500.00 |
| 425-1-400 | INLET TYPE "J" | EA. | 2.0 | $3,500.00 |
| 425-1-541 | INLET TYPE D | EA. | 2.0 | $2,000.00 |
| 425-1-610 | INLET SWALE [(TYPE P-10)(42" Inside dimension, circular or square)] | EA. | 2.0 | $3,000.00 |
| 425-1-907 | POLLUTION RETARDANT BAFFLE (With neoprene gasket at all contact edges) | EA. | 12.0 | $200.00 |
| 425-2-11 | MANHOLE TYPE USP 3-27.1 (36" diameter) (Maximum 15' deep) | EA. | 2.0 | $2,000.00 |
| 425-2-72 | MANHOLE TYPE J-7T-, (Any dimension, maximum 15' deep) | EA. | 2.0 | $3,000.00 |
| 425-6 | ADJUST EXISTING VALVE BOXES (MIAMI-DADE COUNTY ONLY) (This item is contingent upon field conditions and may be increased, decreased or eliminated by the Engineer) | EA. | 20.0 | $200.00 |
| 425-5B | ADJUST MANHOLE - MIAMI-DADE COUNTY ONLY - (This item is contingent upon field conditions and may be increased, decreased or eliminated by the Engineer) | EA. | 10.0 | $350.00 |
| 425-110 | MODIFY EXISTING DRAINAGE STRUCTURE | EA. | 3.0 | $1,000.00 |
| 425-11B | CATCH BASIN, DRAIN FIELD AND STUB PIPES [(Incl. plastic filter fabric) and 50' of 18" perforated pipe, pipe length and direction of pipe, to be determined on the field by the engineer] | EA. | 4.0 | $7,500.00 |
| 430-12A | PIPE CULVERT - 12" Diameter | L.F. | 30.0 | $50.00 |
| 430-171-123 | PIPE CULVERT - 15" Diameter | L.F. | 90.0 | $70.00 |
| 430-171-125 | PIPE CULVERT - 18" Diameter | L.F. | 40.0 | $80.00 |
| 430-171-129 | PIPE CULVERT 24" DIAMETER | L.F. | 20.0 | $85.00 |
| 443-70-3G | FRENCH DRAIN- (18") DIAMETER (F & I) (Includes the cost of perforated pipe, pipe plugs, pipe fittings, ballast rock, filter fabric, trench excavation and backfilling with selected fill material and sheeting) | L.F. | 50.0 | $90.00 |

# Bid Form

**PROJECT TITLE:** Peoples Transportation Plan (PTP) Intersection Improvement Contract **PROJECT NO:** 20090314

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN FIVE HUNDRED FORTY (540) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE *NOTICE TO PROCEED WITH CONTRACT WORK*.

| Item Number | Description | Unit | Estimated Quantity | Unit Price |
|---|---|---|---|---|
| 443-70-4H | FRENCH DRAIN (24" Diameter) (Includes the cost of perforated pipe, ballast rock, excavation, plastic filter fabric and backfilling with select fill material) | L.F. | 500.0 | $110.00 |
| | **Concrete** | | | |
| 520-1-15 | CONCRETE VALLEY GUTTER (3' Wide) | L.F. | 120.0 | $15.00 |
| 520-2A | CONCRETE CURB AND/OR GUTTER (Any type, Including base preparation) | L.F. | 15,000.0 | $15.00 |
| 522-1(1) | CONCRETE SIDEWALK [4" THICK, 3,000 P.S.I. CONCRETE AT 28 DAYS (Includes the cost of pedestrian ramps and sidewalk curbs) | S.Y. | 2,000.0 | $30.00 |
| 522-2 | CONCRETE SIDEWALK (6" Thick, 3000 P.S.I. concrete at 28 days) (including pedestrian ramps and sidewalk curbs) | S.Y. | 600.0 | $31.50 |
| 522-8 | CONCRETE CROSSWALK (10" thick, 3000 p.s.i at 28 Days, Including base preparation and Reinfrocement) | S.Y. | 40.0 | $40.00 |
| 526-70-2B | INSTALLATION OF BRICK PAVERS, any type, including Base Preparation. | S.Y. | 540.0 | $40.00 |
| 527-2 | DETECTABLE WARNING ON WALKING SURFACE | S.F. | 600.0 | $35.00 |
| 536-73B | GUARDRAIL REMOVAL | L.F. | 100.0 | $3.50 |
| 538-1A | GUARDRAIL, RESET | L.F. | 100.0 | $20.00 |
| 575-1-1 | SODDING (Pensacola Bahia or match existing) (includes watering) | S.Y. | 8,000.0 | $3.25 |
| 635-1-11 | PULL BOX, METER TYPE (Polymer) | AS. | 4.0 | $150.00 |
| | **Pavement marking & signing** | | | |
| 700-40-01 | ROADSIDE SIGNS {(SINGLE POST ) (LESS THAN 12 S.F.)} | AS. | 200.0 | $180.00 |
| 700-46-22 | RESET EXISTING POST AND SIGN | EA. | 10.0 | $60.00 |
| 700-48-18 | SIGN PANEL (LESS THAN 15 SF.) | EA. | 75.0 | $120.00 |
| 700-48-60A | REMOVE EXISTING SIGNS & POSTS | AS. | 15.0 | $30.00 |
| 706-1-12 | REFLECTIVE PAVEMENT MARKERS (class B, mono or bi-directional, all colors) | EA. | 2,000.0 | $4.00 |
| 706-2 | REMOVAL OF EXISTING PAVEMENT MARKERS | EA. | 30.0 | $0.30 |
| 710-4 | DIRECTIONAL ARROWS, PAINT | EA. | 10.0 | $40.00 |
| 710-26-121 | SOLID TRAFFIC STRIPE, TEMPORARY - (Paint, white, 12" wide) | L.F. | 600.0 | $1.15 |
| 710-26-41A | SOLID TRAFFIC STRIPE, PAINT - (4" white, or yellow) | L.F. | 10,000.0 | $0.40 |

# Bid Form

**PROJECT TITLE:** Peoples Transportation Plan (PTP) Intersection Improvement Contract **PROJECT NO:** 20090314

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN FIVE HUNDRED FORTY (540) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK".

| Item Number | Description | Unit | Estimated Quantity | Unit Price |
|---|---|---|---|---|
| 710-35-241 | SOLID TRAFFIC STRIPE, PAINT (24" WHITE) | L.F. | 100.0 | $2.40 |
| 711-2 | SKIP TRAFFIC STRIPE (6' STRIPE, 10' SPACE) (WHITE THERMOPLASTIC) (6" WIDE) | L.F. | 200.0 | $0.50 |
| 711-3 | PAVEMENT MESSAGES [(ONLY/MERGE/SCHOOL/RR) (Thermoplastic)] | EA. | 5.0 | $50.00 |
| 711-4 | DIRECTIONAL ARROWS (Thermoplastic) | EA. | 40.0 | $50.00 |
| 711-5 | GUIDELINES [(6" DOTTED) (2'-4' White) (Thermoplastic)] | L.F. | 200.0 | $0.70 |
| 711-7 | REMOVE EXISTING PAVEMENT MARKINGS | S.F. | 1,200.0 | $10.00 |
| 711-11-121 | THERMOPLASTIC (White) (Solid) (6") | L.F. | 17,000.0 | $0.60 |
| 711-11-122 | THERMOPLASTIC (White) (Solid) (8") | L.F. | 420.0 | $1.00 |
| 711-11-123 | THERMOPLASTIC (White) (Solid) (12") | L.F. | 1,200.0 | $1.20 |
| 711-11-124 | THERMOPLASTIC (White) (Solid) (18") | L.F. | 400.0 | $1.80 |
| 711-11-125 | THERMOPLASTIC (White) (Solid) (24") | L.F. | 600.0 | $2.40 |
| 711-11-221 | THERMOPLASTIC (Yellow) (Solid) (6") | L.F. | 15,000.0 | $0.60 |
| 711-11-224 | THERMOPLASTIC (Yellow) (Solid) (18") | L.F. | 600.0 | $1.80 |
| 711-11-241 | THERMOPLASTIC (Yellow) (Skip) (6") | L.F. | 120.0 | $0.50 |
| 711-33-34 | SKIP TRAFFIC STRIPE- [(4" White/Yellow) (10' Stripe, 30' Skip)(Thermoplastic, lead free)] | L.F. | 100.0 | $0.50 |
| 711-35-41 | SOLID TRAFFIC STRIPE - [(4" WHITE)(Thermoplastic)] | L.F. | 120.0 | $0.50 |
| 711-36-41 | SOLID TRAFFIC STRIPE [(4"Yellow) (THERMOPLASTIC) (Lead-free)] | L.F. | 300.0 | $0.50 |
| 711-99 | EDGING | L.F. | 1,349.0 | $0.50 |
| 901 | Provide all necessary labor and equipment to reconfigure the road to accommodate new traffic conditions by saw cutting, removal and disposal of existing pavement according to the specific contours indicated in plans not to damage adjacent areas. | S.Y. | 2,000.0 | $12.00 |

# Bid Form

**PROJECT TITLE:** Peoples Transportation Plan (PTP) Intersection Improvement Contract **PROJECT NO:** 20090314

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN FIVE HUNDRED FORTY (540) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE *NOTICE TO PROCEED WITH CONTRACT WORK*.

Contractor's Percentage Factor: 0.88

Bidder's Name: Solution Construction, Inc.

Bidder's address: 7955 NW 12 St #425 Doral, Fl 33126

Bidder's telephone Number: (786) 621-8550

Tax Identification Number: 020695712

Miami Dade County Certificate of Competency: CGC1505866

FAILURE TO COMPLETE THE INFORMATION IN THE SPACES PROVIDED ABOVE MAY RESULT IN THE BID BEING DECLARED NON-RESPONSIVE

# Bid Form

**PROJECT TITLE:** Peoples Transportation Plan (PTP) Intersection Improvement Contract **PROJECT NO:** 20090314

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN FIVE HUNDRED FORTY (540) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE *NOTICE TO PROCEED WITH CONTRACT WORK*.

BIDDER ACKNOWLEDGES THAT INCLUDED IN THE VARIOUS ITEMS OF THE PROPOSAL AND IN THE TOTAL BID PRICE ARE COSTS FOR COMPLYING WITH THE FLORIDA TRENCH SAFETY ACT (90-96), LAWS OF FLA. EFFECTIVE OCTOBER 1st, 1990. THE BIDDER FURTHER IDENTIFIES THE COSTS TO BE SUMMARIZED BELOW:

| | Trench Safety Measure (Description) | Units of Measure (LF, SY) | Unit (Quantity) | Unit Cost | Extended Cost |
|---|---|---|---|---|---|
| A. | Slopping | LF | 100 | $45.00 | $4,500.00 |
| B. | | | | | |
| C. | | | | | |
| D. | | | | | |

TOTAL _____

FAILURE TO COMPLETE THE INFORMATION IN THE SPACES PROVIDED ABOVE MAY RESULT IN THE BID BEING DECLARED NON-RESPONSIVE.

**Public Works Department**
**Contracts & Specifications Section**

**111 NW 1st Street, Suite 1420**
**Miami, FL 33128**

**MIAMI-DADE COUNTY, FLORIDA**
**REQUEST FOR PRICE QUOTATION (RPQ)**

**Contract No:** CICC 7360-0/08
**RPQ No:** 20090314

**RPQ Project Name:** PTP Intersection Improvement Contract

**Price Proposal** (Lowest Percentage to Perform the work **must** be stated here. State 'No Bid' if not submitting a price proposal)

0.88

**Bidder's Company Name:** Lem's Engineering Corp.

**Company Address:** 15724 SW 63 ST

**City:** Miami **State:** FL **Zip:** 33193

**Telephone No:** (305) 386-7230 **Fax No:** (305) 408-0995 **EMail:** lemeng@bellsouth.net

THE EXECUTION OF THIS FORM CONSTITUTES THE UNEQUIVOCAL OFFER OF PROPOSER TO BE BOUND BY THE TERMS OF ITS PROPOSAL. FAILURE TO SIGN THIS SOLICITATION WHERE INDICATED BELOW BY AN AUTHORIZED REPRESENTATIVE SHALL RENDER THE PROPOSAL NON-RESPONSIVE. THE COUNTY MAY, HOWEVER, IN ITS SOLE DISCRETION, ACCEPT ANY PROPOSAL THAT INCLUDES AN EXECUTED DOCUMENT WHICH UNEQUIVOCALLY BINDS THE PROPOSER TO THE TERMS OF ITS OFFER.

**Name of Person Submitting Quote (Print):** Othmar E. Lem

**Number of Addendums received:** 1 **(if none' write "None")**

**Signature:** _____ **Date:** 01.06.10

Note: Quotes must be submitted on this form. Quote envelope must state RPQ Number, date and time due and the Bidder's Name. Use of any other form for submission of the price quotation shall result in the rejection of the price quotation. Late bids will not be opened. *Low bidder will be notified, in the Notice of Award, of the requirements to submit current copies of insurance certificates in accordance with the Contract Documents: after review for compliance with the Contract Documents, user Department will forward all Insurance Certificates to CICC for Review.* By signature, the CONTRACTOR agrees to be bound by the terms set forth in the CICC-7360-0/08 contract.

# Bid Form

**PROJECT TITLE:** Peoples Transportation Plan (PTP) Intersection Improvement Contract **PROJECT NO:** 20090314

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN FIVE HUNDRED FORTY (540) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE *NOTICE TO PROCEED WITH CONTRACT WORK*.

| Item Number | Description | Unit | Estimated Quantity | Unit Price |
|---|---|---|---|---|
| 102-71-11A | TEMPORARY BARRIER WALL (Concrete) (Furnish & Install) | L.F. | 145.0 | $23.00 |
| 102-74-2 | BARRICADES ( Temporary, Type III, 6') | EA/DAY | 60.0 | $0.75 |
| 102-74-1A | BARRICADES ( TEMPORARY- TYPE I, II & VP) | EA/DAY | 18,600.0 | $0.60 |
| 102-76 | FLASHING ARROW BOARD (Temporary, Multimode) | EA/DAY | 120.0 | $22.00 |
| 102-77 | HIGH INTENSITY FLASHING LIGHTS (TEMPORARY, TYPE "B") | EA/DAY | 45.0 | $1.10 |
| 102-60A | WORK ZONE SIGNS | EA/DAY | 3,600.0 | $1.10 |
| 104-13-1 | Staked Silt Fence | L.F. | 98.0 | $1.50 |
| 104-11A | FLOATING TURBIDITY BARRIER | L.F. | 45.0 | $8.00 |
| 104-16A | Rock Bags | EA. | 100.0 | $3.50 |
| 110-4-1-1 | REMOVAL AND DISPOSAL OF EXISTING CURB AND GUTTER | L.F. | 2,000.0 | $6.00 |
| 110-4-10B | REMOVE AND DISPOSE EXISTING SIDEWALK | S.Y. | 800.0 | $20.00 |
| 120-1 | REGULAR EXCAVATION | C.Y. | 1,025.0 | $6.00 |
| 120-4 | SUBSOIL EXCAVATION ( This item is contingent upon the actual field conditions and may be increased, decreased or eliminated by the Engineer) | C.Y. | 45.0 | $10.00 |
| 120-6-1 | EMBANKMENT (INCLUDES BORROW) (This item is contingent upon existing field conditions and may be increased, decreased or eliminated by the Engineer) | C.Y. | 40.0 | $11.00 |
| 120-8 | RE-GRADE EXISTING SWALE - (Where shown specifically on plans, or as directed by Engineer, contingent item may be increased or decreased by Engineer. | S.Y. | 2,400.0 | $5.00 |
| 160-4 | TYPE "B" STABILIZATION (12" Thick) (Min. C.B.R. 30) | S.Y. | 750.0 | $5.00 |
| 162-5 | FINISH SOIL LAYER (Landscaping) | C.Y. | 200.0 | $18.00 |
| 200-1-10 | LIMEROCK BASE (8" Thick, Primed) | S.Y. | 2,000.0 | $10.50 |
| 285-7 | OPTIONAL BASE | S.Y. | 2,000.0 | $23.00 |
| 327-70 | MILLING EXISTING PAVEMENT [(1")(Payment for greater cuts will be paid proportionally)] | S.Y. | 2,400.0 | $5.00 |
| 331-2A | ASPHALTIC CONCRETE (TYPE S) (1" THICK) | TON | 1,000.0 | $105.00 |
| 337-2-1 | ASPHALTIC CONCRETE FRICTION FC-3 (1" Thick) | TON | 300.0 | $120.00 |

# Bid Form

**PROJECT TITLE:** Peoples Transportation Plan (PTP) Intersection Improvement Contract **PROJECT NO:** 20090314

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN FIVE HUNDRED FORTY (540) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE *NOTICE TO PROCEED WITH CONTRACT WORK*.

| Item Number | Description | Unit | Estimated Quantity | Unit Price |
|---|---|---|---|---|
| 339-1 | MISCELLANEOUS ASPHALT PAVEMENT | TON | 150.0 | $200.00 |
| 351-1A | COLOR CONCRETE CURB AND GUTTER (Type F) | L.F. | 90.0 | $34.25 |
| 351-1B | COLORED CONCRETE SIDEWALK (4"- Thick) | S.Y. | 20.0 | $53.00 |
| 351-1C | COLORED CONCRETE SIDEWALK (6"- Thick) | S.Y. | 15.0 | $86.50 |
| 425-1 | INLET [(Swale) (3 foot inside dimension, circular or square)] | EA. | 6.0 | $2,000.00 |
| 425-1-35 | CURB INLET TYPE P-5 (Any Dimension) (Max. 15' Deep) | EA. | 2.0 | $2,500.00 |
| 425-1-36 | CURB INLET TYPE P-6 (Any Dimension) (Max. 15' Deep) | EA. | 2.0 | $3,500.00 |
| 425-1-400 | INLET TYPE "J" | EA. | 2.0 | $3,500.00 |
| 425-1-541 | INLET TYPE D | EA. | 2.0 | $2,000.00 |
| 425-1-610 | INLET SWALE [(TYPE P-10)(42" Inside dimension, circular or square)] | EA. | 2.0 | $3,000.00 |
| 425-1-907 | POLLUTION RETARDANT BAFFLE (With neoprene gasket at all contact edges) | EA. | 12.0 | $200.00 |
| 425-2-11 | MANHOLE TYPE USP 3-27.1 (36" diameter) (Maximum 15' deep) | EA. | 2.0 | $2,000.00 |
| 425-2-72 | MANHOLE TYPE J-7T-, (Any dimension, maximum 15' deep) | EA. | 2.0 | $3,000.00 |
| 425-6 | ADJUST EXISTING VALVE BOXES (MIAMI-DADE COUNTY ONLY) (This item is contingent upon field conditions and may be increased, decreased or eliminated by the Engineer) | EA. | 20.0 | $200.00 |
| 425-5B | ADJUST MANHOLE - MIAMI-DADE COUNTY ONLY - (This item is contingent upon field conditions and may be increased, decreased or eliminated by the Engineer) | EA. | 10.0 | $350.00 |
| 425-110 | MODIFY EXISTING DRAINAGE STRUCTURE | EA. | 3.0 | $1,000.00 |
| 425-11B | CATCH BASIN, DRAIN FIELD AND STUB PIPES [(Incl. plastic filter fabric) and 50' of 18" perforated pipe, pipe length and direction of pipe, to be determined on the field by the engineer] | EA. | 4.0 | $7,500.00 |
| 430-12A | PIPE CULVERT - 12" Diameter | L.F. | 30.0 | $50.00 |
| 430-171-123 | PIPE CULVERT - 15" Diameter | L.F. | 90.0 | $70.00 |
| 430-171-125 | PIPE CULVERT - 18" Diameter | L.F. | 40.0 | $80.00 |
| 430-171-129 | PIPE CULVERT 24" DIAMETER | L.F. | 20.0 | $85.00 |
| 443-70-3G | FRENCH DRAIN- (18") DIAMETER (F & I) (Includes the cost of perforated pipe, pipe plugs, pipe fittings, ballast rock, filter fabric, trench excavation and backfilling with selected fill material and sheeting) | L.F. | 50.0 | $90.00 |

# Bid Form

**PROJECT TITLE:** Peoples Transportation Plan (PTP) Intersection Improvement Contract **PROJECT NO:** 20090314

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN FIVE HUNDRED FORTY (540) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE *NOTICE TO PROCEED WITH CONTRACT WORK*.

| Item Number | Description | Unit | Estimated Quantity | Unit Price |
|---|---|---|---|---|
| 443-70-4H | FRENCH DRAIN (24" Diameter) (Includes the cost of perforated pipe, ballast rock, excavation, plastic filter fabric and backfilling with select fill material) | L.F. | 500.0 | $110.00 |
| | **Concrete** | | | |
| 520-1-15 | CONCRETE VALLEY GUTTER (3' Wide) | L.F. | 120.0 | $15.00 |
| 520-2A | CONCRETE CURB AND/OR GUTTER (Any type, Including base preparation) | L.F. | 15,000.0 | $15.00 |
| 522-1(1) | CONCRETE SIDEWALK [4" THICK, 3,000 P.S.I. CONCRETE AT 28 DAYS (Includes the cost of pedestrian ramps and sidewalk curbs) | S.Y. | 2,000.0 | $30.00 |
| 522-2 | CONCRETE SIDEWALK (6" Thick, 3000 P.S.I. concrete at 28 days) (including pedestrian ramps and sidewalk curbs) | S.Y. | 600.0 | $31.50 |
| 522-8 | CONCRETE CROSSWALK (10" thick, 3000 p.s.i at 28 Days, Including base preparation and Reinfrocement) | S.Y. | 40.0 | $40.00 |
| 526-70-2B | INSTALLATION OF BRICK PAVERS, any type, including Base Preparation. | S.Y. | 540.0 | $40.00 |
| 527-2 | DETECTABLE WARNING ON WALKING SURFACE | S.F. | 600.0 | $35.00 |
| 536-73B | GUARDRAIL REMOVAL | L.F. | 100.0 | $3.50 |
| 538-1A | GUARDRAIL, RESET | L.F. | 100.0 | $20.00 |
| 575-1-1 | SODDING (Pensacola Bahia or match existing) (includes watering) | S.Y. | 8,000.0 | $3.25 |
| 635-1-11 | PULL BOX, METER TYPE (Polymer) | AS. | 4.0 | $150.00 |
| | **Pavement marking & signing** | | | |
| 700-40-01 | ROADSIDE SIGNS {(SINGLE POST ) (LESS THAN 12 S.F.)} | AS. | 200.0 | $180.00 |
| 700-46-22 | RESET EXISTING POST AND SIGN | EA. | 10.0 | $60.00 |
| 700-48-18 | SIGN PANEL (LESS THAN 15 SF.) | EA. | 75.0 | $120.00 |
| 700-48-60A | REMOVE EXISTING SIGNS & POSTS | AS. | 15.0 | $30.00 |
| 706-1-12 | REFLECTIVE PAVEMENT MARKERS (class B, mono or bi-directional, all colors) | EA. | 2,000.0 | $4.00 |
| 706-2 | REMOVAL OF EXISTING PAVEMENT MARKERS | EA. | 30.0 | $0.30 |
| 710-4 | DIRECTIONAL ARROWS, PAINT | EA. | 10.0 | $40.00 |
| 710-26-121 | SOLID TRAFFIC STRIPE, TEMPORARY - (Paint, white, 12" wide) | L.F. | 600.0 | $1.15 |
| 710-26-41A | SOLID TRAFFIC STRIPE, PAINT - (4" white, or yellow) | L.F. | 10,000.0 | $0.40 |

# Bid Form

**PROJECT TITLE:** Peoples Transportation Plan (PTP) Intersection Improvement Contract **PROJECT NO:** 20090314

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN FIVE HUNDRED FORTY (540) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE *NOTICE TO PROCEED WITH CONTRACT WORK*.

| Item Number | Description | Unit | Estimated Quantity | Unit Price |
|---|---|---|---|---|
| 710-35-241 | SOLID TRAFFIC STRIPE, PAINT (24" WHITE) | L.F. | 100.0 | $2.40 |
| 711-2 | SKIP TRAFFIC STRIPE (6' STRIPE, 10' SPACE) (WHITE THERMOPLASTIC) (6" WIDE) | L.F. | 200.0 | $0.50 |
| 711-3 | PAVEMENT MESSAGES [(ONLY/MERGE/SCHOOL/RR) (Thermoplastic)] | EA. | 5.0 | $50.00 |
| 711-4 | DIRECTIONAL ARROWS (Thermoplastic) | EA. | 40.0 | $50.00 |
| 711-5 | GUIDELINES [(6" DOTTED) (2'-4' White) (Thermoplastic)] | L.F. | 200.0 | $0.70 |
| 711-7 | REMOVE EXISTING PAVEMENT MARKINGS | S.F. | 1,200.0 | $10.00 |
| 711-11-121 | THERMOPLASTIC (White) (Solid) (6") | L.F. | 17,000.0 | $0.60 |
| 711-11-122 | THERMOPLASTIC (White) (Solid) (8") | L.F. | 420.0 | $1.00 |
| 711-11-123 | THERMOPLASTIC (White) (Solid) (12") | L.F. | 1,200.0 | $1.20 |
| 711-11-124 | THERMOPLASTIC (White) (Solid) (18") | L.F. | 400.0 | $1.80 |
| 711-11-125 | THERMOPLASTIC (White) (Solid) (24") | L.F. | 600.0 | $2.40 |
| 711-11-221 | THERMOPLASTIC (Yellow) (Solid) (6") | L.F. | 15,000.0 | $0.60 |
| 711-11-224 | THERMOPLASTIC (Yellow) (Solid) (18") | L.F. | 600.0 | $1.80 |
| 711-11-241 | THERMOPLASTIC (Yellow) (Skip) (6") | L.F. | 120.0 | $0.50 |
| 711-33-34 | SKIP TRAFFIC STRIPE- [(4" White/Yellow) (10' Stripe, 30' Skip)(Thermoplastic, lead free)] | L.F. | 100.0 | $0.50 |
| 711-35-41 | SOLID TRAFFIC STRIPE - [(4" WHITE)(Thermoplastic)] | L.F. | 120.0 | $0.50 |
| 711-36-41 | SOLID TRAFFIC STRIPE [(4"Yellow) (THERMOPLASTIC) (Lead-free)] | L.F. | 300.0 | $0.50 |
| 711-99 | EDGING | L.F. | 1,349.0 | $0.50 |
| 901 | Provide all necessary labor and equipment to reconfigure the road to accommodate new traffic conditions by saw cutting, removal and disposal of existing pavement according to the specific contours indicated in plans not to damage adjacent areas. | S.Y. | 2,000.0 | $12.00 |

# Bid Form

**PROJECT TITLE:** Peoples Transportation Plan (PTP) Intersection Improvement Contract **PROJECT NO:** 20090314

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN FIVE HUNDRED FORTY (540) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE *NOTICE TO PROCEED WITH CONTRACT WORK*.

Contractor's Percentage Factor: 0.88

Bidder's Name: Leon's Engineering Corp.

Bidder's address: 15121 SW 63 St Miami, FL 33193

Bidder's telephone Number: (305) 386-7230

Tax Identification Number: 65-0916395

Miami Dade County Certificate of Competency: E20/200

FAILURE TO COMPLETE THE INFORMATION IN THE SPACES PROVIDED ABOVE MAY RESULT IN THE BID BEING DECLARED NON-RESPONSIVE

# Bid Form

**PROJECT TITLE:** Peoples Transportation Plan (PTP) Intersection Improvement Contract **PROJECT NO:** 20090314

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN FIVE HUNDRED FORTY (540) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE *NOTICE TO PROCEED WITH CONTRACT WORK*.

BIDDER ACKNOWLEDGES THAT INCLUDED IN THE VARIOUS ITEMS OF THE PROPOSAL AND IN THE TOTAL BID PRICE ARE COSTS FOR COMPLYING WITH THE FLORIDA TRENCH SAFETY ACT (90-96), LAWS OF FLA. EFFECTIVE OCTOBER 1st, 1990. THE BIDDER FURTHER IDENTIFIES THE COSTS TO BE SUMMARIZED BELOW:

| | Trench Safety Measure (Description) | Units of Measure (LF, SY) | Unit (Quantity) | Unit Cost | Extended Cost |
|---|---|---|---|---|---|
| A. | Trench box | LF | 500 | 0.10 | $50.00 |
| B. | | | | | |
| C. | | | | | |
| D. | | | | | |
| | | | TOTAL | $50.00 | |

FAILURE TO COMPLETE THE INFORMATION IN THE SPACES PROVIDED ABOVE MAY RESULT IN THE BID BEING DECLARED NON-RESPONSIVE.

**Public Works Department**
**Contracts & Specifications Section**

111 NW 1st Street, Suite 1420
Miami, FL 33128

**MIAMI-DADE COUNTY, FLORIDA**
**REQUEST FOR PRICE QUOTATION (RPQ)**

**Contract No:** CICC 7360-0/08
**RPQ No:** 20090314

**RPQ Project Name:** PTP Intersection Improvement Contract

**Price Proposal** (Lowest Percentage to Perform the work **must** be stated here. State 'No Bid' if not submitting a price proposal)

$ 976,289.88

**Bidder's Company Name:** FLORIDA BLACKTOP, INC

**Company Address:** 1287 W. ATLANTIC BLVD.

**City:** POMPANO BEACH **State:** FL **Zip:** 33069

**Telephone No:** (954)943-9700 **Fax No:** (954)943-9222 **EMail:** eshaouy@msn.com

THE EXECUTION OF THIS FORM CONSTITUTES THE UNEQUIVOCAL OFFER OF PROPOSER TO BE BOUND BY THE TERMS OF ITS PROPOSAL. FAILURE TO SIGN THIS SOLICITATION WHERE INDICATED BELOW BY AN AUTHORIZED REPRESENTATIVE SHALL RENDER THE PROPOSAL NON-RESPONSIVE. THE COUNTY MAY, HOWEVER, IN ITS SOLE DISCRETION, ACCEPT ANY PROPOSAL THAT INCLUDES AN EXECUTED DOCUMENT WHICH UNEQUIVOCALLY BINDS THE PROPOSER TO THE TERMS OF ITS OFFER.

**Name of Person Submitting Quote (Print):** ELIAS SHAOUY

**Number of Addendums received:** _____ **(if none' write "None")**

**Signature:** _____ **Date:** 01/06/10

Note: Quotes must be submitted on this form. Quote envelope must state RPQ Number, date and time due and the Bidder's Name. Use of any other form for submission of the price quotation shall result in the rejection of the price quotation. Late bids will not be opened. *Low bidder will be notified, in the Notice of Award, of the requirements to submit current copies of insurance certificates in accordance with the Contract Documents: after review for compliance with the Contract Documents, user Department will forward all Insurance Certificates to CICC for Review.* By signature, the CONTRACTOR agrees to be bound by the terms set forth in the CICC-7360-0/08 contract.

# Bid Form

**PROJECT TITLE:** Peoples Transportation Plan (PTP) Intersection Improvement Contract **PROJECT NO:** 20090314

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN FIVE HUNDRED FORTY (540) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK".

| Item Number | Description | Unit | Estimated Quantity | Unit Price |
|---|---|---|---|---|
| 102-71-11A | TEMPORARY BARRIER WALL (Concrete) (Furnish & Install) | L.F. | 145.0 | 23.46 |
| 102-74-2 | BARRICADES ( Temporary, Type III, 6') | EA/DAY | 60.0 | .65 |
| 102-74-1A | BARRICADES ( TEMPORARY- TYPE I, II & VP) | EA/DAY | 18,600.0 | .33 |
| 102-76 | FLASHING ARROW BOARD (Temporary, Multimode) | EA/DAY | 120.0 | 21.42 |
| 102-77 | HIGH INTENSITY FLASHING LIGHTS (TEMPORARY, TYPE "B") | EA/DAY | 45.0 | .55 |
| 102-60A | WORK ZONE SIGNS | EA/DAY | 3,600.0 | .49 |
| 104-13-1 | Staked Silt Fence | L.F. | 98.0 | .81 |
| 104-11A | FLOATING TURBIDITY BARRIER | L.F. | 45.0 | 8.16 |
| 104-16A | Rock Bags | EA. | 100.0 | 3.32 |
| 110-4-1-1 | REMOVAL AND DISPOSAL OF EXISTING CURB AND GUTTER | L.F. | 2,000.0 | 1.90 |
| 110-4-10B | REMOVE AND DISPOSE EXISTING SIDEWALK | S.Y. | 800.0 | 4.40 |
| 120-1 | REGULAR EXCAVATION | C.Y. | 1,025.0 | 5.10 |
| 120-4 | SUBSOIL EXCAVATION ( This item is contingent upon the actual field conditions and may be increased, decreased or eliminated by the Engineer) | C.Y. | 45.0 | 8.16 |
| 120-6-1 | EMBANKMENT (INCLUDES BORROW) (This item is contingent upon existing field conditions and may be increased, decreased or eliminated by the Engineer) | C.Y. | 40.0 | 9.18 |
| 120-8 | RE-GRADE EXISTING SWALE - (Where shown specifically on plans, or as directed by Engineer, contingent item may be increased or decreased by Engineer. | S.Y. | 2,400.0 | 3.06 |
| 160-4 | TYPE "B" STABILIZATION (12" Thick) (Min. C.B.R. 30) | S.Y. | 750.0 | 9.18 |
| 162-5 | FINISH SOIL LAYER (Landscaping) | C.Y. | 200.0 | 18.36 |
| 200-1-10 | LIMEROCK BASE (8" Thick, Primed) | S.Y. | 2,000.0 | 12.47 |
| 285-7 | OPTIONAL BASE | S.Y. | 2,000.0 | 30.96 |
| 327-70 | MILLING EXISTING PAVEMENT [(1")(Payment for greater cuts will be paid proportionally)] | S.Y. | 2,400.0 | 4.08 |
| 331-2A | ASPHALTIC CONCRETE (TYPE S) (1" THICK) | TON | 1,000.0 | 96.90 |
| 337-2-1 | ASPHALTIC CONCRETE FRICTION FC-3 (1" Thick) | TON | 300.0 | 145.86 |

# Bid Form

**PROJECT TITLE:** Peoples Transportation Plan (PTP) Intersection Improvement Contract **PROJECT NO:** 20090314

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN FIVE HUNDRED FORTY (540) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK".

| Pay Item Number | Description | Unit | Estimated Quantity | Unit Price |
|---|---|---|---|---|
| 339-1 | MISCELLANEOUS ASPHALT PAVEMENT | TON | 150.0 | 132.60 |
| 351-1A | COLOR CONCRETE CURB AND GUTTER (Type F) | L.F. | 90.0 | 31.33 |
| 351-1B | COLORED CONCRETE SIDEWALK (4"- Thick) | S.Y. | 20.0 | 93.71 |
| 351-1C | COLORED CONCRETE SIDEWALK (6"- Thick) | S.Y. | 15.0 | 130.50 |
| 425-1 | INLET [(Swale) (3 foot inside dimension, circular or square)] | EA. | 6.0 | 1,632.00 |
| 425-1-35 | CURB INLET TYPE P-5 (Any Dimension) (Max. 15' Deep) | EA. | 2.0 | 5,100.00 |
| 425-1-36 | CURB INLET TYPE P-6 (Any Dimension) (Max. 15' Deep) | EA. | 2.0 | 5,304.00 |
| 425-1-400 | INLET TYPE "J" | EA. | 2.0 | 5,100.00 |
| 425-1-541 | INLET TYPE D | EA. | 2.0 | 2,550.00 |
| 425-1-610 | INLET SWALE [(TYPE P-10)(42" Inside dimension, circular or square)] | EA. | 2.0 | 2,550.00 |
| 425-1-907 | POLLUTION RETARDANT BAFFLE (With neoprene gasket at all contact edges) | EA. | 12.0 | 510.00 |
| 425-2-11 | MANHOLE TYPE USP 3-27.1 (36" diameter) (Maximum 15' deep) | EA. | 2.0 | 5,100.00 |
| 425-2-72 | MANHOLE TYPE J-7T-, (Any dimension, maximum 15' deep) | EA. | 2.0 | 5,100.00 |
| 425-6 | ADJUST EXISTING VALVE BOXES (MIAMI-DADE COUNTY ONLY) (This item is contingent upon field conditions and may be increased, decreased or eliminated by the Engineer) | EA. | 20.0 | 102.00 |
| 425-5B | ADJUST MANHOLE - MIAMI-DADE COUNTY ONLY - (This item is contingent upon field conditions and may be increased, decreased or eliminated by the Engineer) | EA. | 10.0 | 357.00 |
| 425-110 | MODIFY EXISTING DRAINAGE STRUCTURE | EA. | 3.0 | 2,550.00 |
| 425-11B | CATCH BASIN, DRAIN FIELD AND STUB PIPES [(Incl. plastic filter fabric) and 50' of 18" perforated pipe, pipe length and direction of pipe, to be determined on the field by the engineer] | EA. | 4.0 | 8,925.00 |
| 430-12A | PIPE CULVERT - 12" Diameter | L.F. | 30.0 | 25.50 |
| 430-171-123 | PIPE CULVERT - 15" Diameter | L.F. | 90.0 | 30.60 |
| 430-171-125 | PIPE CULVERT - 18" Diameter | L.F. | 40.0 | 33.66 |
| 430-171-129 | PIPE CULVERT 24" DIAMETER | L.F. | 20.0 | 51.00 |
| 443-70-3G | FRENCH DRAIN- (18") DIAMETER (F & I) (Includes the cost of perforated pipe, pipe plugs, pipe fittings, ballast rock, filter fabric, trench excavation and backfilling with selected fill material and sheeting) | L.F. | 50.0 | 132.60 |

# Bid Form

**PROJECT TITLE:** Peoples Transportation Plan (PTP) Intersection Improvement Contract **PROJECT NO:** 20090314

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN FIVE HUNDRED FORTY (540) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK".

| Item Number | Description | Unit | Estimated Quantity | Unit Price |
|---|---|---|---|---|
| 443-70-4H | FRENCH DRAIN (24" Diameter) (Includes the cost of perforated pipe, ballast rock, excavation, plastic filter fabric and backfilling with select fill material) | L.F. | 500.0 | 153.00 |
| | **Concrete** | | | |
| 520-1-15 | CONCRETE VALLEY GUTTER (3' Wide) | L.F. | 120.0 | 14.19 |
| 520-2A | CONCRETE CURB AND/OR GUTTER (Any type, Including base preparation) | L.F. | 15,000.0 | 12.80 |
| 522-1(1) | CONCRETE SIDEWALK [4" THICK, 3,000 P.S.I. CONCRETE AT 28 DAYS (Includes the cost of pedestrian ramps and sidewalk curbs) | S.Y. | 2,000.0 | 26.29 |
| 522-2 | CONCRETE SIDEWALK (6" Thick, 3000 P.S.I. concrete at 28 days) (Including pedestrian ramps and sidewalk curbs) | S.Y. | 600.0 | 31.33 |
| 522-8 | CONCRETE CROSSWALK (10" thick, 3000 p.s.i at 28 Days, Including base preparation and Reinfrocement) | S.Y. | 40.0 | 136.02 |
| 526-70-2B | INSTALLATION OF BRICK PAVERS, any type, including Base Preparation. | S.Y. | 540.0 | ## 27.36 |
| 527-2 | DETECTABLE WARNING ON WALKING SURFACE | S.F. | 600.0 | 27.36 |
| 536-73B | GUARDRAIL REMOVAL | L.F. | 100.0 | 2.04 |
| 538-1A | GUARDRAIL, RESET | L.F. | 100.0 | 12.24 |
| 575-1-1 | SODDING (Pensacola Bahia or match existing) (includes watering) | S.Y. | 8,000.0 | 2.77 |
| 635-1-11 | PULL BOX, METER TYPE (Polymer) | AS. | 4.0 | 204.00 |
| | **Pavement marking & signing** | | | |
| 700-40-01 | ROADSIDE SIGNS {(SINGLE POST ) (LESS THAN 12 S.F.)} | AS. | 200.0 | 192.78 |
| 700-46-22 | RESET EXISTING POST AND SIGN | EA. | 10.0 | 64.26 |
| 700-48-18 | SIGN PANEL (LESS THAN 15 SF.) | EA. | 75.0 | 128.52 |
| 700-48-60A | REMOVE EXISTING SIGNS & POSTS | AS. | 15.0 | 32.64 |
| 706-1-12 | REFLECTIVE PAVEMENT MARKERS (class B, mono or bi-directional, all colors) | EA. | 2,000.0 | 4.29 |
| 706-2 | REMOVAL OF EXISTING PAVEMENT MARKERS | EA. | 30.0 | .33 |
| 710-4 | DIRECTIONAL ARROWS, PAINT | EA. | 10.0 | 42.84 |
| 710-26-121 | SOLID TRAFFIC STRIPE, TEMPORARY - (Paint, white, 12" wide) | L.F. | 600.0 | 1.24 |
| 710-26-41A | SOLID TRAFFIC STRIPE, PAINT - (4" white, or yellow) | L.F. | 10,000.0 | .43 |

# Bid Form

**PROJECT TITLE:** Peoples Transportation Plan (PTP) Intersection Improvement Contract **PROJECT NO:** 20090314

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN FIVE HUNDRED FORTY (540) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK".

| Item Number | Description | Unit | Estimated Quantity | Unit Price |
|---|---|---|---|---|
| 710-35-241 | SOLID TRAFFIC STRIPE, PAINT (24" WHITE) | L.F. | 100.0 | 2.58 |
| 711-2 | SKIP TRAFFIC STRIPE (6' STRIPE, 10' SPACE) (WHITE THERMOPLASTIC) (6" WIDE) | L.F. | 200.0 | .55 |
| 711-3 | PAVEMENT MESSAGES [(ONLY/MERGE/SCHOOL/RR) (Thermoplastic)] | EA. | 5.0 | 54.06 |
| 711-4 | DIRECTIONAL ARROWS (Thermoplastic) | EA. | 40.0 | 54.06 |
| 711-5 | GUIDELINES [(6" DOTTED) (2'-4' White) (Thermoplastic)] | L.F. | 200.0 | .76 |
| 711-7 | REMOVE EXISTING PAVEMENT MARKINGS | S.F. | 1,200.0 | 10.71 |
| 711-11-121 | THERMOPLASTIC (White) (Solid) (6") | L.F. | 17,000.0 | .65 |
| 711-11-122 | THERMOPLASTIC (White) (Solid) (8") | L.F. | 420.0 | 1.08 |
| 711-11-123 | THERMOPLASTIC (White) (Solid) (12") | L.F. | 1,200.0 | 1.29 |
| 711-11-124 | THERMOPLASTIC (White) (Solid) (18") | L.F. | 400.0 | 1.93 |
| 711-11-125 | THERMOPLASTIC (White) (Solid) (24") | L.F. | 600.0 | 2.58 |
| 711-11-221 | THERMOPLASTIC (Yellow) (Solid) (6") | L.F. | 15,000.0 | .65 |
| 711-11-224 | THERMOPLASTIC (Yellow) (Solid) (18") | L.F. | 600.0 | 1.93 |
| 711-11-241 | THERMOPLASTIC (Yellow) (Skip) (6") | L.F. | 120.0 | .55 |
| 711-33-34 | SKIP TRAFFIC STRIPE- [(4" White/Yellow) (10' Stripe, 30' Skip)(Thermoplastic, lead free)] | L.F. | 100.0 | .55 |
| 711-35-41 | SOLID TRAFFIC STRIPE - [(4" WHITE)(Thermoplastic)] | L.F. | 120.0 | .55 |
| 711-36-41 | SOLID TRAFFIC STRIPE [(4"Yellow) (THERMOPLASTIC) (Lead-free)] | L.F. | 300.0 | .55 |
| 711-99 | EDGING | L.F. | 1,349.0 | .55 |
| 901 | Provide all necessary labor and equipment to reconfigure the road to accommodate new traffic conditions by saw cutting, removal and disposal of existing pavement according to the specific contours indicated in plans not to damage adjacent areas. | S.Y. | 2,000.0 | 9.18 |

# Bid Form

**PROJECT TITLE:** Peoples Transportation Plan (PTP) Intersection Improvement Contract **PROJECT NO:** 20090314

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN FIVE HUNDRED FORTY (540) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE *NOTICE TO PROCEED WITH CONTRACT WORK*.

Contractor's Percentage Factor: 52.57%

Bidder's Name: FLORIDA BRIDGE, INC.

Bidder's address: 287 W ATLANTIC BLVD POMPANO BEACH, FL 33069

Bidder's telephone Number: (954) 943-9700

Tax Identification Number: 592363756

Miami Dade County Certificate of Competency: E606

FAILURE TO COMPLETE THE INFORMATION IN THE SPACES PROVIDED ABOVE MAY RESULT IN THE BID BEING DECLARED NON-RESPONSIVE

# Bid Form

**PROJECT TITLE:** Peoples Transportation Plan (PTP) Intersection Improvement Contract **PROJECT NO:** 20090314

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN FIVE HUNDRED FORTY (540) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK".

BIDDER ACKNOWLEDGES THAT INCLUDED IN THE VARIOUS ITEMS OF THE PROPOSAL AND IN THE TOTAL BID PRICE ARE COSTS FOR COMPLYING WITH THE FLORIDA TRENCH SAFETY ACT (90-96), LAWS OF FLA. EFFECTIVE OCTOBER 1st, 1990. THE BIDDER FURTHER IDENTIFIES THE COSTS TO BE SUMMARIZED BELOW:

| | Trench Safety Measure (Description) | Units of Measure (LF, SY) | Unit (Quantity) | Unit Cost | Extended Cost |
|---|---|---|---|---|---|
| | SLOPE | LF | Approx 730 | 3.50/LF | 2555 |
| A. | SLOPE | SY | TBD | 9.00/SY | TBD |
| B. | | | | | |
| C. | | | | | |
| D. | | | | | |
| | | | TOTAL | 2555.00 | |

FAILURE TO COMPLETE THE INFORMATION IN THE SPACES PROVIDED ABOVE MAY RESULT IN THE BID BEING DECLARED NON-RESPONSIVE.

**Public Works Department**
**Contracts & Specifications Section**

**111 NW 1st Street, Suite 1420**
**Miami, FL 33128**

**MIAMI-DADE COUNTY, FLORIDA**
**REQUEST FOR PRICE QUOTATION (RPQ)**

**Contract No:** CICC 7360-0/08
**RPQ No:** 20090314

---

**RPQ Project Name:** PTP Intersection Improvement Contract

---

**Price Proposal** (Lowest Percentage to Perform the work **must** be stated here. State 'No Bid' if not submitting a price proposal)

0.89

---

**Bidder's Company Name:** Budget Construction Co. Inc.

**Company Address:** 12450 N W South River Drive

**City:** Miami **State:** Fla **Zip:** 33178

**Telephone No:** (305)8839878 **Fax No:** (305)8839788 **EMail:** alex@budgetconstruction.cc

THE EXECUTION OF THIS FORM CONSTITUTES THE UNEQUIVOCAL OFFER OF PROPOSER TO BE BOUND BY THE TERMS OF ITS PROPOSAL. FAILURE TO SIGN THIS SOLICITATION WHERE INDICATED BELOW BY AN AUTHORIZED REPRESENTATIVE SHALL RENDER THE PROPOSAL NON-RESPONSIVE. THE COUNTY MAY, HOWEVER, IN ITS SOLE DISCRETION, ACCEPT ANY PROPOSAL THAT INCLUDES AN EXECUTED DOCUMENT WHICH UNEQUIVOCALLY BINDS THE PROPOSER TO THE TERMS OF ITS OFFER.

**Name of Person Submitting Quote (Print):** Ellis A Sanchez

**Number of Addendums received:** 1 **(if none' write "None")**

**Signature:** _____ **Date:** 01/06/2010

---

Note: Quotes must be submitted on this form. Quote envelope must state RPQ Number, date and time due and the Bidder's Name. Use of any other form for submission of the price quotation shall result in the rejection of the price quotation. Late bids will not be opened. *Low bidder will be notified, in the Notice of Award, of the requirements to submit current copies of insurance certificates in accordance with the Contract Documents: after review for compliance with the Contract Documents, user Department will forward all Insurance Certificates to CICC for Review.* By signature, the CONTRACTOR agrees to be bound by the terms set forth in the CICC-7360-0/08 contract.

**Public Works Department**
**Contracts & Specifications Section**

**111 NW 1st Street, Suite 1420**
**Miami, FL 33128**

**MIAMI-DADE COUNTY, FLORIDA**
**REQUEST FOR PRICE QUOTATION (RPQ)**

**Contract No:** CICC 7360-0/08
**RPQ No:** 20090314

**RPQ Project Name:** PTP Intersection Improvement Contract

**Price Proposal** (Lowest Percentage to Perform the work **must** be stated here. State 'No Bid' if not submitting a price proposal)

89%

**Bidder's Company Name:** H & J Asphalt, Inc.

**Company Address:** 4310 N.W. 35 Ave
Miami, FL 33142

**City:** _____ **State:** _____ **Zip:** _____

**Telephone No:** 305-634-3562 **Fax No:** 305-634-3563 **EMail:** _____

THE EXECUTION OF THIS FORM CONSTITUTES THE UNEQUIVOCAL OFFER OF PROPOSER TO BE BOUND BY THE TERMS OF ITS PROPOSAL. FAILURE TO SIGN THIS SOLICITATION WHERE INDICATED BELOW BY AN AUTHORIZED REPRESENTATIVE SHALL RENDER THE PROPOSAL NON-RESPONSIVE. THE COUNTY MAY, HOWEVER, IN ITS SOLE DISCRETION, ACCEPT ANY PROPOSAL THAT INCLUDES AN EXECUTED DOCUMENT WHICH UNEQUIVOCALLY BINDS THE PROPOSER TO THE TERMS OF ITS OFFER.

**Name of Person Submitting Quote (Print):** Humberto Lorenzo, IV

**Number of Addendums received:** None **(if none' write "None")**

**Signature:** _____ **Date:** 01/05/10

Note: Quotes must be submitted on this form. Quote envelope must state RPQ Number, date and time due and the Bidder's Name. Use of any other form for submission of the price quotation shall result in the rejection of the price quotation. Late bids will not be opened. *Low bidder will be notified, in the Notice of Award, of the requirements to submit current copies of insurance certificates in accordance with the Contract Documents: after review for compliance with the Contract Documents, user Department will forward all Insurance Certificates to CICC for Review.* By signature, the CONTRACTOR agrees to be bound by the terms set forth in the CICC-7360-0/08 contract.

**Public Works Department**
**Contracts & Specifications Section**

**111 NW 1st Street, Suite 1420**
**Miami, FL 33128**

**MIAMI-DADE COUNTY, FLORIDA**
**REQUEST FOR PRICE QUOTATION (RPQ)**
**Contract No:** CICC 7360-0/08
**RPQ No:** 20090314

**RPQ Project Name:** PTP Intersection Improvement Contract

**Price Proposal** (Lowest Percentage to Perform the work **must** be stated here. State 'No Bid' if not submitting a price proposal)
0.89 - Zero point Eighty Nine Percent

**Bidder's Company Name:** Morlic Engineering Corp.
**Company Address:** 3020 NW 72th Ave
**City:** Doral **State:** FL **Zip:** 33122
**Telephone No:** 305 597 1200 **Fax No:** 305 597 1600 **EMail:** morlicc@aol.com

THE EXECUTION OF THIS FORM CONSTITUTES THE UNEQUIVOCAL OFFER OF PROPOSER TO BE BOUND BY THE TERMS OF ITS PROPOSAL. FAILURE TO SIGN THIS SOLICITATION WHERE INDICATED BELOW BY AN AUTHORIZED REPRESENTATIVE SHALL RENDER THE PROPOSAL NON-RESPONSIVE. THE COUNTY MAY, HOWEVER, IN ITS SOLE DISCRETION, ACCEPT ANY PROPOSAL THAT INCLUDES AN EXECUTED DOCUMENT WHICH UNEQUIVOCALLY BINDS THE PROPOSER TO THE TERMS OF ITS OFFER.

**Name of Person Submitting Quote (Print):** Orlando Mora
**Number of Addendums received:** 1 - 12-30-09 **(if none' write "None")**
**Signature:**
**Date:** 1-6-2010

Note: Quotes must be submitted on this form. Quote envelope must state RPQ Number, date and time due and the Bidder's Name. Use of any other form for submission of the price quotation shall result in the rejection of the price quotation. Late bids will not be opened. *Low bidder will be notified, in the Notice of Award, of the requirements to submit current copies of insurance certificates in accordance with the Contract Documents: after review for compliance with the Contract Documents, user Department will forward all Insurance Certificates to CICC for Review.* By signature, the CONTRACTOR agrees to be bound by the terms set forth in the CICC-7360-0/08 contract.

**Public Works Department**
**Contracts & Specifications Section**

**111 NW 1st Street, Suite 1420**
**Miami, FL 33128**

**MIAMI-DADE COUNTY, FLORIDA**
**REQUEST FOR PRICE QUOTATION (RPQ)**

**Contract No:** CICC 7360-0/08
**RPQ No:** 20090314

**RPQ Project Name:** PTP Intersection Improvement Contract

**Price Proposal** (Lowest Percentage to Perform the work **must** be stated here. State 'No Bid' if not submitting a price proposal)

.89

**Bidder's Company Name:** Quality Paving Corp

**Company Address:** 7875 S.W. 40st suite 229

**City:** Miami **State:** Fl **Zip:** 33155

**Telephone No:** (305) 525-1456 **Fax No:** (305) 668-3317 **EMail:** Quality Paving Corp@Hotmail.com

THE EXECUTION OF THIS FORM CONSTITUTES THE UNEQUIVOCAL OFFER OF PROPOSER TO BE BOUND BY THE TERMS OF ITS PROPOSAL. FAILURE TO SIGN THIS SOLICITATION WHERE INDICATED BELOW BY AN AUTHORIZED REPRESENTATIVE SHALL RENDER THE PROPOSAL NON-RESPONSIVE. THE COUNTY MAY, HOWEVER, IN ITS SOLE DISCRETION, ACCEPT ANY PROPOSAL THAT INCLUDES AN EXECUTED DOCUMENT WHICH UNEQUIVOCALLY BINDS THE PROPOSER TO THE TERMS OF ITS OFFER.

**Name of Person Submitting Quote (Print):** Richard Gonzalez

**Number of Addendums received:** 1 **(if none' write "None")**

**Signature:** **Date:** 1/6/10

Note: Quotes must be submitted on this form. Quote envelope must state RPQ Number, date and time due and the Bidder's Name. Use of any other form for submission of the price quotation shall result in the rejection of the price quotation. Late bids will not be opened. *Low bidder will be notified, in the Notice of Award, of the requirements to submit current copies of insurance certificates in accordance with the Contract Documents: after review for compliance with the Contract Documents, user Department will forward all Insurance Certificates to CICC for Review.* By signature, the CONTRACTOR agrees to be bound by the terms set forth in the CICC-7360-0/08 contract.

Status View | Contact View | Exit | Goto Bottom | Payments

Search ALL | Find Contracts With Search String ==> | CSBE Level: 1 2 3 Other Emergency

# MIAMI-DADE COUNTY, FLORIDA

## Capital Improvements Information System

**All MCC Projects Awarded to Solution Construction, Inc. - FEIN: 20695712**

| DPT | Type | RPQ NO | Project Name | Project Location | Work Type | Notice Date | % Complete / STATUS * | Award Amount | Awarded To |
|---|---|---|---|---|---|---|---|---|---|
| PW | 7040 | 20090002 | Drainage Improvement Pro | NW 17 Ave between NW 28 St | General Engineeri | 2/6/2009 | 0% / On Schedule | $585,483.42 | Solution Construction, In |
| HD | 7040 | 28094A | Emergency Gable repair | 1200 NW 65 St | General Building | 1/23/2008 | 100% / Complete | $1,150.00 | Solution Construction, In |
| PR | 7040 | 39529 | IVES ESTATES PARK PARKIN | NE 209 STREET & NE 16 AVE, | Paving | 5/8/2006 | 100% / Complete | $333,200.00 | Solution Construction, In |
| PR | 7040 | 42124 | EUREKA PARK LIGHTED PARK | 18320 SW. 119 AVE, MIAMI | General Engineeri | 7/28/2006 | 100% / Complete | $305,000.00 | Solution Construction, In |
| PR | 7040 | 46440 | ROCKRIDGE PARK SITE DEVE | SW 117 AVENUE & 104 STREET | General Engineeri | 8/22/2006 | 100% / Complete | $728,700.00 | Solution Construction, In |
| PR | 7040 | 53835-53836 | FRANCISCO HUMAN RIGHT PA | 9445 CORAL WAY, MIAMI, FL | General Building | 3/19/2007 | 100% / Complete | $283,555.00 | Solution Construction, In |
| PR | 7040 | 60982-60683 | Metro Zoo Telecommunicat | Metro Zoo, 12400 SW 152 St | General Building | 3/20/2008 | 100% / Complete | $220,000.00 | Solution Construction, In |
| PR | 7040 | 63539 | Westbrook Park Grading & | 1325 SW 103rd Place | General Engineeri | 10/14/2008 | 100% / Complete | $203,700.00 | Solution Construction, In |
| PR | 7040 | 68194-68192 | Gwen Cherry Park Sewer C | Gwen Cherry Park, 2575 NW 7 | General Engineeri | 4/6/2009 | 98% / On Schedule | $197,600.00 | Solution Construction, In |
| WS | 7040 | T1117 | Installation of 8-inch D | SW 25 Ave, SW 23 Ave, SW 21 | General Engineeri | 10/28/2008 | 100% / Complete | $779,442.57 | Solution Construction, In |
| WS | 7040 | T1144 | 8-Inch Water Main NW 36 | NW 36 Ave. From NW 15 ST To | Pipe Lines | 3/18/2009 | 100% / Work Complete, Pending Close-Out | $367,440.28 | Solution Construction, In |
| GS | 7040 | W60223R4 | Golden Glades Library Si | 100 NE 166 Street, Miami, F | General Building | 6/16/2008 | 95% / On Schedule | $275,000.00 | Solution Construction, In |
| | | | | | Totals: | 12 | | $4,280,271.27 | |

* Yellow Status=Inactive Contract

Exit | Back to Top

Status View | Contact View | Exit | Goto Bottom | Payments

Search ALL | Find Contracts With Search String ==> | CSBE Level: 1 2 3 Other Emergency

# MIAMI-DADE COUNTY, FLORIDA

## Capital Improvements Information System

**All MCC Projects Awarded to Solution Construction, Inc. - FEIN: 20695712**

| DPT | Type | RPQ NO | Project Name | Project Location | Work Type | Notice Date | % Complete / STATUS * | Award Amount | Awarded To |
|---|---|---|---|---|---|---|---|---|---|
| PW | 7360 | 20090025 | Drainage Improvement Pro | NE 15 Court between NE 205t | General Engineeri | 6/18/2009 | 0% / On Schedule | $700,285.54 | Solution Construction, In |
| PR | 7360 | 40180-40538 | SOUTHERN ESTATES PARK TE | SOUTHERN ESTATES PARK, 1219 | Tennis Court/Pavi | 11/14/2005 | 100% / Complete | $498,000.00 | Solution Construction, In |
| PR | 7360 | 61533 | Country Club of Miami Go | Country Club of Miami, 6801 | General Building | 4/3/2008 | 100% / Complete | $271,915.00 | Solution Construction, In |
| PR | 7360 | PR593602-03-001 | Larry and Penny Thompson | 12451 SW 184th Street, Miam | General Building | 11/22/2005 | 100% / Complete | $955,515.00 | Solution Construction, In |
| | | | | | Totals: | 4 | | $2,425,715.54 | |

* Yellow Status=Inactive Contract

Exit | Back to Top

55

Exit

# Capital Improvements Information System

## Contractor Evaluations Report

| Dept | Contract | Type | Contractor / Architect Name | Date | Rater | Period | Rate |
|---|---|---|---|---|---|---|---|
| PR | 40180-40538 | 7360 | Solution Construction, Inc. | 5/15/2007 | Vivian Forhat-Diaz | Project conclusion or closeout | 3.1 |
| PR | PR593602-03-001 | 7360 | Solution Construction, Inc. | 12/26/2007 | John Gouthro | Completion of construction | 3.1 |
| PR | 42124 | 7040 | Solution Construction, Inc. | 3/18/2008 | Belkis Costello | Project conclusion or closeout | 3.8 |
| PR | 53835-53836 | 7040 | Solution Construction, Inc. | 1/31/2008 | Belkis Costello | Project conclusion or closeout | 4.0 |
| PR | 46440 | 7040 | Solution Construction, Inc. | 3/18/2008 | Belkis Costello | Project conclusion or closeout | 3.8 |
| GS | W60223R4 | 7040 | Solution Construction, Inc. | 12/10/2008 | Cyrus Shojaie | Interim | 4.0 |
| PR | 61533 | 7360 | Solution Construction, Inc. | 4/1/2009 | Vivian Forhat-Diaz | Completion of construction | 3.7 |
| PR | 63539 | 7040 | Solution Construction, Inc. | 4/1/2009 | Vivian Forhat-Diaz | Interim | 3.9 |
| PR | 60982-60683 | 7040 | Solution Construction, Inc. | 3/23/2009 | Belkis Costello | Project conclusion or closeout | 3.5 |
| PR | 39529 | 7040 | Solution Construction, Inc. | 4/16/2009 | Richard Cabrera | Completion of construction | 3.7 |
| PR | 39529 | 7040 | Solution Construction, Inc. | 4/16/2009 | Richard Cabrera | Project conclusion or closeout | 3.8 |
| PR | 39529 | 7040 | Solution Construction, Inc. | 3/26/2009 | Belkis Costello | Project conclusion or closeout | 3.8 |
| PR | 63539 | 7040 | Solution Construction, Inc. | 6/25/2009 | Belkis Costello | Project conclusion or closeout | 4.0 |
| WS | T1117 | 7040 | Solution Construction, Inc. | 2/1/2010 | Pedro Vigil | Project conclusion or closeout | 2.6 |

Evaluation Count: 14 Contractors: 1 Average Evaluation: 3.6

Exit

# Detail by Entity Name

## Florida Profit Corporation

SOLUTION CONSTRUCTION, INC.

## Filing Information

| | |
|---|---|
| **Document Number** | P03000030752 |
| **FEI/EIN Number** | 020695712 |
| **Date Filed** | 03/17/2003 |
| **State** | FL |
| **Status** | ACTIVE |
| **Last Event** | AMENDMENT |
| **Event Date Filed** | 01/26/2004 |
| **Event Effective Date** | NONE |

## Principal Address

7955 NW 12 STREET
SUITE 425
DORAL FL 33126

Changed 04/11/2007

## Mailing Address

7955 NW 12 STREET
SUITE 425
DORAL FL 33126

Changed 04/11/2007

## Registered Agent Name & Address

CORREA, ANDRES
7955 NW 12 STREET
SUITE 425
DORAL FL 33126 US

Name Changed: 07/22/2008

Address Changed: 04/11/2007

## Officer/Director Detail

**Name & Address**

Title VP

RUIZ, LAIN
7955 NW 12 STREET SUITE 425
DORAL FL 33126

Title PRES

CORREA, ANDRES
7955 NW 12 STREET SUITE 425
DORAL FL 33126

## Annual Reports

| Report Year | Filed Date |
|---|---|
| 2008 | 07/22/2008 |
| 2009 | 03/27/2009 |
| 2009 | 08/28/2009 |

## Document Images

| | |
|---|---|
| 08/28/2009 -- ANNUAL REPORT | View image in PDF format |
| 03/27/2009 -- ANNUAL REPORT | View image in PDF format |
| 07/22/2008 -- ANNUAL REPORT | View image in PDF format |
| 01/21/2008 -- ANNUAL REPORT | View image in PDF format |
| 04/11/2007 -- ANNUAL REPORT | View image in PDF format |
| 01/18/2006 -- ANNUAL REPORT | View image in PDF format |
| 01/06/2005 -- ANNUAL REPORT | View image in PDF format |
| 04/26/2004 -- ANNUAL REPORT | View image in PDF format |
| 01/26/2004 -- Amendment | View image in PDF format |
| 03/17/2003 -- Domestic Profit | View image in PDF format |

**Note:** This is not official record. See documents if question or conflict.



Copyright and Privacy Policies
Copyright © 2007 State of Florida, Department of State.

**MIAMI-DADE COUNTY**
**BOARD OF COUNTY COMMISSIONERS**
**OFFICE OF THE COMMISSION AUDITOR**

Legislative Notes

| | |
|---|---|
| **Agenda Item:** | **8(P)1(D)** |
| **File Number:** | **100727** |
| **Committee(s) of Reference:** | **Board of County Commissioners** |
| **Date of Analysis:** | **April 22, 2010** |
| **Type of Item:** | **Resolution** |

**Summary**

This resolution recommends a contract award to Solution Construction, Inc. for intersection improvements (Project CICC 7360-0/08 RPQ No. 20090314) at various locations within Miami-Dade County totaling $1,155,000.

**Background and Relevant Information**

Solution Construction has one (1) open violation for utilization of non-certified CSBE Firm/Set Aside Work. A Notice of Violation was issued on Project No. 46440, Rock Ridge Park Site Development. They were required to do a CSBE make-up for $175,935.10.

According to Small Business Development (SBD) staff, the following are approved make-up plans to cure the above mentioned violation: (1) Project No. CGJPA 2008.03 for a dollar value of **$57,025.76 (contract awarded)**; (2) make-up plan for **Project No. 20090313** totaling $99,000 (pending approval); and (3) make-up plan for **Project No. 20090314** totaling $88,000 (pending approval).

**Approved Make-up Plans**

Solution has submitted and received SBD approval on the following five (5) make-up plans:

1. 8/13/08, Project No. W70259 valued a $175,935.10. This plan was voided because the project was to Miami Skyline.
2. 8/24/09, Project No. 20090025 (7360) for $45,500. This plan was voided because the Public Works Department removed the scope of work to be performed by the CSBE meeting the make-up plan.
3. **11/23/09, Project No. CGJPA 2008.03 valued $57,025.76. Project awarded to Solutions, no payment information in oracle at this time.**
4. **2/18/10, Project No. 20090313 valued $99,000. Award Pending**
5. **2/18/10, Project No. 20090314 valued $88,000. Award Pending**

According to SBD staff, if Solution completes Plan Nos. 3-5, the make-up will be closed.

**Legislative History**
Currently under § 10-33.02 of the Code of Miami-Dade County, a contractor who is awarded a County contract, determined to be appropriate for CSBE participation, is required to fulfill CSBE goals as established by the County. Failure to achieve the CSBE participation goals may subject the contractor to a variety of sanctions including suspension, work stoppage, termination/cancellation of the contract, and debarment.

In addition to any other sanction for failure to fulfill the CSBE measure requirements, the contractor's eligibility to receive any future county contracts may be conditioned upon the contractor making up the deficit in CSBE participation in such future contracts by having CSBE(s) perform equal to double the dollar value of the deficiency in the CSBE measure in the prior contract.

On June 2, 2009, the BCC, through Ordinance 09-41[1], approved additional parameters for future contracts and penalties for failing to meet an established CSBE goal. Also, failure to include the required Schedule of Intent Affidavit for any future contracts will result in the submittal of a bid or a proposal being deemed non-responsive.

- At the June 2, 2009, BCC meeting, concerns were raised that firms could continue to violate the CSBE policies and accept another County contract if they agree to an approved make-up plan.

**Prepared by:** Michael Amador-Gil

[1] Contract language will provide that in order to be eligible for future county contracts, a contractor who fails to meet an established CSBE goal will submit a CSBE Make-up Plan for the approval of the Director. A Make-up Plan and a corresponding Schedule of Intent Affidavit must be submitted as part of any bid or proposal submitted for future contracts at the time of bid or proposal submittal.

Any contractor subject to an approved Make-up Plan that fails to comply with any of the material terms of that Make-up plan, without good cause, will be subject to an automatic suspension from bidding and/or otherwise participating on County contracts as a prime or subcontractor for a six (6) month period. A contractor that fails to comply with any of the material terms of a second Make-up plan, without good cause, will be subject to an automatic suspension from bidding and/or otherwise participating on County contracts as a prime or subcontractor for a one (1) year period.