

Memorandum



Date: September 10, 2010

To: Honorable Chairman Dennis C. Moss
and Members, Board of County Commissioners

From: George M. Burgess
County Manager

Agenda Item No. 8(P)(1)(B)

Subject: Contract Award Recommendation in the Amount of \$1,000,000.00 between H & R Paving, Inc. and Miami-Dade County for the People's Transportation Plan (PTP) Project Entitled Roadway Resurfacing Contract – Countywide (**Project – MCC 7360 Plan Request for Price Quotation (RPQ) No. 20100426**) and Authorizing the Use of Charter County Transit Surtax Funds

Recommendation

The attached Contract Award Recommendation for the Roadway Resurfacing Contract – Countywide (Project – MCC 7360 Plan RPQ No. 20100426), in the amount of \$1,000,000.00, between H & R Paving, Inc. and Miami-Dade County has been prepared by the Public Works Department (PWD) and is recommended for approval. Proceeds from the Charter County Transit System Sales Surtax (the Surtax) will be used to fund this project, therefore, approval by the Board of County Commissioners (BCC) and Citizens' Independent Transportation Trust (CITT) is required.

Scope

The work to be performed under the life of this contract includes roadway resurfacing at various locations within Miami-Dade County.

Fiscal Impact/Funding Source

The fiscal impact will be approximately \$1,000,000.00 and will be funded from the Surtax. The proposed improvements qualify under the allowable work categories included in the PTP Neighborhood Improvements Section. Specific funding for this project will be allocated from the respective Commission District PTP yearly allocations. This is a work order based contract with a base contract amount of \$879,090.00. The total recommended award amount is \$1,000,000.00, which is inclusive of the contingency and dedicated allowances. This project does not create any additional impact on the current budget nor does it impact future budgets.

Delegation of Authority

No additional authority is being requested within the body of this contract.

Track Record/Monitor

H & R Paving, Inc. is currently performing work for PWD at a satisfactory level as reported by the Project Manager. PWD has reviewed the Office of Capital Improvements (OCI) database and found 57 awarded construction contracts and are listed as follows: six (6) from the Department of Environmental Resources Management (DERM), one (1) from the Water & Sewer Department (WASD) and 50 from PWD. The referenced database also lists a total of 94 contractor performance evaluations (several contracts having two (2) evaluations on file, an interim and a project closeout) with an overall performance rating of satisfactory performance (2.9), out of a possible superior performance (4.0) rating.

The Department of Small Business Development's (SBD) History of Violation's report lists eight (8) closed violations for this contractor. H & R Paving, Inc. is not a registered Community Small Business Enterprise (CSBE) firm.

Following PWD's standard operating procedures, after award of this contract, a pre-construction meeting will be scheduled. Throughout all PTP projects, the responsible staff person in PWD will be the PTP Coordinator, Mr. Frank Aira, P.E. Following completion of the award process, the project will be assigned to Mr. Joaquin Rabassa, P.E., Project Coordinator, for day to day responsibilities.

According to the Florida Department of State, Division of Corporations, H & R Paving, Inc., Company Principals are: Raul Gonzalez and Lucrecia Gonzalez and the Company's address is listed as: 1955 NW 110 Avenue, Miami, Florida 33172.


Background

In an effort to carry on the success of the PTP Neighborhood Improvements initiative, PWD continues to take advantage of various contracting mechanisms such as the subject Miscellaneous Construction Contracting (MCC) process available under OCI contract MCC 7360 Plan. Through this process, PWD forwards the Request for Proposal Quotation (RPQ), by way of facsimile transmission, to a pool of firms that have registered with OCI for the subject trade. Additionally, PWD advertises the project in the Daily Business Review and all solicitations are available on-line through the Miami-Dade County portal under the "Procurement Solicitations" link. Interested contractors prepare their bids according to the Job Order Contracting (JOC) process, whereby the County establishes unit prices for the pay items in accordance with industry averages. The contractors submit their bid as an overall percentage factor of the pricing established by the County. The project award evaluation is based upon the lowest percentage submitted by the responsive, responsible bidder for the project.

PWD staff submitted the referenced project to the SBD Review Committee. The Review Committee met on March 31, 2010 reviewed RPQ No. 20100426 and recommended a 10% overall CSBE subcontractor goal based on the project's scope of work and cost estimate of \$1,000,000.00. Therefore, on April 26, 2010, PWD forwarded an RPQ for the Roadway Resurfacing Contract, utilizing the OCI contract MCC 7360 Plan, to a list of 76 pre-registered firms. A total of 9 firms purchased contract documents and 5 firms proffered a bid.

On May 5, 2010, H & R Paving, Inc., proffered the lowest responsive, responsible base bid of 0.84 percentage factor, 16% below the County's cost estimate; the second lowest bidder, General Asphalt Co., Inc., proffered a base bid of 0.89 percentage factor, 5% over the lowest bidder; the third lowest bidder, H & J Asphalt, Inc., proffered a base bid of 0.92 percentage factor, 3% over the second lowest bidder. As a result, on June 8, 2010, PWD issued a recommendation of award for RPQ No. 20100426 to H & R Paving, Inc., with the stipulation that approval of this project must be obtained from the BCC and the CITT due to guidelines associated with the funding source.

The work to be accomplished for this project consists of, but is not limited to, furnishing all supervision, labor, required materials, equipment and tools to perform all operations necessary for roadway resurfacing improvements. The work includes clearing and excavating of shoulder areas or build-up, grading and clean-up of adjacent shoulders and removal of roots, if required. Additional work to be performed includes milling of existing pavement, resurfacing of the full roadway, the widening and resurfacing of intersecting streets, resurfacing of asphalt pathways (pedestrian, bicycle, etc.) adjacent or not to edge of pavement, if necessary.


Assistant County Manager



MEMORANDUM

(Revised)

TO: Honorable Chairman Dennis C. Moss
and Members, Board of County Commissioners

DATE: September 10, 2010

FROM: R. A. Cuevas, Jr.
County Attorney

SUBJECT: Agenda Item No. 8(P)(1)(B)

Please note any items checked.

- "3-Day Rule" for committees applicable if raised
- 6 weeks required between first reading and public hearing
- 4 weeks notification to municipal officials required prior to public hearing
- Decreases revenues or increases expenditures without balancing budget
- Budget required
- Statement of fiscal impact required
- Ordinance creating a new board requires detailed County Manager's report for public hearing
- No committee review
- Applicable legislation requires more than a majority vote (i.e., 2/3's ____, 3/5's ____, unanimous ____) to approve
- Current information regarding funding source, index code and available balance, and available capacity (if debt is contemplated) required

Approved _____ Mayor
Veto _____
Override _____

Agenda Item No. 8(P)(1)(B)
9-10-10

RESOLUTION NO. _____

RESOLUTION APPROVING A CONTRACT AWARD RECOMMENDATION IN THE AMOUNT OF \$1,000,000.00 BETWEEN H & R PAVING, INC. AND MIAMI-DADE COUNTY FOR THE PEOPLE'S TRANSPORTATION PLAN (PTP) PROJECT ENTITLED ROADWAY RESURFACING CONTRACT - COUNTYWIDE (PROJECT - MCC 7360 PLAN REQUEST FOR PRICE QUOTATION (RPQ) NO. 20100426) AND AUTHORIZING THE USE OF CHARTER COUNTY TRANSIT SURTAX FUNDS

WHEREAS, this Board desires to accomplish the purposes outlined in the accompanying memorandum, a copy of which is incorporated herein by reference,

NOW, THEREFORE, BE IT RESOLVED BY THE BOARD OF COUNTY COMMISSIONERS OF MIAMI-DADE COUNTY, FLORIDA, that this Board approves the Contract Award Recommendation in the amount of \$1,000,000.00 between H & R Paving, Inc. and Miami-Dade County for the People's Transportation Plan (PTP) Project Entitled Roadway Resurfacing Contract – Countywide (Project MCC 7360 Plan Request for Price Quotation (RPQ) No. 20100426) in substantially the form attached hereto and made a part hereof.

The foregoing resolution was offered by Commissioner _____, who moved for its adoption. The motion was seconded by Commissioner _____ and upon being put to a vote, the vote was as follows:

Dennis C. Moss, Chairman	
Jose "Pepe" Diaz, Vice-Chairman	
Bruno A. Barreiro	Audrey M. Edmonson
Carlos A. Gimenez	Sally A. Heyman
Barbara J. Jordan	Joe A. Martinez
Dorrian D. Rolle	Natacha Seijas
Katy Sorenson	Rebeca Sosa
Sen. Javier D. Souto	

The Chairperson thereupon declared the resolution duly passed and adopted this 10th day of September, 2010. This resolution shall become effective as follows: (1) ten (10) days after the date of its adoption unless vetoed by the Mayor, and if vetoed, shall become effective only upon an override by this Board, and (2) either i) the Citizens' Independent Transportation Trust (CITT) has approved same, or ii) in response to the CITT's disapproval, the County Commission re-affirms its award by two-thirds (2/3) vote of the Commission's membership and such reaffirmation becomes final.

MIAMI-DADE COUNTY, FLORIDA
BY ITS BOARD OF
COUNTY COMMISSIONERS

HARVEY RUVIN, CLERK

By: _____
Deputy Clerk

Approved by County Attorney as
to form and legal sufficiency.



Bruce Libhaber



JUN. 8. 2010 3:48PM

PWD_CONTRACTS/SPECS/3053753588

NO. 718

P. 1



Public Works
111 NW 1st Street • Suite 1510
Miami, Florida 33128-1970
T 305-375-2930 F 305-375-2931

miamidade.gov

Carlos Alvarez, Mayor

June 8, 2010

CERTIFIED MAIL No.
7009 3410 0002 3603 1421

FACSIMILE TELEPHONE No.
305-261-3005; 305-592-6079

Mr. Raul Gonzalez
H & R Paving, Inc.
1955 N.W. 110th Avenue
Miami, Florida 33172

Re: Public Works Department (PWD) – Bid Confirmation Letter
Request for Price Quotation (RPQ) No. 20100428 - CICC 7360-0/08
People's Transportation Plan (PTP) Roadway Resurfacing Contract

Dear Mr. Gonzalez:

Your firm is the apparent low bidder on the above referenced Project. The bid proffered, consisting of a percentage factor of 0.84, is substantially lower than the Project's estimated value. Before proceeding with an award recommendation, we need a written confirmation that your firm can complete this project for the proposed bid amount, complete the work on schedule in accordance with the RPQ and the Contract Documents, and comply with the requirements of the Bid Bond.

Please provide your confirmation by signing in the space provided below and providing an executed copy of this correspondence to the Contracts and Specifications Section, PWD, 111 N.W. 1st Street, 14th Floor, Miami, Florida 33128-1917 or fax to (305) 375-2931 no later than close of business Thursday, June 10, 2010.

Should you have any questions please contact me at (305) 375-2930.

Sincerely,


Frank Aira, P.E., CFM
Manager, PWD

I,  agree with the bid proffered on May 7, 2010.
Raul Gonzalez
H & R Paving, Inc.

Cc: Alicia Arce, PWD
Project File

Delivering Excellence Every Day



Carlos Alvarez, Mayor

Public Works
111 NW 1st Street • Suite 1510
Miami, Florida 33128-1970
T 305-375-2930 F 305-375-2931

miamidade.gov

June 8, 2010

CERTIFIED MAIL No.
7009 3410 0002 3603 2398

FACSIMILE; TELEPHONE No.
305-592-6079; 305-261-3005

Mr. Raul Gonzalez
H & R Paving, Inc.
1955 N.W. 110th Avenue
Miami, Florida 33172

Re: Recommendation of Award
Request for Price Quotation (RPQ) No. 20100426 - MCC 7360 Plan
People's Transportation Plan (PTP) Roadway Resurfacing Contract

Dear Mr. Gonzalez:

This letter will serve as your notification that you have been recommended for award for the above referenced RPQ based on your Price Quotation submitted on Wednesday, May 5, 2010. The total RPQ amount is for one million dollars and zero cents (\$1,000,000.00). This includes a base contract amount of eight hundred seventy-nine thousand ninety dollars and zero cents (\$879,090.00), a contingency amount of eighty-seven thousand nine hundred nine dollars and zero cents (\$87,909.00), and dedicated allowances totaling thirty-three thousand one dollar and zero cents (\$33,001.00). The contract duration is established as **365-calendar days**. However, the recommendation of award is contingent upon the submission of the required items listed below:

1. Performance and Payment Bond as required in Contract No. MCC 7360 Plan Section 2.0 Special Conditions, Page 16, Article 2.11, **PERFORMANCE AND PAYMENT BOND**. (The **original attached documents** must be used and three (3) copies must be provided).
2. Letter from Bonding Agent granting Miami-Dade County authorization to date the Performance Bond.
3. Copies of current insurance certificates.
4. Copies of required license(s).

The preceding documents are required as outlined within Contract MCC 7360 Plan and to be submitted within 10 business days. Failure to submit the document(s) within the specified time, or any extension granted, will result in the award being rescinded. Subsequent to the review and approval of the aforementioned documents, you are required to obtain the required permits in the time stipulated in the RPQ. Upon obtaining the permit(s), a copy(s) must be submitted to the Project Manager prior to commencement of work.

No work is to be performed without a permit unless the Project Manager issues a written directive to proceed without permit(s).

Page 2

**Recommendation of Award
RPQ No. 20100426**


After receipt of the permits the Project Manager will schedule a Pre-Construction Conference and issue a Notice to Proceed authorizing the performance of the work. This letter will also serve as a reminder that all work must be performed according to the scope of work and contract's terms and conditions, all permits and inspections and in accordance with all applicable Federal, State and local laws, codes and regulations.

Additionally, this contract, along with any future contracts awarded to your firm, have very similar completion schedules and competing deadlines. Please be advised that your firm must have the resources to ensure work proceeds without delay once the "Notice to Proceed" is issued. This will result in your firm working on multiple contracts concurrently. Lack of equipment and/or personnel will not be reason for delay.

Further, it shall be understood that since proceeds from the Charter County Transit System Sales Surtax levied pursuant to Section 29.121 of the Code of Miami-Dade County may be used to pay for all or some part of the cost of this contract, no award of this contract shall be effective and thereby give rise to a contractual relationship with the County unless and until the following have occurred: 1) the County Commission awards the contract, and such award becomes final (either by expiration of 10 days after such award without veto by the Mayor, or by Commission override of a veto); and 2) either i) the Citizens' Independent Transportation Trust (CITT) has approved same, or ii) in response to the CITT's disapproval, the County Commission re-affirms its award by two-thirds (2/3) vote of the Commission's membership and such reaffirmation becomes final.

Please contact Mr. Ultimo De Oliveira, OCI office, at (305) 375-5265 to insure that your file is complete for award consideration. Should you have any questions please contact me at (305) 375-2930.

Sincerely,



Frank Aira, P.E., CFM
Manager, Public Works Department

FA:lc

Cc: Esther L. Calas, P.E., PWD
Johnny Martinez, OCI
Penelope Townsley, SBD
Antonio Cotarelo, P.E., PWD
Bassam Moubayed, PWD
Duane Kopp, P.E., PWD
Rodney McMillian, PWD
Alicia Arce, PWD
Orky Rodriguez, PWD
Alvaro Castro, PWD
Patrice King, SBD
Traci Adams-Parish, SBD
Clerk of the Board
Project File



Carlos Alvarez, Mayor

Public Works
111 NW 1st Street • Suite 1510
Miami, Florida 33128-1970
T 305-375-2930 F 305-375-2931

miamidade.gov

June 8, 2010

CERTIFIED MAIL No.
7009 3410 0002 3603 2404

FACSIMILE; TELEPHONE No.
305-829-8772; 305-829-0700

Mr. Ignacio Halley
Community Asphalt Corp.
4265 S.W. 75th Avenue
Hialeah, Florida 33018

Re: Recommendation of Award
Request for Price Quotation (RPQ) No. 20100426 - MCC 7360 Plan
People's Transportation Plan (PTP) Roadway Resurfacing Contract

Dear Mr. Halley:

In accordance with Sections 2-8.3 and 2-8.4 of the Code of Miami-Dade County, relating to bid protest, you are hereby notified that the County Manager has executed the tentative award of this contract to the lowest responsive bidder(s):


H & R Paving, Inc.
1955 N.W. 110th Avenue
Miami, Florida 33172

This award will become final ten (10) working days from the date of this notice, or the filing date of the County Manager's tentative award with the Clerk of the Board, whichever is the latest date. The successful bidder will receive notice of final bid award.

Should you have additional questions, please contact me at (305) 375-2930.

We want to thank you for your interest and bid on this project.

Sincerely,



Frank Aira, P.E., CFM
Manager, Public Works Department

FA:lc

cc: Alicia Arce, PWD
Clerk of the Board
Project File

Delivering Excellence Every Day



Carlos Alvarez, Mayor

Public Works
111 NW 1st Street • Suite 1510
Miami, Florida 33128-1970
T 305-375-2930 F 305-375-2931

miamidade.gov

June 8, 2010

CERTIFIED MAIL No.
7009 3410 0002 3603 2411

FACSIMILE; TELEPHONE No.
305-477-4675; 305-592-3480

Mr. Robert A. Lopez
General Asphalt Co., Inc.
4850 N.W. 72nd Avenue
Miami, Florida 33166

Re: Recommendation of Award
Request for Price Quotation (RPQ) No. 20100426 - MCC 7360 Plan
People's Transportation Plan (PTP) Roadway Resurfacing Contract

Dear Mr. Lopez:

In accordance with Sections 2-8.3 and 2-8.4 of the Code of Miami-Dade County, relating to bid protest, you are hereby notified that the County Manager has executed the tentative award of this contract to the lowest responsive bidder(s):

**H & R Paving, Inc.
1955 N.W. 110th Avenue
Miami, Florida 33172**

This award will become final ten (10) working days from the date of this notice, or the filing date of the County Manager's tentative award with the Clerk of the Board, whichever is the latest date. The successful bidder will receive notice of final bid award.

Should you have additional questions, please contact me at (305) 375-2930.

We want to thank you for your interest and bid on this project.

Sincerely,

Frank Aira, P.E., CFM
Manager, Public Works Department

FA:lc

cc: Alicia Arce, PWD
Clerk of the Board
Project File

Following Certificate View Day



Carlos Alvarez, Mayor

Public Works
111 NW 1st Street • Suite 1510
Miami, Florida 33128-1970
T 305-375-2930 F 305-375-2931

miamidade.gov

June 8, 2010

CERTIFIED MAIL No.
7009 3410 0002 3603 2428

FACSIMILE; TELEPHONE No.
305-634-3313; 305-634-3342

Mr. Humberto Lorenzo
H & J Asphalt, Inc.
4310 N.W. 35th Avenue
Miami, Florida 33142

Re: Recommendation of Award
Request for Price Quotation (RPQ) No. 20100426 - MCC 7360 Plan
People's Transportation Plan (PTP) Roadway Resurfacing Contract

Dear Mr. Lorenzo:

In accordance with Sections 2-8.3 and 2-8.4 of the Code of Miami-Dade County, relating to bid protest, you are hereby notified that the County Manager has executed the tentative award of this contract to the lowest responsive bidder(s):

H & R Paving, Inc.
1955 N.W. 110th Avenue
Miami, Florida 33172

This award will become final ten (10) working days from the date of this notice, or the filing date of the County Manager's tentative award with the Clerk of the Board, whichever is the latest date. The successful bidder will receive notice of final bid award.

Should you have additional questions, please contact me at (305) 375-2930.

We want to thank you for your interest and bid on this project.

Sincerely,

[Handwritten signature of Frank Aira]

Frank Aira, P.E., CFM
Manager, Public Works Department

FA:lc

cc: Alicia Arce, PWD
Clerk of the Board
Project File

Delonora Eximilene Lopez 'Digi'
11



Carlos Alvarez, Mayor

Public Works
111 NW 1st Street • Suite 1510
Miami, Florida 33128-1970
T 305-375-2930 F 305-375-2931

miamidade.gov

June 8, 2010

CERTIFIED MAIL No.
7009 3410 0002 3603 2435

FACSIMILE; TELEPHONE No.
954-680-8671; 954-680-8005

Mr. Daniel Weekley
Weekley Asphalt Paving, Inc.
20701 Stirling Road
Pembroke Pines, Florida 33332

Re: Recommendation of Award
Request for Price Quotation (RPQ) No. 20100426 - MCC 7360 Plan
People's Transportation Plan (PTP) Roadway Resurfacing Contract

Dear Mr. Weekley:

In accordance with Sections 2-8.3 and 2-8.4 of the Code of Miami-Dade County, relating to bid protest, you are hereby notified that the County Manager has executed the tentative award of this contract to the lowest responsive bidder(s):

**H & R Paving, Inc.
1955 N.W. 110th Avenue
Miami, Florida 33172**

This award will become final ten (10) working days from the date of this notice, or the filing date of the County Manager's tentative award with the Clerk of the Board, whichever is the latest date. The successful bidder will receive notice of final bid award.

Should you have additional questions, please contact me at (305) 375-2930.

We want to thank you for your interest and bid on this project.

Sincerely,

Frank Aira, P.E., CFM
Manager, Public Works Department

FA:lc

cc: Alicia Arce, PWD
Clerk of the Board
Project File

Receiving Opened by Day
12



Dept. of Small Business Development
Project Worksheet

Project Contract Title: PEOPLES TRANSPORTATION PLAN (PTP) P/BROADWAY CURB/RAMPING RC Date: 03/31/2010
 CONTRACT (SIC 163)
 Project Contract No: RFP NO. 10009416 Funding Source: Item No: 1-03
 Department: PUBLIC WORKS DEPARTMENT P/P
 Estimated Cost of Project/Bid: \$1,000,000.00 Resubmittal Date(s):
 Description of Project/Bid: BEST VALUE CONTRACT FOR WORK THAT SHALL INCLUDE, BUT IS NOT LIMITED TO, CLEARING AND
 EROSION CONTROL SHOULDER AREAS OF PAVEMENT, IF REQUIRED, TO FORM AND CLEANUP OF ADJACENT
 SHOULDER AND REMOVAL OF ROOTS, IF REQUIRED, INCLUDING EXISTING PAVEMENT, RE-SURFACING OF THE
 FULL BROADWAY USING TYPE 3 ASPHALTIC CONCRETE WITH A MINIMUM THICKNESS OF 4 INCH, THE WEARING
 AND RESURFACING OF ASPHALTIC PATHWAYS (PEDESTRIAN, BIKE, ETC.) ADJACENT OR NOT TO EDGE OF
 PAVEMENT.

Contract Measures Recommendation

<u>Measure</u>	<u>Program</u>	<u>Goal Percent</u>
Goal	CSBE	10.00%

Reasons for Recommendation

An analysis of the factors contained in Section VI C of Administrative Order 3-22 indicate that a goal is appropriate in the trade of Highway, Street, and Bridge Construction (government marking)

CWF Not Applicable: Not in D1A

Analysis for Recommendation of a Goal

<u>Subtrade</u>	<u>Cat.</u>	<u>Estimated Value</u>	<u>% of Items to Base Bid</u>	<u>Availability</u>
Highway, Street, and Bridge Construction	CSBE	\$100,000.00	10.00%	38
Total		\$100,000.00	10.00%	

Living Wages: YES NO Highway: YES NO Heavy Construction: YES NO
 Responsible Wages: YES NO Building: YES NO

(Ordinance 90-143 is applicable to all construction projects over \$100,000 that do not utilize Federal funds)

REVIEW COMMITTEE RECOMMENDATION

Fier 1 Set Aside

Set Aside: Level 1 _____ Level 2 _____ Level 3 _____
 Trade Set Aside (MCC): Goal 10% CSBE Bid Preference _____

No Measure _____ Deferred _____ Selection Factor _____
 [Signature] 3/31/10 [Signature] 3/31/10
 Chairman, Review Committee Date: _____ Contractor Designee Date: _____

**Public Works Department
Contracts & Specifications Section**



**MIAMI-DADE COUNTY, FLORIDA
REQUEST FOR PRICE QUOTATION (RPQ)**

111 NW 1st Street, Suite 1410
Miami, FL 33128

Contract No: MCC 7360 Plan
RPQ No: 20100426

This RPQ is issued under the terms and conditions of the CICC 7360-0/08 Contract.

Date Issued: 4/8/2010 Bid Date Due: 5/5/2010 Time Due: 2:00 p.m. Submitted Via: Sealed Envelope
Date RPQ Added: 3/12/2010 Contractors Add Request Date: 4/1/2010 Contractors Add Date: 4/8/2010
Project Number: 20100426 Estimated Value: \$879,000.00
(excluding contingencies and dedicated allowances)

Project Name: PTP Roadway Resurfacing Contract Emergency: N

Project Location: See Appendix C of the Special Provisions ESP: N

Department Contact: Alicia Arce Phone No: 305-375-2930 Fax No: 305-375-2931

Project Manager: Alicia Arce Phone No: 305-375-2930 Fax No: 305 375-2931

Document Pickup: Contact: Contracts & Specifications Section Phone: 305 375-2930 Date: 4/8/2010

Document Pickup: Location: 111 NW 1st Street, Suite 1410

	Y/N:	Mandatory:	Date:	Time:	Location:
PreBid Meeting:	<u>Y</u>	<u>N</u>	<u>4/21/2010</u>	<u>10:00 a.m.</u>	<u>111 NW 1st Street, Suite 1410 Front Conference Room</u>
Site Meeting:	<u>N</u>	<u>N</u>			

Bid shall be submitted to:

Name:

E-Mail:

Address:

Fax:

Type of Contract: Single Trade

Method of Award: Lowest Percentage Factor

Performance/Payment Bond Required: Y

Bid Bond Required: Y Insurance Required: Y

Addition Insurance Required: N

Addition Insurance Amount: \$0.00

Comm Dist: Various

Davis Bacon: N AIPP: N \$1,423.00

Prevailing Wage Rate Requirements: Yes

DBD Subcontract Forms Required: Y

Date Advertised: 4/8/2010

Review Committee Date: 3/31/2010

CSBE Requirements: Y 10.0%

Trade Set-a-side: N

DBE Requirements: N 0.0%

DBE Subcontract Forms Required: N

CWP Requirements: N 0.0%

DBD Dates: Received: 6/7/2010

SOI Date: 6/7/2010

Compliance: N

Memo Date:

Type:	Trade:	Count:	Work%:	Add Bidders
<u>Primary</u>	<u>General Engineering</u>	<u>999</u>		
<u>Primary</u>	<u>Paving</u>	<u>999</u>	<u>0%</u>	<u>Y</u>

Anticipated Start Date: 8/5/2010

Calendar Days for Project Completion: 365

Liquidated Damages / \$\$ Per day: Y \$1,423.00

Method of Payment: Scheduled Monthly Payments

CAPITAL BUDGET PROJECT # - DESCRIPTION

MCC ESTIMATE

6037700- PEOPLE'S TRANSPORTATION PLAN NEIGHBORHOOD IMPROVEMENTS

\$879,000.00

FUNDING SOURCE:

<u>SOURCE</u>	<u>PROJECT NUM</u>	<u>SITE #</u>	<u>MCC ESTIMATE</u>
People's Transportation Plan Bond Program	<u>N/A</u>	<u>N/A</u>	<u>\$879,000.00</u>

Awarded To: <u>H & R Paving Inc.</u>	CSBE Exp Date:	Paid Amt: <u>\$0.00</u>
Collusion Affidavit Received: <u>Y</u>	Date Collusion Affidavit Received: <u>5/5/2010</u>	
Date Dept Awarded: <u>6/7/2010</u>	Date Award Letter: <u>6/8/2010</u>	PO Approval Date:
Base Amt: <u>\$879,090.00</u>	Cont Amt: <u>\$87,909.00</u>	Ded Amt: <u>\$33,001.00</u>
		Award Amt: <u>\$1,000,000.00</u>
Insurance:	OCI Reviewed:	Date Approved:
		GL Ins Exp Dt: <u>5/1/2011</u>
Bid Bond:	Risk Approved:	Date Approved:
		AL Ins Exp Dt: <u>5/1/2011</u>
P & P Bond:	Risk Approved:	Date Approved:
		WC Ins Exp Dt: <u>1/1/2011</u>

Scope of Work: (Contractor must obtain and submit all permits prior to performing any work.)

A. WORK UNDER THIS CONTRACT INCLUDES FURNISHING OF ALL SUPERVISION, LABOR, MATERIALS, TOOLS, EQUIPMENT AND PERFORMING ALL OPERATIONS REQUIRED TO CONSTRUCT THE WORK IN ACCORDANCE WITH THE CONTRACT DOCUMENTS.

B. THE WORK REQUIRED FOR THIS CONTRACT SHALL INCLUDE, BUT IS NOT LIMITED TO, THE FOLLOWING: MILLING AND RESURFACING, WIDENING AND RESURFACING OF INTERSECTING STREETS, RESURFACING OF ASPHALTIC PATHWAYS (PEDESTRIAN, BICYCLE, ETC.) ADJACENT OR NOT TO THE EDGE OF PAVEMENT AS NECESSARY, TEMPORARY UTILITY REPAIRS (COLD PATCHES), CLEARING AND EXCAVATING OF SHOULDER AREAS OR BUILD- UP, AS DIRECTED BY THE ENGINEER; GRADING AND CLEAN-UP OF ADJACENT SHOULDERS AND REMOVAL OF ROOTS, AS REQUIRED, PAVEMENT MARKINGS INCLUDING THE INSTALLATION OF REFLECTIVE PAVEMENT MARKERS (BLUE/BLUE) AT FIRE HYDRANT LOCATIONS.

RESURFACING WORK MAY INCLUDE ANY OF THE FOLLOWING:

A. APPLICATION OF ASPHALTIC CONCRETE SURFACE COURSE TO EXISTING WEARING COURSE.

B. APPLICATION OF ASPHALTIC CONCRETE LEVELING COURSES TO EXISTING WEARING SURFACES PRIOR TO AND IN PREPARATION FOR ITEM (A) ABOVE.

C. APPLICATION OF ASPHALTIC CONCRETE TO PREVIOUSLY PRIMED ROCK ROADS.

D. RESURFACING OF PRIVATE DRIVEWAYS SHALL BE LIMITED TO FEATHERING OF THE ASPHALTIC CONCRETE MAT TO A POINT TWO (2) FEET FROM THE EDGE OF THE ROADWAY. RESURFACING OF THE REMAINDER OF PRIVATE DRIVEWAYS IS EXPRESSLY PROHIBITED UNDER THIS CONTRACT, UNLESS DIRECTED BY THE ENGINEER.

E. THE CONTRACTOR SHALL ADJUST ALL STORM WATER, WATER AND SEWER VALVES AND MANHOLES PRIOR TO RESURFACING. ALL ADJUSTMENTS SHALL BE MADE BY THE BUILT-UP METHOD, NOT BY THE USE OF ADJUSTMENT OF RINGS.

F. IF ANY CHANGES ARE REQUIRED DUE TO CONFLICT OF DESIGN AND OR FIELD CONDITIONS, THE ENGINEER WILL MAKE THE FINAL DETERMINATION.

G. IF ANY CHANGES ARE REQUIRED DUE TO CONFLICT OF DESIGN AND OR FIELD CONDITIONS, THE ENGINEER WILL MAKE THE FINAL DETERMINATION.

D. THE CONTRACTOR AND ALL SUBCONTRACTORS, UNDER THIS CONTRACT, ARE PROHIBITED FROM PERFORMING ANY WORK, OTHER THAN SPECIFIED IN THE CONTRACT AND/OR DIRECTED BY THE ENGINEER, WITHIN THE LIMITS OF THE PROJECT SITE, WITHOUT PRIOR WRITTEN NOTIFICATION TO THE ENGINEER. THIS INCLUDES ANY WORK FOR PRIVATE OR COMMERCIAL ENTITIES.

Design Drawings Included: N

Project Qualifier: Frank Aira

Shop Drawings Included: N

Phone No: 305-375-2930

Specifications Included: Y

EMail: AiraF@miamidade.gov

Comments:

Contractor - Bid Information (Bids added 4/8/2010)

Type	Contractor Name	Trade	Bid	DBD OK	Base Bid Amount	Award	Bid Type	LI Exp Date
7360	A.P.E.R. Construction, LLC	Paving	N		\$0.00		Pri	9/30/2011
7360	ABK Construction, Inc	General Engineering	N		\$0.00		Pri	9/30/2011
7360	Acre Engineering and Construction, Inc.	Paving	N		\$0.00		Pri	9/30/2011
7360	ACT SERVICES INC	General Engineering	N		\$0.00		Pri	8/31/2011
7360	Anzac Contractors, Inc.	General Engineering	N		\$0.00		Pri	9/30/2009
7360	Atlantic Paving Co., Inc.	Paving	N		\$0.00		Pri	9/30/2011
7360	Atlas Concrete & Pavement, Inc.	Paving	N		\$0.00		Pri	9/30/2011
7360	BNB Engineering Corp	General Engineering	N		\$0.00		Pri	9/30/2009
7360	Budget Construction Co., Inc.	Paving	N		\$0.00		Pri	9/30/2011
7360	C E B Construction, Inc.	General Engineering	N		\$0.00		Pri	9/30/2011
7360	Central Florida Equipment Rentals Inc.	General Engineering	N		\$0.00		Pri	9/30/2009
7360	Community Asphalt Corp.	General Engineering	Y		\$0.00		Pri	9/30/2009
7360	Comtech Engineering, Inc.	General Engineering	N		\$0.00		Pri	9/30/2011
7360	Construct Group Corp.	Paving	N		\$0.00		Pri	9/30/2011
7360	Construction Affairs Inc.	General Engineering	N		\$0.00		Pri	9/30/2011
7360	Downrite Engineering Corp.	Paving	N		\$0.00		Pri	9/30/2011
7360	E. L. C. I. Construction Group, Inc.	Paving	N		\$0.00		Pri	9/30/2009
7360	Florida Engineering and Development Corp.	General Engineering	N		\$0.00		Pri	9/30/2011
7360	Florida Utilities, Inc.	General Engineering	N		\$0.00		Pri	9/30/2009
7360	General Asphalt Co., Inc.	General Engineering	N	Y	\$0.00	N	Pri	9/30/2011
7360	Gonzalez Pavement Equipments, Inc. d/b/a GPE Engineering and General Contractor	Paving	N		\$0.00		Pri	9/30/2009
7360	H & J Asphalt Inc.	Paving	N	Y	\$0.00	N	Pri	9/30/2011
7360	H & R Paving Inc.	Paving	N	Y	\$879,090.00	Y	Pri	9/30/2011
7360	H. Way Corp.	Paving	N		\$0.00		Pri	9/30/2009
7360	High Tech Striping, Inc.	General Engineering	N		\$0.00		Pri	9/30/2009
7360	Hi-Tech Concrete, Inc.	General Engineering	N		\$0.00		Pri	9/30/2009
7360	Homestead Concrete & Drainage, Inc.	General Engineering	N		\$0.00		Pri	9/30/2011
7360	Horizon Contractors Inc.	General Engineering	N		\$0.00		Pri	9/30/2009
7360	Inframaster G.C. Corp.	General Engineering	N		\$0.00		Pri	9/30/2011
7360	JVA Engineering Contractors Inc.	Paving	N		\$0.00		Pri	9/30/2011
7360	Kailas, Corp	Paving	N		\$0.00		Pri	9/30/2011
7360	L'Stone Investments Corp.	General Engineering	N		\$0.00		Pri	9/30/2011
7360	Leyram Construction Inc.	General Engineering	N		\$0.00		Pri	9/30/2011
7360	LNC Engineering Contractor, Inc.	General Engineering	N		\$0.00		Pri	9/30/2011
7360	Mag Construction, Inc.	Paving	N		\$0.00		Pri	9/30/2011

7360	MAGGOLC, INC.	Paving	N		\$0.00		Pri	9/30/2011
7360	Marks Brothers, Inc.	General Engineering	N		\$0.00		Pri	9/30/2011
7360	Master Excavators, Inc.	Paving	N		\$0.00		Pri	9/30/2011
7360	Master Paving Engineering, Inc.	General Engineering	N		\$0.00		Pri	9/30/2009
7360	MEF Construction Inc.	Paving	N		\$0.00		Pri	9/30/2009
7360	Metro Equipment Service, Inc.	Paving	N		\$0.00		Pri	10/31/2007
7360	Metro Express Inc.	General Engineering	N		\$0.00		Pri	10/31/2007
7360	Miguel Lopez Jr., Inc.	Paving	N		\$0.00		Pri	12/31/2008
7360	Miri Construction, Inc.	General Engineering	N		\$0.00		Pri	10/31/2007
7360	Moric Engineering Corp.	Paving	N		\$0.00		Pri	9/30/2011
7360	Murvega Paving Company, Inc.	Paving	N		\$0.00		Pri	9/30/2011
7360	Ojito & Associates, Inc.	General Engineering	N		\$0.00		Pri	9/30/2009
7360	Palma Paving & Concrete Inc	Paving	N		\$0.00		Pri	9/30/2011
7360	PARADISE PAVERS OF MIAMI CORP	Paving	N		\$0.00		Pri	9/30/2011
7360	PCL Civil Constructors, Inc.	General Engineering	N		\$0.00		Pri	9/30/2009
7360	Persant Construction Company, Inc.	General Engineering	N		\$0.00		Pri	9/30/2011
7360	Pilome Engineering, Inc	Paving	N		\$0.00		Pri	9/30/2009
7360	Quality Paving Corp.	Paving	N		\$0.00		Pri	9/30/2011
7360	R & G Engineering, Inc.	Paving	N		\$0.00		Pri	9/30/2009
7360	R J R Construction Inc.	General Engineering	N		\$0.00		Pri	9/30/2011
7360	Rainbow Enterprises Inc DBA Rainbow Paving	Paving	N		\$0.00		Pri	9/30/2011
7360	Repor Brothers	General Engineering	N		\$0.00		Pri	9/30/2009
7360	Rimar Paving Inc.	Paving	N		\$0.00		Pri	9/30/2009
7360	ROCK American Services, Inc.	General Engineering	N		\$0.00		Pri	9/30/2009
7360	Rock Power Paving, Inc.	Paving	N		\$0.00		Pri	9/30/2011
7360	S & J Paving Inc.	Paving	N		\$0.00		Pri	9/30/2011
7360	Sealtec Construction Group, Inc.	General Engineering	N		\$0.00		Pri	12/31/2008
7360	Solo Construction Corporation	General Engineering	N		\$0.00		Pri	9/30/2009
7360	Solution Construction, Inc.	Paving	N		\$0.00		Pri	9/30/2011
7360	Star Paving, Corp.	Paving	N		\$0.00		Pri	9/30/2011
7360	T. J. Pavement Corp	Paving	N		\$0.00		Pri	9/30/2009
7360	The Redland Company, Inc.	General Engineering	N		\$0.00		Pri	8/31/2010
7360	Top Crafts, Inc.	Paving	N		\$0.00		Pri	9/30/2011
7360	Two Brothers Paving & Drainage Corp.	General Engineering	N		\$0.00		Pri	9/30/2009
7360	Underwater Engineering Services, Inc.	General Engineering	N		\$0.00		Pri	12/31/2008
7360	Walter L. Lista Inc.	General Engineering	N		\$0.00		Pri	9/30/2011
7360	Weekley Asphalt Paving, Inc.	Paving	Y		\$0.00		Pri	9/30/2011
7360			N		\$0.00			9/30/2011

	Williams Paving Co., Inc.	Paving					Pri	
7360	Wrangler Construction Inc.	General Engineering	N		\$0.00		Pri	9/30/2011
7360	Xcel Engineering Corp.	Paving	N		\$0.00		Pri	9/30/2009

BID SUMMARY SHEET

CONTRACT NO. CICC-7360-0/08

RPQ NO.: 20100426

PWD CSS ENG: Alicia Arce

BID VALIDITY: 120 180
(Select One)

BID SUBMITTAL DUE DATE: May 5, 2010

BID OPENING DATE: May 7, 2010

PROJECT NAME: People's Transportation Plan (PTP) Roadway Resurfacing Contract

COST ESTIMATE: \$879,000.00

CSBE CONTRACT MEASURE: 10 % Overall CSBE Subcontractor Goal

CWP Measure: N/A

ADDENDUM (No. issued): 0

REQUEST FOR INFORMATION (No. issued): 0

BIDDERS Firm Telephone No.	Apparent Low Bidder Position	CSBE SCHEDULE OF INTENT (✓)	PROFFERED BID (US MONIES)	Remarks
① Community Asphalt Group 305-829-0700		✓	0.95 <i>er</i>	
② General Asphalt Co., Inc. 305-592-3480		✓	0.889 <i>er</i>	
③ H & J Asphalt Inc. 786-229-8456		✓	927. <i>er</i>	
④ H & R Paving, Inc. 305-261-3005		✓	847. <i>er</i>	
Horizon Contractors, Inc. 305-828-2050				No Bid
Kailas Corp. 305-722-0099				No Bid
Morlic Engineering Corp. 305-597-1200				No Bid

BID SUMMARY SHEET

CONTRACT NO. CICC-7360-0/08

RPQ NO.: 20100426

PWD CSS ENG: Alicia Arce

BID VALIDITY: 120 180
(Select One)

BID SUBMITTAL DUE DATE: May 5, 2010

BID OPENING DATE: May 7, 2010

PROJECT NAME: People's Transportation Plan (PTP) Roadway Resurfacing Contract

COST ESTIMATE: \$879,000.00

CSBE CONTRACT MEASURE: 10 % Overall CSBE Subcontractor Goal

CWP Measure: N/A

ADDENDUM (No. issued): 0

REQUEST FOR INFORMATION (No. issued): 0

BIDDERS Firm Telephone No.	Apparent Low Bidder Position	CSBE SCHEDULE OF INTENT (✓)	PROFFERED BID (US MONIES)	Remarks
Williams Paving Co. 305-882-1950				No Bid
④ Weekley Asphalt			0.94 Rr	

Public Works Department
Contracts & Specifications Section



MIAMI-DADE COUNTY, FLORIDA
REQUEST FOR PRICE QUOTATION (RPQ)

111 NW 1st Street, Suite 1410
Miami, FL 33128

Contract No: CICC 7360-0/08
RPQ No: 20100426

RPQ Project Name: PTP Roadway Resurfacing Contract

Price Proposal (Lowest Percentage to Perform the work must be stated here. State 'No Bid' if not submitting a price proposal)

84%

JACHL

Bidder's Company Name: H & R PAVING, INC.

Company Address: 1955 NW 110 AVE.

City: MIAMI State: FL Zip: 33172

Telephone No: 305 261 3005 Fax No: 305 592 6079 Email: abe@hrpaving.com

THE EXECUTION OF THIS FORM CONSTITUTES THE UNEQUIVOCAL OFFER OF PROPOSER TO BE BOUND BY THE TERMS OF ITS PROPOSAL. FAILURE TO SIGN THIS SOLICITATION WHERE INDICATED BELOW BY AN AUTHORIZED REPRESENTATIVE SHALL RENDER THE PROPOSAL NON-RESPONSIVE. THE COUNTY MAY, HOWEVER, IN ITS SOLE DISCRETION, ACCEPT ANY PROPOSAL THAT INCLUDES AN EXECUTED DOCUMENT WHICH UNEQUIVOCALLY BINDS THE PROPOSER TO THE TERMS OF ITS OFFER.

Name of Person Submitting Quote (Print): RAUL GONZALEZ

Number of Addendums received: NONE (if none' write "None")

Signature: [Handwritten Signature]

Date: 5/4th / 2010

Note: Quotes must be submitted on this form. Quote envelope must state RPQ Number, date and time due and the Bidder's Name. Use of any other form for submission of the price quotation shall result in the rejection of the price quotation. Late bids will not be opened. *Low bidder will be notified, in the Notice of Award, of the requirements to submit current copies of insurance certificates in accordance with the Contract Documents: after review for compliance with the Contract Documents, user Department will forward all Insurance Certificates to CICC for Review.* By signature, the CONTRACTOR agrees to be bound by the terms set forth in the CICC-7360-0/08 contract.

Bid Form

PROJECT TITLE: Peoples Transportation Plan (PTP) Roadway Resurfacing Contracts

PROJECT NO: 20100426

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN THREE HUNDRED SIXTY FIVE (365) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK".

Item Number	Quantity	Unit	Description	Written Unit Amount	Unit Price	Total
1WSR	1,563.0	S.F.	Saw cut and remove an average of two (2) inches of temporary cold asphalt patch on trench in order to expose and evaluate the condition of the base. If base is found suitable, clean loose material and replace the amount of cold patch removed with hot type S asphaltic concrete up to the level of the surrounding surface.	THREE DOLLARS AND FIFTY CENTS	\$3.50	\$5,470.50
2WSR	1,328.0	S.F.	Saw cut and remove an average of two (2) inches of existing temporary cold asphalt patch on trench in order to expose and evaluate the condition of the base. If base is found unsuitable by the Engineer, remove base material and replace with a minimum of eight (8) inches of compacted limerock or six (6) inches of hot S asphaltic concrete. In either case, replace the cold patch removed with hot type S asphaltic concrete up to the level of the surrounding surface.	SIX DOLLARS AND FIFTY CENTS	\$6.50	\$8,632.00
4WS1-A	2.0	P.N.	Night Differential for Paving Repair	SEVEN HUNDRED FIFTY DOLLARS AND ZERO CENTS	\$750.00	\$1,500.00
5WS1-A	3.0	P.N.	Night Differential for Milling	SEVEN HUNDRED FIFTY DOLLARS AND ZERO CENTS	\$750.00	\$2,250.00
6WS1-A	3.0	P.N.	Night Differential for Resurfacing	SEVEN HUNDRED FIFTY DOLLARS AND ZERO CENTS	\$750.00	\$2,250.00
101-327A	5.0	PER/SCT	MOBILIZATION FOR MILLING. (To be paid once, per each Section of a Township and Range) May be deleted if no milling in Section.	SEVEN HUNDRED DOLLARS AND ZERO CENTS	\$700.00	\$3,500.00
102-74-2	534.0	EA/DAY	BARRICADES (Temporary, Type III, 6')	DOLLARS AND SIXTY FIVE CENTS	\$0.65	\$347.10
102-74-3	50.0	EA.	Barricades (Type I&II) (With high intensity flashing lights) (Temporary Type "B")	DOLLARS AND FIFTY CENTS	\$0.50	\$25.00
102-76	36.0	EA/DAY	FLASHING ARROW BOARD (Temporary, Multimode)	TWENTY DOLLARS AND ZERO CENTS	\$20.00	\$720.00
102-77	5.0	EA/DAY	HIGH INTENSITY FLASHING LIGHTS (TEMPORARY, TYPE "B")	ONE DOLLAR AND ZERO CENTS	\$1.00	\$5.00
102-8A	5.0	S.Y.	RE-GRADE EXISTING SWALE (Without sod) (When required by the Engineer.)	FIVE DOLLARS AND ZERO CENTS	\$5.00	\$25.00

22

Bid Form

PROJECT TITLE: Peoples Transportation Plan (PTP) Roadway Resurfacing Contracts

PROJECT NO: 20100426

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN THREE HUNDRED SIXTY FIVE (365) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK".

Item Number	Quantity	Unit	Description	Written Unit Amount	Unit Price	Total
102-91-4	15.0	EA.	TEMPORARY MESSAGES (ONLY MERGE/SCHOOL/RR)	FORTY DOLLARS AND ZERO CENTS	\$40.00	\$600.00
102-91-1A	86,650.0	L.F.	PAVEMENT MARKING TEMPORARY (Solid) (Any width) (Yellow or White) (Paint)	DOLLARS AND TWENTY CENTS	\$0.20	\$17,330.00
102-60A	5.0	EA/DAY	WORK ZONE SIGNS	ONE DOLLAR AND ZERO CENTS	\$1.00	\$5.00
102-91A	9,260.0	L.F.	PAVEMENT MARKING TEMPORARY (Skip) (Any width) (Yellow or White) (Paint) (10' stripe, 30' space)	DOLLARS AND THIRTY CENTS	\$0.30	\$2,778.00
110-4	20.0	S.Y.	REMOVAL OF EXISTING PAVEMENT	THREE DOLLARS AND ZERO CENTS	\$3.00	\$60.00
120-1	20.0	C.Y.	REGULAR EXCAVATION	SIX DOLLARS AND ZERO CENTS	\$6.00	\$120.00
120-2-2	10.0	C.Y.	BORROW EXCAVATION -[(Contractor supplied, truck measurement) (This item is contingent upon field conditions and may be increased, decreased, or eliminated by the Engineer)]	FIVE DOLLARS AND FIFTY CENTS	\$5.50	\$55.00
120-2-3	10.0	C.Y.	EMBANKMENT FOR ROAD BUILD-UP (Borrow material from Contractor's own source)	SIX DOLLARS AND FIFTY CENTS	\$6.50	\$65.00
120-2-4	150.0	C.Y.	EMBANKMENT MATERIAL FOR SHOULDER - Borrow material, from contractor's own source, see Special Provisions for description of material.	SIX DOLLARS AND FIFTY CENTS	\$6.50	\$975.00
160-4	10.0	S.Y.	TYPE "B" STABILIZATION (12" Thick) (Min. C.B.R. 30)	ONE DOLLARS AND FIFTY CENTS	\$1.50	\$15.00
210-1-2	10.0	S.Y.	LIMEROCK BASE (8" double course) (Primed)	TWELVE TWELVE DOLLARS AND ZERO CENTS	\$12.00	\$120.00
327-70	92,000.0	S.Y.	MILLING EXISTING PAVEMENT [(1") (Payment for greater cuts will be paid proportionally)]	TWO DOLLARS AND FIFTY CENTS	\$2.50	\$230,000.00

SCCRP_PROJECT_BID_ITEMS

03/18/2010 11:28 AM

Bidder must fill-in completely the next page for the bid to be valid.

Page 2 of 6

23

Bid Form

PROJECT TITLE: Peoples Transportation Plan (PTP) Roadway Resurfacing Contracts

PROJECT NO: 20100426

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN THREE HUNDRED SIXTY FIVE (365) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK".

Item Number	Quantity	Unit	Description	Written Unit Amount	Unit Price	Total
331-2A	3,340.0	TON	ASPHALTIC CONCRETE (TYPE S) (1" THICK)	SEVENTY FIVE DOLLARS AND ZERO CENTS	\$75.00	\$250,500.00
337-2-1	2,500.0	TON	ASPHALTIC CONCRETE FRICTION FC-3 (1" Thick)	EIGHTY THREE DOLLARS AND ZERO CENTS	\$83.00	\$207,500.00
425-4(2)	5.0	EA.	ADJUSTING INLETS	ONE HUNDRED FIFTY DOLLARS AND ZERO CENTS	\$150.00	\$750.00
425-5	56.0	EA.	ADJUST MANHOLE (This item is contingent upon field conditions and may be increased, decreased or eliminated by the Engineer)	THREE HUNDRED DOLLARS AND ZERO CENTS	\$300.00	\$16,800.00
425-6	65.0	EA.	ADJUST EXISTING VALVE BOXES (MIAMI-DADE COUNTY ONLY) (This item is contingent upon field conditions and may be increased, decreased or eliminated by the Engineer)	ONE HUNDRED SEVENTY FIVE DOLLARS AND ZERO CENTS	\$175.00	\$11,375.00
425-721E	3.0	EA.	REMOVAL AND DISPOSAL of existing damaged frames and pick up new frames at Miami-Dade Water and Sewer, including adjustment and installation of Manholes.	THREE HUNDRED FIFTY DOLLARS AND ZERO CENTS	\$350.00	\$1,050.00
425-721F	5.0	EA.	REMOVAL AND DISPOSAL of existing damaged frames and pick up new frames at Miami-Dade Water and Sewer, including adjustment and installation of Water Valves.	TWO HUNDRED TWENTY FIVE DOLLARS AND ZERO CENTS	\$225.00	\$1,125.00
425-944B	2.0	EA.	RECONSTRUCT MANHOLE	THREE HUNDRED DOLLARS AND ZERO CENTS	\$300.00	\$600.00
575-1-1	20.0	S.Y.	SODDING (Pensacola Bahia or match existing) (includes watering)	THREE DOLLARS AND FIFTY CENTS	\$3.50	\$70.00
700-40-01	3.0	AS.	ROADSIDE SIGNS ((SINGLE POST) (LESS THAN 12 S.F.))	TWO HUNDRED FIFTY DOLLARS AND ZERO CENTS	\$250.00	\$750.00
700-46-22	5.0	EA.	RESET EXISTING POST AND SIGN	FIFTY DOLLARS AND ZERO CENTS	\$50.00	\$250.00
705-71-361	20.0	EA.	36" TUBULAR DELINEATOR	FORTY EIGHT DOLLARS AND ZERO CENTS	\$48.00	\$960.00

SCCRP_PROJECT_BID_ITEMS

03/18/2010 11:28 AM

Bidder must fill-in completely the next page for the bid to be valid.

Page 3 of 6

24

Bid Form

PROJECT TITLE: Peoples Transportation Plan (PTP) Roadway Resurfacing Contracts

PROJECT NO: 20100426

THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN THREE HUNDRED SIXTY FIVE (365) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK".

Item Number	Quantity	Unit	Description	Written Unit Amount	Unit Price	Total
706-1-12	11,600.0	EA.	REFLECTIVE PAVEMENT MARKERS (class B, mono or bi-directional, all colors)	FOUR DOLLARS AND ZERO CENTS	\$4.00	\$46,400.00
711-3	20.0	EA.	PAVEMENT MESSAGES [(ONLY/MERGE/SCHOOL/RR) (Thermoplastic)]	ONE HUNDRED TEN DOLLARS AND ZERO CENTS	\$110.00	\$2,200.00
711-4	96.0	EA.	DIRECTIONAL ARROWS (Thermoplastic)	FIFTY FIVE DOLLARS AND ZERO CENTS	\$55.00	\$5,280.00
711-5	80.0	L.F.	GUIDELINES [(6" DOTTED) (2'-4' White) (Thermoplastic)]	ONE DOLLAR AND ZERO CENTS	\$1.00	\$80.00
711-7	28.0	S.F.	REMOVE EXISTING PAVEMENT MARKINGS	TWO DOLLARS AND FIFTY CENTS	\$2.50	\$70.00
711-11-121	5,540.0	L.F.	THERMOPLASTIC (White) (Solid) (6")	DOLLARS AND SIXTY CENTS	\$0.60	\$3,324.00
711-11-122	2,580.0	L.F.	THERMOPLASTIC (White) (Solid) (8")	DOLLARS AND EIGHTY CENTS	\$0.80	\$2,064.00
711-11-123	5,535.0	L.F.	THERMOPLASTIC (White) (Solid) (12")	ONE DOLLARS AND FIFTY CENTS	\$1.50	\$8,302.50
711-11-124	438.0	L.F.	THERMOPLASTIC (White) (Solid) (18")	TWO DOLLARS AND ZERO CENTS	\$2.00	\$876.00
711-11-125	3,652.0	L.F.	THERMOPLASTIC (White) (Solid) (24")	TWO DOLLARS AND FIFTY CENTS	\$2.50	\$9,130.00
711-11-221	35,040.0	L.F.	THERMOPLASTIC (Yellow) (Solid) (6")	DOLLARS AND SIXTY CENTS	\$0.60	\$21,024.00
711-11-224	986.0	L.F.	THERMOPLASTIC (Yellow) (Solid) (18")	TWO DOLLARS AND ZERO CENTS	\$2.00	\$1,972.00

25

Bid Form

PROJECT TITLE: Peoples Transportation Plan (PTP) Roadway Resurfacing Contracts

PROJECT NO: 20100426

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN THREE HUNDRED SIXTY FIVE (365) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK".

Item Number	Quantity	Unit	Description	Written Unit Amount	Unit Price	Total
711-2A	110.0	L.F.	SKIP TRAFFIC STRIPE, THERMOPLASTIC (4" WHITE/YELLOW, 6'-10' SKIP)	ONE DOLLARS AND FIFTEEN FIFTEEN CENTS	\$1.15	\$126.50
711-33-34	4,682.0	L.F.	SKIP TRAFFIC STRIPE- ((4" White/Yellow) (10' Stripe, 30' Skip)(Thermoplastic, lead free))	DOLLARS AND SEVENTY FIVE CENTS	\$0.75	\$3,511.50
711-35-41	182.0	L.F.	SOLID TRAFFIC STRIPE - WHITE)(Thermoplastic))	((4" DOLLARS AND FIFTY CENTS	\$0.50	\$91.00
711-36-41	8,000.0	L.F.	SOLID TRAFFIC STRIPE ((4"Yellow) (THERMOPLASTIC) (Lead-free))	DOLLARS AND FIFTY CENTS	\$0.50	\$4,000.00
711-33A	2,291.0	L.F.	SKIP TRAFFIC STRIPE 6" White/Yellow (10' Stripe, 30' Skip)	DOLLARS AND NINETY CENTS	\$0.90	\$2,061.90

Total: 84% (JACHL)

The bidder understands and agrees that the above total is inclusive of all work necessary to complete the job as described in the plans and specifications.

Quantities are established and are included only for the purpose of facilitating the uniform comparison of bids submitted. The County shall not be held responsible if the quantities are not accurate and all computations for compensation shall be based upon the actual work performed, whether greater or less than estimated quantities.

Tax Identification Number: 59 1690152

D.C. Certificate of competency No: E-844

Bidder's Name: HER PAVING, INC

Bidder's telephone Number: 305-261-3005

Bidder's address: 1955 NW 110 AVE
MIAMI, FL 33172

Bid Form

PROJECT TITLE: Peoples Transportation Plan (PTP) Roadway Resurfacing Contracts

PROJECT NO: 20100426

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN THREE HUNDRED SIXTY FIVE (365) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK".

BIDDER ACKNOWLEDGES THAT INCLUDED IN THE VARIOUS ITEMS OF THE PROPOSAL AND IN THE TOTAL BID PRICE ARE COSTS FOR COMPLYING WITH THE FLORIDA TRENCH SAFETY ACT (90-96), LAWS OF FLA. EFFECTIVE OCTOBER 1st, 1990. THE BIDDER FURTHER IDENTIFIES THE COSTS TO BE SUMMARIZED BELOW:

	Trench Safety Measure (Description)	Units of Measure (LF, SY)	Unit (Quantity)	Unit Cost	Extended Cost
A.	_____	_____	N/A	_____	_____
B.	_____	_____		_____	_____
C.	_____	_____		_____	_____
D.	_____	_____		_____	_____

FAILURE TO COMPLETE THE ABOVE MAY RESULT IN THE BID BEING DECLARED NON-RESPONSIVE

Public Works Department
Contracts & Specifications Section



MIAMI-DADE COUNTY, FLORIDA
REQUEST FOR PRICE QUOTATION (RPQ)

111 NW 1st Street, Suite 1410
Miami, FL 33128

Contract No: CICC 7360-0/08
RPQ No: 20100426

RPQ Project Name: PTP Roadway Resurfacing Contract

Price Proposal (Lowest Percentage to Perform the work must be stated here. State 'No Bid' if not submitting a price proposal)

92%

Bidder's Company Name: **H & J Asphalt, Inc.**

Company Address: 4310 N.W. 35 Ave
Miami, FL 33142

City: _____ State: _____ Zip: _____

Telephone No: 305-634-3342 Fax No: 305-634-3313 EMail: hjasph@belleearth.net

THE EXECUTION OF THIS FORM CONSTITUTES THE UNEQUIVOCAL OFFER OF PROPOSER TO BE BOUND BY THE TERMS OF ITS PROPOSAL. FAILURE TO SIGN THIS SOLICITATION WHERE INDICATED BELOW BY AN AUTHORIZED REPRESENTATIVE SHALL RENDER THE PROPOSAL NON-RESPONSIVE. THE COUNTY MAY, HOWEVER, IN ITS SOLE DISCRETION, ACCEPT ANY PROPOSAL THAT INCLUDES AN EXECUTED DOCUMENT WHICH UNEQUIVOCALLY BINDS THE PROPOSER TO THE TERMS OF ITS OFFER.

Name of Person Submitting Quote (Print): Humberto Lorenzo Jr -

Number of Addendums received: _____ (if none' write "None")

Signature:

Date: 5-4-10

Note: Quotes must be submitted on this form. Quote envelope must state RPQ Number, date and time due and the Bidder's Name. Use of any other form for submission of the price quotation shall result in the rejection of the price quotation. Late bids will not be opened. *Low bidder will be notified, in the Notice of Award, of the requirements to submit current copies of insurance certificates in accordance with the Contract Documents: after review for compliance with the Contract Documents, user Department will forward all Insurance Certificates to CICC for Review.* By signature, the CONTRACTOR agrees to be bound by the terms set forth in the CICC-7360-0/08 contract.

Public Works Department
Contracts & Specifications Section



MIAMI-DADE COUNTY, FLORIDA
REQUEST FOR PRICE QUOTATION (RPQ)

111 NW 1st Street, Suite 1410
Miami, FL 33128

Contract No: CICC 7360-0/08
RPQ No: 20100426

RPQ Project Name: PTP Roadway Resurfacing Contract

Price Proposal (Lowest Percentage to Perform the work must be stated here. State 'No Bid' if not submitting a price proposal)

0.889

Bidder's Company Name: GENERAL ASPHALT CO., INC.

Company Address: 4850 N.W. 72 AVE.

City: MIAMI


State: FL. Zip: 33166

Telephone No: (305) 592-3480 Fax No: (305) 477-4675 EMail: ROBERT@GENERALASPHALT

THE EXECUTION OF THIS FORM CONSTITUTES THE UNEQUIVOCAL OFFER OF PROPOSER TO BE BOUND BY THE TERMS OF ITS PROPOSAL. FAILURE TO SIGN THIS SOLICITATION WHERE INDICATED BELOW BY AN AUTHORIZED REPRESENTATIVE SHALL RENDER THE PROPOSAL NON-RESPONSIVE. THE COUNTY MAY, HOWEVER, IN ITS SOLE DISCRETION, ACCEPT ANY PROPOSAL THAT INCLUDES AN EXECUTED DOCUMENT WHICH UNEQUIVOCALLY BINDS THE PROPOSER TO THE TERMS OF ITS OFFER.

Name of Person Submitting Quote (Print): ROBERT A. LOPEZ

Number of Addendums received: _____ (if none' write "None")

Signature: 

Date: 5 MAY 2010

Note: Quotes must be submitted on this form. Quote envelope must state RPQ Number, date and time due and the Bidder's Name. Use of any other form for submission of the price quotation shall result in the rejection of the price quotation. Late bids will not be opened. *Low bidder will be notified, in the Notice of Award, of the requirements to submit current copies of insurance certificates in accordance with the Contract Documents: after review for compliance with the Contract Documents, user Department will forward all Insurance Certificates to CICC for Review.* By signature, the CONTRACTOR agrees to be bound by the terms set forth in the CICC-7360-0/08 contract.

Find Contracts With Search String ==>

Projects

Goto Bottom

Exit



**OFFICE OF CAPITAL IMPROVEMENTS
CAPITAL IMPROVEMENTS INFORMATION SYSTEM**

Wednesday, June 09, 2010

**All Contracts for FEIN 591690152
H & R Paving Inc.**

<u>DST</u>	<u>DPT</u>	<u>Type</u>	<u>Contract</u>	<u>Name</u>	<u>Location / Contractor</u>	<u>Estimated Completion Date</u>	<u>Total Award</u>	<u>Last Status Date</u>	<u>% Complete / Status *</u>
30	PW	CON	<u>20030001</u>	PTP RESURFACING	H & R Paving Inc.	8/16/2005	\$1,000,000	7/25/2007	100% / Closed
30	PW	CON	<u>20030002</u>	PTP RESURFACING	H & R Paving Inc.	10/18/2004	\$0	6/21/2006	100% / Closed
30	PW	CON	<u>20030003</u>	PTP RESURFACING	H & R Paving Inc.	10/18/2005	\$1,000,000	6/21/2006	100% / Closed
0	PW	7360	<u>20030040</u>	NW 154 Street @ NW 122 Avenue	H & R Paving Inc.	N/A	\$364,470	7/25/2007	0% / Cancelled
30	PW	CON	<u>20030249</u>	Drainage (Countywide)	H & R Paving Inc.	2/28/2006	\$896,396	7/25/2007	100% / Closed
30	PW	CON	<u>20030250</u>	Drainage (Countywide)	H & R Paving Inc.	4/4/2006	\$1,000,000	5/19/2006	100% / Closed
30	PW	CON	<u>20030254</u>	Resurfacing (Countywide)	H & R Paving Inc.	3/2/2006	\$1,000,000	7/25/2007	100% / Closed
30	PW	CON	<u>20030255</u>	Resurfacing (Countywide)	H & R Paving Inc.	3/2/2006	\$1,000,000	3/11/2008	100% / Closed
3	PW	CON	<u>20030256</u>	NE 1st Avenue and NE 2nd Avenue from NE 5th Stre	H & R Paving Inc.	3/10/2006	\$820,937	7/25/2007	100% / Closed
9	PW	CON	<u>20040398</u>	SW 117th Avenue from SW 184th Street to SW 152nd	H & R Paving Inc.	3/26/2008	\$7,320,630	10/31/2008	100% / Work Complete: Pending Change
30	PW	CON	<u>20040450</u>	Resurfacing	H & R Paving Inc.	8/15/2007	\$900,901	3/11/2008	100% / Closed
30	PW	CON	<u>20040506</u>	PTP RESURFACING	H & R Paving Inc.	7/25/2007	\$1,801,802	3/11/2008	100% / Closed
30	PW	CON	<u>20040507</u>	PTP RESURFACING	H & R Paving Inc.	7/25/2007	\$1,768,108	6/30/2008	100% / Closed
30	PW	CON	<u>20040508</u>	PTP RESURFACING	H & R Paving Inc.	8/8/2007	\$1,789,189	3/11/2008	100% / Closed
30	PW	CON	<u>20040509</u>	PTP RESURFACING	H & R Paving Inc.	8/8/2007	\$1,768,108	3/11/2008	100% / Closed
12	PW	7360	<u>20060040</u>	Roadway Resurfacing District 1	H & R Paving Inc.	9/11/2007	\$836,000	3/11/2008	100% / Closed
11	PW	7360	<u>20060069</u>	Roadway Resurfacing Contract f	H & R Paving Inc.	8/28/2007	\$730,000	3/11/2008	100% / Closed
10	PW	7360	<u>20060196</u>	QNIP Resurfacing Contract for	H & R Paving Inc.	10/23/2007	\$1,000,000	6/30/2008	100% / Closed
9	PW	CON	<u>20060208</u>	SW 328th Street (Canal Drive) from SW 162nd Aven	H & R Paving Inc.	4/1/2008	\$5,466,746	3/4/2009	100% / Closed
29	PW	7360	<u>20060222</u>	Roadway Resurfacing Contract	H & R Paving Inc.	10/23/2007	\$1,000,000	3/11/2008	100% / Closed
7	PW	CON	<u>20060291</u>	Rickenbacker Causeway Road Resurfacing and Bike-	H & R Paving Inc.	8/2/2007	\$1,282,397	3/11/2008	100% / Closed
8	PW	7360	<u>20060307</u>	GOB Resurfacing Contract Distr	H & R Paving Inc.	9/29/2007	\$574,000	3/11/2008	100% / Closed

29	PW	7360	<u>20060352</u>	QNIP Roadway Resurfacing Contr	H & R Paving Inc.	3/4/2008	\$1,000,000	<u>6/30/2008</u>	100% / Closed
29	PW	7360	<u>20060353</u>	QNIP Roadway Resurfacing Contr	H & R Paving Inc.	11/25/2007	\$1,000,000	<u>5/7/2008</u>	100% / Closed
30	PW	7360	<u>20060464</u>	Roadway Resurfacing Contract	H & R Paving Inc.	N/A	\$635,000	<u>3/11/2008</u>	0% / Cancelled
						Estimated Completion Date	Total Award	Last Status Date	% Complete / Status *
30	PW	7360	<u>20060465</u>	Roadway Resurfacing Contract	H & R Paving Inc.	N/A	\$635,000	<u>3/11/2008</u>	0% / Cancelled
6	PW	CON	<u>20070562</u>	PTP Roadway Improvements along NW 7 Street, from	H & R Paving Inc.	3/14/2009	\$1,998,754	<u>3/23/2010</u>	100% / Closed
29	PW	7360	<u>20070564</u>	QNIP Resurfacing Contract	H & R Paving Inc.	3/27/2009	\$879,090	<u>3/16/2010</u>	100% / Closed
29	PW	7360	<u>20070567</u>	QNIP Resurfacing Contract	H & R Paving Inc.	12/27/2008	\$879,090	<u>10/23/2008</u>	100% / Closed
29	PW	7360	<u>20070568</u>	QNIP Resurfacing Contract	H & R Paving Inc.	4/9/2009	\$879,090	<u>3/16/2010</u>	100% / Closed
30	PW	CON	<u>20070593</u>	WASD Utility Roadway Rehabilitation Contract - C	H & R Paving Inc.	9/2/2009	\$959,561	<u>8/17/2009</u>	92% / On Schedule
29	PW	7360	<u>20080134</u>	Resurfacing Contract	H & R Paving Inc.	9/23/2009	\$1,379,090	<u>2/16/2010</u>	100% / Closed
29	PW	7360	<u>20080225</u>	WASD Street Rehabilitation Con	H & R Paving Inc.	10/19/2010	\$1,000,000	<u>6/11/2009</u>	0% / On Schedule
30	PW	7360	<u>20090026</u>	People's Transportation Plan (H & R Paving Inc.	2/23/2011	\$879,090	<u>5/13/2010</u>	90% / On Schedule
30	PW	7360	<u>20090027</u>	Roadway Resurfacing Contract	H & R Paving Inc.	5/4/2011	\$879,091	<u>5/13/2010</u>	25% / On Schedule
30	PW	7360	<u>20090053</u>	ARRA Roadway Resurfacing Contr	H & R Paving Inc.	9/26/2010	\$488,293	<u>5/13/2010</u>	47% / On Schedule
30	PW	7360	<u>20090110</u>	ARRA Roadway Resurfacing Contr	H & R Paving Inc.	5/12/2011	\$636,435	<u>5/13/2010</u>	10% / On Schedule
30	PW	7360	<u>20090116</u>	ARRA Roadway Resurfacing Contr	H & R Paving Inc.	2/20/2011	\$427,811	<u>5/13/2010</u>	0% / Not Started
30	PW	7360	<u>20090120</u>	ARRA Roadway Resurfacing Contr	H & R Paving Inc.	12/19/2010	\$611,472	<u>5/13/2010</u>	10% / On Schedule
30	PW	7360	<u>20090123</u>	ARRA Roadway Resurfacing Contr	H & R Paving Inc.	2/24/2011	\$610,301	<u>5/13/2010</u>	0% / Not Started
30	PW	7360	<u>20090126</u>	ARRA Roadway Resurfacing Contr	H & R Paving Inc.	8/28/2010	\$331,027	<u>5/13/2010</u>	10% / On Schedule
30	PW	7360	<u>20100387</u>	PTP Resurfacing Contract	H & R Paving Inc.	N/A	\$879,090	N/A	0% / On Schedule
30	PW	7360	<u>20100426</u>	PTP Roadway Resurfacing Contra	H & R Paving Inc.	N/A	\$879,090	<u>3/12/2010</u>	0% / On Schedule
0	PW	CON	<u>629902</u>	Resurfacing Contract No. 6	H & R Paving Inc.	N/A	\$2,300,000	<u>8/8/2005</u>	100% / Complete
30	DE	CON	<u>630023</u>	Roadway Reconstruction, Drainage and Resurfacing	H & R Paving Inc.	9/21/2005	\$4,909,091	<u>9/21/2005</u>	100% / Complete
0	DE	CON	<u>630158Q</u>	QNIP Drainage Contract No. 9 for DERM	H & R Paving Inc.	8/6/2003	\$750,000	<u>3/2/2005</u>	100% / Complete
0	PW	CON	<u>640338-A</u>	Street Pavement Rehabilitation - Contract No. 4	H & R Paving Inc.	4/15/2003	\$500,000	<u>7/30/2007</u>	100% / Closed
0	PW	CON	<u>640338-B</u>	Street Pavement Rehabilitation - Contract No. 4	H & R Paving Inc.	5/15/2003	\$500,000	<u>3/9/2007</u>	100% / Closed
30	PW	CON	<u>640383</u>	STREET PAVEMENT REHABILITATION CONTRACT NO. 8	H & R Paving Inc.	N/A	\$0	<u>8/8/2005</u>	100% / Complete
30	PW	CON	<u>640384</u>	STREET PAVEMENT REHABILITATION CONTRACT NO 9	H & R Paving Inc.	N/A	\$0	<u>11/29/2005</u>	100% / Complete
						Estimated Completion Date	Total Award	Last Status Date	% Complete / Status *
30	PW	CON	<u>640385</u>	STREET PAVEMENT REHABILITATION CONTRACT NO. 10	H & R Paving Inc.	N/A	\$0	<u>11/29/2005</u>	100% / Complete
0	PW	CON	<u>671034</u>	Resurfacing Existing Streets Contract No. 26	H & R Paving Inc.	N/A	\$1,000,000	<u>8/8/2005</u>	100% / Complete

30	PW	CON	<u>693232Q</u>	QNIP2 OPEN DRAINAGE CONTRACT #18 DERM	H & R Paving Inc.	10/19/2004	\$1,500,000	<u>5/19/2006</u>	100% / Closed
13	DE	7360	<u>693253</u>	San Mateo Phases I, II, & III	H & R Paving Inc.	12/2/2005	\$600,000	<u>1/17/2006</u>	90% / Complete
0	DE	CON	<u>CF002203</u>	Multiple Award Indefinite Quantity Contract for	H & R Paving Inc.	1/26/2005	\$7,772,727	<u>2/22/2005</u>	100% / Complete
0	DE	CON	<u>CF005002 (B)</u>	FEMA Drainage and Roadway Reconstruction Contrac	H & R Paving Inc.	12/15/2005	\$5,000,000	<u>4/4/2007</u>	100% / Complete
0	DE	CON	<u>CF005003B</u>	FEMA Drainage and Roadway Reconstruction Contrac	H & R Paving Inc.	9/27/2005	\$4,545,455	<u>4/4/2007</u>	100% / Complete
30	<u>WS</u>	<u>CON</u>	<u>W-</u> <u>897,Divisions</u> <u>1 and 2</u>	<u>Adjusting Manhole Castings and</u> <u>Valve Boxes for a</u>	<u>H & R Paving Inc.</u>	<u>8/3/2012</u>	<u>\$1,260,000</u>	<u>5/3/2010</u>	<u>60% / On</u> <u>Schedule</u>
Totals:						58	\$81,823,332		

* Yellow Status=Inactive Contract

[Contracts Status View](#) [MCC Status View](#)

[Exit](#)

[Projects](#)

[Goto Top](#)



Capital Improvements Information System

Contractor Evaluations Report

Dept	Contract	Type	Contractor / Architect Name	Date	Rater	Period	Rate
PW	<u>629902</u>	CON	<u>H & R Paving Inc.</u>	8/24/2005	Armando Aragon	Project conclusion or closeout	<u>3.2</u>
PW	<u>20030001</u>	CON	<u>H & R Paving Inc.</u>	8/24/2005	Armando Aragon	Interim	<u>3.2</u>
PW	<u>20030002</u>	CON	<u>H & R Paving Inc.</u>	8/24/2005	Armando Aragon	Interim	<u>3.2</u>
PW	<u>20030003</u>	CON	<u>H & R Paving Inc.</u>	8/24/2005	Armando Aragon	Interim	<u>3.2</u>
PW	<u>640383</u>	CON	<u>H & R Paving Inc.</u>	8/24/2005	Maria Llosas	Interim	<u>2.8</u>
PW	<u>640384</u>	CON	<u>H & R Paving Inc.</u>	8/24/2005	Maria Llosas	Interim	<u>2.8</u>
PW	<u>640385</u>	CON	<u>H & R Paving Inc.</u>	8/24/2005	Maria Llosas	Interim	<u>2.8</u>
PW	<u>693232Q</u>	CON	<u>H & R Paving Inc.</u>	8/24/2005	Ruben Arencibia	None	<u>2.8</u>
PW	<u>640384</u>	CON	<u>H & R Paving Inc.</u>	10/3/2005	Jesus Gonzalez	Completion of construction	<u>3.5</u>
PW	<u>640383</u>	CON	<u>H & R Paving Inc.</u>	10/3/2005	Jesus Gonzalez	Completion of construction	<u>3.5</u>
PW	<u>640385</u>	CON	<u>H & R Paving Inc.</u>	10/3/2005	Jesus Gonzalez	Completion of construction	<u>3.5</u>
PW	<u>20030256</u>	CON	<u>H & R Paving Inc.</u>	10/3/2005	Urbano Baz	Interim	<u>1.3</u>
DE	<u>CF005002 (B)</u>	CON	<u>H & R Paving Inc.</u>	12/5/2005	Susel Ferrer	Project conclusion or closeout	<u>2.6</u>
DE	<u>630023</u>	CON	<u>H & R Paving Inc.</u>	12/5/2005	Susel Ferrer	Project conclusion or closeout	<u>2.3</u>
DE	<u>CF002203</u>	CON	<u>H & R Paving Inc.</u>	12/5/2005	Susel Ferrer	Project conclusion or closeout	<u>2.7</u>
DE	<u>CF005003B</u>	CON	<u>H & R Paving Inc.</u>	12/12/2005	Susel Ferrer	None	<u>2.1</u>
PW	<u>20030001</u>	CON	<u>H & R Paving Inc.</u>	3/23/2006	Armando Aragon	Interim	<u>3.0</u>
PW	<u>20030002</u>	CON	<u>H & R Paving Inc.</u>	3/23/2006	Armando Aragon	Project conclusion or closeout	<u>3.0</u>
PW	<u>20030003</u>	CON	<u>H & R Paving Inc.</u>	3/23/2006	Armando Aragon	Interim	<u>3.0</u>
PW	<u>20030254</u>	CON	<u>H & R Paving Inc.</u>	3/23/2006	Armando Aragon	Interim	<u>3.0</u>
PW	<u>20030255</u>	CON	<u>H & R Paving Inc.</u>	3/23/2006	Armando Aragon	Interim	<u>3.0</u>
PW	<u>20040506</u>	CON	<u>H & R Paving Inc.</u>	3/23/2006	Armando Aragon	Interim	<u>3.0</u>
PW	<u>20040507</u>	CON	<u>H & R Paving Inc.</u>	3/23/2006	Armando Aragon	Interim	<u>3.0</u>
PW	<u>20040508</u>	CON	<u>H & R Paving Inc.</u>	3/23/2006	Armando Aragon	Interim	<u>3.0</u>
PW	<u>20040509</u>	CON	<u>H & R Paving Inc.</u>	3/23/2006	Armando Aragon	Interim	<u>3.0</u>
PW	<u>20040450</u>	CON	<u>H & R Paving Inc.</u>	3/24/2006	Armando Aragon	Interim	<u>3.0</u>
PW	<u>20030001</u>	CON	<u>H & R Paving Inc.</u>	4/25/2006	Armando Aragon	Project conclusion or closeout	<u>3.0</u>
PW	<u>20030002</u>	CON	<u>H & R Paving Inc.</u>	4/25/2006	Armando Aragon	Project conclusion or closeout	<u>3.0</u>
PW	<u>20030003</u>	CON	<u>H & R Paving Inc.</u>	4/25/2006	Armando Aragon	Interim	<u>3.0</u>
PW	<u>20030254</u>	CON	<u>H & R Paving Inc.</u>	4/26/2006	Armando Aragon	Interim	<u>3.0</u>
PW	<u>20030255</u>	CON	<u>H & R Paving Inc.</u>	4/27/2006	Armando Aragon	Interim	<u>3.0</u>
PW	<u>20040450</u>	CON	<u>H & R Paving Inc.</u>	4/27/2006	Armando Aragon	Interim	<u>3.0</u>
PW	<u>20040506</u>	CON	<u>H & R Paving Inc.</u>	4/27/2006	Armando Aragon	Interim	<u>3.0</u>
PW	<u>20040507</u>	CON	<u>H & R Paving Inc.</u>	4/27/2006	Armando Aragon	Interim	<u>3.0</u>
PW	<u>20040508</u>	CON	<u>H & R Paving Inc.</u>	4/27/2006	Armando Aragon	Interim	<u>3.0</u>
PW	<u>20040509</u>	CON	<u>H & R Paving Inc.</u>	4/27/2006	Armando Aragon	Interim	<u>3.0</u>
PW	<u>20030250</u>	QNI	<u>H & R Paving Inc.</u>	5/18/2006	Urbano Baz	Completion of	<u>2.6</u>

PW	<u>20030256</u>	CON	<u>H & R Paving Inc.</u>	10/26/2006	Urbano Baz	construction Project conclusion or closeout	<u>1.9</u>
PW	<u>20040450</u>	CON	<u>H & R Paving Inc.</u>	12/27/2006	Armando Aragon	Interim	<u>3.0</u>
PW	<u>20030254</u>	CON	<u>H & R Paving Inc.</u>	12/27/2006	Armando Aragon	Project conclusion or closeout	<u>3.0</u>
PW	<u>20030255</u>	CON	<u>H & R Paving Inc.</u>	12/27/2006	Armando Aragon	Interim	<u>3.0</u>
PW	<u>20040506</u>	CON	<u>H & R Paving Inc.</u>	12/27/2006	Armando Aragon	Interim	<u>3.0</u>
PW	<u>20040507</u>	CON	<u>H & R Paving Inc.</u>	12/27/2006	Armando Aragon	Interim	<u>3.0</u>
PW	<u>20040508</u>	CON	<u>H & R Paving Inc.</u>	12/27/2006	Armando Aragon	Interim	<u>3.0</u>
PW	<u>20040509</u>	CON	<u>H & R Paving Inc.</u>	12/27/2006	Armando Aragon	Interim	<u>3.0</u>
PW	<u>20040450</u>	CON	<u>H & R Paving Inc.</u>	4/10/2007	Armando Aragon	Project conclusion or closeout	<u>3.0</u>
PW	<u>20040506</u>	CON	<u>H & R Paving Inc.</u>	4/10/2007	Armando Aragon	Interim	<u>3.0</u>
PW	<u>20040507</u>	CON	<u>H & R Paving Inc.</u>	4/10/2007	Armando Aragon	Interim	<u>3.0</u>
PW	<u>20040508</u>	CON	<u>H & R Paving Inc.</u>	4/10/2007	Armando Aragon	Interim	<u>3.0</u>
PW	<u>20040509</u>	CON	<u>H & R Paving Inc.</u>	4/10/2007	Armando Aragon	Interim	<u>3.0</u>
PW	<u>20040398</u>	CON	<u>H & R Paving Inc.</u>	6/13/2007	Juan Paan	Interim	<u>2.3</u>
PW	<u>20030249</u>	CON	<u>H & R Paving Inc.</u>	8/24/2007	Urbano Baz	None	<u>2.6</u>
PW	<u>20040506</u>	CON	<u>H & R Paving Inc.</u>	11/28/2007	Armando Aragon	Project conclusion or closeout	<u>2.5</u>
PW	<u>20040507</u>	CON	<u>H & R Paving Inc.</u>	11/28/2007	Armando Aragon	Project conclusion or closeout	<u>2.5</u>
PW	<u>20040508</u>	CON	<u>H & R Paving Inc.</u>	11/28/2007	Armando Aragon	Project conclusion or closeout	<u>2.5</u>
PW	<u>20040509</u>	CON	<u>H & R Paving Inc.</u>	11/28/2007	Armando Aragon	Project conclusion or closeout	<u>2.5</u>
PW	<u>20030255</u>	CON	<u>H & R Paving Inc.</u>	11/28/2007	Armando Aragon	Project conclusion or closeout	<u>2.5</u>
PW	<u>20060291</u>	CON	<u>H & R Paving Inc.</u>	11/28/2007	Armando Aragon	Project conclusion or closeout	<u>3.4</u>
PW	<u>20060208</u>	CON	<u>H & R Paving Inc.</u>	6/17/2008	Nester Melian	Interim	<u>2.9</u>
PW	<u>20060208</u>	CON	<u>H & R Paving Inc.</u>	12/24/2008	Urbano Baz	Completion of construction	<u>2.7</u>
PW	<u>20070562</u>	CON	<u>H & R Paving Inc.</u>	1/14/2009	Armando Aragon	Interim	<u>3.3</u>
PW	<u>20070593</u>	CON	<u>H & R Paving Inc.</u>	2/13/2009	Maria Llosas	Interim	<u>4.0</u>
PW	<u>20070562</u>	CON	<u>H & R Paving Inc.</u>	4/24/2009	Armando Aragon	Project conclusion or closeout	<u>3.3</u>
WS	W- 897 Divisions 1 and 2	CON	<u>H & R Paving Inc.</u>	4/7/2010	Iden Edwards	Interim	<u>3.4</u>
PW	<u>20060040</u>	7360	<u>H & R Paving Inc.</u>	12/27/2006	Armando Aragon	Interim	<u>3.0</u>
PW	<u>20060069</u>	7360	<u>H & R Paving Inc.</u>	12/27/2006	Armando Aragon	Interim	<u>3.0</u>
PW	<u>20060196</u>	7360	<u>H & R Paving Inc.</u>	12/27/2006	Armando Aragon	Interim	<u>3.0</u>
PW	<u>20060222</u>	7360	<u>H & R Paving Inc.</u>	12/27/2006	Armando Aragon	Interim	<u>3.0</u>
DE	<u>693253</u>	7360	<u>H & R Paving Inc.</u>	1/18/2007	John Piedrahita	Project conclusion or closeout	<u>3.5</u>
PW	<u>20060069</u>	7360	<u>H & R Paving Inc.</u>	4/10/2007	Armando Aragon	Project conclusion or closeout	<u>3.0</u>
PW	<u>20060196</u>	7360	<u>H & R Paving Inc.</u>	4/10/2007	Armando Aragon	Interim	<u>3.0</u>
PW	<u>20060222</u>	7360	<u>H & R Paving Inc.</u>	4/10/2007	Armando Aragon	Interim	<u>3.0</u>
PW	<u>20060307</u>	7360	<u>H & R Paving Inc.</u>	4/10/2007	Armando Aragon	Interim	<u>3.0</u>
PW	<u>20060040</u>	7360	<u>H & R Paving Inc.</u>	11/28/2007	Armando Aragon	Interim	<u>2.5</u>
PW	<u>20060196</u>	7360	<u>H & R Paving Inc.</u>	11/28/2007	Armando Aragon	Interim	<u>2.5</u>
PW	<u>20060222</u>	7360	<u>H & R Paving Inc.</u>	11/28/2007	Armando Aragon	Interim	<u>2.5</u>
PW	<u>20060352</u>	7360	<u>H & R Paving Inc.</u>	11/28/2007	Armando Aragon	Interim	<u>2.5</u>

PW	<u>20060353</u>	7360	<u>H & R Paving Inc.</u>	11/28/2007	Armando Aragon	Interim	<u>2.5</u>
PW	<u>20060307</u>	7360	<u>H & R Paving Inc.</u>	11/28/2007	Armando Aragon	Project conclusion or closeout	<u>2.5</u>
PW	<u>20060040</u>	7360	<u>H & R Paving Inc.</u>	1/10/2008	Armando Aragon	Completion of construction	<u>3.0</u>
PW	<u>20060040</u>	7360	<u>H & R Paving Inc.</u>	3/10/2008	Armando Aragon	Project conclusion or closeout	<u>3.0</u>
PW	<u>20060222</u>	7360	<u>H & R Paving Inc.</u>	3/10/2008	Armando Aragon	Project conclusion or closeout	<u>3.0</u>
PW	<u>20060352</u>	7360	<u>H & R Paving Inc.</u>	3/10/2008	Armando Aragon	Interim	<u>3.0</u>
PW	<u>20060353</u>	7360	<u>H & R Paving Inc.</u>	3/10/2008	Armando Aragon	Interim	<u>3.0</u>
PW	<u>20060352</u>	7360	<u>H & R Paving Inc.</u>	6/30/2008	Armando Aragon	Project conclusion or closeout	<u>3.0</u>
PW	<u>20060196</u>	7360	<u>H & R Paving Inc.</u>	6/30/2008	Armando Aragon	Project conclusion or closeout	<u>3.0</u>
PW	<u>20060353</u>	7360	<u>H & R Paving Inc.</u>	6/30/2008	Armando Aragon	Project conclusion or closeout	<u>3.0</u>
PW	<u>20070567</u>	7360	<u>H & R Paving Inc.</u>	10/6/2008	Armando Aragon	Project conclusion or closeout	<u>3.0</u>
PW	<u>20070568</u>	7360	<u>H & R Paving Inc.</u>	10/6/2008	Armando Aragon	Interim	<u>3.0</u>
PW	<u>20070564</u>	7360	<u>H & R Paving Inc.</u>	10/6/2008	Armando Aragon	Interim	<u>3.0</u>
PW	<u>20080134</u>	7360	<u>H & R Paving Inc.</u>	4/15/2009	Armando Aragon	Interim	<u>3.2</u>
PW	<u>20070564</u>	7360	<u>H & R Paving Inc.</u>	4/24/2009	Armando Aragon	Project conclusion or closeout	<u>3.0</u>
PW	<u>20070568</u>	7360	<u>H & R Paving Inc.</u>	4/24/2009	Armando Aragon	Project conclusion or closeout	<u>3.0</u>
PW	<u>20080134</u>	7360	<u>H & R Paving Inc.</u>	12/24/2009	Armando Aragon	Project conclusion or closeout	<u>3.3</u>

Evaluation Count: 94 Contractors: 1 Average Evaluation: 2.9

Exit

Firm	Date of Violation	Project #	Department	Ord.	Amount Identified	Amount Recovered	Amount Makeup	Reason	Status
GRAY CONSTRUCTION & ASSOCIATES, INC.									
	8/10/2001	MIA-768A	AV-AA	90-143	\$5,319.24	\$4,359.98		Underpayment of Employee	Closed 7/10/2008
	8/10/2001	MIA-737-R-3	AV-AA	90-143	\$28,370.63	\$28,370.63		Underpayment of Employee	Closed 7/10/2008
	8/10/2001	MIA-766-R	AV-AA	90-143	\$51,310.13	\$51,310.13		Underpayment of Employee	Closed 7/10/2008
GROUP II, INC.									
	5/6/2002	6123-2/03- POAPGS0109436	GS	90-143	\$556.96		\$0.00	Underpayment of Employee	Open
H & J ASPHALT, INC.									
	3/14/2007	20040423	PW	97-52			\$73,793.92	Prime failed to meet CSBE subcontractor goal	Closed 6/10/2008
	3/14/2007	20040422	PW	97-52			\$35,856.56	Prime failed to meet CSBE subcontractor goal	Closed 6/10/2008
	6/21/2007	20030252	PW	97-52			\$11,809.82	Prime failed to meet CSBE subcontractor goal	Closed 6/10/2008
H & R PAVING, INC.									
	3/6/2007	20030256 (651007)	PW	97-52			\$131,487.00	Prime failed to meet CSBE subcontractor goal	Closed 6/24/2009
	3/6/2007	RM-6-01/03	AV	97-52			\$24,562.00	Prime failed to meet CSBE subcontractor goal	Closed 6/24/2009
	3/6/2007	20030249	PW	97-52			\$64,933.00	Prime failed to meet CSBE subcontractor goal	Closed 6/24/2009
	5/23/2007	20040506	PW	90-143	\$4,008.46	\$4,008.46		Submittal of inaccurate payrolls	Closed 6/17/2008
	5/23/2007	20040450	PW	90-143	\$4,008.47	\$4,008.47		Submittal of inaccurate payrolls	Closed 6/17/2008
	5/23/2007	20040509	PW	90-143	\$4,008.47	\$4,008.47		Submittal of inaccurate payrolls	Closed 6/17/2008
	5/23/2007	20040507	PW	90-143	\$4,008.47	\$4,008.47		Submittal of inaccurate payrolls	Closed 6/17/2008
	5/23/2007	20040508	PW	90-143	\$4,008.47	\$4,008.47		Submittal of inaccurate payrolls	Closed 6/17/2008
HORSEPOWER ELECTRIC, INC.									
	2/7/2002	671030A	PW	97-52			\$39,583.38	Prime failed to meet CSBE subcontractor goal	Closed 1/27/2010



[Previous on List](#) [Next on List](#) [Return To List](#)

Entity Name Search

[Events](#)

[Name History](#)

Detail by Entity Name

Florida Profit Corporation

H & R PAVING, INC.

Filing Information

Document Number 513070
FEI/EIN Number 591690152
Date Filed 08/19/1976
State FL
Status ACTIVE
Last Event AMENDMENT
Event Date Filed 09/15/1997
Event Effective Date NONE

Principal Address

1955 N. W. 110 AVE
MIAMI FL 33172 US

Changed 09/10/1997

Mailing Address

1955 N. W. 110 AVE
MIAMI FL 33172 US

Changed 09/10/1997

Registered Agent Name & Address

GONZALEZ, LUCRECIA
1955 NW 110 AVENUE
MIAMI FL 33172 US

Name Changed: 01/30/2008

Address Changed: 05/01/1998

Officer/Director Detail

Name & Address

Title P

GONZALEZ, RAUL JR.
1955 N. W. 110 AVE
MIAMI FL 33172 US

Title ST

GONZALEZ, LUCRECIA
1955 N. W. 110 AVE
MIAMI FL 33172

Annual Reports

Report Year Filed Date

2008 01/30/2008
2009 03/30/2009
2010 01/20/2010

Document Images

01/20/2010 -- ANNUAL REPORT	View image in PDF format
03/30/2009 -- ANNUAL REPORT	View image in PDF format
01/30/2008 -- ANNUAL REPORT	View image in PDF format
02/05/2007 -- ANNUAL REPORT	View image in PDF format
02/24/2006 -- ANNUAL REPORT	View image in PDF format
02/21/2005 -- ANNUAL REPORT	View image in PDF format
02/04/2004 -- ANNUAL REPORT	View image in PDF format
01/17/2003 -- ANNUAL REPORT	View image in PDF format
02/27/2002 -- ANNUAL REPORT	View image in PDF format
02/06/2001 -- ANNUAL REPORT	View image in PDF format
03/30/2000 -- ANNUAL REPORT	View image in PDF format
04/20/1999 -- ANNUAL REPORT	View image in PDF format
05/01/1998 -- ANNUAL REPORT	View image in PDF format
09/15/1997 -- AMENDMENT	View image in PDF format
09/15/1997 -- ANNUAL REPORT	View image in PDF format
09/10/1997 -- ANNUAL REPORT	View image in PDF format
05/09/1997 -- ANNUAL REPORT	View image in PDF format
04/26/1996 -- ANNUAL REPORT	View image in PDF format
01/13/1995 -- ANNUAL REPORT	View image in PDF format

Note: This is not official record. See documents if question or conflict.

[Previous on List](#) [Next on List](#) [Return To List](#)

Entity Name Search

[Events](#)

[Name History](#)

[| Home](#) | [Contact us](#) | [Document Searches](#) | [E-Filing Services](#) | [Forms](#) | [Help](#) |

Copyright and Privacy Policies
Copyright © 2007 State of Florida, Department of State.