

# Memorandum



**Date:** November 4, 2010

**To:** Honorable Chairman Dennis C. Moss  
and Members, Board of County Commissioners

Agenda Item No. 8(P)(1)(A)

**From:** George M. Burgess  
County Manager

A handwritten signature in black ink, appearing to read "G. Burgess", written over the printed name of the County Manager.

**Subject:** Contract Award Recommendation in the Amount of \$432,979.01 between Quality Paving Corp. and Miami-Dade County for the People's Transportation Plan (PTP) Project Entitled Roadway Improvements along SW 157 Avenue, from SW 12 Terrace to SW 10 Lane, Located within Commission District 11 (**Project – Miscellaneous Construction Contracting (MCC) 7040 Plan, Request for Price Quotation (RPQ) No. 20100613**) and Authorizing the Use of Charter County Transportation Surtax Funds

## Recommendation

The attached Contract Award Recommendation for the PTP Roadway Improvements along SW 157 Avenue, from SW 12 Terrace to SW 10 Lane, located within Commission District 11 (Project – MCC 7040 Plan, RPQ No. 20100613), in the amount of \$432,979.01 between Quality Paving Corp. and Miami-Dade County has been prepared by the Public Works Department (PWD) and is recommended for approval. Proceeds from the Charter County Transportation Surtax (the Surtax) will be used to fund this project, therefore, approval by the Board of County Commissioners (BCC) and Citizens' Independent Transportation Trust (CITT) is required.

## Scope

The work to be performed under the life of this contract includes roadway improvements along SW 157 Avenue, from SW 12 Terrace to SW 10 Lane.

## Fiscal Impact/Funding Source

The fiscal impact will be approximately \$432,979.01 and will be funded from the Surtax. The proposed improvements qualify under the allowable work categories included in the PTP Neighborhood Improvements Section. Specific funding for this project will be provided from Commission District 11 yearly PTP allocations. The base contract amount is \$359,356.25, but the total allocated amount is \$432,979.01, which is inclusive of the contingency and dedicated allowances. The estimated annual maintenance cost is approximately \$979.19 and will be funded through the Department's General Fund allocation. There is no operation costs associated with this contract.

## Delegation of Authority

No additional authority is being requested within the body of this contract.

## Track Record/Monitor

Quality Paving Corp. is currently performing work for PWD at a satisfactory level as reported by the Project Manager. PWD has reviewed the Office of Capital Improvements (OCI) database and found 41 awarded construction contracts and are listed as follows: four (4) from the Department of Environmental Resources Management (DERM), four (4) from the Water and Sewer Department (WASD), two (2) contracts from each of the following Departments: Fire, Transit, Parks and Recreation, Seaport; and 25 from PWD. The referenced database also lists a total of 34 contractor performance evaluations with an overall performance rating of satisfactory performance (3.0) out of a possible superior performance (4.0) rating. The Department of Small Business Development's (SBD) History of Violation's report lists three (3) closed violations for this contractor.

Following PWD's standard operating procedures, after award of this contract, a pre-construction meeting will be scheduled. Throughout all PTP projects, the responsible staff person in PWD will be the PTP Coordinator, Mr. Frank Aira, P.E. Following completion of the award process, the project will be assigned to Mr. Juan Paan, P.E., Project Coordinator, for day-to-day responsibilities.

According to the Florida Department of State, Division of Corporations, Quality Paving Corp., Company Principal is: Richard A. Gonzalez and the Company's address is listed as: 7875 SW 40 Street, Suite 229, Miami, Florida 33155.

**Background**

In an effort to carry on the success of the PTP Neighborhood Improvements initiative, PWD continues to take advantage of various contracting mechanisms such as the subject Miscellaneous Construction Contracting (MCC) process available under OCI contract MCC 7040 Plan. Through this process, PWD forwards the RPQ, by way of facsimile transmission, to a pool of pre-qualified Community Small Business Enterprise (CSBE) contractors for the subject trade. Additionally, PWD advertises the project in the Daily Business Review and all solicitations are available on-line through the Miami-Dade County portal under the "Procurement Solicitations" link. The project award evaluation is based upon the lowest sum bid submitted by the responsive, responsible bidder for the project.

PWD staff determined that the scope of work for this project qualified for a CSBE set-aside (Levels I, II, and III) designation. Therefore, on August 10, 2010, PWD forwarded an RPQ for the PTP Roadway Improvements along SW 157 Avenue, from SW 12 Terrace to SW 10 Lane, utilizing the OCI contract MCC 7040 Plan, to a list of 32 pre-qualified firms. A total of six (6) firms purchased contract documents and four (4) firms proffered a bid.

On September 10, 2010, Quality Paving Corp. proffered the lowest responsive, responsible base bid of \$359,356.25, 12% below the County's cost estimate; the second lowest bidder, Quality Construction Performance, Inc., proffered a base bid of \$389,663.60, 8% over the lowest bidder; the third lowest bidder, JVA Contractor, Inc., proffered a base bid of \$495,294.32, 27% over the second lowest bidder. As a result, on September 17, 2010, PWD issued a recommendation of award for RPQ No. 20100613 to Quality Paving Corp., with the stipulation that approval of this project must be obtained from the BCC and the CITT due to guidelines associated with the funding source.

The work to be accomplished for this project consists of, but is not limited to, furnishing all supervision, labor (including cleaning and preparation), required materials, equipment and tools to perform all operations necessary for constructing a two (2) lane roadway segment including milling and resurfacing, drainage, sidewalks, curb and gutters, guardrail, pavement markings and signage, and sodding.

  
Assistant County Manager



**MEMORANDUM**  
(Revised)

**TO:** Honorable Chairman Dennis C. Moss  
and Members, Board of County Commissioners

**DATE:** November 4, 2010

**FROM:** R. A. Cuevas, Jr.  
County Attorney

**SUBJECT:** Agenda Item No. 8(P)(1)(A)

Please note any items checked.

- "3-Day Rule" for committees applicable if raised
- 6 weeks required between first reading and public hearing
- 4 weeks notification to municipal officials required prior to public hearing
- Decreases revenues or increases expenditures without balancing budget
- Budget required
- Statement of fiscal impact required
- Ordinance creating a new board requires detailed County Manager's report for public hearing
- No committee review
- Applicable legislation requires more than a majority vote (i.e., 2/3's \_\_\_\_, 3/5's \_\_\_\_, unanimous \_\_\_\_ ) to approve
- Current information regarding funding source, index code and available balance, and available capacity (if debt is contemplated) required

Approved \_\_\_\_\_ Mayor  
Veto \_\_\_\_\_  
Override \_\_\_\_\_

Agenda Item No. 8(P)(1)(A)  
11-4-10

RESOLUTION NO. \_\_\_\_\_

RESOLUTION APPROVING A CONTRACT AWARD RECOMMENDATION IN THE AMOUNT OF \$432,979.01 BETWEEN QUALITY PAVING CORP. AND MIAMI-DADE COUNTY FOR THE PEOPLE'S TRANSPORTATION PLAN (PTP) PROJECT ENTITLED ROADWAY IMPROVEMENTS ALONG SW 157 AVENUE, FROM SW 12 TERRACE TO SW 10 LANE (PROJECT - MISCELLANEOUS CONSTRUCTION CONTRACTING (MCC) 7040 PLAN, REQUEST FOR PRICE QUOTATION (RPQ) NO. 20100613) AND AUTHORIZING THE USE OF CHARTER COUNTY TRANSPORTATION SURTAX FUNDS

**WHEREAS**, this Board desires to accomplish the purposes outlined in the accompanying memorandum, a copy of which is incorporated herein by reference,

**NOW, THEREFORE, BE IT RESOLVED BY THE BOARD OF COUNTY COMMISSIONERS OF MIAMI-DADE COUNTY, FLORIDA**, that this Board approves the Contract Award Recommendation in the amount of \$432,979.01 between Quality Paving Corp. and Miami-Dade County for the People's Transportation Plan (PTP) Project Entitled Roadway Improvements along SW 157 Avenue, from SW 12 Terrace to SW 10 Lane (Project MCC 7040 Plan, RPQ No. 20100613) in substantially the form attached hereto and made a part hereof.

The foregoing resolution was offered by Commissioner \_\_\_\_\_, who moved its adoption. The motion was seconded by Commissioner \_\_\_\_\_ and upon being put to a vote, the vote was as follows:

Dennis C. Moss, Chairman	
Jose "Pepe" Diaz, Vice-Chairman	
Bruno A. Barreiro	Audrey M. Edmonson
Carlos A. Gimenez	Sally A. Heyman
Barbara J. Jordan	Joe A. Martinez
Dorin D. Rolle	Natacha Seijas
Katy Sorenson	Rebeca Sosa
Sen. Javier D. Souto	


The Chairperson thereupon declared the resolution duly passed and adopted this 4th day of November, 2010. This resolution shall become effective as follows: (1) ten (10) days after the date of its adoption unless vetoed by the Mayor, and if vetoed, shall become effective only upon an override by this Board, and (2) either i) the Citizens' Independent Transportation Trust (CITT) has approved same, or ii) in response to the CITT's disapproval, the County Commission re-affirms its award by two-thirds (2/3) vote of the Commission's membership and such reaffirmation becomes final.

MIAMI-DADE COUNTY, FLORIDA  
BY ITS BOARD OF  
COUNTY COMMISSIONERS

HARVEY RUVIN, CLERK

By: \_\_\_\_\_  
Deputy Clerk

Approved by County Attorney as  
to form and legal sufficiency.



Hugo Benitez





Carlos Alvarez, Mayor

Public Works
111 NW 1st Street • Suite 1410
Miami, Florida 33128-1970
T 305-375-2930 F 305-375-2931

miamidade.gov

September 17, 2010

CERTIFIED MAIL No.
7010 0290 0001 5718 2359

FACSIMILE; TELEPHONE No.
305-261-2690; 305-261-2426

Mr. Richard Gonzalez
Quality Paving Corp.
7875 S.W. 40th Street, Suite 229
Miami, Florida 33155

Re: Recommendation for Award
Request for Price Quotation (RPQ) No. 20100613 - MCC 7040 Plan – CICC 7040-07
People's Transportation Plan (PTP) Roadway Improvements along SW 157 Avenue,
from SW 12 Terrace to SW 10 Lane

Dear Mr. Gonzalez:

This letter will serve as your notification that you have been recommended for award for the
above referenced RPQ based on your Price Quotation submitted on Friday, September 10,
2010. The total RPQ amount is for four hundred thirty-two thousand nine hundred seventy-nine
dollars and one cent (\$432,979.01). This includes a base contract amount of three hundred
fifty-nine thousand three hundred fifty-six dollars and twenty-five cents (\$359,356.25), a
contingency amount of thirty-five thousand nine hundred thirty-five dollars and sixty-three cents
(\$35,935.63), and dedicated allowances totaling thirty-seven thousand six hundred eighty-
seven dollars and thirteen cents (\$37,687.13). The contract duration is established as 180-
calendar days. However, the recommendation of award is contingent upon the submission of
the required items listed below:

- 1. Performance and Payment Bond as required in Contract No. MCC 7040 Plan, Section
2.0 Special Conditions, Page 16, Article 2.11, PERFORMANCE AND PAYMENT BOND.
(The original attached documents must be used and three (3) sets must be provided).
2. Letter from Bonding Agent granting Miami-Dade County authorization to date the
Performance Bond.
3. Copies of current insurance certificates.
4. Copies of required license(s).

The preceding documents are required as outlined within Contract MCC 7040 Plan and to be
submitted within 10 business days. Failure to submit the document(s) within the specified time,
or any extension granted, will result in the award being rescinded.

**Page 2**  
**Recommendation of Award**  
**RPQ No. 20100613**


Subsequent to the review and approval of the aforementioned documents, you are required to obtain the required permits in the time stipulated in the RPQ. Upon obtaining the permit(s), a copy(s) must be submitted to the Project Manager prior to commencement of work. No work is to be performed without a permit unless the Project Manager issues a written directive to proceed without permit(s). After receipt of the permits the Project Manager will schedule a Pre-Construction Conference and issue a Notice to Proceed authorizing the performance of the work. This letter will also serve as a reminder that all work must be performed according to the scope of work and contract's terms and conditions, all permits and inspections and in accordance with all applicable Federal, State and local laws, codes and regulations.

Additionally, this contract, along with any future contracts awarded to your firm, have very similar completion schedules and competing deadlines. Please be advised that your firm must have the resources to ensure work proceeds without delay once the "Notice to Proceed" is issued. This will result in your firm working on multiple contracts concurrently. Lack of equipment and/or personnel will not be reason for delay.

Further, it shall be understood that since proceeds from the Charter County Transportation System Sales Surtax levied pursuant to Section 29.121 of the Code of Miami-Dade County may be used to pay for all or some part of the cost of this contract, no award of this contract shall be effective and thereby give rise to a contractual relationship with the County unless and until the following have occurred: 1) the County Commission awards the contract, and such award becomes final (either by expiration of 10 days after such award without veto by the Mayor, or by Commission override of a veto); and 2) either i) the Citizens' Independent Transportation Trust (CITT) has approved same, or ii) in response to the CITT's disapproval, the County Commission re-affirms its award by two-thirds (2/3) vote of the Commission's membership and such reaffirmation becomes final.

Should you have any questions please contact me at (305) 375-2930.

Sincerely,



Frank Aira, P.E., CFM  
Manager, Public Works Department

cc: Esther L. Calas, P.E., PWD  
Penelope Townsley, SBD  
Office of Capital Improvements  
Orky Rodriguez, PWD  
Antonio Cotarelo, P.E., PWD  
Bassam Moubayed, PWD  
Duane Kopp, P.E., PWD  
Rodney McMillian, PWD  
Gisela Cubeddu, P.E., PWD  
Alvaro Castro, PWD  
Patrice King, SBD  
Traci Adams-Parish, SBD  
Clerk of the Board  
Project File

Public Works Department  
Contracts & Specifications  
Section  
111 NW 1st Street, Suite 1410  
Miami, FL 33128



MIAMI-DADE COUNTY, FLORIDA  
REQUEST FOR PRICE QUOTATION (RPQ)  
Contract No: MCC 7040 Plan - CICC 7040-0/07  
RPQ No: 20100613

RPQ Project Name: People's Transportation Plan Roadway Improvements to SW 157 Avenue

Price Proposal (Cost to Perform the work must be stated here. State 'No Bid' if not submitting a price proposal)

359,356.25

Bidder's Company Name: Quality Paving Corp

Company Address: 7875 S.W. 40th Suite 229

City: Miami State: FL Zip: 33155

Telephone No: (305) 525-1456 Fax No: (305) 668-3317 EMail: Quality Paving Corp @ Hotmail.c

THE EXECUTION OF THIS FORM CONSTITUTES THE UNEQUIVOCAL OFFER OF PROPOSER TO BE BOUND BY THE TERMS OF ITS PROPOSAL. FAILURE TO SIGN THIS SOLICITATION WHERE INDICATED BELOW BY AN AUTHORIZED REPRESENTATIVE SHALL RENDER THE PROPOSAL NON-RESPONSIVE. THE COUNTY MAY, HOWEVER, IN ITS SOLE DISCRETION, ACCEPT ANY PROPOSAL THAT INCLUDES AN EXECUTED DOCUMENT WHICH UNEQUIVOCALLY BINDS THE PROPOSER TO THE TERMS OF ITS OFFER.

Name of Person Submitting Quote (Print): Richard Gonzalez

Number of Addendums received: 1 (If none' write "None")

Signature: [Signature]

Date: 9/10/10

Note: Quotes must be submitted on this form. Quote envelope must state RPQ Number, date and time due and the Bidder's Name. Use of any other form for submission of the price quotation shall result in the rejection of the price quotation. Late bids will not be opened. Low bidder will be notified, in the Notice of Award, of the requirements to submit current copies of insurance certificates in accordance with the Contract Documents: after review for compliance with the Contract Documents, user Department will forward all Insurance Certificates to CICC for Review. By signature, the CONTRACTOR agrees to be bound by the terms set forth in the MCC 7040 Plan.

# Bid Form

PROJECT TITLE: PTP Roadway Improvements to SW 157 Avenue from SW 12 Terrace to SW 10 Lane

PROJECT NO: 20100613

THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN ONE HUNDRED EIGHTY (180) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK".

Item Number	Quantity	Unit	Description	Written Unit Amount	Unit Price	Total
1WS1A-1	869.0	S.F.	ASPHALT SURFACE PAVEMENT REPAIR - Saw cut, and remove asphalt from marked area and trench, (up to 3" average) to expose existing base. If suitable, re-compact base and replace asphalt with type "S" asphalt up to 3" and to the level of the surrounding surface. Includes temporary striping as needed.	three dollars and zero cents	3.00	2,607.00
102-71-11A	60.0	L.F.	TEMPORARY BARRIER WALL (Concrete) (Furnish & Install)	f.b. ten cents	.10	6.00
102-74-1	200.0	EA/DAY	BARRICADES ( TEMPORARY- TYPE I, II, VP & DRUM ).	fourty cents	.40	80.00
102-74-2	360.0	EA/DAY	BARRICADES ( Temporary, Type III, 6' )	two dollars and zero cents	2.00	720.00
102-77	200.0	EA/DAY	HIGH INTENSITY FLASHING LIGHTS (TEMPORARY, TYPE "B")	f.b. ten cents	.10	20.00
102-91-1A	4,422.0	L.F.	PAVEMENT MARKING TEMPORARY (Solid) (Any width) (Yellow or White) ( Paint)	fourty cents	.40	1768.80
102-99	20.0	EA/DAY	VARIABLE MESSAGE SIGN (Temporary)	f.b. ten cents	.10	2.00
102-60A	5,400.0	EA/DAY	WORK ZONE SIGNS	f.b. ten cents	.10	540.00
102-76A	20.0	EA/DAY	ADVANCE WARNING ARROW PANEL	f.b. ten cents	.10	2.00
102-91A	430.0	L.F.	PAVEMENT MARKING TEMPORARY (Skip) (Any width) (Yellow or White) ( Paint) (10' stripe, 30' space)	fourty cents	.40	172.00
104-13-1	490.0	L.F.	Staked Silt Fence	f.b. four dollars and zero cents	4.00	1,960.00
104-16A	100.0	EA	Rock Bags	f.b. ten cents	.10	10.00

SCCRP\_PROJECT\_BID\_ITEMS

08/05/2010 09:51 AM

Bidder must fill-in completely the next page for the bid to be valid.

Page 1 of 6

# Bid Form

PROJECT TITLE: PTP Roadway Improvements to SW 157 Avenue from SW 12 Terrace to SW 10 Lane

PROJECT NO: 20100613

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN ONE HUNDRED EIGHTY (180) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK".

Item Number	Quantity	Unit	Description	Written Unit Amount	Unit Price	Total
110-1-1B	1.0	L.S.	CLEARING AND GRUBBING	<i>f.b.</i> thirty two thousand and zero cents	32,000	32,000
110-4-1-1	220.0	L.F.	REMOVAL AND DISPOSAL OF EXISTING CURB AND GUTTER	ten dollars and zero cents	10.00	2,200.00
120-1	107.0	C.Y.	REGULAR EXCAVATION	Seven dollars and zero cents	7.00	749.00
120-4	3,443.0	C.Y.	SUBSOIL EXCAVATION (This item is contingent upon the actual field conditions and may be increased, decreased or eliminated by the Engineer)	fifteen dollars and zero cents	15.00	51,645.00
120-6	7,053.0	C.Y.	EMBANKMENT (This item is contingent upon field conditions and may be increased, decreased or eliminated by the Engineer)	Six dollars and zero cents	6.00	42,318.00
160-4	1,702.0	S.Y.	TYPE "B" STABILIZATION (12" Thick) (Min. C.B.R. 30)	five dollars and zero cents	5.00	8,510
200-1-10	1,423.0	S.Y.	LIMEROCK BASE (8" Thick, Primed)	<i>f.b.</i> twelve dollars and zero cents	12.00	17,076.00
327-70-1A	2,133.0	S.Y.	MILLING EXISTING ASPHALT PAVEMENT (1 Inch average depth)	two dollars and zero cents	2.00	4,266
331-2-1	143.0	TON	TYPE S-1 ASPHALTIC CONCRETE (2" Thick)	<i>f.b.</i> one hundred and zero cents	100.00	14,300.00
337-3	323.0	TON	ASPHALTIC CONCRETE FRICTION COURSE-FC-3 (1" Thick)	<i>f.b.</i> one hundred and zero cents	100.00	32,300.00
339-1	6.0	TON	MISCELLANEOUS ASPHALT PAVEMENT	one hundred fifty and zero cents	150.00	900
400-1-15	100.0	C.Y.	CLASS I CONCRETE [(Miscellaneous) (Collars, pipe plugs, structure plugs etc.) (This item is contingent upon field conditions and may be increased decreased or eliminated by the Engineer)]	ten cents	.10	10.00

# Bid Form

PROJECT TITLE: PTP Roadway Improvements to SW 157 Avenue from SW 12 Terrace to SW 10 Lane

PROJECT NO: 20100613

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN ONE HUNDRED EIGHTY (180) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK".

Item Number	Quantity	Unit	Description	Written Unit Amount	Unit Price	Total
425-1-361	2.0	EA.	INLET, CURB (Type P-6) < 10'	<i>P.L.B.</i> Two thousand five hundred and zero cents	2,500.00	5,000.00
425-2-41B	2.0	EA.	MANHOLE (Type P-7) (< 10')	<i>P.L.B.</i> One thousand six hundred and zero cents	1,600.00	3,200.00
425-5	3.0	EA.	ADJUST MANHOLE (This Item is contingent upon field conditions and may be increased, decreased or eliminated by the Engineer)	Two hundred and zero cents	200.00	600.00
425-6A	5.0	EA.	ADJUST EXISTING VALVE BOXES -	One hundred fifty and zero cents	150.00	750.00
430-171-125	110.0	L.F.	PIPE CULVERT - 18" Diameter	<i>P.L.B.</i> Thirty five and zero cents	35.00	3,850.00
443-70-4H	459.0	L.F.	FRENCH DRAIN (24" Diameter) (Includes the cost of perforated pipe, ballast rock, excavation, plastic filter fabric and backfilling with select fill material)	Ninety dollars and zero cents	90.00	41,310
520-1-10B	1,384.0	L.F.	CONCRETE CURB AND GUTTER (Type F)	<i>P.L.B.</i> Fifteen dollars and zero cents	15.00	20,760
522-1(1)	1,861.0	S.Y.	CONCRETE SIDEWALK [4" THICK, 3,000 P.S.I.] CONCRETE AT 28 DAYS (Includes the cost of pedestrian ramps and sidewalk curbs)	<i>P.L.B.</i> Fourteen dollars and zero cents	14.00	26,054
527-2	106.0	S.F.	DETECTABLE WARNING ON WALKING SURFACE	Twenty five dollars and zero cents	25.00	2,650.00
536-1-1D	484.0	L.F.	GUARDRAIL (Roadway)	forty dollars and zero cents	40.00	19,360
536-2A	77.0	L.F.	GUARDRAIL - SHOP BENT PANELS	Sixty dollars and zero cents	60.00	4,620.00
536-85-22	2.0	EA.	GUARDRAIL END ANCHORAGE ASSEMBLY FLARED	One thousand and zero cents	1,000.00	2,000.00

# Bid Form

PROJECT TITLE: PTP Roadway Improvements to SW 157 Avenue from SW 12 Terrace to SW 10 Lane

PROJECT NO: 20100813

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN ONE HUNDRED EIGHTY (180) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK".

Item Number	Quantity	Unit	Description	Material	Unit Amount	Unit Price	Total
575-1-1	1,000.0	S.Y.	SODDING (Pensacola Bahia or match existing) (Includes watering)	P.G.	ten cents	.10	100.00
700-20-11	30.0	AS.	SINGLE POST SIGN (Furnish & Install) (Less than 12)		two fifty and zero cents	250.00	7,500.00
700-20-40	3.0	AS.	SINGLE POST SIGN (Relocate)		One hundred and zero cents	100.00	300.00
700-20-60	13.0	AS.	SINGLE POST SIGN (Remove)		fourty dollars and zero cents	40.00	520.00
706-3	80.0	EA	REFLECTIVE PAVEMENT MARKER (See plan sheet for details)		five dollars and zero cents	5.00	400.00
711-11-121	3,660.0	LF.	THERMOPLASTIC (White) (Solid) (6")		Ninety cents	.90	3,294.00
711-11-123	591.0	LF.	THERMOPLASTIC (White) (Solid) (12")		one dollar and sixty cents	1.60	945.60
711-11-124	12.0	LF.	THERMOPLASTIC (White) (Solid) (18")		two dollars and twenty five	2.25	27.00
711-11-125	101.0	LF.	THERMOPLASTIC (White) (Solid) (24")		three dollars and eightv cents	3.80	383.80
711-11-170	2.0	EA	THERMOPLASTIC (White) (Arrows)		one hundred and zero cents	100.00	200.00
711-11-221	692.0	LF.	THERMOPLASTIC (Yellow) (Solid) (6")		Ninety cents	.90	622.80
711-11-224	141.0	LF.	THERMOPLASTIC (Yellow) (Solid) (18")		two dollars and twenty five cents	2.25	317.25

# Bid Form

PROJECT TITLE: PTP Roadway Improvements to SW 157 Avenue from SW 12 Terrace to SW 10 Lane

PROJECT NO: 20100613

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN ONE HUNDRED EIGHTY (180) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK".

Item Number	Quantity	Unit	Description	Written Unit Amount	Unit Price	Total
711-11-241	430.0	L.F.	THERMOPLASTIC (Yellow) (Skip) (6")	ONE dollar and zero cents	1.00	430.00

Total: 359,356.25

The bidder understands and agrees that the above total is inclusive of all work necessary to complete the job as described in the plans and specifications.

Quantities are established and are included only for the purpose of facilitating the uniform comparison of bids submitted. The County shall not be held responsible if the quantities are not accurate and all computations for compensation shall be based upon the actual work performed, whether greater or less than estimated quantities.

Tax Identification Number: 65-0853741  
 D.C. Certificate of competency No: E981701  
 Bidder's Name: Quality Paving Corp  
 Bidder's telephone Number: (305) 525-1456  
 Bidder's address: 7875 S.W. 40st Suite 229  
Miami, FL 33155

10% CONT = 35,935.<sup>63</sup>  
 2% MOT = 7,187.<sup>13</sup>  
 OFF DUTY P.O. = 30,000  
 PERMITS = 500  
 TOTAL = 432,979.<sup>01</sup>

# Bid Form

PROJECT TITLE: PTP Roadway Improvements to SW 157 Avenue from SW 12 Terrace to SW 10 Lane

PROJECT NO: 20100613

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN ONE HUNDRED EIGHTY (180) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK".

BIDDER ACKNOWLEDGES THAT INCLUDED IN THE VARIOUS ITEMS OF THE PROPOSAL AND IN THE TOTAL BID PRICE ARE COSTS FOR COMPLYING WITH THE FLORIDA TRENCH SAFETY ACT (90-96), LAWS OF FLA. EFFECTIVE OCTOBER 1st, 1990. THE BIDDER FURTHER IDENTIFIES THE COSTS TO BE SUMMARIZED BELOW:

	Trench Safety Measure (Description)	Units of Measure (LF, SY)	Unit (Quantity)	Unit Cost	Extended Cost
A.	trench Box	LF	569	.01	5.69
B.					
C.					
D.					

FAILURE TO COMPLETE THE ABOVE MAY RESULT IN THE BID BEING DECLARED NON-RESPONSIVE

Public Works Department  
Contracts & Specifications  
Section  
111 NW 1st Street, Suite 1410  
Miami, FL 33128



MIAMI-DADE COUNTY, FLORIDA  
REQUEST FOR PRICE QUOTATION (RPQ)  
Contract No: MCC 7040 Plan - CICC 7040-0/07  
RPQ No: 20100613

RPQ Project Name: People's Transportation Plan Roadway Improvements to SW 157 Avenue

Price Proposal (Cost to Perform the work must be stated here. State 'No Bid' if not submitting a price proposal)

**Three Hundred Eighty-Nine Thousand Six Hundred Eighty  
Dollars and Twenty-Four Cents  
\$ 389,680.24**

Bidder's Company Name: Quality Construction Performance, Inc.

Company Address: 2451 NW 109th Ave. Unit #2

City: Miami State: Fl. Zip: 33172

Telephone No: (305) 592-6353 Fax No: (305) 592-6354 EMail: gbustos@gcpdirect.com

THE EXECUTION OF THIS FORM CONSTITUTES THE UNEQUIVOCAL OFFER OF PROPOSER TO BE BOUND BY THE TERMS OF ITS PROPOSAL. FAILURE TO SIGN THIS SOLICITATION WHERE INDICATED BELOW BY AN AUTHORIZED REPRESENTATIVE SHALL RENDER THE PROPOSAL NON-RESPONSIVE. THE COUNTY MAY, HOWEVER, IN ITS SOLE DISCRETION, ACCEPT ANY PROPOSAL THAT INCLUDES AN EXECUTED DOCUMENT WHICH UNEQUIVOCALLY BINDS THE PROPOSER TO THE TERMS OF ITS OFFER.

Name of Person Submitting Quote (Print): Gustavo Bustos

Number of Addendums received: 1 (if none write "None")

Signature

Date: 09/10/2010

Note: Quotes must be submitted on this form. Quote envelope must state RPQ Number, date and time due and the Bidder's Name. Use of any other form for submission of the price quotation shall result in the rejection of the price quotation. Late bids will not be opened. *Low bidder will be notified, in the Notice of Award, of the requirements to submit current copies of insurance certificates in accordance with the Contract Documents: after review for compliance with the Contract Documents, user Department will forward all Insurance Certificates to CICC for Review.* By signature, the CONTRACTOR agrees to be bound by the terms set forth in the MCC 7040 Plan.

Public Works Department  
Contracts & Specifications  
Section  
111 NW 1st Street, Suite 1410  
Miami, FL 33128



MIAMI-DADE COUNTY, FLORIDA  
REQUEST FOR PRICE QUOTATION (RPQ)  
Contract No: MCC 7040 Plan - CICC 7040-0/07  
RPQ No: 20100613

RPQ Project Name: People's Transportation Plan Roadway Improvements to SW 157 Avenue

Price Proposal (Cost to Perform the work must be stated here. State 'No Bid' if not submitting a price proposal)

**\$495,294.32**

Four Hundred Ninety-Five Thousand Two Hundred Ninety-Four Dollars and Thirty-Two Cents

Bidder's Company Name: JVA Engineering Contractor, Inc

Company Address: 6600 NW 32nd Ave

City: Miami

State: FL

Zip: 33147

Telephone No: 305-696-7902


Fax No: 305-696-7903

E-Mail: jf@jvaengineering.com

THE EXECUTION OF THIS FORM CONSTITUTES THE UNEQUIVOCAL OFFER OF PROPOSER TO BE BOUND BY THE TERMS OF ITS PROPOSAL. FAILURE TO SIGN THIS SOLICITATION WHERE INDICATED BELOW BY AN AUTHORIZED REPRESENTATIVE SHALL RENDER THE PROPOSAL NON-RESPONSIVE. THE COUNTY MAY, HOWEVER, IN ITS SOLE DISCRETION, ACCEPT ANY PROPOSAL THAT INCLUDES AN EXECUTED DOCUMENT WHICH UNEQUIVOCALLY BINDS THE PROPOSER TO THE TERMS OF ITS OFFER.

Name of Person Submitting Quote (Print): Jose M. Alvarez

Number of Addendums received: 1 (if none' write "None") (1) RFI

Signature: 

Date: 9/10/2010

Note: Quotes must be submitted on this form. Quote envelope must state RPQ Number, date and time due and the Bidder's Name. Use of any other form for submission of the price quotation shall result in the rejection of the price quotation. Late bids will not be opened. *Low bidder will be notified, in the Notice of Award, of the requirements to submit current copies of insurance certificates in accordance with the Contract Documents: after review for compliance with the Contract Documents, user Department will forward all Insurance Certificates to CICC for Review.* By signature, the CONTRACTOR agrees to be bound by the terms set forth in the MCC 7040 Plan.

Public Works Department  
 Contracts & Specifications  
 Section  
 111 NW 1st Street, Suite 1410  
 Miami, FL 33128



MIAMI-DADE COUNTY, FLORIDA  
 REQUEST FOR PRICE QUOTATION (RPQ)  
 Contract No: MCC 7040 Plan - CICC 7040-0/07  
 RPQ No: 20100613

This RPQ is issued under the terms and conditions of the MCC 7040 Plan .

Date Issued: 8/10/2010 Bid Date Due: 9/10/2010 Time Due: 2:00 PM

Bid shall be Submitted Via: Sealed Envelope to:

Name: Clerk of the Board Office Email:

Address: 111 NW 1 Street, 17 Floor Fax:

RPQ Added: 7/19/2010 User Bidder Request: 8/4/2010 OC/OSBM Approval: 8/6/2010 Bidders Added: 8/6/2010

Project Number: 20100613 Estimated Value: \$413,448.00 CSBE Level: CSBE Level 3  
 (excluding contingencies and dedicated allowances)

Project Name: People's Transportation Plan Roadway Improvements to SW 157 Avenue Emergency: N

Project Location: SW 157 Avenue from SW 12 Terrace to SW 10 Lane ESP: N

SITE #	LOCATION 1	DIST	ESTIMATE	T-S-R
#76643	SW 157TH AVE and SW 10TH ST	11	\$413,448.00	54-04-39

Department Contact: Gisela Cubeddu Phone No: 305-375-2930 Fax No: 305-375-2931

Project Manager: Gisela Cubeddu Phone No: 305-375-2930 Fax No: 305 375 2931

Document Pickup: Contact: Contracts and Specifications Section Phone: 305 375 2930 Date: 8/10/2010

Document Pickup: Location: 111 NW 1 Street, 14 Floor

Y/N: Mandatory: Date: Time: Location:  
 PreBid Meeting: Y N 8/25/2010 10:00 AM 111 NW 1 Street, 15 Floor, Rear Conference Room

Site Meeting: N N

Type of Contract: Single Trade Method of Award: Lowest Responsible Bidder

Performance/Payment Bond Required: Y Bid Bond Required: Y Insurance Required: Y

Addition Insurance Required: N Addition Insurance Amount: \$0.00

Comm Dist: District 11 Davis Bacon: N AIPP: N \$0.00

Prevailing Wage Rate Requirements: Highway Construction DBD Subcontract Forms Required: N

CSBE Requirements: Y 100.0% Trade Set-a-side: N

DBE Requirements: N 0.0% DBE Subcontract Forms Required: N

CWP Requirements: N 0.0%

DBD Dates: Received: SOI Date: Compliance: N Memo Date:

Type: Trade: Count: Work%: Add Bidders

Primary General Engineering 16

Primary Paving 21 0% Y

Anticipated Start Date: 12/20/2010 Calendar Days for Project Completion: 180

Liquidated Damages / \$\$ Per day: Y \$715.00 Method of Payment: Scheduled Monthly Payments

CAPITAL BUDGET PROJECT # - DESCRIPTION	MCC ESTIMATE
6037700- PEOPLE'S TRANSPORTATION PLAN NEIGHBORHOOD IMPROVEMENTS	\$413,448.00

Book Page:63 Funding Year: 2009-2010

**FUNDING SOURCE:**

**SOURCE**

People's Transportation Plan Bond Program

**PROJECT NUM**

6037700

**SITE #**

#76643

**MCC ESTIMATE**

\$413,448.00

**Awarded To:** Quality Paving Corp.

**CSBE Exp Date:**

**Paid Amt:** \$0.00

**Collusion Affidavit Received:** Y

**Date Collusion Affidavit Received:** 9/10/2010

**Date Dept Awarded:** 9/15/2010

**Date Award Letter:** 9/17/2010

**PO Approval Date:**

**Base Amt:** \$359,356.25    **Cont Amt:** \$35,935.63    **Ded Amt:** \$37,687.13    **Award Amt:** \$432,979.01

**Insurance:**    **OCI Reviewed:** N

**Date Approved:**

**GL Ins Exp Dt:** 7/3/2011

**Bid Bond:**    **Risk Approved:** N

**Date Approved:**

**AL Ins Exp Dt:** 7/3/2011

**P & P Bond:**    **Risk Approved:** N

**Date Approved:**

**WC Ins Exp Dt:** 1/1/2011

**Scope of Work:** (Contractor must obtain and submit all permits prior to performing any work.)

The project consists of constructing a 2 lane roadway segment including milling & resurfacing, drainage, sidewalks, curb & gutter, guardrail, pavement marking & signage, and sodding.

**Design Drawings Included:** Y

**Shop Drawings Included:** N

**Specifications Included:** Y

**Project Qualifier:** Frank Aira

**Phone No:** 305-375-2930

**Email:** AiraF@miamidadegov

**Comments:**

**LICENSE REQUIREMENTS:**

At the time of Bid and pursuant to the requirements of Section 10-3 of the Code of Miami-Dade County, Florida and these Solicitation and Contract Documents, the Bidder must hold a valid, current, and active:

Certificate of Competency from the County's Construction Trades Qualifying Board as a General Engineering Contractor or as a Specialty Engineering Contractor, commensurate to the requirements of the Scope of Work, in one or more engineering crafts to include paving engineering contractor. The specialty contractor shall subcontract with a qualified contractor any work which is incidental to the specialty but is specified in the aforementioned Code as being the work of other than that of the Engineering Specialty for which certified;

Pursuant to Section 255.20, Florida Statutes (F.S.) and in lieu of the above, the County may consider a bid from a Bidder that is a duly licensed Contractor in good standing that has been prequalified and considered eligible by the Florida Department of Transportation (FDOT) under Section 337.14, F.S. and Chapter 14-2, Florida Administrative Code, to perform the work described in the Contract Documents. Contractors seeking consideration under this Paragraph shall submit along with the Bid Documents for review and consideration, current copy(ies) of their FDOT Certificate(s) of Qualification, Certification of Work Underway, and Status of Contract(s) On Hand. Acceptable FDOT prequalification(s) necessary to perform the Work specified in the Contract Documents include the Flexible paving and Drainage Work Classes.

**BID DOCUMENTS:**

Bidding documents may be purchased from the Miami-Dade County Department of Public Works, Contracts and Specifications Section, 111 NW 1st Street, 14th Floor, Miami, Florida 33128 for a non-refundable fee of fifty dollars (\$50.00) per each complete set of documents. Payment shall be in the form of a company check, cashier's check, or money order payable to the "Board of County Commissioners of Miami-Dade County, Florida."

**ADDENDUMS - RFI'S**

The Public Works Department has made changes with regard to how addendums and requests for information (RFI) will be sent to document holders. Be advised that all Addendums, RFI's, and the document holders list (bidder's list) are now available to view online at the following web address:

[http://www.miamidadegov/DPM/current\\_opportunities.asp](http://www.miamidadegov/DPM/current_opportunities.asp)

Therefore, during the advertisement period, the Department will not be sending these documents via certified mail. All document holders must provide a dedicated fax number available at all hours. The Department will only be sending addendums and RFI's by fax and posting online at the aforementioned link. The bidders list will be updated every Friday during the advertisement phase of the contract. Please be aware that acknowledgment of receipt of all addendums and RFI's remain a requirement when submitting bids.

**VENDOR REGISTRATION:**

Due to the new Vendor Registration procedures of the Department of Procurement Management, updated definitions along with the "Affirmation of Vendor Affidavits" has been added to the Bid Submittal Package. The successful bidder must be registered under this new procedure prior to award.

**PRE BID - BID SUBMITTAL DUE DATE:**

Pre-Bid Conference time and location: 10:00 am Wednesday, August 25, 2010, 111 NW 1st Street, 15th Floor Rear Conference Room.

Bid Opening Time & Location: Friday, September 10, 2010, 2:00 pm, 111 NW 1 Street, 17th Floor, Clerk of the Board Office.

Contractor - Bid Information (Bids added 8/6/2010)								
Type	Contractor Name	Trade	Bid	DBD OK	Base Bid Amount	Award	Bid Type	LI Exp Date
7040	A.P.E.R. Construction, LLC	Paving	N		\$0.00		Pri	9/30/2011
7040	ABK Construction, Inc	General Engineering	N		\$0.00		Pri	9/30/2011
7040	Acre Engineering and Construction, Inc.	Paving	N		\$0.00		Pri	9/30/2011
7040	ACT SERVICES INC	General Engineering	N		\$0.00		Pri	8/31/2011
7040	Atlas Concrete & Pavement, inc.	Paving	N		\$0.00		Pri	9/30/2011
7040	C E B Construction, Inc.	General Engineering	N		\$0.00		Pri	9/30/2011
7040	Comtech Engineering, Inc.	General Engineering	N		\$0.00		Pri	9/30/2011
7040	E, L. C. I. Construction Group, Inc.	Paving	N		\$0.00		Pri	9/30/2009
7040	Florida Engineering and Development Corp.	General Engineering	N		\$0.00		Pri	9/30/2011
7040	Gonzalez Pavement Equipments, Inc. d/b/a GPE Engineering and General Contractor	Paving	N		\$0.00		Pri	9/30/2010
7040	Hi-Tech Concrete, Inc.	General Engineering	N		\$0.00		Pri	9/30/2011
7040	INFRAMASTER G C CORP	General Engineering	N		\$0.00		Pri	9/30/2011
7040	JVA Engineering Contractors Inc.	Paving	Y		\$495,294.32	N	Pri	9/30/2011
7040	Kallas, Corp	Paving	N		\$0.00		Pri	9/30/2011
7040	Leyram Construction Inc.	General Engineering	N		\$0.00		Pri	9/30/2011
7040	LITZ ENGINEERING INC	Paving	N		\$0.00		Pri	9/30/2011
7040	LNC Engineering Contractor, Inc.	General Engineering	N		\$0.00		Pri	9/30/2011
7040	Mag Construction, Inc.	Paving	N		\$0.00		Pri	9/30/2011
7040	MAGGOLC, INC.	Paving	N		\$0.00		Pri	9/30/2011
7040	Maytin Engineering Corp.	General Engineering	N		\$0.00		Pri	9/30/2010
7040	MEF Construction Inc.	Paving	N		\$0.00		Pri	9/30/2009
7040	Murvega Paving Company, Inc.	Paving	N		\$0.00		Pri	9/30/2011
7040	PARADISE PAVERS OF MIAMI CORP	Paving	N		\$0.00		Pri	9/30/2011
7040	Pilome Engineering, Inc	Paving	N		\$0.00		Pri	9/30/2009
7040	Quality Construction Performance, Inc.	General Engineering	Y		\$389,663.60	N	Pri	9/30/2011
7040	Quality Paving Corp.	General Engineering	Y		\$359,366.25	Y	Pri	9/30/2011
7040			N		\$0.00			9/30/2011

	R J R Construction Inc.	General Engineering					Pri	
7040	Rock Power Paving, Inc.	Paving	N		\$0.00		Pri	9/30/2011
7040	Solution Construction, Inc.	Paving	N		\$0.00		Pri	9/30/2011
7040	Top Crafts, Inc.	Paving	N		\$0.00		Pri	9/30/2011
7040	VM Construction, Inc.	General Engineering	N		\$0.00		Pri	9/30/2011
7040	Wrangler Construction Inc.	General Engineering	N		\$0.00		Pri	9/30/2011

Find Contracts With Search String ==&gt;

Projects

Goto Bottom

Exit



**OFFICE OF CAPITAL IMPROVEMENTS  
CAPITAL IMPROVEMENTS INFORMATION SYSTEM**

Friday, September 17, 2010

**All Contracts for FEIN 650853741  
Quality Paving Corp.**

<u>DST</u>	<u>DPT</u>	<u>Type</u>	<u>Contract</u>	<u>Name</u>	<u>Location / Contractor</u>	<u>Estimated Completion Date</u>	<u>Total Award</u>	<u>Last Status Date</u>	<u>% Complete / Status *</u>
0	DE	7040	<u>1-70086- GOB0605</u>	The Flagler Hills Drainage Imp	Quality Paving Corp.	N/A	\$900,000	<u>9/9/2008</u>	100% / Closed
0	MT	7040	<u>100731</u>	Emergency services to asphalt	Quality Paving Corp.	4/21/2008	\$8,760	<u>7/24/2008</u>	100% / Closed
0	MT	7040	<u>104081</u>	Emergency repair of asphalt du	Quality Paving Corp.	N/A	\$3,500	<u>7/24/2008</u>	100% / Closed
3	DE	7040	<u>20030147</u>	Allapattah Phase II Drainage I	Quality Paving Corp.	8/1/2006	\$900,000	<u>9/9/2008</u>	100% / Closed
30	PW	CON	<u>20030241</u>	Sidewalk (Zone 1)	Quality Paving Corp.	2/17/2006	\$1,000,000	<u>5/8/2008</u>	100% / Closed
30	PW	CON	<u>20030242</u>	Sidewalk (Zone 2)	Quality Paving Corp.	2/24/2006	\$1,000,000	<u>5/9/2008</u>	100% / Closed
30	PW	CON	<u>20030243</u>	Sidewalk (Zone 3)	Quality Paving Corp.	3/7/2008	\$1,000,000	<u>7/25/2007</u>	100% / Complete
0	PW	7360	<u>20050095</u>	SIDEWALK IMPROVEMENT PROJECT	Quality Paving Corp.	7/17/2006	\$900,000	<u>1/28/2008</u>	100% / Closed
10	PW	7360	<u>20050149</u>	Sidewalk Improvement at variou	Quality Paving Corp.	12/7/2006	\$950,000	<u>12/13/2007</u>	100% / Closed
0	PW	7040	<u>20050158</u>	Rickenbacker Causeway -- Phase	Quality Paving Corp.	6/3/2006	\$300,000	<u>7/10/2007</u>	100% / Complete
11	PW	7040	<u>20060224</u>	SW 147 AVENUE FROM 8th STREET	Quality Paving Corp.	10/29/2007	\$783,484	<u>5/7/2008</u>	100% / Work Complete, Pending Close-Out
6	DE	7040	<u>20060415</u>	Hardwood Village Phase 2	Quality Paving Corp.	10/29/2007	\$797,234	<u>9/9/2008</u>	100% / Closed
7	PW	7360	<u>20070503</u>	HIGH PINES DRAINAGE IMPROVEMEN	Quality Paving Corp.	N/A	\$597,597	<u>3/7/2008</u>	0% / Cancelled
10	PW	7040	<u>20070779</u>	Sidewalk Improvement Contract	Quality Paving Corp.	2/6/2009	\$437,381	<u>8/19/2009</u>	100% / Closed
30	PW	7040	<u>20070925</u>	Drainage Improvement Project f	Quality Paving Corp.	4/1/2009	\$595,543	<u>3/4/2009</u>	100% / Closed
13	PW	7040	<u>20080008</u>	Stormwater Drainage to NW 55 A	Quality Paving Corp.	5/9/2009	\$532,229	<u>4/23/2009</u>	99% / Work Complete, Pending Close-Out
0	PW	7040	<u>20080057</u>	ADA Accessibility to Bus Stops	Quality Paving Corp.	8/4/2009	\$808,637	<u>12/8/2009</u>	100% / Closed
11	PW	CON	<u>20080085</u>	Drainage Improvements between SW 42 Street to SW	Quality Paving Corp.	5/15/2010	\$2,462,731	<u>8/14/2009</u>	54% / On Schedule
30	PW	7040	<u>20080175</u>	MISCELLANEOUS CONCRETE CONTRAC	Quality Paving Corp.	3/21/2010	\$447,435	<u>2/12/2010</u>	98% / On Schedule
10	PW	7040	<u>20080178</u>	Drainage Improvement Contract	Quality Paving Corp.	8/16/2009	\$450,182	<u>4/23/2009</u>	40% / On Schedule
11	PW	7040	<u>20080207</u>	ROADWAY IMPROVEMENTS ALONG SW	Quality Paving Corp.	12/3/2009	\$451,734	<u>1/7/2010</u>	100% / Complete
29	PW	7040	<u>20080223</u>	PTP Intersection Improvement C	Quality Paving Corp.	3/5/2010	\$500,000	<u>3/23/2010</u>	0% / Not

<u>DST</u>	<u>DPT</u>	<u>Type</u>	<u>Contract</u>	<u>Name</u>	<u>Location / Contractor</u>	<u>Estimated Completion Date</u>	<u>Total Award</u>	<u>Last Status Date</u>	<u>% Complete / Status *</u>
11	PW	7360	<u>20090060</u>	ARRA Sidewalk Improvement Proj	Quality Paving Corp.	5/22/2010	\$91,945	<u>12/8/2009</u>	2% / On Schedule
12	PW	7360	<u>20090075</u>	ARRA ADA Bus Stops Access FM#	Quality Paving Corp.	N/A	\$161,699	<u>3/5/2010</u>	0% / On Schedule
30	PW	7360	<u>20090170</u>	Roadway Improvements to SW 162	Quality Paving Corp.	10/4/2010	\$562,404	<u>8/19/2010</u>	75% / On Schedule
30	PW	7040	<u>20090244</u>	ADA Sidewalk Accessibility to	Quality Paving Corp.	N/A	\$315,342	<u>2/3/2010</u>	0% / On Schedule
30	PW	7040	<u>20090315</u>	PTP Ramps and Connectors Contr	Quality Paving Corp.	11/20/2010	\$207,781	<u>5/20/2010</u>	0% / On Schedule
10	PW	7040	<u>20100425</u>	Drainage Improvement Project f	Quality Paving Corp.	2/21/2011	\$398,009	<u>7/14/2010</u>	0% / On Schedule
30	PW	7040	<u>20100511</u>	ADA Sidewalks, Ramps and Conn	Quality Paving Corp.	1/15/2011	\$97,951	<u>5/20/2010</u>	0% / On Schedule
30	PW	7040	<u>20100512</u>	People's Transportation Plan (	Quality Paving Corp.	N/A	\$332,089	<u>N/A</u>	0% / On Schedule
7	PW	7360	<u>20100517</u>	People's Transportation Plan (	Quality Paving Corp.	N/A	\$884,996	<u>N/A</u>	0% / On Schedule
11	PW	7040	<u>20100613</u>	People's Transportation Plan R	Quality Paving Corp.	N/A	\$359,356	<u>9/10/2010</u>	0% / On Schedule
0	PR	7040	<u>56409</u>	CRANDON PARK ASPHALT REMOVAL	Quality Paving Corp.	9/26/2007	\$31,680	<u>3/28/2008</u>	100% / Complete
0	PR	7040	<u>59721</u>	Chuck Pezoldt Park Connection	Quality Paving Corp.	2/6/2008	\$10,900	<u>5/13/2008</u>	100% / Complete
7	PR	7040	<u>79382</u>	Crandon Park Food Court Resurf	Quality Paving Corp.	10/7/2010	\$84,000	<u>8/30/2010</u>	0% / Not Started
30	DE	7040	<u>CRSX1</u>	Multiple CRS Drainage Improvem	Quality Paving Corp.	5/14/2007	\$650,000	<u>9/9/2008</u>	100% / Closed
5	SP	7040	<u>E-24568</u>	Eastern Port Boulevard Pavemen	Quality Paving Corp.	3/29/2007	\$428,000	<u>8/24/2007</u>	100% / Complete
5	SP	7040	<u>E-28231R</u>	Terminal 10 Sidewalk Removal a	Quality Paving Corp.	9/11/2007	\$39,000	<u>9/25/2007</u>	100% / Complete
0	FR	7040	<u>MDFRD-249</u>	Grease Trap Removal and Instal	Quality Paving Corp.	2/16/2008	\$17,000	<u>3/18/2008</u>	100% / Complete
0	FR	7040	<u>MDFRD-271</u>	***EMERGENCY*** Asphalt Patchi	Quality Paving Corp.	3/26/2008	\$1,500	<u>4/2/2008</u>	100% / Complete
0	WS	7040	<u>I0825</u>	REPAIR PAVERS & CONCRETE DRIVE	Quality Paving Corp.	6/22/2007	\$25,000	<u>10/9/2007</u>	100% / Complete
0	WS	7040	<u>I0855</u>	Repair Bricks side walks	Quality Paving Corp.	7/10/2007	\$3,600	<u>5/21/2007</u>	100% / Complete
0	WS	7040	<u>I0974</u>	Asphalt Paving Repair at Hiale	Quality Paving Corp.	4/20/2008	\$22,000	<u>4/7/2008</u>	100% / Complete
0	WS	7040	<u>T1016</u>	Emergency Asphalt Repairs at P	Quality Paving Corp.	4/16/2008	\$3,840	<u>4/21/2008</u>	100% / Complete
Totals:						44	\$20,554,519		

\* Yellow Status=Inactive Contract

[Contracts Status View](#) [MCC Status View](#)

[Exit](#)

[Projects](#)

[Goto Top](#)

Exit



### Capital Improvements Information System Contractor Evaluations Report

Dept	Contract	Type	Contractor / Architect Name	Date	Rater	Period	Rate
PW	<u>20030242</u>	CON	<u>Quality Paving Corp.</u>	3/23/2006	Louis Naranjo	Project conclusion or closeout	<u>1.3</u>
PW	<u>20030243</u>	CON	<u>Quality Paving Corp.</u>	3/23/2006	Louis Naranjo	Project conclusion or closeout	<u>1.4</u>
PW	<u>20030241</u>	CON	<u>Quality Paving Corp.</u>	3/23/2006	Louis Naranjo	Project conclusion or closeout	<u>1.6</u>
PW	<u>20080085</u>	CON	<u>Quality Paving Corp.</u>	11/19/2009	Roque Rokovich	Interim	<u>3.8</u>
PW	<u>20080085</u>	CON	<u>Quality Paving Corp.</u>	6/14/2010	Jose Gutierrez	Project conclusion or closeout	<u>3.8</u>
PW	<u>20050095</u>	7360	<u>Quality Paving Corp.</u>	3/24/2006	Louis Naranjo	None	<u>1.8</u>
PW	<u>20050149</u>	7360	<u>Quality Paving Corp.</u>	3/24/2006	Louis Naranjo	Interim	<u>3.0</u>
PW	<u>20050149</u>	7360	<u>Quality Paving Corp.</u>	3/27/2007	Duane Kopp, P.E.	Project conclusion or closeout	<u>3.5</u>
DE	<u>20060415</u>	7040	<u>Quality Paving Corp.</u>	7/13/2007	Roque Rokovich	Interim	<u>2.2</u>
DE	<u>CRSX1</u>	7040	<u>Quality Paving Corp.</u>	11/21/2007	Roque Rokovich	Project conclusion or closeout	<u>2.3</u>
PR	<u>56409</u>	7040	<u>Quality Paving Corp.</u>	9/30/2007	Belkis Costello	Project conclusion or closeout	<u>3.0</u>
DE	<u>20060415</u>	7040	<u>Quality Paving Corp.</u>	2/8/2008	Roque Rokovich	Project conclusion or closeout	<u>2.0</u>
PW	<u>20060224</u>	7040	<u>Quality Paving Corp.</u>	3/6/2008	Urbano Baz	Completion of construction	<u>2.3</u>
PR	<u>59721</u>	7040	<u>Quality Paving Corp.</u>	2/12/2008	Belkis Costello	Project conclusion or closeout	<u>4.0</u>
MT	<u>100731</u>	7040	<u>Quality Paving Corp.</u>	10/14/2008	Ray Harding	Project conclusion or closeout	<u>3.6</u>
PW	<u>20080057</u>	7040	<u>Quality Paving Corp.</u>	12/9/2008	Fabricio Rivas	Interim	<u>3.8</u>
PW	<u>20070779</u>	7040	<u>Quality Paving Corp.</u>	12/9/2008	Fabricio Rivas	Project conclusion or closeout	<u>2.4</u>
PW	<u>20070825</u>	7040	<u>Quality Paving Corp.</u>	12/26/2008	Urbano Baz	Completion of construction	<u>3.6</u>
SP	<u>E-24568</u>	7040	<u>Quality Paving Corp.</u>	3/9/2009	Bart E. Sanfilippo	Completion of construction	<u>3.0</u>
SP	<u>E-28231R</u>	7040	<u>Quality Paving Corp.</u>	3/9/2009	Bart E. Sanfilippo	Project conclusion or closeout	<u>3.6</u>
MT	<u>104081</u>	7040	<u>Quality Paving Corp.</u>	3/10/2009	Ray Harding	Project conclusion or closeout	<u>3.7</u>
DE	<u>20030147</u>	7040	<u>Quality Paving Corp.</u>	3/10/2009	Roque Rokovich	Project conclusion or closeout	<u>3.6</u>
DE	<u>1-70086-GOB0605</u>	7040	<u>Quality Paving Corp.</u>	3/10/2009	Roque Rokovich	Project conclusion or closeout	<u>3.6</u>
FR	<u>MDFRD-249</u>	7040	<u>Quality Paving Corp.</u>	3/10/2009	Edward Villareal	Project conclusion	<u>4.0</u>

PW	<u>20080008</u>	7040	<u>Quality Paving Corp.</u>	4/30/2009	Alberto Estevez	or closeout Project conclusion or closeout	<u>3.9</u>
PW	<u>20080178</u>	7040	<u>Quality Paving Corp.</u>	5/27/2009	Alberto Estevez	Project conclusion or closeout	<u>3.9</u>
FR	<u>MDFRD-271</u>	7040	<u>Quality Paving Corp.</u>	10/26/2009	Edward Villareal	Project conclusion or closeout	<u>2.0</u>
WS	<u>T0825</u>	7040	<u>Quality Paving Corp.</u>	12/2/2009	Miguel Hernandez	Project conclusion or closeout	<u>3.0</u>
WS	<u>T0855</u>	7040	<u>Quality Paving Corp.</u>	12/2/2009	Miguel Hernandez	Project conclusion or closeout	<u>3.0</u>
WS	<u>T1016</u>	7040	<u>Quality Paving Corp.</u>	12/2/2009	Miguel Hernandez	Project conclusion or closeout	<u>3.0</u>
WS	<u>T0974</u>	7040	<u>Quality Paving Corp.</u>	12/2/2009	Miguel Hernandez	Project conclusion or closeout	<u>3.0</u>
PW	<u>20080057</u>	7040	<u>Quality Paving Corp.</u>	3/15/2010	Fabricio Rivas	Project conclusion or closeout	<u>3.4</u>
PW	<u>20080207</u>	7040	<u>Quality Paving Corp.</u>	7/20/2010	Urbano Baz	Project conclusion or closeout	<u>3.0</u>
PW	<u>20090170</u>	7360	<u>Quality Paving Corp.</u>	8/19/2010	Armando Aragon	Interim	<u>3.5</u>

Evaluation Count: 34 Contractors: 1 Average Evaluation: 3.0

[Exit](#)

Firm	Date of Violation	Project #	Department	Ord.	Amount Identified	Amount Recovered	Amount Makeup	Reason	Status
	1/4/2000	671027	PW	97-52			\$18,281.00	Prime failed to meet CSBE subcontractor goal	Open
	6/25/2002	662348B	PW	97-52			\$18,784.70	Prime failed to meet CSBE subcontractor goal	Open
PETRO HYDRO, INC.	6/30/2006	20030180	PW	97-52			\$293,656.56	Prime failed to meet CSBE subcontractor goal	Open
	2/6/2007	20030009	PW	97-52			\$264,000.00	Utilization of a non-certified CSBE	Open
	4/10/2007	20050291	PW	97-52			\$320,248.48	Failure to contract with CSBE firm after listing SOI	Open
PINO KAIBA & ASSOCIATES, INC.	8/23/2007	MDFRD-DS-11 DB04-FIRE-03	FR	97-52			\$458,768.80	Prime failed to meet CSBE subcontractor goal	Open
	8/23/2007	DB04-FIRE-02/ MDFRD DB 10	FR	97-52			\$349,267.00	Prime failed to meet CSBE subcontractor goal	Open
	8/23/2007	MDFRD-DB-09 DB04-FIRE-01	FR	97-52			\$314,039.70	Prime failed to meet CSBE subcontractor goal	Open
PURYEAR, INC.	11/2/2007	BW7934-3/10	GS	99-44	\$13,136.95	\$13,136.95		Underpayment of Employee	Closed 2/5/2008
QUALITY PAVING CORP.	3/23/2007	20030243	PW	90-143	\$9,009.78	\$9,009.78		Underpayment of Employee	Closed 3/4/2008
	3/23/2007	20030241	PW	90-143	\$11,225.42	\$11,225.42		Underpayment of Employee	Closed 3/4/2008
	3/23/2007	20030242	PW	90-143	\$5,711.52	\$5,711.52		Underpayment of Employee	Closed 3/4/2008
QUEST SECURITY SERVICES	8/26/2004	PERMITEE-PC-486	AV	99-44	\$23,100.28			Underpayment of Employee	Open
R AND D CONSTRUCTION COMPANY, INC.	3/7/2001	MIA-726-R-2	AV-AA	97-52				Failure to contract with CSBE firm after listing SOI	Closed 9/2/2008
RAYDAN ELECTRIC, INC.	6/30/2005	20030015	PW	90-143				Failed to submit Payrolls	Closed 8/6/2008

This report includes open violations and those resolved in the last three years

Page 8 of 10

Friday, September 17, 2010

25

[Previous on List](#)   [Next on List](#)   [Return To List](#)

Entity Name Search

No Events   No Name History

## Detail by Entity Name

### Florida Profit Corporation

QUALITY PAVING CORP.

### Filing Information

Document Number P98000065855  
FEI/EIN Number 650853741  
Date Filed 07/27/1998  
State FL  
Status ACTIVE

### Principal Address

7875 SW 40TH. STREET  
SUITE # 229  
MIAMI FL 33155 US

Changed 01/16/2008

### Mailing Address

7875 SW 40 STREET  
SUITE # 229  
MIAMI FL 33155 US

Changed 01/16/2008

### Registered Agent Name & Address

GONZALEZ, RICHARD A PRES DTE  
10500 SW 44 TERRACE  
MIAMI FL 33165

Name Changed: 01/16/2008

Address Changed: 01/16/2008

### Officer/Director Detail

#### **Name & Address**

Title PRES

GONZALEZ, RICHARD A  
7875 SW 40 STREET - SUITE 229  
MIAMI FL 33155 US

### Annual Reports

#### **Report Year Filed Date**

2008	01/16/2008
2009	03/30/2009

### Document Images

<a href="#">02/26/2010 – ANNUAL REPORT</a>	<a href="#">View image in PDF format</a>
<a href="#">03/30/2009 – ANNUAL REPORT</a>	<a href="#">View image in PDF format</a>
<a href="#">01/16/2008 – ANNUAL REPORT</a>	<a href="#">View image in PDF format</a>
<a href="#">07/24/2007 – ANNUAL REPORT</a>	<a href="#">View image in PDF format</a>
<a href="#">07/21/2006 – ANNUAL REPORT</a>	<a href="#">View image in PDF format</a>
<a href="#">01/07/2005 – ANNUAL REPORT</a>	<a href="#">View image in PDF format</a>
<a href="#">05/24/2004 – ANNUAL REPORT</a>	<a href="#">View image in PDF format</a>
<a href="#">01/27/2003 -- ANNUAL REPORT</a>	<a href="#">View image in PDF format</a>
<a href="#">01/14/2002 -- ANNUAL REPORT</a>	<a href="#">View image in PDF format</a>
<a href="#">02/20/2001 -- ANNUAL REPORT</a>	<a href="#">View image in PDF format</a>
<a href="#">03/29/2000 – ANNUAL REPORT</a>	<a href="#">View image in PDF format</a>
<a href="#">04/21/1999 – ANNUAL REPORT</a>	<a href="#">View image in PDF format</a>
<a href="#">07/27/1998 -- Domestic Profit</a>	<a href="#">View image in PDF format</a>

**Note:** This is not official record. See documents if question or conflict.

[Previous on List](#)

[Next on List](#)

[Return To List](#)

[Entity Name Search](#)

No Events

No Name History

[| Home |](#) [Contact us |](#) [Document Searches |](#) [E-Filing Services |](#) [Forms |](#) [Help |](#)

Copyright © and Privacy Policies  
State of Florida, Department of State