

Memorandum



Date: April 8, 2014

To: Honorable Chairwoman Rebeca Sosa
and Members, Board of County Commissioners

Agenda Item No. 8(L)(2)

From: Carlos A. Gimenez
Mayor

Subject: Contract Award Recommendation in the Amount of \$200,655.52 to Union Electrical Contractor, Inc. for the People's Transportation Plan Project Entitled Internally Illuminated Street Name Signs Installation; and Authorizing the Use of Charter County Transportation Surtax Funds

Recommendation

The attached Contract Award Recommendation for the People's Transportation Plan (PTP) project entitled *Internally Illuminated Street Name Signs Installation* (Project MCC 7040 Plan - CICC 7040-0/07 Request for Price Quotation (RPQ) No. 20130223) in the amount of \$200,655.52 to Union Electrical Contractor, Inc., was prepared by the Public Works and Waste Management Department (PWWM) and is recommended for approval by the Board of County Commissioners (BCC).

This Contract Award Recommendation is placed for Committee review pursuant to Miami-Dade County Code Section 29-124(f). This Contract Award Recommendation may only be considered by the BCC if the Citizens' Independent Transportation Trust (CITT) has forwarded a recommendation to the BCC prior to the date scheduled for BCC consideration or forty-five (45) days have elapsed since the filing with the Clerk of the Board of this contract award recommendation. If the CITT has not forwarded a recommendation and forty-five (45) days have not elapsed since the filing of this award recommendation, I will request a withdrawal of this item.

Scope

The work to be performed under this Contract includes illuminated street name sign installations at various locations within Miami-Dade County.

Fiscal Impact/Funding Source

The fiscal impact will be approximately \$200,655.52 and will be funded from the Charter County Transportation Sales Surtax Bond Sale Proceeds. The base contract amount is \$167,996.00, with the total amount being inclusive of contingency and dedicated allowance amounts. There is no fiscal impact to operations or maintenance.

The proposed improvements qualify under the allowable work categories included in the PTP Neighborhood Improvements Section. Specific funding for traffic signs is included under Traffic Signals and Signs Operations in the PTP Countywide Neighborhood Improvements. The funding index code for this Project is, CPEPTP700SGN.99111 (FY 2012-13 Adopted Capital Project No. 603970).

Delegation of Authority

No additional authority is being requested within the body of this Contract.

Track Record/Monitor

Union Electrical Contractor, Inc. has not performed work for PWWM; however, the Capital Improvements Information System (CIIS) database lists 19 awarded construction contracts as follows:

- three (3) from Aviation,
- one (1) from the Public Housing and Community Development,
- one (1) from the Parks, Recreation and Open Spaces,
- one (1) from the Water and Sewer, and
- 13 from Internal Services.

The referenced database also lists a total of four (4) contractor performance evaluations with an overall performance rating of 3.0 (satisfactory performance), out of a possible 4.0 (superior performance) rating. The Small Business Development Division (SBD) History of Violation's report lists no violations for this contractor.

According to the Florida Department of State, Division of Corporations, Union Electrical Contractor, Inc., Company Principal is: Jose D. Ruiz and the Company's address is listed as: 2825 SW 79 Court, Miami, Florida 33155.

Following PWWM's standard operating procedures, after award of this Contract, a pre-construction meeting will be scheduled. The person responsible for all PTP projects in PWWM is PTP Coordinator, Mr. Alejandro Martinez-Esteve, RA, LEED AP. Following completion of the award process, the project will be assigned to Mr. Julio Navarro, Project Manager, for day-to-day responsibilities.

Background

This recommendation for award replaces a contract for which all bids were rejected by the BCC on July 2, 2013 through Resolution R-574-13. The rejection of all bids and withdrawal of legislative item No. 121943 were as a result of delays caused by the need for PWWM to research concerns raised by the International Brotherhood of Electrical Workers Local Union regarding the lowest bidder meeting Miami-Dade County's business licensing requirements (e.g., Certificates of Occupancy and Certificates of Use). PWWM worked with the Regulatory and Economic Resources Department and the County Attorney's Office, and found that the lowest bidder submitted a responsive and responsible bid. However, given the time since bids were submitted, and the above determination was made, the lowest bidder requested to be released from the project on account of being notified by suppliers that prices for materials had risen. Rather than placing a CSBE contractor in a position where they may not be able to deliver services to the County, the original project was cancelled, all bids were rejected, and this project was re-advertised and is recommended for approval.

As part of the PTP Neighborhood Improvements initiative, PWWM continues to take advantage of various contracting mechanisms such as the Miscellaneous Construction Contracting process available under the MCC 7040 Program. Through this process, PWWM forwards a Request for Price Quotation, by way of facsimile transmission, to a pool of pre-qualified Community Small Business Enterprise (CSBE) contractors for the respective trade.

Additionally, all solicitations are available on-line through the Miami-Dade County portal under the "Procurement Solicitations" link. The project's award evaluation is based upon the bid submitted by the lowest responsive, responsible bidder for the project.


PWWM staff determined that the scope of work for this project qualified for a CSBE set-aside (Levels I, II, and III). A Community Workforce Program Goal was deemed not applicable to this RPQ. On October 17, 2013, PWWM forwarded RPQ No. 20130223, utilizing the MCC 7040 Plan - CICC 7040-0/07 Contract, to a list of 43 pre-qualified firms. A total of three (3) firms purchased contract documents and four (4) firms proffered a bid.

On November 8, 2013, Union Electrical Contractor, Inc. proffered the lowest responsive and responsible base bid of \$167,996.00, three (3) percent below the County's cost estimate. The second lowest bidder, PYD Electric Corp., proffered a base bid of \$191,700.00, 11 percent above the County's cost estimate. The third lowest bidder, Statewide Electrical Services, Inc., proffered a base bid of \$194,304.00, 12 percent over the County's cost estimate.

Based on the results of the solicitation, PWWM issued a recommendation for award on November 20, 2013 for RPQ No. 20130223 to Union Electrical Contractor, Inc., with the stipulation that approval for this project must be obtained from the CITT and the BCC.

The work to be accomplished for this project consists of, but is not limited to, furnishing all supervision, labor, required materials, tools and equipment required to provide the installation of internally illuminated street name signs at designated sites within Miami-Dade County. The work includes sign installation as well as the removal of existing overhead signs, and the relocation of existing signal heads and signs in conflict with the proposed scope of work as directed by the Engineer.

Since the inception of the program, internally illuminated street name signs have been installed at over 1,800 intersections throughout the County. Through this contract, PWWM will complete the installation of internally illuminated street name signs at all eligible signalized intersections (excludes spanwire, substandard traffic signal support systems, and locations identified by Municipalities for exclusion).



Alina T. Hudak
Deputy Mayor




MEMORANDUM

(Revised)

TO: Honorable Chairwoman Rebeca Sosa
and Members, Board of County Commissioners

DATE: April 8, 2014

FROM: 
R. A. Cuevas, Jr.
County Attorney

SUBJECT: Agenda Item No. 8(L)(2)

Please note any items checked.

- ☐ "3-Day Rule" for committees applicable if raised
- ☐ 6 weeks required between first reading and public hearing
- ☐ 4 weeks notification to municipal officials required prior to public hearing
- ☐ Decreases revenues or increases expenditures without balancing budget
- ☐ Budget required
- ☐ Statement of fiscal impact required
- ☐ Ordinance creating a new board requires detailed County Mayor's report for public hearing
- ☐ No committee review
- ☐ Applicable legislation requires more than a majority vote (i.e., 2/3's ____, 3/5's ____, unanimous ____) to approve
- ☒ Current information regarding funding source, index code and available balance, and available capacity (if debt is contemplated) required

Approved _____ Mayor
Veto _____
Override _____

Agenda Item No. 8(L)(2)
4-8-14

RESOLUTION NO. _____

RESOLUTION APPROVING A CONTRACT AWARD RECOMMENDATION IN THE AMOUNT OF \$200,655.52 TO UNION ELECTRICAL CONTRACTOR, INC. FOR THE PEOPLE'S TRANSPORTATION PLAN PROJECT ENTITLED INTERNALLY ILLUMINATED STREET NAME SIGNS INSTALLATION (PROJECT MCC 7040 PLAN – CICC 7040-0/07, REQUEST FOR PRICE QUOTATION NO. 20130223) AND AUTHORIZING THE USE OF CHARTER COUNTY TRANSPORTATION SURTAX FUNDS

WHEREAS, this Board desires to accomplish the purposes outlined in the accompanying memorandum, a copy of which is incorporated herein by reference,

NOW, THEREFORE, BE IT RESOLVED BY THE BOARD OF COUNTY COMMISSIONERS OF MIAMI-DADE COUNTY, FLORIDA, that this Board approves the Contract Award Recommendation in the amount of \$200,655.52 between Union Electrical Contractor, Inc. and Miami-Dade County for the People's Transportation Plan Project Entitled Internally Illuminated Street Name Signs Installation (Project MCC 7040 Plan – CICC 7040-0/07, RPQ No. 20130223) in substantially the form attached hereto and made a part hereof; and authorizing the use of Charter County Transportation Surtax Funds.

The foregoing resolution was offered by Commissioner
who moved its adoption. The motion was seconded by Commissioner
and upon being put to a vote, the vote was as follows:

Rebeca Sosa, Chairwoman

Lynda Bell, Vice Chair

Bruno A. Barreiro

Jose "Pepe" Diaz

Sally A. Heyman

Jean Monestime

Sen. Javier D. Souto

Juan C. Zapata

Esteban L. Bovo, Jr.

Audrey M. Edmonson

Barbara J. Jordan

Dennis C. Moss

Xavier L. Suarez

The Chairperson thereupon declared the resolution duly passed and adopted this 8th day of April, 2014. This resolution shall become effective ten (10) days after the date of its adoption unless vetoed by the Mayor, and if vetoed, shall become effective only upon an override by this Board.


MIAMI-DADE COUNTY, FLORIDA
BY ITS BOARD OF
COUNTY COMMISSIONERS

HARVEY RUVIN, CLERK

By: _____
Deputy Clerk

Approved by County Attorney as
to form and legal sufficiency.

Hugo Benitez



STRATEGIC AREA: Transportation
DEPARTMENT: Public Works and Waste Management

***** FUNDED PROJECTS *****
(dollars in thousands)

ILLUMINATED STREET SIGNS

PROJECT # 603970

DESCRIPTION: Install illuminated street name signs at 22 intersections from the original inventory

LOCATION: Various Sites
Various Sites

DISTRICT LOCATED: Countywide
DISTRICT(s) SERVED: Countywide

ESTIMATED ANNUAL OPERATING IMPACT: Minimal

| REVENUE SCHEDULE: | PRIOR | 2012-13 | 2013-14 | 2014-15 | 2015-16 | 2016-17 | 2017-18 | FUTURE | TOTAL |
|---|-------|---------|---------|---------|---------|---------|---------|--------|-------|
| People's Transportation Plan Bond Program | 5,373 | 290 | 0 | 0 | 0 | 0 | 0 | 0 | 5,663 |
| Charter County Transit System Surtax | 97 | 0 | 0 | 0 | 0 | 0 | 0 | 0 | 97 |

| | | | | | | | | | |
|----------------|-------|-----|---|---|---|---|---|---|-------|
| TOTAL REVENUE: | 5,470 | 290 | 0 | 0 | 0 | 0 | 0 | 0 | 5,760 |
|----------------|-------|-----|---|---|---|---|---|---|-------|

| EXPENDITURE SCHEDULE: | PRIOR | 2012-13 | 2013-14 | 2014-15 | 2015-16 | 2016-17 | 2017-18 | FUTURE | TOTAL |
|-----------------------|-------|---------|---------|---------|---------|---------|---------|--------|-------|
| Construction | 5,470 | 290 | 0 | 0 | 0 | 0 | 0 | 0 | 5,760 |

| | | | | | | | | | |
|---------------------|-------|-----|---|---|---|---|---|---|-------|
| TOTAL EXPENDITURES: | 5,470 | 290 | 0 | 0 | 0 | 0 | 0 | 0 | 5,760 |
|---------------------|-------|-----|---|---|---|---|---|---|-------|

MAST ARM UPGRADES

PROJECT # 608510

DESCRIPTION: Replace 390 span-wire-mounted and older sub-standard traffic signal supports with mast arm support systems

LOCATION: Countywide

DISTRICT LOCATED: Countywide
DISTRICT(s) SERVED: Countywide

ESTIMATED ANNUAL OPERATING IMPACT: Minimal

| REVENUE SCHEDULE: | PRIOR | 2012-13 | 2013-14 | 2014-15 | 2015-16 | 2016-17 | 2017-18 | FUTURE | TOTAL |
|---|-------|---------|---------|---------|---------|---------|---------|--------|-------|
| Florida Department of Community Affairs | 1,588 | 0 | 0 | 0 | 0 | 0 | 0 | 0 | 1,588 |
| Road Impact Fees | 1,427 | 0 | 0 | 0 | 0 | 0 | 0 | 0 | 1,427 |
| Secondary Gas Tax | 0 | 1,426 | 1,426 | 3,589 | 0 | 0 | 0 | 0 | 6,441 |

| | | | | | | | | | |
|----------------|-------|-------|-------|-------|---|---|---|---|-------|
| TOTAL REVENUE: | 3,015 | 1,426 | 1,426 | 3,589 | 0 | 0 | 0 | 0 | 9,456 |
|----------------|-------|-------|-------|-------|---|---|---|---|-------|

| EXPENDITURE SCHEDULE: | PRIOR | 2012-13 | 2013-14 | 2014-15 | 2015-16 | 2016-17 | 2017-18 | FUTURE | TOTAL |
|-----------------------|-------|---------|---------|---------|---------|---------|---------|--------|-------|
| Planning and Design | 150 | 0 | 0 | 0 | 0 | 0 | 0 | 0 | 150 |
| Construction | 2,865 | 1,426 | 1,426 | 3,589 | 0 | 0 | 0 | 0 | 9,306 |

| | | | | | | | | | |
|---------------------|-------|-------|-------|-------|---|---|---|---|-------|
| TOTAL EXPENDITURES: | 3,015 | 1,426 | 1,426 | 3,589 | 0 | 0 | 0 | 0 | 9,456 |
|---------------------|-------|-------|-------|-------|---|---|---|---|-------|

PAVEMENT MARKINGS CONTRACT

PROJECT # 608270

DESCRIPTION: Provide striping and replacement of pavement markings through outside contractors

LOCATION: Countywide
Throughout Miami-Dade County

DISTRICT LOCATED: Countywide
DISTRICT(s) SERVED: Countywide

ESTIMATED ANNUAL OPERATING IMPACT: Minimal

| REVENUE SCHEDULE: | PRIOR | 2012-13 | 2013-14 | 2014-15 | 2015-16 | 2016-17 | 2017-18 | FUTURE | TOTAL |
|-------------------|-------|---------|---------|---------|---------|---------|---------|--------|-------|
| Secondary Gas Tax | 0 | 540 | 540 | 540 | 540 | 540 | 540 | 0 | 3,240 |

| | | | | | | | | | |
|----------------|---|-----|-----|-----|-----|-----|-----|---|-------|
| TOTAL REVENUE: | 0 | 540 | 540 | 540 | 540 | 540 | 540 | 0 | 3,240 |
|----------------|---|-----|-----|-----|-----|-----|-----|---|-------|

| EXPENDITURE SCHEDULE: | PRIOR | 2012-13 | 2013-14 | 2014-15 | 2015-16 | 2016-17 | 2017-18 | FUTURE | TOTAL |
|-----------------------|-------|---------|---------|---------|---------|---------|---------|--------|-------|
| Construction | 0 | 540 | 540 | 540 | 540 | 540 | 540 | 0 | 3,240 |

| | | | | | | | | | |
|---------------------|---|-----|-----|-----|-----|-----|-----|---|-------|
| TOTAL EXPENDITURES: | 0 | 540 | 540 | 540 | 540 | 540 | 540 | 0 | 3,240 |
|---------------------|---|-----|-----|-----|-----|-----|-----|---|-------|

[Exit](#)

Public Works and Waste
Management
Contracts & Specifications Section
111 NW 1st Street, Suite 1410
Miami, FL 33128



MIAMI-DADE COUNTY, FLORIDA
REQUEST FOR PRICE QUOTATION (RPQ)
Contract No: MCC 7040 Plan - CICC 7040-0/07
RPQ No: 20130223

Estimated Amount: \$173,520.00 Award Amount: \$200,655.52

CURRENT CONTRACT 20130223 FUNDING SOURCE:

| <u>Action</u> | <u>Project No</u> | <u>Site No</u> | <u>Funding Source</u> | <u>20130223 Estimated Amount</u> | <u>Actual Award Amount</u> | <u>Index Code</u> |
|---------------|-------------------|----------------|---|--|------------------------------------|-----------------------|
| None | 603970 | #76086 | People's Transportation Plan Bond Program | \$173,520.00 | \$200,655.52 | CPEPTP700SGN |

-ADDITIONAL FUNDING SOURCE:

| <u>ACTION</u> | <u>Project No</u> | <u>Site No</u> | <u>FUNDING SOURCE</u> | <u>Index Code</u> | <u>SOURCE Total / Allocated</u> | <u>Amount</u> |
|---------------|-------------------|----------------|---|-------------------|---|---------------|
| None | 603970 | #76086 | Capital Outlay Reserve | | \$0 / N/A | 0 |
| None | 603970 | #76086 | Secondary Gas Tax | | \$0 / N/A | 0 |
| None | 603970 | #76086 | FDOT Funds | | \$0 / N/A | 0 |
| None | 603970 | #76086 | Charter County Transit System Surtax | | \$97,000 / N/A | 0 |
| None | 603970 | #76086 | People's Transportation Plan Bond Program | | \$5,663,000 / <u>\$173,520</u> | 0 |

| <u>ACTION</u> | <u>FUNDING SOURCE</u> | <u>Amount</u> | <u>Index Code</u> |
|---------------|-----------------------|---------------|-------------------|
| None | Select New Funding.. | 0 | |

[Exit](#)



Public Works and Waste Management
111 NW 1st Street Suite 1410
Miami, Florida 33128-1970
T 305-375-2930 F 305-375-2931

miamidade.gov

November 20, 2013

CERTIFIED MAIL No.
7012 1010 0003 4172 2904

FACSIMILE; TELEPHONE No.
(305) 501-4177; (305) 501-4171

Mr. Jose D. Ruiz
Union Electrical Contractor, Inc.
2825 SW 79 Court
Miami, Florida 33155

Re: **Recommendation for Award**
Request for Price Quotation (RPQ) No. 20130223 (MCC 7040 Plan – CICC 7040-0/07)
People's Transportation Plan Internally Illuminated Street Name Signs Installation

Dear Mr. Ruiz:

This letter will serve as your notification that you have been recommended for award for the above referenced RPQ based on your Price Quotation submitted on Friday, November 8, 2013. The total RPQ amount is for two hundred thousand six hundred fifty-five dollars and fifty-two cents (\$200,655.52). This includes a base contract amount of one hundred sixty-seven thousand nine hundred ninety-six dollars and zero cents (\$167,996.00), a contingency amount of sixteen thousand seven hundred ninety-nine dollars and sixty cents (\$16,799.60), and dedicated allowances totaling fifteen thousand eight hundred fifty-nine dollars and ninety-two cents (\$15,859.92). The contract duration is established as 120-calendar days. However, the recommendation of award is contingent upon the submission of the required items listed below:

1. Performance and Payment Bond as required in Contract No. MCC 7040 Plan, Section 2.0. Special Conditions, Page 16, Article 2.11, **PERFORMANCE AND PAYMENT BOND**. (The original attached documents must be used and three (3) sets must be provided).
2. Letter from Bonding Agent granting Miami-Dade County authorization to date the Performance Bond.
3. Copies of current Insurance certificates.
4. Copies of required license(s).

The preceding documents are required as outlined within Contract MCC 7040 Plan and to be submitted within 10 business days. Failure to submit the document(s) within the specified time, or any extension granted, will result in the award being rescinded.

Subsequent to the review and approval of the aforementioned documents, you are required to obtain the required permits in the time stipulated in the RPQ. Upon obtaining the permit(s), a copy(s) must be submitted to the Project Manager prior to commencement of work.

No work is to be performed without a permit unless the Project Manager issues a written directive to proceed without permit(s).

This letter will also serve as a reminder that all work must be performed according to the scope of work and contract's terms and conditions, all permits and inspections and in accordance with all applicable Federal, State and local laws, codes and regulations.

Additionally, this contract, along with any future contracts awarded to your firm, have very similar completion scheduled and competing deadlines. Please be advised that your firm must have the resources to ensure work proceeds without delay once the "Notice to Proceed" is issued. Lack of equipment, personnel or additional contracts with similar completion schedules, will not be reason for delay.

Further, it shall be understood that since proceeds from the Charter County Transportation System Sales Surtax levied pursuant to Section 29.121 of the Code of Miami-Dade County may be used to pay for all or some part of the cost of this contract, no award of this contract shall be effective and thereby give rise to a contractual relationship with the County unless and until the Citizens' Independent Transportation Trust (CITT) and the County Commission have approved the award of the contract, and such award becomes final (either by expiration of 10 days after such award without veto by the Mayor, or by Commission override of a veto).

Should you have any questions please contact me at (305) 375-2930.

Sincerely,



Frank Alra, P.E., CFM
Division Manager, PWWM

FA/lc

cc: Oscar Rubio, PWWM
Ruth Rodriguez, PWWM
Alvaro Castro, PWWM
James Ferrelra, P.E., PWWM
Marcia Martin, ISD
Ultimo De Oliveira, ISD
Patrice Hill, SBD
Traci Adams-Parish, SBD
Clerk of the Board
Project File

Miami-Dade County Public Works and Waste Management Department

Contract Prices

Project Title: People's Transportation Plan (PTP) Internally Illuminated Street Name Signs (IISNS) Installation
 Contractor: UNION ELECTRICAL CONTRACTOR, INC.

Project No: 20130223
 Bid Date: 11/08/2013

| Item Number | Description | Unit | Estimated Quantity | Unit Price | Estimated Total |
|-------------|--|------|--------------------|------------|-----------------|
| 632-7-1A | TRAFFIC CONTROL CABLE - (11-21 conductor) | L.F. | 1,000.0 | \$0.90 | \$900.00 |
| 632-7-1B | TRAFFIC CONTROL CABLE - (4-7 conductor) | L.F. | 3,080.0 | \$0.60 | \$1,848.00 |
| 690-110 | RELOCATE SIGNAL HEAD ASSEMBLY - (Single or multiple section, span wire or mast arm mounted)(Provide new ASTRO bracket) | EA. | 8.0 | \$400.00 | \$3,200.00 |
| 699-1-1A | INTERNALLY ILLUMINATED STREET NAME SIGN (LED), (INCLUDING MOUNTING BRACKET) | AS. | 88.0 | \$1,754.00 | \$154,352.00 |
| 700-48-4 | RELOCATE EXISTING SIGN PANEL - (Overhead mount, includes new brackets, hangers and incidentals) | EA. | 8.0 | \$170.00 | \$1,360.00 |
| 700-48-60B | REMOVAL OF SIGN PANEL | EA. | 88.0 | \$72.00 | \$6,336.00 |

ALLOWANCE ACCOUNTS

(used as approved by the engineer pursuant to the requirements of the Contract Documents)

| | | | | | |
|---------|---|------|-----|-------------|-------------|
| 999 | CONTINGENCY FUND (10% OF SUBTOTAL AMOUNT) | L.S. | 1.0 | \$16,799.60 | \$16,799.60 |
| 102-10A | OFF-DUTY LAW ENFORCEMENT OFFICER | L.S. | 1.0 | \$10,000.00 | \$10,000.00 |
| 102-1Q | MAINTENANCE OF TRAFFIC (including traffic cones, temporary signs, flag men, etc.) This line item price shall be set at 2% of the subtotal amount listed above. | L.S. | 1.0 | \$3,359.92 | \$3,359.92 |
| 990 | ALLOWANCE-PERMITS | L.S. | 1.0 | \$2,500.00 | \$2,500.00 |

Bid Tabulation

November 8, 2013 3:0 PM

CSCCRR_BID_TABULATION
11/08/2013 03:00 PM

| | |
|---------------------------------------|----------|
| Find Contracts With Search String ==> | Projects |
| Goto Bottom | |

Exit



INTERNAL SERVICE DEPARTMENT CAPITAL IMPROVEMENTS INFORMATION SYSTEM

Monday, November 25, 2013

All Contracts for FEIN 592039142 UNION ELECTRICAL CONTRACTOR INC

| DSI | DPT | Type | Contract | Name | Location/ Contractor | Estimated Completion Date | Total Award | Last Status Date | % Complete/ Status * |
|---------|-----|------|-----------------------------|-----------------------------------|-----------------------------------|---------------------------------|----------------|------------------------|-------------------------|
| 0 | AV | 7040 | <u>0306-665669</u> | Horizontal Cable Infrastructur | UNION ELECTRICAL CONTRACTOR IN | N/A | \$16,877 | <u>5/1/2009</u> | 100% / Closed |
| 0 | AV | 7040 | <u>0406-718917</u> | BAGGAGE MAKE-UP UNIT # 45 ALAR | UNION ELECTRICAL CONTRACTOR IN | N/A | \$5,313 | <u>2/6/2008</u> | 100% / Closed |
| 0 | AV | 7040 | <u>0609-797339</u> | UPS power outlets for MEN syst | UNION ELECTRICAL CONTRACTOR IN | N/A | \$8,500 | <u>5/1/2009</u> | 100% / Closed |
| 30 | HD | 7360 | <u>146829</u> | CLAUDE PEPPER FIRE PUMP CONNEC | UNION ELECTRICAL CONTRACTOR IN | N/A | \$47,600 | <u>N/A</u> | 0% / On Schedule |
| 30 | PW | 7040 | <u>20130223</u> | People's Transportation Plan (| UNION ELECTRICAL CONTRACTOR IN | N/A | \$167,996 | <u>N/A</u> | 0% / On Schedule |
| 30 | PW | 7040 | <u>20130233</u> | Solar Powered Electronic Speed | UNION ELECTRICAL CONTRACTOR IN | N/A | \$36,520 | <u>N/A</u> | 0% / On Schedule |
| 0 | PR | 7040 | <u>40750</u> | Miami Lakes Security lights | UNION ELECTRICAL CONTRACTOR IN | N/A | \$5,000 | <u>1/31/2006</u> | 100% / Complete |
| 0 | ID | 7040 | <u>AD038A</u> | DSAIL Fire Alarm Upg | UNION ELECTRICAL CONTRACTOR IN | N/A | \$4,800 | <u>11/1/2007</u> | 100% / Closed |
| 0 | ID | 7040 | <u>RS00117, W60303R</u> | DHS, Frankle Shannon Rolle, NS | UNION ELECTRICAL CONTRACTOR IN | 5/16/2006 | \$6,800 | <u>12/26/2006</u> | 100% / Complete |
| 0 | ID | 7040 | <u>S32506</u> | HUMAN SERVICES. SKILLS CENTER | UNION ELECTRICAL CONTRACTOR IN | N/A | \$680 | <u>5/18/2010</u> | 100% / Closed |
| 0 | ID | 7040 | <u>S32776</u> | GSA Earlington Heights | UNION ELECTRICAL CONTRACTOR IN | N/A | \$1,400 | <u>5/18/2010</u> | 100% / Closed |
| 0 | ID | 7040 | <u>S33973</u> | Emergency Repair Fire Alarm Pa | UNION ELECTRICAL CONTRACTOR IN | N/A | \$870 | <u>5/18/2010</u> | 100% / Closed |
| 0 | ID | 7040 | <u>S34004</u> | HUMAN SERVICES ELECTRICAL EMER | UNION ELECTRICAL CONTRACTOR IN | N/A | \$1,800 | <u>5/18/2010</u> | 100% / Closed |
| 0 | ID | 7040 | <u>S36665</u> | Human Services | UNION ELECTRICAL CONTRACTOR IN | N/A | \$4,300 | <u>5/14/2005</u> | 0% / Complete |
| 0 | ID | 7040 | <u>S43378 EMERG</u> | EMERGENCY REPAIR FIRE ALARM PA | UNION ELECTRICAL CONTRACTOR IN | N/A | \$0 | <u>5/16/2005</u> | 0% / Complete |
| 0 | WS | 7040 | <u>T0500</u> | FIRE ALARM INSTALLATION @ CENT | UNION ELECTRICAL CONTRACTOR IN | N/A | \$89,500 | <u>2/8/2006</u> | 0% / Cancelled |
| 8 | ID | 7040 | <u>W120074</u> | Install Generator at Data Proc | UNION ELECTRICAL CONTRACTOR IN | 2/24/2014 | \$173,845 | <u>7/19/2013</u> | 0% / On Schedule |
| 0 | ID | 7040 | <u>W50185R</u> | Emergency Repair, Upgrade Fire | UNION ELECTRICAL CONTRACTOR IN | N/A | \$10,555 | <u>2/12/2007</u> | 100% / Complete |
| 0 | ID | 7040 | <u>W60213</u> | Data Process Center - Annex Bu | UNION ELECTRICAL CONTRACTOR IN | 7/30/2006 | \$169,575 | <u>N/A</u> | 0% / On Schedule |
| 0 | ID | 7040 | <u>W60325</u> | Fleet Magagment Shop 3 | UNION ELECTRICAL CONTRACTOR IN | N/A | \$7,600 | <u>N/A</u> | 0% / On Schedule |
| 0 | ID | 7040 | <u>W70217</u> | DHS, Kendall Collages, Repair | UNION ELECTRICAL CONTRACTOR IN | 9/25/2010 | \$112,898 | <u>10/14/2010</u> | 100% / Complete |
| Totals: | | | | | | 21 | \$872,439 | | |

* Yellow Status=Inactive Contract

MCC Status View

Exit

Projects

Goto Top

[Exit](#)

Capital Improvements Information System

Contractor Evaluations Report

| <u>Dept</u> | <u>Contract</u> | <u>Type</u> | <u>Contractor / Architect Name</u> | <u>Date</u> | <u>Rater</u> | <u>Period</u> | <u>Rate</u> |
|-------------|--------------------|-------------|--|-------------|--------------------|--------------------------------------|-------------|
| PR | <u>40760</u> | 7040 | UNION ELECTRICAL CONTRACTOR INC | 8/15/2003 | Vivian Forhat-Diaz | Project conclusion or closeout | <u>3.0</u> |
| ID | <u>W50185R</u> | 7040 | UNION ELECTRICAL CONTRACTOR INC | 2/12/2007 | Mark Shirajan | None | <u>2.8</u> |
| AV | <u>0509-797339</u> | 7040 | UNION ELECTRICAL CONTRACTOR INC | 4/30/2009 | Walter Sadetsky | Project conclusion or closeout | <u>3.1</u> |
| AV | <u>0308-685869</u> | 7040 | UNION ELECTRICAL CONTRACTOR INC | 5/1/2009 | Walter Sadetsky | Project conclusion or closeout | <u>3.2</u> |

Evaluation Count: 4 Contractors: 1 Average Evaluation: 3.0

[Exit](#)

**FLORIDA DEPARTMENT OF STATE
DIVISION OF CORPORATIONS****Detail by Entity Name****Florida Profit Corporation**

UNION ELECTRICAL CONTRACTOR, INC.

Filing Information

| | |
|-----------------|------------|
| Document Number | 683823 |
| FEI/EIN Number | 592039142 |
| Date Filed | 10/07/1980 |
| State | FL |
| Status | ACTIVE |

Principal Address2825 S.W. 79TH COURT
MIAMI, FL 33155**Mailing Address**2825 S.W. 79TH COURT
MIAMI, FL 33155**Registered Agent Name & Address**RUIZ, JOSE D.
2825 S.W. 79TH COURT
MIAMI, FL 33155**Officer/Director Detail****Name & Address**

Title DP

RUIZ, JOSE D.
2825 S.W. 79TH COURT
MIAMI, FL**Annual Reports**

| Report Year | Filed Date |
|-------------|------------|
| 2011 | 03/21/2011 |
| 2012 | 03/20/2012 |
| 2013 | 04/17/2013 |

Document Images

04/17/2013 -- ANNUAL REPORT

[View image in PDF format](#)

| | |
|-----------------------------|--------------------------|
| 03/20/2012 -- ANNUAL REPORT | View Image in PDF format |
| 03/21/2011 -- ANNUAL REPORT | View Image in PDF format |
| 03/24/2010 -- ANNUAL REPORT | View Image in PDF format |
| 03/17/2009 -- ANNUAL REPORT | View Image in PDF format |
| 03/12/2008 -- ANNUAL REPORT | View Image in PDF format |
| 02/19/2007 -- ANNUAL REPORT | View Image in PDF format |
| 04/18/2006 -- ANNUAL REPORT | View Image in PDF format |
| 04/22/2005 -- ANNUAL REPORT | View image in PDF format |
| 08/12/2004 -- ANNUAL REPORT | View image in PDF format |
| 03/19/2003 -- ANNUAL REPORT | View Image in PDF format |
| 03/25/2002 -- ANNUAL REPORT | View image in PDF format |
| 03/05/2001 -- ANNUAL REPORT | View Image in PDF format |
| 03/25/2000 -- ANNUAL REPORT | View Image in PDF format |
| 04/22/1999 -- ANNUAL REPORT | View image in PDF format |
| 02/23/1998 -- ANNUAL REPORT | View image in PDF format |
| 07/23/1997 -- ANNUAL REPORT | View image in PDF format |
| 03/18/1996 -- ANNUAL REPORT | View Image in PDF format |
| 04/13/1995 -- ANNUAL REPORT | View Image in PDF format |

[Home](#)[Contact Us](#)[E-Filing Services](#)[Document Searches](#)[Forms](#)[Help](#)

Copyright © and Privacy Policies

State of Florida, Department of State

Public Works and Waste
Management
Contracts & Specifications
Section
111 NW 1st Street, Suite 1410
Miami, FL 33128



MIAMI-DADE COUNTY, FLORIDA
REQUEST FOR PRICE QUOTATION (RPQ)
Contract No: MCC 7040 Plan - CICC 7040-0/07
RPQ No: 20130223

This RPQ is issued under the terms and conditions of the MCC 7040 Plan .

Date Issued: 10/17/2013

Bid Date Due: 11/8/2013

Time Due: 2:00 PM

Bid shall be Submitted Via: Sealed Envelope to:

Name: Clerk of the Board Office

EMail: valveo2@miamidade.gov

Address: 111 NW 1st Street, 17th Floor, Miami FL 33128

Fax:

RPQ Added: 9/26/2013 User Bidder Request: 10/10/2013 Bond Adm./OMB Approval: 10/11/2013 Bidders Added: 10/11/2013

Project Number: 20130223

Estimated Value: \$173,520.00

CSBE Level: CSBE Level 3

(excluding contingencies and dedicated allowances)

Project Name: People's Transportation Plan (PTP) Internally Illuminated Street Name Signs (IISNS) Installation

Emergency: N

Project Location: Various (Refer to Appendix B of SP)

ESP: N UAP: N

| <u>SITE #</u> | <u>LOCATION 1</u> | <u>DIST</u> | <u>ESTIMATE</u> | <u>T-S-R</u> |
|---------------|--------------------------|-------------|-----------------|--------------|
| #76086 | Illuminated Street Signs | 30 | \$173,520.00 | 0-0-0 |

Department Contact: James P. Ferreira

Phone No: 305-375-2930

Fax No: 305-375-2931

Project Manager: James P. Ferreira

Phone No: 305-375-2930

Fax No: 305-375-2931

Document Pickup: Contact: Contracts & Specifications Section

Phone: 305-375-2930

Date: 10/17/2013

Document Pickup: Location: 111 NW 1st Street, Suite 1410, Miami FL 33128

| | <u>Y/N: Mandatory:</u> | <u>Date:</u> | <u>Time:</u> | <u>Location:</u> |
|-----------------|------------------------|-------------------|-----------------|---|
| PreBid Meeting: | <u>Y</u> <u>N</u> | <u>10/30/2013</u> | <u>10:00 AM</u> | <u>111 NW 1st Street, 16th Floor Rear Conf Room</u> |
| Site Meeting: | <u>N</u> <u>N</u> | | | |

Type of Contract: Single Trade

Method of Award: Lowest Responsible Bidder

Performance/Payment Bond Required: Y

Bid Bond Required: Y

Insurance Required: Y

Addition Insurance Required: Y

Addition Insurance Amount: \$1,000,000.00

Comm Dist: Various

Davis Bacon: N

AIPP: N \$0.00

Prevailing Wage Rate Requirements: Highway Construction

SBD Subcontract Forms Required: N

CSBE Requirements: Y 100.00%

Trade Set-a-side: N

DBE Requirements: N 0.00%

DBE Subcontract Forms Required: N

CWP Requirements: N 0.00%

SBD Dates: Received:

SOI Date:

Compliance: N

Memo Date:

Type: Trade:

Count:

Work%:

Add
Bidders

Primary Electrical - Traffic Signal Contractor 999

Primary Electrical Contractor 999

0% Y

Anticipated Start Date: 5/5/2014

Calendar Days for Project Completion: 120

Liquidated Damages / \$\$ Per day: Y \$758.00

Method of Payment: Scheduled Monthly Payments

CAPITAL BUDGET PROJECT # - DESCRIPTION

MCC ESTIMATE

603970- ILLUMINATED STREET SIGNS

\$173,520.00

FUNDING SOURCE:

| <u>SOURCE</u> | <u>PROJECT NUM</u> | <u>SITE #</u> | <u>MCC ESTIMATE</u> |
|---|--------------------|---------------|---------------------|
| People's Transportation Plan Bond Program | 603970 | #76086 | \$173,520.00 |

| | | | |
|--|-------------------------------------|---|--------------------------------|
| Awarded To: <u>UNION ELECTRICAL CONTRACTOR INC</u> | | CSBE Exp Date: | Paid Amt: <u>\$0.00</u> |
| Collusion Affidavit Received: <u>Y</u> | | Date Collusion Affidavit Received: <u>11/8/2013</u> | |
| Date Dept Awarded: <u>11/20/2013</u> | Date Award Letter: <u>11/8/2013</u> | PO Approval Date: <u>1/3/1900</u> | |
| Base Amt: <u>\$167,996.00</u> | Cont Amt: <u>\$16,799.60</u> | Ded Amt: <u>\$15,859.92</u> | Award Amt: <u>\$200,655.52</u> |
| Insurance: <u>ISD Reviewed: N</u> | Date Approved: | GL Ins Exp Dt: <u>12/15/2013</u> | |
| Bid Bond: <u>Risk Approved: N</u> | Date Approved: | AL Ins Exp Dt: <u>8/24/2014</u> | |
| P & P Bond: <u>Risk Approved: N</u> | Date Approved: | WC Ins Exp Dt: <u>12/11/2013</u> | |

Scope of Work: (Contractor must obtain and submit all permits prior to performing any work.)

The scope of work shall consist of, but is not limit to, the installation of Internally Illuminated Street Name Signs (IISNS) at various Intersections in Miami-Dade County; the Contractor shall provide supervision, labor, materials, tools, and equipments required to provide sign installation as well as the removal of existing overhead signs, relocation of existing signal heads and signs which may be in conflict with the proposed scope as directed by the Engineer. The Contractor shall keep the Engineer informed at all times of his work schedule, so that the project can be inspected during all phases of installation, including wire splicing, and installation of conductors.

Additionally, the Contractor shall perform all work at the Controller Cabinet including but not limited to; furnishing and installing all necessary materials in order to complete the installation of the IISNS in compliance with current NEC requirements. Work at the controller cabinet entails identifying all grounding and neutral conductors in order to properly isolate them as per NEC requirements.

| | | |
|------------------------------------|----------------------------------|------------------------------------|
| Design Drawings Included: <u>N</u> | Shop Drawings Included: <u>N</u> | Specifications Included: <u>Y</u> |
| Project Qualifier: Frank Aira | Phone No: <u>305-375-2930</u> | E-Mail: <u>AiraF@miamidade.gov</u> |

Comments:

LOCATION OF WORK:

Refer to Appendix B of the Special Provisions for the Project Locations. Work orders will be issued subsequent to the Award of the Contract.

LICENSE REQUIREMENTS:

At the time of Bid and pursuant to the requirements of Section 10-3 of the Code of Miami-Dade County, Florida and these Solicitation and Contract Documents, the Bidder must hold a valid, current, and active:

- Certificate of Competency from the County's Construction Trades Qualifying Board as an Electrical Contractor, commensurate to the requirements of the Scope of Work, or
- Certification, as an electrical contractor provided by the State of Florida Electrical Contractors' Licensing Board, pursuant to the provisions of Section 489.511 of the Florida Statutes.

The Contractor must perform work under the direction of a Master Electrician that is present at the job site or able to respond within 2 hours of notification.

The Contractor must perform work under the direct supervision of a Journeyman Electrician who must be certified as an International Municipal Signal Association (IMSA) certified Traffic Signal Technician (TST) Level II or Level III. All work related at or pertaining to the controller must be performed by an IMSA certified TST Level II (Field).

The Contractor shall furnish Certificates of Insurance to the County prior to commencing any operations under this Contract. The certificates shall clearly indicate that the Contractor has obtained insurance, in the type, amount and classification required by these Contract Documents.

BID DOCUMENTS:

Bidding documents may be purchased from the Miami-Dade County Department of Public Works and Waste Management, Contracts and Specifications Section, 111 NW 1st Street, 14th Floor, Miami, Florida 33128 for a non-

refundable fee of Twenty Five Dollars (\$25.00) per each complete set of documents. Payment shall be in the form of a company check, cashier's check, or money order payable to the "Miami-Dade County, Public Works and Waste Management Department."

ADDENDUMS - RFI's

The Public Works and Waste Management Department has made changes with regard to how addendums and requests for information (RFI) will be sent to document holders. Be advised that all Addendums, RFI's, and the document holders list (bidder's list) are now available to view online at the following web address:

<https://www.miamidade.gov/DPMww/SolicitationList.aspx>

Therefore, during the advertisement period, the Department will not be sending these documents via certified mail. All document holders must provide a dedicated fax number available at all hours. The Department will only be sending addendums and RFI's by fax and posting online at the aforementioned link. The bidders list will be updated every Friday during the advertisement phase of the contract. Please be aware that acknowledgment of receipt of all addendums and RFI's remain a requirement when submitting bids.

VENDOR REGISTRATION:

Due to the new Vendor Registration procedures of the Internal Services Department, Procurement Management Division, updated definitions along with the "Affirmation of Vendor Affidavits" has been added to the Bid Submittal Package. The successful bidder must be registered under this new procedure prior to award.

PRE BID & BID SUBMITTAL DUE DATE:

Pre-Bid Conference time and location:

Wednesday, October 30, 2013, 10:00 AM., at 111 NW 1st Street, 15th floor Rear Conference Room.

Bid Due Date, Opening Time & Location:

Friday, November 8, 2013, 2:00 PM at 111 NW 1st Street, 17th Floor.

(Note: Public price reading will take place at the 18th Floor immediately afterwards)

| Contractor - Bid Information (Bids added 10/11/2013) | | | | | | | | |
|--|--|-----------------------|-----|--------|-----------------|-------|----------|-------------|
| Type | Contractor Name | Trade | Bid | SBD OK | Base Bid Amount | Award | Bid Type | LI Exp Date |
| 7040 | A & P ELECTRICAL CONTRACTORS INC | Electrical Contractor | N | | \$0.00 | | Pri | 8/31/2012 |
| 7040 | A C ELECTRICAL CONTRACTOR INC | Electrical Contractor | N | | \$0.00 | | Pri | 8/31/2012 |
| 7040 | ABW ELECTRIC INC DBA A BETTER WAY ELECTRIC | Electrical Contractor | N | | \$0.00 | | Pri | 8/31/2012 |
| 7040 | Accura Electrical Contractors Inc. | Electrical Contractor | N | | \$0.00 | | Pri | 8/31/2014 |
| 7040 | All Tech Electric, Inc. | Electrical Contractor | N | | \$0.00 | | Pri | 8/31/2012 |
| 7040 | ALLIED ELECTRICAL SERVICES INC | Electrical Contractor | N | | \$0.00 | | Pri | 8/31/2014 |
| 7040 | A-yan Electrical Services, Inc. | Electrical Contractor | N | | \$0.00 | | Pri | 9/30/2013 |
| 7040 | B J BURNS INC DBA OUTLOOK INTERNATIONAL ELECTRIC | Electrical Contractor | N | | \$0.00 | | Pri | 8/31/2014 |
| 7040 | B L F ELECTRIC INC | Electrical Contractor | N | | \$0.00 | | Pri | 8/31/2014 |
| 7040 | Brally Electric Corp. | Electrical Contractor | Y | | \$214,640.00 | N | Pri | 8/31/2014 |
| 7040 | BUIDEXZ CORP | Electrical Contractor | N | | \$0.00 | | Pri | 8/31/2014 |
| 7040 | CANSECO ELECTRICAL CONTRACTORS INC | Electrical Contractor | N | | \$0.00 | | Pri | 8/31/2014 |
| 7040 | | Electrical | N | | \$0.00 | | | 8/31/2014 |

| | | | | | | | | |
|------|---|-----------------------|---|--|--------------|---|-----|-----------|
| | Clearview Electric, Inc. | Contractor | | | | | Pri | |
| 7040 | CROWN ELECTRIC OF SOUTH FLORIDA INC | Electrical Contractor | N | | \$0.00 | | Pri | 8/31/2014 |
| 7040 | DONE WRIGHT A/C and Electric Service Inc. | Electrical Contractor | N | | \$0.00 | | Pri | 8/31/2014 |
| 7040 | ELECTRIC SERNA CONTRACTOR INC | Electrical Contractor | N | | \$0.00 | | Pri | 9/30/2013 |
| 7040 | EPOCA CORP | Electrical Contractor | N | | \$0.00 | | Pri | 8/31/2014 |
| 7040 | ERTECH ENGINEERING SERVICES INC | Electrical Contractor | N | | \$0.00 | | Pri | 8/31/2012 |
| 7040 | F & L FIRE AND ELECTRICAL SYSTEM INC | Electrical Contractor | N | | \$0.00 | | Pri | 8/31/2014 |
| 7040 | FLORIDA FIRE ALARM INC | Electrical Contractor | N | | \$0.00 | | Pri | 8/31/2014 |
| 7040 | FLORIDA SOL SYSTEMS INC | Electrical Contractor | N | | \$0.00 | | Pri | 8/31/2012 |
| 7040 | FLORIDA SOL SYSTEMS INC | Electrical Contractor | N | | \$0.00 | | Pri | 9/30/2013 |
| 7040 | FOSTER & SON ELECTRICAL CONTRACTORS INC | Electrical Contractor | N | | \$0.00 | | Pri | 8/31/2010 |
| 7040 | G 3 ELECTRIC CORP | Electrical Contractor | N | | \$0.00 | | Pri | 8/31/2014 |
| 7040 | GANCEDO TECHNOLOGIES INC | Electrical Contractor | N | | \$0.00 | | Pri | 8/31/2012 |
| 7040 | J.V. Electrical Services, Inc. | Electrical Contractor | N | | \$0.00 | | Pri | 8/31/2010 |
| 7040 | Jador International Corporation | Electrical Contractor | N | | \$0.00 | | Pri | 8/31/2014 |
| 7040 | JAMES P MORAN INC | Electrical Contractor | N | | \$0.00 | | Pri | 8/31/2012 |
| 7040 | Jullana Enterprises Inc DBA Power Pro | Electrical Contractor | N | | \$0.00 | | Pri | 8/31/2014 |
| 7040 | MARVELOUS ELECTRIC INC | Electrical Contractor | N | | \$0.00 | | Pri | 8/31/2014 |
| 7040 | MECHANICAL SYSTEMS & CONTROLS INC | Electrical Contractor | N | | \$0.00 | | Pri | 8/31/2014 |
| 7040 | Med Electrical Contractors, Inc. | Electrical Contractor | N | | \$0.00 | | Pri | 8/31/2012 |
| 7040 | MIAMI BUSINESS TELEPHONES CORP | Electrical Contractor | N | | \$0.00 | | Pri | 8/31/2014 |
| 7040 | Multi Electric Corp | Electrical Contractor | N | | \$0.00 | | Pri | 8/31/2014 |
| 7040 | MURRAY ELECTRIC OF MIAMI, INC. | Electrical Contractor | N | | \$0.00 | | Pri | 8/31/2014 |
| 7040 | PINAR ELECTRIC MD INC | Electrical Contractor | N | | \$0.00 | | Pri | 8/31/2014 |
| 7040 | Potential Difference, Inc. | Electrical Contractor | N | | \$0.00 | | Pri | 8/31/2012 |
| 7040 | Prime Electrical Contractors, Inc. | Electrical Contractor | N | | \$0.00 | | Pri | 8/31/2014 |
| 7040 | PYD Electric, Corp. | Electrical Contractor | Y | | \$191,700.00 | N | Pri | 8/31/2014 |
| | | Electrical | | | | | | |

| | | | | | | | | |
|------|---|--|---|--|--------------|---|-----|-----------|
| 7040 | R & D Electric, Inc. | Contractor | N | | \$0.00 | | Pri | 8/31/2014 |
| 7040 | REYES ELECTRIC INC | Electrical Contractor | N | | \$0.00 | | Pri | 8/31/2014 |
| 7040 | Road Runner Electric, Inc. | Electrical Contractor | N | | \$0.00 | | Pri | 8/31/2010 |
| 7040 | RUBEN ELECTRIC TECHNOLOGY INC | Electrical Contractor | N | | \$0.00 | | Pri | 9/30/2009 |
| 7040 | RUBEN ELECTRIC TECHNOLOGY INC | Electrical Contractor | N | | \$0.00 | | Pri | 8/31/2010 |
| 7040 | SOLARES ELECTRICAL SERVICES INC | Electrical Contractor | N | | \$0.00 | | Pri | 8/31/2014 |
| 7040 | SOUTH FLORIDA COASTAL ELECTRIC INC | Electrical Contractor | N | | \$0.00 | | Pri | 8/31/2014 |
| 7040 | STATEWIDE ELECTRICAL SERVICES INC | Electrical Contractor | Y | | \$194,304.00 | N | Pri | 8/31/2014 |
| 7040 | SYSTEMS INTEGRATION & MAINTENANCE, INC. | Electrical - Traffic Signal Contractor | N | | \$0.00 | | Pri | 8/31/2010 |
| 7040 | Thevenin Enterprises Inc. | Electrical Contractor | N | | \$0.00 | | Pri | 8/31/2014 |
| 7040 | TROPICAL ELECTRIC INC | Electrical Contractor | N | | \$0.00 | | Pri | 8/31/2014 |
| 7040 | UNION ELECTRICAL CONTRACTOR INC | Electrical Contractor | Y | | \$167,996.00 | Y | Pri | 9/30/2013 |

Miami-Dade County
Public Works Department
ISMS Locations for Project 20130223

| Site No. | BCC Dist. | Asset No. | No. Of Signs | Facing | Main Street | No. Of Signs | Facing | Side Street | Total # of Signs | Jurisdiction | Funding | Comments |
|----------|-----------|-----------|----------------|------------|--|--------------|------------|---|------------------|-------------------|---------|---|
| 1 | 4 | 2528 | 1 WB 1 NWB | WB NWB | NE 6 AV Biscayne Park Way → ← NE 6 AV / Biscayne Park Way ↑ NE 113 ST → | 1 1 | SB NB | NE 113 ST Giffing Blvd ↑ NE 113 ST → | 4 | Biscayne Park | S | Install WB sign bet. signal heads |
| 2 | 4 | 3815 | 2 EB 2 WB | EB WB | US 1 / Biscayne Blvd George Gill Blvd | 2 | NB SB | NE 11200 BLK | 4 | MDC | S | |
| 3 | 4 | 2553 | 2 EB 2 WB | EB WB | Byron Av | 2 | NB SB | 85 Street Oter Clark H Curletta St | 4 | Miami Beach | F | Relocate 2 signal heads to fit the sign |
| 4 | 4 | 3013 | 2 EB 2 WB | EB WB | Hispanola Av | 2 | NB SB | John F Kennedy Cswy 79 St Cswy | 4 | North Bay Village | S | |
| 5 | 4 | 2764 | 2 NEB 2 SWB | NEB SWB | Bay Dr West | 1 | NWB | 71 Street → ← John F Kennedy Cswy | 3 | Miami Beach | S | Relocate "No left turn sign" for EB traffic |
| 6 | 4 | 2763 | 1 SWB | SWB | Blaritz Dr | 2 | NWB SEB | Normandy Dr | 3 | Miami Beach | S | |
| 7 | 4 | 2761 | 1 WB | WB | Trouville Esplanade | 2 | NB SB | Normandy Dr | 3 | Miami Beach | S | |
| 8 | 4 | 2756 | 1 EB | EB | Rue Notre Dame | 2 | NB SB | 71 Street | 3 | Miami Beach | S | Trim tree @ SEC |
| 9 | 4 | 2760 | 1 WB | WB | Rue Versailles | 1 | NB | Normandy Dr | 2 | Miami Beach | S | Relocate 2 existing signals to fit the sign |
| 10 | 5 | 2701 | 2 EB 2 WB | EB WB | Dickens Av | 2 | NB SB | 73 Street | 4 | Miami Beach | F | |
| 11 | 5 | 2536 | 2 EB 2 WB | EB WB | Abbott Av | 1 | SB | 68 Street | 3 | Miami Beach | S | |
| 12 | 5 | 2723 | 0 | | Indian Creek Dr | 2 | NWB SEB | Abbott Av | 2 | Miami Beach | S | |
| 13 | 5 | 2722 | 1 WB 1 EB | WB EB | Indian Creek Dr ↗ Harding Av → ← Harding Av Indian Creek Dr → | 1 1 | NB SB | Harding Av ↑ 67 Street → ← Harding Av | 4 | Miami Beach | S | Existing NWB sign to be removed by MDC |
| 14 | 5 | 2638 | 2 EB 2 WB | EB WB | Allison Rd | 2 | NB SB | 63 Street | 4 | Miami Beach | S | |
| 15 | 5 | 2721 | 2 EB 2 WB | EB WB | Indian Creek Dr | 1 | SB | 63 Street | 3 | Miami Beach | S | |
| 16 | 4 | 2773 | 1 EB 1 NEB | EB NEB | ← Pine Tree Dr ↗ Shedd Av ↘ Pine Tree Dr ↘ ← 46 Street | 1 1 | NB SB | 46 Street Shedd Av ↗ 46 Street → | 4 | Miami Beach | F | |

Approved: _____

Date: _____

Miami-Dade County
Public Works Department
ISNS Locations for Project 20130223

| Site No. | BCC Dist. | Asset No. | No. Of Signs | Facing | Main Street | No. Of Signs | Facing | Side Street | Total # of Signs | Jurisdiction | Funding | Comments |
|----------|-----------|-----------|--------------|----------|--|--------------|----------|--|------------------|--------------|---------|-----------------------------------|
| 17 | 4 | 4154 | 1 | EB | Pine Tree Dr | 2 | NB SB | 42 Street | 3 | Miami Beach | F | |
| 18 | 5 | 2707 | 2 | EB WB | Drexel Av | 2 | NB SB | 16 Street | 4 | Miami Beach | F | Trim tree @ SEC |
| 19 | 5 | 2706 | 2 | EB WB | Drexel Av | 2 | NB SB | 15 Street Sgt Robert Boyle St | 4 | Miami Beach | F | Trim tree @ NEC |
| 20 | 5 | 2728 | 2 | EB WB | Jefferson Av | 2 | NB SB | 5 Street | 4 | Miami Beach | S | |
| 21 | 5 | 2241 | 1 | WB | SW 2 AV | 2 | NB SB | SW 7 ST Claude Pepper Way | 3 | Miami | S | |
| 22 | 7 | 3935 | 2 | EB WB | Virginia St | 2 | NB SB | Oak Av | 4 | Miami | F | Install WB sign bet. signal heads |
| 23 | 8 | 5047 | 2 | EB WB | SW 82 AV | 2 | NB SB | SW 136 ST Howard Dr | 4 | Pinecrest | | |
| 24 | 8 | 3530 | 1 1 | EB WB | SW 77 AV / Palmetto Rd Hurricane Hwy → SW 77 AV / Palmetto Rd ← Hurricane Hwy | 2 | NB SB | SW 136 ST Howard Dr | 4 | Pinecrest | | |
| 25 | 8 | 3473 | 2 | EB WB | SW 67 AV Ludlam Rd | 1 1 | NB SB | SW 136 ST / Old Cutler Rd ← Howard Dr SW 136 ST / Old Cutler Rd Howard Dr → | 4 | Pinecrest | | |


88

Approved: _____

Date: _____



Memorandum



To: Honorable Chairwoman Rebeca Sosa
and Members, Board of County Commissioners

From: Charles Scurr, Executive Director *Kelly Cooper (for)*

Date: March 20, 2014

Re: CITT AGENDA ITEM 5B:
RESOLUTION BY THE CITIZENS' INDEPENDENT TRANSPORTATION TRUST (CITT) RECOMMENDING THAT THE BOARD OF COUNTY COMMISSIONERS (BCC), APPROVE A CONTRACT AWARD RECOMMENDATION IN THE AMOUNT OF **\$200,655.52** TO UNION ELECTRICAL CONTRACTOR, INC. FOR THE PEOPLE'S TRANSPORTATION PLAN PROJECT ENTITLED INTERNALLY ILLUMINATED STREET NAME SIGNS INSTALLATION (PROJECT MCC 7040 PLAN – CICC 7040-0/07, REQUEST FOR PRICE QUOTATION NO. 20130223) AND AUTHORIZING THE USE OF CHARTER COUNTY TRANSPORTATION SURTAX FUNDS (**PWWM- BCC Legislative File No. 140445**)

On March 20, 2014, the CITT voted (10-0) to forward a favorable recommendation to the Board of County Commissioners (BCC) for the approval of the above referenced item, CITT Resolution No. 14-008. The vote was as follows:

Paul J. Schwiep, Esq., Chairperson – Aye
Hon. Anna E. Ward, Ph.D., 1st Vice Chairperson – Aye
Glenn J. Downing, CFP®, 2nd Vice Chairperson – Absent

Joseph Curbelo – Aye
Alfred J. Holzman – Aye
Jonathan Martinez – Aye
Miles E. Moss, P.E. – Aye
Marilyn Smith – Absent

Peter L. Forrest – Aye
Prakash Kumar – Aye
Alicia Menardy, Esq. – Aye
Hon. James A. Reeder – Absent
Hon. Linda Zilber – Aye

cc: Alina Hudak, Deputy Mayor/Interim Director Public Works & Waste Management
Department
Bruce Libhaber, Assistant County Attorney