Memorandum

MIAMI-DADE COUNTY

Date: June 2, 2015

To: Honorable Chairman Jean Monestime
and Members, Board of County Commissioners

Agenda Item No. 8(L)(2)

From: Carlos A. Gimenez
Mayor

Subject: Contract Award Recommendation in the Amount of $35,053,422.13 to Archer Western Construction, LLC. for the Project Entitled Tamiami Canal Bridge Replacement

---

Recommendation

This Contract Award Recommendation for the project entitled Tamiami Canal Bridge Replacement, in the amount of $35,053,422.13 to Archer Western Construction, LLC., was prepared by the Public Works and Waste Management Department (PWWM) and is recommended for approval.

Delegation of Authority

The authority of the County Mayor or County Mayor's designee to execute and implement this contract is consistent with those authorities granted under the Code of Miami-Dade County. No additional authority is being requested within the body of this Contract.

Scope

PROJECT NAME:	Tamiami Canal Bridge Replacement, FM No. 416658-1
PROJECT NO:	20140081, FM No. 416658-1
CONTRACT NO:	20140081
PROJECT DESCRIPTION:	The work to be performed under this Contract consists of, but is not limited to, furnishing all supervision, labor, required materials, tools, and equipment; and performing all operations necessary to replace the swing bridge that currently spans the Tamiami Canal along NW South River Drive; and relocating the existing historic swing bridge to span the C-5 canal, also known as the Comfort Canal, west of NW 22 Avenue between the Miami Police Benevolent Association Park and Fern Isle Park. The work also includes providing pedestrian and bicycle access between the two (2) public facilities in the City of Miami. The relocated bridge will be placed as a fixed pedestrian bridge. This project also includes the widening and improvements to the approach roadways, dredging the Tamiami Canal, and relocating the existing 24-inch water main. The existing water main will be removed within canal dredging limits and a new 24-inch high density polyethylene water main will be installed under the Tamiami Canal using horizontal directional drilling.
PROJECT LOCATION:	NW South River Drive over Tamiami Canal, from NW 19 Street to NW 32 Avenue

PROJECT SITES:	SITE #	LOCATION	DIST	AMOUNT
	70337	2000 South River Drive	5	$35,053,422.13

PRIMARY COMMISSION DISTRICT: District 5 Bruno A. Barreiro

APPROVAL PATH: Board of County Commissioners

USING DEPARTMENT: Public Works and Waste Management Department and Water and Sewer Department

MANAGING DEPARTMENT: Public Works and Waste Management Department

Fiscal Impact / Funding Source

FUNDING SOURCES:	SOURCES	PROJECT NO.	SITE NO.	AMOUNT
	FDOT Funds	604790	70337	$16,000,000.00
	General Obligation Bond	604790	70337	$15,135,870.00
	Road Impact Fees	604790	70337	$3,917,552.13

The fiscal impact will be $35,053,422.13. The base contract amount is $31,800,026.66, with the total amount being inclusive of contingency and dedicated allowance amounts.

This project is being funded by the Building Better Communities General Obligation Bond (BBC GOB), Road Impact Fees, and FDOT funds. A Local Agency Program (LAP) Agreement between Miami-Dade County and FDOT was approved under BCC Resolution No. R-29-13. The LAP Agreement provides the County with up to $16,000,000.00 in funds.

OPERATIONS COST IMPACT / FUNDING: The annual estimated operations cost impact for the bridge will be approximately $1,320.21 and will be funded through PWWM's General Fund allocation.

MAINTENANCE COST IMPACT / FUNDING: The annual estimated maintenance cost impact for the bridge will be approximately $4,428.53 and will be funded through PWWM's General Fund allocation.

LIFE EXPECTANCY OF ASSET: The life expectancy for the proposed bascule bridge is approximately 75 years and for the relocated historic pedestrian bridge is approximately 50 years.

CAPITAL BUDGET PROJECT # - DESCRIPTION	AWARD
604790 – RENOVATION OF THE TAMIAMI SWING BRIDGE Book Page: 64 Funding Year: Adopted Capital Budget Book for FY 2014-15, prior years' funds through FY 2015-16.	$35,053,422.13
CAPITAL BUDGET PROJECT TOTAL:	$35,053,422.13

BID PACKAGES ISSUED:	10				
BIDS RECEIVED:	6				
CONTRACT PERIOD:	730 Days	Excludes Warranty Administration Period			
CONTINGENCY PERIOD:	73 Days				
IG FEE INCLUDED IN BASE CONTRACT:	Not applicable				
ART IN PUBLIC PLACES:	Not applicable				
BASE ESTIMATE:	$29,260,752.98	WASD $837,200.00; PWWM $28,423,552.98			
BASE CONTRACT AMOUNT:	$31,800,026.66	WASD $1,021,000.00; PWWM $30,779,026.66			
CONTINGENCY ALLOWANCE (SECTION 2-8.1 MIAMI DADE COUNTY CODE):	**TYPE** Infrastructure	**PERCENT** 10%	**AMOUNT** $3,180,002.67	**COMMENT** WASD $102,100.00; PWWM $3,077,902.67	
PERMIT FEES :	$53,312.80	WASD $28,312.80; PWWM $25,000.00			
OFF-DUTY LAW ENFORCEMENT OFFICER :	$20,080.00	WASD $10,080.00; PWWM $10,000.00			
TOTAL DEDICATED ALLOWANCE:	$73,392.80				
TOTAL AMOUNT:	$35,053,422.13				

Track Record / Monitor

SBD HISTORY OF VIOLATIONS:	None

EXPLANATION:

This project was advertised on September 18, 2014, and, on December 3, 2014, six (6) engineering contractor firms proffered bids for the referenced project. The three (3) lowest responsive and responsible bids were as follow: the lowest bidder, Archer Western Construction, LLC, proffered a base bid of $31,800,026.66, nine (9) percent above the County's cost estimate; the second lowest bidder, GLF Construction Corp., proffered a base bid of $32,852,973.68, 12 percent above the County's cost estimate; and the third lowest bidder, Johnson Brothers Corp., A Southland Co., proffered a base bid of $33,225,285.15, 14 percent above the County's cost estimate.

This project was bid on a unit price basis. A copy of all bids and the bid tabulation for this project is available by contacting the Manager of the Capital Improvements Section of PWWM.

PWWM has reviewed the Capital Improvements Information System (CIIS) database and found no awarded construction contracts for Archer Western Construction, LLC. The CIIS and information relevant to contractor's performance is available through the Internal Services Department (ISD).

As such, PWWM recommends that Archer Western Construction, LLC, the lowest responsive, responsible bidder, be awarded the subject Contract for the sum of $35,053,422.13.

Following PWWM's standard operating procedures, after award of this contract, a pre-construction meeting will be scheduled. Following completion of the award process, the project will be assigned to Mr. Rakeshpal Gill, Project Manager, for day-to-day responsibilities.

BID OPEN DATE:	12/03/2014
BID BOND EXPIRES:	06/04/2015
BID VALID UNTIL:	06/04/2015
ESTIMATED NOTICE TO PROCEED:	05/01/2015
PRIME CONTRACTOR:	Archer Western Construction, LLC.
COMPANY PRINCIPALS:	Matthew M. Walsh, Daniel J. Walsh, Erin Gibbons, Brian Walsh, Daniel P. Walsh, Margaret Walsh, Matthew M. Walsh, IV, and Sean Walsh
COMPANY QUALIFIER:	Kevin McGlinchey
COMPANY EMAIL ADDRESS:	kmcglinchey@walshgroup.com
COMPANY STREET ADDRESS:	4343 Anchor Plaza Parkway, Suite 155

COMPANY CITY-STATE-ZIP:	Tampa, Florida 33634
YEARS IN BUSINESS:	5
PREVIOUS CONTRACTS WITH COUNTY IN THE LAST FIVE YEARS:	According to the Firm History Report, as provided by the Internal Services Department, Small Business Development Division (SBD), the contractor has not performed any work for Miami-Dade County.
SUB CONTRACTORS AND SUPPLIERS (SECTION 10-34 MIAMI DADE COUNTY CODE):	See attached Construction Contractors Bid Opportunity List.
MINIMUM QUALIFICATIONS EXCEED LEGAL REQUIREMENTS:	Yes
STANDARD PAYMENT AND PERFORMANCE BOND:	Yes
REVIEW COMMITTEE:	**MEETING DATE:** 06/02/2014 **SIGNOFF DATE:** 06/06/2014 **RESUBMIT DATE:** 09/11/2014 **RESUBMIT SIGNOFF:** 09/18/2014
APPLICABLE WAGES: (RESOLUTION No. R-54-10)	Yes

REVIEW COMMITTEE ASSIGNED CONTRACT MEASURES:

TYPE	GOAL	ESTIMATED VALUE	COMMENT
DBE	9.91%	$3,466,521.00	Refer to note below.
CWP	0.00%	0	Not applicable

This project is federally funded and is guided under 49 C.F.R. 26.13, requiring local agencies to have a signed policy statement expressing their commitment to DBE participation. As per Local Agency Program Manual, 14.2.2 Overall DBE Goal, FDOT is required to set overall DBE goals every three (3) years. The overall FDOT DBE goal for Federal Fiscal Years (FFY) 2015-2017 is 9.91 percent, effective October 1, 2014. FDOT aspires to spend 9.91 percent of FHWA funds on projects with Certified DBEs as prime contractors/subcontractors and prime consultants/subconsultants.

The goal is not a contractual requirement and neither FDOT nor Local Agencies in the LAP program may take sanctions or other punitive actions for failure of contractor(s) to meet the 9.91 percent goal. However, FDOT strongly encourages contractors to seek out, solicit bids/quotes and use DBEs wherever possible and expects Local Agencies in LAP do the same.

The Small Business Development Division's Project Worksheet, recommending the appropriate goals, is attached to this memorandum.

MANDATORY CLEARING HOUSE:	Yes		
CONTRACT MANAGER NAME / PHONE / EMAIL:	Alejandro Martinez-Esteve	305-375-2097	alexm@miamidade.gov
PROJECT MANAGER NAME / PHONE / EMAIL:	Rakeshpal Gill	305-375-2111	gill@miamidade.gov

BACKGROUND:

On May 3, 2011, the BCC adopted Resolution No. R-337-11, approving a Memorandum of Agreement (MOA) between WASD, FDOT, the City of Miami and PWWM. The MOA established the understanding of the parties relative to the relocation of the existing Tamiami Canal/NW South River Drive Swing Bridge and the construction of a new single leaf bascule bridge at the present site. Additionally, on January 23 2013, the Board of County Commissioers adopted Resolution No. R-29-13, approving a Local Agency Agreement between FDOT and Miami-Dade County with funding up to $16,000,000.00 for the project.

The existing Bridge is a Warren Truss Span Type Swing Bridge located on NW South River Drive between NW 19 Street and NW 32 Avenue. It is one of the oldest bridges on the Miami River system and was determined eligible for inclusion in the National Register of Historic Places. Deterioration from age and impacts from vessels and vehicles has led to structural damage. This deterioration has caused restrictions on the Bridge's allowed loads which impacts daily commerce. Additionally, the existing bridge geometry does not allow for the required hydraulic water flow or the anticipated increase in both navigational and vehicular traffic along the Tamiami Canal.

FDOT completed a Project Development and Environment Study which determined that the replacement of the existing bridge was necessary to resolve safety concerns, improve hydraulic conductivity and meet future traffic demands.

The City of Miami has provided the site for the relocation of the existing bridge and will assume all future legal, financial and maintenance responsibilities. The historic bridge will function only as a fixed/static pedestrian bridge at its new location. FDOT's responsibilities include coordination with Federal agencies and providing historical displays and documents that will be used in educating the public on the bridge's historical importance.

INDEX CODE: PW1302.99021

DEPARTMENT BUDGET: _____ 1/23/15
PWWM BUDGET **DATE**

INDEX CODE: CPI138PW1302.99021

BUDGET APPROVAL FUNDS AVAILABLE: _____ 2/19/15
OMB DIRECTOR **DATE**

APPROVED AS TO LEGAL SUFFICIENCY: _____ 2/2/15
COUNTY ATTORNEY **DATE**

_____ 2/24/15
DEPUTY MAYOR **DATE**

CLERK: _____
DATE

Small Business Development Division

Project Worksheet

Project/Contract Title: TAMIAMI CANAL BRIDGE REPLACEMENT, FM #416658-1 **Received Date:** 06/02/2014

Project/Contract No: RFQ NO. 20140081 **Funding Source:**

Department: PUBLIC WORKS DEPARTMENT FEDERAL FUNDS

Estimated Cost of Project/Bid: $27,579,167.00 **Resubmittal Date(s):**

Description of Project/Bid: The Work includes but is not limited to performing all operations necessary to replace the swing bridge that currently spans the Tamiami Canal in the vicinity of NW 30th Avenue and NW South River Drive and relocate the existing swing bridge to a location over the C-5 Canal, also known as the Comfort Canal, to provide pedestrian and bicycle access between two public parks located at 2201 NW 11th Street, in the City of Miami. The swing bridge is one of the oldest bridges in the Miami River System, and is eligible for listing in the National Register of Historic Places.

Contract Measures Recommendation

Measure	Program	Goal Percent
No Measure	CSBE	

Reasons for Recommendation

This is a Federally Funded Project. The Public Works & Waste Management Department is recommending an 8.6% DBE goal.

CWP Not Applicable: FEDERAL FUNDING SOURCE (FDOT) precludes the application of a CWP goal.

Trade Category: 237990-Other Heavy And Civil Engineering Construction

Small Business Contract Measure Recommendation

Subtrade	Cat.	Estimated Value	% of Items to Base Bid	Availability
Other Heavy and Civil Engineering Construction	CSBE			

Total

Living Wages: YES [ ] NO [X] **Highway:** YES [ ] NO [X] **Heavy Construction:** YES [ ] NO [X]

Responsible Wages: YES [ ] NO [X] **Building:** YES [ ] NO [X]

Responsible Wages and Benefits applies to all construction projects over $100,000 that do not utilize federal fund. For federally funded projects, unless prohibited by federal or state law or disallowed by a governmental funding source, the HIGHER wage between Davis Bacon and Responsible Wages and Benefits shall apply.

REVIEW RECOMMENDATION

Tier 1 Set Aside _____ **Tier 2 Set Aside** _____

Set Aside _____ **Level 1** _____ **Level 2** _____ **Level 3** _____

Trade Set Aside (MCC) _____ **Goal** _____ **Bid Preference** _____

No Measure _____ **Deferred** _____ **Selection Factor** _____

CWP _____

SBD Director Date 6/6/14

DBDR0090 v20130116

Small Business Development Division
Project Worksheet

Project/Contract Title: TAMIAMI CANAL BRIDGE REPLACEMENT, FM #416658-1 **Received Date:** 09/11/2014

Project/Contract No: RPQ NO. 20140081 **Funding Source:**

Department: PUBLIC WORKS DEPARTMENT FEDERAL FUNDS

Estimated Cost of Project/Bid: $27,579,167.00 **Resubmittal Date(s):** 06/02/2014

Description of Project/Bid: The Work includes but is not limited to performing all operations necessary to replace the swing bridge that currently spans the Tamiami Canal in the vicinity of NW 30th Avenue and NW South River Drive and relocate the existing swing bridge to a location over the C-5 Canal, also known as the Comfort Canal, to provide pedestrian and bicycle access between two public parks located at 2201 NW 11th Street, in the City of Miami. The swing bridge is one of the oldest bridges in the Miami River System, and is eligible for listing in the National Register of Historic Places.

Contract Measures Recommendation

Measure	Program	Goal Percent
No Measure	CSBE	

Reasons for Recommendation

This project is a resubmittal from 6/02/2014 to change the Department's recommendation from an 8.6% DBE goal to a 9.91% DBE goal, to accommodate the FDOT DBE goal for the Federal Fiscal Years (FFY) 2015 to 2017 which will be 9.91%; effective October 1, 2014.

This is a Federally Funded Project. The Public Works & Waste Management Department previously recommended an 8.6% DBE goal.

CWP Not Applicable: FEDERAL FUNDING SOURCE (FDOT) precludes the application of a CWP goal.

Trade Category: 237990-Other Heavy And Civil Engineering Construction

Small Business Contract Measure Recommendation

Subtrade	Cat.	Estimated Value	% of Items to Base Bid	Availability
Other Heavy and Civil Engineering Construction	CSBE			
		Total		

Living Wages: YES [ ] NO [X] **Highway:** YES [ ] NO [X] **Heavy Construction:** YES [ ] NO [X]

Responsible Wages: YES [ ] NO [X] **Building:** YES [ ] NO [X]

Responsible Wages and Benefits applies to all construction projects over $100,000 that do not utilize federal fund. For federally funded projects, unless prohibited by federal or state law or disallowed by a governmental funding source, the HIGHER wage between Davis Bacon and Responsible Wages and Benefits shall apply.

REVIEW RECOMMENDATION

Tier 1 Set Aside _____ **Tier 2 Set Aside** _____

Set Aside _____ **Level 1** _____ **Level 2** _____ **Level 3** _____

Trade Set Aside (MCC) _____ **Goal** _____ **Bid Preference** _____

No Measure _____ **Deferred** _____ **Selection Factor** _____

CWP _____

SBD Director

9/18/14
Date

DBDR0090 v.20130116

Bid Form

Archer Western Construction, LLC

PROJECT TITLE: Tamlami Canal Bridge Replacement; FM 416658-1

PROJECT NO:20140081

THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN SEVEN HUNDRED THIRTY (730) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK".

Item No	Quantity	Unit	Description	Written Unit Amount	Unit Price	Total
101-1-A	1.0	L.S.	Mobilization	ONE MILLION FIVE HUNDRED THOUSAND DOLLARS	1,500,000.00	1,500,000.00
102-3A	105.0	C.Y.	COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	FOUR HUNDRED DOLLARS	400.00	42,000.00
102-1A	1.0	L.S.	MAINTENANCE OF TRAFFIC	TWO HUNDRED THOUSAND DOLLARS	200,000.00	200,000.00
102-71-14	200.0	L.F.	Barrier Wall (Temporary) (F&I) (Type K)	FIFTY FIVE DOLLARS	55.00	11,000.00
102-99	40.0	EA/DAY	VARIABLE MESSAGE SIGN (Temporary)	TWENTY DOLLARS	20.00	800.00
104-11A	610.0	L.F.	FLOATING TURBIDITY BARRIER	TWENTY FIVE DOLLARS	25.00	15,250.00
Pay Item 104-11A contains 430LF for Tamlami Canal Bridge & 180LF for Comfort Canal Bridge.						
104-13-1	4,000.0	L.F.	Staked Silt Fence	ONE DOLLAR & FIFTY CENTS	1.50	6,000.00
Pay Item 104-13-1 contains 860LF for Tamlami Canal Bridge & 360LF for Comfort Canal Bridge.						
104-18	16.0	EA.	Inlet Protection System	ONE HUNDRED TWENTY DOLLARS	120.00	1,920.00
110-1-1B	1.0	L.S.	CLEARING AND GRUBBING	FIFTY THOUSAND DOLLARS	50,000.00	50,000.00
110-3	1.0	L.S.	REMOVAL OF EXISTING STRUCTURE	ONE MILLION SEVEN HUNDRED THOUSAND DOLLARS	1,700,000.00	1,700,000.00
Pay Item 110-3 includes removal of existing swing bridge and reassembly at the new location.						
110-4	100.0	S.Y.	REMOVAL OF EXISTING PAVEMENT	FORTY DOLLARS	40.00	4,000.00

Bid Form

Archer Western Construction, LLC

PROJECT TITLE: Tamiami Canal Bridge Replacement, FM 416656-1

PROJECT NO:20140081

THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN SEVEN HUNDRED THIRTY (730) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK".

Item No	Quantity	Unit	Description	Written Unit Amount	Unit Price	Total
120-1	1,100.0	C.Y.	REGULAR EXCAVATION	FORTY ONE DOLLARS	41 00	45,100.00
120-4	3,597.0	C.Y.	SUBSOIL EXCAVATION (This item is contingent upon the actual field conditions and may be increased, decreased or eliminated by the Engineer)	THIRTY THREE DOLLARS	33 00	118,701.00
120-5	4,408.0	C.Y.	CHANNEL EXCAVATION	ONE HUNDRED DOLLARS	100 00	440,800.00
			Pay Item 120-5 includes the removal and disposal of the existing 24" water main within canal dredging limits and cutting and capping as indicated in Sheet P-3 of the Plans.			
120-6	7,026.5	C.Y.	EMBANKMENT (This item is contingent upon field conditions and may be increased, decreased or eliminated by the Engineer)	THIRTY DOLLARS	30 00	210,795.00
125-4-1.4	1,500,000.0	GAL	Treatment of Contaminated Water	TWENTY FIVE CENTS	0 25	375,000.00
			Pay item shall include all costs associated with the testing and treatment of contaminated ground water, including equipment, labor, material, etc., prior to the proper disposal according to all permits and contract documents. The actual quantity may be decreased, increased, or deleted at the discretion of the Engineer.			
125-4-2	800.0	C.Y.	REMOVE AND TRANSPORT CONTAMINATED SOLID WASTE TO A LOCAL CLASS 1 LINED LANDFILL	TWO HUNDRED TWENTY FIVE DOLLARS	225 00	180,000.00
			The actual amount of contaminated soil is unknown. The actual quantity will be established after the limits of contamination are established. The submittal of dump tickets will be required as proof of disposal for reimbursement.			
125-4-5	1.0	L.S.	Contamination Assesssment/Remediation Specialist	FIFTY THOUSAND DOLLARS	50,000 00	50,000.00
			For Pay Item 125-4-5, see Plans for Details.			
125-4-6	1.0	L.S.	Archeological Monitor	THIRTY THOUSAND DOLLARS	30000 00	30,000.00
			For Pay Item 125-4-6, see Plans for Details.			
145-71	2,083.0	S.Y.	REINFORCEMENT GRID	SEVEN DOLLARS	7 00	14,581.00

Bid Form

Archer Western Construction, LLC

PROJECT TITLE: Tamiami Canal Bridge Replacement, FM 416658-1

PROJECT NO:20140081

THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN SEVEN HUNDRED THIRTY (730) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK".

Item No	Quantity	Unit	Description	Written Unit Amount	Unit Price	Total
160-40	6,419.0	S.Y.	TYPE "B" STABILIZATION (12" Thick) (LBR 40)	ELEVEN DOLLARS	11.00	70,609.00
285-706	6,484.0	S.Y.	OPTIONAL BASE, BASE GROUP 06	FIFTEEN DOLLARS	15.00	97,260.00
Pay Item 285-706 contains 217SY for WASD portion.						
286-1	440.0	S.Y.	TURNOUT CONSTRUCTION	SEVENTY FIVE DOLLARS	75.00	33,000.00
327-70-1A	4,316.0	S.Y.	MILLING EXISTING ASPHALT PAVEMENT (1 Inch average depth)	SIX DOLLARS	6.00	25,896.00
Pay Item 327-70-1A contains a contingency quantity of 520SY for the WASD portion.						
334-1-13	676.3	TON	SUPERPAVE ASPHALTIC CONCRETE (Traffic C)	ONE HUNDRED SEVENTY FIVE DOLLARS	175.00	118,352.50
Pay Item 334-1-13 contains 12.0TONS for WASD portion.						
337-7-32	560.8	TON	ASPHALTIC CONCRETE FRICTION COURSE (Traffic C, FC 9.5, Rubber)	TWO HUNDRED TWENTY FIVE DOLLARS	225.00	126,180.00
Pay Item 337-7-32 contains a contingency quantity of 28.6TONS for the WASD portion.						
400-0-11	47.9	C.Y.	CONCRETE CLASS NS, GRAVITY WALL	NINE HUNDRED FIFTY DOLLARS	950.00	45,505.00
400-0-13	13.2	C.Y.	CLASS NS CONCRETE, (Concrete Steps) Index 521	ONE THOUSAND DOLLARS	1000.00	13,200.00
400-2-10	116.6	C.Y.	CLASS II CONCRETE(APPROACH SLABS)	THREE HUNDRED SEVENTY FIVE DOLLARS	375.00	43,725.00
400-4-4	167.2	C.Y.	Class IV Concrete, Superstructure	ONE THOUSAND DOLLARS	1000.00	167,200.00

Bid Form

PROJECT TITLE: Tamiami Canal Bridge Replacement, FM 416658-1 PROJECT NO:20140081

THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN SEVEN HUNDRED THIRTY (730) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK".

Item No.	Quantity	Unit	Description	Written Unit Amount	Unit Price	Total
400-4-5	810.0	C.Y.	CONCRETE CLASS IV (SUBSTRUCTURE)	SEVEN HUNDRED DOLLARS	700 00	567,000.00
Pay Item 400-4-5 contains 750CY for Tamiami Canal Bridge & 62CY for Comfort Canal Bridge.						
400-4-6	260.0	C.Y.	CONCRETE CLASS IV, COUNTERWEIGHT	TWO HUNDRED TWENTY FIVE DOLLARS	225 00	58,500.00
400-4-8	52.8	C.Y.	CONCRETE CLASS IV, BULKHEAD	ONE THOUSAND THREE HUNDRED DOLLARS	1300 00	68,640.00
400-4-25	1,517.0	C.Y.	CONCRETE CLASS IV, MASS-SUBSTRUCTURE	EIGHT HUNDRED DOLLARS	800 00	1,213,600.00
400-9	940.0	S.Y.	BRIDGE DECK GROOVING AND PLAINING/DECK THICKNESS 8.5" or >	ELEVEN DOLLARS	11 00	10,348.80
400-95-1	1.0	EA.	COFFERDAM, BASCULE PIER	FOUR MILLION FOUR HUNDRED THOUSAND DOLLARS	4,400,000 00	4,400,000.00
400-147	3.8	CF	COMPOSITE NEOPRENE PADS	ONE THOUSAND FOUR HUNDRED DOLLARS	1400 00	5,320.00
415-1-4	28,700.0	LB	REINFORCING STEEL (Superstructure)	ONE DOLLAR & TEN CENTS	1 10	31,570.00
415-1-5	359,925.0	LB	REINFORCING STEEL (Substructure)	ONE DOLLAR	1 00	359,925.00
Pay Item 415-1-5 contains 357,004LB for Tamiami Canal Bridge & 2,921LB for Comfort Canal Bridge.						
415-1-8	2,857.0	LB	REINFORCING STEEL - BULKHEAD	ONE DOLLAR	1 00	2,857.00
415-1-9	11,145.0	LB	REINFORCING STEEL(APPROACH SLABS)	ONE DOLLAR & TEN CENTS	1 10	12,259.50

Bid Form

PROJECT TITLE: Tamiami Canal Bridge Replacement, FM 416658-1

PROJECT NO:20140081

THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN SEVEN HUNDRED THIRTY (730) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK".

Item No	Quantity	Unit	Description	Written Unit Amount	Unit Price	Total
425-1-311	1.0	EA.	INLETS (CURB)(TYPE P-1) < 10 '	NINE THOUSAND DOLLARS	9000 00	9,000.00
425-1-861	3.0	EA.	INLET CURB (TYPE P-6)< 10 '	EIGHT THOUSAND DOLLARS	8000 00	24,000.00
425-1-353	3.0	EA.	INLETS (Curb) (TYPE P-5) (>10')	EIGHT THOUSAND DOLLARS	8000 00	24,000.00
425-1-561A	4.0	EA	INLET TYPE F < 10'	FIVE THOUSAND DOLLARS	5000 00	20,000.00
425-2-43	4.0	EA.	MANHOLES (TYPE P-7) (PARTIAL)	THREE THOUSAND DOLLARS	3000 00	12,000 00
425-2-61	1.0	EA.	MANHOLES, P-8, <10'	SIX THOUSAND DOLLARS	6000 00	6,000.00
425-2-62	3.0	EA.	MANHOLES, P-8, >10'	EIGHT THOUSAND DOLLARS	8000 00	24,000.00
425-2-91	1.0	EA	MANHOLES, J-8, <10'	SEVEN THOUSAND FIVE HUNDRED DOLLARS	7500 00	7,500.00
425-2-92	1.0	EA.	MANHOLE J-8, >10	NINE THOUSAND DOLLARS	9000 00	9,000.00
425-5	4.0	EA.	ADJUST MANHOLE (This item is contingent upon field conditions and may be increased, decreased or eliminated by the Engineer)	THREE THOUSAND DOLLARS	3000 00	12,000.00
425-5-1	3.0	EA.	ADJUST MANHOLE (Utilities) (Miami-Dade Water & Sewer Only)	THREE THOUSAND DOLLARS	3000 00	9,000.00
425-6	9.0	EA.	ADJUST EXISTING VALVE BOXES (MIAMI-DADE COUNTY ONLY) (This item is contingent upon field conditions and may be increased, decreased or eliminated by the Engineer)	ONE THOUSAND SIX HUNDRED DOLLARS	1600 00	14,400.00

Bid Form

Archer Western Construction, LLC

PROJECT TITLE: Tamiami Canal Bridge Replacement, FM 416658-1

PROJECT NO:20140081

THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN SEVEN HUNDRED THIRTY (730) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK".

Item No.	Quantity	Unit	Description	Written Unit Amount	Unit Price	Total
430-94-1-1	383.0	L.F.	DESILT PIPE (0 TO 48")	TWENTY FIVE DOLLARS	25.00	9,575.00
430-175-118	364.0	L.F.	PIPE CULVERT OPTIONAL MATERIAL, Round Shape, 18"	NINETY DOLLARS	90.00	32,760.00
430-175-124	216.0	L.F.	PIPE CULVERT OPTIONAL MATERIAL, Round Shape, 24	EIGHTY DOLLARS	80.00	17,280.00
430-175-224	19.0	L.F.	PIPE CULVERT,OPTIONAL, Material, Other Shape-Elp/Arch, 24" S/CD	ONE HUNDRED TEN DOLLARS	110.00	2,090.00
443-70-4-2	647.0	L.F.	French Drain (24" diameter perforated pipe; trench depth 10 ft. BLS)	TWO HUNDRED DOLLARS	200.00	129,400.00
450-2-36	184.0	L.F.	PREST BEAMS: FLORIDA-I 36"	TWO HUNDRED SEVENTY FIVE DOLLARS	275.00	50,600.00
455-2	2,533.0	L.F.	TREATED TIMBER PILING, Blank (Single Treatment)	FORTY FIVE DOLLARS	45.00	113,985.00
455-18	1.0	L.S.	Protection of Existing Structures	FIFTY THOUSAND DOLLARS	50,000.00	50,000.00
455-34-5	3,036.0	L.F.	PRESTRESSED CONCRETE PILING, 24 SQ	SEVEN HUNDRED DOLLARS	700.00	2,125,200.00
Pay Item 455-34-5 contains 2,519LF for Tamiami Canal Bridge & 517LF for Comfort Canal Bridge.						
455-133-3	11,390.0	S.F.	SHEET PILING, STEEL (Furnish & Install Permanent)	NINETY DOLLARS	90.00	1,025,100.00
455-143-5	430.0	L.F.	TEST PILES - PRESTRESSED CONCRETE, 24" SQ	SIX HUNDRED DOLLARS	600.00	258,000.00
Pay Item 455-143-5 contains 270LF for Tamiami Canal Bridge & 160LF for Comfort Canal Bridge.						

Bid Form

Archer Western Construction, LLC

PROJECT TITLE: Tamiami Canal Bridge Replacement, FM 416658-1

PROJECT NO:20140081

HIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN SEVEN HUNDRED THIRTY (730) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK".

Item No	Quantity	Unit	Description	Written Unit Amount	Unit Price	Total
458-1-11	108.0	L.F.	BRIDGE DECK EXPANSION JOINT (New Construction- F&I) (Poured Joint with Backer Rod)	FORTY DOLLARS	40.00	4,320.00
460-1-15	10,000.0	LB	STRUCTURAL STEEL, REPLACEMENT	FIFTEEN DOLLARS	15.00	150,000.00
			Pay Item 460-1-15 is to be used to repair the currently damaged portions of the Swing Bridge. The actual amount of structural steel to be replaced is unknown. The actual quantity will be established once the amount of damage is known.			
460-2-5	902,577.0	LB	STRUCTURAL STEEL, BASCULE LEAVES	FOUR DOLLARS	4.00	3,610,308.00
460-6-1	1.0	L.S.	LADDERS & PLATFORMS, NEW	THREE HUNDRED FIFTY THOUSAND DOLLARS	350,000.00	350,000.00
460-70-1	148.0	L.F.	ALUMINUM RAILING (Single rail)	SEVENTY FIVE DOLLARS	75.00	11,100.00
460-71-2	222.0	L.F.	METAL TRAFFIC RAILING, Steel Post and Rail	TWO HUNDRED TWENTY FIVE DOLLARS	225.00	49,950.00
465-1	1.0	L.S.	MOVABLE BRIDGE-MECHANICAL EQUIPMENT	THREE MILLION EIGHT HUNDRED THOUSAND DOLLARS	3,800,000.00	3,800,000.00
465-3-14	2.0	EA.	MOVABLE BRIDGE COUNTERWEITHT, Furnish & Install, Bumper Block	THREE THOUSAND DOLLARS	3000.00	6,000.00
465-3-17	1,025.0	EA.	MOVABLE BRIDGE COUNTERWEIGHT, (Furnish & Install) (Balance Blocks)	ONE HUNDRED THIRTY DOLLARS	130.00	133,250.00
465-3-19	664.0	TON	MOVABLE BRIDGE COUNTERWEIGHT, (Furnish & Install) (Steel Ballast)	NINE HUNDRED FIFTY DOLLARS	950.00	630,800.00
465-3-50	1.0	EA.	MOVABLE BRIDGE COUNTERWEITHT, Adjust	NINETY THOUSAND DOLLARS	90,000.00	90,000.00

Bid Form

Archer Western Construction, LLC

PROJECT TITLE: Tamiami Canal Bridge Replacement, FM 416658-1

PROJECT NO: 20140081

THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN SEVEN HUNDRED THIRTY (730) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK".

Item No	Quantity	Unit	Description	Written Unit Amount	Unit Price	Total
465-20	1.0	L.S.	MOVABLE BRIDGE-PREVENTIVE MAINTENANCE	ONE CENT	0.01	0.01
465-21	125.0	DA	MOVABLE BRIDGE - OPERATOR	ONE CENT	0.01	1.25
465-71-3	1.0	L.S.	MOVABLE BRIDGE FUNCTIONAL CHECKOUT, (Phase C) for complete	FIFTY THOUSAND DOLLARS	50,000.00	50,000.00
470-1	33.1	MB	TREATED TIMBER, Structural	ELEVEN THOUSAND DOLLARS	11000.00	364,100.00
504-1-5	5,746.0	S.F.	ROADWAY FLOOR, STEEL, 5.5" ARMORED	NINETY DOLLARS	90.00	517,140.00
507-70	2,326.0	S.F.	ALUMINUM SIDEWALK FLOOR	SIXTY DOLLARS	60.00	139,560.00
508-1-1	1.0	L.S.	MOVABLE BRIDGE ELECTRICAL, Equipment, F&I	TWO MILLION FIVE HUNDRED THOUSAND DOLLARS	2,500,000.00	2,500,000.00
512-1	1.0	L.S.	MOVABLE BRIDGE-CONTROL HOUSE, New	SEVEN HUNDRED THOUSAND DOLLARS	700,000.00	700,000.00
512-71-1	1.0	EA.	MOVABLE BRIDGE PLUMBING SYSTEM, Furnish & Install	TWENTY FIVE THOUSAND DOLLARS	25000.00	25,000.00
515-1-2A	242.0	L.F.	PIPE HANDRAIL - GUIDERAIL (Aluminum)	FIFTY FIVE DOLLARS	55.00	13,310.00
515-2-311	844.0	L.F.	PEDESTRIAN/ BICYCLE RAILING, Aluminum Only, 42" Type 1.	EIGHTY FIVE DOLLARS	85.00	71,740.00
515-2-419	812.0	L.F.	PEDESTRIAN/BICYCLE RAILING, Special Materials, 42" Custom Panel	ONE HUNDRED TEN DOLLARS	110.00	89,320.00

Bid Form

Archer Western Construction, LLC

PROJECT TITLE: Tamiami Canal Bridge Replacement, FM 416668-1

PROJECT NO:20140081

THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN SEVEN HUNDRED THIRTY (730) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK".

Item No.	Quantity	Unit	Description	Written Unit Amount	Unit Price	Total
520-1-10	1,602.0	L.F.	CONCRETE CURB & GUTTER (Type F) (6" Curb, 18" Gutter) (Includes cost of limerock base and subgrade)	THIRTY DOLLARS	30 00	48,060.00
520-2-1	110.0	L.F.	CONCRETE CURB (TYPE A)	SEVENTY DOLLARS	70 00	7,700.00
521-5-1	148.0	L.F.	CONCRETE TRAFFIC RAILING BARRIER (Bridge) (32" F sharpe)	ONE HUNDRED SIXTY FIVE DOLLARS	165 00	24,420.00
521-72-5	442.0	L.F.	CONCRETE BARRIER WALL(RIGID SHOULDER)	TWO HUNDRED DOLLARS	200 00	88,400.00
522-1-1	1,273.0	S.Y.	CONCRETE SIDEWALK (4" thick) Category 1	FIFTY DOLLARS	50 00	63,650.00
522-2-3	190.0	S.Y.	CONCRETE SIDEWALK (6" thick) Category 1	SIXTY DOLLARS	60 00	11,400.00
527-2	200.0	S.F.	DETECTABLE WARNING ON WALKING SURFACE	THIRTY FIVE DOLLARS	35 00	7,000.00
530-3-3	1,916.7	TON	RIPRAP, RUBBLE, Bank & Shore	SEVENTY FIVE DOLLARS	75 00	143,752.50
530-74	229.2	TON	BEDDING STONE (FDOT 530-2.3)	FOUR HUNDRED TWENTY DOLLARS	420 00	96,264.00
530-76-4	463.0	S.Y.	GABION MAT, 12" THICK	TWO HUNDRED FIFTY DOLLARS	250 00	115,750.00
536-73	432.0	L.F.	GUARDRAIL REMOVAL (Includes delivery and unloading at M-DPW 58th street yard)	FIVE DOLLARS	5 00	2,160.00
548-12	3,678.0	S.F.	RETAINING WALL SYSTEM, Permanant, Excluding Barrier	SEVENTY DOLLARS	70 00	257,460.00

Bid Form

Archer Western Construction, LLC

PROJECT TITLE: Tamiami Canal Bridge Replacement, FM 416658-1

PROJECT NO:20140081

THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN SEVEN HUNDRED THIRTY (730) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK".

Item No	Quantity	Unit	Description	Written Unit Amount	Unit Price	Total
550-10-220	96.0	L.F.	FENCING (Type B) (5.1 to 6.0' Height) (Standard)	THIRTY DOLLARS	30.00	2,880.00
570-1-2	662.0	S.Y.	PERFORMCE TURF (Sodding)	FOUR DOLLARS	4.00	2,648.00
			Pay Item 570-1-2 includes 6" of top soil treatment.			
630-2-11	4,010.0	L.F.	CONDUIT, Furnish & Install, Open Trench	SEVEN DOLLARS	7.00	28,070.00
630-2-12	95.0	L.F.	CONDUIT, Furnish & Install, Directional Bore	TWENTY DOLLARS	20.00	1,900.00
635-2-11	20.0	EA.	PULL & SPLICE BOX, Furnish & Install, 13" x 24" COVER SIZE	FIVE HUNDRED DOLLARS	500.00	10,000.00
700-2-11	2.0	AS.	MULTI-POST SIGN, Furnish & Install Ground Mount, Up to 12 SF	TWO HUNDRED SIXTY DOLLARS	260.00	520.00
700-20-11	18.0	AS.	SINGLE POST SIGN (Furnish & Install) (Less than 12)	FIVE HUNDRED DOLLARS	500.00	9,000.00
700-20-12	4.0	AS.	SINGLE POST SIGN (Furnish and Install) (12-20)	ONE THOUSAND DOLLARS	1000.00	4,000.00
700-20-40	8.0	AS.	SINGLE POST SIGN (Relocate)	FIVE HUNDRED FIFTY DOLLARS	550.00	4,400.00
700-20-60	6.0	AS.	SINGLE POST SIGN (Remove)	SEVENTY FIVE DOLLARS	75.00	450.00
706-3	462.0	EA	REFLECTIVE PAVEMENT MARKER (See plan sheet for details)	FOUR DOLLARS	4.00	1,848.00

Bid Form

Archer Western Construction, LLC

PROJECT TITLE: Tamiami Canal Bridge Replacement, FM 416658-1

PROJECT NO:20140081

THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN SEVEN HUNDRED THIRTY (730) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK".

Item No.	Quantity	Unit	Description	Written Unit Amount	Unit Price	Total
710-11-111	0.9	N.M.	PAINTED PAVEMENT MARKINGS (Standard) (White) (Solid) (6")	ONE THOUSAND THREE HUNDRED DOLLARS	1300.00	1,170.00
710-11-122	576.0	L.F.	PAINTED PAVEMENT MARKINGS,STANDARD,WHITE,SOLID, 8"	FIFTY CENTS	0.50	288.00
710-11-123	531.0	L.F.	PAINTED PAVEMENT MARKINGS,STANDARD,WHITE,SOLID, 12"	ONE DOLLAR	1.00	531.00
710-11-124	187.0	L.F.	PAINTED PAVEMENT MARKINGS (Standard, White, solid, 18")	TWO DOLLARS	2.00	374.00
710-11-126	122.0	L.F.	PAINTED PAVEMENT MARKINGS (Standard, White, solid, 24")	THREE DOLLARS	3.00	366.00
710-11-131	0.4	G.M.	PAINTED PAVEMENT MARKINGS,STANDARD,WHITE,SKIP, 6",10-30 or 9-9 SKIP	ONE THOUSAND DOLLARS	1000.00	400.00
710-11-151	48.0	L.F.	PAINTED PAVEMENT MARKINGS, Standard, White, Dotted / Guide line / 6-10 GAP Extension, 6"	ONE DOLLAR	1.00	48.00
710-11-160	5.0	EA.	PAINTED PAVEMENT MARKINGS (Standard)(White)(Message)	FIFTY FIVE DOLLARS	55.00	275.00
710-11-170	19.0	EA	PAINTED PAVEMENT MARKING (Standard) (White) (Arrows)	FORTY FIVE DOLLARS	45.00	855.00
710-11-211	1.1	N.M.	PAINTED PAVEMENT MARKINGS (Standard) (Yellow) (Solid) (6")	ELEVEN HUNDRED DOLLARS	1100.00	1,210.00
710-11-224	623.0	L.F.	PAINTED PAVEMENT MARKINGS,STANDARD,YELLOW,SOLID, 18"	TWO DOLLARS	2.00	1,246.00
710-11-241	54.0	L.F.	PAINTED PAVEMENT MARKINGS (Standard) (Yellow) (Skip) (6")	SIXTY CENTS	0.60	32.40

Bid Form

Archer Western Construction, LLC

PROJECT TITLE: Tamiami Canal Bridge Replacement; FM 416658-1

PROJECT NO:20140081

THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN SEVEN HUNDRED THIRTY (730) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK".

Item No.	Quantity	Unit	Description	Written Unit Amount	Unit Price	Total
715-1-12	8,400.0	L.F.	LIGHTING - CONDUCTORS (F & I) (No. 8 to No. 6)	ONE DOLLAR & FORTY CENTS	1.40	11,760.00
715-4-111(B)	13.0	EA.	LIGHT POLE COMPLETE (F & I) (ALUMINUM) (40' MOUNTING HEIGHT)	FOUR THOUSAND DOLLARS	4000.00	52,000.00
			For Pay Item 715-4-111(B); see Plans for details.			
715-4-600	3.0	EA.	LIGHT POLE COMPLETE (Remove)	SIX HUNDRED DOLLARS	600.00	1,800.00
715-7-11	2.0	EA.	LOAD CENTER (Includes Switch, Weatherhead & Wire at Service Point)	NINE THOUSAND DOLLARS	9000.00	18,000.00
			Pay Item 715-7-11 includes the FPL Connection Fee. See notes on Sheets L-2 & L-11 of Plans for more details.			
715-500-1C	13.0	EA.	POLE CABLE DISTRIBUTION SYSTEM (FURNISH AND INSTALL)	FIVE HUNDRED FIFTY DOLLARS	550.00	7,150.00
524-2-2	154.0	S.Y.	CONCRETE SLOPE PAVEMENT (NON REINFORCED) (4")	FORTY FIVE DOLLARS & FIFTY FIVE CENTS	45.55	7,014.70
WS-1050-10-010	100.0	S.F.	For sheeting and shoring ordered left in place by the Engineer.	ONE HUNDRED DOLLARS	100.00	10,000.00
WS-1050-10-011	100.0	L.F.	For trench overcut in one-foot depth increments	FIFTY DOLLARS	50.00	5,000.00
WS-1050-10-701	2.0	EA	Furnish and Install Permanent Sample Points	TEN THOUSAND DOLLARS	10,000.00	20,000.00
WS-1050-10-508	1.0	EA	Connect to Existing WM (20.0 – 49.9")	SEVENTY FIVE THOUSAND DOLLARS	75,000.00	75,000.00
			Pay Item WS-1050-10-508 to be used for 24" WM at Sta. 91+70.24 (East of NW 32 Ave. and NW South River Dr.), including furnishing and installing 24x24-inch solid sleeve complete.			
WS-1050-11-0013	2.0	EA.	For constructing Air Release Valve Assemblies (ARV's)	TEN THOUSAND DOLLARS	10000.00	20,000.00

Bid Form

Archer Western Construction, LLC

PROJECT TITLE: Tamiami Canal Bridge Replacement, FM 416658-1

PROJECT NO: 20140081

THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN SEVEN HUNDRED THIRTY (730) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK".

Item No.	Quantity	Unit	Description	Written Unit Amount	Unit Price	Total
WS-1050-11-0019	200.0	L.F.	For furnishing & install polyethylene encasement as directed by the Engineer.	EIGHT DOLLARS	8.00	1,600.00
WS-1050-11-1103	1.0	EA.	Furnish and Install Tapping Sleeve (20.0" – 49.9")	SEVENTY FIVE THOUSAND DOLLARS	75,000.00	75,000.00
			Pay Item WS-1050-11-1103 to be used for making a connection to the existing 24" WM by tapping specialist firm at Sta. 100+49.90 (NW 20 St. and NW South River Dr.); including furnishing and installing 30x24-inch D.I. tapping sleeve and 24-inch tapping valve complete.			
WS-1050-11-3210	800.0	L.F.	Furnish and Install HDD Pipe (20.0 – 49.9")	EIGHT HUNDRED DOLLARS	800.00	640,000.00
			Pay Item WS-1050-11-3210 to be used for 24" HDD Pipe (DR-9, 30-Inch OD) along Tamiami Bridge (including restrainment, where required).			
WS-1050-12-0016	2.0	EA.	Selling and Delivering to the Department Fire Hydrant Assemblies, Complete.	THREE THOUSAND DOLLARS	3000.00	6,000.00
			Pay Item WS-1050-12-0016 Includes Fire Hydrant Assembly, 6" D.I. Pipe, and Fittings (including restrainment, where required).			
WS-1050-12-424	70.0	L.F.	For selling and delivering to the Department ductile iron pipe (6"-7.9"), valve and fittings for water main.	SIXTY DOLLARS	60.00	4,200.00
			Pay Item WS-1050-12-424 to be used for 6" D.I. Pipe, Valves and Fittings (including restrainment, where required).			
WS-1050-12-425	120.0	L.F.	For selling and delivering to the Department ductile iron pipe (8"-9.9") and fittings for water main.	SEVENTY TWO DOLLARS	72.00	8,640.00
			Pay Item WS-1050-12-425 to be used for 8" D.I. Pipe, Valves and Fittings (including restrainment, where required).			
WS-1050-12-4210	200.0	L.F.	Furnish ductile iron pipe (20"-49.9") and fittings for water main.	FOUR HUNDRED FIFTY DOLLARS	450.00	90,000.00
			Pay Item WS-1050-12-4210 to be used for 24" D.I. Pipe and Fittings (including restrainment, where required).			
WS-1050-12-1112	1.0	EA	Furnish MJ Resilient Seated Gate Valve (20.0 – 49.9")	TWENTY THOUSAND DOLLARS	20000.00	20,000.00
			Pay Item WS-1050-12-1112 to be used for 24" M.J. resilient seat gate valve, complete with valve box, lid, and riser pipe.			

Bid Form

Archer Western Construction, LLC

PROJECT TITLE: Tamiami Canal Bridge Replacement, FM 416658-1

PROJECT NO:20140081

THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN SEVEN HUNDRED THIRTY (730) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK".

Item No	Quantity	Unit	Description	Written Unit Amount	Unit Price	Total
WS-1050-13-0016	2.0	EA.	Installing fire hydrant assemblies with guard posts, complete.	TWO THOUSAND DOLLARS	2000 00	4,000.00
			Pay Item WS-1050-13-0016 to be used for Fire Hydrant Assembly, 6" D.I. Pipe, and Fittings (including restrainment and guard posts, where required).			
WS-1050-13-424	70.0	L.F.	For installing (6"-7.9")-inch ductile iron pipe and fittings for water main.	THIRTY FIVE DOLLARS	35 00	2,450.00
			Pay Item WS-1050-13-424 to be used for 6" D.I. Pipe, Valves and Fittings (including restrainment, where required).			
WS-1050-13-425	120.0	L.F.	For installing (8"-9.9")-inch ductile iron pipe and fittings for water main	FIFTY DOLLARS	50 00	6,000.00
			Pay Item WS-1050-13-425 to be used for 8" D.I. Pipe, Valves and Fittings (including restrainment, where required).			
WS-1050-13-4210	200.0	L.F.	Install (20.0"-49.9")-inch ductile iron pipe and fittings for water main.	SEVENTY SIX DOLLARS	76 00	15,200.00
			Pay Item WS-1050-13-4210 to be used for 24" D.I. Pipe and Fittings (including restrainment, where required).			
WS-1050-13-1112	1.0	EA	Install MJ Resilient Seated Gate Valve (20.0 – 49.9")	THREE THOUSAND DOLLARS	3000 00	3,000.00
			Pay Item WS-1050-13-1112 to be used for 24" M.J. resilient seat gate valve, complete with valve box, lid, and riser pipe.			

Total: $ 31,800,026.66

The bidder understands and agrees that the above total is inclusive of all work necessary to complete the job as described in the plans and specifications.

Quantities are established and are included only for the purpose of facilitating the uniform comparison of bids submitted. The County shall not be held responsible if the quantities are not accurate and all computations for compensation shall be based upon the actual work performed, whether greater or less than estimated quantities.

Tax Identification Number: 27-0887868

D.C. Certificate of competency No: N/A E158

Bidder's Name: Archer Western Construction, LLC

Bidder's telephone Number: 813-849-7500

Bidder's address: 4343 Anchor Plaza Parkway, Suite 155, Tampa, FL 33634

Bid Form

PROJECT TITLE: Tamiami Canal Bridge Replacement, FM 416658-1 **PROJECT NO:**20140081

F THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN SEVEN HUNDRED THIRTY (730) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE *NOTICE TO PROCEED WITH CONTRACT WORK*.

BIDDER ACKNOWLEDGES THAT INCLUDED IN THE VARIOUS ITEMS OF THE PROPOSAL AND IN THE TOTAL BID PRICE ARE COSTS FOR COMPLYING WITH THE FLORIDA TRENCH SAFETY ACT (90-96), LAWS OF FLA. EFFECTIVE OCTOBER 1st, 1990. THE BIDDER FURTHER IDENTIFIES THE COSTS TO BE SUMMARIZED BELOW:

	Trench Safety Measure (Description)	Units of Measure (LF, SY)	Unit (Quantity)	Unit Cost	Extended Cost
A.	Trench Box	Lump Sum	1	$10,000.00	$10,000.00
B.					
C.					
D.					

FAILURE TO COMPLETE THE ABOVE MAY RESULT IN THE BID BEING DECLARED NON-RESPONSIVE

STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION

CONSTRUCTION CONTRACTORS BID OPPORTUNITY LIST

Please complete and mail or fax to:
Equal Opportunity Office
605 Suwannee St., MS 65
Tallahassee, FL 32399-0450
TELEPHONE: (850) 414-4747
FAX: (850) 414-4879

This information may also be included in your bid or proposal package.

Prime Contractor/Consultant: ARC New Western Const. LLC
Address/Telephone Number: 9343 Avalon Plaza Parkway #155 Tampa FL 33634
Bid/Proposal Number: 20140091
Quote Submitted MM/YR: 12/2014

49 CFR Part 26.11 requires the Florida Department of Transportation to develop and maintain a "bid opportunity list." The list is intended to be a listing of all firms that are participating, or attempting to participate, on DOT-assisted contracts. The list must include all firms that bid on prime contracts, or bid or quote subcontracts and materials supplies on DOT-assisted projects, including both DBEs and non-DBEs. For consulting companies this list must include all subconsultants contacting you and expressing an interest in teaming with you on a specific DOT assisted project. Prime contractors and consultants must provide information for Nos.1, 2, 3 and 4 and should provide any information they have available on Numbers 5, 6, 7, and 8 for themselves, and their subcontractors and subconsultants.

1. Federal Tax ID Number: 45 5312119
2. Firm Name: The Stout Group LLC
3. Phone: 305-216-8406
4. Address: 13876 SW 56th St Miami FL 33175
5. Year Firm Established: 2012

6. [X] DBE [ ] Non-DBE
7. [X] Subcontractor [ ] Subconsultant
8. [ ] Less than $1 million [ ] Between $1 - $5 million [ ] Between $5 - $10 million [ ] Between $10 - $15 million [ ] More than $15 million

1. Federal Tax ID Number: 65 0731811
2. Firm Name: Silmar Electrical Services Inc
3. Phone: 305-717-6184
4. Address: 10421 NW 28th St # D 105 Miami FL 33172
5. Year Firm Established: 1997

6. [X] DBE [ ] Non-DBE
7. [X] Subcontractor [ ] Subconsultant
8. [ ] Less than $1 million [ ] Between $1 - $5 million [X] Between $5 - $10 million [ ] Between $10 - $15 million [ ] More than $15 million

1. Federal Tax ID Number: 65 1119942
2. Firm Name: Construct Group Corp.
3. Phone: 305-824-8845
4. Address: 12101 NW 98th Ave Hialeah FL 33018
5. Year Firm Established: 2001

6. [X] DBE [ ] Non-DBE
7. [X] Subcontractor [ ] Subconsultant
8. [ ] Less than $1 million [ ] Between $1 - $5 million [X] Between $5 - $10 million [ ] Between $10 - $15 million [ ] More than $15 million

STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION

CONSTRUCTION CONTRACTORS BID OPPORTUNITY LIST

Please complete and mail or fax to:
Equal Opportunity Office
605 Suwannee St., MS 65
Tallahassee, FL 32399-0450
TELEPHONE: (850) 414-4747
FAX: (850) 414-4879

This information may also be included in your bid or proposal package.

Prime Contractor/Consultant: Archer Western Const. LLC

Address/Telephone Number: 4243 Anderson Plaza Parkway, #155 Tampa Fl. 33634

Bid/Proposal Number: 20140081

Quote Submitted MM/YR: 12/2014

49 CFR Part 26.11 requires the Florida Department of Transportation to develop and maintain a "bid opportunity list." The list is intended to be a listing of all firms that are participating, or attempting to participate, on DOT-assisted contracts. The list must include all firms that bid on prime contracts, or bid or quote subcontracts and materials supplies on DOT-assisted projects, including both DBEs and non-DBEs. For consulting companies this list must include all subconsultants contacting you and expressing an interest in teaming with you on a specific DOT assisted project. Prime contractors and consultants must provide information for Nos.1, 2, 3 and 4 and should provide any information they have available on Numbers 5, 6, 7, and 8 for themselves, and their subcontractors and subconsultants.

1. Federal Tax ID Number: 59 3759082
2. Firm Name: Seminole Precast
3. Phone: 386-668-7323
4. Address: 331 Benson Junction Rd Suite 101 DeBary FL 32713
5. Year Firm Established: 1990

6. ☐ DBE ☒ Non-DBE

7. ☒ Subcontractor ☐ Subconsultant

8. Annual Gross Receipts
☐ Less than $1 million
☐ Between $1 - $5 million
☐ Between $5 - $10 million
☐ Between $10 - $15 million
☐ More than $15 million

---

1. Federal Tax ID Number:
2. Firm Name:
3. Phone:
4. Address:
5. Year Firm Established:

6. ☐ DBE ☐ Non-DBE

7. ☐ Subcontractor ☐ Subconsultant

8. Annual Gross Receipts
☐ Less than $1 million
☐ Between $1 - $5 million
☐ Between $5 - $10 million
☐ Between $10 - $15 million
☐ More than $15 million

---

1. Federal Tax ID Number:
2. Firm Name:
3. Phone:
4. Address:
5. Year Firm Established:

6. ☐ DBE ☐ Non-DBE

7. ☐ Subcontractor ☐ Subconsultant

8. Annual Gross Receipts
☐ Less than $1 million
☐ Between $1 - $5 million
☐ Between $5 - $10 million
☐ Between $10 - $15 million
☐ More than $15 million

CONSTRUCTION CONTRACTORS BID OPPORTU. Y LIST

Prime Contractor/Consultant: Archer Western Construction, LLC
Address/Telephone Number: 4343 Anchor Plaza Parkway, Suite 155, Tampa, FL 33634 Phone: 813-849-7500
Bid/Proposal Number: 20140081
Quote Submitted MM/YR: 12/2014

1. Federal Tax ID Number: 630696078 2. Firm Name: G & G Steel, Inc. 3. Phone: 256-332-6652
4. Address: 15825 Hwy. 243, Russellville, AL 35653 5. Year Firm Established: 1975
6. ☐ DBE ☒ Non-DBE 7. ☒ Subcontractor ☐ Subconsultant
8. Annual Gross Receipts: ☐ Less than $1 million ☐ Between $1 - $5 million ☐ Between $5 - $10 ☐ Between $10 - $15 million ☒ More than $15 million

1. Federal Tax ID Number: 59-2592455 2. Firm Name: Quality Electric Contracting, Inc. 3. Phone: 863-983-4101
4. Address: 1377 Evercane Rd., Clewiston, FL 33440 5. Year Firm Established: 1985
6. ☐ DBE ☒ Non-DBE 7. ☒ Subcontractor ☐ Subconsultant
8. Annual Gross Receipts: ☐ Less than $1 million ☒ Between $1 - $5 million ☐ Between $5 - $10 ☐ Between $10 - $15 million ☐ More than $15 million

1. Federal Tax ID Number: 46-3778002 2. Firm Name: Veritas Steel, LLC 3. Phone: 715-835-2800
4. Address: 2800 Melby Street, Eau Claire, WI 54703 5. Year Firm Established: 2013
6. ☐ DBE ☒ Non-DBE 7. ☐ Subcontractor ☐ Subconsultant
8. Annual Gross Receipts: ☐ Less than $1 million ☐ Between $1 - $5 million ☐ Between $5 - $10 ☐ Between $10 - $15 million ☒ More than $15 million

1. Federal Tax ID Number: 20-0820147 2. Firm Name: Viking Marine Ind. 3. Phone: 772-460-6710
4. Address: 3420 Enterprise Rd. Pierce, FL 5. Year Firm Established: 2004
6. ☐ DBE ☒ Non-DBE 7. ☒ Subcontractor ☐ Subconsultant
8. Annual Gross Receipts: ☒ Less than $1 million ☐ Between $1 - $5 million ☐ Between $5 - $10 ☐ Between $10 - $15 million ☐ More than $15 million

1. Federal Tax ID Number: 27-1859440 2. Firm Name: WBE Environmental, Inc. 3. Phone: 386-753-0575
4. Address: P.O. Box 740215, Orange City, FL 32774 5. Year Firm Established: 2010
6. ☒ DBE ☐ Non-DBE 7. ☒ Subcontractor ☐ Subconsultant
8. Annual Gross Receipts: ☐ Less than $1 million ☒ Between $1 - $5 million ☐ Between $5 - $10 ☐ Between $10 - $15 million ☐ More than $15 million

1. Federal Tax ID Number: 65-0954542 2. Firm Name: Tate Transport Corp. 3. Phone: 954-581-3545
4. Address: 2830 West State Rd., Suite 102, Fort Lauderdale, FL 33312 5. Year Firm Established: 1999
6. ☐ DBE ☒ Non-DBE 7. ☒ Subcontractor ☐ Subconsultant
8. Annual Gross Receipts: ☐ Less than $1 million ☐ Between $1 - $5 million ☐ Between $5 - $10 ☐ Between $10 - $15 million ☒ More than $15 million

1. Federal Tax ID Number: 59-2023298 2. Firm Name: Community Asphalt Corp. 3. Phone: 305-884-9444
4. Address: 9675 NW 117th Ave. Suite 108, Miami, FL 33178 5. Year Firm Established: ____
6. ☐ DBE ☒ Non-DBE 7. ☒ Subcontractor ☐ Subconsultant
8. Annual Gross Receipts: ☐ Less than $1 million ☐ Between $1 - $5 million ☐ Between $5 - $10 ☐ Between $10 - $15 million ☒ More than $15 million

Prime Contractor/Consultant: Archer Western Construction, LLC
Address/Telephone Number: 4343 Anchor Plaza Parkway, Suite 155, Tampa, FL 33634 Phone: 813-849-7500
Bid/Proposal Number: 20140081
Quote Submitted MM/YR: 12/2014

1. Federal Tax ID Number: 59-3541899 2. Firm Name: Acme Barricades, LLC 3. Phone: 904-781-1950
4. Address: 9800 Normandy Blvd. Jacksonville, FL 32221 5. Year Firm Established: 1998
6. ☐ DBE ☒ Non-DBE 7. ☒ Subcontractor ☐ Subconsultant
8. Annual Gross Receipts: ☐ Less than $1 million ☐ Between $1 - $5 million ☐ Between $5 - $10 ☐ Between $10 - $15 million ☒ More than $15 million

1. Federal Tax ID Number: 59-1605524 2. Firm Name: Bob's Barricades 3. Phone: 954-423-2627
4. Address: 921 Shotgun Road, Sunrise, FL 33326 5. Year Firm Established: 1972
6. ☐ DBE ☒ Non-DBE 7. ☒ Subcontractor ☐ Subconsultant
8. Annual Gross Receipts: ☐ Less than $1 million ☐ Between $1 - $5 million ☒ Between $5 - $10 ☐ Between $10 - $15 million ☐ More than $15 million

1. Federal Tax ID Number: 59-2363756 2. Firm Name: Florida Blacktop, Inc. 3. Phone: 954-943-9700
4. Address: 1287 W. Atlantic Blvd., Pompano Beach, FL 33069 5. Year Firm Established: 1984
6. ☐ DBE ☒ Non-DBE 7. ☒ Subcontractor ☐ Subconsultant
8. Annual Gross Receipts: ☐ Less than $1 million ☐ Between $1 - $5 million ☐ Between $5 - $10 ☐ Between $10 - $15 million ☐ More than $15 million

1. Federal Tax ID Number: 59-3713047 2. Firm Name: Palmetto Prime 3. Phone: 813-626-4287
4. Address: 5423 N. 59th St. Tampa, FL 33610 5. Year Firm Established: 2001
6. ☐ DBE ☒ Non-DBE 7. ☒ Subcontractor ☐ Subconsultant
8. Annual Gross Receipts: ☐ Less than $1 million ☒ Between $1 - $5 million ☐ Between $5 - $10 ☐ Between $10 - $15 million ☐ More than $15 million

1. Federal Tax ID Number: 72-0296500 2. Firm Name: Cemex, Inc. 3. Phone: 305-818-4942
4. Address: 13292 NW 118th Avenue, Miami, FL 33160 5. Year Firm Established: _____
6. ☐ DBE ☒ Non-DBE 7. ☒ Subcontractor ☐ Subconsultant
8. Annual Gross Receipts: ☐ Less than $1 million ☐ Between $1 - $5 million ☐ Between $5 - $10 ☐ Between $10 - $15 million ☒ More than $15 million

1. Federal Tax ID Number: 65-0065822 2. Firm Name: Florida Geo Dynamics 3. Phone: 813-973-3539
4. Address: 25356 Wesley Chapel Blvd., Lutz, FL 33559 5. Year Firm Established: 1988
6. ☒ DBE ☐ Non-DBE 7. ☒ Subcontractor ☐ Subconsultant
8. Annual Gross Receipts: ☒ Less than $1 million ☐ Between $1 - $5 million ☐ Between $5 - $10 ☐ Between $10 - $15 million ☐ More than $15 million

1. Federal Tax ID Number: 98-0124782 2. Firm Name: Titan Florida, LLC 3. Phone: _____
4. Address: 455 Fiarway Drive 5. Year Firm Established: 2000
6. ☒ DBE ☐ Non-DBE 7. ☒ Subcontractor ☐ Subconsultant
8. Annual Gross Receipts: ☐ Less than $1 million ☐ Between $1 - $5 million ☐ Between $5 - $10 ☐ Between $10 - $15 million ☒ More than $15 million

Prime Contractor/Consultant: Archer Western Construction, LLC
Address/Telephone Number: 4343 Anchor Plaza Parkway, Suite 155, Tampa, FL 33634 Phone: 813-849-7500
Bid/Proposal Number: 20140081
Quote Submitted MM/YR: 12/2014

1. Federal Tax ID Number: 59-1094518 2. Firm Name: Waste Management Ind. of Florida 3. Phone: 305-793-2558
4. Address: 9350 NW 89th Ave. Medley, FL 33178 5. Year Firm Established: 1964
6. ☐ DBE ☒ Non-DBE 7. ☒ Subcontractor ☐ Subconsultant
8. Annual Gross Receipts: ☐ Less than $1 million ☐ Between $1 - $5 million ☐ Between $5 - $10 ☐ Between $10 - $15 million ☒ More than $15 million

1. Federal Tax ID Number: 54-1276749 2. Firm Name: ACF Environmental 3. Phone: 804-271-2363
4. Address: 2831 Cardwell Rd., Richmond, VA 23234 5. Year Firm Established: 1984
6. ☐ DBE ☒ Non-DBE 7. ☐ Subcontractor ☒ Subconsultant
8. Annual Gross Receipts: ☐ Less than $1 million ☐ Between $1 - $5 million ☐ Between $5 - $10 ☐ Between $10 - $15 million ☒ More than $15 million

1. Federal Tax ID Number: 59-2294960 2. Firm Name: R.H. Moore & Associates, Inc. 3. Phone: 813-988-0200
4. Address: 7834 Depot Lane, Tampa, FL 33637 5. Year Firm Established: 1982
6. ☐ DBE ☒ Non-DBE 7. ☒ Subcontractor ☐ Subconsultant
8. Annual Gross Receipts: ☐ Less than $1 million ☒ Between $1 - $5 million ☐ Between $5 - $10 ☐ Between $10 - $15 million ☐ More than $15 million

1. Federal Tax ID Number: 59-2612542 2. Firm Name: Coral Steel & Supply Co. 3. Phone: 561-798-8822
4. Address: 759 Benoist Farms Road, West Palm Beach, FL 33411 5. Year Firm Established: 1983
6. ☐ DBE ☐ Non-DBE 7. ☐ Subcontractor ☐ Subconsultant
8. Annual Gross Receipts: ☐ Less than $1 million ☐ Between $1 - $5 million ☐ Between $5 - $10 ☐ Between $10 - $15 million ☐ More than $15 million

1. Federal Tax ID Number: 13-1208793 2. Firm Name: Maccaferri 3. Phone: 301-223-6910
4. Address: 10303 Governor Lane Blvd., Williamsport, MD 21795 5. Year Firm Established: _____
6. ☐ DBE ☒ Non-DBE 7. ☐ Subcontractor ☐ Subconsultant
8. Annual Gross Receipts: ☐ Less than $1 million ☐ Between $1 - $5 million ☐ Between $5 - $10 ☐ Between $10 - $15 million ☐ More than $15 million

1. Federal Tax ID Number: Requested 2. Firm Name: Commercial Steel Services, LLC 3. Phone: 305-670-7595
4. Address: 9155 South Dadeland Blvd., Miami, FL 33156 5. Year Firm Established: _____
6. ☐ DBE ☐ Non-DBE 7. ☒ Subcontractor ☐ Subconsultant
8. Annual Gross Receipts: ☐ Less than $1 million ☐ Between $1 - $5 million ☐ Between $5 - $10 ☐ Between $10 - $15 million ☐ More than $15 million

1. Federal Tax ID Number: 65-0727747 2. Firm Name: American Cutting & Drilling, Inc. 3. Phone: 954-917-0240
4. Address: 2920 NW 22nd Terrace, Pompano Beach, FL 33069 5. Year Firm Established: _____
6. ☐ DBE ☒ Non-DBE 7. ☒ Subcontractor ☐ Subconsultant
8. Annual Gross Receipts: ☐ Less than $1 million ☐ Between $1 - $5 million ☐ Between $5 - $10 ☐ Between $10 - $15 million ☐ More than $15 million

Prime Contractor/Consultant: Archer Western Construction, LLC
Address/Telephone Number: 4343 Anchor Plaza Parkway, Suite 155, Tampa, FL 33634 Phone: 813-849-7500
Bid/Proposal Number: 20140081
Quote Submitted MM/YR: 12/2014

1. Federal Tax ID Number: 59-2937835 2. Firm Name: Beyel Bros 3. Phone: 561-719-1702
4. Address: 550 Cidco Rd., Cocoa, FL 32926 5. Year Firm Established: 1989
6. ☐ DBE ☒ Non-DBE 7. ☒ Subcontractor ☐ Subconsultant
8. Annual Gross Receipts: ☐ Less than $1 million ☐ Between $1 - $5 million ☐ Between $5 - $10 ☐ Between $10 - $15 million ☐ More than $15 million

1. Federal Tax ID Number: 59-1751715 2. Firm Name: US Foundry & Manufacturing Corp. 3. Phone: 813-247-7050
4. Address: 2119 South 50th Street, Tampa, FL 33619 5. Year Firm Established: 1916
6. ☐ DBE ☒ Non-DBE 7. ☒ Subcontractor ☐ Subconsultant
8. Annual Gross Receipts: ☐ Less than $1 million ☐ Between $1 - $5 million ☐ Between $5 - $10 ☒ Between $10 - $15 million ☐ More than $15 million

1. Federal Tax ID Number: 76-0846592 2. Firm Name: Advanced Archaeology, Inc. 3. Phone: 954-270-6624
4. Address: 1126 S. Federal Hwy. #263 Ft. Lauderdale, FL 33316 5. Year Firm Established: 2006
6. ☐ DBE ☒ Non-DBE 7. ☐ Subcontractor ☒ Subconsultant
8. Annual Gross Receipts: ☒ Less than $1 million ☐ Between $1 - $5 million ☐ Between $5 - $10 ☐ Between $10 - $15 million ☐ More than $15 million

1. Federal Tax ID Number: Requested 2. Firm Name: Janus Research 3. Phone: 813-636-8200
4. Address: 1107 N. Ward Street, Tampa, FL 33607 5. Year Firm Established: _____
6. ☐ DBE ☐ Non-DBE 7. ☐ Subcontractor ☒ Subconsultant
8. Annual Gross Receipts: ☐ Less than $1 million ☐ Between $1 - $5 million ☐ Between $5 - $10 ☐ Between $10 - $15 million ☐ More than $15 million

1. Federal Tax ID Number: 59-3129394 2. Firm Name: Cast Steel Products 3. Phone: 727-898-7303
4. Address: 1101 1st Ave. South, St. Petersburg, FL 33705 5. Year Firm Established: _____
6. ☐ DBE ☒ Non-DBE 7. ☒ Subcontractor ☐ Subconsultant
8. Annual Gross Receipts: ☐ Less than $1 million ☐ Between $1 - $5 million ☐ Between $5 - $10 ☐ Between $10 - $15 million ☐ More than $15 million

1. Federal Tax ID Number: 59-2491303 2. Firm Name: Universal Pipe and Steel 3. Phone: 239-332-2525
4. Address: 2224 Flint Drive, Fort Myers, FL 33916 5. Year Firm Established: 1985
6. ☐ DBE ☒ Non-DBE 7. ☒ Subcontractor ☐ Subconsultant
8. Annual Gross Receipts: ☐ Less than $1 million ☐ Between $1 - $5 million ☒ Between $5 - $10 ☐ Between $10 - $15 million ☐ More than $15 million

1. Federal Tax ID Number: 59-2009318 2. Firm Name: Agricultural Land Services, Inc. 3. Phone: 561-732-6105
4. Address: 12265 State Road 7, Boynton Beach, FL 33473 5. Year Firm Established: 1979
6. ☐ DBE ☒ Non-DBE 7. ☒ Subcontractor ☐ Subconsultant
8. Annual Gross Receipts: ☐ Less than $1 million ☒ Between $1 - $5 million ☐ Between $5 - $10 ☐ Between $10 - $15 million ☐ More than $15 million

Prime Contractor/Consultant: Archer Western Construction, LLC
Address/Telephone Number: 4343 Anchor Plaza Parkway, Suite 155, Tampa, FL 33634 Phone: 813-849-7500
Bid/Proposal Number: 20140081
Quote Submitted MM/YR: 12/2014

1. Federal Tax ID Number: 90-0113537 2. Firm Name: Ken Sandlin Welding Contractors, Inc. 3. Phone: 772-359-0542
4. Address: 7002 Winter Garden PaRKWAY, Ft. Pierce, FL 34951 5. Year Firm Established: Requested
6. ☒ DBE ☐ Non-DBE 7. ☒ Subcontractor ☐ Subconsultant
8. Annual Gross Receipts: ☐ Less than $1 million ☐ Between $1 - $5 million ☐ Between $5 - $10 ☐ Between $10 - $15 million ☐ More than $15 million

1. Federal Tax ID Number: Requested 2. Firm Name: Giralt Enterprises, Inc. 3. Phone: 305-596-4454
4. Address: 12260 SW 94th St., Miami, FL 33186 5. Year Firm Established: 1988
6. ☒ DBE ☐ Non-DBE 7. ☒ Subcontractor ☐ Subconsultant
8. Annual Gross Receipts: ☐ Less than $1 million ☒ Between $1 - $5 million ☐ Between $5 - $10 ☐ Between $10 - $15 million ☐ More than $15 million

1. Federal Tax ID Number: 36-3007279 2. Firm Name: Panatrol Corporation 3. Phone: 630-655-4700
4. Address: 16W2891 S. Frontage Rd., Burr Ridge, IL 60527 5. Year Firm Established: 1979
6. ☐ DBE ☒ Non-DBE 7. ☒ Subcontractor ☐ Subconsultant
8. Annual Gross Receipts: ☐ Less than $1 million ☒ Between $1 - $5 million ☐ Between $5 - $10 ☐ Between $10 - $15 million ☐ More than $15 million

1. Federal Tax ID Number: 57-0508744 2. Firm Name: Consolidated Systems, Inc. 3. Phone: 803-251-5165
4. Address: 650 Rosewood Dr. Columbia, SC 29202 5. Year Firm Established: 1952
6. ☐ DBE ☒ Non-DBE 7. ☒ Subcontractor ☐ Subconsultant
8. Annual Gross Receipts: ☐ Less than $1 million ☐ Between $1 - $5 million ☐ Between $5 - $10 ☐ Between $10 - $15 million ☒ More than $15 million

1. Federal Tax ID Number: 65-0936043 2. Firm Name: Southern Waste Systems 3. Phone: 954-275-8559
4. Address: 2380 College Avenue, Davie, FL 33317 5. Year Firm Established: requested
6. ☐ DBE ☐ Non-DBE 7. ☒ Subcontractor ☐ Subconsultant
8. Annual Gross Receipts: ☐ Less than $1 million ☐ Between $1 - $5 million ☐ Between $5 - $10 ☐ Between $10 - $15 million ☐ More than $15 million

1. Federal Tax ID Number: 52-0915467 2. Firm Name: The Reinforced Earth Company 3. Phone: 407-226-2840
4. Address: 1200 Sunrise Valley Drive, Ste 400, Reston, VA 5. Year Firm Established: requested
6. ☐ DBE ☐ Non-DBE 7. ☐ Subcontractor ☐ Subconsultant
8. Annual Gross Receipts: ☐ Less than $1 million ☐ Between $1 - $5 million ☐ Between $5 - $10 ☐ Between $10 - $15 million ☐ More than $15 million

1. Federal Tax ID Number: 26-3976898 2. Firm Name: Amroad 3. Phone: 954-962-1600
4. Address: 3975 Pembroke Rd, Hollywood, FL 33021 5. Year Firm Established: 2009
6. ☒ DBE ☐ Non-DBE 7. ☒ Subcontractor ☐ Subconsultant
8. Annual Gross Receipts: ☐ Less than $1 million ☐ Between $1 - $5 million ☒ Between $5 - $10 ☐ Between $10 - $15 million ☐ More than $15 million

13

Prime Contractor/Consultant: Archer Western Construction, LLC
Address/Telephone Number: 4343 Anchor Plaza Parkway, Suite 155, Tampa, FL 33634 Phone: 813-849-7500
Bid/Proposal Number: 20140081
Quote Submitted MM/YR: 12/2014

1. Federal Tax ID Number: 59-1280292 2. Firm Name: J. H. Dowling, Inc. 3. Phone: 850-222-2616
4. Address: 705 West Madison Street, Tallahassee, FL 32302 5. Year Firm Established: 1946
6. ☐ DBE ☐ Non-DBE 7. ☐ Subcontractor ☐ Subconsultant
8. Annual Gross Receipts: ☐ Less than $1 million ☐ Between $1 - $5 million ☐ Between $5 - $10 ☐ Between $10 - $15 million ☐ More than $15 million

1. Federal Tax ID Number: _____ 2. Firm Name: Mahoney Supply 3. Phone: 404-886-5179
4. Address: 1214 Beacon St. New Smyrna Beach, FL 32169 5. Year Firm Established: _____
6. ☐ DBE ☒ Non-DBE 7. ☒ Subcontractor ☐ Subconsultant
8. Annual Gross Receipts: ☐ Less than $1 million ☐ Between $1 - $5 million ☐ Between $5 - $10 ☐ Between $10 - $15 million ☐ More than $15 million

1. Federal Tax ID Number: 760-0294739 2. Firm Name: Mammoet 3. Phone: 404-696-4982
4. Address: 4800 Waterfront Drive, Atlanta, GA 30336 5. Year Firm Established: 1989
6. ☐ DBE ☒ Non-DBE 7. ☒ Subcontractor ☐ Subconsultant
8. Annual Gross Receipts: ☐ Less than $1 million ☐ Between $1 - $5 million ☐ Between $5 - $10 ☐ Between $10 - $15 million ☒ More than $15 million

1. Federal Tax ID Number: 56-1665792 2. Firm Name: Hydradyne, LLC 3. Phone: 813-740-2828
4. Address: 3001 N. 50th St. Tampa, FL 33619 5. Year Firm Established: 1968
6. ☐ DBE ☒ Non-DBE 7. ☒ Subcontractor ☐ Subconsultant
8. Annual Gross Receipts: ☐ Less than $1 million ☐ Between $1 - $5 million ☐ Between $5 - $10 ☐ Between $10 - $15 million ☐ More than $15 million

1. Federal Tax ID Number: 38-2327608 2. Firm Name: Art Thureson, Inc. 3. Phone: 248-623-8599
4. Address: 4000 West Walton, Waterford, MI 48329 5. Year Firm Established: 1990
6. ☐ DBE ☒ Non-DBE 7. ☒ Subcontractor ☐ Subconsultant
8. Annual Gross Receipts: ☐ Less than $1 million ☐ Between $1 - $5 million ☐ Between $5 - $10 ☐ Between $10 - $15 million ☐ More than $15 million

1. Federal Tax ID Number: TBD 2. Firm Name: Eagle Grinding and Grooving, LLC 3. Phone: 954-526-9314
4. Address: 5380 SW 208 Lane 5. Year Firm Established: TBD
6. ☐ DBE ☒ Non-DBE 7. ☐ Subcontractor ☐ Subconsultant
8. Annual Gross Receipts: ☐ Less than $1 million ☐ Between $1 - $5 million ☐ Between $5 - $10 ☐ Between $10 - $15 million ☐ More than $15 million

1. Federal Tax ID Number: 59-3030434 2. Firm Name: Olympus Painting Contractors, Inc. 3. Phone: 727-942-4149
4. Address: 556 Anclote Road, Tarpon Srpings, FL 34689 5. Year Firm Established: _____
6. ☐ DBE ☒ Non-DBE 7. ☒ Subcontractor ☐ Subconsultant
8. Annual Gross Receipts: ☐ Less than $1 million ☐ Between $1 - $5 million ☒ Between $5 - $10 ☐ Between $10 - $15 million ☐ More than $15 million

Prime Contractor/Consultant: Archer Western Construction, LLC
Address/Telephone Number: 4343 Anchor Plaza Parkway, Suite 155, Tampa, FL 33634 Phone: 813-849-7500
Bid/Proposal Number: 20140081
Quote Submitted MM/YR: 12/2014

1. Federal Tax ID Number: 20-5168828 2. Firm Name: Champion Painting 3. Phone: 954-462-9079
4. Address: 130 SW 22nd Street, Fort Lauderdale, FL 33315 5. Year Firm Established: 2006
6. ☒ DBE ☐ Non-DBE 7. ☒ Subcontractor ☐ Subconsultant
8. Annual Gross Receipts: ☐ Less than $1 million ☐ Between $1 - $5 million ☒ Between $5 - $10 ☐ Between $10 - $15 million ☐ More than $15 million

1. Federal Tax ID Number: 65-0167126 2. Firm Name: J. Mori Painting, Inc. 3. Phone: 305-825-7144
4. Address: 2561 W. 80th St., Hialeah, FL 33016 5. Year Firm Established: 1956
6. ☒ DBE ☐ Non-DBE 7. ☒ Subcontractor ☐ Subconsultant
8. Annual Gross Receipts: ☐ Less than $1 million ☒ Between $1 - $5 million ☐ Between $5 - $10 ☐ Between $10 - $15 million ☐ More than $15 million

1. Federal Tax ID Number: 22-2616616 2. Firm Name: Moretrench Environmental Services, Inc. 3. Phone: 407-897-8562
4. Address: 189 Jamaica Lane, Orlando, FL 5. Year Firm Established: 1931
6. ☐ DBE ☒ Non-DBE 7. ☒ Subcontractor ☐ Subconsultant
8. Annual Gross Receipts: ☐ Less than $1 million ☐ Between $1 - $5 million ☐ Between $5 - $10 ☐ Between $10 - $15 million ☐ More than $15 million

1. Federal Tax ID Number: TBD 2. Firm Name: CB&I 3. Phone: 813-626-2336 (out of service)
4. Address: 725 US Highway 301 So., Tampa, FL 5. Year Firm Established: TBD
6. ☐ DBE ☒ Non-DBE 7. ☒ Subcontractor ☐ Subconsultant
8. Annual Gross Receipts: ☐ Less than $1 million ☐ Between $1 - $5 million ☐ Between $5 - $10 ☐ Between $10 - $15 million ☐ More than $15 million

1. Federal Tax ID Number: 41-1457804 2. Firm Name: Carbonair Environmental Systems, Inc. 3. Phone: 800.526.4999
4. Address: 1480 County Road C, Roseville, MN 55113 5. Year Firm Established: 1983
6. ☐ DBE ☒ Non-DBE 7. ☒ Subcontractor ☐ Subconsultant
8. Annual Gross Receipts: ☐ Less than $1 million ☐ Between $1 - $5 million ☒ Between $5 - $10 ☐ Between $10 - $15 million ☐ More than $15 million

1. Federal Tax ID Number: 20-8450584 2. Firm Name: RWH Construction Services, Co. 3. Phone: 813-621-8501
4. Address: 9303 E. US Hwy. 92, Tampa, FL 33619 5. Year Firm Established: 2007
6. ☐ DBE ☒ Non-DBE 7. ☒ Subcontractor ☐ Subconsultant
8. Annual Gross Receipts: ☐ Less than $1 million ☐ Between $1 - $5 million ☒ Between $5 - $10 ☐ Between $10 - $15 million ☐ More than $15 million

1. Federal Tax ID Number: 74-2195234 2. Firm Name: CMC Steel Fabricators/CMC Rebar 3. Phone: 904-591-0274
4. Address: Jacksonville, FL 5. Year Firm Established: requested
6. ☐ DBE ☒ Non-DBE 7. ☒ Subcontractor ☐ Subconsultant
8. Annual Gross Receipts: ☐ Less than $1 million ☐ Between $1 - $5 million ☐ Between $5 - $10 ☐ Between $10 - $15 million ☐ More than $15 million

Prime Contractor/Consultant: Archer Western Construction, LLC
Address/Telephone Number: 4343 Anchor Plaza Parkway, Suite 155, Tampa, FL 33634 Phone: 813-849-7500
Bid/Proposal Number: 20140081
Quote Submitted MM/YR: 12/2014

1. Federal Tax ID Number: 65-0755020 2. Firm Name: Shelby Erectors, Inc. 3. Phone: 954-275-3123
4. Address: 4575 Oakes Road, Davie, FL 33314 5. Year Firm Established: 1997
6. ☒ DBE ☐ Non-DBE 7. ☒ Subcontractor ☐ Subconsultant
8. Annual Gross Receipts: ☐ Less than $1 million ☒ Between $1 - $5 million ☐ Between $5 - $10 ☐ Between $10 - $15 million ☐ More than $15 million

1. Federal Tax ID Number: 58-2262702 2. Firm Name: Standard Concrete Products 3. Phone: 561-793-1177
4. Address: P.O. Box 15043, West Palm Beach, FL 33411 5. Year Firm Established: TBD
6. ☐ DBE ☒ Non-DBE 7. ☒ Subcontractor ☐ Subconsultant
8. Annual Gross Receipts: ☐ Less than $1 million ☐ Between $1 - $5 million ☐ Between $5 - $10 ☐ Between $10 - $15 million ☐ More than $15 million

1. Federal Tax ID Number: 59-1156876 2. Firm Name: South Eastern Prestressed Concrete, Inc. 3. Phone: 561-793-1177
4. Address: P.O. Box 15043, West Palm Beach, FL 33411 5. Year Firm Established: TBD
6. ☐ DBE ☒ Non-DBE 7. ☒ Subcontractor ☐ Subconsultant
8. Annual Gross Receipts: ☐ Less than $1 million ☐ Between $1 - $5 million ☐ Between $5 - $10 ☐ Between $10 - $15 million ☐ More than $15 million

1. Federal Tax ID Number: 76-0518835 2. Firm Name: Seismic Energy Products, Inc. 3. Phone: 903-675-8571
4. Address: 518 Progress Way, Athens, TX 75751 5. Year Firm Established: requested
6. ☐ DBE ☒ Non-DBE 7. ☒ Subcontractor ☐ Subconsultant
8. Annual Gross Receipts: ☐ Less than $1 million ☐ Between $1 - $5 million ☐ Between $5 - $10 ☐ Between $10 - $15 million ☐ More than $15 million

1. Federal Tax ID Number: 58-1779563 2. Firm Name: Tensar International Corporation 3. Phone: 856-441-4345
4. Address: 1500 Walnut Avenue, Voorhees, NJ 08043 5. Year Firm Established: 1984
6. ☐ DBE ☒ Non-DBE 7. ☐ Subcontractor ☒ Subconsultant
8. Annual Gross Receipts: ☐ Less than $1 million ☐ Between $1 - $5 million ☐ Between $5 - $10 ☐ Between $10 - $15 million ☒ More than $15 million

1. Federal Tax ID Number: TBD 2. Firm Name: Durastress, Inc. 3. Phone: _____
4. Address: _____ 5. Year Firm Established: _____
6. ☐ DBE ☒ Non-DBE 7. ☒ Subcontractor ☐ Subconsultant
8. Annual Gross Receipts: ☐ Less than $1 million ☐ Between $1 - $5 million ☐ Between $5 - $10 ☐ Between $10 - $15 million ☐ More than $15 million

1. Federal Tax ID Number: 59-1641879 2. Firm Name: Seacoast Inc. 3. Phone: 813-925-3555
4. Address: 765 Dunbar Avenue, Oldsmar, FL 34677 5. Year Firm Established: 1975
6. ☐ DBE ☒ Non-DBE 7. ☒ Subcontractor ☐ Subconsultant
8. Annual Gross Receipts: ☐ Less than $1 million ☐ Between $1 - $5 million ☐ Between $5 - $10 ☐ Between $10 - $15 million ☐ More than $15 million

Prime Contractor/Consultant: Archer Western Construction, LLC
Address/Telephone Number: 4343 Anchor Plaza Parkway, Suite 155, Tampa, FL 33634 Phone: 813-849-7500
Bid/Proposal Number: 20140081
Quote Submitted MM/YR: 12/2014

1. Federal Tax ID Number: 36-2550945 2. Firm Name: Smedberg Machine Corporation 3. Phone: 773.734.3000
4. Address: 7934 S. South Chicago Ave., Chicago, IL 60617 5. Year Firm Established: _____
6. ☐ DBE ☒ Non-DBE 7. ☐ Subcontractor ☒ Subconsultant
8. Annual Gross Receipts: ☐ Less than $1 million ☒ Between $1 - $5 million ☐ Between $5 - $10 ☒ Between $10 - $15 million ☐ More than $15 million

1. Federal Tax ID Number: requested 2. Firm Name: Cemex 3. Phone: 954-540-6076
4. Address: _____ 5. Year Firm Established: _____
6. ☐ DBE ☒ Non-DBE 7. ☒ Subcontractor ☐ Subconsultant
8. Annual Gross Receipts: ☐ Less than $1 million ☐ Between $1 - $5 million ☐ Between $5 - $10 ☐ Between $10 - $15 million ☐ More than $15 million

1. Federal Tax ID Number: 86-0085020 2. Firm Name: Rinker Materials 3. Phone: 305-796-7561
4. Address: 13100 NW 118th Avenue, Miami, FL 33178 5. Year Firm Established: _____
6. ☐ DBE ☒ Non-DBE 7. ☒ Subcontractor ☐ Subconsultant
8. Annual Gross Receipts: ☐ Less than $1 million ☐ Between $1 - $5 million ☐ Between $5 - $10 ☐ Between $10 - $15 million ☐ More than $15 million

1. Federal Tax ID Number: TBD 2. Firm Name: Arrow Directional Boring, Inc. 3. Phone: 954-340-2601
4. Address: 11950 NW 39th Street Suite A Coral Springs, FL 33065 5. Year Firm Established: _____
6. ☐ DBE ☒ Non-DBE 7. ☒ Subcontractor ☐ Subconsultant
8. Annual Gross Receipts: ☐ Less than $1 million ☐ Between $1 - $5 million ☐ Between $5 - $10 ☐ Between $10 - $15 million ☐ More than $15 million

1. Federal Tax ID Number: TBD 2. Firm Name: Gator Dredging 3. Phone: 727-527-1300
4. Address: 13630 50th Way North 5. Year Firm Established: _____
6. ☐ DBE ☒ Non-DBE 7. ☒ Subcontractor ☐ Subconsultant
8. Annual Gross Receipts: ☐ Less than $1 million ☐ Between $1 - $5 million ☐ Between $5 - $10 ☐ Between $10 - $15 million ☐ More than $15 million

1. Federal Tax ID Number: TBD 2. Firm Name: Mendoza Boulders 3. Phone: 786-413-8609
4. Address: _____ 5. Year Firm Established: _____
6. ☐ DBE ☒ Non-DBE 7. ☒ Subcontractor ☐ Subconsultant
8. Annual Gross Receipts: ☐ Less than $1 million ☐ Between $1 - $5 million ☐ Between $5 - $10 ☐ Between $10 - $15 million ☐ More than $15 million

1. Federal Tax ID Number: 59-3541899 2. Firm Name: Acme Barricades LC 3. Phone: 800-373-7704
4. Address: 9800 Normandy Blvd., Jacksonville, FL 32221 5. Year Firm Established: TBD
6. ☐ DBE ☒ Non-DBE 7. ☒ Subcontractor ☐ Subconsultant
8. Annual Gross Receipts: ☐ Less than $1 million ☐ Between $1 - $5 million ☐ Between $5 - $10 ☐ Between $10 - $15 million ☐ More than $15 million

Prime Contractor/Consultant: Archer Western Construction, LLC
Address/Telephone Number: 4343 Anchor Plaza Parkway, Suite 155, Tampa, FL 33634 Phone: 813-849-7500
Bid/Proposal Number: 20140081
Quote Submitted MM/YR: 12/2014

1. Federal Tax ID Number: 59-1485185 2. Firm Name: Coastal Construction Products, Inc. 3. Phone: 305-757-2121
4. Address: 10501 NW 7th Avenue, Miami, FL 33150 5. Year Firm Established: TBD
6. ☐ DBE ☒ Non-DBE 7. ☒ Subcontractor ☐ Subconsultant
8. Annual Gross Receipts: ☐ Less than $1 million ☐ Between $1 - $5 million ☐ Between $5 - $10 ☐ Between $10 - $15 million ☐ More than $15 million

1. Federal Tax ID Number: 59-2363756 2. Firm Name: Florida Blacktop, Inc. 3. Phone: 954-943-9700
4. Address: 1287 W. Atlantic Blvd. 5. Year Firm Established: 1984
6. ☐ DBE ☒ Non-DBE 7. ☒ Subcontractor ☐ Subconsultant
8. Annual Gross Receipts: ☐ Less than $1 million ☐ Between $1 - $5 million ☐ Between $5 - $10 ☐ Between $10 - $15 million ☐ More than $15 million

1. Federal Tax ID Number: 59-3093579 2. Firm Name: Bonn-J Contracting, Inc. of Florida 3. Phone: 407-977-7666
4. Address: Chuluota, FL 32766 5. Year Firm Established: 1987
6. ☒ DBE ☒ Non-DBE 7. ☒ Subcontractor ☐ Subconsultant
8. Annual Gross Receipts: ☐ Less than $1 million ☐ Between $1 - $5 million ☐ Between $5 - $10 ☐ Between $10 - $15 million ☒ More than $15 million

1. Federal Tax ID Number: 98-0473981 2. Firm Name: Piling Products a div. of Roll Form Group Inc. 3. Phone: 904-287-8000
4. Address: 945 Center Street 5. Year Firm Established: _____
6. ☐ DBE ☒ Non-DBE 7. ☒ Subcontractor ☐ Subconsultant
8. Annual Gross Receipts: ☐ Less than $1 million ☐ Between $1 - $5 million ☐ Between $5 - $10 ☐ Between $10 - $15 million ☐ More than $15 million

1. Federal Tax ID Number: TBD 2. Firm Name: Nuttall Gear 3. Phone: 716-298-4100
4. Address: 2221 Niagara Falls Blvd., Niagara Falls, NY 14302 5. Year Firm Established: _____
6. ☐ DBE ☐ Non-DBE 7. ☐ Subcontractor ☐ Subconsultant
8. Annual Gross Receipts: ☐ Less than $1 million ☐ Between $1 - $5 million ☐ Between $5 - $10 ☐ Between $10 - $15 million ☐ More than $15 million

1. Federal Tax ID Number: 05-0532711 2. Firm Name: HD Supply Waterworks 3. Phone: 786-573-3401
4. Address: 18701 SW 108 Avenue, Miami, FL 33157 5. Year Firm Established: TBD
6. ☐ DBE ☒ Non-DBE 7. ☐ Subcontractor ☐ Subconsultant
8. Annual Gross Receipts: ☐ Less than $1 million ☐ Between $1 - $5 million ☐ Between $5 - $10 ☐ Between $10 - $15 million ☐ More than $15 million

1. Federal Tax ID Number: 54-1211771 2. Firm Name: Ferguson Enterprises, Inc. 3. Phone: 786-573-7140
4. Address: 10810 SW 184th St., Miami, FL 33157-6737 5. Year Firm Established: _____
6. ☐ DBE ☒ Non-DBE 7. ☒ Subcontractor ☐ Subconsultant
8. Annual Gross Receipts: ☐ Less than $1 million ☐ Between $1 - $5 million ☐ Between $5 - $10 ☐ Between $10 - $15 million ☐ More than $15 million

Prime Contractor/Consultant: Archer Western Construction, LLC
Address/Telephone Number: 4343 Anchor Plaza Parkway, Suite 155, Tampa, FL 33634 Phone: 813-849-7500
Bid/Proposal Number: 20140081
Quote Submitted MM/YR: 12/2014

1. Federal Tax ID Number: TBD 2. Firm Name: Ebsary 3. Phone: 305-325-0530
4. Address: 2154 NW North River Drive, Miami, FL 33125 5. Year Firm Established: ____
6. ☐ DBE ☒ Non-DBE 7. ☒ Subcontractor ☐ Subconsultant
8. Annual Gross Receipts: ☐ Less than $1 million ☐ Between $1 - $5 million ☐ Between $5 - $10 ☐ Between $10 - $15 million ☐ More than $15 million

1. Federal Tax ID Number: 20-0414525 2. Firm Name: Guaranteed Fence Corp. 3. Phone: 786-318-0880
4. Address: 1091 E. 26th St. Hialeah, FL 33013 5. Year Firm Established: 2003
6. ☒ DBE ☐ Non-DBE 7. ☐ Subcontractor ☐ Subconsultant
8. Annual Gross Receipts: ☐ Less than $1 million ☐ Between $1 - $5 million ☐ Between $5 - $10 ☐ Between $10 - $15 million ☐ More than $15 million

1. Federal Tax ID Number: 59-3759082 2. Firm Name: SPMI 3. Phone: 386-668-7745
4. Address: 331 Benson Junction Rd., Debary, FL 32713 5. Year Firm Established: 1989
6. ☐ DBE ☒ Non-DBE 7. ☒ Subcontractor ☐ Subconsultant
8. Annual Gross Receipts: ☐ Less than $1 million ☐ Between $1 - $5 million ☐ Between $5 - $10 ☐ Between $10 - $15 million ☒ More than $15 million

1. Federal Tax ID Number: 76-07570916 2. Firm Name: Tricon Precast Ltd. 3. Phone: 281-931-9832
4. Address: 15055 Hervey Rd, Houston, TX 77060 5. Year Firm Established: 1987
6. ☐ DBE ☒ Non-DBE 7. ☒ Subcontractor ☐ Subconsultant
8. Annual Gross Receipts: ☐ Less than $1 million ☐ Between $1 - $5 million ☐ Between $5 - $10 ☐ Between $10 - $15 million ☒ More than $15 million

1. Federal Tax ID Number: 63-1232066 2. Firm Name: Concrete Services, LLC 3. Phone: 561-742-3049
4. Address: 10527 100th St. South, Boynton Beach, FL 33472 5. Year Firm Established: 1999
6. ☐ DBE ☒ Non-DBE 7. ☒ Subcontractor ☐ Subconsultant
8. Annual Gross Receipts: ☐ Less than $1 million ☐ Between $1 - $5 million ☐ Between $5 - $10 ☐ Between $10 - $15 million ☒ More than $15 million

1. Federal Tax ID Number: 65 - ??? 2. Firm Name: Lines Unlimited Inc. 3. Phone: 770-345-2520
4. Address: 1107 Key Plaza #313, Key West, FL 33040 5. Year Firm Established: 2000
6. ☐ DBE ☒ Non-DBE 7. ☒ Subcontractor ☐ Subconsultant
8. Annual Gross Receipts: ☐ Less than $1 million ☒ Between $1 - $5 million ☐ Between $5 - $10 ☐ Between $10 - $15 million ☐ More than $15 million

1. Federal Tax ID Number: 34-1233573 2. Firm Name: Ogleshy Construction Inc. 3. Phone: 407-321-1010
4. Address: 600 Hickman Circle, Sandford, FL 32771 5. Year Firm Established: 1978
6. ☐ DBE ☒ Non-DBE 7. ☒ Subcontractor ☐ Subconsultant
8. Annual Gross Receipts: ☐ Less than $1 million ☐ Between $1 - $5 million ☐ Between $5 - $10 ☐ Between $10 - $15 million ☒ More than $15 million

MEMORANDUM

(Revised)

TO: Honorable Chairman Jean Monestime and Members, Board of County Commissioners

DATE: June 2, 2015

FROM: R. A. Cuevas, Jr. County Attorney

SUBJECT: Agenda Item No. 8(L)(2)

Please note any items checked.

_____ **"3-Day Rule" for committees applicable if raised**

_____ **6 weeks required between first reading and public hearing**

_____ **4 weeks notification to municipal officials required prior to public hearing**

_____ **Decreases revenues or increases expenditures without balancing budget**

_____ **Budget required**

_____ **Statement of fiscal impact required**

_____ **Ordinance creating a new board requires detailed County Mayor's report for public hearing**

_____ **No committee review**

_____ **Applicable legislation requires more than a majority vote (i.e., 2/3's ____, 3/5's ____, unanimous _____) to approve**

_____ **Current information regarding funding source, index code and available balance, and available capacity (if debt is contemplated) required**

Approved _____ Mayor
Veto _____
Override _____

Agenda Item No. 8(L)(2)
6-2-15

RESOLUTION NO. _____

RESOLUTION APPROVING A CONTRACT AWARD IN THE AMOUNT OF $35,053,422.13 TO ARCHER WESTERN CONSTRUCTION, LLC. FOR THE PROJECT ENTITLED "TAMIAMI CANAL BRIDGE REPLACEMENT" FUNDED IN PART WITH BUILDING BETTER COMMUNITIES GENERAL OBLIGATION BOND FUNDS; AUTHORIZING THE COUNTY MAYOR OR MAYOR'S DESIGNEE TO EXECUTE THE CONTRACT AND EXERCISE PROVISIONS CONTAINED THEREIN

WHEREAS, this Board desires to accomplish the purposes outlined in the accompanying memorandum, a copy of which is incorporated herein by reference,

NOW, THEREFORE, BE IT RESOLVED BY THE BOARD OF COUNTY COMMISSIONERS OF MIAMI-DADE COUNTY, FLORIDA, that this Board approves the Contract Award in the amount of $35,053,422.13 to Archer Western Construction, LLC. for the Project entitled "Tamiami Canal Bridge Replacement" (Project No. 20140081, FM No. 416658-1) funded in part with Building Better Communities General Obligation Bond funds and authorizing the County Mayor or Mayor's designee to execute the contract substantially in the form maintained on file with and available on request from the Manager of the Capital Improvements Section of the Public Works and Waste Management Department and to exercise all provisions contained therein consistent with the Code of Miami-Dade County.

The foregoing resolution was offered by Commissioner , who moved its adoption. The motion was seconded by Commissioner and upon being put to a vote, the vote was as follows:

Jean Monestime, Chairman
Esteban L. Bovo, Jr., Vice Chairman

Bruno A. Barreiro	Daniella Levine Cava
Jose "Pepe" Diaz	Audrey M. Edmonson
Sally A. Heyman	Barbara J. Jordan
Dennis C. Moss	Rebeca Sosa
Sen. Javier D. Souto	Xavier L. Suarez
Juan C. Zapata	

The Chairperson thereupon declared the resolution duly passed and adopted this 2nd day of June, 2015. This resolution shall become effective upon the earlier of (1) 10 days after the date of its adoption unless vetoed by the County Mayor, and if vetoed, shall become effective only upon an override by this Board, or (2) approval by the County Mayor of this Resolution and the filing of this approval with the Clerk of the Board.

MIAMI-DADE COUNTY, FLORIDA
BY ITS BOARD OF
COUNTY COMMISSIONERS

HARVEY RUVIN, CLERK

By:_____
Deputy Clerk

Approved by County Attorney as
to form and legal sufficiency.

Hugo Benitez