

# Memorandum



**Date:** July 6, 2016

Agenda Item No. 8(N)(7)

**To:** Honorable Chairman Jean Monestime  
and Members, Board of County Commissioners

**From:** Carlos A. Gimenez  
Mayor

A handwritten signature in black ink, appearing to read "Carlos A. Gimenez", written over the name in the "From:" field.

**Subject:** Contract Award Recommendation in the Amount of \$472,816.40 to Straight Ahead Construction, Inc. for the People's Transportation Plan Project Entitled Oleta River Culvert Extension; and Authorizing the Use of Charter County Transportation Surtax Funds for Such Purposes

## **Recommendation**

The attached Contract Award Recommendation for the People's Transportation Plan (PTP) project entitled *Oleta River Culvert Extension* (Project MCC 7360 Plan - CICC 7360-0/08 Request for Price Quotation (RPQ) No. 20150218) in the amount of \$472,816.40 to Straight Ahead Construction, Inc., was prepared by the Department of Transportation and Public Works (DTPW) and is recommended for approval by the Board of County Commissioners (Board).

This Contract Award Recommendation is placed for Committee review pursuant to Miami-Dade County (County) Code Section 29-124(f). This Contract Award Recommendation may only be considered by the Board if the Citizens' Independent Transportation Trust (CITT) has forwarded a recommendation to the Board prior to the date scheduled for Board consideration or 45 days have elapsed since the filing with the Clerk of the Board of this contract award recommendation. If the CITT has not forwarded a recommendation and 45 days have not elapsed since the filing of this award recommendation, I will request a withdrawal of this item.

## **Scope**

The work to be performed under this Contract includes culvert extensions for the proposed sidewalks along NE 209 Terrace and NE 214 Street, from NE 24 Court to NE 25 Court, which falls in Commissioner Sally A. Heyman's District 4.

## **Fiscal Impact/Funding Source**

The fiscal impact will be approximately \$472,816.40 and will be funded from the Charter County Transportation Surtax and the Stormwater Utility Fund. This figure includes the base contract amount of \$411,924.00, and contingency and dedicated allowance amounts. There is no fiscal impact to operations or maintenance.

The proposed improvements qualify under the allowable work categories included in the PTP Neighborhood Improvements Section. The funding index codes for this Project are CPEPTP704SDW and CPE316PWART (FY 2015-16 Adopted Capital Budget Project No.s 607800 and 6037700).

## **Delegation of Authority**

No additional authority is being requested within the body of this Contract.

**Track Record/Monitor**

Straight Ahead Construction, Inc. has not performed any work for the County; however, staff confirmed and they have performed work for the Florida Department of Transportation (FDOT) at a satisfactory level.

According to the Florida Department of State's, Division of Corporations, Straight Ahead Construction, Inc., Company Principals are: Mike MacDonell and Maria MacDonell, and the Company's address is listed as: 17800 SW 75 Avenue, Palmetto Bay, Florida, 33157.

Following DTPW's standard operating procedures after award of this Contract, a pre-construction meeting will be scheduled. The person responsible for all PTP projects in DTPW is Alejandro Martinez-Esteve, RA, LEED AP, Manager, Capital Improvements Section. Following completion of the award process, the project will be assigned to Leo Salgueiro, Project Coordinator, for the day-to-day responsibilities.

**Background**


As part of the PTP Neighborhood Improvements initiative, DTPW continues to take advantage of various contracting mechanisms, such as the Miscellaneous Construction Contracting (MCC) process available under the MCC 7360 Program. Through this process, DTPW forwards a RPQ by way of facsimile transmission to a pool of firms that have registered with Internal Services Department (ISD) for the respective trade. Additionally, DTPW advertises the project in the *Daily Business Review* and all solicitations are available on-line through the County portal under the "Procurement Solicitations" link. The project's award evaluation is based upon the bid submitted by the lowest responsive, responsible bidder for the project.

DTPW submitted its contract measure recommendation to ISD's Small Business Development Division (SBD) for Small Business Enterprise (SBE) participation for this RPQ. SBD completed its Project Review and Analysis, and established a 7.90 percent SBE subcontractor goal. A Community Workforce Program Goal was deemed not applicable to this RPQ. On January 21, 2016, DTPW forwarded RPQ No. 20150218, utilizing the MCC 7360 Plan - CICC 7360-0/08 Contract, to a list of 456 pre-qualified firms. A total of five (5) firms purchased contract documents and eight (8) firms proffered a bid.

On February 24, 2016, Straight Ahead Construction, Inc. proffered the lowest responsive and responsible base bid of \$411,924.00, ten (10) percent over the County's cost estimate. The second lowest bidder, Maxon Groupe, Inc., proffered a base bid of \$442,006.60, 18 percent over the County's cost estimate. The third lowest bidder, Florida Construction and Engineering, Inc., proffered a base bid of \$465,912.97, 24 percent over the County's cost estimate.

Based on the result of the solicitation, DTPW issued a recommendation for award on March 8, 2016 for RPQ No. 20150218 to Straight Ahead Construction, Inc., with the stipulation that approval for this project must be obtained from the CITT and the Board. A copy of all bids and the bid tabulation for this project are available by contacting Alejandro Martinez-Esteve.

The work to be accomplished for this project consists of, but is not limited to, furnishing all supervision, labor, required materials, equipment, and tools to perform all operations necessary to extend several culverts, and to add new sidewalks along a residential road that currently does not pass over the Oleta River. Work includes clearing and grubbing, grading, channel excavation, guardrails, and the installation of sand-cement ripraps and sodding, as needed. This work will enhance the safety of the roadway and improve pedestrian facilities. The contract duration is established as 180 calendar days.

  
\_\_\_\_\_  
Alina T. Hudak  
Deputy Mayor

Attachments: Bid Form  
FY 2015-16 Adopted Budget and Multi-Year Capital Plan

Public Works and Waste  
Management  
Capital Improvements Section  
111 NW 1st Street, Suite 1410  
Miami, FL 33128



MIAMI-DADE COUNTY, FLORIDA  
REQUEST FOR PRICE QUOTATION (RPQ)  
Contract No: MCC 7360 Plan - CICC 7360-0/08  
RPQ No: 20150218

RPQ BID FORM - ATTACHMENT 5A

RPQ Project Name: Peoples Transportation Plan PTP Oleia River Culvert Extension

Price Proposal (Cost to Perform the work must be stated here. State 'No Bid' if not submitting a price proposal).

Four Hundred Eleven Thousand Nine Hundred Twenty Four Dollars

Bidder's Company Name: Straight Ahead Construction, Inc.

Company Address: 17800 SW 75th Avenue

City: Palmetto Bay State: FL Zip: 33157

Telephone No: 786-242-3440 Fax No: 305-252-9128 Email: admin@straightaheadconstruction.com

THE EXECUTION OF THIS FORM CONSTITUTES THE UNEQUIVOCAL OFFER OF PROPOSER TO BE BOUND BY THE TERMS OF ITS PROPOSAL. FAILURE TO SIGN THIS SOLICITATION WHERE INDICATED BELOW BY AN AUTHORIZED REPRESENTATIVE SHALL RENDER THE PROPOSAL NON-RESPONSIVE. THE COUNTY MAY, HOWEVER, IN ITS SOLE DISCRETION, ACCEPT ANY PROPOSAL THAT INCLUDES AN EXECUTED DOCUMENT WHICH UNEQUIVOCALLY BINDS THE PROPOSER TO THE TERMS OF ITS OFFER.

Name of Person Submitting Quote (Print): Michael MacDorell

Number of Addendums received: 1 (If none write "None")

Signature: [Signature] Date: 2/23/16

Note: Quotes must be submitted on this form. Quote envelope must state RPQ Number, date and time due and the Bidder's Name. Use of any other form for submission of the price quotation shall result in the rejection of the price quotation. Late bids will not be opened. *Low bidder will be notified, in the Recommendation of Award, of the requirements to submit current copies of insurance certificates in accordance with the Contract Documents. By signature, the CONTRACTOR agrees to be bound by the terms set forth in the MCC 7360 Plan.*

In accordance with Miami-Dade County Implementing Order 3-9, Accounts Receivable Adjustments, if money is owed by the Contractor to the County, whether under this Contract or for any other purpose, the County reserves the right to retain such amount from payment due by County to the Contractor under this Contract. Such retained amount shall be applied to the amount owed by the Contractor to the County. The Contractor shall have no further claim to such retained amounts which shall be deemed full accord and satisfaction of the amount due by the County to the Contractor for the applicable payment due herein.

MIAMI-DADE COUNTY  
PUBLIC WORKS AND WASTE MANAGEMENT DEPARTMENT (PWWW)

---

PROJECT: People's Transportation Plan (PTP) Oleta River Culvert Extension Project  
Project No. 20150218

**ACKNOWLEDGEMENT OF ADDENDA**  
(Must be completed and submitted with required solicitation documents)

**Instructions:** Complete Part I or Part II, as applicable.

---

**PART I:** Listed below are the dates of issue for each Addendum received in connection with this solicitation.


Addendum #1, Dated	<u>1/27/2016</u>	201 <u>6</u>
Addendum #2, Dated	_____	201 <u>  </u>
Addendum #3, Dated	_____	201 <u>  </u>
Addendum #4, Dated	_____	201 <u>  </u>
Addendum #5, Dated	_____	201 <u>  </u>
Addendum #6, Dated	_____	201 <u>  </u>
Addendum #7, Dated	_____	201 <u>  </u>
Addendum #8, Dated	_____	201 <u>  </u>
Addendum #9, Dated	_____	201 <u>  </u>
Addendum #10, Dated	_____	201 <u>  </u>

---

**PART II:**

       No Addendum was received in connection with this solicitation.

---

Authorized Signature:  Date: 2/23/16  
Print Name: Michael McDorell Title: Vice President  
Firm Name: Straight Ahead Construction, Inc.

# Bid Form

PROJECT TITLE: People's Transportation Plan (PTP) Oleta River Culvert Extension Project

PROJECT NO: 20150218

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN ONE HUNDRED EIGHTY (180) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK".

Item No	Quantity	Unit	Description	Written Unit Amount	Unit Price	Total
102-1A	1.0	L.S.	MAINTENANCE OF TRAFFIC	Thirty Three Thousand dollars $\frac{no}{100}$	33,000	33,000.00
102-74-1	3,600.0	EA/DAY	BARRICADES ( TEMPORARY- TYPE I, II, VP & DRUM ).	Fifty Six cents $\frac{06}{100}$	0.56	2,016.00
102-76A	180.0	EA/DAY	ADVANCE WARNING ARROW PANEL	Seventeen dollars and fifty cents	17.50	3,150.00
104-18	6.0	EA.	Inlet Protection System	One hundred and five dollars	105.00	630.00
104-11A	200.0	L.F.	FLOATING TURBIDITY BARRIER	Two dollars and fifty cents	2.50	500.00
120-6	44.0	C.Y.	CHANNEL EXCAVATION	Thirty four dollars	34.00	1,496.00
120-6-2	278.0	C.Y.	EMBANKMENT- (Borrow material from contractor's own source, includes grading)	Twenty four dollars	24.00	6,672.00
120-79B	278.0	C.Y.	LIMEROCK MATERIAL IMPORT AND PLACEMENT (This item is contingent upon the actual field conditions and may be increased or decreased as directed by the Engineer in suitable soil areas)	Thirty dollars	30.00	8,340.00
Pay Item 120-79B is to be used for bedding material.						
121-70-2	10.0	C.Y.	FLOWABLE FILL	Two hundred forty Seven dollars	247.00	2,470.00
327-7-01	480.0	S.Y.	MILLING EXISTING PAVEMENT- (( 1" Depth) (Up to 5,000 S.Y.))	fourteen dollars	14.00	6,720.00
331-72-10A-HMA	442.0	S.Y.	ROADWAY PAVEMENT RESTORATION (Replace and match existing base thickness and asphalt course with 8" minimum, primed Limerock Base and 1" thick of HMA, Asphalt Work Category 3)	Thirty two dollars and fifty cents	32.50	14,385.00

# Bid Form

PROJECT TITLE: People's Transportation Plan (PTP) Oleta River Culvert Extension Project

PROJECT NO: 20150218

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN ONE HUNDRED EIGHTY (180) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK".

Item No	Quantity	Unit	Description	Written Unit Amount	Unit Price	Total
331-72-10B-HMA	65.0	S.Y.	INLET PAVEMENT (Includes 6" Limerock Base and 1" thick of HMA, Asphalt Work Category 2)	Thirty Five Dollars	35.00	2,275.00
334-2-13-1	28.0	TON	Hot Mix Asphalt, Traffic C, SP-9.5	Two Hundred Seventy Eight Dollars	278.00	7,228.00
334-2-13-1A	44.0	S.Y.	Driveway Pavement-Asphalt	Twenty Five Dollars	25.00	1,100.00
400-1-15	10.0	C.Y.	CLASS I CONCRETE (Miscellaneous) (Collars, pipe plugs, structure plugs etc.) (This item is contingent upon field conditions and may be increased decreased or eliminated by the Engineer)	Two Hundred Twenty Two Dollars	222.00	2,220.00
425-1-1	12.0	EA.	SWALE INLET TYPE D-3 (36" Dia. ) (Less than 10 feet deep)	Two Thousand Eight Hundred Seventy Five Dollars	2875.00	34,500.00
425-2-41	6.0	EA.	MANHOLE (Type P-7T, Any dimension, maximum 16' deep)	Three Thousand Two Hundred and one Dollars	3201.00	19,206.00
430-60	300.0	L.F.	PIPE CULVERT- 60" Diameter	Four Hundred and Ten Dollars	410.00	123,000.00
430-84-1-2	300.0	L.F.	DESILT PIPE (49" or greater)	Twelve Dollars and Fifty cents	12.50	3,750.00
430-171-115	170.0	L.F.	Pipe Culvert 16" Diameter (Round)	Eighty Two Dollars	82.00	13,940.00
443-70-3-2	260.0	L.F.	French Drain (16" diameter pipe, trench depth 10 ft bls)	One Hundred and Forty Two Dollars	142.00	36,920.00
522-1(1)	92.0	S.Y.	CONCRETE SIDEWALK (4" THICK, 3,000 P.S.I. CONCRETE AT 28 DAYS (includes the cost of pedestrian ramps and sidewalk curbs)	Seventy Four Dollars	74.00	6,808.00
530-1	10.0	C.Y.	RIP RAP (SAND CEMENT)	Four Hundred and Eighty Two Dollars	482.00	4,820.00

C:\CCCRP\_PROJECT\_BID\_ITEMS

3/14/2016 11:42 AM

Bidder must fill-in completely the next page for the bid to be valid.

Page 2 of 4

# Bid Form

PROJECT TITLE: People's Transportation Plan (PTP) Oleta River Culvert Extension Project

PROJECT NO: 20150218

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN ONE HUNDRED EIGHTY (180) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK".

Item No	Quantity	Unit	Description	Written Unit Amount	Unit Price	Total
530-1-5464A	6.0	EA.	RIPRAP HEADWALL ((Sand-cement)(Pipe diameters 54" to 84")(Includes concrete cap & steel))	Eight Thousand Six Hundred and Eighty Eight Dollars	\$688.00	52,128.00
536-1-1B	110.0	L.F.	GUARDRAIL ((Roadway) (Includes the cost of shop bent panels, end anchorage assembly and 2" X 3" Asphalt Pad if required))	One Hundred and Eighty Five Dollars	185.00	20,350.00
536-73B	110.0	L.F.	GUARDRAIL REMOVAL	Twelve Dollars	12.00	1,320.00
575-2A	500.0	S.Y.	SODDING-St Augustine, or match existing, Includes watering and maintenance. Contingent item based on field conditions, may be increased, or decreased by the engineer.	Six Dollars	6.00	3,000.00

Total: \$411,924.00

The bidder understands and agrees that the above total is inclusive of all work necessary to complete the job as described in the plans and specifications.

Quantities are established and are included only for the purpose of facilitating the uniform comparison of bids submitted. The County shall not be held responsible if the quantities are not accurate and all computations for compensation shall be based upon the actual work performed, whether greater or less than estimated quantities.

Tax Identification Number: 208401287

D.C. Certificate of competency No: CGC 1513084

Bidder's Name: Straight Ahead Construction, Inc.

Bidder's telephone Number: 786-842-3440

Bidder's address: 17800 SW 78th Ave, Miami, FL 33157



## FY 2015 - 16 Adopted Budget and Multi-Year Capital Plan

### WIDEN NW 74 STREET FROM THE HOMESTEAD EXTENSION OF THE FLORIDA TURNPIKE (HEFT) TO STATE ROAD 826

PROJECT #: 6036590

DESCRIPTION: Widen road from two lanes to six lanes on four miles of roadway

LOCATION: NW 74 St from HEFT to State Road 826

District Located: 12

Various Sites

District(s) Served: 12

REVENUE SCHEDULE:	PRIOR	2015-16	2016-17	2017-18	2018-19	2019-20	2020-21	FUTURE	TOTAL
Charter County Transit System Surtax	869	0	0	0	0	0	0	0	869
FDOT Funds	21,536	2,395	3,000	0	0	0	0	0	26,931
People's Transportation Plan Bond Program	14,505	2,000	1,000	0	0	0	0	0	17,505
<b>TOTAL REVENUES:</b>	<b>36,910</b>	<b>4,395</b>	<b>4,000</b>	<b>0</b>	<b>0</b>	<b>0</b>	<b>0</b>	<b>0</b>	<b>45,305</b>
EXPENDITURE SCHEDULE:	PRIOR	2015-16	2016-17	2017-18	2018-19	2019-20	2020-21	FUTURE	TOTAL
Construction	34,130	4,395	4,000	0	0	0	0	0	42,525
Planning and Design	2,780	0	0	0	0	0	0	0	2,780
<b>TOTAL EXPENDITURES:</b>	<b>36,910</b>	<b>4,395</b>	<b>4,000</b>	<b>0</b>	<b>0</b>	<b>0</b>	<b>0</b>	<b>0</b>	<b>45,305</b>

### CAPITALIZATION OF TRAFFIC SIGNALS AND SIGNS CREWS

PROJECT #: 6036701

DESCRIPTION: Provide in-house supervision for traffic signals and signs maintenance projects

LOCATION: Countywide

District Located:

Countywide

Various Sites

District(s) Served:

Countywide

REVENUE SCHEDULE:	PRIOR	2015-16	2016-17	2017-18	2018-19	2019-20	2020-21	FUTURE	TOTAL
Secondary Gas Tax	4,993	4,993	4,993	4,993	4,993	4,993	4,993	0	34,951
<b>TOTAL REVENUES:</b>	<b>4,993</b>	<b>4,993</b>	<b>4,993</b>	<b>4,993</b>	<b>4,993</b>	<b>4,993</b>	<b>4,993</b>	<b>0</b>	<b>34,951</b>
EXPENDITURE SCHEDULE:	PRIOR	2015-16	2016-17	2017-18	2018-19	2019-20	2020-21	FUTURE	TOTAL
Construction	4,993	4,993	4,993	4,993	4,993	4,993	4,993	0	34,951
<b>TOTAL EXPENDITURES:</b>	<b>4,993</b>	<b>4,993</b>	<b>4,993</b>	<b>4,993</b>	<b>4,993</b>	<b>4,993</b>	<b>4,993</b>	<b>0</b>	<b>34,951</b>

### PEOPLE'S TRANSPORTATION PLAN NEIGHBORHOOD IMPROVEMENTS

PROJECT #: 6037700

DESCRIPTION: Construct improvements including resurfacing, guardrail, sidewalk, traffic signals, drainage, intersections, neighborhood improvements, light emitting diode street lights, and project administration

LOCATION: Various Sites

District Located:

Countywide

Throughout Miami-Dade County

District(s) Served:

Countywide

REVENUE SCHEDULE:	PRIOR	2015-16	2016-17	2017-18	2018-19	2019-20	2020-21	FUTURE	TOTAL
People's Transportation Plan Bond Program	76,734	11,136	3,555	0	0	0	0	0	91,425
<b>TOTAL REVENUES:</b>	<b>76,734</b>	<b>11,136</b>	<b>3,555</b>	<b>0</b>	<b>0</b>	<b>0</b>	<b>0</b>	<b>0</b>	<b>91,425</b>
EXPENDITURE SCHEDULE:	PRIOR	2015-16	2016-17	2017-18	2018-19	2019-20	2020-21	FUTURE	TOTAL
Construction	76,734	11,136	3,555	0	0	0	0	0	91,425
<b>TOTAL EXPENDITURES:</b>	<b>76,734</b>	<b>11,136</b>	<b>3,555</b>	<b>0</b>	<b>0</b>	<b>0</b>	<b>0</b>	<b>0</b>	<b>91,425</b>

## FY 2015 - 16 Adopted Budget and Multi-Year Capital Plan

### DRAINAGE RETROFIT OF ARTERIAL ROADWAYS

PROJECT #: 607800

DESCRIPTION: Construct drainage Improvements  
LOCATION: Countywide  
Throughout Miami-Dade County

District Located: Countywide  
District(s) Served: Countywide

REVENUE SCHEDULE:	PRIOR	2015-16	2016-17	2017-18	2018-19	2019-20	2020-21	FUTURE	TOTAL
Stormwater Utility	1,000	1,000	1,000	1,000	1,000	1,000	1,000	0	7,000
<b>TOTAL REVENUES:</b>	<b>1,000</b>	<b>1,000</b>	<b>1,000</b>	<b>1,000</b>	<b>1,000</b>	<b>1,000</b>	<b>1,000</b>	<b>0</b>	<b>7,000</b>
EXPENDITURE SCHEDULE:	PRIOR	2015-16	2016-17	2017-18	2018-19	2019-20	2020-21	FUTURE	TOTAL
Construction	750	750	750	750	750	750	750	0	5,250
Planning and Design	250	250	250	250	250	250	250	0	1,750
<b>TOTAL EXPENDITURES:</b>	<b>1,000</b>	<b>1,000</b>	<b>1,000</b>	<b>1,000</b>	<b>1,000</b>	<b>1,000</b>	<b>1,000</b>	<b>0</b>	<b>7,000</b>

### RENOVATION OF THE NW 22 AVENUE BASCULE BRIDGE OVER THE MIAMI RIVER

PROJECT #: 607840

DESCRIPTION: Evaluate structural integrity of the bridge/tender house, replace or upgrade tender house structure as needed and refurbish bascule leaves  
LOCATION: NW 22 Ave over the Miami River  
City of Miami

District Located: 5  
District(s) Served: Countywide

REVENUE SCHEDULE:	PRIOR	2015-16	2016-17	2017-18	2018-19	2019-20	2020-21	FUTURE	TOTAL
BBC GOB Financing	0	0	1,000	0	0	0	0	0	1,000
<b>TOTAL REVENUES:</b>	<b>0</b>	<b>0</b>	<b>1,000</b>	<b>0</b>	<b>0</b>	<b>0</b>	<b>0</b>	<b>0</b>	<b>1,000</b>
EXPENDITURE SCHEDULE:	PRIOR	2015-16	2016-17	2017-18	2018-19	2019-20	2020-21	FUTURE	TOTAL
Construction	0	0	870	0	0	0	0	0	870
Planning and Design	0	0	130	0	0	0	0	0	130
<b>TOTAL EXPENDITURES:</b>	<b>0</b>	<b>0</b>	<b>1,000</b>	<b>0</b>	<b>0</b>	<b>0</b>	<b>0</b>	<b>0</b>	<b>1,000</b>

### REPLACEMENT OF WEST DIXIE HIGHWAY N/O NW 163 STREET BRIDGE (#874071)

PROJECT #: 607890

DESCRIPTION: Bridge replacement  
LOCATION: Road Impact Fee District 3  
North Miami Beach

District Located: 2  
District(s) Served: Countywide

REVENUE SCHEDULE:	PRIOR	2015-16	2016-17	2017-18	2018-19	2019-20	2020-21	FUTURE	TOTAL
Road Impact Fees	365	2,614	0	0	0	0	0	0	2,979
<b>TOTAL REVENUES:</b>	<b>365</b>	<b>2,614</b>	<b>0</b>	<b>0</b>	<b>0</b>	<b>0</b>	<b>0</b>	<b>0</b>	<b>2,979</b>
EXPENDITURE SCHEDULE:	PRIOR	2015-16	2016-17	2017-18	2018-19	2019-20	2020-21	FUTURE	TOTAL
Construction	0	0	1,491	639	0	0	0	0	2,130
Planning and Design	100	265	0	0	0	0	0	0	365
Project Administration	0	0	339	145	0	0	0	0	484
<b>TOTAL EXPENDITURES:</b>	<b>100</b>	<b>265</b>	<b>1,830</b>	<b>784</b>	<b>0</b>	<b>0</b>	<b>0</b>	<b>0</b>	<b>2,979</b>



# MEMORANDUM

(Revised)

**TO:** Honorable Chairman Jean Monestime  
and Members, Board of County Commissioners

**DATE:** July 6, 2016

**FROM:** Abigail Price-Williams  
County Attorney

**SUBJECT:** Agenda Item No. 8(N)(7)

Please note any items checked.

- ☐ "3-Day Rule" for committees applicable if raised
- ☐ 6 weeks required between first reading and public hearing
- ☐ 4 weeks notification to municipal officials required prior to public hearing
- ☐ Decreases revenues or increases expenditures without balancing budget
- ☐ Budget required
- ☐ Statement of fiscal impact required
- ☐ Statement of social equity required
- ☐ Ordinance creating a new board requires detailed County Mayor's report for public hearing
- ☐ No committee review
- ☐ Applicable legislation requires more than a majority vote (i.e., 2/3's \_\_\_\_, 3/5's \_\_\_\_, unanimous \_\_\_\_ ) to approve
- ☒ Current information regarding funding source, index code and available balance, and available capacity (if debt is contemplated) required

Approved \_\_\_\_\_ Mayor  
Veto \_\_\_\_\_  
Override \_\_\_\_\_

Agenda Item No. 8(N)(7)  
7-6-16

RESOLUTION NO. \_\_\_\_\_

RESOLUTION APPROVING AND AUTHORIZING THE COUNTY MAYOR OR COUNTY MAYOR'S DESIGNEE TO EXECUTE A CONTRACT IN THE AMOUNT OF \$472,816.40 TO STRAIGHT AHEAD CONSTRUCTION, INC. FOR THE PEOPLE'S TRANSPORTATION PLAN PROJECT ENTITLED "OLETA RIVER CULVERT EXTENSION"; AUTHORIZING THE COUNTY MAYOR OR COUNTY MAYOR'S DESIGNEE TO EXERCISE ALL PROVISIONS OF THE CONTRACT PURSUANT TO SECTION 2-8.2.7.01 OF THE COUNTY CODE AND IMPLEMENTING ORDER 3-53; AND AUTHORIZING THE USE OF CHARTER COUNTY TRANSPORTATION SURTAX FUNDS FOR SUCH PURPOSES

**WHEREAS**, this Board desires to accomplish the purposes outlined in the accompanying memorandum, a copy of which is incorporated herein by reference,

**NOW, THEREFORE, BE IT RESOLVED BY THE BOARD OF COUNTY COMMISSIONERS OF MIAMI-DADE COUNTY, FLORIDA**, that this Board approves and authorizes the County Mayor or County Mayor's designee to execute a contract in the amount of \$472,816.40 to Straight Ahead Construction, Inc. for the People's Transportation Plan Project entitled "Oleta River Culvert Extension" (Project MCC 7360 Plan – CICC 7360-0/08, RPQ No. 20150218); authorizes the County Mayor or County Mayor's designee to exercise all provisions of the contract pursuant to section 2-8.2.7.01 of the County Code and Implementing Order 3-53; and authorizes the use of Charter County Transportation Surtax Funds for such purposes. A copy of the contract document is on file with and available upon request from the Manager of the Capital Improvements Section of the Department of Transportation and Public Works.

The foregoing resolution was offered by Commissioner  
who moved its adoption. The motion was seconded by Commissioner  
and upon being put to a vote, the vote was as follows:

Jean Monestime, Chairman	
Esteban L. Bovo, Jr., Vice Chairman	
Bruno A. Barreiro	Daniella Levine Cava
Jose "Pepe" Diaz	Audrey M. Edmonson
Sally A. Heyman	Barbara J. Jordan
Dennis C. Moss	Rebeca Sosa
Sen. Javier D. Souto	Xavier L. Suarez
Juan C. Zapata	

The Chairperson thereupon declared the resolution duly passed and adopted this 6<sup>th</sup> day of July, 2016. This resolution shall become effective upon the earlier of (1) 10 days after the date of its adoption unless vetoed by the County Mayor, and if vetoed, shall become effective only upon an override by this Board, or (2) approval by the County Mayor of this Resolution and the filing of this approval with the Clerk of the Board.

MIAMI-DADE COUNTY, FLORIDA  
BY ITS BOARD OF  
COUNTY COMMISSIONERS

HARVEY RUVIN, CLERK

By: \_\_\_\_\_  
Deputy Clerk

Approved by County Attorney as  
to form and legal sufficiency.



Bruce Libhaber



## Memorandum



**To:** Honorable Chairman Jean Monestime  
and Members, Board of County Commissioners

**From:** Charles Scurr, Executive Director

**Date:** June 16, 2016

**Re: CITT AGENDA ITEM 5H:**

RESOLUTION BY THE CITIZENS' INDEPENDENT TRANSPORTATION TRUST RECOMMENDING THE BOARD OF COUNTY COMMISSIONERS (BCC) APPROVE AND AUTHORIZE THE COUNTY MAYOR OR COUNTY MAYOR'S DESIGNEE TO EXECUTE A CONTRACT IN THE AMOUNT OF **\$472,816.40** TO STRAIGHT AHEAD CONSTRUCTION, INC. FOR THE PEOPLE'S TRANSPORTATION PLAN PROJECT ENTITLED "OLETA RIVER CULVERT EXTENSION"; AUTHORIZING THE COUNTY MAYOR OR COUNTY MAYOR'S DESIGNEE TO EXERCISE ALL PROVISIONS OF THE CONTRACT PURSUANT TO SECTION 2.8.2.7.01 OF THE COUNTY CODE AND IMPLEMENTING ORDER 3-53; AND AUTHORIZING THE USE OF CHARTER COUNTY TRANSPORTATION SURTAX FUNDS IN THE AMOUNT OF **\$313,713.68** FOR SUCH PURPOSES (DTPW – BCC Legislative File No. 161222)

On June 16, 2016, the CITT voted (9-0) to forward a favorable recommendation to the Board of County Commissioners (BCC) for the approval of the above referenced item, CITT Resolution No. 16-037. The vote was as follows:

Paul J. Schwiep, Esq., Chairperson – Aye  
Hon. Anna E. Ward, Ph.D., 1st Vice Chairperson – Aye  
Glenn J. Downing, CFP®, 2nd Vice Chairperson – Aye

Oscar Braynon – Aye  
Peter L. Forrest – Aye  
Prakash Kumar – Aye  
Alicia Menardy, Esq. – Absent  
Hon. James A. Reeder – Absent  
Hon. Linda Zilber – Aye

Joseph Curbelo – Absent  
Alfred J. Holzman – Aye  
Jonathan Martinez – Absent  
Miles E. Moss, P.E. – Aye  
Marilyn Smith – Absent

**cc:** Alina Hudak, Deputy Mayor  
Bruce Libhaber, Assistant County Attorney