MIAMI-DADE

Memorandum

Date: December 6, 2016

To: Honorable Chairman Jean Monestime Agenda Item No. 8(L)(5)
and Members, Board of County /}/Lrnlssmners

From: Carlos A, Gimenez é‘ L e ;7
Mayor - "”-‘;_,g‘{fff i e
Sl

Subject: Contract Award Recommendatior
Related Services - Project No. E14-
ARCADIS U.S., Inc.

for Environmental Cleanup, Compliance and
R-03; Contract No: E14-RER-03-ARCADIS; to

Recommendation

it is recommended that the Board of County Commissioners (Board) award the attached Non-Exclusive
Professional Services Agreement (PSA) that has been prepared by the Depariment of Regulatory and
Economic Resources to ARCADIS U.S,, Inc. The PSA is attached as Exhibit 1 to the resolution.

This is one (1) of five (8) E14-RER-03 PSAs that will provide the Department of Regulatory and
Economic Resources with an environmental consultant, having diverse and specialized expettise,
available to perform environmantally related tasks required of County departments.

Delegation of Authority

The authority of the County Mayor or County Mayor's designee to execute and implement this contract
is consistent with those authorities granted under the Code of Miami-Dade County. Additional
delegation of authorities required for this contract are further explained below:

The County Mayor or the County Mayor's designee has the authority to extend the contract duration,
with no increase in the contract amount for two (2) cohsecutive, one-year periods.

PROJECT NAME: Environmental Cleanup, Compliance and Related Services
PROJECT NO: E14-RER-03

CONTRACT NO: E14-RER-03-ARCADIS

PROJECT The proposed scope of work includes:
'DESCRIPTION:

A. Performing environmental assessment and/or rehabilitation and related
tasks, including, but not limited to, drilling, surveying and mapping, and
laboratory analytical services at Miami-Dade County owned or
operated sites in accordance with Chapter 62-780 of the Florida
Administrative Code (FAC), Chapter 24 of the Miami-Dade County, and
all other applicable regulations.

B. Performing services related to the muodification, repair, removal,
replacement, installation, and/or abandonment of any underground or
aboveground storage systems, and related tasks, necessary for the
investigation, prevention or cleanup of contamination, in accordance
with Chapters 62-761 and 62-762 FAC, Chapter 24 of the Miami-Dade
County Code and all other applicable regulations.
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PROJECT LOCATION:
PRIMARY
COMMISSION
DISTRICT:
APPROVAL PATH:

ISD ASE PROJECT -
NUMBER:

USING DEPARTMENT:

MANAGING DEPT:

C. Performing services as design professionals and duties related to
construction management for enwronmentally related construction
tasks related to Aand B above

D. Performing other related envrronmental work not identified above,
necessary for investigation or prevention of potential or known
contamination, for compliance with applicable regulations, protection of
the environment and public health and cleanup of environmental
contamination.

Countywide

Countywid'e

Board of County Commissioners

E14-RER-03
Multiple

Department of Regulatory and Economic Resourcés

Fiscal impact / Funding Source

FUNDING SOURCE:

OPERATIONS COST
IMPACT/FUNDING:

MAINTENANCE COST
IMPACT/FUNDING:

LIFE EXPECTANCY OF
ASSET:

PTP FUNDING:

Various. The cost of services will he charged to the particular projects of the
County departments requiring professicnal services. The user depariments
will designate the funding source at the time the work order is issued. No
work orders will be issued under the contract unless the user department
identifies appropriate, budgeted funds. User departments may include, but
not be limited to, Aviation, Water and Sewer; Public MHousing and
Community Development; Parks, Recreation and Open Spaces; Regulatory
and Economic Resources; Solid Waste Management; and Transportation
and Public Works.

This contract is a work order driven PSA for environmental professional
services for cleanup and compliance related tasks. The tasks to be
performed are not predetermined, but will be authotized based on specific
requests for services from various Miami-Dade County departments. Based
on previous contract usage, the majority of tasks will be related to
assessment/remediation of contamination, with no associated asset.

See above

See above

No
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GOB FUNDING:

ARRA FUNDING:
PROJECT TECHNICAL

CERTIFICATION
REQUIREMENTS:

SUSTAINABLE
BUILDINGS ORD
(LO. NO. 8-8):

NTPCS
DOWNLOADED:

PROPOSALS
RECEIVED:

TOTAL CONTRACT
PERIOD:

CONTINGENCY
PERIOD:

IG FEE INCLUDED IN
BASE CONTRACT:

ART IN PUBLIC
PLACES:

BASE ESTIMATE:

No

No

TYPE CODE DESCRIPTION
Prime  10.05 ENVIRONMENTAL ENGINEERING — CONTAMINATION
ASSESSMENT AND MONITORING

Prime  10.06 ENVIRONMENTAL ENGINEERING — REMEDIAL ACTION
PLAN DESIGN

Prime  10.07 ENVIRONMENTAL ENGINEERING — REMEDIAL ACTION
PLAN IMPLEMENTATION/OPERATION/MAINTENANCE

Prime  16.00 GENERAL CIVIL ENGINEER
Prime  17.00 ENGINEERING CONSTRUCTION MANAGEMENT
Other  15.01 SURVEYING AND MAPPING — LAND SURVEYING

Did the Notice to Professional Consultants contain specific language
requiring compliance with the Sustainable Buildings Program?
Not applicable. '

The language in the Notice to Professional Consultants stipulates “If
Applicahle.” This contract is not utilized for building construction, renovations
or remodels, : '

96

Nine (9)

1,825 days and excludes warranty administration period.

110 days

Yes

No

$15,000,000.00 Request to Advertise approve.d for a Base Estimate

amount of $15,000,000.00. Five (5) PSAs will be approved
at $3,000,000.00 per agreement.

5
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BASE CONTRACT
AMOUNT:

OPTION.TO EXTEND:
CONTINGENCY

ALLOWANCE
(SECTION 2-8.1 MIAMI-

DADE COUNTY CODE):

TOTAL DEDICATED
ALLOWANCE:

TOTAL AMOUNT:

Track Record / Monitor

SBD HISTORY OF
VIOLATIONS:

EXPLANATION:

SUBMITTAL DATE:

$3,000,000.00 Plus a $300,000.00 contingency allowance, if necessary.

AMOUNT:
$0.00

DAYS: EXTENSION COMMENT: '

730 The County Mayor or designee has authority to extend
the contract duration with no increase in the contract
amount, for two (2) consecutive, one-year periods.

TYPE: PERCENT:
PSA  10%

AMOUNT: COMMENT:
$300,000.00 The PSA will have a 10%
($300,000.00) contingency allowance.

$0.00

$3,300,000.00

None, Due diligence was conducted in accordance with the Internal
Services Department's Procurement Guidelines to determine responsibility,
including verifying corporate status and performance and compliance data.
The lists that were reviewed include; convicted vendors, debarred vendors,
delinguent contractors, and suspended vendors. There were no adverse
findings relating to consultant responsibility. This information is being
provided pursuant to Resolution No. R-187-12.

On June 5, 2015, a Notice to Professional Consultants was issued under
full. and open competition. A project briefing meeting was conducted on
June 11, 2015 that was open to all interested parties.

At the first-tier meeting on September 24, 2015, the Competitive Selection
Committee ranked ARCADIS U.S., Inc. first of the nine (9) proposals
submitted.

Subsequently, the Negotiation Authorization memorandum was issued on
November 17, 2015 and is attached as Exhibit 2. On January 22, 2016, the
Negotiation Committee met with ARCADIS U.S., Inc. and concluded the
negotiations. This is the recommendation to award one (1) of five (5)
contracts to ARCADIS U.S., Inc.

July 27, 2015 -
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ESTIMATED NOTICE
TO PROCEED:

PRIME CONSULTANT:

COMPANY PRINCIPAL:

COMPANY
QUALIFIERS:

COMPANY EMAIL
ADDRESS:
COMPANY ADDRESS:
YEARS IN BUSINESS:
PREVIOUS
EXPERIENCE WITH

COUNTY IN THE LAST
FIVE YEARS:

SUBCONSULTANTS:

MINIMUM
QUALIFICATIONS
EXCEEDED LEGAL
REQUIREMENTS:

REVIEW COMMITTEE:

APPLICABLE WAGES
(RESO. NO. R-54-10):

REVIEW COMMITTEE

October 17, 2016
ARCADIS U.S., inc.

Leah Richter, PE

Douglas McGlone, Gregory Sitomer, William D. Vogelson, Peter Palmer,
Richard Kappes, Patrick Nolan, Christopher Tilman, Chris Hill, Ifetayo KN
Venner, Peter McMaster

leah.richter@arcadis-us.com

2332 Galiano Street, Coral Gables, FL 33134

19

According to the: Firm History Report, as provided by the Internal Services
Department, the contractor has received six (8) contracts with a total value
of $7,251,708.00. No change orders were approved by the Board.

R.J. Behar & Company, Inc,, J. Bonfill & Associates, Smart-Sciences, Inc.,
Nutting - Engineers of Florida, Inc., Engingered. Environmental Solutions,
inc., Pace Laboratories

No
MEETING DATE: Dec. 31, 2014 . SIGNOFF DATE: Jan. 26, 2015

No

TYPE GOAL ESTIMATED VALUE COMMENT

e

=
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ASSIGNED CONTRACT SBE 0.00% $0.00
MEASURES: ‘ Construction

SBE 7.00% $0.00
Goods & Services

SBE 15.00% $495,000.00
Architectural & Engineering .

DPBE 0.00%  $0.00
CWP 0.00% $0.00

MANDATORY
CLEARING HOUSE: No

CONTRACT MANAGER  Julie Balogh 305-372-6813
NAME/PHONE/EMAIL:

PROJECT MANAGER

NAME/PHONE/EMAIL:  Julie Balogh 305-372-6813

N/A

A 7% SBE-G&S measure will apply
to each of the five (5) agreements.

A 15% SBE-A&E measure will apply
to each of the five (5) agreements.

N/A
N/A

balogi@miamidade.qov

balogj@miamidade.gov

BUDGET APPROVAL - L
FUNDS AVAILABLE: \J/@/l/l A VI~

OMB DIRECTOR L/

APPROVED AS TO ( L‘\ (L)’}\

LEGAL SUFFICIENCY: COUN

DEPU AYOR‘J

% glzllb
DAT

’Y(ulcco

DATE

DATE



MEMORANDUM

(Revised)

TO: Honorable Chairman Jean Monegtime DATE: December 6, 2016
and Members, Board of County Commissioners

l - -
FROM: @m Ce%ﬁgﬁﬂm SUBJECT: Agendaftem No. 8(1.)(5)

County"Attorney

Please note any items checked.

“3-Day Rule” for commitiees applicable if raised
6 weeks required between first readjﬁg and public hearing

4 weeks notification to manicipal officials required prior to public
hearing

Dec'reases revenues or increases expenditures without balancing budget
Budget required
Statement of fiscal itupact required

tatement of social equily required

Ordinance ereating a new beard requires detailed County Mayor’s
report for public bearing

No commitiee review

Applicable legislation requires more than a majority vote (i.e., 2/3%s R
3/5%s , Unanimous ) io approve

\/ Curreut informafion regarding fonding source, iudéx cede and available
balance, and available capacity (if debt is contemplated) required



. Approved Mayor Agenda Ttem No. 8(L)(5)
Veto 12-6-16
Override

RESOLUTION NO.

RESOLUTION APPROVING AWARD OF A NON-
EXCLUSIVE PROFESSIONAL SERVICES AGREEMENT TO
ARCADIS U.S., INC. FOR ENVIRONMENTAL CLEANUP,
COMPLIANCE AND RELATED SERVICES FOR VARIOUS
COUNTY DEPARTMENTS, PROJECT NO. E14-RER-03; IN
AN AMOUNT NOT TO EXCEED $3,300,000,00 AND FOR A
TERM OF THREE YEARS WITH TWO ONE-YEAR
RENEWAL OPTIONS; AND AUTHORIZING THE COUNTY
MAYOR OR COUNTY MAYOR’S DESIGNEE TO EXECUTE
THE AGREEMENT AND TO EXERCISE THE PROVISIONS
CONTAINED THEREIN

WHEREAS, this Board desires to accomplish the purposes outlined in the accompanying
memorandum, a copy of which 1s incorporated herein by reference,

NOW, THEREFORE, BE IT RESOLVED BY THE BOARD OF COUNTY
COMMISSIONERS OF MIAMI-DADE COUNTY, FLORIDA, that this Board hereby
approves the award of a Non-Exclusive Professional Services Agreement to ARCADIS U.S.,
Inc., for environmental cleanup, compliance and related services for various county departments,
Project No. E14-RER-03; in an amount not to exceed $3,300,000.00 and for a term of three (3)
years with two (2), one-year renewal options for a total term of up to five (5) years, substantially

in the form attached hereto and made a part hereof, and authorizes the County Mayor or the

County Mayor’s designee to execute the agreement and to exercise the provisions therein.
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The foregoing resolution was offered by Commissioner )
who moved its adoption. The motion was seconded by Commissioner
and upon being put to a vote, the vote was as follows:

Jean Monestime, Chairman
Esteban L. Bovo, Jr., Vice Chairman

Bruno A. Barreiro Daniella Levine Cava
Jose "Pepe" Diaz Audrey M. Edmonson
Sally A. Heyman Barbara J. Jordan

Joe A. Martinez Dennis C. Moss
Rebeca Sosa Sen. Javier D. Souto

- Xavier L. Suarez
The Chairperson thereupon declared the resolution duly passed and adopted this 6™ day

of December, 2016. This resolution shall become effective upon the earlier of (1) 10 days after
the date of its adoption unless vetoed by the County Mayor, and if vetoed, shall become effective
only upon an override by this Board, or (2) approval by the County Mayor of this Resolution and
the filing of this approval with the Clerk of the Board. |

MIAMI-DADE COUNTY, FLORIDA

BY ITS BOARD OF

COUNTY COMMISSIONERS

HARVEY RUVIN, CLERK

By:
Deputy Clerk

Approved by County Attorney as
to form and legal sufficiency.

Hugo Benitez
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NON-EXCLUSIVE PROFESSIONAL SERVIGES AGREEMENT

THIS NON-EXCLUSIVE AGREEMENT (the "Agreement") is made and entered into this

day of ’ ,.2016, by and between Miami-Dade County, a political

subdivision of the State of Florida, (hereinafier referred to as the "COUNTY"), and ARCADIS
U8, INC. (hereinafter referred to as the "CONSULTANT"). ' ,

, WITNESSETH:
For and in consideration of the mutual agreements hereinafter contained, the COUNTY hereby
retains the CONSULTANT and the CONSULTANT hereby covenants to provide the
professional services prescribed herein in connection with Environmental Cleanup,
Compliance and Related Services for Miami-Dade County Facilities (ISD Project No.
E14-RER-03). :

ARTICLE ONE
Responsibilities of the COUNTY
1.4 The Director of the Miami-Dade County Regulatory and Economic Resources (RER) or
his authorized designee (hereinafter referred to as the "DIRECTOR"), will administer the
E14-RER-03 Professional Services Agreements on behalf of the County Mayor- or
County Mayor’s designee, the authorized designhee of the COUNTY.

1.2  The DIRECTOR, upon receipt of request for services from the requesting Department's
authorized representative (hereinafter referred to as the “USER DEPARTMENT"), will
coordinate: with and develop the scope of work in conjunction with the USER
DEPARTMENT and shall represent the USER DEPARTMENT in commuhicatiens and
negotiations with the CONSULTANT.

1.3 The DIRECTOR shall issue written authorization to proceed to the CONSULTANT for
each section of the Work to be performed at assigned sites and will be responsible for
attempting to distribute the available work among the CONSULTANTS as equitably as
nossible, at his discretion. In case of emergency, as determined by the COUNTY, the

- DIRECTOR reserves the right to issue verbal authorization to the CONSULTANT with
the understanding that a cost proposal shall be submitted by the CONSULTANT as soon
as possible, under no circumstances to exceed 30 days from verbal authorization. The
CONSULTANT shall be given notice (which may be amended from time to time as
applicable) regarding persons Who are the authorized designees of the DIRECTOR for
the purposes of this Agreement. .

1.4 " The COUNTY agrees to make available to the CONSULTANT any plans and other data

available in the COUNTY records pertaining to the Work to be perfarmed under this

"~ Agreement, Information shown on such plans or data shall be that which has been

made available to the COQUNTY, and shall be available to the CONSULTANT without

guarantee regarding its reliability or accuracy; the CONSULTANT .shall be responsible

for independently verifying such information if it shall be used by the CONSULTANT to
accomplish the Work to be performed pursuant to this Agreement (the “Work”).

, Paée 242/4 1/ /



1.5

1.6

1.7

2.1

2.2

2.3

The DIRECTOR shall confer with the CONSULTANT before any work order is issued to!
discuss and agree upon the scope, time for completion, and fee for services to be
tendered pursuant to this Agreement. The DIRECTOR will schedule regular meetings as
required with the CONSULTANT and provide -guidance wnh respect to the requnred
professional services.

When warranted, enVIronmentally necessary construction may be conducted pursuant to
Article 2.1 of this Agreement. The Director will be responsible for the use of
Miscellaneous Construction Contracts to perform the construction of nhon-emergency
projects or will competitively bid such projects among all qualified contractors utilizing an
open, competitive bid process, as appropriate.

Pursuant to Administrative Order 3-39, the Director shall utilize Miami-Dade County's
Equitable Distribution Program (EDP) for work orders within the monetary thresholds
established for construction costs and study activities as stipulated in Florlda Statutes
287.055 (2)(9) as appropriate.

ARTICLE TWO
Responsibilities of the CONSULTANT

The CONSULTANT shall provide environmental assessment, cleanup compliance and

related services on a work order basis which may include, but may not be limited to:

A. Performing environmental assessment or rehabilitation and related tasks, including
drilling, surveying and mapping and laboratory analytical services, at Miami-Dade
County owned or operated sites in accordance with Chapter 62-780 of the Florida
Administrative Code (FAC), Chapter 24 of the Miami-Dade County Code, and all
other applicable regulations and guidance documents.

' B. Perforiming services related to the modification, repair, removal, replacement,

installation or abandonment of any underground of aboveground storage systems,
and any related tasks, necessary for [nvestlgatlon prevention or cleanup of
contamination, in accordance with Chapters 62-761 and 62-762 FAC, Chapter 24 of
the Miami-Dade County Code, and other applicable regulations and guidance
documents.

C. Petforming services as design criteria professionals and performing duties related to
construction management for environmentally necessary construction tasks related

~ to A or B above.

D. Performing other related environmental work, not identified above, necessary for
investigation or prevention of potential or known contamination,. for compliance with
applicable regulations, for protection of the environment and the public heaith and
for cleanup of environmental contamination.

The CONSULTANT must accept or decline an assignment within two. (2) working days of
receipt of an assignment letter from the DIRECTOR.

The CONSULTANT shall communicate, coordinate and receive directives from the
DIRECTOR and shall notify the DIRECTOR of any planned meetings or communications
with the USER DEPARTMENT that may affect the scope of Work of a.project prior to or
after issuance of a work order.

Page}ﬁ’24 / Q/L



2.4

2.5

2.6

2.7

2.8

2.9

The CONSULTANT shall submit a detailed cost proposal upon the DIRECTOR's
request, describing the scope of services to be performed with the supporting technical
rationale and shall include a scaled, detailed sile diagram as applicable, prior to the
issuance of a work order. The CONSULTANT shall include in its cost proposals iternized
costs for all l[ahor, equipment and materials, the names of all subcontractors responsible
for any portion of the Work, detailed subcontractor quotes itemizing all costs for labor,
equipment and materials and timelines or timeframes for the commencement and
completion of each phase of Work. In the event that the cost proposal is not submitted

within two (2) weeks of the agreed upon timeframe, the DIRECTOR may, at his

discretion, reassign the Work to another CONSULTANT.

Upon receipt of authorization to proceed from the DIRECTOR, the CONSULTANT
agrees to perform professional services associated with the requested Work in
accordance with the negotiated terms of the applicable work order, the Miami-Dade
County I1SD Project No. E14-RER-03, Notice to Professional Consultants, and this
Agreement.

The CONSULTANT shall provide notification to the DIRECTOR in the event that a
specific timeframe contained in a work order is expected to be exceeded, at least three
days prior to exceeding the timeframe. For timeframes or subtasks involving
deliverable/activity due dates greater than 60 days, notification shall be provided to the
DIRECTOR within 14 days of the deliverable/activity due date when the

- deliverable/activity is not expected to be completed within the specified timeframe.

The CONSULTANT agrees to perform the professional sarvices authorized under this
Agreement, in accordance with the required Technical Certification categories. When
warranted, the CONSULTANT may subcontract services the CONSULTANT is otherwise

‘required to perform, upon authorization by the DIRECTOR. If such services are-

architectural and/or engineering services, firms providing those services must hold
technical certification and be pre-qualified with Miami-Dade County. In the event that the
DIRECTOR deems the subcontracting of such services warranted and justifiable, the
standard 10% markup for those subcontracted services shall not be forfeited by the
CONSULTANT. :

The CONSULTANT agrees to ensure the quality of the Work performed by the
CONSULTANT and by all subcontractors and agrees fo guarantee compliance of the

~Work with all- applicable federal, state and local laws, regulations, standards and

guidelines.

The CONSULTANT shall prepare and submit deliverables such as Site Assessment
Reports, Natural Attenuation Monitoring Plans and Reports, Pilot Test Plans and
Reports and Remedial Action Plans in accordance with applicable local and State
regulations and guidance documents (Chapter 62-780, Florida Administrative Code
(FAC) and Chapter 24, Code of Miami-Dade County). Cepies of applicable regulations
and guidance documents may be obtained via the internet either from-the Florida
Department of Environmental Protection's (FDEP) website (http://www.dep.state.fl.us/)
or RER’s website (hitp://www.miamidade.gov/derm/home.asp).  Two copies of
deliverables shall be submitted to the DIRECTOR. In addition, editable electronic
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versions of deliverables shall be submitted in their original format (e.g., Wcjrd, Excel,
AutoCAD, etc.).

Deliverables shall be 5|gned and sealed, as appllcable based on scope, by the Florida

" Registered Professional Geologist or Engineer responsible for oversight of the activities

2.10

necessary for and information included in the deliverables. The professional certification
shall include a statement that applicable portions of the deliverable and associated work
comply with standard professional practices, the applicable regulations and guidance
documents and any other applicable laws and rules governing the profession. For
deliverables pertaining to gas abatement systems, the professional engineer certification
shall acknowledge experience in the design, construction, operation, and maintenance
of these types of systems and it shall state that the design is protective and will mitigate
all hazards associated with the gas buildup.

Deliverables as applicable shall include, but not be limited to, scaled site maps with
graphical representation of the scale such as a vicinity map, site map, water table
elevation and groundwater flow direction map(s) and separate maps by depth interval for
soil and groundwater samples collected and analyzed, depicting the degree and extent
of the contamination. Deliverables shall include sufficient tables necessary to
adequately summatrize all available data; including well construction details and separate
tables by medium (soil, groundwater, surface water, sediment) that list all contaminants
detected, their corresponding Cleanup Target Levels, Method Detection Limits, Practical
Quantitation Limits, analyses pefformed and that summarize all available historical and
current analytical results. Any sample results submitted or field activities for sampling
that do not comply with Chapter 62-160, FAC, Quality Assurance Rule -and FDEP’s
Standard Operating Procedures for Field Activities {(DEP-SOP-001/01) dated March 1,
2014, as amended from time to time, shall be clearly identified and justification for
variance from these procedures provided. Deliverables pertaining to the design of
contamination remediation systems shall incorporate a cost effeclive analysis of
alternatives to explain the selected remedial approach. These deliverables shall include
supporting design calculations and technical and manufacturer specifications for the
components of the treatment system. When applicable, design calculations, shalt be
supported by design or performance data, as provided by manufacturers and product
suppliers.

Deliverables as applicable shall include data interpretation, discussion of results and
cohclusions and recommendations based on the data interpretation (such as
Supplemental Site Assessment, No Further Action, No Further Action with Conditions,
Monitering of Natural Attenuation, Risk Assessment or Active Remediation). Graphical
interpretations or empirical design calculations are required for the evaluation of pilot
test data, as presented in Pilot Test Reports or Remedial Action. Plans

Within five (5) working days of receipt of any written notification from the DIRECTOR
regarding the CONSULTANT's non-performance, the CONSULTANT shall provide a
written response-that clearly explains the issue(s) of concern and includes proposed
actions to immediately remedy the sqtua’mon and a plan to prevent any recurrence of a

similar issue. The DIRECTOR may reassign the Work to another CONSULTANT if the
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2.1

proposed action is deerrred', at the discretion of the DIRECTOR, to be insufficient or may
further recommend termination pursuant to Article Twelve of this Agreement.

In connection with professional services to be rendered pursuant to this Agreement, the

CONSULTANT further agrees to:

A. Maintain at all times an adequate staff of qualified personnel, assigned to perform
the Work {o ensure the timely submittal of cost proposals and completion of the work
as specified in the applicable work order(s), for the duration of the contract.

B. Determine the most appropriate and cost effective course of action, in conjunction
with the DIRECTOR, in'addressing the particular objective.

C. Include any additional conditions WhICh may be required by the DIRECTOR in the
applicable cost proposals.

D. Cooperate fully with the DIRECTOR in the scheduling and coordination of all phases

of the Work and notn‘y the DIRECTOR in Wr|tmg three (3) days ptior to commencing
site activities.

E. On a monthly basis or other frequency established by the DIRECTOR or stipulated in
the applicable work order, submit for review and comments by the DIRECTOR status
and invoicing reports of the Work's progress and maintain pertinent data,
computations, calculations, file review notes, field notes, records, sketches, and
-other data and Work products open to the inspection of the COUNTY at any time.
The right of inspection shall include the right to make copies. '

‘F. Provide detailed explanations regarding invoices and related documents to the

DIRECTOR upon request.

G. Submit for COUNTY approval the final Work products upon incorporation of any
modifications requested by the DIRECTOR during any previous review.

H. Confer with the DIRECTOR at any time during the further assessment or remediation
of any sites for which the CONSULTANT has provided prior assessment,
remediation, or other services as fo interpretation of data, plans and other
documenis, correction of errors or omissions and performance of any necessary
additional Work. ‘

|. The CONSULTANT shall not be compen ated for the correction of errors or
omissions related to the performance of field work or the associated reporting.

J. Provide to the DIRECTOR on a quarterly basis or upon modification, a certified
payroll, as reported to the IRS, for all CONSULTANT employees performing Work
under this Agreement which identifies the office location of each employee listed.

K. Throughout the term of this Agreement, maintain In accordance with generally
accepted accounting principles and practices all records directly pertinent to the
performance of Work under this Agreement. These records must be made available
to the COUNTY upon request, and the COUNTY shall have the right to make copies
of such records.

L. Maintain Technical Certlflcat[on with the COUNTY in all categories initially required
for participation in the selection process, throughout the duration of the contract.

M. Follow all applicable Occupational Safety and Health Administration (OSHA)

regulations.

- N. Provide for the transportation and disposal of recovered contamlnants in a lawful

manner. Any transporter of recovered coptaminants must be properly licensed and
maintain all permits required by federal, state and local laws, as applicable.
Additionally, the contaminant disposal facility must be approved by the DIRECTOR
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3.1

3.2

prior to disposal of the contaminants.

0. Not discriminate based on sex, race, creed or national origin with regard to
obligations, Work and services performed under this Agreement. The
CONSULTANT agrees to comply with Executive Order No. 11246 entitled "Equal
Employment Opportunity" as amended by Executive Order- No. 11375, as
supplemented by the Department of Labor Regulations (41 CFR, Part 60).

P. Provide security and assume responsibility for all of its owned and leased equipment.
All risk of loss for the CONSULTANT’s .owned. and leased eqmpment shall be borne
by the CONSULTANT.

ARTICLE THREE
Compensation
The maximum amount payable to the CONSULTANT for the aggregate of all fees and
costs during the Agreements effective term including all extensions under Article Four,
shall not exceed $3,300,000 (this amount includes a Contingency Allowance of 10% of
the base agreement amount). In the event that a contingency necessitates the

- performance of additional services by the CONSULTANT after the $3,000,000 maximum

compensation limit of the Agreement has been encumbered, the DIRECTOR shall have
the right 1o authorize performance of the additional services provided the compensation

for such services does not exceed ten percent (10%) of the Agreement’'s maximum

compensation limit or $300,000. it is understood that any unspent portion of the
contingency account is to remain with the COUNTY. NO GUARANTEE IS MADE THAT
ANY AMOUNT SHALL IN FACT BE AUTHORIZED BY WORK ORDER FOR PAYMENT
TO THE CONSULTANT.

The COUNTY agrees to pay and the CONSULTANT agrees to accept, for services
rendered pursuant to this Agreement, fees computed In accordance with one- or a
combination of the methods outlined below, as specifically defined and limited in the
applicable work order:

A. The CONSULTANT shall be compensated for services rendered herein based on the
hourly rates provided in Attachment A, taken from the April 22, 2012 Florida
Department of Environmental Protection Petroleum Cleanup Preapproval Program
(PREAPPROVAL) Labor Rate Schedule and Labor Categories, as amended, for the
Management, Professional and Technical Occupational Groups only. For the
Professional and Technical Occupational Groups, the CONSULTANT shall be
compensated for the time of personnel engaged- directly in the Work, at the rate
provided in Attachment A, times a multiplier of 2.85. This fee shall constitute full
compensation to the CONSULTANT for costs incurred in the performance of the
Work such as overhead, fringe benefits, general and administrative costs (clerical
and accounting costs), operating margin and all other costs not. covered by
reimbursable expenses.

B. The CONSULTANT shall be Compensated for the time of Mlddle and Lower Level
Management engaged directly in the Work, at the rates provided in Attachment A,
times the multiplier specified in 3.2A and shall at no time exceed 10% of the total

“Management and Professional labor hours, as defined in Attachment A, to perform
the Work, except at the direction of the DIRECTOR, on a per task basis as
warranted. -

C. The CONSULTANT shall be compensated at the flat rate of $110 per hour for the
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time of the Principais engaged directly in the Work and shall not exceed 5% of the
total Management and Professional labor hours, as defined in Attachment A, to
perform the Work, except at the direction of the DIRECTOR. This flat rate shall not
be subject to the negotiated muitiplier and shall be applied to the authorized time
spent by the following Principal(s) on a per task basis as warranted:

1. John Alonso
2,
3.

. Upon mutual agreement between the DIRECTOR and the CONSULTANT, the
Principals identified above may be substituted, provided the fotal number of
Principals does not exceed the number of Principals listed above.
. When appropriate, as determined by the DIRECTOR, the CONSULTANT may be
compensated for ‘services rendered herein based on the June 1, 2012
- PREAPPROVAL Work Order Template rates for field and office activities, except as
~ outlined in Article 3.3B, € and F of this Agreement. The applicable portion of the
FDEP Work Order Template is herein referred to as Attachment B.
. The CONSULTANT shall be compensated for services constituting construction
based on the hourly rates specified for applicable construction trades by the Miami-
Dade County Ordinance No. 90-143 Wage and Benefit Schedule, in effect when this
Agreement is executed, for construction projects estimated at greater than $100,000.
The CONSULTANT shall be compensated for services constituting construction,
based on the hourly rates of the PREAPPROVAL Labor Occupational Group
provided in Attachment A, for construction Work estimated at less than $100,000 for
the time of personnel engaged directly in the Work, times a multiplier not to exceed
2.85. ' '
. Overtime Work considered necessary and previously authorized by the DIRECTOR
in writing shall be compensated -at 1.5 times the labor rate hormally paid fo the
employee, for personnel below the level of Management, as defined in Attachment A.
Overtime is defined as Work in excess of 40 hours per week conducted on a specific
project.
. As mutually agreed by the DIRECTOR and the CONSULTANT and stated in the
written work order, the fee requested for any specifically described portion of Work
may be a lump sum amount or bé based on time and matetials, as appropriate. The
CONSULTANT shall include a detailed cost breakdown in its proposal for either lump
sum or time and materials projects. The COUNTY reserves the right fo request a fee
- credit when a reduction in the scope of Work has occurred after issuance of a work
order. The amount due of invoices submitted shall be calculated by using a schedule
of values or payment milestones or applying the percentage of the total Work
completed to date to the authorized lump sum, and subtracting any previous
-payments, as specified in the work order. |
"When warranted, environmentally necessary construction may be performed under
this agreement. The DIRECTOR reserves the right to conduct a competitive process
among the CONSULTANTS to determine which CONSULTANT may afford the best
value to the COUNTY, and to contract with such CONSULTANT for that project at his
discretion. The CONSULTANT shall participate in full compliance with any applicable

regulatory requirements.
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3.3 The CONSULTANT shall be compensated for certain work-related expenses not covered
by fees for professional services, provided such expenditures are previously authorized
by the DIRECTOR. Reimbursable expenses may include, but not be limited to, the
following:

A. A mark-up not to exceed ten percent (10%), as mutually agreed during negotiation
of a work order, of the actual cost to the CONSULTANT .of subconsultant,
subcontractor and laboratory fees, for labor and services only. Rates and mark-ups
for equipment, - materials and supplles are addressed in Article 3.3B of this
Agreement.

B. Equipment costs, excluding Per D|em based on the PREAPPROVAL Equipment
Rental Rate Schedule and Template Equipment Kit Rate Schedule, herein referred
to as Attachment C, in effect when the Work is authorized (excluding templated
scope of work). Additional or alternate equipment, material and supplies not
included in Attachment C, which are approved by the DIRECTOR, may be eligible
for payment at a negotlated competitive and fair market price to be included in the
applicable work order provided that the CONSULTANT provides the COUNTY with

“such proof as required by the COUNTY of the actual cost of the equipment or
supplies to the CONSULTANT. In such case, a total mark-up not to exceed five
percent (5%) of the actual cost of the purchase or rental of the additional or

- alternate equipment may be applied without further mark-up by the CONSULTANT
or any subcontractor at any tier. Purchased equipment shall remaln the property of
the COUNTY upon Work completion.

C. The CONSULTANT may be compensated for time in connection with the
preparation of a cost proposal and the review of all pertinent files and information, at
the PREAPPROVAL compensation rate provided in Attachment B, as appropriate.

D. In the event that a Health and Safety Plan (HASP) is prepared, the. CONSULTANT
will be compensated at the PREAPPROVAL compensation rate provided in
Attachment B. No additional comperisation will be authorized for updates to HASPs
unless a significant change in scope of work or site conditions has occurred.

E. Living and traveling expenses of employees and principals on authorized business,
as limited by Miami-Dade County Administrative Order No. 6-1, "Travel on County
Business". For purposes of this Agreement, personnel are assumed to be residenis
of Miami-Dade County and travel would originate in Miami-Dade County. Cosls

"associated with authorized and necessary vehicular travel within Miami-Dade,

Broward and Palm Beach Counties will be reimbursed at a rate of $25 per day. No
mark-up shall be allowed for vehicular expenses.
In the event that extenuating circumstances require the services of employees who
reside outside of Miami-Dade, Broward or Palm Beach Counties, the DIRECTOR
may, at his discretion, extend the payment of living and traveling expenses to such
employees on authorized business, as limited by Miami-Dade County Administrative
Order No. 6-1. ‘

F. Laboratory, printing and reproduction costs will be reimbursed at the same or Iower
rates paid by the COUNTY. to its vendors. No mark-up shall be allowed for printing,

- reproduction and mailing services. Printing and mailing costs for the
CONSULTANT's coordination and other in-house uses will not be reimbursed. '

G. lLong distance telephone charges, as determined to be necessary and appropriate
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3.4

3.5

3.6

3.7

3.8

3.9

The CONSULTANT shall not be compensated for labor and other work-related costs
and expenses which exceed the maximum authorized compensation amount of a work
order and which were incurred without prior written or verbal authorization from the
DIRECTOR. [f, during the performiance of authorized Work, it becomes apparent that
the maximum authorized compensation of a particular work order will not be sufficient to
cover the cost of the authorized Work, the CONSULTANT shall immediately notify the

‘DIRECTOR, prior to exceeding the maximum authorized compensation, and submit a
" detailed estimate of anticipated additional costs. The DIRECTOR may, at his discretion,

increase the maximum compensation amount of the work order or elect another course
of action, including reassignment of the site to another CONSULTANT, if the anticipated
additional costs submitted are deemed, at the discretion of the DIRECTOR, to be
unacceptable. In the event of site reassignment, the original CONSULTANT will be
compensated only for the completed portions of the authorized Work.

The CONSULTANT shall‘ not be compensated for labor or other work-related costs or
expenses that were not authorized in the work order, without prior written or verbal
authorization from the DIRECTOR, even if such labor, costs ot expenses do not exceed

 the maximum authorized compensation amount of the work order. [f, during the

performance of the authorized Work, it becomes apparent that the scope of work of a
particular work order is no longer appropriate, the CONSULTANT . shall immediatety
notify the DIRECTOR and submit a detailed description of the change in scope of work
and an estimate of the resulting change in costs, prior to performing such work.

The CONSULTANT shall not s_ubs’titute or add a subcontractor to a work order, and shall
not be compensated for such substitution or addition, without prior written or verbal
authorization from the DIRECTOR.

The CONSULTANT shall not be compensated for costs and expenses associated with
the use of funds from Contingency or Allowance Accounts without pnor written or verbal
authorization from the DIRECTOR.

In. accordance with Sec. 287. 055(5)(a), Florida Statutes (1897), the CONSULTANT
hereby certifies that wage rates and other factual unit costs and any cost(s) for
equipment or supplies are accurate, complete and current as of the date of this
Agreement, or of sald negotiation, as applicable. It is further agreed that said
compensation shall be adjusted to exclude any significant sums by which the COUNTY
shall defermine that such costs were increased due to inaccurate, incomplete, or non-
current wage rates and other factual unit costs.. All such agreement adjustments shall
be made within three (3) years from the date of final billing or acceptance of the Work by
the COUNTY, whichever is [ater.

The CONSULTANT shall prepare and submit invoices as detailed below:

A. Each invoice must reference the particular work order which authorized the services
rendefred, must contain a paragraph attesting to the veracity and correctness of the
amount due and must be signed by the CONSULTANT's project manager.

B. Time and materials invoices must be fully itemized and accompanied by original
receipts, timesheets, logs, allowance/contingency account approval letters, or other
documentation to support the invoiced amount, as necessary. Lump sum invoices
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4.1

4.2

5.1

may require the inclusion of all the aforementioned items except timesheets.
[nvoices that include requests for payment from either allowance or contingency
accounts must indicate the amount due for basic services and the amount due from
the allowance/contingency account. The cost of services must be calculated in
accordance with Article Three of this Agreement, - The amount due shall be the sum
of the amounts due for all -authorized Work performed to date pursuant to work
order, less previous payments or retainage. No payment shall be made for the
CONSULTANT's time or services in connection with the preparation of invoices or
related documents. ' '

C. A final invoice must be submitted within thirty (30) days of completion and
acceptance of Work performed pursuant to a work - order, unless otherwise
stipulated. - -

D. Concurrent to submission of an invoice to the USER DEPARTMENT, the
CONSULTANT shall submit a copy to:

Regulatory and Economic Resources Department
Environmental Resources Management
Environmental Monitoring & Restoration Division
701 NW 1 Court, 4" Floor

~Miami, Florida 33136
Attn.: Julie Balogh

ARTICLE FOUR ‘
Effective Term of the AGREEMENT

This Agreement shall remain in full force and effect for a period of three (3) years after
its date of execution (although actual completion of the services hereunder may extend
beyond such term) or until depletion of the funds allocated to pay for the cost of
services, whichever occurs first, unless terminated by mutual consent of the parties
hereto or as provided 'in Article Twelve hereof. The CONSULTANT shall be
compensated in accordance with Articte Three hereof for the performance of services
which are specifically and properly authorized prior to the expiration date of this
Agreement but which are completed after the Agreement's effective term.

This Agreement may be extended upon the same terms and conditions by mutual written
consent of the parties for two (2) additional periods of one (1) year each with no
additional increase in the maximum compensation limit. The County Mayor or County
Mayor's designee has the authority to extend the contract duration. The maximum
amount payable fo the SERVICE PROVIDER for the aggregate of all services authorized
shall not exceed $3,300,000.

ARTICLE FIVE

Indemnification
The CONSULTANT shall indemnify and held harmless. the COUNTY and its officers,
employees, agents, and instrumentalities from any and all liability, losses or damages,
including attorneys’ fees and costs of defense, which the COUNTY or its officers,
employees, agents, or instrumentalities may incur as a result of claims, demands, sulits,
causes of action, or proceedings of any kind or nature arising out of, relating to or
resulting from the negligent performance of this Contract, recklessness or intentional
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wrongful misconduct by the CONSULTANT or its employees, agents, servants, partners,
principals, or subcontractors, CONSULTANT shall pay all claims and losses “th
conneciion therewith and shall investigate and defend all claims, suits, or actions of any
kind or nature in the name of the COUNTY, where applicable, including appellate
proceedings, and shail pay all costs, judgments, and attorney’s fees which may issue
thereon. CONSULTANT expressly understands and agrees that any insurance
protection required by this Contract or otherwise provided by CONSULTANT shall in no
way limit the responsibility to indemnify, keep, and save harmless and defend the
COUNTY or its officers, employees, agents, and instrumentalities as herein provided.

ARTICLE SIX
Insurance ‘ :

6.1 The CONSULTANT shall not commence any Work pursuant io this Agreement until all

insurance required under this Article has been obtained and such insurance has been

approved by the COUNTY’s Risk Management Division. The CONSULTANT shall

maintain during the term of this Agreement and furnish to Regulatory and Economic

Resources Department, Division of Environmental Resources Management, 701 NW 1

Ct., Suite 400, Miami, FL 33136, certificates of insurance which indicate that insurance

coverage has beern obtained which meets the requirements as outlined below:

A. Worker's Compensation Insurancé for all employees of the CONSULTANT as
' required by Florida Statute 440.

B. Commercial General Liability Insurance, in an amount not less than $1,000,000
combined single limit per occurrence for bodily injury and property damage. Miami-
Dade County must be named as an additional insured with respect to this coverage.

C. Automobile Liability Insurance covering all owned, non-owned and hired vehicles
used in connection with the Work, in an amount not less than $1,000,000 per
occurrence combined single [limit for bodily injury and property damage. Under no
circumstances is the CONSULTANT permitted on Miami-Dade County airport
property, Airside Operation Area, without increasing automobile coverage to
$5,000,000.

D. Professional Liability Insurance in the amount of $1,000,000,
E. Pollution Liability Insurance in the amount of $1,000,000.

6.2 All insurance policies requ:ired above shall be issued by. companies authorized to do
business .underthe_ laws of the State of Florida with the following qualifications:

The Compahy must be rated no less than "A-" as to management, and no less than
"Class 'VII" as to strength, by A.M. Best Company, Oldwick, New Jersey, or its
equivalent subject to the approval of the COUNTY’s Risk Management Division.

or,

The company must hold a valid Florida Certificate of Authority as shown in the
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6.3

7.4

7.2

8.1

9.1

9.2

latest "List of"AII Insurance Companies Authorized or Approved to Do Business in
Florida", issued by the State of Florida Department of Financial Setvices.

Compliance with the foregoing requirements shall not relieve the CONSULTANT of the
liabilities and obligations under this Article or under any other portion of this Agreement.

. The CONSULTANT shall not commence any Work pursuant fo this Agreement until all

the required insurance coverages have been obtained and such insurance has been

- approved by the COUNTY’s Risk Management Division.

ARTICLE SEVEN

Performance and Payment Bond
Before commencing any construction Work authorized under this Agreement, the
CONSULTANT shall execute, record in the public records of the COUNTY and deliver to
the DIRECTOR a Public Construction Bond in the form provided in Sec. 255.05 of the
Florida Statutes in an amount not less than the full amount of the Work Order for such
project. The surety company providing the bond shall meet the requirements contained
herein in Attachment D, Standard Bond reguirements. The requirement that the
CONSULTANT shall provide this bond is in addition to all other requirements of .this
Agreement pertaining to indemnification and insurance, and shall not be construed as a
limitation on the extent of. CONSULTANT's responsibility or liability pursuant to the
indemnification and insurance provisions of this Agreement.

At the discretion of the DIRECTOR, and in accordance with Sec. 255,05(1)(a), Florida
Statutes (1997), projects with construction costs estimated at less than $200,000 may
be exempted from bonding requirements.

ARTICLE EIGHT
"Professional Independence of the CONSULTANT
It is understood and agreed that the CONSULTANT is not an agent, employee or
representative of the COUNTY, nor does it have authority to act on behalf of the
COUNTY or any of its agencies. The CONSULTANT is, and shall remain, an
independent professional with respect to all services performed under this Agreement.
No partnership relationship between the COUNTY and the CONSULTANT is created or
intended by this Agreement. No associate or employee of the CONSULTANT shall be
deemmed fo be an employee of the COUNTY for any purpose whatsoever,

ARTICLE NINE
: S Assighment _
This is an Agreement for unique professional services and the CONSULTANT's
obligations hereunder are not assignable, except as and to the extent proposed by the
CONSULTANT’s submittal to the COUNTY during the selection process.

The CONSULTANT shall not otherwise assign, transfer, pledge, hypothecate, surrender,
or otherwise encumber or dispose of any of its rights under this Agreement, or any
interest in any portion of same, without the prior written consent of the COUNTY,
pursuant to its.policy on subgcontractor substitution.

29
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10.7

~ ARTICLE TEN
Retainage
The COUNTY reserves the right to establish the amount and application of retamage on
a task assignment basis. A maximum of 10% from each payment to the CONSULTANT
may be retained pending satisfactory completion of a task assignment and approval of

- all deliverables.

11.1

12.1

ARTICLE ELEVEN
Liguidated Damages
At the optlon of the COUNTY and unless otherwise agreed, Liquidated Damages will be
assessed against the CONSULTANT due to Non-Excusable Delays for each day the
Work exceeds specified deadlines and Liquidated Indirect Costs will be recoverable by
the CONSULTANT due to Excusable Compensable Delays for each day the delay
causes the Work to exceed specified deadlines. The above shall be determined-and

detailed in the work order.

ARTICLE TWELVE
} Cancellation or Termination

It is expressly understood and agreed that the County Mayor or County -Mayor's
designee may terminate this Agreement, in whole or in part, without cause or penalty, by
thirty (30) days prior written notification from the County Mayor or County Mayor's
designee in which event the COUNTY's sole obligation to the CONSULTANT shall be
payment, in accordance with Article Three, for those units or sections of Work previously
authorized. Such payment shall be determined on the basis of the hours or percentage
of Work performed by the CONSULTANT up to the time of termination. In the event
partial payment -has been made for professional services hot performed, the
CONSULTANT shall return such sums to the COUNTY within ten (10) days after receipt
of written notice that said sums are due.

12.2 in the event the CONSULTANT fails to comply with the provisions of this Agreement, the

13.1

DIRECTOR may declare the CONSULTANT in default by ten (10) days prior written
notification, In such event, the CONSULTANT shall only be compensated for any
completed professional services. If partial payment has been made for such
professional services not completed, the CONSULTANT shall return such sums to the
COUNTY within ten (10) days after receipt of written notice that said sums are due. The
CONSULTANT shall be compensated on a percentage of the professional services
which have been performed at the time the DIRECTOR declares a default. In the event
the COUNTY prevails in litigation to enforce the provisions of this Atrticle, the COUNTY
shall be compensated by the CONSULTANT for reasonable attorney's fees and cour’[ :
costs.

ARTICLE THIRTEEN
Ordinances, Resolutions and Other Requirements
The CONSULTANT agrees to comply with the Miami-Dade County Code and all
applicable County and State Ordinances, Resolutions and/or Regulations, including but
not necessarily limited to the following items. The CONSULTANT further agrees fo
comply with any other Ordinance or Resolution of the COUNTY that may become
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effective before the execution by both parties of this Agreement. Copies of the
Ordinances and Resolutions may be picked up at the Office of the Miami-Dade County

Clerk of the Board.

Ordinance No.

90-133, Miami-Dade County Disclosure Affidavit;”

(1) _
(2) Ordinance No. 91-22, Certification Regarding Lobbying;
(3)

Ordinance No.

91-142, Family Leave; as amended by Ordinance No. 92-91,

superseded by Ordinance No. 93-118; modified by Resolution Nos. 1499-
91 and R-183-00; '

Ordinance No.
Ordinance No.
Ordinance No.

Ordinance No.
Ordinance No.

92-15, Drug-Free Workplace;
92-27, Lobbyist Registration for Oral Presenta’uon
93-129, Debarment Disclosure Affidavit;

94-34, Criminal Record Affidavit;
95-178, Delinquent or Currently Due Fees or Taxes;

(4)

(5)

(6)

(7) State of Florida Statutes 287.133(3} (a) an Public Crimes Affidavit;
(8)

(9)

(1

(15) Resolution No.
(16) Resolution No.

. 97-215, Inspector General (1G);
(11) Ordinance No.
(12) Ordinance No.
(13) Ordinance No,
(14) Ordinance No.

99-152, False Claims;

99-162, Payments to County are not in arrears;

01-96, Code of Business Ethics Affidavit,

07-65, Sustainable Building Program;

1634- 93 Quarterly Reports (Miami- -Dade County Work);
113-94, Quarterly Reports (Private Sector Work),

{17) Disability Nondiscrimination Affidavit (Resolution No. 385-95/Americans
with Disabilities Act of 1990);

(18) Resolution No. 516-96 and Administrative Order No. 3-20, Independent
Private Sector inspector General (IPSIG);

(19) Resolution No. 744-00, Regquiring the continued engagement of critical
personnel in confracts for Professional Services for the duration of the

Project;

(20) Resolution No.

185-00, Domestic Violence Leave;

(21) Administrative Order 3-39, Architectural and Engineering Selection Process

13.2 The CONSULTANT shall comply with the financial disclosure requirements of Ordinance
No. 77-13 by filing, within thirty (30) days of the execution of this Agreement, one of the
following with the Miami-Dade County Elections Department, P.O. Box 012241, Miami,

FL 33101:

A. A source of income statement OR
B. A current certified financial statement OR
C. A copy of the CONSULTANT's current Federal Income Tax Return.

13.3 The CONSULTANT shall
(Attachment E).

complete and submit the Vendor Affirmation Affidavit

ARTICLE FOURTEEN

Affirmative Action and Contract Measures

14.1 Effective June 26, 2014, the Intemal Services Department, Procurement Management
Services Division, determined that the legislation governing the Affirmative Action Plan
(AAP) does not require registered and active vendors with Miami-Dade County to
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submit_a written AAP. When submitting the vendor registration application to the .
Procurement Management Services Division, the vendor affirms their compliance with
AAP legislation. Refer to Sec. 2-8.1.5 of the Miami-Dade County Code

A written AAP may be required should the COUNTY receive any complaints of
discrimination regarding the vendor. :

The Vendor Assistance Unit, of the Internal Services Department, Procurement
Management Division, is responsible for processing Vendor Registration applications.
You may contact the Vendor Assistance Unit at (305) 375-5773 or visit their website at
http://www.miamidade.gov/procurement/vendor-registration.asp.

14.2 In accordance with the Miami-Dade Couniy ISD Project No. E14-RER-03 Notice to
Professional Consultants, the CONSULTANT must comply with the fifteen percent
(15%) Miami-Dade County Small Business Enterprise — Architecture & Engineering
(SBE/AE) goal, as well as the seven percent (7%) Small Business Enterprise — Goods &
Services (SBE/GS) goal established for this Agreement. Participating Small Business
Enterprise (SBE) firms satisfying the established measures must be certified at the time
of proposal submittal and must maintain their SBE certification throughout the duration
of the agreement.

14,3 Pursuant to Miami-Dade County Ordinance, the CONSULTANT is required to submit
Monthly Utilization Reports (MUR) to ISD, Small Business Development and
RER/DERM, on or before the tenth (10 ) working day following the end of the month,
specifying the amount of contract monies received from the COUNTY under this and all
other County projects that have been paid by the CONSULTANT directly to all
subcontractors, including certified Small Business Enterprise (SBE) firms, as defined in
the County Code, that perform part of the Work. Authorized representatives of each
subcontractor, including each certified SBE firm, shall sign the MUR(s) verifying the
participation of the subcontracted firm on the Agreement and receipt of the monies
listed. MURSs are to be submitted fo (1) the Division of Small Business Development,
111 NW 1 Street, 19" Floor, Miami, FL 33128 and (2) RER/DERM, Environmental
Monitoring and Restoration Division, 701 NW 1 Court, A™ Floor, Miami, Florida 33136,
Attention: Julie Balogh, in the format attached hereto as Attachment F tltled “Architect &
Engineering Utilization Report”.

14.4 When applicable, and pursuant to Miami-Dade County Implementing Order 3-22, as
amended, the CONSULTANT is required to comply with all provisions of the Small
Business Enterprise — Construction (SBE/CONS) Program. Questions regarding the
SBE/CONS Program should be directed to the Division of Small Business Development
at (305) 375-3111.

ARTICLE FIFTEEN
_ Paragraph Headings
15.1 The paragraph headings appeating herein shall not be deemed to govern, Ilmlt modify
or in any manner, affect the scope, meaning or intent of the provisions of this
Agreement. No representations or warranties shall be binding upon either party unless
expressed in writing herein. '
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16.1

171

17.2

17.3

17.4

17.5

17.6

ARTICLE SIXTEEN
Audit Rights
The COUNTY reserves the right to audit the records of the CONSULTANT related to this
Agreement at any time during the prosecution of the Work included herein and for a
petiod of three (3) years after completion of this Agreement. The CONSULTANT agrees
to provide copies of any such records upon request by the COUNTY.

ARTICLE SEVENTEEN
Right of Decisions and Dispute Resolution
The DIRECTOR shalt have the sole right to determine on which units or sections of the
Work the CONSULTANT shall proceed and in what order. Any written work ordei(s)
issued by the DIRECTOR shall cover in detail the-scope, time for. completion and
maximum compensation for the services requested and authorized in connection with
each unit or section of Work.

All services shall be performed by the CONSULTANT to the satisfaction of the
DIRECTOR, who-shall decide all questions, difficutties, and disputes of whatever nature
which may arise under or by reason of this Agreement, the prosecution and fulfillment of
the services hereunder, and the character, quality, amount and value thereof. The
DIRECTOR's decisions upon all claims, questions and disputes shall be final, conclusive
and binding upon all parties hereto unless such determination is clearly arbitrary or
unreasonable. ' |

In the event the CONSULTANT does not concur with the decisions of the DIRECTOR,
the CONSULTANT shall present any such objections in writing to the County Mayor or
County Mayor’s designee. The DIRECTOR and the CONSULTANT shall abide by the
decisions of the County Mayor or County Mayor’s designee.

In the event the. CONSULTANT and the COUNTY are unable to resolve their differences
concerning any determination made by the DIRECTOR or any dispute or claim arising
under or relating to this Agreement (referred to in this Section as a “Dispute”), either the
CONSULTANT or the COUNTY may initiate a Dispute in accordance with the procedure
set forth in this Article. Exhaustion of these procedures shall be a precondition to any
lawsuit permitted hereunder.

Any and all Disputes shall be decided by a judge selected from the panel of retired

- judges qualified to serve as hearing examiners pursuant to Section 2-8.4 of the Code of

Miami-Dade County, governing- bid protest procedures, or successor ordinance. The
DIRECTOR shall select and appoint the judge upon tlmely request made under this
Article.-

As soon as practicab]e, the judge shall adopt a schedule for the CONSULTANT and the
COUNTY to file written submissions. stating their respective positions and the bases
therefore. The written submissions shall include copies of all documents and sworn
statements in affidavit form from all witnesses relied on by each party in support of its
position. Within 20 working days of the date on which such written submissions are filed, .
the judge shall afford each party an opportunity to present a maximum of one hour of
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17.7

17.8

17.9

' argurhent. The judge may decide the Dispute on the basis of the affidavits and other

written submissions if in his or her discretion there is no issue of material fact and the
party is entitled to a favorable resolution pursuant to the terms of this Agreement and
applicable law. As part of such decision, the judge shall determine the timeliness and
sufficiency of each claim at issue. The judge shall have the authority to rule on
questions’ of law, including Disputes over contract interpretation, and to resolve claims,
or portions of claims, via summary judgment where there are no disputed issues of
material fact.

In the event that the judge determines that the affidavits or-other written submissions
present issues of material fact, the judge shall allow the presentation of evidence in the
form of lay or expert testimony directed solely to the issues which he or she may
specifically identify to require factual resolution. The testimonial portion of the process
shall not exceed one day in duration per side, including opening statements and closing
arguments, if allowed by the judge in his or her reasonable discretion.

No formal discovery shall be allowed in connection with any proceeding under this
Article. Notwithstanding the foregoing, both parties agree that all of the audit, document
inspection, information and documentation requirements set forth elsewhere in this
Agreement shall remain in force and effect throughout the proceeding. The judge shall
not schedule the hearing until both parties have made all their respective records
available for inspection and reproduction and the parties have been afforded reasonable
time to analyze the records. The continued failure of a party to” comply with the
document inspection, examination,” or submission requirements set farth in this
Agreement shall constitute a waiver of that party’'s claims and/or defenses, as
applicable. Hearsay evidence shall be admissible but shall not form the sole basis for
anhy finding of fact.

The judge shall issue a written decision within 15 working days after conclusion of any
testimonial proceeding, and if no testimonial proceeding is conducted, within 45 days of
the filing of the last written submission. The decision of the judge shall be conclusive,
final and binding on the parties, subject only to the limited right of review specified
below.

17.101f either party wishes to protest the decision of the judge, such party may commence an

appeal in a Court of competent jurisdiction no later than 30 calendar days from the
issuance of the judge’s written decision, it being understood that the review of the Court
shall be limited to the question of whether or not the judge’s determination was arbitrary
and capricious, unsupported by any Competent evidence, or so grossly erroneous to
evidence bad faith.

17.11Pending final decision of a Dispute hereunder, the CONSULTANT shall proceed

diligently with the performance of this Agreement and in accordance W|th the
DIRECTOR's interpretation.

17.12The CONSULTANT shall share équalfy with the COUNTY in the total cost of the hearing.

Total cost shall include the hearing room, the hearing examiner, court reporter
appearance fees and transcript fees if required by the hearing examiner.
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18.1

19.1

201

21.1

ARTICLE EIGHTEEN
Ownership of Documents and Information - :
All notes, correspondence, documents, designs, drawings, renderings, calculatlons

~ specifications, models, photographs, reports, surveys, investigations, and any other

documents and copyrights thereto for Services performed or produced in the
performance of this Agreement, whether in paper or other hard copy medium or in
electronic. medium, except with respect to copyrightéd standard details and designs
owned by the CONSULTANT or owned by a third party and licensed fo the
CONSULTANT for use and reproduction, shall become the property of the COUNTY.

“However, the COUNTY may grant an exclusive license of the copyright to the

CONSULTANT for reusing and reproducing copyrlghted materials or portions thereof as
authorized by the COUNTY in advance and in writing. In addition, the CONSULTANT
shall not disclose, release, or make available any document to any third party without
prior written approval from County. The CONSULTANT shall warrant to the COUNTY
that he/she has been granted a license to use and reproduce any standard details and
designs owned by a third party and used or reproduced by the CONSULTANT in the
performance of this Agreement.

ARTICLE NINETEEN
Agreement Open to Public
This Agreement, with its appendices, is a public record and is subject to public
inspection under Chapter 286, Florida Statutes, popularly known as the "Government in
the Sunshine Law". When the CONSULTANT advises the COUNTY in writing of the
sensitive nature of information claimed to be proprietary, to the extent that Chapter 286,
Florida Statutes, allows proprietary information to be withheld from public inspection, the
COUNTY shall respect the sensitive nature of such proprietary information and not
reveal such information only to the exient allowed by law.

ARTICLE TWENTY
Subcontracting
The CONSULTANT shall not subcontract any Work under this Agreement without the
prior, written consent .of the COUNTY. When applicable and upon receipt of such
consent in writing, the CONSULTANT shall cause the names of the firms responsible for
each separate specially of the Work to be inserted in the pertlnent documents or data.
No assignment or transfer.of Work will be allowed.

ARTICLE TWENTY-ONE
. Warranty '
The CONSULTANT warrants that no companies or persons, other than bona fide
employees working solely for the CONSULTANT or its COUNTY-approved
subconsultants, have been retained or employed to solicit or secure this Agreement or
have been paid or guaranteed payment of any fees, commissions, percentage fees, gifts
or any other considerations contingent upon or .resulting from the award or making of
this Agreement. The CONSULTANT also warrants that no COUNTY personnel, whether
a full-time or part-time employee, has or shall be retained or employed in any capacity,
by the CONSULTANT or its COUNTY approved subconsultants, to accomplish the Work
contemplated under the terms of this Agreement. For breach or violation of this.
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warranty, the County Manager shall have the right to cancel this Agreement without
liability.

ARTICLE TWENTY-TWO
Notices

22,1 Any notlces reports or other written communications from the CONSULTANT shall be

23.1

23.2

considered delivered when posted by certified mail or delivered in person to the
DIRECTOR. Any notices, reports or other communications from the COUNTY to the
CONSULTANT shall be conSIdered delivered when posted by certified mail to:

Robert J. Daoust, Associate Vice President
Arcadis, U.S., Inc.
8201 Peters Road, Suite 2400
Plantation, FL. 33324

ARTICLE TWENTY-THREE
Miami-Dade County Inspector General
And Independent Private Sector Inspector General

The CONSULTANT agrees and recognizes that the COUNTY shall not be held liable or
responsible for any claims which may result from any negligent, reckless or intentionally
wrongful actions, errors or omissions of the CONSULTANT in which the COUNTY
participated either through review or concurrence of the CONSULTANT's actions, In.
reviewing, approving or rejecting any submissions by the Contragctor or other acts of the
CONSULTANT, the COUNTY in no way assumes or shares any responSIblhty or liability
of the CONSULTANT or Sub consultants, the reglstered professionals (architects
and/or engineers) under this Agreement.

According to Section 2-1078 of the Code of Miami-Dade County, Miami-Dade County
has established the Office of the Inspector General (OIG) which may, on a random
basis, perform audits, inspections, and reviews of all County/Trust contracts. This
random audit is separate and distinct from any other audit by the COUNTY. To pay for
the functions of the Office of the Inspector General, any and all payments to be made to
the Contractor under this contract will be assessed one quarter (1/4) of one (1) percent
of the total amount of the payment, to be deducted from each progress payment as the
same becomes due unless, as stated in the Special Conditions, this Contract is federally
or state funded where federal or state law or regulations preclude such a charge. The
Contractor shall in stating its agreed process be mindful of this assessment,
which will not be separately identified, calculated or adjusted in the proposal or
bid form. The audit cost shall also be included in all change orders and ali contract
renewals and extensions.

The Miami-Dade Office of Inspector General is authorized to investigate County affairs
and empowered to review past, present and proposed County and Public Health Trust
programs, accounts, records, contracts and firansactions. In addition, the Inspector
General has the power to subpoena witnesses, administer oaths, require the production
of withesses and monitor existing projects and programs. Monitoring of an existing
project or program may include a report concerning whether the project is on time, within
budget and in conformance with plans, specifications and applicable law. The Inspector
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General shall have the power to audit, investigate, monitor, oversee, inspect and review
operations, activities, performance and procurement process including but not limited to
project design, bid specifications, (bid/proposal) submittals, activities of the (Contractor/
Vendor/ Consultant), its officers, agents and employees, lobbyists, County and Public
Health Trust staff and elected officials to ensure compliance W1th contraot specifications

and to detect fraud and corruption.

Upon ten (10) days written notice to the Contractor shall make all requested records and
documents available to the Inspector General for inspection and copying. The Inspector
General shall have the right to inspect and copy all documents and records in the
(Contractor/Vendor/Consultant's) possession, custody or control which in the Inspector -
General's sole judgment, pertain to performance of the contract, including, but not
limited to original estimate files, change order estimate files, worksheets, proposals and
agreements from and with successful subcontractors and suppliers, all project-related
correspondence, memoranda, instructions, financial documents, . construction
-documents, (bid/proposal) and contract documents, back-change documents, all
documents and records which involve cash, trade or volume discounts,- insurance
proceeds, rebates, or dividends received, payroll and personne! records and supporting
documentation for the aforesaid documents and records.

The Contractor shall make available at its office at all reasonable times the records,
~materials, and other evidence regarding the acquisition (bid preparation) and
performance of this contract, for examination, audit, or reproduction, until three (3) years
after final payment under th[s contract or for any longer perlod required by statute or by
other clauses of this contract. In addition:

1. If this contract is completely or partially terminated, the Contractor shall make
available records relating to the work terminated until three (3) years after any
resulting final termination settlement; and

2. The Contractor shall make available records relating to appeals or to litigation or
the settlement of claims arising under or relating to this contract until such
appeals, litigation, or claims are finally resolved.

The provisions in this section shall apply to the (Contractor/Vendor/Consultant), its
officers, agents, employees,  subcontractors and suppliers. The
(Contractor/Vendor/Consultant) shall incorperate the provisions in this section in all
subcontracts and all other agreements executed by the (Contractor/Vendor/Consultant)
in connection with the performance of this contract.

Nothing in this section shall impair any independent right to the COUNTY to conduct
audits or investigative activities. The provisions of this section are neither intended nor
.shall they be construed to impose any liability on the COUNTY by the
(Contractor/Vendor/Consultant) or third parties. :

Exception: The above application of one quarter (1/4): of ocne percent fee assessment
shall not apply to the following contracts: (a} IPSIG contracts; (b) contracts for legal
services; (c) contracts for financial advisory services; (d) auditing contracts; (e) facility
rentals and lease agreements; (f) concessions and other rental agreements; (g)
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insurance contracts; (h) revenue—generatlng contracts; (i) contracts where an 1PSIG is
assigned at the time the contract is approved by the Trust; (j) professional service
agreements under $1,000; (k) management agreements; (I} small purchase orders as
defined in Miami-Dade County Administrative Order 3-2; (m) federal, ‘state and local
government-funded grants; - and (n) interlocal agreements. Notwithstanding the
foregoing, the Trust may authorize the inclusion of the fee assessment of one-quarter
(1/4) of one percent in any exempted contract at the time of award. The one-quarter

(1/4) of one percent shall not apply to any work order where the funding source prohibits

its application, and shall not apply to any work order issued under this confract for work
to_be performed for any facility owned or operated by the Miami-Dade County Aviation
Depatiment.

Nothing contained above shall in any way limit the powers of the Inspector General to
perform audits on all Trust contracts including, but not limited {o, those contracts
specifically exempted above.

The attention of the CONSULTANT is hereby directed to the requirements of AO 3-20
and R-516-96; the COUNTY shall have the right but not the obligation to retain the
services of an INDEPENDENT PRIVATE-SECTOR INSPECTOR GENERAL (IPSIG)
who may be engaged to audit, investigaie, monitor, oversee, inspect and review the
operations, activities and performance of the CONSULTANT and County in connection
with this contract. The scope of services performed by an IPSIG may include, but are
not limited to, monitoring and- investigating compliance with Contract Speclﬂcatlons
project costs; and investigating and preventing corruptlon and fraud.

- The IPSIG may perform its services at all levels of the: contractlng:a'nd' procurement

241

process including but not limited to project design, establishment of bid specifications,
bid submittals, activities of CONSULTANT, its officers, agents and employees lobbyists,
county staff and elected officials.

Upon (10) ten days written notice to CONSULTANT from an IPSIG, the CONSULTANT
shall make all requested records and documents available to the IPSIG for inspection
and copying. The IPSIG shali have the right to'examine all documents and records in the
CONSULTANT's possession, custody or control which in the IPSIG's sole judgment
pertain to performance of the Contract, including but not limited to original estimate files,
bid and change order estimates, worksheets, proposals and agreements from and with
successful and unsuccessful subcontractors and suppliers, all project-refated
correspondence, memoranda, instructions, financial documents, construction
documents, bid and contract documents, back-charge document, all documents and
records which involve cash, trade or velume discounts, insurance proceeds, rebates, or
dividends received, payroll and personnel records, and supporting documentation for the
aforesaid documents and records.

ARTICLE TWENTY-FOUR
_ ‘ Prompt Payment , : _
It is the policy of Miami-Dade County that payment for all purchases by County agencies
and the Public Health Trust shall be made in a timely manner and that interest payments
be made on late payments. In accordance W|th Florida Statutes, Section 218.74 and
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Section 2-8.1.4 of the Miami-Dade County Code, the time at which paymenti shall be due
from the COUNTY or the Public Health Trust shall be forty-five (45) days from receipt of
a proper invoice. The time at which payment shall be due to small businesses and
minority and women business enterprises. shall be thirty (30) days from receipt of a
proper invoice. All payments due from the COUNTY or the Public Health Trust, and not
made within the time specified by this section, shall béar interest from thirty (30) days
after the due date at the rate of one percent (1%) per month on the unpaid balance.
Further, proceedings to resolve disputes for payment of obligations shall be concluded
by final written decision of the County Manager, or his or her designee(s), not later than
sixty (60) days after the date on which the proper invoice was received by the COUNTY

or the Public Health Trust. , : .

ARTICLE TWENTY-FIVE
Performance Evaluations
25.1 Performance evaluations of the services rendered under this Agreement shall be
performed by the Department and shall be utilized by the COUNTY as evaluation criteria
for future solicitations. '

ARTICLE TWENTY-SIX
. . Sanctions for Contractual Violations ,

26.1 Proposal and contract documents shall provide that, notwithstanding any other penaliies
for firms that have discriminated in violation of Sections 2-10.4.01 and 10-33.02 of the
Miami-Dade County.Code, the COUNTY may terminate the contract or require the
termination or cancellation of the sub consultant contract. In addition, a violation by a
respondent or sub consultant to the respondent, or failure to comply with the
Administrative Order (A.0.) 3-39 may result in the imposition of one or more of the
sanctions listed in the A.O.

ARTICLE TWENTY-SEVEN
_ : Entirety of Agreement
27.1 This writing embodies the eniire agreement and understanding between the parties
hereto, and there are no other agreements and understandings, oral or written with
reference to the subject matter hereof that are not merged herein and superseded
hereby.

27.2 No alteration, change, or modification of the terms of this Agreement shall be valid
unless made in writing, signed by both parties hereto, and approved by the Board of
County Commissioners.

27.3 This Agreement, regardless of where executed; shall be governed by and construed

according to the laws of the State of Fiorida, and venue shall be in Miami-Dade County,
Florida. :
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IN WITNESS WHEREOQF, the parties have executed these presents this day of

. 2016.
ATTEST: MIAMI DADE COUNTY, FLORIDA
_ BY ITS BOARD OF
HARVEY RUVIN COUNTY COMMISSIONERS
By: By:
Deputy Clerk County Mayor

ATTEST:

{Name)

(Title)
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Florida Department of Enviranmental Protectlon-Division of Waste Managsment-Bureau of Pelroléum Storage Syslems

Petroleumn Cleanub -P.reapproval Program Work Crder Template

First Event

Cost Share Informatlon

Worl Order f: 0 FDEPILP Site Mar: 0
Facility Id #: 0 Site Name: D FDEP Share: 100.00%
Contractor #: 00000 Contractor Mame: 0 Applicanl/Owner Share; 0.00%
Date: 121515 FDEP Contract#i: 0 Total: 100.00%
Work Descriptlon:
Criginal Changse
Template - Comments | Noles Allowed Gost Number of lgm Cost Change Change Costs Template Total
4 ltems Amatnt ) Cost
Sectlon A: Packaged Worl Scopes
1 Pumping Tes! ar Mulll-phase Pilol Test (iising In-house personnel) $2,661.28 $0.00 $0.00 $0.00
2 Air Sparging andfor Vapor Extraction Pito(. Test {using in-house personnel) $2,491.81 $0.00 $0.00 $0.00
3 Manthly O&M Visil $029,04 $0.00 $0.0D $0.00
4 Manlhly Telemelry Allowance {Non RAI) $60.00 $0.00 $0.00 $0.00
5 RAI Monthly Q&M Allowance - Smali Syslem $3,029.90 $0.00 $0.00 $0.00
& RA! Monthly O&M Allowance - Medium Syslem $3,550.80 $0.00 $0.00 $0.00
7 RAl Monlhly O&M Allowance - Large System 54,180.81 $0.00 $0.00 $0,00
8 RAl Supplemental O&M Monthly Allowance - Thermoxd/Calox Treatment $519,40 $0.00 $0,00 $0.00
Secllon A Subtotals: £0.00 $0,00 $0.00
Sectlon B: Office Activities, Fart |
1 Proposal Preparation $5B64.88 $0.00 50,00 $0.00
2 Flle Review $636.20 $0.00 $0.00 $0.00.
3 Permlis $798.95' $0.00 $0.00 $0.00
¢ Sijle Heallh & Safely Plan $372.81 $0.00 -$0.00 $0,00
5 Nofice of Discovery of Gontaminalion Packaga (Initial or TRPOC) $295.27 $0.00 $0.00 $0.00
' Section B Subtotals; §0.00 $0.00 - $0.00
Section C: Field Activilies ’
1 Mobllizalion (2 person) $864.62 $0.00 30,00 ~ $0.00
2 Maobllization {1 person) $494,33 $0.00 . $0.00 $0.00
3 Dilling Selup (2 person) $264.19 $0.00 $0.00 $0.c0
4 Drilling Sefup (1 person) $160.79 $0.00° $0.00 $0,00
6 SB for Soil Screening or Piezometer Inslall (5 10 fl) (2 person) $268.21 $0,00 $0,00 §0.00
¢ SB for Soll Screening or Piezometer Install {s 10 f{) (1 person) $154.82 $0.00 $0.00 - $0,00
7 S8 for Soll Sereening or Plezometer Install {~ 10 f{ {o £ 30 fi) (2 person) $387,92 N 50.00 $0.00 50,00
8 SB for Soil Sereening or Piezemeler Inslall (> 10 ft 1o £ 30 fi) (1 persen) $232.23 $0.00 $0.00 50,00
9 SB for Soil Screening or Piezomeater Inslall (> 30 fi} (2 person) $516.42 $0.00 $0.00 50.00
10 SB for Soil Screening of Plezomeler Install {(> 30 ft) (1 person) $300.64 $0.00 $0.00 $0.00
41 Well Inslall (< 20 1) (2 person} $520.38 $0.00 $0.00 §0.00
12 Well [nstal! (< 20 ) {1 person) $321.59 $C.00 %0.00 %0.00
13 Weli Install (> 20 fl to < 40 fi) (2 person) - 3792.56 $0.00 §0.00° $0.00
14 Well Inslall {» 20 flto £ 40 fl) {1 persen) $482.28 $0,00 $0.00 $0.00
16 Well Inslall, double cased (s 40 fly (2 persan) §1,505.13 $0,00 $0.00 £0.00
18 Well Install, double cased (< 40 f) (1 persen) $964.76 $0.00 $0.00 $0,00
17 Recovery of Multl-Phase Well Install (s 40 f) {2 person) $1,040,08 50.00 $0.00 T $0.00
18 Recovery of Mulli-Phase Well Install (s 40 fi) {1 person) 3626.51 $0.00 $0.00 $0.00
10 Alr Sparging/injeciion Well Instail (s'40 fi) (2 person) $390.03 $0.00 $0.00 §o.00
20 Air Sparging/injecilon Well Inslall {s 40 1) (1 person} $234,94 $0.00 $0.00 30,60
21 Soil VE Well Install (3 40 fl) (2 person) $258.21 $0.00 $0.00 $0,00
22 Sojl VE Well Install (< 40 ft) (1 person) $164,87 $0.00 $0.00 $0.00
23 Well or Plezomeler Abandonment (1 persor) $107.73 $0.00 30.00 §0.00
24 Racovery or Multi-phase Well Abandonment (1 person) $236,75 $0.00 $0.00 $0.00
25 Well Sampling with Waler Level (2 person) $263.77 30,00 $0.00 50.00
28 Well Sampling wilh Water Level (1 person) $160,38 $0.00 $0.00 - $0.00
27 ‘Water Level or Fres Product Gauglng (1 person) $2439 $0.00 $0.00 $0.00
28 Free Producl Gauging & Baillng {per well) {1 person) $126,72 $0.00 $0.00 $0.00
20 Area Survey {2 person) $1,056,75 §0.00 $0.00 $0.00
30 Area Survey (1 person) $843.47 $0.00 $0.00. $0.00
M Whole Day Oversight (1 or 2 persen) $97573 $0.00 30,00 $0,00
32 Oversight Kit {with equipment) (1 or 2 persan) 5373.23 $0.00 $0.00 ‘ $0,00 -
31 QOverslght Allowance (no equipmenl) (1 or 2 personj £120.13 30.00 $0.00 - 80,00
34 Per Diem 5128.71 $C.00 $0.00 $0.00
. Secllon C Sublotals: $0.00 $0.00 $0.00
Seactlon D:.Other Fletd Work
1 Olher Field Work $0.00 $0.00 $0.00
2 Olher Fleld Work . $0.00 ' $0.00 $0.00
Section D Subtotals: £0.00 $0.00 $0.00
Secllon E: Other Equip. Rental CosY(s}
1 Other Equipment $0.00 - $0.00 $0.00
2 Olher Equlpment . $0.00 | $0.00 © . §0.00
Section E Subtotals: +40.00 ' $0.00 $0.00

s



Flerida DEpanménl of Environmenial Prolaction-Division of Wasle Managemenl-Bureau of Pelroleum Slorage Syslems

Petroleum Cleanup Preapproval Program Work Order Template

First Event

Work Order it 0

Temptate-060112-Standard ¢

Facilily Id #:___ 000000000 Sile Nams: 0 Date: 1211515
) Qriglnal Change
Template Comiments | Notes Allowed Cost Number of ltem Cost Chianga Change Gosls Template Total
Items Amount Cost -
Sectlon F: In-housa Service Cosf(s)
1 Laboralory $0.00 $0.00 $0.00
z Diilling $0.00 $0.00 $0.00
3 Direcd Push $0,00 $0.00 $5.00
4 Canslruciion $0.00 $0.00 $0.00
5 QOlher $0.00 $0.00 $0,00
Section F Subtotals; $0.00 $0,00 $6.06
Sectlon G: Subconlractor Cost{s) [Bub Markup = 10.06% Unit Gosl Do nolechide markup
1 Laboratory (from worksheet) $0,00 $0,00 $0.00 $0.00
2 $0.00 $0.00 $0.00
3 $0.00 $0.00 $0.00
4 $0,00 $0.00 $0.00
& 50,00 $0.00. $0.00
] -$0.00 %0,00 $0.00
7 $0.00 $0.00 $0.00
a $0.00 $0.00 $0.00
[ $0.00 $0.00 50.00
" $0.00 $0.00 $0.00
Sectlon G Subtotals: §0.00 $0.00 $0.00
Seclion G1: Remedial System Purchase ’ Do not Inclvga markup
1 Remedial Syslerm Gosts $0.00 $0.00 $0.00
2 PAG Remedial Syslem Cosls $0.00 $0.00 $0.00
Remadial System Subtotals: $0.60 $0.00 $0.00
Section H: Cffice Actlvities, Part 1l ) _
4 -General / SA Report r Field Wark % Mulliplter \ Field Work = $0.00 |
Field Work Cosls (Secs C & D) = 30,00 20% $6.00 $0.00 $0.00 50,00
2 Leiter / NPDES Repori $308.00 $0.00 £0.00 $0.00
1 0&M Guareny Reporl $1,796.41 $0,00 $0,00 $0.00
4 O&M Annual Reporl $3,312.95 $0.00 50,00 %0.00
5 Pilot Tesl Plan §786.67 $0.00 $0.00 $0.00
8 Pilot Tesl Reporl $1,391.37 $0.00 $0.00 $0.00
7 Level 1 LSRAP or RAP Mcdification $1,628.83 $0.00 $0.00 $0.00
b Level 2 LSRAP or RAP Modlficalion $2,992,72 30.00 $0,00 $0.60
¢ Level 3 LSRAP or RAP Modification $5,309.45 50,00 $0,00 $0.00
10 Level 4 LSRAP or RAP Modifcation $8,770.31 $0.00 $0.00 $0.00
11 Level 1 Remedial Actlon Plan $13,171.60 $0.00 $0.00 $0,00
1z Level 2 Remedial Action Plan $17,540,62 $0.00 $0.00 50,00
13 As-bullt Drawings (P.E, red lined) 367413 50.00 $0.60 $0.00
14 Construclion Drawings and Specs 53,707.61 $0.00 $0,00 %0.00
15 RAC Bid Package Solicitalion/Evalualion $2,081.24 $0.00 $0.00 $0.00
15 RA Slariup Report $2,604.07 $0.00 0,00 $0.00
17 Sail Source-Remaval or Sile Characlerzation Screenlng Reporl $1,929.83 0.00 $0.00 $0.00
18 Nalural Allenualion Plan $1,178,26 50,00 $0.00 $0.00
16 Long Term Nalural Attenuatior: Plan $308,00 50.00 $0.,00 $0.00
20 Remedial Acllon Interim Reporl $578.38 $0.00 $0.00 $0,00
21 General Remadial Acllon Repor $1,178.26 $G.00 %0,00 $0.00
22 NA or Pest RA Moniloring Quarlery Repori $578.38 $0.00 30,00 $0.00
21 NA or Post RA Menitoring Annual Reporl 51,445,04 $0,00 $0.00 §0.00
24 \Well Abandonment Report $266.78 $0.00 $0,00 $0.00
25 [nitial Map & Table Genaralion $2,032.86 $0.00 $0.00 $0.00
26 Olher Repotl Type (backup spreadsheet) $0,00 $0.00 $0.00
Section H Sublotals: $0.60 $0,00 $0.00
Dealiverahles
Due Dala Deliverable / Documentation
Interlm Dellverable i This Event Template Tolals
Flnal Deliverable Information (S pecify only [F salectad for this event) Origlnal Chanie Total
Deliverable # 0 Event Total: $0.00 $0.00 $£0.00
Deliverable Due 01/00/00 Subilotal {less relainage): $0.00 $0.00 $0.00
) Perled of Service to! Retalnage: 10% $0.00 $0.00 $0.00
Cumtitatlve Work Order Totals (less Relalnage) This Event Template Inveice Totals {less Ralainage)
. Inyoice Previous This Event Total - Involce Orlginal Change Total
#1-6 Evenis . nla : $0.00 $0.00 #1 1st Event $0.00 $0,00 © $0.00
# 7 Remedlal Systems nla $0.00 $0.00 i 7 Remedlal Systems’ $0.00 $0.00 $0.00
# B FInal Deliverable nla $0.00 $0.00 . # 8 Flnal Deliverable $0.00 $0.00 $0.00
# 9 Retalnage nla $0.00 " $0.00 # 9 Relainage $0.00 £0.00 $0.00
Work Order Total $0.00 $0.00 Event Template Total $0.00 $0.00 $0.00

Yo
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Florida DEP- Bureau of Petroleum Storage Systems - Pefrolaum Cleanup Preapproval Program

DRILLING RATE SCHEDULE

Contractor Narmie;

Slte Name & Location: Date: - FAC ID#:
PROPOSED SCOFE OF WORK: '
DRILLING Unit Unit Rate Number Extended Price
) : of Units
Rig Type: Auger .. Mud Rotary. Other.
Split Spoon Collectlon (conlinuaus or & inlarvals) (ean be ysed In conjunclion wilh well Inslallation) (ncludes decan)
<50 foot boring depth per jool $10.79 $0.00
50 foot to 100 fool borlng deplh per fool 51403 | $0.00
=100 foct boring deplh  (Muttiple quotes requirad) per foot NA
Barehole Grouting
4 - Inch borehole diameter per foot §5.66 $0.00
6 - Inch horehola diameler per (oot $9.57 $0.00
B - inch Boréhole diamater per faol $12.51 $0.00
4. 2" Well Installallen {includes steameleaning decon, scrési, fiser, 3and pack, sezl and groul}
<50 fool bpring depth - per foot $26.37 $0.00
50 foot.to 100 fool boring depth par fool $27.46 $0.00
»100 foct boring deplth  (Multlple quoles requirad) per fool NA
A" Well Installatlon (includge stesmeleaning decan, screen, tser, sand pack, geal and grout}
" 50 oot borlng depth per ool 3334 $0.00
50 loot-to 100 faot bering deplh per foot $3567 %0.00
>100 foot boring depth  {Mulllple:-quotes required) per fool NA
Racovery Well Dlameter; 4" - §" per foot 361.84 | $0.00
Double Gased Wells
6" Surface Casing per foot $40.10 $0,00
8" Surface Casing per foot $63.81 %0.00
Well Completlon (ingiudes 30 minute developmenl, boll dewn Mt w! cover, concrele pad, locking vl cap, | parwell $188.22 | $0.00
and saw.'i.ad(hammer prap}
1". 2" Well Abandonmant (indudes grouting) per faol §6.22 $0.00
3" 4" Well Abandonmant {ncludes grauling} per foot $8.94 $0.00
5" 6" Wel| Abandonment {includes grouling) per foot $11.64 30,00
2 x 2" Well Pad Removal and Patch each 568,68 $0.00-
 MISCELLANEQUS
Mabillzation roundirip $580.78 $0.00
Per Dlem per person / per night $128.71 $0.00
DOT Approved §5-gal Drum each $52.71 $0.00
Permits {Drliing or abandunmsnlunly)' [only actual éosls are accopted) pach (ac[ual) . $0.00
Other {spaclfy) $0.0D
Other (spoclfy} $0.00
Other (specify) $0.00
Addltlonal Developrment Time  (Requires prlor approval) per hour $136.84 $0.00
Additlonal Decontaminatlon Time  (Requires prior approval) per hour $134.69 $0.00
SlandbyiDelay/Difflcult Atcess Time  (Requires prlor approval) par hour $193.94 $0.00
. TOTAL PRICE $0.00
fJays lo Complete Scope of Work: Profect No.:
Subcontract Cempany Name: .
Subdontract Malling Address:
Slgnature and Title of Person Submilling Quote: Date:
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Florida DEP - Burean of Petroleum Storage Systems - Petrolenm Cleanup Preapproval Program

Equipment Rental Rate Schedule

The listed amount is the maximurn allowable daily compensation, The maximum allowable weekly compensation is
4 times the daily amount. The maximum allowable monthly compensation is 3 times the weekly amount.

5 A U EES 5 ] * RATE
1 Concrete Saw ' 49.02
2 | Conductivity meter, pH meter and thermometer {set) 24.82
3 Core Drill with 6" bit - 125,02
4, Data logger with transducers 164.73
5. Dissolved oxygen meter _ 37.38
6 Double ¥ing infiltrometer 73.55
7 Explosimeter 27.57
8. | FID{OVA) 13175
9, Gas Chromatograph (portable) 428.99
10. | Generator 5lw 85.79
11, | Ground Penefrating Radar 980.55
12. | Hand Auger - 1 11,08
13. | Metal Detactor _ 25.24
14, | Oil/Water Interface Probe 41.99
15. | PID {(HNu) ' - 61.29
16. | PID(TIP) ‘ 56.54
17. | Parable drill rig 122.57
18. | Pressure Washer, gas powered 67.42
Pumps (includes hoses up to 20" intake/50" dischargg®):
a, Bladder combination _ 55.71
b. *Centrifugal 28.19
¢. *Centrifugal, gas powered {1 1/2-inch) 37.48
19. | d. Hand 32,79
e. Peristaltic 34.21
., *Submersible (2 inch) 70.47
g. *Submersible (4 inch) 43.51
h. *Trash (3-inch & 4-inch) ' 39,04
Safety Equipment Level C:
20. | Polycoated Tyvek, cart. (GMC-H), Hayco bootles surgical 114.61
gloves, nitral gloves, duct tape and full face respirator )
21, Safety Equipmernit Level D: '
Tyvek, Hayco bootles, outer gloves and surgical gloves 42.89
22, 4 Safety Equipment, Modified Level D 14.10
23, | Soit Sampling devices 36.76
24. | Survey Equipment (set) 45.36
25, | Teflon Batler i 7.35
26. | Turbidity Meter ' ' 36.76
27. | water Level Indizator ) 12.86

EqﬁipmeutRateSchadula—OZ.?O12.(!;00 :
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Florida DEP - Bureau of Petroleum Storage Systems - Petroleum Cleanup Preapproval Prograrm
Template Equipment Kit Rate Schedule
The listed “TOTAL” amount is the maximum alldWable daily compensation. Other numbers are for reference only. The

maximum allowable weekly compensation is four (4) times the daily amount, The maximum allowable monthly
commpensation is three (3) times the weekly amount,

KIT _ TOTAL.  CONTENTS USAGE RATE
1.A. Soil Assessment Kit 630.65
(2 person) FID _ 13175
\ Soil Sampling Devices' 36.76
Hand auger 11.04
Modified level D for 2 people 28.20
Vehicle (w/fuel) 91.93
Expendables 73.55
Per dien (for 2 people) 25742
1,B. Soil Assessment Kit 487.84 .
(1 person) : b - i 131.75
Soil Sampling Devices® 36.76
Hand auger 11.04
Modified level D for 1 person 14.10
Vehicle (w/fuel) ‘ 91.93
Expendabies ' 73,55
Per diem (for 1 person) , 128.71
2.A, Monitoring Well Installation It~ 690.41
(2 person) Survey equipment set 4536
‘Water level indicator 12.86
FID . : 131.75
Qil-watey probe 41.99
Teflon bailer 735
Maodified level D for 2 peaple 28.20
Vehicle (w/fuel) 91.93
Fxpendables 73.55
Per diem (for 2 people) - 257.42
2.B. Monitoring Welt Installation Kit  547.60
(1 person) Survey equipment set 4536
Water Ievel indicator 12.86
FID ' 131.75
Qil-water probe : 41.99
Teflon bailer 7.35
Modified level D for 1 person 14.10
Vehicle (w/fuel} ' 9193
Bxpendables ’ 73.55
Per diem (for 1 person) 12871
3.A Hydrogeologic/Pumping Test it 729.79
(2 person) . " . Water level indicator : 12.86
' Modified level D for 2 pecple 28.20
Vehicle (w/fuel) 01.93
Expendables . o 73.55
Tump - 36.76
.Generator 75% 64.34
Data logger with transducers 164.73
Per diem (for 2 people) ' 257.42

Dawa I ~F K E
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Template Equipment Kit Rate Schedule

Florida DEP - Bureau of Petroleum Storage Systems - Petroleum Cleanup Preapproval Program

Y

KT - TOTAL CONTENTS USAGE RATE
3B Hydrogeologic/Pumping Test Kit  586.98 '
(1 person) Water level indicator 12,86
Modified level D for 1 person 14.10
Vehicle (w/fnel) 91.93
Expendables 73.55
Pump 36.76
Generator 75% 64.34
Data logger with transducers 164,73
Per diem (for 1 person) 128.71
4,A, Groundwater Sampling Kit 686.23
(2 person) Water level indicator 12.86
Qil-water probe 50% 21.00
Vehicle (w/fuel) 9193
Modified level D for 2 people 28,20
Expendables 73.55
Pump 36.76
Generator 25% 21.45
Conductivity meter, pH meter
and thermometer (set) 24,82
Dissolved Oxygen Meter 37.38
Turbidity Meter 36.76
Teflon bailers (6)/Tubing 44,10
Per diem (for 2 people) 257.42
4.B. Growmdwater Sampling Kit 543.42 .
(1 persom) ' “Water level indicator 12.86
' Oil-water probe 50% 21.00
Vehicle (w/fuel) 91.93
Modified level D for 1 person 14.10
Expendables 73.55
Pump 36.76
Generator 25% 21.45
Conductivity meter, pH meter
and thermometer (set) 24.82
Dissolved Oxygen Meter 31.38
Turbidity Meter 36.76
Teflon bailers (6)/Tubing 44,10
Per diem (for 1 person) 128.71
5.A. A Counstruction Xit 484.04
(2 person) ' FID 25% 32.94
Vehicle (w/fusl) 91.93
Modified level I for 2 people 28.20
Expendables 73.55
Per diem (for 2 people) 257.42
5.B. RA Construction Kit 341.23
(1 persom) FID " 25% 32.94°
Vehicle (w/fuel) . 91.93-
Modified level D for [ person 14.10 -
Expeéndables . 73.55
Per diem (for 1. person) 128.71



Florida DEP - Bureau of Petroleum Storage Systems - Petroleum Cleanup Preapproval Program

Template Equipment Kit Rate Schedule

KIT TOTAL CONTENTS USAGE RATE
.6, In-House RA Construction Kit 500.15
(for RAC & oversight — includes . Mobile Shop Truck” or Track & 245.33
~ two vehicles, excludes per diemn) Mobile Shop Trailer’ (w/fuel)
'(up to 4 people) Second Vehicle (w/fugl) : 91.93
FID 25% 32.94
Modified level D for 4 people 56.40
Expendables ' 73.55
7.A. Operation and Mainfenance Kit ~ 540.34 :
(2 person) ' FID 50% 65.88
Water level indicator 12.86
Qil-water probe ' 25% 10.50
Modified level I for 2 people 28.20
Vehicle (w/fuel) 91.93
Expendables - 73.55
Per diem (for 2 people) 257.42
7.B. Operation and Maintenance Kit ~ 397.53
(1 person) FID 50% 65.83
' Water level indicator " 12.86
Qil-water probe 25% 10.50
Modified level D for 1 person 14.10
Vehicle (w/fuel) 91.93
Expendables 73.55
Per diem (for 1 person) 128.71,
8. Free Product Recovery Kit 376.02 .
(1 pexsom) - Bailer (x2) 14.70
Hand Auger 11.04
Modified level D for 1 person 14.10
Vehicle (w/fuel) 91.93
Oil-water probé 41.99
Expendables 73.55
Per dier (for 1 person) 128.71
9.A. Piezometer or Remediation 648.74
Well Installation It Water level indicator 12.86
(2 person) FIDy 131.75
Hand auger 11.04
Oil-water probe 41.99
Modified level D for 2 people 28.20
"Vehicle (w/fuel) ' 91.93
Expendables 73.55
Per djem (for 2 people) 257.42
9.3. Piezometer or Remediation 505.93 ' :
‘Well Installation Kit - Water lovel indicator 12.86
{1 person) FID 131.75
Hand auger 11.04
(il-water probe 41.99 .
Medified level D for 1 person 14.10
Vehicle (w/fuel) 91.93
Expendables 73.55
Per diem (for 1. person) 128.71
Danrn 2 AF L 65 Herrdm e b BTt nQ rlndea ke AAATIA Farn



Florida DEP - Bureau of Petroleum Storage Systems - Petroleum Cleanup Preapproval Program
' Template Equipment Kit Rate Schedule

KIT _ TOTAL  CONTENTS ' USAGE RATE

10.A. Oversight Kit (with equip.) 373.23
(up to 2 people) FID 131.75
. Soil Sampling Devices' 36.76
Hand auger 11.04
Modified level D for 2 people 28.20
Vehicle (w/fuel) - 91.93
Exjiendables - 73.55
10.B. Oversight Allowance (no equip.) 120.13
{(up to 2 people) o , Modified level D for 2 people 28.20
Vehicle (w/fuel) 91.93
! S0il Sampling Devices in kits 1.A, 1.B and 10.A represent 2 credit for soil samples taken but not sent to lab and does
not duplicate devises that may be provided by the lab for dctual samples anatyzed per section 5.8.25 of the SOP.
Expendables
The items listed below are all included under the heading of “expendables” in the equipment kits. Although many of
these items are not expendable in the sense that you use them once and fhen throw them away, these items are indicative
of the numerous small and inexpensive items that are included in the kits as expendables. This list is provided as
gnidance s to the sorts of items that should be considered as coveied by the expendable charge in the kit.- Questions
tegarding specific items that are not listed should be directed to your site manager. '
The list of frequently used expendables includes the following:
Abserbent pads Galvanized wash tubs Rale
Alconox Garbage cans and bags ' Sample labels
Alyminum feil High pressure air line Sample preservatives
Asphalt/concrete patching material Tee and vermiculite packing Shovel
Bailer twine ) LEL filters Soil sampls jars
Calibration gases & standards Liquid hand soap Spray paint
Camera and flm Liquitiox. soap Sprayer botties
Cleaning brushes Nitrogen gas ' Step ladder
DI watet Nitryl gloves Stainless steel buckets/bowls
Drop cloths Paper towels Survey tape
Dry ice Particulate filter ‘ Tedlar bags
Duect tape ) " pH paper Thermometer
Blectrical engineers tool kit Pick axe ' Tool kit
Extension cords Plastic buckets : Traffic cones
Fire extinguishers Plastic sheeting " Transfer pipette .
First aid kits " Post hole digger ' Tubing - plastic/Tygon/garden hose
Flashlight - Pry bar _ Well caps/locks/ties (replacoment)
Fuel for light duty tools/equipment PVC fittings '
MOBILE SHOP/TRAILER

. Below are thekgeneral contents of the Mobile Shop (Truck or Trailer). The items listed are not all inclusive, butdo
represent the minimum items included in the Mobile Shop category. When the In-House RACKit is used, the items
listed below are not to be billed separately. )
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Florida DEP - Bureau of Petroleum Storage Systems - Petroleum Cleanup Preapproval Program

Small Tools

Template Equipment Kit Rate Schedule

Large Tools

Aux. Fnel Tank & Transfer Pump

Bull Float

Cement Finishing Kit
Chainsaw - Gas Powered
Chop Saw - Electric

Circular Saw - Electric

_ Drill — Blectic or 18V - 1/2"
Blectric Power Inverter - 3KW
Extension Ladder

Extension Cords - Heavy Duty
Framing Nailer

Fuel for Light Duty Tools/Equip

Grinder

Hammer Drill - Electric 1"
Heat Gun

LEL/Explosimster
Reciprocating Saw - Electric
Right Angle Drill - Electric 1/2"
Ropes/Cables/Straps

Step Ladder

Survey Equipment

Wet/Dry Vac - Industrial

M e & L

Alr Compressor — Electric (w/hosés)
Cement Finisher -
Cement Mixer
*Compactor
Concrete/Metal Saw - Gas Powered (w/blades)
Generator — Smalf (5-10 KW)
Jaclkhammer
Pressure Washer - Gas Powered (w/hoses)
Trash Pump - Gas Powered (w/hoses)

=3
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ATTACHMENT D



STANDARD BOMD REQUIREMENTS

Simultaneously with this delivery of the executed Contract document to the
County, the Contractor to whom the Contract has been awarded must deliver
o the County an executed Contract Bond cn the prescribed form or in Cash,
each in the amount of 100 percent (100%) of the total amount of the
accepted bid, as security for the faithful performance of, this Contract and
for the payment with. IF Cash is used in lieu of the bond, all terms and
conditions stipulated in the bond shall be just as applicable. The
Contract Bond shall have as the surety thereon only such surety company or
companies as are acceptable to the County and are anthorized to write bonds
of such character and amount in accordance with the following
qualifications'

(a) All bonds shall be written through surety insurers authorlzed te do
business in the State of Florida as surety, with the Jfollowing
qualifications as to management and financial strength according to the
latest (1986 or later) edition of Best's Tnsurance Guide, published by
A.M, Best Company, Oldwick, New Jersey:

Bond .Amount ‘ Best Rating

500,001 to 1,500,000 BV
1,500,001 to 2,500,000 A VI
2,500,001 to 5,000,CC0 A VII
5,000, 000 to 10,000,000 A VIIT
Over 10,000,000 A IX
(b) On Contract amounts of 500,000 or less, the bond provisions of

Section 287.0935, Florida Statutes (1985) shall be in effect and
surety companies not otherwise quallfying' with this paragraph may
optionally qualify by:

1. Providing evidence that the Surety has twice the minimm surplus
© and capital required by the Florida Insurance Code at the time the
invitation to bid is issued.

2. Certifying that the Surety is otherwise in compliance with the
Florida Insurance Code, and '

.3, Providing a copy of the currentiy valid Certificate of Authority
issued by the United States Department of the Treasury under ss.31
U.8.C. 9304-5308

Surety insurers shall he llsted in the latest Clrcular 570 of the
U.s. Department of the Treasury entitled ™“Surety Companies Accepted
on Federal Bonds”, published annually. The bond amount. shall not
_exceed the underwritiﬁg limitaticns as shown in this circular.

{c) For Contracts in excess of 500,000 the provisien of Section B will be

_adhered to plus the company must-have been llStEd for at least three

consecutive years, or holding a valid Certificate of Authority of at
least 1.5 million dollars and on Treasury List.

(d) Surety Bonds gunaranteed through U.S5. Government Small Business
Administration or Centractors Training and Development Inc. will

also be acceptable. éé;_éi



te} The attorney-in-fact or othex officer who signg a contract bond for
a surety company must file with such bond a certified copy. of his
power of attorney authorizing him to do so. The contract bond must
be counter signed by the surety's resident Florida agent.

Florida Statutes 255.05 provide for the following conditions to be made in
all Contract Bonds relating to public projects. The same conditions shall
be just as applicable for Cash used in lieu of the bond.

“wA claimant, except a laborer, who is not privity with the Principal
and who ™ has not received payment for his labor, materials, or
supplies shall, within forty-five ({45} days after beginning to
furmish 'labor, materials, or supplies foxr the prosecution of the
work, furnish the Principal with a notice that he interids to leok to
the bogd.fo: protection.

A glaimant who is not privity with the Principal and who has not
received payment for his labor, materials, or supplies shall, within
ninety (90) days after performance of the labor or after complete
delivery of the materials or supplies, : deliver to the Principal and
to ‘the Surety written notice of the performance of the labor or
delivery of the materials or supplies and of the non-payment.

No action for the labor, materials, or supplies may be instituted
against the Principal or the Surety unless both notices have heen
given., VNo acticn shall be instituted against the Principal or the
Surety on the bond after one {1} vyear from the performance of the

labor or completion of delivery of the materials or supplies”.

|
The Contract Bond or Cash used in lieu of the bond shall remain in forece
for one (1) year from the date of final acceptance of the work to protect
the County against losses resulting from latent defects in materials ox
improper performance of work under the Contract. If the County exercises
its option to extend the Contract period by one year, provided the
Contractor maintains the same prices as in the first contract period, to
protect the County against losses resulting from latent defects in
materials or improper performance or work under the Contract. '

The cost of the bond(s) shall be included in the Total Amount Bid. No
separate payment for the cost of said bond(s} shall be made by the County.

The required bond{s} shall be written by or through and countersigned by a

1icensed Florida agent of the surety insurer pursuant Lo Section 624,425 of
the Florida Stafutes,

In the event the Surety on the bond{s) given by the Contractor becomes
insolvent, or is placed in the hands pf a receliver, or has its right to do
pusiness in its State of domicile or the State of Florida suspended or
revoked as provided by law, or in the event ¢f cancellation of the required
hands by the Surety, the County shall withhold all payments until the

Contractor shall give good and sufficient bond({s) in lieu of the bond(s)
" exdcuted by such Sursty. ' co ' :

0
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_ M.[qmr'-que Counly '
Deparfment of Procurement Maridgement
Affiirmation of Vendor Affidavits

MiANE

o

I accordance with Ordinance 07-143 amending Section 2-8.1 of the Cade of Miami-Dade County, effective June 1, 2008,
yendors are required to complete a new Vendor Registration Package, including a Uniform Affidavit Packet [Vendor Affidavits
Form), before being awarded a new contfract. The undersigned affirms that the Vendor Affidavits Form submitted with the
Vendor Registralion Packoge is current, complete and accurate for sach offidavit listed below.

h Federal Employer .
Conlract No. : - {dentification Number (FEIN):

Coniraci Titte:

- Affidavits and Legislation/ Governing Body

1. | Migmi-Dade Counly Ownership Disclosure 6. | Miami-Dacde County Vendor Obligalion fa County
Sec. 2-8.1 of the County Code Section 2-8.1 of the County Code

2. | Migmi-Dade County Employment Disclosure 7. | Miomi-Dade Counfy Code of Business Ethics
Counly Ordinonce Mo. 90-133, amending $ection 2.8-1(d)(2) of the Article 1, Section 2-8.1(i) ond:2-11{b}{1] of the Cotnfy Code throygh
County Code 16) and {%) of the County Code and Counly Ordinance No 00-1 ’

omending Section 2-11.1{c) af the Counly Code

3. | Miami-Dade County Employment Drug-free Workplace 8 | Miami-Dade County Family Leave

Certification | Arficle V of Chapter 11 of the Counly Cotle
Section 2-8.1.2[b) f the Couniy Cade 5
4. | Miami-Dacde County Disabilify Non-Discrimination 9. | Miami-Dade County living Woge
Arlicle 1, Section 2-8.1.5 Resolution R182-00 amending R-385-95 _ Section 2-8.9 of the County Code
5. | Miami-Dade County Debarment Disclosure 10. | Miami-Dade County Domestic Leave and Reporting
Secllon 10.38 of the Counfy Cade - Arlicle 8, Section 11A-60 11A-67 of the Counly Code

The follbwin.g cettifications pertain to Architectural/Engineering Services:

i1. | Required Lisfing ofSUb:conf‘racfors and Suppliers on Counhl12 | Fair Subconfracling Policies Ceriificalion
Contracts Certification : Section 2-8.8 of the Counfy Code
Section 10-34 of the Counly Code

3. False Claims Ordinance
County Ordinance No, $9-152

Printed Name of Affiant Printed Title of Afdant signalure of Affiant

Name of Flrm ‘ Date
Address of Firm ’ _ State _ lip Cade

Notary Public Information

‘Motary Public - Stale of _ ~ _ County of
Subsctibed and sworn to {or offrmed) before me this _ day of, 2
jb‘y ' ' . ‘ ‘ He orshe Is personally known o me D or hos br’oduced idenilficatlon D

Type of ideniiﬁcmﬁon produced

Signoture of Notary Public ' . Seral Number

Print or Stamp of Notary Public Explration Datle @ ? Notary Public Seal
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EXHIBIT 2

~ Memorandum zum
‘Dater November 17, 2015 _ : | _

“ Tor Tara C. Smith, Director
- : Internal Services Department

" “Through: = Miriam Singer, CPPO, Sr. Assistarft I fho
a Internal Services eraﬁmenya Q By by
-“ ‘J‘ | ) | . X ) » 3 - _= \ 3 = . ) N ' .
 "From: - Julie B. Whiteside, A&E Consultant Selection Coordinator 88
- Chairperson, Competitive Selection Commiftee =~ 7 .

 Subjest: NEGOTIATION AUTHORIZATION
Regulatory and Economis Resources Department ,
Environmental Cleanup, Gompliance and Related Services
1SD Project No. E14-RER-03 '

The Compelitive Selection Committee (GSC) has completed the evaluation of the proposais
submitted In response to the above-referenced Internal Services Department (ISD) project
follawing the guidelines published in the Notice to Professional Consultants (NTFC).

ISD Project No.: E14-RER-03
Project Title: Environmenté! Cleanup, Compliance and Related Services
Scope of Services Summaryi The proposad scope of worl includes;

A. Performing environmental assessment and/or rehabllitation and related tasks, including,
but not limited to, drilling, surveying and mapping, and laboratory analylical services, at
Miami-Dade County owned or operated sites in accordance with Chapter 62-780 of the
Florida Administrative Gode (FAC), Chapter 24 of the Miami-Dade County Code, and all
other applicable regulations. : . v

B. Performing services related to the madiflcation, repair, removal, replacement,
‘installation, andfor abandonment of any underground or aboveground storage systems,
and related tasks, necessary for the investigation, prevention, or cleanup of
contamination, in accordance with Chapters 62-761 and 62-762 FAC, Chapter 24 of the
Miami-Dade County Code, and all other applicable regulations.

C. Performing services as design professional and duties related fo construction
management for environmentally related constructlon tasks related to A and B-above.

D, Performing other related enviroﬁmental work,‘not identifisd above, necessary for
investigation or prevention of potential or known contamination, for cempliance with
appllcable regulations, protection of the environment and public health, and for cleanup
of environmental contamination. o

Participation Restrictions: None

Minimum Experience and Qualifications: Nohe -

bl




Negotiation Authorization , _
Regulatory and Economic Resources Department
ISD Project No. E14-RER-03

Page |2

Term of Contract and Estimated Cast: Five (5) consultantsiteams of firms will be retained
under non-exclusive Professional Services Agreements (PSA), each for an effective term of
thrae (3) years. The County Mayor or County Mayor's designee has the authorlty fo extend the
contract duration with no increase in.the contract amount, for twe {2) consecutive, one (1) year
periods. The base contract amount, exclusiva of contingencies, is $3,000,000, per PSA.

The cost of services will be charged to the particular projects of the various Gounty Departments
requiring professional services. The Department requesting services for the specific project will
establish the funding source 4t the time the work order is issued. No work order will be issued
under the contract urless the specific County Department identifies appropriate budgeted funds.
County Departments may include, but not be limited to, Aviation, Water and Sewer, Public
Housing and Community Development, Parks, Recreation and QOpen Spaces, Regulatory and
Economic Resources, Public Works and Waste Management, and Transit.

Community Business Enterprise GoallMeasure: On January 26, 2015, Small Business
Developmeni (SBD), Internal Services Department (ISD), established a 15.00% SBE Goal -
A&E and 7.00% SBE Goal — G&5 for this solicitation.

Request to Advertise (RTA) Stamped by the Clerk of the Board (COB): May 21, 2015
‘Revision No. 1 to the RTA Stamped by the COB: June 22, 2015

Number of Proposals Received: Nine (9)

Name of Proposer(s): Please refer to the attached List of Respondents (LCRY). -

Firsf Tier Results: See attached First Tier Tgb‘ulation Sheet.

Second Tier Results: Not applicable. Based on the CSC's professional expertise the
information provided in the proposals was deemed sufficlent to determine the qualifications of
the teams. As a result of said dstermination and by a majority vote, the CSC decided to forego
Second Tier proceedings. ' ‘

Compliance: On Navember 3, 2015, Small Business Development (SBD) determined that the
second ranked firm, Stearns, Conrad & Schmidt Consulting Engineers (8CS Englneers), did not
meet the required 7.00% SBD Goal for Goods & Services (G&S). Pursuant to lmplementing
Order (1.0) 3-41, SCS Engineers was deemad Non-Compliant (see attached Compliance
Memorandum). Therefore, the sixth-ranked firm Cherokes Enterprises, Inc., was slevated into
the top five (5) ranked firms. '

Request for Appolntment of Negotiation Committee: Pursuant to Section 2-10.4(6) of the
Code of Miami-Dade County, 1SD hersby requests the County Mayor or his designee approve
the following Negofiation Committes, for the purpose of negotlating five (5) non-exclusive PSAs
for this solicitation with the top five (&) ranked firms:

Julie B. Whiteside, A&E Consultant Selection Coordinator, ISD, Nen-Voting Chairperson

Julie Balogh, Manager, Regulatory and Economic Resources Department

Wilbur Mayorga, Chief, Pollution Control Dvn., Regulatory and Economic Resources Department
Lee Casey, Chief, Technical Services & Environmental Affairs, Publlc Works and Waste
Management Department ' .

7



Negotiation Authorization

Regulatory and Economic Resources Department
ISD Project No. E14-RER-03

Page |3 :

Request for Authorization to Enter Negotiations: Pursuant to Section 2-10.4: (6) of the Code
of Miami-Dade County, it is hereby requested that the County Mayor or his designee approve
the selection of the following firms for negotiations, in the C8C’s recommended order -of
preference. See below:

TOTAL ORDINAL 8GORE
RANKING OF RESPONDENTS
SELECTION FOR PSA NEGOTIATION
FIVE AGREEMENTS WITH A
15% SBE GOAL A/E: 7,00% SBE GOAL G&S (EACH CONTRAGT)

ARCADIS US, Inc.

Adjusted Qualitative Points — 266
Ordinal Score — 4

Final Ranking — 1

AECON Technical Services, Inc.
Adjusted Qualitative Poinis — 244
Ordinal Score - 11

Final Ranking — 2

H.J. Ross Assoclates, Inc.
Adjusted Qualitative Paints —25Q
Ordinal Score — 13

* Final Ranking — 3

- AMEC Foster Wheeler Environmental & Infrastructure, Inc.
Adjusted Qualitative Paints — 248
Ordinal Score -~ 13 ’
Final Ranking — 4

Chorokee Enterprises, Inc.
Adjusted Qualitative Points - 251
Ordinal Score — 16

Final Rankihg — 5

The following teams will serve as the alternates:

CB&l Environmental & Infrastructure, Inc.
Adjusted Qualitative Points — 233

Ordinal Score — 21

Final Ranking - 6

Handex Consulting and Remediation Southeast, [.L.C
Adjusted Qualitative Points — 233

Ordinai Score — 23

Final Ranking — 7

v§




Negotiation Authorization S
Regulatory and Economic Resources Départrnent -
18D Project No. E14-RER-03

Page |4

Pursuant to the Cone of Silence Iegislétidn inc’luded in the Conflict of Interest and Code of
Fthics- Ordinance, and Section 2-11.1 of the County Code, the County Mayor or his designee
will report fo the Board of County Commissloners any of the following instances:

¢  When negotiations do not commsnce, or other affirmative ‘action is not taken, within
thirty (30) days of the CSC’s recommendation.

»  When the Cotnty Mayor or his designee’s recommendation to award or reject is not
made within ninety (90) days from the date of the CSC's recommendation.

If approved, the Negotiation Committeo is to proceed with the contract negotiations in
accordance with Section 2-10.4 (8) of the Code of Miami-Dade County, and submit the sighed
contracts ready to be presented to the Board of County Commissioners for final approval no
later than sixty (60} days from the date of this memorandum. Should negotiations fail with the
first or second ranked firms, approval is requested by way of this memorandum to initiate
negoliations with the alternate firm.

If a satisfactory agresment cannot be reached within the sixty (60) day peried, a report is
required to be prepared fully explaining all problems resulting from the negotiations. [f
negotiations are proceeding within a reasonable timeframe, then negotiations are to continue
and the report Is to be submitted upon completion. The final contracts and report.should be
sent to the Internal Sarvices Department, A&E Unit.

Approved:
ol fpn . __2fs

Directar, Internal Services

Attachments:

1  List of Respondents

2. First Tter Tabulation Sheet
3. Compllance Memorandum

co: Jack Osterhqlt, Deputy Mayor, Regulatory and Economic Rescurces Department Director

Competitive Selection Committee :
Clerk of the Board of County Commissioners

69



OCI Project Namae:

MIAMI DADE COUNTY
OFFICE OF CAPITAL TMPROVEMENTS

LIST OF RESPONDENTS

O€El Project No.: F14-RER-03
WMeasuras; 7% SBE (G&S); 156% SBE (A&E) .
Number of Agreements: 5
GCaontrack Type: PROJECT SPEGIFIC
Submittal Date: 07/27/2015

Submittal No:
Prirme Naime;

Trade Name:.

JI i

AMEG FOSTER WHEELER ENVIRONMENT &

INFRASTRUGTURE, ING.

Subs Narme.

a
b.
e,
d.

Submittal No:
Prime Name: HANDEX CONSULTING AND REMEDIATION

Trada Name:

MILIAN, SWAIN & ASSOCIATES, INC.
TRIANGLE SURVEYING & MAPPING, ING.
JAEE ENVIRONMENTAL SERVICES, INC.

ENGINEERED ENVIRONMENTAL
SOLUTIONS, INC.

2

SOUTHEAST, LLG

Subs Name

a.

-9 pew

o

=@

NOWA ENGINEERING AND
ENVIRONMENTAL LLC ,

J BONFILL AND ASSOCIATES ING.
MARLIN ENGINEERING, INC.
RADISE INTERNATIONAL, L.C.
RPACE ANALYTICAL SERVICES, INC.
JUPITER ENVIRONMENTAL
LABORATORIES, INC,

ENVIRO - DRILL, INC.

E.T.D., INC. D/B/A EARTH TECH DRILLING
CLARK ENVIRONMENTAL, INC,
MC DIRT MOVERS, INC.

FLORIDA CONSTRUGCTION TRANSRORT,
INC '

pmer_dpm_project_team  V04/25/2005

ENVIRONMENTAL CLEANUP, COMPLIANCE AND RELATED SERVICES

Frime Local Preference:  Yes

FEIN No.:

Trade Name

911641772

Subs FEIN No,
650094999
202254158
6850288079
850539901

Prime Local Preference:  Yes

FEIN No.:

Trade Name

70

203908158

Subs FEIN Na.
260347209

650)133646
650279601
6607856837
411821617
650618441

201010981
043643895
593061371
650997448
651143941

Page 1 of 5




MUAMI DADE COUNTY
OFFICE OF CAPITAL IMPROVEMENTS

LIST OF RESPONDENTS

0OCl Project No.: ET4-RER-03
Measures: 7% SBE (G&8); 15% SBE (A&E)
Number of Agreements:- 6 .
Contract Type: PROJECT SFECIFIC .
Submittal Date: 07/27/2015

Submitfal No: 3 Frinie Local Preference! Yes
Prime Name: STEARNS CONRAD & SCHMIDT CONSULTING FEIN Na.: 640913440
Trade Name: SCS ENGINEERS

‘Subs Name Trade Name Subs FEIN No,
a. HP CONSULTANTS ING. 270014034
b. LONGITUDE SURVEYORS, LLC P (3)S M, LLC 364551726
c¢. ENVIRONMENTAL MANAGEMENT E. M. C. QIL CQ. 592750234
CONSERVATION OIL CORP.
d. JAEE ENVIRONMENTAL SERVICES, ING, 650289079
a. TESTAMERICA LABORATORIES, INC. SFYERN TRENT 232919996
LABORATORIES, INC.
f. PACE ANALYT!CAL SERVICES, INC. 411821617
Submittal No: 4 ] Primie Locdl Preferencs:  Yes
Prime Name: LANGAN ENGINEERING AND ENVIRONMENTAL FEIN No.: 223167382
SERVICES, ING .
Trade Namea:
Stibs Name : Trads Name Suibs FEIN No.
a. NORTH STAR GROUP, INC, . - . 651042807
b, BND ENGINEERS, INC. 650421519
c. RADISE INTERNATIONAL, L:C. 650786837
d. E.T.D., INC. D/IB/A EARTH TECH DRILLING . . 043643885
e. ENGINEERED ENVIRONMENTAL 650539901
SOLUTIONS, INC.
f. PACE ANALYTICAL SERVICES, INC, 411821617
g. WORLD PETROLEUM CORP, 043683871
h. MCO ENVIRONMENTAL ING. ' 850071158
pmier_dpri_ireject_feam  VO4/25/2006 : Page 2 of 5
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MIAMI DADE

MIAMI DADE COUNTY
OFFICE OF CAPITAL IMPROVEMENTS

LIST OF RESPONDENTS

OC! Project No.: EM RER-03
: Measures: 7% SBE (G&S) 15% SBE (A&E)
Number of Agresiments: 5
Contract Type: PROJECT SPECIFIG
Submittal Date: 07/27/20158

Submlttal No: 5 Prime Local Preference:  Yes

Prima Name: H.J. ROSS ASSOCIATES, INC. FEIN No.: 680163389

Trade Name:
Subs Name Trade Name Subs FEIN No,
a. BUREAU VERITAS NORTH AMERICA, INC.  INTERCOUNTY 061689244
: LABORATORIES « UUSL, INC,
b, CES CONSULTANTS, INC. 660792884
¢, AVINO & ASSCCIATES, ING, 850053775
d. GCME, INC. 861140436
e, MCO ENVIRONMENTAL INC. 850071155
f. AGCUTEST LABORATORIES SOUTHEAST, 593260892

INC. _
Submilttal Ne: € ' Prime Local Preference:  Yes
Primne Name: ARGADIS U.S,, INC. _ FEIN No.; 570373224

Trade Name: ARCADIS G&M, INC.

" Subs Name Trade Name Subs FEIN No.
a. R.J. BEHAR & COMPANY, INC. . 650964070
" b. J BONFILL AND ASSOGIATES INC. , 650133646
c. SMART-SCIENGES, ING. 462397336
d. NUTTING ENGINEERS OF FLORIDA ING 591159182
e, ENGINEERED ENVIRONMENTAL : - 650539901
SOLUTIONS, INC.
f. PACE ANALYTICAL SERVIGES, INC. 411821617

pmar_dpm_profect tearn  V04/26/2005 : Page 3 of 5
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MIAMI DADE COUNTY
OFFICE OF CAPITAL IMPROVEMENTS

LIST OF RESPONDENTS

OCI Project No.: E14-RER-03
WMeasures: 7% SBE (G&8Y), 15% SBE (A&E)
Number of Agresments: 5
Contract Type: PROJECT SPECIFIC
Submittal Date: 07/27/2015

Submittal No: 7 : Prima Lacal Preference: Yas
Prime Name: CHEROKEE ENTERPRISES, INC. FEIN MNo.: 650891158
Trade Name: '

Subs Name Trade Nama - Subs FEIN No.

a. TERRA CIVIL ENGINEERING, LLC 2065856242

b, KIMLEY-HORN AND ASSQGIATES, INC, 580886615

¢, E SCIENCES, INCORPORATED 5936587002

d, TRIANGLE SURVEYING & MAPPING, INC. 202254156

e. PACE ANALYTICAL SERVICES, INC, 411821817

f. ECO SOLUTION GROUP, LLC ‘ 352405933
Submittal No: 8 : Prime Locdl Preference:  Yes

Prime Name: CB&I ENVIRONMENTAL & INFRASTRUCTURE, INC.  FEIN No.: 7705689932
DBA SHAW ENVIRONMENTAL, INC.
Trade Name: 1T CORPORATION (ITC)

Subs Nama Trade Name Subs FEIN No.

~ a, LONGITUDE SURVEYCRS, LLC . P(3)SM,LLC 364551726
b. HP CONSULTANTS INC, ' : 270014034
c. GES CONSULTANTS, INC, o 650792884 H,
d. ECO SOLUTION GROUR, LLC 362405933 o
e, FLORIDA-SPECTRUM ENVIRONMENTAL ~ FLORIDA ENVIRONMENTAL 203873182
SERVICES, INC.
f, E.T.D., INC. D/B/A EARTH TECH DRILLING 043643895
pmer_dpm_project_team  VO4/28/2008 : Page 4 of 5
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MIAMEDAD
MIAMI DADE COUNTY
OFFICE OF CAPITAL IMPROVEMENTS

LIST OF RESPONDENTS-

QcCl Project No.: E14-RER-03
Measures: 7% SBE (O4&S); 15% SBE (A&E)
Nurnber of Agreements: 6
Contract Type: PROJECT SPEGIFIG
Submittai Date: 07/27/2015

submittal No: 9 Prime Local Prefarence:  Yes

Prime Name: AECOM TECHNICAL SERVICES, [NC. F/K/A EARTH  FEIN No.: 952661922
TECH, INC. .
Tracde Nathe:
Subs Naine Trade Mame Stbs FEIN No,
a. URS CORPORATION SOUTHERN GREINER SOUTHERN_. INC. 522087894
b, ROBAYNA AND ASSQCIATES, INC. 592919073
¢. HP CONSULTANTS INC. . : ’ 270014034
d. BISCAYNE ENGINEERING COMPANY, INC, 590165220
a, MGCO ENVIRONMENTAL INC, 6500711545 -
f. ENGINEERED ENVIRONMENTAL 850538901
SOLUTIONS, INC.
g. RAIDER ENVIRONMENTAL SERVICES, INC. 651125306
h. E.T.D., INC. D/B/A EARTH TECH DRILLING 043643835
i, GEOVIEW, INC 593651879
_J. PACE ANALYTICAL SERVICES, INC. 411821617
k. TESTAMERICA LABORATORIES, INC. SEVERN TRENT 232919996

LABORATORIES, INC.

pmer_dpm_project leam  VO4/26/2605 : : : _ . Page 5 of §
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DATE: Novamber 3, 2015

TO: Miriam Singer, Senlor Assistant Diregtor
Infernal Services Department

FROM: Gary Harifield, Division Director
' Intemnal Services Department
Smill Business Development

SUBJECT: Compliance Review
Project No. E14-RER-03 N
Enviranmental Gleanup, Compliance And Related Services For Miami-Dade County Facllitles

Small Businass Development (SBD), a Divislon of the Internal Services Department, has completed its review of
ihe subject projact for compliance with the Stmall Business Enterprise - Architectural & Englneering (SBIEE/AE) and
{he Small Business Enterprise — Goods & Services (SBE/GS) Programs. The established measuras for the
subject project are a 15.00% Small Business Enterprise ~ Architectural & Engineering Sub-consultant Goal and a
7.00% Small Business Enterprise — Goods & Services Sub-consultarit Goal,

The Prafessional Services Divislon of the Internal Services Department submitted proposals from the [ollowing
firms for compliance review: Ames Foster Wheeler Environmental & infrastructure, Ine, #1, Handex Coensuliing
And Remediation Southeast, LLC #2, Steams Conrad & Schmidt Consuiting #3, Langan Engineering And
Envirenmental Services, Inc. #4, H.J. Ross Assodlates, [nc., #5, Arcadis U.5., Ine. #6, Cherolea Enterpriges, Inc.
#7, CB&} Environrnental & [nfrasiructure, Iric. #8 and AECOM Technlcal Services, Inc, #9 Below, Is the pre-award
compliance status and summary:

STATUS:
1. Amec FosterWheelsr Envlronrental & Infrastructure, Inc. #1 - Cornpliant
2. Handex Consulting And Remedialion Southeast, LLG #2 Cornpliant
3. Steams Canrad & Schrnldt Consulting (SC3 Engineers) #3 Non-Cornpliant
4, Langan Engineering And Environmental Services, (ne, #4 Compliant
§. H.J. Ross Associates, Inc. #b Compliant
6. Acadls US., Ino. #8, Cherckes Entetprises, Inc. #5 Corpliant
7. Chevokee Enterprises, Inc. #7 Compliant
8, CB&| Environmentaf & Infrastructure, Inc. #8 Cormpllant
9. AECOM Technical Services, Inc, #9 Compllant

SUMMARY;

Amec Fostar Wheelet Environmental & Infrastructure #1 submitted Lettars of Agreements (LOA) cemmilting
to utilize the following certified SBE/AE firms in safisfaction of the contracts 15.00% SBE/AE Sub-consultant Gosl:
Triangle Surveying & Mapping, Inc. to parform 15.01 {Surveying And Mapping — Land Surveying) at 7.00% and
Milian, Swain & Assoclates, Inc. fo perform 10,05 (Envirenmenta! Engineering — Contamination Assessment &
Monltoring), 16.00 {General Civll Englneering) & 17.00 (Engineering Censtruction Management) at 15.00%. Eagh
LOA was.signed by the prime and sub-consultants in agreement with the Information listed on each LOA. Armec
Eostgr Whesler Environmental & Infrastructure is in compliance with the Implementing Qrder of the SBEAE
rograrn, C S

Arec Foster Wheeler Environmental & Infrastructure #1 also submitted ihe required Schedule of Interit (801}
Affidavits committing to utllize the following certlfied SBE/GS fimms In satisfactlon of the conlract's 7.00% SBEMGS
Subcontrastor Goal: Millan & Associates, Inc. to provide environmental consultlng services (commiodity code
91843) at 15.00% and Triangle Surveying and Mapping, Inc. 1o provide ritapping services {(commedity code
96262) at 7.00%, Each SO| Affidavit was signed by the prime and subcontractors In agresment with the
Information lsted on each SO Affidavit, Ameo Foster Wheeler Environmental & Infrastructure is in compliance
with the Implermenting Qrder of the SBE/GS Program., .
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Handex Consulting and Remediatioh - Southeast, LLC Wheeler Environmental & lnifrastructure #2
submitted Leftars of Agreements {LOAs) cammitiing to utilize the following certified SBEJAE firriis In satisfaction of
the contracts 15.00% SBE/AE Sub-consultant Goal: J. Bonfill and Assoctates, inc. to perform 18.01 {Survaying
And Mapping — Land Surveying} at 3.00%, Marlin Enginearing, Inc. to perform 15.01 (Surveying And Mapping -

_Land Surveying) & 16.00 (General Civil Englneering) at 6.00% and RAD[SE Internallonal and LG fo perform 9.04
{Soils, Foundations And Materials Testing — Drilling Subsurface Invesligations & Selsmographlc) & 9.02 (Solls,
Foundatloris And Materials Testing — Geotachnical & Materials Engineering services) at 6.00%. Each LOA was
signed by the-prime and sub-consultants. In agreement withr the Ilnformation lsted on each LOA, Handex
Consulting and Rerriediation — Southeast, LLC Wheeler Environmental & Infrastriiciure is In complance with the
Implementing Order of the SBESAE Program,

Handex Consuiting and Remediation -~ Southeast, LLC Wheeler Environmental & Infrastruclure #2 also submiltted
the requlred Schedule of Intent (SOF) Affidavits committing to utllize the following certified SBE/GS firms in.
satisfaction of the conlracts 7% SBE/GS Subcontracter Goal; RADISE International, L.C. to provide consulting
services (commudity code 91800} at 5.00% and J. Bonfill and Assoclates, Inc. to provide land surveyihg services
{comimodity code 9646D) at 2,00%. Each S0 Affidavit was signed by the prime and subcontractars In agreement
with the information listed on each SOl Affidayit. Handex Consulling and Remediation — Southeast, LLC Wheeler
Environmental & (nfrastructure is in compliance with the lmplementing Order of the SBE/GS Program,.

Stearns Conrad & Schmidt Consulfing (808 Engineers) #3 submitted Letters of Agreements (LOAs)
. commitiing to utiize the following cerlifled SBE/AE firms In satisfaciion of the contracts 15.00% SBDEIAE Sub-
consuitant Goal HP Consultants Inc, to perform 16.00 (General Civil Engineering) at 7.50% and Longllude
Sutveyors, LLC to parform 15:01 (Surveylng And Mapping — Land Surveying) at 7.50%. Each LOA was signed by
fite prime and sub-consultanis in agresment with the information listed on each LOA. Stearns Conrad & Schmidt
Consylting (SCS Engingers) is iy compliance with the Impiementing Order of the SBE/AE Program.

Stearns Gonrad & Schmidt Consuifing (SCS Engineers) #3 also submitted the requirad Schadule of Intenit (sQh
Affidavit commitling to utilize Environmental Management Conssrvation Ol Corp., a non-certified SBE/GS firng lo
provide waste transport disposal remediation services-at 7.00%. 3CS Englneers did not mest the required
SBE/GS Subcontractor Goal becatse 8CS Engineers submitted an SOl Affldavit commiting to utllize a non-
cerfified SBE/GS firm (Environmental Management Conservation Qll Corp} to satisfy the centract's 7.00%
SBE/GS Subcontractor Goal. SBD notlffled SCS Enginesrs of its non-compliance with the Implementing Order for
the SBE/GS Program tn wriling an.Qctaber 27, 2015, 865 Engineers requesled a meeting on Oclober 27, 2016,
The Non-Complance mesiing took place on Nevember 2, 2016. Buring the meeting, 3C3 Englneers failed 1o
provide SBD with relevant Information which would enabled SBD fo reverse tie non-compllant determination, As
- s\ch, SCS Engineers is not in compllance with the Implementing Order of the SBE/GS Program.

Langan Engineering and Environmental Services, Inc. #4 submlified Lefters of Agresrents {LOAS) commilting
to utilize the following certifled SBEIAE firms in satisfaction of the contracts 16.00% SBE/AE Sub-consuitant Goal:
BND Englneers, Inc. fo perform 10,06 {Environmental Engieering — Remedial Acllon Plan Design), 16.00
(General Civll Englneering) & 17.00 (Englneering Construction Managarment) at 13.00% and Norih Star Group,
Inc: to perform 15,01 {Surveylng And Mapping — Land Surveying) at 2.00% Each LOA was signed by the prime
and sub-consultants In agreement with the information llsled on each LOA, Langan Englnearing and
Environmental Services, Inc. s In compliance with the (mplenenting Order of the SBE/AE Program..

Langan Engieering and Environmental Services, inc, #4 also submitted the required Scheduls of Intent (B0h
Affidavit commiitting to ulllize MGO Environmental, [nc,, 3 certified SRE/@S firm to provide remediation gervices
{commoadity code 92678) at 7.00% In satlsfaction of the contract's 7.00% SBE/GS Subcontractor Goal. The 301
Affidavil was slgned by the prime and subconiractor in agreement with the information llstad on the SO1 Affidavit.
Langan Englngering and Environmental Services, Ine. s in corpliance with the Tmplamenting Order of the
SBEIGS Program. _ o ' : '
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H.J. Ross Assoclates #5 submitted Lettara of Agreements (LOAs) committing to utlize the following cerfified
SBE/IAE firms In sallsfaction of the contracts 16.00% SBE/AE Sub-consultant Goal: GES Consultanis, Inc. to
patform 16,00 (General Civil Engineering) & 17.00 (Engineering Construction Managemea) at 10.00% and Avinoe
& Associates, Inc. to perform 16.01 {Surveying And Mapping - Land Survaying), 16.00 ({General Civil
Engineering) & 17.00 (Engineerlng Construction Manageimarif) at £.00%. Each LOA was sighed by {he prime and
sub-consullants in agreement with the information listed on each LOA. H.J. Ress Associates Is in compllance with+
ihe Implementing Ordar of the SBE/AE Program.

H.J. Ross Associates #6 also submitted the required Schedule of Intent (S01) Affidavit committing to utilize MGQ
Environmentat, Inc., a certified SBE/GS firm to provide remedialion services {commadity code 92678) at 7.00% In
satlsfaction of the coniract's 7.00% SBE/GS Subconfractor Goal. The SOI Affidavit was signed by the prime and
subcontractor in agreement with the information listed on the SOI Affidavit. H.J. Ross Associates is in compltance
wilh the Implernenting Qrder of the SBE/GS Program.

Arcadis U.S,, Inc. #6 submitted Letters of Agreements (LOAs) commitiing to ufilize the following certifled SBE/AE

firms in satisfaction of the conlracts 15.00% SBE/AE Sub-consultant Goal: R.k. Behar & Company, Inc. to perform
" 10.05 (Environmental Engineering — Confarnination Assessment & Monitoring), 16.00 {General Civil Engineering)
& 17.00 (Engineering Construction Management) at 8,00%, J. Bonfill and Assoclates Ine. to perform 15.01
(Surveying And Mappig — Land Surveying) at 2.00% and Nuling Engingers of Florida Inc. ta perform 10.06
(Environmental Englneering — Contamination Assessment & Manitoring) at 5.00%. Each LOA was signed by the.
prime and sub-consultants [n agreement with the information listed on. éach LOA.’ Arcadis -US,, Inc. is In
compllance wilk the Implementing Order of the SBE/AE Program.

Arcadls U.S,, Inc. #6 also submitted the required Schedulé of Intent (S0I) Affldavlls commmitiing to utlilze the
folfowlng cerlifled SBE/GS fitms in sallsfaction of the contract's 7.80% SBE/GS Subconiracter Goal; J. Bonfill and
Assoclates, ne. to provide land surveying seivices (commadily code 96460) at 2,00% and Smart-Sclencas, Inc.
to provide engineering consulting services (commedity code 91842) & environmental consuliing services
(commodlly code 91843) at 5,00%. Each SO Affidavit was signad by the prime and subcontractors in agresmeant
with the information listed on each SO} Affidavit. Arcadis U.S,, Inc. Is In compliance with thé Implementing Order
of the SBE/GS Program,

Cherokee Enterprises, Ine. #7 submitled Lelters of Agresments (LOA8) commitling to utllize the following
certiffed SBE/AE firms In satistaction of the contracts 15.00%. SBE/AE Sub-consultant Goal: Triangle Surveying &
Mapping, [nc. to petform 16.01 (Survaying And Mapping - Land Surveying) at 1.00%, & Sciences, Incorporated to
perform 10.06 (Environmental Engineering — Contaminatlon Assessment & Manitoring) & 10.06 {Environmental
Englneering ~ Remedlal Aclien Plan Design) at 2.00%, and Tetra Givil Englneerlng, LLG to perform 16.00
(Generat Civit Engineering) & 17.00 (Engineering Construction Management) at 12.00% . Each LOA was signed
by the prime and sub-consultants in agreement with the informatlon listed on each LOA. Cherokee Entarprises,
Tnc. Is in compliance with the Implementing Qrder of the $BE/AE Program. '

Cherokee Enterprises, nc. #7 also subiltted the required Schedule of Intent (801 Affidavit committing to ulilize
Eco Solulion Group, LLC, a certifled SBE/GS firm to providé remediation services (commiodily code 92678) at
7.00% in salisfaction of the contract’s 7.60% SBE/GS Subcontractor Geal. Tha SOI Affidavit was signed by the
prime and subcontractor in agreement with the information {isted on the SO Affidavit. Cherokee Enterprises, Inc.
#7 Is In compliance with the Implementing Order of the SBE/GS Frogram,

CB&] Enviranmental & Infrastructura, inc. #8 submitted Lalters of Agreements {LOAs) committing to ufilze the
following certified SBE/AE firms in satisfaction of the confracts 16,00% SBEAE Sub-consultant Goaf: Longitude
Surveyors, LLC to parform 15,01 (Surveying And Mapping — tand Surveying) & 15.03 {Surveying And Mapping —
Underground Utilty Location) at 7.80% and HP Consultants, Inc. to perform 16,00 {Genera] Clvil Engineering) &
17.00 (Enginsering Construction Management) af 7.60%. Each LOA was slgned by the prime and sub.
consuftants In agreement with the Information listed on each agresment. CB&! Environmental & Infrastructure,
ne. is In compllance with the Implementing Order of the SBEJAE Prograi.
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CB&l Environmental & Infrastructure, Inc. #8 also submitted the required Schedule of Intent (B8O} Affidavits
commltting to ufllize the following certifled SBE/GS frms in saflsfaction of lhe contracts 7.00% SBE/GS
Subcontractor Goal: Eco Solution Group, LLC. to provide remediafion services (commodity cods 92678) at 1.00%
and CES Consultants; Inc. to provide enviconmental consulling services (commadity code 918433, construction
management services (commodity aode 856117} & laboralery and fleld tesling services {commodity-code 96148) at
6.00%. Each SOI Affidavit was signad by the prime and subcontractors In agreement with the information Hsted
on each SOI Affidavit. CB&) Environmental & Infrastructure, Inc. is In compliance with the Implamenting Order of -
the SBE/GS Program,

AECOM Technical Services, lne. #9 submitted Letters of Agreements (L.OAs) commitiing to utilize the followlng
cortified SBE/AE firms in satisfaction of the contracty 15.00% SBE/AE Sub-censultant Geal; Robayna and
Assoclates, Inc. to perform 10.05 (Environmental Engineering — Contantinatlon Asssssment & Muonitorlng) &
10.06 (Environmental Engineering ~ Remedial Action Plan Design), 10,07 (Environmental Enginearing ~
Remadlal Aclion Plan Implementation/Operation/Malntenance), 16.01 (Surveylng And Mapplng -~ Land
Surveying), 16.00 (General Civil Englnesring} & 17,00 (Enginsering Constructin Management} at 8.00% and HP
Censultants, Inc. to perform 16.00 (General Civil Engineetlng) & 17,00 {Engineering. Canstruction Managermant)
af 7.00%. Each LLOA was signed by the prime and sub-consultants in agreerent. with the Information fisted on .
each LOA, AECOM Technical Services, Inc. fs in compliance with the Implementing Qrder of the SBEJAE
Program. '

AECOM Technical Services, Inc. #9 also submitted the required Schedule of Interit {SOl) Affidavils comimiting to
ufilizo the following certified SBE/GS firms In saltsfaction of the conlract's 7.00% SBE/GS Subcontractor Goal;
'Blscayne Englneerlng Company, Inc. o provide surveyor services {commadity code 92586) at 1.00% and MCO
Envlronmental, Ine, to provide remediation services {commodity code 92678) at 6.00%. Each SOI Affidavit was
signed by the prime and subcontractors in agreement with the informaticn listed on each 80l Affidavit, AEGOM
Techriical Services, [nc, fe in compllance with the Implementing Order of the SBE/GS Program.

SBD has verlfied that the aforementloned firms are not listed on the Goal Deficlt Make-Lip Repoﬁ as of Novernber
1, 2015, Additionally, a review of the Hislary of Vialations Report as of Ccteber 30, 2018 Indicates ihat the
aforemertloned firms do not have any open vialations, .

Pleass note that SBD has raviewod and analyzed thea subject project for compliance with the Small Business
Enterprise - Architectural & Engineering Program, as well as the Small Business Enterprise - Goods &
Services Program. The Professional Servicas Division of the Intertal Services Department is responslble for
any other lssues that may exist,

Should you have any questions o need any additional infarmation, please do not heshate to contact. Tyrone
White at (308) 375-3123,

er Julie Whiteside, 1SD
File
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Handex. Consulting and Remediation - Southeast, LG Wheeler Environmental & Infrastructure #2
submitted Lefters of Agreements {LOAs) commiiting to utilize the following certified SBE/AE firms In sailsfaction of
the contracts 15.00% SBE/AE Sub-consultant Goal: ). Bonfill and Assoclates, Inc. to perform 16.01 (Surveying
And Mapping - Land Surveying) at 3.00%, Marlin Engineering, Inc. to perform 1 5.01 {Surveylng And Mapplng -
_Land Surveying) & 16.00 {General Civil Englneering) at 6.00% and RADISE Inlernational and LG {o perform 9.01
{Soils, Foundations And Materials Testing — Driling Subsurface invesllgations & Selsmographic) & 9.02 {Solls,
Foundations And Materfals Testing — Geotechnical & Materials Engineering services) at 6.00%. Each LOA was
signed by the ptime and stb-consultants in agreement with the Information listed on each LOA. HandexX |
Consulting and Remediation — Southeast, LLC Wheeler Environmental & Infrastiuciure Is In compllance with the
implemaniing Order of the SBEfAE Prograrn.

Mandex Consulting and Remediation - Southeast, LLC Wheeler Environmental & Infrastruclure #2 also subrnittad
the raquired Schedule of Intent (SOI) Affidavits committing to ullfize the following cofifled SBE/GS firms In.
salisfaction of the contract's 7% SBE/GS Subscontractor Goal; RADISE international, L.C. o provide consulting
services {commodity code 91800) at 5.00% and J, Bonfill and Assoclates, Inc, to provide land surveying services
(commodity-code 96460) at 2.00%. Each SO) Affidavit was signed by the pritne and subconitactors in agreement
wilh the inforration llsted on each SO1 Affidavit. Handex Consulting and Remediation — Southeast, |.LC Whesler
Environrmanital & (nfrastructure is in compltance with the Implementing Order of the SBE/GS Prograra.

Stearns Conrad & Schmidi Consulfing (SCS Engineersj #3 submitted Letiers of Agreemsnis {LOAS)
commitiing to utiilze the followlng cerlified SBE/AE firms In sallsfaction of the coniracis 16.00% SBE/AE Sub-
consuitant Goal: HP Consultants Inc, fo perform 16.00 {(General Civll Engineering) at 7.50% and Longilude
Surveyors, LLG to perform 15,01 (Surveying And Mapping — Land Surveying) at 7.60%, Fach LOA was slgned by
the prime and sub-conhsultants in agreerment with the Informatfon listed on each LOA. Stearns Gonrad & Schraldt
Consulting (SGS Enginesrs) [s in compliance with the linplemanting Order of {the SBE/AE Program.

Stearns Conrad & Schmidt Consulting (SCS Enginears) #3 also submiitad the required Schedule of Intent (SOi)
Affidavit commitiing to utilize Environmenial Management Conservation Ofl Corp., a non-cerifiad 8BE/GS firm to
provide waste fransport disposal remedlation services at 7.00%. §CS Englneers dld not meet the required
SEE/GS Subcontractor Goal because SCS Engineers submitiad an SO Affldavit commliting to utliize @ non-
cerlified SBE/GS fim (Environmental Managament Conseorvallon Oll Corp) to satisfy the contract's 7.00%
SBE/GS Subcontractor Goal. BB nofifled SCB Engineers of its non-compilance with the Implamanting Order for
the SBE/GS Program in wrillng on. October 27, 2015, §CS Englnaers requested a maeting 81 Qctoher 27, 2015,
The Non-Compliance meeting took place on November 2, 2015. During the mesting, SCS Englneers falled 1o
pravide SBD with relevant information which would enabled SBD to reverse the non-compliant determination. As
such, SCS Engineers is not in compliance with the implementing Order of the SBEIGS Program,

Langan Engineering and Environmental Services, [nc. #4 submited Letters of Agreemants (LOAs) commltting
to utilize the followlng certifled SBE/AE flrms in satisfaction of the contracts 15.00% SBE/AE Sub-consultant Goal:
BND Engineers, Inc. to péfform 10.06 (Environmental Engineering — Remedial Action Plan Design), 16.00
(General CIvil Englneering) & 17.00 (Engineering Construction Management) at 13.00% and Norin Star Group,
Ine. to perform 16,01 (Surveylng And Mapping — Land Surveying) at 2,00% Each LOA was signed by the prime
and sub-consultants in agreement with the information listed on each LOA, Langan Enginesring and
Environmental Services; Ine. s It compllance with the mplemenling Order of the SBE/AE Program..

Langan Engineering and Environmental Services, Inc. #4 also submitted the required Scheduls of Intent (SOI)
Affidavit commitilng fo utilize MGO Environmental, Inc,, a certlfied SBE/GS firm to provide remediation services
(cormmodity coda 92678) at 7.00% in satisfaction of the contract's 7.00% SBE/GS Subtontractor Goal, The SOI
Affldavit was slgned by [he prime and subcontractor in agreement with the information fisted on the SO Affidavit,
Langan Englneering and Environmental Services, Inc. Is i1 compliance with the Implementing Order of the
SBENGES Program. : ‘ '
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H.J. Ross Assoclafes #5 submitled Letters of Agreements (LOAs) commifting to ulilize (he following certified
SBE/AE firms In salisfaction of the conltracts 15.00% SBEJAE Sub-consuitant Goal: CES Consultants, Inc. to
parform 18.00 {General Clvll Engineering) & 17.00 (Enginearing Construation Management) at 10.00% and Avino
& Associates, [nc. to perform 15.01 (Surveying And Mapplng ~ Land Surveylng), 16.00 (General Civil
Engineering) & 17.00 {Engineering Construction Management) at 5.00%. Each LOA was signed by the prime ang
sub-consullanis in agreement with the information listed on each LOA. H.J. Ross Assodiates Is in compliance with -
the lmplementing Order of the SBE/AE Program.

H.J. Ross Assoclatas #6 also submitted the required Schedule of Intent (S01) Affidavit cornmitting to utilize MCO
Environmental, Inc., a certified SBE/GS fitm to provide remedialion services (commodily code 92678) at 7.00% in
satisfagtion of the conlract's 7.00% SBE/GS Subconfractor Goal, The SOI Affidavit was signed by the prime and
subcentracior i agreement with the information fisted on the SO| Affidavit, H.J. Roas Assoclates is in compliance
wlith the Implementing Order of the SBE/GS Program.

Arcadis U,5., liie. #6 submitted Letfers of Agreements (LOAs) committing to utilize the following cerified SBE/AE

finms in satisfaction of the conlracts 15.00% SBE/AE Sub-consultant Goal: R.L: Behar & Company, Ing. lo perform
" 10.08 {Environmental Engineerlng — Confarnination Assessment & Monitoring), 16.00 (General Givil Enginearing)
& 17.00 (Engingsring Construction Managemeit) at 8.00%, J. Bonfill and Assoclates inc. to perform 16.01
(Surveying And Mapplng — Land Surveying) at 2.00% and Nulllng Engineers of Florida inc. to perform 10.03
(Environmental Engineering — Contamination Assessment & Monitoring) at 5.00%. Each L.OA was signed by the
prime and sub-consultants in agreement with the information Histed on aach LOA,"Arcadis -U8., Inc, is in
compliance with the Implementing Order of tha SBE/AE Program.

Arcadis U.S., [nc. #6 also subimitted the required Schedule of Intent (80|) Affidavits commlting to ulliize the
following certlfied SBEGS firma in satisfaction of the contract's 7.00% SBE/GS Subcontrastor Goal: J. Bontill and
Assoclates, Inc. to provide land surveying services (cotnmodity code 96460) at 2.00% and Smart-Sclencas, In¢,
to provide engineoring censulting services {(commodily code 91842) & environmenial consulting servicas
{commodity cade 91843) at 5.00%. Each SO Affidavit was signed by the prime and subcontractors in agrearnent
with the information listed on each SO Affidavit. Arcadls U:S,, Ine. Is In compliance. with the Implementitg Order
of e SBE/GS Program.

Cherokee Enferprizes, Inc, #7 submitied Letters-of Agreements (LOAs) committing to utllize the following
certlfied SBE/AE firms In safistaction of the contracts 15.00% SBE/AE Sub-consultant Goal: Triangle Surveying &
Mapplng, [nc. to perform 15,01 (Surveying And Mapping ~ Land Surveying) at 1.00%, E Sclences, Incorporated to
petfarm 10.06 (Environriental Engineering — Contarination Assessment & Monitoring) & 10,08 (Environmgntal
Englneering — Remedlat Action Plan Design) at 2.00%, and Tetra Chl Engineerlng, LLC to perform 16.00
(General Clvil Englneering) & 17.00 (Engineering Construclion Managementj at 12.00% . Each LOA was signed
by the prime and sub-consultanis in agresment with the Information listed on each LOA. Cherckee Entarprisss,
Inc. Is In compllance with the Iinplementing Order of the SBE/AE Program, '

Cherokes Enterprises, Inc. #7 alsa submitted the required Schedule of Intent (SO1) Afildavit commiiling to utiiize
Eco Solulion Group, LLC, a certitied SBRE/GS firm to providd remedialion services (commodity code 92678) at
7.00% in salisfaction of the contract's 7.00% SBE/GS Subcontractor Gaal. The SO Affidavit was signed by the
prime and subcontraclor in agreement with the information lsted on the SOI Affidavit. Cherokee Enterprises, 1nc.
#7 Is in compliance with the Implementing Order of the SBE/GS Program. '

GB&! Environmental & Infrastructura, ne. #8 submitted Letiers of Agresmants (LOAs) committing to utilize the
following cartified SBE/AE firms in satisfaction of the confracts 15,00% SBEFAE Sub-consuitant Goal: Longitude
Surveyors, LLC to perform 16.01 (Surveying And Mapping — Land Surveying) & 16.03 (Surveying And Mapping -
Underground Utllity Losation) at 7,60% and HF Consuitants, (he. fo perfarm 16.00 (General Civil Engineering) &
17.00 (Engineering Construotion Management) at 7.60%. Each LOA was slgned by the primge and sub-
consultants In agréement with the Information listed an each agreement. CB&1 Environmental & Infrastricture,
Inic. fs In compltance wilth the Implementing Order of the SBEAE Prograim.
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