MIAMIDADE

Memorandum

Date: July 23, 2019
To: Honorable Chairwoman Audrey M. Edmonson Agenda Item No. 8(A)(2)
and Members, Board of Co /Qﬁmnissi_on
From: Carlos A. Gimenez l——"‘:é
Mayor W
Subject: Resolution Appi:oving an AwardORecommendation for a Professional Services

Agreement for Baggage Handling Systems Services with Ross & Baruzzini, Inc.,
Contract No. E16-MDAD-02C

Recommendation

It is recommended that the Board of County Commissioners (Board) approve the attached resolution
awarding Contract No. E16-MDAD-02€ entitled: “Professional Services Agreement (PSA) for Baggage
Handling Systems Services” to Ross & Baruzzini, Inc, pursuiant to Section 2-10.4 of the Code of Miami-
Dade County. The total compénsation amount is $3,308,250 with a total contract term of five years and
no renewal options. THis recommendation to award has been prepared by the Miami-Dade Aviation
Department (MDAD).

This is one of three award recommendations for the provision of the same services under Project No.
E16-MDAD-02. The other two award recommendations, to JSM & Associates, LL.C and Vic Thompson
Company are on today’s agenda as companion items.

Delegation of Authority ‘

The authority of the County Mayor or County Mayor’s designee to execute, implement, amend and
terminate this contract is consistent with those authorities granted under the Code of Miami-Dade
County.

Scope
PROJECT NAME: Baggage Handling Systems Services

INTERNAL SERVICES

DEPARTMENT (ISD)

ARCHITECTURAL/

ENGINEERING (A/E)

PROJECT NO.: E16-MDAD-02

CONTRACT NO.: E16-MDAD-02C

PROJECT DESCRIPTION: The scope of services will include professional architectural and
engineering (A/E) services for design and evaluation of new and
existing baggage handling systems at the South, Central and North
Terminals  including  replacement, repair, expansions,
interconnections, and modifications of existing equipment,

- utilities, programming, and connections to existing systems.
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PROJECT LOCATION: Miami International Airport (MIA)

COMMISSION DISTRICT: District 6 / Commissioner Reb;aca Sosa

APPROVAL PATH: Board of County Commissioners / Section 2-10.4 of the Miami-
Dade County Code

USING DEPARTMENT: Miami-Dade Aviation Department

MANAGING DEPARTMENT: Miami-Dade Aviation Department

Fiscal Impact/Funding Source

FUNDING SOURCE: Aviation Revenue Bonds / Future Financing / Reserve
Maintenance / Operating Fund Multi-year ' '

2000000068 Miami International Airport —

Reserve Maintenance Projects $3,308,250
2000000095 Miami International Airport —

South Terminal Improvements $3,308,250
Operating Fund $3.308.250
TOTAL $9,924,750

(See Attachment A, “FY 2018-19 Adopted Budget and Multi-Year
Capital Plan, Pages 117, 127, and 128”)

OPERATIONS COST :

IMPACT: Not applicable as this is a PSA for A/E services

MAINTENANCE COST

IMPACT/FUNDING: Not applicable as this is a PSA for A/E services

PTP FUNDING: No

GOB FUNDING: No

ARRA FUNDING: No

PROJECT

TECHNICAL

CERTIFICATION

REQUIREMENTS: TYPE CODE DESCRIPTION
Prime 4.01 Aviation Systems — Engineering
Other 12.00 General Mechanical Engineering
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PROPOSALS RECEIVED:
SUBMITTAL DATE:
SUSTAINABLE BUILDINGS

ORDINANCE
(LO. NO. 8-8)

CONTRACT PERIOD:
OPTION(S) TO EXTEND:
INSPECTOR GENERAL (IG)
FEE INCLUDED IN BASE
CONTRACT:

ART IN PUBLIC PLACES:
BASE ESTIMATE:
CONTINGENCY/DEDICATED
ALLOWANCE (Section 2-8.1
Miami-Dade County Code):
1G FEE:

TOTAL AMOUNT:
SEA LEVEL RISE(Ord. 14-79):

Track Record/Monitor
DUE DILIGENCE:

Other 13.00 General Electrical Engineering

Other 17.00 Engineering Construction
Management

Four

QOctober 10, 2018

Deliverables involve technical services that include opportunities
for achieving Leadership in Energy and Environmental Design
(LEED) or sustainable measures.

Five years

None

No
Not applicable

$3,000,000

10 percent / $300,000
$8,250

$3,308,250

The impacts of sea level rise will be considered as part of the
design. '

Pursuant to Resolution No. R-187-12, due diligence was conducted
to determine the consultant’s responsibility, including verifying
corporate status and that no performance or compliance issues
exist. The following searches revealed no adverse findings for the
firm: Small Business Development (SBD) database, convicted
vendors, debarred vendors, delinquent contractors, suspended
vendors, and federal excluded parties list. The Capital

(3
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SBD HISTORY OF
VIOLATIONS:

MINIMUM
QUALIFICATIONS:

FIRM:
COMPANY PRINCIPAL:

LOCATION OF COMPANY:

PREVIOUS AGREEMENTS
WITH THE COUNTY WITHIN
THE PAST THREE YEARS:

RESPONSIBLE WAGES:

ASSIGNED CONTRACT
MEASURES:

MEASURES ACHIEVED
AT AWARD:

DBE SUBCONSULTANTS:

Improvements Information System (CIIS) database reflects six
evaluations with an average 3.4 rating out of 4.0 possible points.
(See Attachment B, “Contractor Evaluations Report”)

No violations on record.

It is preferred that the Prime consultant have a cumulative five
years of experience within the last 20 years designing and
modifying baggage systems at large hub United States airports or
airports with similar baggage handling systems as those existing at
MIA.

Ross & Baruzzini, Inc.

- Michael Zoia

7200 NW 19 Street, Suitc 305
Miami, FL 33126 ‘

According to ISD’s SBD “A/E Firm History Report”, Ross &
Baruzzini, Inc. has been awarded two Equitable Distribution
Program agreements with the County in the past three years with a
total value of $400,000. (Sce Attachment C, “A/E Firm History
Report”)

No

Disadvantaged Business Enterprise (DBE) A/E Goal - 20 percent

DBE A/E Geal - 20 percent

(See Attachment D, “SBD Project Worksheet and MDAD Minority
Affairs Compliance Review”)

Gartek Engineering Corporation — 10 percent ($330,000)
Jordim Engineering, LLC — 2.5 percent ($82,500)
Digital Building Services, LLC - 2.5 percent ($82,500)
Grindstone Group, LLC — § percent ($165,000)

(See Attachment E, “DBE Utilization Forms” and “Letters of
Intent™)

Y
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OTHER SUBCONSULTANTS:

MANDATORY
CLEARINGHOUSE:

CONTRACT MANAGER/
EMAIL:

PROJECT MANAGER/
EMAIL:

SELECTION PROCESS:

T.Y. Lin International

Not applicable

Felix Pereira
fpereira@miami-airport.com

Felix Pereira
fpereira@miami-airport.com

The Request to Advertise (RTA) was filed with Clerk of the Board
(COB) on November 3, 2016. Three separate revisions to the
original RTA were filed with the COB on February 24, 2017, May
5,2017, and May 11, 2018. The revisions to the RTA increased the
amount of the project and amended the number of Agreements
from two to three. A total of four proposals were received on
October 10, 2018. On November 27, 2018, ISD notified BNP
Associates, Inc. that its feam was eliminated from further
consideration for this solicitation due to their non-compliance with
the DBE Program provisions. On January 10, 2019, the First-Tier
meeting was conducted for the Competitive Selection Committee
(CSC) to evaluate the remaining three proposals. Based on the
CSC’s professional judgment, the information provided in the
proposals was deemed sufficient to determine the qualifications of
the teams. By a majority vote, the CSC decided to forego Second-
Tier proceedings and recommended the following firms, in order
of preference, for negotiation of three PSAs for the subject project.

JSM & Associates, LLC 277 3 1
Vic Thompson Company : 273 7 2
Ross & Baruzzini, Inc. 271 8 3

The Negotiation Committee was approved by the County Mayor’s
designee on March 1, 2019. (See Attachment F, “Negotiation
Authorization, List of Respondents and Tabulation Sheets™)
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BACKGROUND:

A\

i
Jack Osterholt
Deputy Mayor

The Negotiation Committee completed negotiations with Ross &
Baruzzini, Inc. and JSM & Associates, L1.C on April 3, 2019, and
with Vic Thompson Company on May 21, 2019.

Ross & Baruzzini, Inc. will provide professional architectural and
engineering services for design and evaluation of new and existing
baggage handling systems at the South, Central and North
Terminals.
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EY 2018 - 19 Adopted Budget and Multi-Year Gapital Plan

FINANCIAL SUMMARY

. Actual Aclual  Budget Adopted Tatal Funding Total Posifions
{dollars in ihousands) FY 1516 FY 647 Y1748 FY 1818 {delfars in thousands} Budget  Adopted  Budget  Adopted
Reverue Summary Expenditure By Program BY 718 FY1819 FY 1718 FY 1819
Aviation Fees and Charges 393813 379,778 30295 402,860 Strategic Area: Transporfation
Camyover 7i.002 106,181 82331 84,730
Commerciel Operations 573,003 TH 277405 279,753 Exacutive 4621 8,457 18 i5
Non-Operating Revenus B1,427 87,220 §7,000 87,000 Administralion 61,632 62,218 143 142
Other Revenues 30,647 19,268 29920 18,933 Business Retantion and 802 5,967 49 40
Rental Income 143480 180,278 148,024 149,707 Ravelopment
Total Revenues 994,452 1,014,463 1,010,884 1,022,983 Commerdial Operations 70415 74,707 .0 i}
- Facilities Development 19,800 22523 41 a
gs::;‘:‘r? Expendilures Facilies Management {20 126366 40 461,
Finance and Stral 12,821 13,719 68 74
?aliary 91407 92,769 99,663 101,836 Alrport Goncassia:yﬂuainass 0 2,094 0 g
i wge ag I G ol
Coniracius) Services B831 G703 106483 107087 'g°"'D'?pB“"‘e“‘“' gae EED 0 0
Other Operafing {11158 120186 159256 168,204 perations 45517 4AST0 %/ M5
: . ! Policy Advisement 9,385 9,721 4] a0
Changes for County Sarv_lcas 78,254 84,118 an6d5s 97254 Public Sefety and Secuity 30.013 £7.008 " 123
Grenls to Quiside Organizellons 0 g 0 o Toto Operaling Evpenditves 48411 316867 1386 140D
Capilat 4156 334 4645 3083
Toisl Operaling Expenditures 415,853 428,574 408411 516,957 '
Non-Operating Expenditures
Summary
Transfers 472716 AB4,68T 427,743 418,143
Distributicn of Funds In Trust 0 Q L] 0
Debt Senice 0 0 0 8
Dapreciallon, Amartizations and 0 0 0 0
Deplefion
Resarve 0 i p4,730 67,883
Totat Non-Qperating Expendilures 472716 481697 51 2473 506,026
SELECTED ITEM HIGHLIGHTS AND DETAILS
{doflars in thousands}
Line tem Highlights Actual Actual Budget Actual Budget
FY 15-16 FY 1647 FY 17-18 FY 1748 FY 18-19
Advertising 722 760 1,039 aeb 1,182
Fuel 762 906 1318 1,276 1,283
Overlime 4184 5,182 4,146 3533 4 457
Securlty Services 7,063 6,202 8,657 9,071 8581
Temporary Services 188 97 50 18 50
Travel and Reglstration 321 388 829 351 898
Utilities 48,251 47 541 52,710 48,717 50,372
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EY 2018 - 19 Adopted Budget and Multi-Year Capital Plan

MIANS INTERNATIONAL AIRPORT - PAS

SENGER BOARDING BRIDGES PROGRAM

PROJECT #:

2000000590

DESCRIPTION:  Replace 34 Passenger Boarding Brdges (PBRs) and essocatad equipment at cancoursas O, E, F, and G within the next
§ years
LOCATION:  Miami Intemationa Airport District Located: §
Unincorporated Miam-Dade Ceunty Dlstrict{s) Served: Cauntywide
REVENUE SCHEDULE: PRIOR 201809 201820  2020-21 aof2z 02223 202324 FUTURE TOTAL
Avialion 2016 Commercial Paper 4,882 0 0 0 o 0 0 | 4,882
Aviation Passengar Facility Charge 0 1,487 25,787 16,045 1,528 20,453 0 0 £5,300
Future Financing 0 7,668 4 0 a . Q 0 ] 7,668
TOTAL REVENUES: 4,882 8,155 25,787 16,045 1,528 20,453 0 0 77,850
EXPENDITURE SCHEDULE: PRIOR 201819 2019-20 2020-21 o022 20223 202324  FUTURE TOTAL
Construction 1,966 9155 25187 16,045 1,528 20,453 0 0 74,934
Pianning and Design 2918 0 0 1] 0 4 1] 0 2816
TOTAL EXPENDITURES; 4,882 9155 -25,787 16,045 1.528 20453 0 ¢ 77,850
MIAMI INTERNATIONAL AIRPORT - RESERVE MAINTENANCE PROJECTS PROJECT # 2000000068 %
DESCRIFTION:  Pravide funding for variaus unusyal andfor extraordinary profects inciuding, but nat fimitad {0 maintenance, repairs,
renewals, andfor replacement, replace [T equipment; fund miscallaneous enviranmental prejects, paving rehabiftztion,
elevatar mademizafion, Concaurse H restrooin renovations, roofing repairs, switch gear raplacement at Cancourse G,
and fize man replacement at buildings 830, 891, and 886
LOCATION: ~ Miami Infemational Arport District Localed: ]
Urnincorporeted Miaml-Dade County District(s] Served: Cotntywide
REVENUE SCHEDULE: PRIOR 201818 201820 2020-24 202122 2022-23 202324  FUTURE TOTAL
FDOT Funds 230 4,538 ] 0 1] 0 0 0 4,765
Federal Aviation Adminisiraian 3147 0 ] 0 0 0 0 0 31427
Reserve Maintenance Fund 38,800 80,465 77,000 77,000 71,000 77,000 a ] 427,265
TOTAL REVENUES! 42,157 85,000 77,000 77,000 71700 77,000 ] 1] 435,157
EXPENDITURE SCHEDULE: PRIOR 204819 201920 2020-24 2021-22 2022.23 202324  FUTURE TOTAL
Construction 41,395 83,800 75,800 75,800 75,800 75,800 0 ] 428,385
Planning and Desidn 762 1,200 1,200 1,200 1,200 1,200 0 0 §,762
TOTAL EXPENDITURES: 42,157 85,000 77,000 77,000 77,000 77,000 0 1] 435157
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FY 2018 - 19 Adopted Budget and Multi-Year Capital Plan

MLAMI INTERNATIONAL AIRPORT - SOUTH TERMINAL IMPROVEMENTS PROJECT # 2000000095 w
DESCRIPTION:  Enhance MIA's soulh terminal baqgage handling system; replace roof in Concourse H; rencvate Concourse H Lo fnclude
conversion of gates Hi2, H14, and 15 from domestic only getes to intemalional capable arivai gafes; and modify gate
H45 to sccommodata A-380 Aircraft to susfaln girport growlh and flexibility
LOCATION:  Miami Internationst Airport District Located: 6
Unincaporated Miami-Dads County District(s) Served: Countywida
REVENUE SCHEDULE: PRICR 201819 2019-20 202021 2021-22 2022-23 202324 FUTURE TOTAL
Aviation 2016 Cornmercial Paper 66,798 23 378 0 ] 0 0 ] -0 20,176
FDOT Funds 806 11,360 10,500 5172 8,967 124 0 0 365,349
Federat Aviation Adminlefration 3,369 0 ju 0 i 0 ] ] 3,389
Future Fnancng 0 8,644 78,168 41,833 3,104 15,100 1] ] 174,848
Transporiation Securily Administration 51,213 49,948 0 0 a 0 0 ¢ 101,161
Funds
TOTAL REVENUES: 122,208 93,330 88,668 47,605 36,994 15,224 ] 0 406,424
EXPENDITURE SCHEDULE: PRIOR  2018-19 2018-20 2020-2 2021-22 202223 202324  FUTURE TOTAL
Ganstruction 97,581 00,564 84,236 46,519 30,991 15,224 ] 0 374,105
Planning and Deslgn 24,655 2,145 4432 486 0 0 0 1] 32319
TOTAL EXPENDITURES: 122,206 83,330 88,6068 47,005 30,091 15,224 0 0 406,424
TIAM (NTERNATIONAL AIRFORT - SUPPORT PROJECTS PROJECT # 2000000790 h—]
. DESCRIPTION:  instell pre-condiioned gir equipmen in concawrss G; nstall Forelgn Object Detection (FOD) Detection System; Instal
parking guidance system at MiAs parking yarages; install a smoke evacyalion system in the saulh temminal; and design
and install central terminal elosed-circiilt TV system
LOCATION:  Miaml Intemational Aimort District Localed: 6
Unincarparated Miami-Dade County District{s) Served: Countywide
REVENUE SCHEDULE: PRICR 2018-1% 204920 2020-21 2021-22 202223 2023-24  FUTURE TOTAL
Aviation Revenua Bonds 833 5028 7,796 8,303 0 0 0 ] 22,960
Double-Barreled GO Bonds 4,000 4 588 4,589 1} il 0 0 ] 10,177
‘FDOT Funds 53 2128 i 0 i} ] 0 ] 218
Fedaral Aviation Administration 7 0 4 0 0 0 0 4 7
TOTAL REVENUES: 1,993 12,544 12,386 8,303 [\ 0 0 0 35,325
EXPENDITURE SCHEDULE! PRIOR 2048-18 2048.20 202021 202122 2022-23 202324  FUTURE TOTAL
Ganstruction 1,778 12,644 11,922 3,303 0 0 0 0 34,648
Planning and Design 214 0 463 0 0- 0 b 0 877
TOTAL EXPENDITURES: 1,993 12,644 12,385 8,303 0 0 i3 35,325
128 V7
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CIIS - Contractor Report - 170 Friday,

Dept
AV

AV
AV

AV
PR

sP

Contract Type
EDP-AV-S-EF-  EDP
534

EDPR-AV-2011-8- EDP

1.1

EDP-AV-201i- EDP
B-1
MIA-Z7EA PsA

EDP-PR-403101 EDP
04 002

EDP-$P-
07.047-2

EDP

Contractor J Arghilect Name
ROSS & BARUZZINI ING

ROSS & BARUZZIN, ING.
ROSS & BARUZZINL INC,

ROSS & BARUZZINI, INC.
ROSS & BARUZZINI ING.

ROSS & BARUZZIN, INC.

Dalg Rater
B/6/2014 Ralph Cutie

872014 Raiph Culle
872014 Raiph Culie

B/12/2014 Ralph Culie
9/17/2044 Li Gurau

May 31,2019 - 1:22:01 PM

1/23/2009 James P, Fetreita

Evaluation Count; 6  Conlractors: 1 Averaga Ev

aluation: 3.4

/>’

Page 1 of 1

5. Capital Improvements Information System
Contractor Evatuations Report {All Gontracts}

Pearlod
Interim

Intesim
Interim

Gompletion of construction
Project conclision of closeout

Completion of eludy or design

[
=

I.

(=

=
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MIAMI DADE COUNTY
Small Business Development

AKE Firm History Report
Fromy: 05/01/2016 To: 05/31/2019

DEPARTMENT OF
MU CEWLOPMEEN]

PRIMES

FIRM NAME: ROSS & BARUZZINL, INC.
7205 NW 18th St, Suite 501
Miam, FL 33126-0000

¥

3

120147207 $200.000.00

ENP-AV-S-2017-LV
MDAD LOW VOLTAGE INFRASTRUGTURE SYSTEMS
—_—re—
$200,000.00

DBDREZIZ_E v2077RA

« [ndicales closed or expired confacts
Disclalmer; Payments shown may not reflact cuwent information Page 1
Ver: 1

Eriday, May 31, 2019

vz
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Small BisinessDevelopment Divisio

Project Workshest
Project/Contract Tifle: BAGGAGE HANDLING SYSTEMS SERVICES Reteived Dite: 06/06/2016:
Projeet/Coptract Nou E16-MDAD-02. Funding Sourcer S | o
Dipariment: AVIATION AIRPORT IMEROVEMENT
Estitaated Gost of Project/Bid: $%.000;000.00 POOL -Resubmittal Date(s): 01/272017

Description of-PipjectiBid: The.projact inyolvesdesigtrend syaluation of new and eiving baggegn handling syszmyat South; Central and Norf Teeminalsiboliding Q6/0672017
mpiz.mumt.-replir-and modifications of cxisting equipment, utititivs, programming; connectons 1o kg systeins, TSA:zut fupestoas);
tucting: [tis proferred that the rime-copmltant baves cumnlative (S)ygm.mpticnmﬁlhih the last'(20)-years designing and modifying 67082017
bageage sysomsiat ke hob US airports it Gioilar bis gt pndltig, systiis ag t1ss SAIIg BLMLA. The.selectid prima Aiistied » .
o o] Seivicos Agfofment undex1SD Piujeds Ny KIS MDAD-02: Tetrrinal Opfirslzadon Program {TOP) Projeck Suppart Sovices  02/1572018
will bﬂ.'pi'fﬂ\lfﬂﬂi ﬁfﬂ‘ﬂpﬁ'ﬁﬂpﬂﬁu Grllﬂ'l'ﬂ'biﬂjﬂ 0471242018

Meagine Program  GualParent
Goal DBE 20.00%

“The Misti Dade County Aviation Pepactment sbiitted s Broject Wik Stite forprojeut #E16 “MDAD-02 indicating 23%.DBE Goil o be
gpproptiate far the following; Teghoieal Categories: G eneiil Mechanical Engingeringrat 594, Gemepal Blectridel-Anpindizing al 5% and Engincaring

Construction Mansgenentat 10%

"This project will aweed Thiree (3) Professionsl ServiceAkrecaionts (PSA) yahed at Three-million dollafs. {53,060,000:00) for syt estimated Lotal project
amouit of Ningmillion dotiacs (59,000,000:00. :

00-General Electrical Engincedog, 1700-Engineeritg Construstiy on:Menagement

" poxhical Category; 1260-Genotsl Mechavical Bngnecring; 13

: . 4 of Hems -

! gublrade Cat FefimaiedValwe 1B Bid  Availability

 GENERALMECHANIGAL ENGINEERING DBE 545000000  5.00%

- ENGINEERING-CONSTRUGTION MANAGEMENT DEE $450,000.90 5.00% ;

,GENEHAL ELECTRICAL ENGINEERING DEE $900,000.00  10:00% ’

L e y — 1
Total: $1,800;000.00 20.80%

Living Wiges: YES D NO
Résponsibie Wiigies:  YES [~

Responstble. Wages and Benefits applies fo.ail corstruction projects over:$1 00000 thai do rot uilize Sfederal fimd. For federully fundsd projects,
unjess probiblied by federal orslatelaw or disallowed by a govermmental funding squreeythe HIGHEAR wage hetween Davls, #g_q:gmqnd'ﬂespamib!e
Wages and Benefits shall-apply. .

Ter-1 SetAside: Tier 2 Set Aside
i Set Aide Level 1 “Level 2 <7y Level 3 .

_ Bid Preference!

Trade Set-AsideMCC) Gosl rd

‘No Measure: Pefeited Selection Factor !

oW D j Vil j’/;%{v@‘

—

L e

‘ OBORDOYDAZLTGUE2E




Memorandum %‘m"‘ﬁ“"‘a

Date: Novgtnber 20, 2018

To: Amado Gonzalez
Internal Seivices Depaiment (18D)

M(%;, r e

From: ; ton L/Collins

it MDAD-Minority Affairs Division

Subject: Projech: Baggage Handling Systems Seniges
Project Np; EﬁTB«MD.‘\D-UZ
DBE Complianos Review

The Minarity Affairs Division has completed its compliance review of the above-referenced
nroject for rompliance with the, Disadvantaged, Business Enterprise (DBE) Program as per the
raquirements of the Code of Fedsral Regulafions (49 CER Part 26). The contract measure
applicabls fo this project is DBE Sub-Conswiting goal of 20.0%.

On November 18, 2018, the Minority Affairs Division received from 1SB Stratedic Procurement
Division, a list of Respendents and proposal documents of four (4} firms (Enclosuré 1). We
teviewed the FAA DBE Bid Forms in fight of ihe DBE Spectal Provisions, Article 03, DBE
Participatior, Section E{3) provided vdth the RFP, that stipuldtes:

~Fajiure to submit DBE Utflization Ferm/Lefters of [ntent (Exhibit A), Gontract Parficipation
Form (Exhible B), Bidder's List {Exhibt C), DRE Goal Waiver Request Form (Exhibit B, if
needed), ahd DBE Unavailabliiy Certification (it needed) by a deadline of Bid Submittal of a5
speciied by fhie Gontracting Officer, may result iri rejection of the hid/offer.”

in Summary: The three {3) Respondents noted in Table 1 met the required DBE goal of 20.0%
and submitted the hecessary DBE jorms except ane (1) firm BNP Assooiates didn't cornmit
DBE participation goal (Eticlosure 2): ,
- DBE Utilizafion Form/Letiers of Intent (Exhibit A),
. Contract Participation Form (Exhibit B),
. Bidders List (Exbibit €),
. Proof of DBE Certification Fiorida {Enclosure 3)

\We have verified with Florida Unified Caftification Program (FYCR)_ database that the
certifications for the DBE firms are curent and valid. If any of the DRE firms listed on the
Contractor Patticipation Ferm 88 DRE are found net to be efighle after award, it must be
substifuted in aceordance with Section V of the DBE Participation Provisions contained in the
project docurients. .

/7
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3

e o e
_ G o R -
8NP Associates G, 20.0% 0% | o% | NotRespersive 5%
JSM & Asgociates; LLE, 20.0% 20.0% 100% | Respansive ?’%7:%

_Respondents {in alphahetiml)

i s

Ross & Baruzzint, loc. 20.0% 20,0% ) 100% | Respansive
Vit Thomsen Eompany: 20.0% 40.0% 200% | Responsive

T

* sgurée! MDAD- Minority Affalss,

Pleage nofe that Minofity Affalrs staff only reviewsd and dddressed compliance with the DBE
Program.

Should you have any questions or reed addifional information, please contract me at (303)
R76-7221 or Abébe Tecls at (308) §76-7386.

Enclosures {3)
o

A. Tecle
Project File

id
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Attachment E

DBE Utilization Forms and Letters of
Intent
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EXHIBIT A~ HEEY o/2/2014
" DBEE Utlifzation Form
Forms 1 &2 Demonsta'aﬂnn of Good Faith Effarts

FORM 4t DISADVANTAGED BUSINESS ENTERPRISE {DBE) UTILVZATION

The Lndersigied bidder/fferor has satistied the raguirements oF the bld speplficgiion in the followlng
mérer {pleasq chedh hye apphoprate Bpace). :

- Theblddesfofferor s coramitted to a rinlmurh of 20 o DBE uliiization’in fhis.Coiteact,

. The bidderfolieror {f unzble ta meet the DBE gosl of ¥, 1s comtnitied 1o & minimm of

w, DBE uillization on this contract and submits dosusmentation dsmonstrating good falth

efforis. Actiond constititing svidenge of good faith efforis ate described In Appendt: A lo 49 CFR
Pat 38, Section 26,53 and request for wialver Exhiblt D. :

Neme of biddesfotferar’s fint: Ross & Baryzzin, ihe, (Ross & Baruzzin)
Actioss: T200 NN 19th Street Sulte 305

City: Miam{ state: _F- 7 33126
“Telephohe: (306} 477-B338
State Registration No. 25pd07302564 (FEPEY: Certificats of Aulhorization: #26384
By: ﬁ/’jo . Tiie: SV €00
(Slgnature)
Iheh A, Osmen Date; 1042018
{Print Name) .
- FORM 22 LETTER OF INTENT

Narne of DBE firm: Garlek Englneering Goporation

Addresa: 1210 S\ a8 Yerraos

City: Migml ] Stale; Plorda__ Z'p: 32165

Telephona: (305 286-B957 .

Description of werk 1o be performed by DBE fim: Mechanical, Electical, Plutnbing, & Flie Profeciion Engineering

]

"The biddetofferor 1& g_ﬂmmmed {o ufiizing the above named DRE firm fof the work described above, The
estimated Barceniage value of this work I8 10%_ .=

AFFIRMATION:

The above nagned DBE flim
as stated above,

s thal it Wil performuihe porilon of he sonitast for the estimated BETEER

Vice President
By:

P

Slaneye) VY {Title)
tfthe biddatfoffetor does npt receive award of the contract, anY and all repiesentations Inthis
{_etfer of Intent and Afficmation ghall ba null and void.

Tﬁiiﬁrﬁ?ﬁﬂﬂ"—ﬂﬁﬁl’ﬁs‘iﬁé’,ﬂ:iﬂﬂﬁ@'ﬁé‘.‘ﬁﬁ&ﬁf@?ﬁﬁﬁﬁ:ﬁﬁ
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EXHIBIT A- Zelised 9/2/2014
: DEE Utlization Form
Forms 1 %2 Demonstratioh of yood Faith Efforts

FORN 1: DISADVANTAGED BUSINESS ENTERPRISE (DBE) UTILIZATION

The undersigned bldderlofferar has safisfled the requirements of the bid spetification In the foflowing
ianner [pleass check the appropriate space) '

- Thebidderfofferar is cammitted 1o & minimwm of o, DBE utiization In this Contract.

e

- The biddar/offeror (f uneble to rheet the DBE gosal of 9, s commitied to a minimum of

o DBE ulilizaflon on fhls contract arid submits Rocumantation demensirating good faith

=fforts, Actions consiiuting evidende of godd falih efforts are described fn Apperidix A 16 48 CFR
Parl 26, Sectlun 2668 and request for walvar Exhiblt D

Narge of bidderofferar's firm: Ross & Bauzzin), Inc. {Ross & Banezzinl}

Address: 7200 NW 180 Street, Sutte 305

C-lty: Wlami Stats; FL Zip'. 23126

———

Teteptiones 505! A77-8338

State Reglstration No. ME)} Cantifivate of Authortzation; #26394

by, FH O - Tite: SYP» €T
(Slgnaturs}
fhab A. Osman Date: 10/412018
(Print Nams) .
FORM 2: LETTER OF INTENT

Name of DBE firm: Jordlim Engfneerlng, {£C

~

Gly: Mol State: _Floriga  Zip: 23188
Telephona: {305) B78-4525 ‘
Desciption of work fo be performed by DBE fimm: sfruciural Englheering, GM, and Inspactiors

he bidderfofferor is pommified jo ulliZng the abeve named DBE flrrn for fhe work desqribed above, Tha
estimated Hercertags valie of this work is 2.5% o )
AFFIRMATION: .
. The gbov e Tt feuad i form the portion of the cantract for e estimated f¥reent
s st¥ed FDOVE. 2 N ’
‘By: o pregident
(Title)

if the bidderfofferer does not re ¢ award of the contract, any and all representations In this

Letfor of Intent and Aftirmation shall b2 ruti and void.

f@iﬁftéiifﬁﬁﬁﬁhﬁiﬁié?'f.i?fi.‘f’ﬂ.l!‘il‘ﬁﬁiﬁiﬁiﬂﬁﬁﬁﬁé-*ﬁ‘r'r.i".s‘i"

Chry Ut
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ATIBNAL &IRPERT

]
EXHIBIT A— Reflsed 9/2/2014
pPBE Utilization Form
Forms 1 &2 Permanstration of Good Faith Efforts

EORM 1: DISADVANTAGED BUSINESS ENTERPRISE (DEE) UTUZATION

The undersigned bldderfofferor bas satisfied the requirements of the bid specification n tha following
mannet (pisase check the appropriate space).

. Thé bidder/offeror i§ corfirnitied to & minlmum of 20 o DBE ufllizationin {his-Contract.

- The bidderlofjeror {f unzble to meet the DEE goal of o s cotiiltted o & minlraum of
% DBE utlizafien on tHs qontract and submils Joommmentation deniotisiraling good faith
afforts. Actions constiuting evidence of gond falth efforis are desoried in Appendik At 48 CFR
Part 26, Seclion 26.63 and request for walver Exhiplt b, . -

Narae of bldder/offeror’s firm: Ross & Baruzzinl, nc. {Rosé & Baruzzint)

Address: 7200 N/ 19t Stract; Stite 305

Cuy: lsﬂElm1 ‘ Siate: FL Z‘P: 33126

(306) 477-8338

Telephone:

State Registrailon No. 228201002583 (FBPE); Ceriificate of Authorization; #26394

ny._ FHAO it SYP O
{Signahure)
That A. Osman Date: 10/4£2018
{Print Name)

FORN 2: LETTER OF INTENT

Name of DBE flrm: Digita! Buliding Senvices, LLG

Addrass? 41290 BW a0th Strest

"Clty: Miami. Stater Floida _ 7p: 33165

Telephoie: (306)202-1208 |

Desciiption of work to be performed by DBE firm; _Faciiy feser scanning, clash deteotion

The bldderjofferor is committed ko ttlizing tha above nam ed DBE firen for the work descitbed aboye, The
asfimated HErEstitaga value of this work is 2.5% B

AFFIRMATION:

The above hamed DBE firm sffirns that it wil perform the porion of the coniract for the esfimated o
as statediabove.
By: : Presidant

77 (ignature) {THie) :
if tha bidder/offsror does not recelve award of the contract, any and ali representaﬂuns In this
Letter of Intenf and Afflrmation shall be pull and void,

iﬂiﬁiﬁﬁﬁ@mﬁsf‘ﬁliﬁﬁi@iﬁ@iﬁiﬁﬁéﬁﬁiﬁ!ﬂﬁli;@?ﬁiﬁf"@
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Lo g AL SR NATIDN

EXHIBIT A Beﬁs’,’ed_ ar2i2014 i )
pak Uthization Form

Forms 1 &2 Deménstration of Good Faith EXoris

FORT 42 I_JiSADVANTAGED BUSINESS ENTERPRISE (DBE) UTILZATION

The undersighed bidderfofferor has saflsfied the requirements of the bid specification in the following
mahnet (pleasa check tha dppropilate spase). .

- The biddsriofferat is camtnitted fo a fnininurh of 20 % DBE willization in fhis Confract,

- ‘The bldderfofferor (if unable fo meet the DBE goal of % is committed te & minfroum of
% DBE ublifzatioh on il -sontract and submits doctmentatfon dammonstrating geod faith
oFoms, Actions constituing evidente of good falth efforls are desctibed In Appendix A 16 48 GFR
Pari 28, Seotfion 26,63 and request far walver Exhibl D. '

Name of Hidderfoffaror's finm; Ross & Bauzzini, ine, (Ross & Banzziny

Address: 20 NW 18th Stregt, Suite 306.

s
J—

City: Miarnt

Telsphorle; 09 4778338

owe; L 7ip: 38128 .

State Reglsiration. Na. 238201007583 (FBPE): Cerifficate of aufhorization: #26394

by _SHAO - T SYR 800
(Signature)
Ihab A, Osman . pale: 107412018
{Print Name) '

FORN 2: LEJTER OF INTENT

Nams of DBE firm erridstone Groyp, WG

Address: 5449 forth Balt Line Road

Cily: g State; TR, Zip! 78083
Telephone; (21 4) F63-B915

Pescription of work fo be performed by DBE finm; BHS tedeling/slmulaton

.

The biddag!pf,qu; is gummﬁted to utlizing the above named DEE {iren for the work describéd sbovs, The
estimated parianiags vaius of this work Is 5% g

T

AFFIRIMATION: '
The abova namad DBE firm affms hat it wilt perform the portion of the contract for the estimated percart

as staled aboya.
L2 - ﬁﬂ#ﬁaf/&“—lm Mid.,

ASIg {Tige)
If the pldderofferor dbes not recelve award of tha confract, any and al reptesentations n thi=

| ettef of [ntent apd Afflrmation shall be pull and vold.

Thisifarm tuey. be duplicated I \itizing folfiple DBE frmg!

L

H
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Memorandum e

Rages Fabriary 21, 2019

To: Fara . Stilfty, Director
Infiefnial SE0EE Depafimefit

e

i

o

Thioughi  NafiitaUppal, €.F M Chief Procurement Officer "
Internal Sepvices Deparirent k

¥

From: Hiaio-Gorzalez, ARE Consultarit Séiadion Gotrinator, < ]

Ghiairpereen, Gompetitive Sefection Cofinittos:

SiiBerts NEGOTIATION AUTHORIZATION
- iam|-Dade Ayiation Beparment & e
Baggade Handling Systers Servicds | Gg Ut

Raggags. Malkil 'y =32 : = 51
{80 Priject No. E48:MDAD-02 _ e

"-E}%ﬁ%_ﬁ‘.ﬁﬁli_ﬁ%l*f

The ‘Competijve-Selzation tommittes hag coropisted e evaliation of 46 poposale sibmitted in.

resparise: 1o, the fefereneed Trferdl Befvices Department €olleitation and cotisistent Wi thé:
guidalines published fn the-Nofica to PratessionaliGonsultants:

{51 Brajoct N E16-MDAD-02
Broject Title: Haggags Viandling Sysiams Beivices

‘Gcope 'of Serviges Sanimary: The.saopa of senioas Wil helids professiona! architsetorat atd.
anpingenrig (NE) seivices, Tal peffortiing deeigi dnd svaluation of new and: exjsting baggage:
fanding ‘systens at; Miami intesafioriel Aftporis: South, Cenral, and harth “Termipals: ingluding.
Fepleatnent, fapalf, exparsions, terCoBg johg ahd modifications ‘of &xIStig saptent, Uilitles,
pivaramiming, and boonestions o eniisfing eystems;; Trangporiation. Securty Bdministration ‘ard:
farictional testing. )

Experience and Qualiiications: It i preferred Het He Pring constfants ave = cumufative of
fie (5 yoars of experienice Within thel st o) yistis, diseighini, and tioddying bag8aae systems at
wegE hub. Wnited’ States ipors Br airports. Wity similer baggage-handiing systems: ag fhosg
existingal Miamt intemafiopalAfrot. i '

Participation Restrictions:: ‘Thesoligitatiamstiputated fitany consultati awsrted & Professiotial
Senvides Agreement for the Capital IribrevREht Proprans Management Servies to ba:advertised
n the fuiture, and fts subsconsulfants, ars precluded from being. racpmmended for award on His
project, n saddifion, the consultarts aiwarded 4 Professionsl Servicas. Agrasment aiid s Sub
oneuiarits, Wil be préciided froffh belng, feconmended Tor award on e ‘Wiam-Dade Aviation:
Department Caplta) Impravement Program WManagement Services Agraement

Tefin &hdl Estimatedt Cost of Gontrach The Gounty intends: fo setaln tise {3y qualified,
cangtltantsiteants of fims fordhres (3} separle Nor-Exdlusive: Brofesslonal Services Agreernents
{PSAY With; 4 efecte et of fve: () years Each. PSA; hag an gsfimeted fotal X ie
compensation ef tirge riltion, dollars (55,060,600,08}, exolusive of goritinganeiesznd fees.

R



Negotiations Authorizafion
Miarni-Dade Aviation Department
Baggage Handing Systems Services
1SD Project No. Et B-MDAD-02

Page 2

Smali Business Development GoalMeasure: On‘ April 20, 2018 the Small Businéss
Development Division established a 20% Disadvantage Business Enterprise Goal applicable to

this solicitation as recommended on April 12, 2018 by the Miami-Dade Aviation Department's
Minority Affairs Division.

Request to Advertise: The Request to Advertise ‘was received by the Clerk of the Board on
November 3, 2016, Thres separate revisions to the original Reguest to Advertise wera received by
the Clerk of the Board on February 24, 2017, May 5, 2017 and May 11, 2018, The revisions fo the

Reguest to Advertise Increased the armount of the project and amended the number of Agreements
from two (2) to three (3).

Advertisement of solicitation: The Notice to Professional Consultants was advertised on August
28, 2018.

Number of Proposal(s) Received: Four (4) proposals were received by the submittal deadline of
October 10, 2018, '

Name of Proposes(s): Please refer to the aftached List of Respondents.

Disadvantage Business Enterprise Compliance Review: The Miami-Dade  Aviation
Department's Minority Affairs Division determined that the firm BNP Associates, Inc. was not in
compliance with the Disadvantage Business Enterprise provisions as stated in the attached
Compliance Review Memorandum dated November 20, 2018. On November 27, 2018, the Internal
Services Department notified BNP Associates, Inc. that their teatmn was eliminated from further
consideration for this solicitation due fo their pon-compliance as stated above. All other firms wefre
found In compliance with the Disadvantage Business Enterprise provisions. -

Selection Process: The Architectural and Engineering professional services solicitation process is
a two-tiered selection process, First Tier — Evaluation of Expetience and Qualifications, and
Second Tier — Oral Presentations. The First Tier is the evaluation of the firms’ current statements
of experience, qualifications and performance data. The ‘Second Tier is the evaluation of the
shortlisted firms’ knowledge of project.scope, qualifications of team members assigned t0 the
project, and ability to provide the required services within schedule and budget, as demonstrated
through an oral presentation from firms decmed responsive and responsible at the First Tier.

Note: The Competitive Selection Committee may walve the Second Tier proceedings by a majority
yote and base their selection on the results of the First Tier ranking only.

First Tier Results: The First Tier meeting was held on January 10, 2049, The Compefitive
Selection Commities. was tasked with evafuating the experience and gualifications of the
Propesers, and scoring and ranking the propusals n accordance with the evaluation criteria
oufined in the solicitation. The Competitive Selection Committee scared all responsive and
responsible Proposers. Please refer {o the attached First Tier Tabutation Sheet.

gecond Tier Results: Based on the Compefitive Selection Committee's professional judgement,
the information provided in the proposals was desmed sufficient to determine the qualifications of
the teams. As a resulf, and by a ragjority vote, the Competitive Selection Committee decided to
forego Second Tier proceedings.

27



Negotiations Authorization
Miami-Dade Aviation Department
Baggage Handiing Systems Services
{SD Project No. E16-MDAD-02
Page 3

Request for Appeintment of Negotiation Committee: pursuant to Section 2-10.4(6) of the Cade
of Miami-Dade County, the Internal Sarvices Department hereby requests that the County Mayor
or County Mayor's designee approve the following Negotiation Committee:

« Amado Gonzalez, A&E Consultant Selection Coordinator, Non-Voting Chairperson, Internal
Services Department

Ricardo Solorzano, Contract Administrator, Miami-Dade Aviation Dapariment
Jose Luis Rodriguez, Englneer 4, Miarl-Dade Aviation Department

Felix Pereira, Chief of Architecture, Miami-Dade Aviation Department

Lisa Dandrea, Construction Manager, Department of Cuitural Affalrs

. » & &

Request for Authorization to Enter Negotiations: Pursuant to Section 2-10.4 (B) of the Code of
Miami-Dade County, it is heréby requested that the County Mayor of County Mayor's designee
approve the selection of the following firms for the purpose of negotiating three (3) pon-exclusive
Professional Services Agreements for this solicitation, in accordance with the Competilive
Selection Committee’s recommendation:

RANKING OF RESPONDENTS

JSM & Associates, LLC

Final Ranking — 1

Tota!‘{kd]usted Ordinal Score —3

Total Adjusted Qualitative Points — 277

Vic Thompson Company
Final Ranking—2 - ]
Total Adjusted Ordinal Score ~ 7

L}

Total Adjusted Qualitative Points ~ 273

Ross & Baruzzini, Inc.

Final Ranking — 3

Total-‘Adjusted Ordinal Score — 8

Total Adjusted Qualitative Points ~ 271

Pursuant to the Cone of Silence legisiation inciuded in the Conflict of Interest and Code of Ethics
Ordinance, and Section 2-11.1 of the County Code, the County Mayor o County Mayor's designee
will report fo the Board of County Commissioners any of the following instances:

« When negotiations do not commence, of other affirmative action is not taken, within 30
days of the Competitive Selection Committee's recommendation.

. \When the County Mayor's or County Mayor's designee's recommendation to award of
reject is not made within 90 days from the date of the Competitive Selection Committee’s
recommendation. :

If approved, the Negotiation Commiitee will proceed with contract negotiations in accordance with
Section 2-10.4(6) of the Code of Miami-Dade County, and submit the signed contracts to be
presented to the Board of County Commissioners for final approval, no later than 60 days from the
date of this memorandum.

28



Negotiations Authorization
Miami-Dade Aviation Department
Baggage Handling Systems Services
ISD Project No. E16-MDAD-02
Page 4

If satisfactory agreements cannot be reached within the 60 day period, a report is required o be
prepared explaining all issues resulting from the negotiations. negotiations are progeeding within
a reasonable timeframe, then negotiations will to continue and the report will be submitted upon
completion. The final contracts and report should be sent to the Internal Services Department,
Architectural and Engineering Unit.

Approved:

Ao ol B

Tara C. Smith e Date
Director

Attachments:

Request To Advertise

List of Respondents

DBE Compliance Review Memorandum
ISD Elimination Letter

First Tier Tabulation Sheet

SR e

a

Competitive Selection Commitiee
Clerk of the Board of County Commissianers
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NMIAM] DADE COUNTY
HiAMl-@ INTERNAL. SERVICES DEPARTMENT
jcounT]
LIST OF RESPONDENTS
Project Name: Baggage Handling Systems Services
Project No.: E18-MDAD-C2
Measures: 20% DBE
No. of Agreemenis: 3
Contract Type: MULTIFLE PROJECT
Submittai Date: 101 of2018
Team Mo.; 1 Prime Local Preference:
Prime Name: VIC THOMPSON COMPANY _ FEIN No.: 752727228
Trade Name: ' .
Sub-Constltants Name Trade Name Siubs FEIN No.
a. GRAEF-USA INC. GRAEF 304083582
b, GARTEK ENGINEERING CORPORATION 502032388
- a. MQBIO ARCHITECTURE INC « 300793220
d. DIGITAL BUILDING SERVIGES, LLC - : 812653383
Team No.: 2 ' Prime Local Preference:
Prime Name: JSM & ASSOCIATES LLC EEIN No.: 261660700
“Trade Name:
Sub-Consuitants Name Trade Name Subs FEIN No.
a, GURRI MATUTE PA 651038126
b. MOBIO ARCHITECTURE INC 300723220
&, SOM CONSULTING ENGINEERS INC . 592346110
d. LOWIS J AGUIRRE & ASSOCIATES PA 650184013
&, AVOON ING 582890453
£ JORDIM ENGINEERING LG ' 2772543048
g. DIGITAL BUILDING SERVICES, LLC 812653383
h. MONTGOMEF:Y CONSULTING GROUR, INC. 553310365
Team No.; 3 prima Local Preferences
prime Nama: BNP ASSDCIATES iNC FEIN No.; (50871659
Trade Name!:
Sub-Consultants Name Trade Name Subs FEIN No.
a, LOUIS J AGUIRRE & ASSOCIATES PA 6550184013
b, PGAL, INC. 760291476
¢. DIGITAL BUILDING SERVICES, LLG ’ 812653383

i,

(S 'L‘--.Ic_=‘:1_'-‘|'4\‘r5‘.§-5$_-;'!-_‘r::-"
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MIANH DADE COUNTY
MLAMI-DADE’ INTERNAL SERVICES DEPARTMENT
LIST OF RESPONDENTS

Project Maras: Baggage Handiing Systems Services
Project No.:  Ef6-MDAD-02
Measures: 20% DBE
No, of Agreements: 3
Contract Type: MULTIPLE PROJECT
Submittal Date:  10/0/2018

Team No.: 4 Primte Local Preference:
Prime Name: ROSS & BARUZZINI NG FEIN No.;

Trade Name;
Suh-Consuitants Name Trade Name
a, GARTEK ENGINEERING CORFPORATION
. JORDIM ENGINEERING LL.C
6. TY LIN INTERNATIONAL
4. DIGITAL BUILDING SERVICES, LLC
o. GRINDSTONE GROUP, LLC

LOR V08/8/16 3/

430787438

Subs FEIN
§92032388
272643048
241398707
812653383
8304608562

5 L
[ . ST e Ay

No.
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MEMORANDUM

(Revised)

TO: Honorable Chairwoman Audrey M. Edmonson DATE: July 23, 2019
and Members, Board of County Commissioners

- FRO 1gail Price-Williams SUBJECT: Agenda Item No. 8(A)(2)

unty Attorney

Please note any items checked.

“3-Day Rule” for committees applicable if raised
6 weeks required between first reading and public hearing

4 weeks notification to municipal officials required prior to public
hearing

Decreases revenues or increases expenditures without balancing budget
Budget required

Statement of fiscal impact required

Statement of social equity required

Ordinance creating a new board requires detailed County Mayor’s
report for public hearing

No committee review

Applicable legislation requires more than a majority vote (i.e., 2/3’s

present ___ ,2/3 membership __,3/5°s ___,unanimous ___, CDMP
7 vote requirement per 2-116.1(3)(h) or (4)(¢) ___, CDMP 2/3 vote
requirement per 2-116.1(3)(h) or (4)(c) ____, or CDMP 9 vote

/‘ requirement per 2-116.1(4)(c}(2) ___ ) to approve

Current information regarding funding source, index code and available
balance, and available capacity (if debt is contemplated) required

3%



Approved | Mayor Agenda Ttem No. 8(A)(2)
Veto 7-23-19

Override

RESOLUTION NO.

RESOLUTION - APPROVING PROFESSIONAL SERVICES
AGREEMENT BETWEEN MIAMI-DADE COUNTY AND ROSS
& BARUZZINI, INC.; FOR BAGGAGE HANDLING SYSTEMS
SERVICES, CONTRACT NO. E16-MDAD-02C IN AN
AMOUNT NOT TO EXCEED $3,308,250.00 FOR A TERM OF
FIVE YEARS; AND AUTHORIZING THE COUNTY MAYOR
OR COUNTY MAYOR’S DESIGNEE TO EXECUTE THE
AGREEMENT AND TO EXERCISE THE TERMINATION
PROVISIONS CONTAINED THEREIN

WHEREAS, this Board desires to accomplish the purposes outlined in the accompanying
memorandum and documents, copies of which are incorporated herein by reference,

NOW, THEREFORE, BE IT RESOLVED BY THE BOARD OF COUNTY
COMMISSIONERS OF MIAMI-DADE COUNTY, FLORIDA, that this Board hereby
approves the award of the Professional Services Agreement to Ross & Baruzzini, Inc., for Baggage
Handling Systems Services, Contract No. E16-MDAD-02C, in an amount not to exceed
$3,308,250.00 and for a term of five years, in substantially the form attached hereto and made a
.part hereof, and authorizes the County Mayor or County Mayor’s designee to execute the
agreement and to exercise the termination provisions contained therein.

The foregoing resolution was offered by Commissioner

who moved its adoption. The motion was seconded by Commissioner

and upon being put to a vote, the vote was as follows:



Agenda Item No. 8(A)(2)
Page No. 2

Audrey M. Edmonson, Chairwoman
Rebeca Sosa, Vice Chairwoman

Esteban L. Bovo, Jr. Daniella Levine Cava
Jose “Pepe” Diaz Saily A. Heyman
Eileen Higgins Barbara J. Jordan

Joe A. Martinez Jean Monestime
Dennis C. Moss Sen. Javier D. Souto

Xavier L. Suarez
The Chairperson thereupon declared this resolution duly passed and adopted this 23™ day

of Tuly, 2019. This resolution shall become effective upon the earlier of (1) 10 days .after the date
of its adoption unless vetoed by the County Mayor, and if vetoed, shall become effective only upon
an override by this Board, or (2) approval by the County Mayor of this resolution and the filing of
this approval with the Clerk of the Board. |

MIAMI-DADE COUNTY, FLORIDA

BY ITS BOARD OF

COUNTY COMMISSIONERS

HARVEY RUVIN, CLERK

By:
Deputy Clerk

Approved by County Atlorney as
to form and legal sufficiency. \—D\/\

David M. Murray

¢
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1.1

1.2

13

14

1.5

1.6

1.7

1.8

1.9

WITNESSETH
ARTICLE 1
DEFINITIONS

ADDITIONAL SERVICES: Those services, in addition to the Basic Services in this
Agreement, which the Architect/Engineer shall pexform at Owner’s option and when
authorized by Service Order(s) in accordance with the terms of this Agreement.

AFFIRMATIVE ACTION: Action to be taken by the Architect/Engineer putsuant to 2
witten, results-oriented program, meeting the requirements of 41 CFR Part 60, in which
the Architect/Engineer details the steps to be taken to ensure equal employment
opportunity, including, where appropriate, remedying discrimination against an affected
class, or other actions, as necessary.

AGREEMENT: This written Agreement between the Owner and the Architect/Engineer,
including the Appendices attached hereto and all Amendments and Service Orders issued
by the Owner hereunder.

ALLOWANCE ACCOUNT(S): Acconnt(s) in which stated dollar amount(s) may be
sncluded in this Agreement for the purpose of funding portions of the Services or the
Work. Allowance Accounts are included in this Agreement to pay for Additional
Services, Work Site Services, Dedicated Services, Reimbursable Expenses, or Inspector
General Services. Services to be paid from these Allowance Accounts shall be authorized
by Service Order prior to the commencement of the work under the Service Order.

AMENDMENT: A written modification to this Agreement executed by the
Architect/Engineer and the Owner covering changes, additions, or reductions in the terms
of this Apreement.

ARCHITECT/ ENGINEER (A/E): The named entity on page 1 of this Agreement.

ART IN PUBLIC PLACES: A department of Miami-Dade County that is responsible for
initiating and overseeing the incorporation of art into new County facilities.

BASIC SERVICES: Those services that the Architect/Engineer shall perform in
accotdance with the terms of the Agreement as directed and authorized by a Service
Ordex(s). Any Services not specifically addressed as Additional Services, Work Site
Services, or Dedicated Services are considered Basic Services.

BASIC SERVICES FEE: The basis for compensation of the Architect/Engineer for the
Basic Services performed under this Agreement.

Page 1 of 85 %/ Contract No. E16-MDAD-02C



1.10
111
1.12

1.13

1.14

1.15

1.16

1.17

1.18

1.19

CHANGE ORDER: A wriiten agreement executed by the Owner, the Contractor and the
Contractor's Surety, covering modifications to the Contract.

CONSTRUCTABILITY: The optimum use of construction knowledge and experience in
planning, design, procurement, and field operations to achieve overall Project objectives,

CONSTRUCTION COST: Actusl cost of the Work established in the Contract
Documents and as they may be amended from time to time. :

CONTRACT DOCUMENTS: The legal agreement between the Owner and the
Contractor for performance of Work. The documents prepared by the Architect/Engineer
in accordapee with the requirements of a Service Ordex(s) issued hereunder that form the
basis for which the Owner can receive bids for the Work included in the documents. The
Contract Docuoments shall include, but not necessarily be limited to, the Advertisement
for Bids, Instructions to Bidders, Bid Form, Bid Bond, Contract Summary, Surety
Performance and Payment Bond, General Conditions, Special Provisions, Division 1,
Techmical Specifications, and Plans together with all Addenda, and subsequent Change
Orders, and Work Orders,

CONTRACTOR: The firm, company, cotporation or joint venture coniracting with the

Owner for performance of Work covered in the Contract Documents.
DAYS: Reference made to Days shall mean consecutive calendar days.

DEDICATED SERVICES: Services performed pursuant o a Dedicated Allowance

* Account(s) that are beyond the requirements for Basic Services and Additional Services
under this Agreement and shall be performed as required upon receipt of a Service Order.

Such Services, if any, are specified in the Special Provisions.

DEFECT(S): Refers to any part of the Work that does not follow the Contract
Docutnents, does not meet the requirements of a reference standard, test or inspection
specified in the Contract Documents, does not properly function, is broken, damaged or
of inferior quality, or is incomplete. The adjective “defective” when it modifies the words
“Work” or “work” shall have the same connotation as Defect:

DELIVERABLES REQUIREMENTS MANUAL: A manuai provided by the Owner that
prescribes the deliverables and their content to be provided by design professionals. This
mannal is made a part of this Agreement by reference.

DESIGN DELIVERABLES: Deliverables to be presented and Services to be performed
by the Architect/Engineer at various Phases of design. The design deliverables are to
comply with the requirements of the Deliverables Requirements Manual and/or Service
Order. '

Page 2 of 85 _ Contract No. E16-MDAD-02C
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1.20

121

1.22

1.23

1.24
1.23
1.26

1.27

1.28

DESIGN DEVELOPMENT: That portion of the Services comprising Phase 2 of the
Basic Services which the Architect/Engineer shall perform in accordance with the terms
of this Agreement when directed and authorized by Service Order.

DESIGN GUIDELINES MANUAL: A manual provided by the Owner which comprises
design standards and guidelines for use by the Architect/Engineer and other Design
Professionals as provided by Service Order. It is made a part of this Agreement by
reference. '

DESIGN SCHEDULE AND COST MANAGEMENT PLAN (DSCMP): A progress

schedule and earned value measurement plan for the Design Deliverabies thai will be

developed by the Architect/Engineer in accordance with the Project and Phase schedule
provided by the Owner. The DSCMP shall meet all Project and Phase milestones in the
Owner provided schedule and shall be approved by the Project Manager. The Design
Sehedule and Cost Management Plan (DSCMP) earned value procedures are based upon
the agreed weighted percentage values of the deliverables.

DIRECT SALARIES: Monies paid at regular intervals to personnel other than principals
of the Architect/Engineer directly engaged by the Architect/Engineer on the Project, as
reported to the Director of United States Internal Revenue Service and billed to the

. Owner hereunder on a Multiple of Direct Salaries basis pursuant to 2 Service Order for

Additional Services under this Agreement. Personnel directly engaged on the Project by
the Architect/Engineer may include architects, engineers, designers, and specifications
writers engaged or assisting in research, design, production of drawings, specifications
and related documents, Work Related Services and other services pertivent to the Project
Elements. ,

DIRECTOR: The Director of the Miami-Dade Aviation Department of authorized
representative(s) desi gnated in writing with respect to a specific matter(s) conceming the
Services.

EQUAL EMPLOYMENT OPPORTUNITY: Opportunity  provided by the
Architect/Engineer pursuant to Executive Order 11246, as amended, and required to be
part of ali contracts covered by said Executive Order. -

FIELD REPRESENTATIVE: An authorized representative of the Owner providing

administrative and construction inspection services during the pre-construction,
construction, and closeout Phases of the Contract.

FIXED LUMP SUM: A basis for compensation of the Architect/Engineer for Services
performed.

GREEN BUILDING CERTIFICATION INSTITUTE (GBCI):: the designated
organization responsible for administering the LEED certification pro gram.

Page 3 of 85 @3 Contract No. E16-MDAD-02C
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1.25

1.30

1.31

1.32

1.33

1.34

1.35

1.36

1.37

1.38

1.39

LEED (Leadership in Energy and Environmental Design): The United States Green
Building Council (USGBC) created LEED as a rating system for green building practices.

LEED AP: A person(s) that is an employee of the A/E or is a Sub-consultant to the A/E
that is certified by the GBCI or successor entity in the specialty specified in the Request
for Qualifications/Proposals for this Project. The LEED AP shall (1) assist the Owner in
the Project LEED registration, application and certification process; (2) coordinate and
otherwise guide the A/E in the design. of the Project in order to achieve the points needed
for the desired LEED certification; and (3) monitor the Contractor for the documentation
required to meet the Contracior’s obligations to achieve the LEED credit points stipulated
in the Contract Documents.

LEED CERTIFICATION DOCUMENTS: Reports, documents or other data required to
apply for and obtain the desired LEED certification. '

LEED CERTIFICATION PLAN: Plan developed by the LEED AP to develop and
monitor the documentation required during design and construction for the LEED
certification application process.

LEED STATUS REPORT: A periodic report produced by the LEED AP to inform the
Owner and other stakeholders in the Project on the status of the design and construction
relative to earning LEED credit points for the Project.

LIFE CYCLE COSTING: The process whereby all expenses associated with the
operations, maintenance, Tepair, replacement and alteration costs of a facility or piece of
equipment are identified and anatyzed.

MIAMI—DADE AVIATION DEPARTMENT (MDAD or Department): A department of
Miami- Dade County Government, somefimes referred to as Owner, represented by and
acting through the Director or his Designee(s). '

MULTIPLE OF DIRECT SALARIES: A basis for compensation of the
Architect/Engineer for Services performed.

OWNER: Miami-Dade County acting through the Department. The term Ovwmer as used
i this Agreement shall exclude the regulatory departments of Planning, Development and
Regulation (Building and Zoning); Department of Environmental Resources Management
(DERM); Public Works; the Fire Department and Water & Sewer; or their successors.

PERIOD OF WORK RELATED SERVICES: Services beginning on the date established
in the Notice to Proceed for commencement of the Work through the time allowed for
substantial completion of the Work contained in the Contract Documents.

PHASE: The portion of the Basic Services that shall be accomplished by the
Arxchitect/Engineer for each of the Project's elemenis or, to the extent authorized by

Page 4 of 85 Contract No. E16-MDAD-02C
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1.40

141

1.42

1.43

1.44

1.45

1.46

Qervice Order a portion or combination thereof as described in the article “Basic |

Services” herein:
Phase 1A - Program Verification
Phase 1B - Schematic Design
Phase 2 - Design Development
Phase 3A - 30% Contract Documents
Phase 3B - 75% Contract Documents
Phase 3C - 100% Contract Documents
Phase 3D - Bid Documenis
Phase 4 - Bidding & Award of Confract
Phase 5 - Work Related Services

PLANS: The drawings prepared by the Aschitect/Engincer which show the locations,
characters, dimensions and detzils of the Work fo be done and which are parts of the
Contract Documents.

PROBABLE CONSTRUCTION COST: The latest approved wiitten estimate of
Construction Cost to the midpoint of construction broken down by the Division format
developed by the Construction Specification Institute (CSI1) or unit price bid itemms,
including construction allowance contingencies, submitted to the Owrer, in a format
provided by the Owner, in fulfillment of the requirement(s) of this Agreement.

PROFESSIONAL CONSTRUCTION ESTIMATOR: An individual construction
estimator affiliated with a professional firm, company, joint venture, or corporation to

- provide and analyze cost estimates of the Project and individual Project Elements or patts

thereof in order to determine the Probable Construction Cost at each Phase of the Basic
Services requiring the submittal of a Probable Construction Cost.

PROGRAM: The initial description of a Project that comprises line drawings, narrative,

cost estimates, Project Budget, etc., provided by the Owner in the form of a Project
Definition Book and fornished to the Architect/Engineer.

PROJECT: Project Elements and componenis of the Project Elements and Sexrvices as set
forth this Agreement and authorized by Service Order (8).

PROJECT BUDGET: Estimated cost for the Project, prepared by the Owner as part of
the Program, including the estimated Construction Cost. The Project Budget may, from
time to time, be revised or adjusted by the Owner, at its sole discretion, to accommodate
approved modifications or changes 1o the Project ot the scope of work.

PROJECT ELEMENT: A part of the Project for which Services are to be provided by the

Architect/Engincer pursuant to this Agreement or by other consultants employed by the
Owner.

Page 5 of 85 4{5 Contract No. B16-MDAD-02C
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1.47

148

1.49

1.50

1.51

1.52

1.53

1.54

1.55

PROJECT MANAGER (PM): Individual designated by the Director to represent the
Owner during the design and construction of the Project.

PROLONGED PERIOD OF WORK RELATED SERVICES: The period from the
original completion date of the Contract as awarded to the date of official acceptance by
the Ovimer of the Report of Contract Completion furnighed by the Architect/Engineer.

PUNCH LIST: A rupming lst of defects in the Work as determined by the
Architect/Engineer performing Work Related Services, with input from the Field
Representative and the Project Manager. The initial edition of the Punch List is modified
in succeeding editions to reflect corrected and completed work as well as newly observed
defects, until the time of Final Acceptance.

RECORD DRAWINGS (AS-BUILT DRAWINGS): Reproducible drawings showing the
final completed Work as built, including any change to the Work performed by the
Contractor pursuant to the Contract Documents which the Architect/Engineer considers
significant based on marked-up as-built prints, drawings, and other data furnished by the
Contractor.

REIMBURSABLE EXPENSES: Those expenses delineated in Article 6 “Reimbursable
Expenses” of this Agreement which ate separately approved by the Owner that are
incurred by the Architect/Engineer in the fulfiltment of this Agreement and which are to
be compensated to the Architect/Engineer in addition to the Basic Services Fee.

REVIEW SET: A partial or complete set of Contract Documents, provided by the

- Architect/Engineer in accordance with the Deliverables Requirements Mapual and/or

Service Order, at the specified percentage of completion of a Phase of the Basic Sexvices
as provided for in this Agrcement, on which the Owner may provide written review
comments and acceptance of Services, Any review will be general in nature and shall not
constitute a detailed checking of the Architect/Fngineer’s work nor relieve the
Architect/Engineer of the responsibility for the completeness and accuracy of its Services,

SCHEMATIC DESIGN: That portion of the Services comprising Phase 1B of the Basic
Services which the Architect/Engineer shall perform in accordance with the terms of this
Agreement.

SERVICE ORDER: A written order (consecutively numbered for reference and control
purposes) initiated by the Project Manager in accordance with this Agreement, and
countersigned by the Director and by the Architect/Engineer, directing the
Architect/Engineer to perform or modify the performance of any portion of the Services.

SERVICES: All services, work and actions by the Architect/Engineer performed pursuant
to or undertaken ander this Agreement.

T
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1.56

1.57

1.58

1.59

1.60

1.61

1.62

1.63

1.64

SUB-CONSULTANT: An independent firm, company, joint venfure, corporation or
individual under contract with and compensated by the Architect/Engineer to perform 2
portion of the Services required hereunder.

SUBSTANTIAL COMPLETION: The stage in the progress of the Work when the Work
or designated portion thereof is sufficiently complete in accordance with the Contract
Documents so the Owner can occupy or atilize the Project for its intended use and shall
occur when the Aschitec :neer issues a certificate of Substantial Completion. At this
stage, all Punch List work shall be able to be completed by the Contractot in less than
sixiy (60) calendar days. The Certificate of Substantial Completion shall not be issued
prior to the Contractor obtaining a Final Certificate of Occupancy or a Temporary

- Cetificaté 6f Octripansy from the Building Department, and a Final Certificate of Use-or -

a Temporary Certificate of Use from the Zoning Department.

USER: Entities such as, but not Timited to, concessionairss, service managers, airlines,
public utilities, and governmental agencies, excluding agencies of the Owner, that have
entered into agreements with the Owner for use of portions of the Miami International
Airport and/or the general aviation airports under the conirol of the Department.

USER REVIEW: A review of all design projects by a group which represents the
operational aspects of the Arport including MDAD operations and maintenance staff,
concessionaires, tenants, service managers, airlines, public utilitics, governmental
agencies, and other Airport users, 10 ensure that program and operational needs are being
met.

VALUE ANALYSIS (VA): The systematic application of recognized techniques for
optimizing botb cost and performance in a new or existing facility or fo eliminating items
that add cost without contributing to required functions.

WORK: All labor, maferials, tools, equipment, services, meghods, procedures, etc.,
necessary or convenient to performance by the Contractor of all duties and obligations
imposed by the Contract Documents, and representing the basis upon which the total
consideration is paid or payable fo the Contractor for the performance of such duties and
obligations.

WORK ORDER: A written order, authorized by the Owner, directing the Contractor to
perform work under a specific Allowance Account(s) or which directs the Contractor to
perform a change in the work that does not have a monetary impact.

WORK-RELATED SERVICES: Those portions of the Services comprising Phase 5 of
the Basic Services that the Architec/Engineer shall perform in accordance with the terms
of this Agreement when directed and authorized by a Service Order.

WORK SEQUENCING SCHEDULE AND STAGING PLAN: Plans prepared by the
Architect/Engineer showing the stage-by-stage sequence of construction, the impact on
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1.65

adjacent or related facilities and on Airport operations, as well as other features, as
necessary, related to the overall schedule of construction.

WORK-SITE SERVICES: Those optional portions of the Services, beyond the
requirements of Work-Related Services, involving the providing of on-site resident
services, that the A/E shall perform as the Field Representative in accordance with the
terms of this Agreement if directed and authorized by Service Ordex(s).
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2.1

2.2

ARTICLE 2
INFORMATION TO BE FURNISHED BY THE OWNER

INFORMATION TO BE FURNISHED BY THE OWNER: The Qwner will fumish the
Architect/Engineer the information listed in the Special Provisions.

OBLIGATION OF THE ARCHITECT/ENGINEER: The Architect/Engineer understands
that it is obligated to verify to the exfent it deems necessary all information furnished by
the Owmer and that it is solely responsible for the accuracy and applicability of all such
information used by said Architect/Engineer.  Such verification shall inciude visual
examination of existing conditions in all locations encompassed by the Project where
such examination can be made without using destructive measures, €.g., excavation or
demolition. MDAD shall approve any destructive measures that may be necessary,
Survey information sball be.spot cheoked to the extent the Architect/Engineer has
satisfied itself as to the reliability of the information. |
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3.1

3.2

ARTICLE 3

GENERAL PROVISIONS

INDEMNIFICATION AND HOLD HARMLESS

3.1.1  Pursuant to Florida Statutes 725.08 and notwithstanding the provisions of
Fiorida Statutes 725.06, the Architect/Engincer shall indemnify and hold

harmless the Owner, and its officers and employecs, from liabilities, damages, .

Josses, and costs, including, but not limited to, reasonable attorneys' fees, to the
extent caused by the negligence, recklessness, or intentionally wrongful conduct
of the Architect/Engineer and other persons employed or utilized by the
Axchitect/Engineer in the performance of this Agreement.

3.12 'To the extent this indemnification clause or any other inderonificaiion clause in
this Agreement does not comply with Chapter 725, Florida Statutes, as may be
amended, this provision and all aspects of the Contract Documents shall hereby
be interpreted as the parties’ intention for the indemnification clauses and
Contract Documents fo comply with Chapter 725, Florida Statuies, as may be
amended.

L

313  This Section shall survive expiration or termination of this Agrcement.

INSURANCE: The Architect/Engincer shall not be issued any Service Order under this
Agreement uniil the insurance required hereunder has been obtained and the Owner has
approved such insurance. The Architect/Engineer shall maintain required insurance
coverage for the full term of this Agreement or for such longer period(s) as may be
specifically required herein.

The Architect/Engineer shall furnish certificates of insurance to the Owner prior fo
commencing any operations under this Agreement. Certificates shall clearly indicate that
the Architect/Engineer has obtained insurance, in the type, amount, and classifications, as
required for strict compliance with this Article. The certificates must provide that in the
event of material change in or cancellation of the policies reflecting the required
coverages, thirty (30) days advance notice shall be given to the Miami-Dade Aviation
Depariment Risk Management Unit. '

3.2.1 The Architect/Engineer shall provide (at its own cost):
2 Workers® Compensation, as required by Chapter 440, Florida Statutes,

b. Auiomobile Liability Insurance, covering all owned, non-owned, and hired
vehicles used in connection with the work in an amourt not less than
$300,000 combined single limit for bodily injury and property damage
liability.

Page 10 of 85 2 Contract No. E16-MDAD-02C

R R T L E DT
Hi



3.2.2

3.2.3

324

Under no Circumstances are vehicles permitted on the A.O.A. without
increasing automobile coverage 1o $5,000,000, Only corpany owned or
company leased vehicles leased from a leasing company will be permitted
on the airfield. No such vehicles shall be permitied airfield access
following final acceptance of the Work.

c. Commercial General Liability Insurance on & comprebensive basis,
including contractual liability, products, and completed operations, in an
amount fot less than $1,000,000 combined single limit, per occurrence for
podily injury and property damage. Miami-Dade Counfy must be an

. Additional Tnsured with respect to this coverage.

d. Professional Liability Insurance (Errors and Omissions), in an amount not
less than $1,000,000 per claim with the deductible per claim, if any, not to
exceed 10% of the limit of coverage. This insurance shall be maintained
for one year after the completion and acceptance by the Owner of the
Services performed pursuant to this Agreement.

All insurance policies required herein shall be issued by companies authorized
to0 do business under the laws of the State of Florida, with the following

qualifications:

The company must be rated no less than “A.” as to financial strength, and no
Jess than “Class VIP* as to financial size according to the latest edition of Key
Rating Guide, published by A.M. Best Company, Oldwick, New Jersey, or its
equivalent, subject to the writien approval of the Owner.

The Architect/Engineer and/or the Sub-Consultants shall cooperate to the
fullest extent with Miami-Dade County in all matters relating to the insurance
provided and shall comply with all requirements of any insurance policy
procured by the County. They shall also at their own expense fumish the
County or its duly authorized representafive with copies of all correspondence,
papers, records, and other items necessary O convenient for dealing with or
defending against claims and for administering the aforementioned insurance
including furnishing the time of any of their employees, officers, or agenis

whose presence of testimony 1s necessary o convenient in any negotiations or
proceedings involving such insurance.

If, at any time during the term of this Agreement, the actual provisions of the
insurance described herein, or any part thereof, cannot be obtained or is non-
renewable or is otherwise not available, then Miami-Dade County shall
attempt to meet, as closely as possible, the objective and purpose of the
original insurance program as outlined herein. Furthermore, Miami-Dade
County and the Architect/Engineer shall agree as to their respective
responsibilities and actions in this regard,
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3.3

34

35

325 jmmediate notification must be given to Miami-Dade County Risk
Management Division and Miami-Dade County Aviation Department and/or
jts agent in case of accident or occurence which might give rise to a claim
under any policy provided by the County, or any policy on which the County
is a joint insured.

3.2,6 Compliance with the foregoing requirements as to the carrying of insurance
shall not telieve the Architect/Engineer from liability under any portion of this
Contract.

3.2.7 Cancellation of any insurance ot non-payment by the Architect/Engineer of
any premium for any insurance policy or bonds required by this Conttact shall
constifute a breach of this Contract. In addition to any other legal remedies,
Miami-Dade County at is sole option may terminate this Contract ot pay such
premiums, and deduct the costs thereof from any amounts which are or may be
due to the Axchitect/Engineer.

ASSIGNMENT: The Architect/Engineer shall not assign, transfer or convey this
Agreement to any other person, firm, association, or corporation, in whole or in part.
However, the Architect/Engineer will be permitted to cause portions of the services to be
performed by sub-consultants, as anthorized elsewhere herein.

PROVISION OF ITEMS NECESSARY TO COMPLETE SERVICES: In the
performance of the Services prescribed herein, it shall be the responsibility of the
Axchitect/Engineer to provide all salaries, wages, materials, equipment, sub-consultants
and other purchased services, etc., necessary to complete said Services.

SUB-CONSULTANTS: All services provided by the Sub-consultants shall be consistent
with those commitments made by the Architect/Engineer during the selection process and
interview. Such services shall be pursuant to appropriate agreements between the
Architect/Engineer and the Sub-consultants, which shall contain provisions that preserve
and protect the rights of the Owner under this Agreement. Nothing contained in this
Agreement shall create any contractual relationship between the Owner and the Sub-
consultants.

The Architect/Engineer shall not change any Sub-consultant without ptior approval by the
Director in response to a written request from the Architect/Engineer stating the reasons
for any proposed substitution. Any approval of a Sub-consuliant by the Owner shall not
in any way shift the responsibility for the quality and acceptability by the Owner of the
services performed by the Sub-consultant from the Architect/Engineer to the Owner. The
Architect/Engineer shall cause the pames of Sub-consultants responsible for significant
portions of the Services to be inserted on the Plans and Specifications, subject 1o the
approval of the Owner.

The Architect/Engineer may employ Sub-consultants to assist the Architect/Engineer in
performing specialized Services. Payment of such Sub-consultants employed at the
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3.6

3.7

option of the Architect/Engineer shail be the responsibility of the Architect/Engineer and
chall not be cause for any increase i compensation to the Architect/Engineer for the
performance of the Basic Services. The quality of services and acceptability to the Owner
of the services performed by such Sub-consultants shall be the sole responsibility of the
Architect/Engineer.

" TERM OF AGREEMENT: This term of this Agreement shall be for five (5) years and

shall begin upon execution by the parties and shall be in cffect until all Services are
completed or wntil those Services Orders in force at the end of the stated period of time

have been completed and the Services accepted, whichever may be later.

Nothing in this Article shall prevent the Owner from exercising its rights to terminafe the
Agreement as provided elsewhere berein.

TERMINATION OF AGREEMENT: This Agreement may be terminated upon prior
written mofice by either party as described herein. The Owmer may terminate this
Agreement or any Service Order for cause or for convenience. The Architect/Engineer
may terminate this Agreement for cause in the event that the Owner willfully violates any
provisions of the Agreerent. The Architect/Engineer shall have no right to terminate this
Agreement for convenience of the Architect/Engineer, without cause.

371 Owner's Termination for Cause: The Owner may terminate this Agreement or any
Service Order upon seven (7) days written notice for cause in the event that the
Architect/Engineer violates any provisions of this Agrecment, or performs same in
bad faith, or unreasonably delays the performance of the Services. Such written
notice to the Architect/Engineer shall spell out the cause and provide reasonable
time in the notification to remedy the cause.

The Owner may terminate this Agresment if the Architect/Engineer is found to
have submitted a false certification ox to have been, or is subsequently during the
term of this Agreement, placed on the Scrutinized Companies for Activities in
Sudan List or the Scrutinized Companies with Activifies in the Iran Petroleum
Energy Sector List. The Owner may also terminate this Agreement as directed by
the Federal Aviation Administration (FAA).

Notwithstanding any other penalties for firms that have discriminated in violation
of Article VI of Chapter 11A of the Code, the Owner may terminate the
Agreement or require the termination or cancellation of a sub-consultant contract.
In addition, a violation by the Architect/Engineex or a sub-consultant to it, ot
faiture o comply with the Administrative Order (A.O.) 3-39 may result in the
imposition of ome or moxe of the sanctions listed in the A.O. (Sec

www.niamidade.gov/ao/home.asp).

In the event the Owner terminates this Agreement for cause, the Owner will take
over any and all documents resulting from Services rendered up to the termination
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3.7.2

3.7.3

3.7.4

and may complete them, by contracting with other architect(s), engneer(s) or
otherwise, and in such event, the Architect/Engineer shall be liable to the Owner
for any additional cost incurred by the Owner due to such termination. "Additional
Cost" is defined as the difference between the actual cost of completion of such
incomplete Services and the cost of completion of such Services which would
have resulted from paymenis to the Aschitect/Engincer hereunder had the
Agreement not been terminated. Upon receipt of written Notice of Termination,
the Architect/Engineer shall, when directed by the Owner, promptly assemble and
submit as provided herein or as required in any Service Order issued hereunder,
all documents including drawings, calculations, specifications, reports,
correspondence, and all other relevant materials affected by such termination. No
payments shall be made: 1) for Services not satisfactorily performed; and 2) for
the cost of assembly and submittal of documents for services performed
satisfactorily or unsatisfactorily.

Owner's Termination for Convenience: ' The Owner, in addition to the rights and
options to terminate for cause, or any other provisions set forth in this Agreement,
retains the right to terminate this Agreement or any Service Order upon thirty (30)
days written potice at its sole option at any time for convenience, without cause,
when in its sole discretion it deems such termination is in the best interest of the
Owner.

Architect/Engineer's Termination for Cause: The Architect/Engineer may
terminate this Agreement upon thirty (30) days written notice for cause in the
event that the Owner violates any provisions of this Agreement. Such written
notice to the Owner shall spell out the cause and provide reasonable time in the
notification to remedy the cause. In the event the Architect/Engineer exercises its
right to terminate this Agreement for cause, payment for Sexvices satisfactorily
performed prior to the date of termination shall be made in accordance with the
article “Compensation for Services”.

mplementation of Termination: In the event of termination, either for cause or
for convenience, the Architect/Engineer, upon receipt of the Notice of
Termination, shali:

1. Stop the performance of Services under this Agresment on the date and to
the extent specified in the Notice of Termination;

2. Place no further orders or subcontracts except as may be neoessary for
completion of auy portion(s) of the Services not terminated, and as
authorized by Service Order(s);

3. Terminate all orders and subcontracts to the extent that they relate to the

performance of the Services terminated by the Notice of Termination;

Page 14 of 85 Contract No. E16MDAD-02C

&

R I EtR LI



3.8

39

4. Transfer tifle to the Owner (to the extent that title had not already been
transferred) and deliver in the manner, at the times, and to the extent
directed by the Owner, all property purchased under this Agreement and
seimbursed as a direct item of cost and not required for completion of the
Services not terminated; :

5. Promptly assemble and submit as provided herein all documents for the
Services performed, including plans, calculations, specifications, reports,
and correspondence, and all other relevant materials affected by the
termination; and;

6. Complete performance of any Services not terminated by the Notice of
Termination.

3.7.5 Compensation for Terminated Work: Compensation for terminated work will be

made based on the applicable provisions of the Article 8 “Compensation for
Services”. '

SANCTIONS FOR CONTRACTUAL VIOLATIONS:

The County may terminate this contract or require the termination oz cancellation of any
sub-consultant contract, if the Consultant or any sub-consultant(s) violates Article VII of
Chapter 11A of the Code. In addition, 2 violation by the Consultant, or sub consultant to
ihe Consultant, or failure to comply with Section 2-10.4.01(5) of the Code, and
Administrative Order (A.O.) 3-39 may result in the imposition of one or more of the
sanctions listed in the Code and the A.O. respectively.

INTENT OF AGREEMENT:

3.9 The infent of the Agreement is for the Architect/Engineer to provide design
services, and to include all necessary items for the proper completion of such
services, for a fully functional facility which, when constructed in accordance with
the design, will be able to be used by the Owner for its intended purpose. The
Architect/Engineer shall perform, as Basic Services, such incidental work, which
may ot be specifically referenced, as necessary 10 complete the Project.

392 This Agreement is for the benefit of the parties only and it does not grant rightsto

a third party beneficiary, to any person, 1ot does it anthorize anyone not a party to

the Agreement o maintain a suil for personal injuries, professional liability or
property damage pursuant o the terms or provisions of the Agreement.

393 No acceptance, order, payment, or certificate of or by the Owner, or its employees

or agents shall either stop the Owner from asserting any rights or operatc as a
waiver of any provisions hereof or of any power or right herein reserved to the
Owner or of any rights to damages herein provided.

Contract No. E16-MDAD-02C
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3.10

3.11

3.12

SOLICITATION: The Architect/Engineer warrants that: 1) it has not employed or
retained any company or person, other than a bona fide employee working solely for the
Architect/Engineer, 1o solicit or secure this Agreement; and 2) that it has not paid, nor
agreed to pay any person, company, corporation, joint venture, individual, or fivm, other
than a bona fide employes working solely for the Architect/Engincer any fee,
commission, percentage, gift, or other consideration contingent upon or resutting from the
award or making of this Agreement. For breach or violation of this warranty, the Owner
has the right to annul this Agreement without liability to the Axchitect/Engineer for any
reason whatsoever.

ACCOUNTING RECORDS OF ARCHITECT/ENGINEER: The Owner reserves the
right to audit the accounts and records of the Architect/Engineer including, but not
limited to, payroll records and Federal Tax return, supporting all payments for Services
hereunder on the basis of Multiple of Direct Salaries and Reimbursement of Actual
Expenses incurred. Such andit may take place at any mutually convenient time during the
performance of this Agreement and for three (3) years after final payment under this
Agreement. The Architect/ Engineer shall maintain, as part of its regular accoumting
system, records of a nature and in a sufficient degree or detail to enable such audit to
determine the personnel hours and personnel costs and other expenses associated with
each Project and/or task authorized for performance by Service Ordex(s). In accordance
with Flosida Statutes 287.055, the Architect/Engineer hereby certifies and warrants that

wage rates and other factual unit costs as submitted supporting the compensation

provided here are accurate, complete, and current s of the date of the submittal. It is
further agreed that said compensation provided for in this agreement shall be adjusted fo
exclude any significant costs where the Owner determines that the payment for Services
was increased due to inaccurate, incotmplete, or non-current wage rates or other factual
unit costs. All such adjustments in compensation paid or payable to Architect/Engineer
under this Agreement shall be made within three (3) years from the date of final billing or
acceptance of the Services by the Owner, whichever is later.

INSPECTOR GENERAL (IG), [NDEPENDENT PRIVATE SECTOR INSPECTOR
GENERAL (IPSIG): Pursuant to MDC Code Section 2-1076, the Office of the Miami-
Dade County Inspector General (IG) shall have the authority and power to review past,
present, and proposed County programs, accounts, tecords, contracts, and transactions.
‘The 1G shall have the power to subpoena witnesses, administer oaths, and require the
production of records. Upon ten (10) days’ written notice to the Consultart from IG, the

Consultant shall make all requested records and documents available to the IG for

inspection and copying.

The Consultant shall make available at its office at all reasonable times the records,
materials, and other evidence regarding the acquisition (bid preparation) and performance
of this contract, for examination, audit, or reproduction, until 3 years after final payment
ander this contract or for any longer period required by statute or by other clauses of this
contract, [n addition:
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(1) If this contract is completely or partially terminated, the Consultant shall make
available the records relating to the work terminated until 3 years after any resulting
final termination settlement; and

(2) The Consultant shail make available records relating to appeals or to litigation or the
settlement of claims arising under or relating to this contract until such appeals,
Jitigation, or claims are finally resolved.

The 1G shall have the power to report andfor recommend to the Board of County
Commissioners whether a particular project, program, contract, or transaction is or was
necessary and, if deemed necessary, whether the method used for implementing the
project or program is or was efficient both financially and operationally. Moniforing of an
existing project or program may inchude reporting whether the project is on time, within
budget and in conformity with plans, specifications, and applicable law. The IG shall
have the power to anafyze the need for, and reasonableness of, proposed Change Orders.

The IG may, on a random basis, perform audits on alt County contracts throughout the
duration of said contract (hereinafier “random audits”). This random audit is separate and
distinct from any other audit by the County. To pay for the functions of the Office of the
Tnspector General, any and all payments to be made to the Consultant under this contract
will be assessed one quarter of one percent of the total amount of the payment, to be
deducted from each progress payment as the same becomes due, unless this Agreement is
federally funded where federal or siate law or regulations preclude such a charge or where
such a charge is otherwise preciuded as stated in the Special Provisions (see Article 9N
The Consulant shall, in stating its agreed prices, be mindful of this assessmert, which
will not be sepatately identified, calculated, or adjusted in the proposal or bid form.

The 1G shall have the power to refain and coordinate the services of an independent
private sector inspector general (JPSIG) who may be engaged to perform said random
audits, as well as andit, investigate, monitor, oversee, inspect, and review the operations,
activities, and performance and procuremexit process including, but not limited to, project
design, establishment of bid specifications, bid submittals, activities of the Consultant, its
officers, agents and employees, lobbyists, County staff, and elected officials in order to.
ensure compliance with contract specifications and detect corruption and fraud. The IG is
authorized to investigate any alleged violation by a Copsultant of its Code of Business
Ethics, pursuant of MDC Code Section 2-8.1.

The provisions in this section shall apply to the Consultant, its officers, agents and
employees. The Consuitant shall incorporate the provisions in this section in all
- subcontracts and all other agreements executed by the Consultant in connection with the
performance of this contract.

INDEPENDENT PRIVATE SECTOR INSPECTOR GENERAL
The attention of the Consultant is hereby directed to the requirements of AQ 3-20 and R-
516-96: the County shall have the right but not the obligation to retain the services of an

Page 17 of 85 Contract No. E16-MDAD-02C



3.13

Independent Privaie Inspector General {IPSIG) who may be engaged to audit, investigate,
monitor, overses, inspect, and review the operations, activities, and performance of the

Copsultant and County in connection with this contract. The scope of services performed

by an IPSIG may include, but are not limited to, monitoring and investigating compliance
with Contract Specifications; project costs; and investigating and preventing corruption
and fraud.

The IPSIG may perform its services at all levels of the confracting and procurement
process including, but not Jimited to, project design, establishment of bid specifications,
bid submittals, activitics of Consultant, its officers, agents and employees, lobbyists,
county staff and elected officials. :

Upon (10) ten days’ written notice to Consultant from an IPSIG, the Consultant shall
make all requested records and documents available to the IPSIG for inspection and
copying. The IPSIG shall have the sight to examine all documents and records in the
Consuliant’s possession, custody, ot control which, in the IPSIG’s sole judgment, pertain
to performance of the Contract, including, but not limited to, original estimate files, bid
and chanpe order estimates, worksheets, proposals and agreements from and with
successful and unsuccessful sub-consultants and suppliers, all project-related
comrespondence, memoraada, instructions, financial documents, consttuction documents,
bid and contract documents, back-charge document, ail documents and records which
involve cash, trade, or volume discounts, insurance proceeds, Tebates, or dividends
received, payroll and personnel records, and supporting documentation for the aforesaid
documents and records.

OWNERSHIP OF DOCUMENTS AND COPYRIGHTS:

3.13.1 All notes, correspondence, documents, designs, drawings, renderings,
calculations, specifications, models, photographs, ~reports, —surveys,
investigations, and any other documents and copyrights thereto for Services
performed or produced in the performance of this Agreement, whether in
paper or other hard copy medium or in electronic medium is a work for hire

and is the property of the Owner; however, the Owner may grant fo the -.

Axchitect/Engineer a non-exclusive license of the copyright to the

Architect/Engineer for reusing and reproducing copyrighted materials or

portions thereof as authorized by the Owner in advance and in writing. In

addition, the Architcct/Engineer shall not disclose, release, or make available
- any document to any third party without prior written approval from Owner.

3132  The Architect/Engineer is permitied to seproduce copyrighted materiel
described above subject to written approval from the Owner.

3.133 At the Owner's option, the Architect/Engineer may be authorized by Service
Order to adapt copyrighted material for additional or other work for the
Owner; however, payment to the Architect/Engineer for such adaptations will
be limited to an amount not greater than 50% of the original fee eamed to
adapt the original copyrighted material 10 a new site.
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3.14

3134

3.13.5

The Owner shall have the right to modify the Project or any component
thereof without permission from the Architect/Engineer or without any
additional compensation fo the Arc itect/Engineer. The Architect/Engineet

'shall be released from any liability resulting from such modification.

The Owner shall own rights to all passwords necessary to access Praject
registration and certiftcation data submitted fo the GBCI via internet websites
or other means.

LAWS AND REGULATIONS:

3.14.1

3.142

3.143

3.144

The Architect/Engineer shall, during the term of this Agreement, be governed
by Federal, State of Florida, and Miami-Dade County Laws, Regulatory
Orders, County Codes and Resolutions, and MDAD operating procedures, all
as may be amended from time to fime, that may have a bearing on the
Services involved in this Project. The Depariment will assist the
Agchitect/Engineer in obtaining copies of any such laws, orders, codes,
resolutions, or procedures not readily available on the Infernet.

The Agreement shall be governed by the laws of the State of Florida and may
be enforced in a court of competent jurisdiction in Miami-Dade County,
Florida.

Pottions of the work produced under this Agreement may be determined by
the Owner to contain Security Sensitive Information (SSI). Upon notification
by the Ownmer, the A/E and its sub-consultants vnder this Agreement shall
follow security requirements of the Trapsportation Security Administration, 49
CFR Parts 1500, et al., Civil Aviafion Security Rules, and other MDAD
Security Procedures. Documents deemed by the Owner to confain Security
Sensitive Information shall bear the following warming:

Warning Notice: This record contains Sensitive Security Information that is
controlled under the provisions of 49 CFR Parts 15 and 1520, No part of this
record may be disclosed without 2 “need to know”, as defined in 49 CFR Parts
15 and 1520, except with the written: permission of the Administrator of the
Transportation Security Administration or the Secretary of Transportation.
Unauthorized release may resnlt in civil penalty or other action.

In accordance with Florida Statutes 119.071 (3) (b}, building plans, blueprints,
schematic drawings, and diagrams, including draft, preliminary, and final
formats, which depict the internal layout and structural elements of a building,
arena, stadium, water treatment facility, or other structure owned ot operated
by an agency, are exempt from 5. 119.07-and s. 24(a), Art. I of the State
Constitution, This exemption applies 10 building plans, blueprints, schematic
drawings, and diagrams, including draft, preliminary, and final formats, which
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depict the internal layout and structural efements of a building, arena, stadium,
water treatment facility, or other structure owned or opesated by an agency
before, on, or after the effective date of this act. Information made exempt by

this paragraph may be disclosed to another governmental entity with prior
approval by the Owner if disclosure is necessary for the receiving entity to
perform its duties and responsibilities; to 2 licensed architect, engineer, or
contractor who is performing work on or telated to the building, arena,
stadium, water treatment facility, or other structure owned or operated by an
agency; -or upon a showing of good cause before a court of competent

. jurisdiction. The entities or persons receiving such information shall maintain
the exempt status of the information.

3145  The Consultant shall comply with the financial disclosure requirements of
Otdinance No. 77-13, as amended by having on file or filing within thirty (30)
days of the execution of thc Agreement one of the following with the
Supervisor of the Miami-Dade County Flections Department, P.O. Box
521550, Miami, FL, 33152-1550.

A. A source of income statement
B. A current certified financial statement
C. A copy of the Consultant’s current Federal Income Tax Retum

3.14.6 In addition to the above Trequitements in this sub-article, the
Architect/Engineer agrees to abide by all Federal, State, and County
procedures, as may be amended from time to fime, by which the
documents are handled, copied, and distributed which may include, but is
not limited fo:
3.14.6,1 Each employee of the consultant and subconsultant(s) that will be

involved in the Project, shall sign an agreement stating that they
will not copy, duplicate, or distribute the documents unless
authorized by the Owner as required in Atticle 3.14.4.

3.14.6.2 The Architect/Engincer and its subconsultant(s) agree in writing that
the project documents ate to be kept and maintained in a secure
location.

3.]4.63 Bach set of the project documents is to be numbered and
whereabouts of the documents shall be tracked at all times.

3.14.6.4 A log is developed to track each set of documents logging in the
date, time, and name of the individual(s) that works on or views the
documents.

3.15 CORRECTIONS TO CONTRACT DOCUMENTS: The Architect/Engineer shall
prepare, without added compensation, all necessary supplemental documents to correct
errors, omissions, and/or ambiguities that may exist in the Contract Document prepared
by the Aschitect/Engineer including the documents prepared by its sub-consultants.
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1.16

3.17

3.18

Compliance with this Article shall not be construed to relieve the Architect/Engineer
from any lability resulting from any such errors, omissions, and/or ambiguities in the
Contract Documents and other documents or Services related thereto.

STANDARD OF CARE: Notwithstanding anything to the contrary in this agreement or
in any other contract document relating to the project, In performing its work under this
contract Architect/Engineer shall perform, its services to the standard of care of a
reasonable architect or engineer that is pexforming the same or similar work, at the same
time and locality and under the same or similar conditions faced by Architect/Engineer.

OWNER REPRESENTATIVE: The Ovwner will assign a Project Manager 1o the Project
to coordinate all Owner responsibilities under this Agreement. All instructions from the
Owner to the Architect/Engineer shall be issued by or through the Praject Manager. The
Architect/Engineer shall promptly inform the Project Manager in wiiting of any
instructions received from others and of any other circumstances that atise thai might
affect the performance of the Qervices or of the Work.

SECURED AREAS/AIR OPERATIONS AREA (AOA)SIDA/ STERILE AREAS
SECURITY:

3.18.1  The Architect/Engineer acknowledges and accepts full responsibility for
compliapce with all applicable laws, rules and regulations including those of
the Transportation Security Administration (TSA), Department of Homeland
Security (DHS), Federal Aviation Administration (FAA), Customs and Border
Protection (CBP), and MDAD as set forth from time to time relating to
Contractor’s activities at the Miami International Airport (MIA), or otber
Miami- Dade County airporis.

3182 In order to maintain high levels of security at MIA, the Architect/Enginecr
must obtsin MDAD photo identification badges for all the
Architect/Engineer’s employees working in the Secured/AOA/Security
Identification Display Area (SIDA)/Sterile Areas or any other restricted areas
of the Airport. MDAD issues two fypes of identification badges: photo
identification badges and non-phofo passes. All employees, except temporary
workers (working less than two weeks), will be required to obtain photo
identification badges and will be subject io Federal Bureau of Investigation
(FBY) fingerprint-based Cririnal History Records Check (CHRC). Temporaty
workers (working less than two weeks) will be issued non-photo passes. At

. no time will an employee bearing a non-photo identification badge be
authorized in a secured MIA Jocation without being escorted by an MDAD
enthorized Escort Authority that has been issued 2 badge with an escort seal
by the MDAD ID Section. No other individuals are allowed to escort under
any circumstances.

3.18.3 The Architect/Engineer shall be responsible for requesting MDAD issue

identification badges to all employees whom the Architect/Engineer requesis
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3.184

3.18.5

be authorized access to the Secured/AOA/SIDA/Sterile Areas or any other
restricted areas of the Airport and shall be responsible for the immediate
reporting of all lost or stolen ID badges and the immediate return of the ID

‘badges of all personnel iransferred from Airport assignment, terminated from

the employ of the Architect/Engineer, upon final acceptance of the Work, or
termination of this Contract. The Architect/Engineer will be responsible for atl
fees associated with lost and unaccounted for badges or passes as well as the -
fee(s) for fingerprinting and ID issuance.

Al employees of the Architect/Engineet, or Subconsultants, who must work
within MDAD Secured/AQA/SIDA/Sterile Areas or any other restricted areas
at Miami Tnternational Airport shall be supplied with MDAD identification
badges as specified above, which must be worn at all times while within the
referenced areas. Badges shall be worn on outex garments above the waist so
as 10 be clearly visible in order to distinguish, on sight, employees assigned to
a particular contractor. MDAD issues the non-photo passes on a daily basis,
not to exceed two wecks. In order to obtain a non-photo pass, the
Architect/Engineer rust submit a 48 Hour Advance Notification form with
required  information to the MDAD Security Division, ID Section, for all
temporary workers requiring access to the MDAD Secured/AOA/SIDA/Sterile
Areas or other restricted areas of the airport. Non- photo passes will not be

 jssued to temporary workers who have failed a criminal history records check,

are in possession of an expired work permit, and/or have an expired MDAD
ID badge. Each employee must complete the SIDA ftraining program
conducted by MDAD and comply with all other TSA, DHS, CBP, FAA or
MDAD requirements as specified by the MDAD at the time of application for .
the ID badge before an ID badge is issued. MDAD Security and Safety [D
Section regularly provide STDA Training.

Architect/Engineer Ramp Permits will be issued to the Architect/Engineer
authorizing vehicle entrance to the Airfield Operations Area (AOA) through
specified Miami-Dade Aviation Department guard gates for the ferm of any

. Project. These permits will be issued only for those vehicles (including

vehicles belonging to the Subconsuliant) that must have access to the siie
during the performance of the Work. These permits will be only issued to
company owned vehicles or to company leased vehicles (leased from a.
commercial leasing company). AOA. decals, passes, or permits to operate
within the Secured/AOA/SIDA will not be issued to privately owned or
privately leased  vehicles. All vehicles operating within  the

Secured/AOA/SIDA must have conspicuous compasny identification signs
(xoimimum of three (3) inch lettering) displayed on both sides of the vehicle.

318.5.1 All vehicles operating within the Secured/AOA/SIDA. must be
provided with the Automobile Liability Insurance required
clsewhere in these General Conditions. Proof of such insurance
shall be provided to MDAD Airside Operations Division upon
request. ]
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3.18.6

3.18.7

3.18.8

Vehicles delivering materials to the site will be given temporary passes at the
appropriate guard gate. Such vehicles shall not be permitted to operate within
the Secured/AOA/SIDA without MDAD escort to be provided by MDAD's
Operations Division. To obtain an escott, the Architect/Engineer shall notify
MDAD Airside Operations Division in writing twenty-four (24) hours in
advance of such need. These passes shall be surrendered upon leaving the
Secured/AOA/SIDA. All vehicles shall be marked with compsuy name to
ensure positive identification at all times while in the Secured/AOASIDA.

Only Architect/Engineet management level staif and supervisors with pictured
MDAD LD. badges shall be allowed fo opexate a motor vehicle on the
Secured/AOA/SIDA without MDAD escort except when operating a vehicle
that requires a specialized license to operate (CDL). Such vehicles must be
under MDAD Airside Operations escort when moving on the AOA unless said
vehicle is operating in an approved MOT. The Architect/Engineer shall
require such employee 10 have a curent, vatid, appropriate Florida driver's
license and to attend and successfully complete the AQA. Driver Training
Course conducted periodically by the Department. The privilege of a person
to operate a motor vehicle on the Secured/AOA/SIDA may be withdrawn by
the Department due to violation of AOA driving rules, or loss of Florida
driver's license, or other cause.

The Atchitect/Engineer agrees that its personnel, vebicles, cargo, goods, and
other personal property are subject to being searched when attempting to enter,
leave or while on the Secured/AOA/SIDA/Stetile Areas or othet restricted
areas of the airport. K is further agreed that the MDAD has the nght lo
probibit an individual, agent, or employee of the Architect/Engineer or
Subconsultant from entering the Secured/AQA/SIDA/Sterile Areas or other
restricted areas, based upon facts which would lead a person of reasonable
prudence to believe that such individual might be inclined to engage in theft,
cargo tampering, aircraft sabotage, or other unlawfol activities, including
failure to comply with TSA, pDHS, FAA, CBP, and MDAD SIDA/access
control policies, rules, and regulations. Any person denied access to the
Secured/AOA/SIDA/Sterile areas or other restricted areas of the airport or
whose prior authorization has been revoked or suspended on such grounds
shall be entified to a review hearing before the Director or his/her anthorized
designee within a reasonable time. Prior to such hearing, the person denied
access to the Secured/AOA/SIDA/Sterile Areas or other restricted areas of the
pirport shall be advised, in writing, of the reasons for such denial.

3.18.8.1 The Architect/Engineer acknowledges and understands that these
provisions are for the protection of all users of the
Secured/ AGA/SIDA/Sterile Areas and are intended to reduce the
incidence of terrorism, thefts, cargo tampering, aircraft sabotage,
and other unlawful activities at the Airport and to maximize
compliance with TSA, DHS, CBP, FAA, and MDAD access
control policies and procedures.
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3.18.9

3.18.10

3.18.11

3.18.12

3.18.13

3.18.14

3.18.15

The Architect/Engineer understands and agrees that vehicle and equipment
shall not be parked/stored on the Secured/AQA/SIDA in areas not designated
or authorized by MDAD nor in any manner Confrary to any posted regulatory
signs, raffic control devices, or pavement paarkings.

The Architect/Engincer understands and agrees that all persons entering and
working in or around arriving infernational aircraft and facilities used by the
yarious Federal Inspection Services agencies may be subject to the consent
and approval of such agencies. Persons not approved or consented to by the
Federal Inspection Services agencies shall not be employed by the
Architect/Engineer in arcas uoder the jurisdiction or control of such agencies.
Persons not approved or consented to by the Federal Inspection Services
agencies who enter such areas arc subject to fines, which shall be bome
entirely by the persons and/or the Architect/Engineer. .

Notwithstanding, the specific provisioné of this Section, the Owner shall have
the right to add to, amend, or delete any portion hereof in order to meet
reasonable security requirements of MDAD ox of the TSA/DHS/ CBP/FAA.

The Architecf/Engineer shall ensure that all employees so required participate
in such safety, security, and other training and instructional programs, as
MDAD or appropriate Federal agencies may from time to time require.

The Architect/Engineer agrees that it will include in all contracts and
subcontracts with its MIA Subconsultants, service providers, and suppliers an
obligation by such parties to comply with all security requirements applicable
to their operations at the Airport. The Architect/Engincer agrees that in
addition to all remedies, penalties, and sanctions that may be imposed by TSA,
DHS, CBP, FAA, or the MDAD upon the Architect/Engineer’s
Subcensultants, suppliers, and their individual employees for a violation of
applicable security provisions, the Architect/Engineer shall be responsible to
the Owner for all such violations and shall indemnify and hold the Owner
harmless for all costs, fines and penslties arising there from, such costs to
inchude reasonable attorneys® fees.

In addition to the foregoing, the Architect/Engineer the shall be required to
comply with the U.S. Customs and Border Protection (CBP) requirements for
obtaining CBP seals for those Architect/Engineer employees that will be
involved within the CBP/FIS enviromment at MIA. The Architect/Enginecr
shall be responsible for all related fees for required bonding, fingerprinting,
and background investigations of Architect/Engineer personnel.

The employee(s) of the Architect/Engineer shatl be considered io be at all
times its employee(s), and not an. employee(s) or agent(s) of the County or any
of its departments, The Architect/Engineer shall provide employee(s)
competent and physically capable of performing the Work as required. The
County may require the ‘Architect/Engineer to remove any employee it deems
unacceptable.
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3.19 NON-EXCLUSIVITY: Notwithstanding any provision of this Non-Exclusive Agreement,

3.20

3.21

the Owaer is not precluded from retaining or utilizing any other Architect, Engineer,
Design Professional, or other consultant to perform any incidental Basic Services,
Additional Services, or other Professional Services within the contract limits defined in
the agreement. The Architect/Engineer shall have no claim against the County as 2 result
of the County, electing to retain or atilize such other Architect, Engincer, Design
Professional, or other consultant to perform any such incidental Services,

CONTINUED ENGAGEMENT OF CRITICAL PERSONNEL: In accordance with
County Resolution No. 74400, the Architect/Engineer shall identify in Exhibit 3,
attached hereto and made a part hereof, the specific technical or professional personnel to
perform the necessary services under this Agreement. Such personnel shall not be
replaced except when the Owner determines, in its discretion, that the proposed
replacement personnel has equal or greater qualifications or capabilities to perform the
fecessary Services.

ARCHITECT/ENGINEER RESPONSIBILITY

321.1  The Architect/Engineer is responsible for the professional guality, technical
accuracy, completeness, performance and coordination of all work required

under the Agreement (incloding the work pecformed by Subconsultants),

within the specified fime period and specified cost. The Architect/Engineer

shall perform the work utilizing the skill, knowledge, and judgiment ordinarily

possessed and used by a proficient consuliing Architect/Enginesr with respect

to the disciplines required for the performance of the work in the State of
Florida. The Architect/Engineer is responsible for, and represents that the
work conforms to, the Owner's requirements as set forth in the Agreement.
The Architect/Engineer shall be and temain liable to the Owner for ali
damages in accordance with applicable law cansed by any failure of the
Architect/Engineer or its Subconsultants to comply with the ferms and
conditions of the Agreement or by the Architect/Engineer’s or Subconsultants’
misconduct, unlawful acs, negligent acts, etrors, of omissions in the
performance of the Agreement. The A/E is responsible for the performance of
work by Subconsultants and in appro ing and accepting such work to ensure
the professional quality, completeness, and coordination of Subconsultant’s
work. ‘

3212  In addition fo all other rights and remedies that the Owner may have, the
Architect/Engineer shall, at its expense, re-perform the serviees 1o correct any
deficiencies that result from the Architect/Engineer’s failure to perform in
accordance with the above standards. The Architect/Engineer shall also be
liable for the cost of replacement or repair of any defective materials and
equipment and re-performance of any non-conforming consiruction services
resulting from such deficient Axchitect/Engineer services for a period from the
commencement of this Agreement until twelve (12) months following final
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3.22

323

3.24

acceptance of the Work or for the period of design Hability required by
applicable Jaw.

3.213 The Owner shall notify the Architect/Engineer in writing of any deficiencies
and shall approve the method and timing of the corrections. Neither Owner’s
inspection, review, approval, or acceptance of, nor payment for, any of the
work required under the Agreement shall be construed to relieve the
Architect/Engineer or any Sub-consultant of its obligations and
tesponsibilities under the Agreement, nor constitute a waiver of any of the
Owner's rights under the Agreement ox of any cause of action arising out of
the performance of the Agreement.

3214 Upon Owner’s notification of deficient or defective work stemming from the
Architect/Engineer’s services, the Axchitect/Engineer shall have fourteen (14)
days to respond to the Owner’s claim. The Owner shall implement its
procedure for administrative review of the claim with notification to the
Architect/Engineer of the findings from that review. Upon notification, the
Architect/Engineer shall have fourteen (14) days to request reconsideration of
the findings.

ARCHITECT/ENGINEER PERFORMANCE EVALUATION: In accordance with
Administrative Order 3-39 entitled “Qiandard Process for Construction of Capital
Improvements, Acquisition of Professional Services, Construction Contracting, Change
Orders, and Reporting”, the Architect/Engineer is advised that a performance evaluation

* of the services rendered throughout this Agreement will be completed by the Owner and

kept in Miami-Dade County files for evaluation of future solicitations.

ENTIRETY OF AGREEMENT: This Agreement represents the entire and integrated
Agreement between the Owner and the Architect/Engineer and supersedes all prior
negotiations, representations, or agreements between the parties hereto, either written ot
oral, pertaining to the Project(s). This Agreement shall not be amended except by writien
Amendroent.

PROMPT PAYMENT: It is the policy of Miami-Dade County that payment for ali
purchases by County agencies and the Public Health Trust shall be made in a timely
manner and that interest payments be made on late payments, In accordance with Florida
Statutes, Section 218.74 and Scction 2.8.10.4.01, of the Miami-Dade County Code, the
{ime at which payment shall be due from the County or the Public Health Trust shall be
fourteen (14) calendar days from receipt of a proper invoice. All payments due from the
County or the Public Health Trust, amd not made within the time specified by this section,
shall bear interest from thirty (30) days afier the due date at the rate of one percent (1%)
per month on the unpaid balance. Further, proceedings to resolve disputes for payment of
obligations shall be concluded by final written decision of the County Mayor, or his or
her designee(s), not later than sixty (60) days after the date on which the proper invoice

 @as teceived by the County or the Public Health Trust.
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3.25

3.26

3.27

3.28

3.29

3.30

CERTIFICATION OF WAGE RATES: In accordance with Florida Statute 287.055,
5(a), the Consultant firm hereby certifies and warrants that wage rates and other factual
umit costs, as submiited in support of the compensation provided are accurate, complete
and current as of the date of this Agreement. It is further agreed ibat said compensaticn
shall be adjusted to exclude any significant costs where the County shall determine that
{he contract price of services was increased due to inaccurate, incomplete or unclear wage
tates or other factual unit costs. All such contract compensation adjustments shall be
made within one {1) year from the date of final billing or acceptance of the work by the
County, or one (1) following the end of the contract, whichever is later.

ETHICS COMMISSION: Pursuant to Qection 2-11.1(w) of the Code of Miami-Dade

. County, the Ethics Commission has jurisdiction over Consultants and vendors. The

Consultant firm must provide the Ethics Commission with a written. report regarding its
compliance with any restriction contained in the advisory opinion issued by the Ethics
Commission to the Consultant firm, <ub-consultants, or team members within ninety

(90) days of each task assignment. The report must be submitted to the Execuiive
Director, Comumission on Ethics and Public Trust at 19 West Flagler St., Suite 207,
Miami, Florida 33130.

TRUTH IN NEGOTIATION: Pursuant to A.O. 3-39 and Florida Statutes Chapter
287.055 5(g): For all lump sum cosis 0 costs plus a fixed fee contract in which a fee will
exceed One Hundred Fifty Thousand Dollars ($150,000; 287.017 — category four), the
County will require the firm receiving the award to execute a Truth-In-Negotiation
Certificate as required by Chapter 287, Florida Statutes.

SUSTAINABLE BUILDINGS PROGRAM: Pursuant o Implementing Order 8-8, design
of this project shall meet the standards delineated in Article 9.

EMPLOYMENT ELIGIBILITY VERIFICATION (E-VERIFY): Consulfant is required to
enroll in the United States Citizenship and Tmmigration Services E-Verify system, and to
utilize that system to verify the employment eligibility of all persons performing work for
the Consultant under this Agreement. Consultant shall incorporate this requiremnent info
all of its subcontracts as well.

ENERGY PERFORMANCE (EPact): Pursuant 1o R-740-08, A/E agrees to the following

terms and conditions of engagement if awarded the Agreement for the work described

perein: (1) [WMiami-Dade County 1eserves the right to designate any eligible entity as the
"Designer” of the energy efficient improvements incorporated in this Project for the
purposes of allocating accelerated depreciation benefits pursuant to Section 179D of the
Internal Revenue Code of 1586, as amended (the "Code"); (2) if Miami-Dade County
determines that A/E, shall receive accelerated depreciation benefits as a "Designer” for
the purposes of Section 179D of the Code or that A/E shall otherwise benefit financially
from the monetization of the accelerated depreciation benefit, A/E shall agree to discount
its Agreement price ot pro -de a cash rebate to Miami-Dade County. The determination
of rebate versus discount shall be determined by Miami-Dade County at its sole
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3.31

3.32

3.33

discretion. The amount of the incremental financial benefit reatized by the A/E as a result
of the accelerated depreciation benefit or the monetization thereof, such actual percentage
shall be negotiated in good faith by Miami-Dade County at the time the financial benefit
to [ A/E, Consultanf] becomes ascertainable; (3) Miami-Dade County reserves the right
to retain 2 third party consultant ("EP ACT Consulfant™) to manage and administer the
process of obtaining and monetizing the accelerated depreciation benefit derived from the
Project and to designate the Energy Efficiency Consultant as the *Designer” of the energy
efficient improvements for the purposes of Section 179D of the Code; and (4) A/E agrees
to cooperate in all reasonable Tespects with the Energy Efficiency Consultant's efforts to
obtain and menetize any such benefits derived from the Project on bebalf of Miami-Dade
County. :

The County shall have no obligation to designate any entity “the Designer”, to pursue
such benefits on behalf of the [A/E, Consultant], ot fo cooperate with JA/E, Consultant]
in securing these benefifs. '

AMERICANS WITH DISABILITIES ACT (ADA) STANDARDS: The design of this
project shall meet the standards delineated in the 2010 ADA. Standards for Accessible
Design.

ACCOUNTS RECEIVABLE ADJU STMENTS: In accordance with Miami-Dade County
Tmplementing Order 3-9, Accounts Receivable Adjustments, if money is owed by the
Axchitect/Engineer to the County, whether under this Contract or for any other purpose,
the County reserves the right to retain such amount from payment due by County to the
Architect/Engineer under this Contract. Such retained amount shall be applied to the
amount owed by the Architect/Engineer to the County. The Architect/Engineer shall have
no further claim to such retained amounts which shall be deemed full accord and
safisfaction of the amount due by the County to the Architect/Engineer for the applicable
payment due herein.

ACCESS TO PUBLIC RECORDS: The AJE shall comply with the Public Records Laws
of the State of Florida, including but not limited to: (1) keeping and maintaining all
public records that ordinarily and necessarily would be required by Miami-Dade County
(County) in order to perform the service; (2) providing the public with access to public
records on the same terms and condifions that the County would provide the records and
at a cost that does not exceed the cost provided in Chapter 119, F.S., or as otherwise
provided by law; (3) ensuring that public records that are exempt ot confidential and
exempt from public secords disclosure tequirements are not disclosed except as
authorized by law; and (4) meeting all requirements for retaining public records and
transferring, at no cost, to the County all public records in possession of the A/E upon

termination of the contract and destroying any duplicate public records that are exempt or

I3

confidential and exempt from public records disclosure requirements upon such transfer.
Tn addition, all records stored electronically must be provided to the County in a format
that is compatible with the information technology systems of the County. Failure to
meet any of these provisions or to comply with Florida’s Public Records Laws as
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3.34

applicable shall be a material breach of the agreement and shall be enforced in accordance
with the terms of the agreement.

I¥ THE A/E HAS QUESTIONS REGARDING THE APPLICATION OF
CHAPTER 119, FLORIDA STATUTES, TO THE CONSULTANT’S DUTY TO
PROVIDE PUBLIC RECORDS RELATING TO THIS CONTRACT, CONTACT
THE MIAMI DADE AVIATION RECORDS CUSTODIAN, JORGE MIHAIC
(305) 876-0933; JM]HAIC@MIAMI-AIRPORT.COM; MIAMI-DADE AVIATION
DEPARTMENT, RISK MANAGEMENT & SUPPORT SERVICES, P.O. BOX
025504, MIAME, FLORIDA 331902-5504.

ASPIRATIONAL POLICY REGARDING DIVERSITY: Pursuant to Resolution No. R-
1106-15 Miami-Dade County vendors are encouraged 10 ufilize a diverse workforce that
is reflective of the racial, gender and ethnic diversity of Miami-Dade County and employ
locally-based small firms and employees from the communitics where work is being
performed in their performance of work for the County. This policy shall not be a
condition of contracting with the County, nor will it be a factor in the evaluation of

solicitations unless permitted by law.

Contract No. E16-MDAD-02C
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4.1

42

ARTYICLE 4
BASIC SERVICES

START OF WORK: No Services under this Agreement shall be performed by the

Architect/Engineer prior to the receipt of an appropriate Service Order. Each Service

Order shall specify the following: ,
e the scope of work, time of completion, deliverables, aad total compensation for
the services authorized;

e the consequences for failure of the A/E to meet the DSCMP and for non-
performance as outlined Article 8.7 of this agreement.

o iype of services to be provided: whether Basic Services, Additional Services or
Work Site Services. '

A Service Order may also be issued to stop the performance of such Services.

BASIC SERVICES SCHEDULE AND SUMMARY: The Architect/Engineer agrees to
farmish or cause to be furnished to the extent anthorized by Service Order all
architectural and engineering professional services, as further specified below, designated
as Basic Services, in the Phases delineated and described herein unless modified by the
Service Order, for the design, Work Related Services, and satisfactory comptetion of the
Project described in a Project Definition Book or as may otherwise be described in the
Special Provisions of this Agreement. The Architect/Engineer shall be responsible for
correction of any errors, Omissions, end/or ambiguities, as determined. by the
Owner/Project Manager, resulting from the Services.

Upon receipt by the Architect/Engineer of a Service Order to proceed with Phase I
services, the Architect/Engineer shall prepare and submit fo the Owner, for ifs review
and approval, a DSCMP for ‘the first three. Phases of the Project that conforms to the
Project and Phase durations contained in the schedule in the Special Provisions.

The Architect/Engineer is firmly obligated to complete the services in accordance with
the approved DSCMP, and shall furnish sufficient personnel, equipment, and facilities
and shall work such hours as necessary to assure such completion.  The
Architect/Engineer shall meet once per month with the Project Manager to review the
Architect/Engineer prepared DSCMP, which will establish the basis of payment and the
actions necessary to correct schedule deficiencies. The Architect/Engineer may request
modifications to the DSCMP by submitting a written request o modify with supporting
justification. It shall be at the Owner's sole discretion whether to grant such &
modification. - :

Page 30 of 83 P Contract No, E16-MDAD-02C
Z

e NI



421

422

4.2.3

424

4.2.5

4.2.6

42.7

The Architect/Engineer shall furnish or cause to be furnished all professional
design services prescribed in the Special Provisions of this Agreement and all
other services normally required for airport projects of this type.

The Architect/Engineer shall design facilities that have common boundaries,
surfaces, spaces, ot that ofherwise inferface with other facilities or operations
being designed, constructed, or operated by others not a part of this Agreement
and shall also include the coordination of such design.

The Architect/Engineer shall design interim/temporary facilities included in the
Project Budget with the necessary associated facilities to accommodate
operations, pedestrian andfor vehicular traffic, tenants or concessionaires, as
needed during construction.

It shall be the responsibility of the Architect/Engineer fo follow and be
responsive to the tec scal and schedule guidance and oversight formished by
the Project Manager.

All services performed during Phases 14 through 3D of the Basic Services
shall comply with and be in conformance with the Deliverables
Requirements Manual and the Design Guidelines Manual. In addition, the
Project shall be designed so as to be able to achieve the LEED category
stipulated in Article 9.

42.5.1 The LEED AP shail develop and implement a LEED Certification
Plan to monitor and document PrOZress during design and
construction. Implementation shail include, but not be limited to,
the following through-out all Phases: coordinate and verify
selected materials, actions, and systems are Project-appropriate and
meet LEED credit criteria; collect, organize, and prepare
documents required for LEED cerfification, and performance
yerification; and register the Project with GBCI, providing follow-
through in attaining the required level of LEED cedtification. ~

Throughout all Phases of the Basic Services, the Architect/Engineer shall
coordinate its Services with other Owner provided consultants.

For Phases 1A through 3D of the Basic Services, the Architect/Engineer shall
submit to the Owner the deliverables listed under the various Phases in the
Deliverables Requirements Manuza! in the format approved by the Owner. In
addition, the Architect/Engineer shall submit with each set of deliverables a
complete listing of the jtems required to be delivered for that Phase, by
discipline, and indicate which of those iterns are actually being submifted. For
any items not being submitted, the Architect/Engineer shall submit either a
written statement as to why such items are not being submitted as required or an
approved waiver for the omission. The Owmer reserves the right to reject all or
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42.8

429

4.2.10

42.11

part of any submittals that are not complete in their content as requited herein.
The Architect/Engineer shail be totally responsible for any additional costs
resulting, from such rejections and shall not be compensated in any manner by
the Owner therefor.

For Phases 1A through 3D of the Basic Services, the Architect/Engineer shall
submit estimates of Probable Construction Cost, as described in the Definitions.
The estimates are fo be prepared by a Professional Construction Estimator.
Compensation fo the Professional Construction Estimator shall be the sole
responsibility of the Architect/Engineer and shall be considered part of the
Architect/Engineer’s compensation for Basic Services. As part of iis Probable
Construction Cost, the Architect/Engineer shall assist the Owner in identifying
Project Elements that are eligible for Federal/State grant-in-aid participation.
‘The Architect/Engineer shall -assist in reviewing applications prepared by the
Owner and the Project Manager. If meetings with grant agencies are required,
attendance at such meetings will be compensated by the Owner as Additional
Services.

To the extent authorized by Service Ordes, Submittals for Phases 2 through 3C
chall include a “Project LEED points estimal » and narrative, as appropriate,
describing the materials, actions, and systems being incorporated in the Project
to attain the stated LEED certification category.

Throughout all Phases of the Basic Services, all drawings shall be produced
electronically using AUTOCAD software which shall be within two (2) years of
the latest release. The A/E must submit all original working drawings in an
elecironic vector format with an AUTOCAD drawing extension ".dwg". Within
the drawing, all external reference files tmust be bound into one file that
represents each of the drawings (hardcopy/prints) in the construction document
set. With each submittal, ail supporting electronic files, such as images, fonts
and line types, shall be included with the drawings. All drawings must comply
with and use a layering format adopted by the Owner and referred to as the
Technical Support Facility Management Layering system.

The Owner retains all rights to further use of all elecironic drawings as well as
blocks, linotypes, layering convention and any other information contained in
the electronic drawings that are meeded to reproduce the drawings in the
construction document set. If another software package is used to produce the
drawings, the A/E is responsible for the conversion to an AUTOCAD format as
stated above and must fix any anomalies in the electronic drawing before
submitting the electronic drawings and submit all drawings utilizing the
Owner's drawing layer scheme. This information can be obtained through
MDAD Technical Support. .

The Architect/Engineer shall submit hard and electronic format, as specified
herein or otherwise by the Owner, copies of all documents reguired under each
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4.2.12

42.13

4,2.14

42.15

4.2.16

Phase for review, comments, and approval by the Ownet. The number of copies
and the distribution of those copies shall be specified in the Service Order for
each Phase. ‘

The elecironic submittal required under this Agreement shall be in a format
acceptable to the Owner and shall generally consist of the digital plot files and
digital working files as indicated above and shall be organized and submitted on
compact storage discs (CD) compatible with Owner’s «“{¥indows” operating
system. This information can be obtained through MDAD Technical Support.

At the end of Phases 1B, 2 and 3C the Architect/Engineer shall, through the
Project Manaer, schedule a review(s) of all plans and programs with the user
representatives of the Ownes.

Recognizing that the construction of other projects at the Airport may affect
scheduling of the construction for each Project Element or components thereof,
the Architect/Engineer shall diligently coordinate the performance of the
Services with the Owner and its designees in order to provide for the safe,
expeditious, economical, and efficient completion of the Project, without
negatively impacting concurrent work by others or the airport operations.

To the extent authorized by Service Order, A formal Value
Analysis/Engineering study will be conducted at the end of Basic Services
Phase 2. The A/E shall assist as directed by the Project Manager in the VA/E
process.

The Architect/Engineer shall have 2 written design quality management
program related to Construction Contract Document preparation and Work
Related Services that details the methods and procedures that will be taken to
assure that all services required by this Agreement conform to the required
professional quality, technical accuracy, completeness, performance, and
coordination of all work under the Agreement (including the work performed by
Subconsuliants). Such program shall be submitted to the Owner within seven
(7) days after the Owner issues the first Service Order under this Agreement.
The Architect/Engineer shall make alk adjustments to the program deemed
necessary by the Owner. The design quality management program, as adjusted,
shall be implemented throughout the entire design and construction process.

The Architect/Engineer's Probable Construction Cost (including construction
contingency allowance), broken down by specification sections or unit prices,
shall include any adjusiments necessary for projected award dates, changes in
requirements, or general market conditions. Service Orders to proceed with
Phases 3A, 3B and 3C may not be issued if the Probable Construction Cost, as
submitted by the Axchitect/Engineer at Phases 2, 3A and 3B, respectively,
cxceeds the total Owner allocated fonds for the construction. of the Project. No

' fusther progress payment shall be made should the Probable Construction Cost
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43

4.2.17

4218

4.2.19

in any Phase exceed the Budget, until an alternate design is provided at no
additional compensation, to bring the cost within the Project Budget limitations.

For Phases 3A through 3D, the Architect/Engineer shall provide a CsI
formatted cost loaded construction schedule that conforms to both the latest
Probable Construction Cost and the Work Sequencing and Staging Plan. The
cost loaded schedule shall be updated at each Phase. The level of detail of the
cost loaded schiedule at each Phase shall be commensurate with the level of

detail of the latest Probable Construction Cost.

For Phases 3A. through 3D, the Architect/Engineer shall prepare and include
plans for the Contractor’s/F ield Representative’s construction trailer, The plans
shall show as a minimum the location of the trailex(s), parking, access, and
temporary utility connections for the trailer(s) required during the performance
of the Work by the Contractor.

Commissioning Plans: To the extent authorized by Service Order, The
Architect/Engineer shall develop a commissioning plan in conformance with
the current edition of the “MDAD Construction Contracts General and Legal
Provisions and Division 1/Commissioning for Facilities Projects” and the
Design Guidelines Manual.

PHASES 1A AND 1B - PROGRAM VERIFICATION AND PREPARATION OF
SCHEMATIC DESIGN DOCUMENTS

43.1 Phase LA - Program Verification: Based upon the Program drawings, preliminaty

budget, and Design Guidelines furnished to the Architect/Engineer by the Owner,
a Service Order may be issued to the Architect/Engineer to verify the accuracy and
adequacy of all available information for the Project. Such verification shall
include but not be limited to the following areas:

43.1.1 Program: The Architect/Engineer shall examine the Project Book

including Program Drawings furnished and other information provided
by the Owner and shall confirm user requirements and determine
requirements  for additional studies, verify the physical/spatial
characteristics of the Project, the completeness of the Program, and their
adherence to the Design Guidelines Manual-

4312 Record Drawings: The Architect/Engineer shall examine, and verify all

as-built condifions as to their completeness and accuracy as depicted on
ihe Record Drawings furnished by the Owner.

43.1.3 Project Budget: The Architect/Engineer shall examine in detail, the

estimated construction costs furnished by the Owner. Should this cost
verification reveal serious discrepancies and/or deficiencies which would
impact the Project and its subsequent stages of development, the
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43.1.4

43.1.5

43.1.6

4.3.1.7

43.1.8

Axchitect/Engineer shall inform the Owner in writing as to the adequacy
of the funds required to complete the Project through the copstruction
phase.

Utilities Investigation: The Architect/Engineer shall evaluate the
utilities information provided by the Owner and determine the adequacy
of existing utilities to accommodate the additional utility loads imposed
by the Project Element(s), and incorporate such information into the
design.

Surveys: The Architect/Engineer shall verify the survey information
provided by the Ownes, and incorporate such information into the
design. The Architect/Engineer shall be responsible for obtainiug any
additional survey information that is required for the completion of the
project and was not provided by the Owner.

Soil Investigations: To the extent authorized by Service Order, The
Architect/Engineer shall prepare & soils jnvestigation plan for use in
determining soil charactesistics required for proper design of the Project
Elements included herein. The plan shall show the number, spacing and
depth of borings required and shall specify such other tests and
investigations as may be necessary o provide information prerequisite to
the Project’s design. The Architect/Engineer shall specify, locate and
coordinate the specific borings and tests to be performed by others and
shall interpret the results for application to the Project.

Discrepancies between Existing Conditions and Depicted Conditions:
Any discrepancies between the aciual, existing conditions and conditions
depicted on drawings ot ofher information provided by the Owner shall
be noted by the Architect/Engineet. The actual, existing conditions shall
then be incorporated into the Contract Documents. The Ovmer shall be
informed, in writing, of any discrepancy between actual, and drawings.

Deficiencies of Information: The Architect/Engineer shall inform the
Owner in writing of any deficiencies, other than discrepancies from
actual, existing conditions found during verification, in the as-built
conditions, utility information, survey information and/or soils
investigation which are deemed necessary to provide a satisfactory basis
on which to perform the Basic Services. Upon agreement of the
deficiencies by the Owner, the Owner may thien issue a Service Order
directing the Architect/Engineer to perform the necessary investigations
and develop the required additional information as Additional Services.

At its option, the Owner may direct a geotechnical engineering company,
an independent engineering testing laboratory, a survey company, of
other firm(s) under contract with the Owner to provide the necessary
services for the Architect/Engineer. The Architect/Engineer shall be
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43.1.9

responsible for verification of the validity, interpretation, coordination,
application, and use of all supplemental information, signed and sealed,
provided by any such independent consultant.

Art in Public Places: To the extent authorized by Service Order, the
Architect/Engineer shall, prior to preliminary design, initiate contact and
confer with the Art in Public Places Representative for review of
applicability of an art component to the Project. Should Art in Public
Places Department determine that the installation of an art component is
applicable to this Project based on the provisions of County Code
Section 2.11.15 and should it decide to pursue gaid installation, the
Architect/Engineer shall further confer with the Art in Public Places

Representative to develop a concept for art appropriate to the Project, -

and with the At in Public Places Professional Advisory Committee as to
the type(s) of art, location(s), and possible artist(s). The Ditector of Art
in Public Places shall approve the final concept and location. The final
choice of the artist(s) will be made by the Art in Public Places Trust,
upon recommendation of the Art in Public Places Professional Advisory
Commitiee. As part of its Master Plan, Art in Public Places encourages
and will give preference to collaborative projects between the artist(s)
and the Architect/Engineer to promote the integration of art work and
site. Such collaborative efforts shall include the active involvement of
both the Architect/Engineer and the arfist(s) during Design Development
of the Project. In consultation with the artist(s) and Art in Public Places,
the Architect/Engineer shall make all the necessary provisions znd
coordinate the development and incorporation of artwork(s) details
and/or specifications in the Contract Documents for the Project. The
Architect/Engineer shall coordinate the installation of necessary
anchorages, speciel lighting, or plumbing or other utility or installation
and connections as required for the proper installation of the art work in
accordance with the actist's concept(s). The Architect/Engineer shall
provide, without added compensation, technical support including but
not limited to assisting the artist(s) in the development of preliminary
and final construction cost estimates for infrastructure work necessary io
support the art work to the extent that it is included in the Contract,
construction procedures/approach, typical sections, profiles and details,
structural support and utility connection systems (including structural
anchorage detsils as may be required), technical specifications,
submittals and shop drawing requirements (including review and
approvals) for all ancillary facilities in connection with the installation of
the artwork. The Architect/Engineer shall coordinate the installation of
ihe artwork with the artist(s) and the Contractor during construction and
shall assist the artist(s) and Art in Public Places in the resolution of
issues pertaining to coordination. The Architect/Engineer shall inspect,
along with the artist(s) and the Art in Public Places Representative, the
completed installation(s) by the Contractor for compliance with the
Contract Documnents.
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43.2

Phase 1B - Preparation of Schematic Design Documents: Upon the written
confirmation from the Architect/En <recr that 2ll elements of the Project have
been identified and the Qwner's cost estimates have been verified, the Owner
may issue a Service Order to prepare the Schematic Design Documents.

The Architect/Engineer shall review the verified Program with the Owner’s
representatives, lessees (if applicable), and all agencies and other governmental
authorities having permitfing or other approval authority with respect to the
Project. If authorized in writing by the Project Manager, Project Elements or
components, as well as suggestions of such agencies or iessees (if applicable)
vegarding required procedures, are to be followed by the Architect/Engineer.
Necessary inclusions shall be made when preparing the Design Development
and the Contract Documenis. Upon completion of the agencies® reviews, the
Architect/Engineer shall detail in writing the secommendations of the agencies’
to the Owner and shall modify the suggested plan as appropriate and resubmit it
to the Owner for review, further modifications, and for approval and aptecment
by the Owner. As a part of this Phase, the Architect/Engineer shall prepare and
submit the Phase 1B deliverables including but not limited to the following:

4321  Site Plan: A site plan(s) of the Project, at 2 scale to be specified by the

Owner, showing the Project Elements, existing facilities, and proposed
projects pertiment to or interfacing with other projects and with the
remainder of the Basic Services under this Agreement.

4322  Schematic Design Studies: The Schematic Design studies shall consist of

all plans, elevations, sections, perspectives, etc., as required to show the
scale and relationship of the design concept to surrounding facilities and
other Project Elements plus a narrative report, seiting forth in appropriate
detail, the criteria to be used in preparing the Contract Documents for the
Project Elements and identifying all major equipment and systems
tequired, including altemnative items as appropriate, and Work Sequencing
Schedules. Design areas and elements beneficial to attaining the required
LEED certification category shall be jdentified and quantified.

These Schematic Design studies are preliminary in nature and scope. They
shall be further defined, and amplifying details shall be developed, by the
Architect/Engineer during subsequent Phases of the Basic Services.

The Owner will make a detexmination, based on the Schematic Design
stndies and narrative report, of what equipment and systems will be used.
In addition, the Owner will, based on the investigations and
recommendations developed by the Architect/Engineer, determine which
_ equipment and other items the Owner will purchase outside the Contract
for this Project. Should the Owner decide to purchase equipment and
materials separately and furnish them to the Contractor, the
Architect/Engineer shall, as part of the Basic Services, provide detailed
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4323

4324

4325

432.6

programming and scheduling, perform follow-on liaison with vendors with
respect to availability and delivery, and provide auy other such Services
with respect to such separately purchased and fumished cquipment as
would otherwise be required bad said equipment not been scparately
purchased and furnished.

Drainage: To the extent authorized by Service Order, The
Architect/Engineer shall prepare a preliminary drainage plan showing the
direction and quantities of flows to each drain. The Schematic Design

. parrative report shall provide drainage calculations in sufficient detail to

give assurance that the Project can be used under the approved design
storm conditions.

Barricades, Signing, Marking and Lighting: The Architect/Engineer shall
prepare, a5 necessary, a preliminary maintenance of fraffic plan,
construction operations safety plan, and a security plan which show how
the Work can be accomplished within operational constraints. The safety
plan shall be prepared as part of the Project documents in conformance
with the FAA Advisory circulars and the MDAD Airside Operafions
Procedures (where applicable). It shall delineate the pature, extent, and
Jocation of site access, required temporary barticading, signing, marking,
and lighting for the Aircraft Operation Areas and Landside work arcas for
the Project. The safety plan shall also be coordinated with appropriate
Owner staff.

Work Sequence and Staging Plan: The Axchitect/Engineer shall develop a
Work Staging Plan to avoid adverse jmpacts on existing airport and
aircraft operations and shall advise the Owner in writing of the remaining
adverse impacts, if any, and estimated increase in Project costs that would
result from such staging plan. The Architect/Engineer shall develop a
Work Sequencing Schedule showing the sequence of the construction and
the relative time frame within the overall construction period. Alternative
plan(s) and associated cosi(s) shall also be developed and submitted, along
with an analysis by the Architect/Engineer of pertinent factors and relative
metits of each plan, even if such alternative plan(s) would adversely
impact airport and aircraft operations, The decision as io which plan to
use will be made by the Owner, and the Architect/Engineer will be
informed of such decision in writing.

Outline Specification: The Architect/Engineer shall prepare an outline
specification which will describe the architectural and engineering
vequirements, earthwork, utility adjustments and relocations, bridge
substructure, superstructure, drainage, foundations, mechanical, electrical,
ntilities, lighting, signalization, signage, markings, exiernal finishes,
painting, security systems, fire protection systems, plumbing, and other
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incidental and special aquipmént being proposed for the Project, all of
which will be considerations in the cost estimate.

4327 Probable Construction Cost: The Architect/Engincer shall submit a

Probable Construction Cost of the Project. The Probable Construction
Cost shall inciude the estimated costs of constructed or acquired facilities
and improvements in such detail as required by the Owner including each
class of equipment, operational systems, and any other direct costs that
may be included in the Project by the Owner pursuant to this Agreement.
No farther progress payment shall be made should the Probable
Construction Cost in any phase exceed the Budget, until an alternate
design is provided at no additional compensation, to bring the cost within
the Project Budget limitations.

4328  Project LEED point estimate: To the extent authorized by Service Order,

the A/E shall submit the Project LEED point estimate corresponding to the

Phase 1B submittal documents. The Project LEED point estimate shall be
updated for each successive Phase and kept current. No further progress
payment shall be made should the Project LEED point estimaie in any
Phase fail to meet or exceed the top three (3) points in the specified LEED
certification category.

4329 LEED Certification Plan: To the extent anthorized by Service Order, the

433

434

AJ/E shall submit a LEED Certification Plan for the Project which shall
detail the steps necessary io attain fhe specified LEED certification
category and how each is to be jmplemented during design and
construction of the Project. The LEED Certification Plan shall be updated
for each successive Phase and kept current. Successive submittals shall
show progress level of each step and directly correspond fo the design
decisions of each Phase. '

During Phase 1B the Owner may direct the Architect/Enginecr, by Service
Order, to combine specified portions of the Phase 1B and Phase 2 Basic
Services and climinate or change certain portions of the Services in order to
provide Contract Documents more efficiently or cost-effectively. If so directed
by the Owner, fees for these two Phases shall be the same as if the two Phases
were performed in their entirety. The durations for the individual Phases 1B and
1 will be combined to establish the total duration for the combined phase 1B/2,
which will equal the sum of the durations for the individual Phases.

The Architect/Engineer shall not proceed with the following Phase 2 - Design
Development until appropriate written approvals and comments on the
deliverables for Phase 1B and a Service Order for the Phase 2 Basic Services is
received from the Owner. All comments shall be addressed, in writing, and
refiected in the Phase 2 documents. The Architect/Engineer understands that
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such approvals, comments, and Service Order may be received individually and
at different times. :

44 PHASE?2 -DESIGN DEVELOPMENT

44.1

44.2

44.3

Upon receipt from the Owmer of a Service Order for Phase 2 Basic Services, the
Architect/Engineer shall prepare Design Development documents from the
approved Schematic Design documents developed in the performance of the
Phase 1B Basic Services. Phase 2 Basic Services shall produce the submmittals
as more fully detailed in the Professional Services Deliverables. The Design
Development documents shall consist of Drawings, Outline Specifications,
Work Sequencing Schedules, and other documents as may be necessary to fix
and describe the size and character of the systems and components to be
included in the Project. The systems, compenents, and associated controls shall
integrate with and be of like character fo those typically found in similar projects
unless otherwise specifically approved by the Owner in writing. All plans and
programs developed during Phase 1B for interim locations or routings, or for the
staging and sequencing of Work shall be refined and updated as applicable.
Should the need for additional plans and/or programs become apparent dunng
the course of the performance of the Phase 2 Basic Services, such additional
plans and programs shall be prepared and included in the Design Development
documents. '

Unless otherwise stipulated in the Special Provisions, it is the Owmer’s intent to
bid the Project in one (1) package. The Owner, though, reserves the right to
direct that the Project be divided into as many contracts as zequired by -
operational constrainis, tenant ot lessees needs, adjacent project scheduling, or
ofher reasons as determined by the Owner. If the Owner requires the Project to
be broken into more bid packages than specified herein, the additional work to
accomplish this will be compensated to the Architect/Engineer as Additional
Services. '

Upon receipt from the Owner of a Service Order, the Architect/Engineer shall
participate in a Value Analysis (VA), including Life Cycle Cost Analysis,
lasting approximately seven (7) days. The Architect/Engineer will provide
documents, make an opening presentation relative to the contents of those
documents, respond to questions posed. Recommendations agreed to and
required by the Owner will be incorporated by the Aschitect/Engineer into the
Phase 2 Services. '

In performing the VA, the A/E will be mindful of the required LEED
certification level, and the A/E shall address the benefits and drawbacks of any
proposed system, item, or ¢lement to be the basis of the LEED certification, and
shall be knowledgeable of alterpatives available in order to ensure the
attainment of that certification. :
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444

44.5

44.6

The Architect/Engineer shall submit all documents required under Phase 2
Design Development for review and comments by the Owner. The Design
Development documents submitted shall also include updates 10 the Phase 1B
Project Probable Copstruction Cost. These updates shall be based upon the
approved size and character of the componenis of the Project Flements and the
incorporation of the Owner approved recommendations of the Value Analysis.
I the Phase 2 Probable Construction Cost indicates that the Project cost shall be
mofe than the approved Phase 1B Probable Construction, no further progress
payment will be made until an alternate design is provided, at no additional
compensation, to bring the cost withip the Project Budget limiiations. The
Owner may direct the Architecthngineer to modify, without additional
compensation, the Design Development documents to bring the Phase 2
Probable Construction Cost within or below the approved Phase 1B Probable
Conpstruction Cost. The Architect/Engineer shall not proceed with the following
Phase 3A - 30% Contract Documents until appropriate written approvals and
comments on the deliverables for Phase 2 and a Service Order for the Phase 3A
Basic Services are received from the Ovwmer. All comments shall be addressed
in Phase 3A. The Architect/Engineer understands tha sach approvals,
comments, and Service Order may be received individually and at different

The Architect/Enginecr shall prepare exhibits tequired to convey the intent of
the design during Phase 2 presentation to the Owmner for Ovwmer's and Users'
reviews. The Architect/Engineer shall tesolve all comments, including a
follow-up presentation(s) if required. Phase 2 Design Development drawings
shall specifically note areas, systems, and/or itermns necessary for conformance 0
the required Project LEED certification category. If applicable, the Praject
LEED points estimate shall be updated at every submission and coordinated
with the Probable Construction Cost estimate and the LEED Centification Plan.
The Project LEED points estimate chall be realistic and not less than the top
fhree (3) points specified in the certification category for the Project.

The Architect/Engineer shall also, to the extent applicable based on refinements
and amplifications effected during the Design Development phase, review
pertinent documents with the agencies having permitting or other approval
authority with respect to the Project, including those agencies previously
consulted in Phases 1A and 1B above, to obtain the reviews of such agencies.
The Architect/Engineer shall report in writing the findings of such reviews with
gaid agencies and provide recommendations for approval by the Owner relative
to such findings for jmplementation by the Architect/Engineer in Phase 2 Basic
Services.
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4.5

PHASES 3A, 3B & 3C - CONTRACT DOCUMENTS

45.1 Phase 3A, 30% Complete Contract Documents

45.1.1

4512

45.13

4514

Upon receipt of a Service Order for Phase 3A Basic Services, the
Architect/Engineer shall prepare the 30% Contract Documents from the
approved Design Development documenis developed in the performance
of fhe Phase 2 Basic Setvices. Phase 3A Basic Services shall produce the
submittals as more fully detailed in the Deliverables Requirements
Mamual.

To the extent authorized by Service Order, the Architect/Engineer shall
prepare a preliminary Storm Water Pollution Prevention Plan (SWPPP)
tn accordance with the National Poltution Discharge Elimination System
(NPDES) storm water discharge regulations under the Clean Water Act
Amendments of 1987.

The Architect/Engineer shall comply with the current "NPDES General
Permits for Storm Water Discharge From Construction Sites", for slorm
water rules, regulations, and project eligibility, and shall prepare a
SWPPP for the Project using all applicable Environmental Protection
Agency (EPA) and local agency regnlations.

The Architect/Engineer may refer to the MDAD SWPPP guidance
manval for information on preparing an individual SWPPP for Owner
approval and Contractor implementation.

Using the documents prepared under this Article, the Architect/Engineer
chall submit for review the necessary portions of the Contract
Documents to the authorities, inchuding but not limited to, County, State,
and/or Federal, having jurisdiction over the Project by law or coniract
with the County.

The Architect/Engineer shall submit all documents required under Phase
3A - 30% Contract Documents for review and comments by the Owner.
The 30% Contract Documents submittal shall apply to all applicable
disciplines including, but not limited to, architectural, structural,
mechanical/HV AC/plumbing/fixe protection, clectrical, and civil. The
30% Contract Documents submittal shall include CSI Divisions 1
through 16, The 30% Contract Documents submitted shall also include
updates to the Phase 2 Project Probable Construction Cost. These
updates shall be based upon the approved size and character of the
components of the Project Elements as developed in the approved Phase
2 Design Development. If the Phase 3A Probable Constraction Cost is
higher than the Phase 2 Probable Construction Cost, no further progress
payment will be made until the Architect/Engineer provides an aliemnate
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4,51.3

design. The Owner may direct the Architect/Engineer to modify, without
additional compensation, the 30% Contract Documents to bring the
Phase 3A Probable Construction Cost within or below the approved
Phase 2 Probable Construction Cost. The Architect/Engineer shall not
proceed with the following Phase 3B - 75% Conteact Documents until
appropriate written approvels and comments on the deliverables for
Phase 3A and a Sexvice Order for Phase 41 Basic Services are received
from the Owner. All comments shall be addressed in Phase 3B. The
Architect/Engineer understands that sach approvals, comments, and
Service Order may be received individually and at different times. For
LEED certified projects, the Architect/Engineer shall prepare and
include drawings and specifications of each discipline identifying the
specific elements that will qualify for LEED points, 25 well as the LEED
point estimate. Specific areas, items, and elements that contribute to the
Owner-required LEED category chall be lHisted, keyed, or otherwise
highlighted for review purposes.

The Architect/Engineer shall, to the extent applicable based on
refinements and amplifications effected during this Phase, review
pertinent docurnents with those agencies having permitting or other
approval authority with respect to the Project, including agencies
previously consulted by the Architect/Engineer in Phases 1A, 1B and 2,
in order to obtain changes in the opinions, comments, and suggestions of
those agencies with espect to such refinement and amplifications. The
Architect/Engineer shall report in writing to the Owner, for approval by
the Owner, the findings of such reviews with said agencies and ifs
recomsnendations relative to such findings for implementation by the
Architect/Engineer in Basic Services Phase 3B.

4.5.2 Phase 3B, 75% Complete Contract Documents

4521

4522

Upon receipt of 2 Qervice Order for Basic Services Phase 3B, the
Architect/Engineer shall prepare the 75% Contract Documents ftom the
approved 30% Contract Documents developed in the performance of the

Phase 3A Basic Services. Phase 3B Basic Services shall produce the

submittals as more fully detailed in the Deliverables Requirements
Marual.

Using the documents prepared under this Article, the Architect/Engineer
shall submit for review the necessary portions of the Contract
Docurens to the authorities including, but not fimited to, County, State,
and/or Federal, having jurisdiction over the Project by law or contract
with the County. Said documents shall be sufficient to be permitted as
applicable by such authorities The Architect/Engineer shall assist the
Owner in coordinating with the Building Department to facilitate permit
approval prior to approval by the Owner of the 100% complete Review

Set and printing of the Contract Documents
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4524

4.5.2.5

4.5.2.6

The Architect/Engineer shall develop a coordinated plan of execution for
this Phage, which will include an outline, or index, of the contents of the
Contract Documents along with a schedule(s) for completion.

The Architect/Engineer shall prepare Plans in a manner that will ensure
clarity of line work, niotes and dimensions when reduced to 50 percent of
the original size. After acceptance by the Owner, the Plans shall become
part of the Coniract Documents. The Technical Specifications shall
provide that a system of guality coniro] and quality assurance be a
requirement of the work. The quality control and quality assurance
system shall provide the procedures to be used by the Contractor and the
Architect/Engineer to assure that the quality of all materials, equipment
systems, and furnishings function as intended and are equal fo or better
than called for in the specifications.

The Architect/Engineer shall submit ali documents required under Phase
1B - 75% Contract Documents for review and comments by the Owner.
The 75% Contract Documents submittal shall apply to all applicable
disciplines including, but not limited to, architectural, structural,
mechanical/HVAC/plumbing/fire protection, electrical, and civil. The
75% Contract Documents submittal shall include CSI Divisions 1
through 16. The 75% Contract Documents submiited shall also include
updates to the Phase 3A Project Probable Construction Cost, These
updates shall be based upon the approved size and character of the
components of the Project Elements as developed in the approved Phase
3A - 30% Contract Documents. If the Phase 3B Probable Construction
Cost indicates that the Project cost shall be more than the approved
Phase 3A Probable Construction Cost, the Architect/Engineer shall
provide an alternate design, without additional compensation and
without changing the scope of the Project, to bring the Phase 3B
Probable Construction Cost within or below the approved Phase 3A
Probable Construction Cost. For LEED certified projects, the
Architect/Engineer shall prepare and inclnde drawings of each discipline
identifying the specific elements that will qualify for LEED points.
Specific areas, itemns, and elements that contribute to the Owner-required
LEED level shall be listed, keyed, or otherwise highlighted for review
purposes.

To the extent authorized by Service Order, the Architect/Engineer shall
participate in -a follow up VA/Life Cycle study/eritique/constructability
after submission of 75% Construction Documents. Participation shall be
as necessary 0 assure that the Owner approved recommendations from
the Phase 2 VA have been incorporated and that any additional
recommendations from this Phase 3B VA are fully understood and will

. be incorporated into the Contract Documents,

45.2.7

After Teview by the Owner, the Archiftect/Engineer shall resolve all
questions and have all revisions made to its documents as required by
the Owner. The Architect/Bngineer shall prepare a 75% complete
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Review Set. The 75% Review Set shall be retumed to the Owner with a
consolidated cost and schedule breakdown by construction trade that will
permit the Miami-Dade County Department of Business Development to
readily develop comtract measmres in the bidding documents. The
Architect/Engineer shall not proceed with the following Phase 3C -
100% Contract Documents until appropriate written approvals and
comments on. the deliverables for Phase 3B and a Service Order for
Phase 3C Basic Services are received from the Owner. All commentis
shall be addressed in Phase 3C. The Architect/Engineet understands that
such approvals, comments, and Service Order may be received
individually and at different times.

453 Phase 3C, 100% Complete Contract Docurents

453.1 Upon receipt of 2 Service Order for Phase 3C, the Atchitect/Engineer
shall proceed with Basic Services Phase 3C - 100% Contract
Documents. The Architect/Engineer shall prepare the 100% Contract
Documents from the approved 715% Contract Documents developed n
the performance of the Phase 3B Basic Services. Phase 3C Basic
Qervices shall produce the submittals as more fully detailed in the
Deliverables Requirements Manual.

1. The Architect/Engineer shall submit all documents required under
Phase 3C - 100% Contract Documents for review and comments by
the Owner. The 100% Contract Documents suhmittal shall apply to
all applicable disciplines including, but not limited to, architectural,
structural, mechanical/HV. AC/plumbing/fire protection, electrical,
and civil. The 100% Coniract Documents submitial shall include
CSI Divisions 1 through 16 and MDAD Division 0. The 100%
Copiract Documents submitted chall also include updates to the
Phase 3B Project Probable Construction Cost. These updates shall
be based upon the approved size and character of the components of
the Project Elements as developed in the approved Phase 3B - 75%
Contract Documents. If the Phase 3C Probable Construction Cost
indicates that the Project cost shall be more than the approved Phase
38 Probable Construction Cost, no further progress payment will be
made until the Architect/Enginecr provides an alternate design the
Architect/Engincer shall, without additional compensation and
without changing the scope of the Project, provide an alternaie
design to bring the Phase 3C Probable Construction Cost within or
below the approved Phase 3B Probable Construction Cost  The
Owner may direct the Axchitect/Engineer 1o modify, without
additional compensation, the 100% Contract Documents to bring the
Phase 3C Probable Construction Cost within or below the approved
Phase 3B Probable Construction Cost. The Architect/Engineer shall
not proceed with the following Phase 3D Bid Documents until
appropriate written approvals and comments on the deliverables for
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4.6

4.7

Phase 3C and a Service Order for Phase 3D Basic Services are
received from the Owner. All comments shall be addressed m Phase
3D. The Architect/Engineer understands that such approvais,
comments and Service Order may be received individually and at
different times. For LEED certified projects, the Architect/Engineer
shall prepare and include drawings of each discipline identifying the
specific elements for LEED points that are required by the technical
specifications fo meet the necessary criteria. The Project LEED
points estimate shail be updated to reflect the Project’s Phase 3B
refinements to meet or exceed the top three (3) points in the specified
LEED certification category.

PHASE 3D, BID DOCUMENTS

461

4.6.2

4.6.3

After teview by the Owner of the 100% Conract Documents, the
Architect/Engineer shall respond to ail comments in writing within seven (7)
calendar days after receipt of the comments from the Owner, acknowledging
acceptance of the comments(s) which will be incorporated into the documents
during Phase 3D, and identifying the rejection of those comments not to be
incorporated as approved by the Owner.

46.1.1 The Architect/Engineer shall assemble and submit a consolidated set of
100% Contract Documents for back-check by the Owner. This set will
reflect the revisions required after the 100% review by the Owner.

46.12 The Architect/Engineer shall secopmmend and justify to the Owner the
overall Project Contract Time, Phasing, Interim Completion Time(s), the
amounts of liquidated damages, liquidated indirect costs, and the amount
of Allowance Accouni(s) to be incorporated in the Contract Documents.

Upon final approval of the back-checked Phase 3C - 100% Contract Documents

by the Owner and the reccipt of a Service Order, the Architect/Engineer shall

prepare the Advertisements for Bids, the Bid Forms, and finalize the Contract
Documents to a condifion suitable for final printing and distribution to prospective
bidders. These 100% complete Contract Documents shall be submitted to the
Owner for approval. ,

Project registration with GBCI for certification shall be undertaken or updated,
as appropriate. :

PHASE 4 - BIDDING AND AWARD OF CONTRACT

4.7.1

Upon approval of the 100% complete Confraci Documents and the issuance of a
Qervice Order by the Owner for the Phase 4 Basic Services, the
Architect/Engineer shall furnish the number of bound sefs of the 100% complete
Contract Documents (Plans and Project Manuals) as specified in the Service
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472

4.7.3

474

4.1.5

416

Order for bidding purposes, prior to advertising, or as may otherwise be directed
by the Owner by the Service Ordex. The Architect/Engineer shall assist the
Owner in obtaining bids, responding in writing to Bidders' inquiries, preparation
and issuance of addenda, evaluation of the Bids and Bidders, and the awarding of
a Contract(s) for all or a portion of the Work that was bid pursuant to the Contract
Documents. The Architect/Engineer shall also participate in pre-bid conference(s)
and attend the Bid opening.

The Architect/Engineer shall distribute the Contract Documents to prospective
Pidders and to other agencies as required by the Owner, in accordance with
current Owner bidding procedures, as such procedures may be amended from tinie
1o time. Delivery cost to Bidders shall be paid by the Bidders.

The Architect/Engineer shall, with priot approval and authorization by the Owner,
develop, print, and distribute addenda and responses to bidder’s inquities.

The Architect/Engineer shall: prepare three (3) sets of Contract Documents in
hardcopy format, and two (2) setsina commercially available software, editable
electronic format (CD’s, DVD’s), conformed with Addenda (if any) pasted or
included therein for use by the Ownet; prepare 4 tabulation of bids received;
apalyze the bids; and make ant initial recommendation of award. The award of the
Contract will be at the sole discretion of the Owner. Such action by the Owner
shall not relieve the Architect/Engineer from any responsibility under this
Agreement. ' .

If the lowest qualified, responsive and responsible bid received exceeds the
approved Phase 3C Probable Construction Cost, the Owner may at its discretion:

1. Approve the increase of the cost of the Work that was bid pursuant to the
Contract Documents; o1

9. Direct the Architect/Engineer to revise the Contract Documents, without
changing the scope of the Project, and re-bid the Work included in the revised
Contract Documents (in which case the Atchitect/Engineer shall again
perform the work specified herein before, at no additional compensation,
except for the reimbursement of the cost of printing of Contract Documents);
or .

3, Suspend or abandon the Project or any components of the Work included in
the Contract Documents.

Upon award of the Contract by the Owmer and notification from Owner to the
Architect/Engineer that the Contract be executed, the Architect/Engineer shall
assemble, prepare, and {ransmit to the Owner six (6) sets of the bidding and
Contract Documents, complete with all addenda, forms, and affidavits required by
the Contract Documents.
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PHASE 5 - WORK RELATED SERVICES

438.1

482

433

484

485

Upon reccipt of a Service Order for Phase 5 Work-Related Services, the
Architect/Engineer shall provide the Services as set forth herein, The Work-
Related Services will begin upon receipt of a Service Order. The Work-Related
Services will end when the final request for payment from the Contractor has been
approved by the Owner, the Architect/Enginoer has submitted its Report of
Contract Completion, and the Record Drawings (As-Built Drawings) and has
completed all other Services required, including the warranty related services.

The Architect/Engineer shall provide the Owmer a staffing plan including
individual resumes fthat the Architect/Engineer, inctuding Sub-Consultant(s),
intends to use during the Work Related Services for review by the Owner for
adequate staffing.

The Architect/Engineer shall submit or otherwise affirm that it has submitted all
necessary and requested data to GBCI for the attainment of the LEED certification
category requested by the Owner.

The Architect/Engineer shall approve the overall progress schedule, schedule of
shop drawings submissions, schedule of values, and other schedules required of
the Contractor under the Contract Documents. The Architect/Engineer shall visit
the Work st least once per week, evaluate the work for compliance with the
Contract Documents, prepare and submit to the Owner, via the Project Manager
with copies to the Field Representative, 2 detailed written and sequentially-
numbered report of the observed conditions of the Work, the progress of the
Work, and other Work observations, as found or made during each visit to the
Work. Such report shall be submitted to the Owner at Yeast monihly and more
frequently on an interim basis if necessary to prevent or mitigate any increase in
Project costs or damages to the Owner. The Architect/Engineer will not be held
responsibie for the means, method, techniques, sequences or procedures used, or
for safety precautions and programs, in connection with the Work performed by
the Contractor, bat shall jmmediately report to the Owner any observations of

condifions which in his judgment would endauger persons or property or which

maight result in liabilities to the Owner.

Appropriately qualified personuel of the Architect/Engineer, including Sub-
consultant(s) if appropriate, shall visit the Work at least once per week, unless
otherwise specified in the Special Provisions of this Agreement, Service Order
and as necessary to fulfill the responsibilities of the Architect/Engineer hereunder
and in order to respond ¢o non-routine situations that call for the
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4.8.6

4.3.7

~ Architect/Engineer’s expertise and /or approval in an expeditious manner. Such

personne! shall coordinate with the Field Representative work-site personnel.

The A/E shall review and certify the amounts due the Confractor and issue
Certificates for Payment in such amounts. The A/B’s certification for payment
shall constitute a representation to the Owmet, based on the A/E’s evaluation of
the Work and on the data comprising the Contractor’s Application for Payment,
{hat the Work has progressed to the point indicated and that, to the best of the
AJE’s knowledge, information and belief, the quality of the Work is in accordance
with Contract Documents. The foregoing representations are subject to minor
deviations from the contract documents correctable prior to completion and 1o
specific qualifications indicated by the A/E. Such certification shall be based on
the AJE’s review and acceptance of the following:

1. An evaluation of the Work for comformance with the Contract
Documents;

2. The Field Representative’s certification of the Contractor’s measurerents for
work satisfactorily completed; ' '

3. The results of any subsequent test required by the Contract Documents;

4. The review of as-built drawings fo determine completeness and accuracy up 10
the date of the pay request;

5. Any specific qualificatiops stated in the request for payment;-

6. The Field Representative’s confirmation of the cost of labor, materials, and
equipment for cost-plus work including disputed work;

7. Compliance with all 1.EED required activities. The review of the Contractor’s
LEED Cerfification Plan for compliance regarding inventory and receipt of
action documentation, including but not limited to, construction waste
management, use of reduced impact materials, temporary storage of
recyclables and discarded items, refrigerants, efc., Decessary to atfain
maxizmm possible LEED certification points, up to the date of the pay
request.

The Architect/Engineer shall assist the Project Manager, the Field Representative,
and other consultants in reviewing apd evaluating all Contractor's claims relating
to the cost, execution, and progress of the Work and on all other matters or
questions related thereto including, but not fimited to, change orders, work orders
and potential work orders.
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48.8 The Architect/Engineer shall have autherity to yequire special inspection or testing
of any Work questioned as to conformity with the Contract Documents whether or
not such Work has been fabricated and delivered to the Project, or installed and
completed.

489 The Architect/Engineer shall provide general consultation and advice, interpret
the Plans Specifications, and other such Confract Documents in order to clarify
the intent of the Architect/Engineer with respect to the contents of the Contract
Documents.

4.8.10 The Architect/Engineer shall promptly review and approve shop drawings,
samples, and other submissions of the Contractor(s) for conformance with the
design concept of the Project Element(s) and for compliance with the information
given in the Confract Documents. The Architect/Engineer shall render decisions,
issue interpretations, and issue correction orders within the times specified in the
Coniract Documents or, absent such specification, on such timely basis so as not
to delay the progress of Work as depicted in the approved construction schedule.

Should the Architect/Engineer fail to perform these services within the time
frames specified in the Coniract Documents o, if no time frames are specified, in
a timely manner so that such failure causes a delay in the progress of the Work,
the Architect/Engineer shall be liable for amy damages to the Owner resulting
frora such delay including, but not limited to, damages related to delays and
inefficiencies incusred by the Contractor for which the Owner may be responsible.

4.8.11 The Architect/Engineer shall revise Plans, specifications and other Confract
Documents as necessary, shall review Change Orders, Work Orders, Bulletins,
and other appropriate documentation prepared by the Field Representative, and
shall assist the Project Manager and Owner in negotiations with the Contractor(s)
with respect to all changes in the Work. If the need to revise Plans, specifications
and other Contract Documents and/or to review Change QOrders, Work Otders,
Bulletins, and other documentation is a result directly or indirectly of errors,
omissions, and/or ambiguities in the Services rendered by the Architect/Engineer,
including Sub-consultants, then such work shall be provided by the
Architect/Engineer at no additional cost to the Owner.

" 4.8.12 The Architect/Engineer’s Services for Substanfial Completion and Final
Acceptance shall include, but not be limited to, the following:

4.8.12.1 Inspections for Substantial Completion for all or a portion of the Work:
The Architect/Engineer shall, prior to Substantial Completion of the
Work, inspect the Work with the Ficld Representative, o determine
initial Punch List items and fo  ensure  that all
mechanical/electrical/plumbing systems have been commissioned 1n
accordance with the requirements of the Contract Documents. The
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48.12.3

48124

4.8.12.5

Architect/Engineer shall re-inspect the work with the Field
Representative as many times thereafter as is needed to establish a time
of Substantial Completion. The Aschitect/Engineer shell review each
edition of the Punch List before it is issued by the Field Representative.
Each edition of the Punch List will be distrbuted by the Field
Representative after review by the Architect/Engincer.  Any User
contributions to the Punch List shall be only as approved by Owner.
Punch Lists shall record:

1. Defects observed in the Work and incomplete commissioning in first
and succeeding visits;

5. Defects corrected (recorded by striking items from the punch list or
by identifying items as corzected).

Contractor’s Closeout Submittals and Actions; The Architect/Engineer
<hall review the Field Representative’s record of closeout submittals and
actions for coneurrence. ‘

Defermination_of Substantial Completion: When. the Punch List of
Jefective items has been reduced to the point at which, in the judgment
of the Architect/Engineer and Field Representative, the Work can be
immediately utilized for its intended purpose, division of responsibility
for carryover items from the Contractor to the Owner has been set forth,
and all Punch List items are judged fo be capable of completion in not
smore than 60 days or such other lime as may otherwise be approved by
the Owner, upon recommendation by the Field Representative, the
Architect/Engineer shall review, concur, and upon approval by the
Owner, set the date of Substantial Completion.

Certificate of Occupancy: If a Certificate of Occupancy is required on
this project, the Architect/Engineer and Field Representative shall not
certify the Work as substantially complete until a Certificate of
Occupancy has been issued in accordance with the Florida Building
Code.

Determination That the Work Is Not Substanfially Complete: If the
required submittals and actions by the Confractor are deficient, or if in
the judgment of the Field Representative andfor the Architect/Engineer
the Work will not be ready for final acccptance within the time
parameters specified herein, the Architect/Engineer shall notify the

. Project Manager, the Field Representative and the Contractor in writing

48.12.6

that Substantial Completion cannot be declared, and include a list of
deficient Contractor's submittals, deficient Contractor’s actions,
defective or incomplete items in the Work, and any other supporting
reasons the Field Representative and/or the Architect/Engineer may wish
to state.

Retainage for Uncompleted Work: The Architect/Enginecr shail review
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and concur with the Field Representative’s recommendation of an
amount that will ensure that the Owner can employ other contractors to
complete each item of work in the event of the Contractor’s failure o
complete. Upon approval by the Owner, this retainage for uncompleted
work shall be deducted from the refainage amonut otherwise due the
Contractor at the time of Substantial Completion. Retainage for
uncompleted work will not be paid until the Contractor completes all
uncompleted items.

4.8.12.7 Final Acceptance: When, in the judgment of the Field Representative
and the Architect/Engineer the, Work is complete, the date of Final
Acceptance shall be set by the Ownes.

4.8.13 The Architect/Engineer’s Services after Final Acceptance shall include, but not be
limited to, the following: .

48.13.1 The Architect/Engineer shall fumish to the Owner at the
Architect/Engincer’s expense a final, complete, and fully updated record
set of documents. The record drawings shall be submitted in the
following formats: ' _

A. Two (2) sets of 30" x 42" Flectrosiatic black line prints;
and

B. Two (2) sets of electronic drawings:

Based on submission date the DWG version must be
within two years of the AutoCad version currently being
shipped. Any of the following transmission methods are
acceptable: CD, DVD, or external hard drive.

In compliance with the MDAD Technical Support
Facility Management Layering System requirements in
DWG compiled format, not X-REF. Please refer to the
MDAD CAD Standards Guidelines. {MDAD Design
Guidelines Manual available through the MDAD Project
Manager.

If manual drafting was approved by the Owner, the
record drawings shall be scanned into an electronic TIFF
or CAL file format: or

C. Building Information Modeling (BIM) — To the extent
authorized by Service Order, the A/E shall employ the
use of BIM technology utilizing Autodesk Revit
software.

The record drawings shall be presemted to the Project
Manager for iransmittal of one copy of each format, through
the Comumissioning Team, to the designated representatives
of the MDAD Division of Technical Support.
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4.8.132 The complete set of Record Drawings shall include all pertinent shop
drawings as well as the Plans included in the Contract Documents as
adjusted to comply with the as-built Work. The Architect/Engineer shall
verify that all Record Drawings prepated by the Contractor arc prepared
in a manner that will ensure clarity of line work, notes, and dimensions.
The Architect/Engineet shall provide a certification of the quality of all

* equipment and systems that are a part of the finished work.

4.8.13.3 The Architect/Engineer shall furnish to the Ownet in an electronic data
base (Microsoft Excel 2000 or higher) an. index, summary, and copies of
all warranty documentis required to be furnished by the Contractor under
the consolidated Contract Documents. The Field Representative and
Conractor wilt be responsible for providing an index and summary list
of the equipment by serial number and indicate for each the warranties,
the term, conditions, and the purported legat enforcement and recoutse
rights of the Owner as indicated by the language in the Warranty. This
list shall be reviewed by the Architect/Engineer.

4.8.13.4 To the extent authorized by Service Order, the Architect/Engineer shall
inspect the entire Project thirty (30) days_prior to the expiration of the
warranties. The Architect/Engineer shall report its findings to the Owner
sufficiently prior to the end of the warranty period to enable the Owner
to issue an action report to the Contractor prior to the expiration of the
warranty period. The Architect/Engineer’s report shatl be complete with
specific recommendations covering any portion of the Work to be
repaired or replaced.

4.8.135 In addition to the requirements set forth, above, the Architect/Engineer
shall perform those duties of the Architect/Engineer as set forth in the
Contract Documents.

4.8.13.6 LEED Certification Documents: The A/E shall furnish to the Owner
copies of the LEED Certification Documents necessary {o obtain the
required LEED certification category. The format of the documentation
shall be as required by the certifying body, and shall encompass such
necessary design, material selection process, Plans and details
Contractor’s purchasing criteria, proof of purchase locations, site
practice requirements and implementation documentation, and list(s) of
quelifying elemenits. This material shall be organized, reviewed, and
approved by the A/E as adequate in form and substance for submittal to
the certifying body. The A/E shall also make the application to the
certifying body for cerification, for review and submittal to the
certifying body.

49. MEETINGS AND REPORTS

49.1. Meetings: As part of providing the Basic Services, the Architect/Engineer shall
_aitend all meetings Wwherein information relating to the Basic Services is
discussed, and shall provide consultation to the Owner regarding such
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492

493,

information. These meetings shall include, but shall not necessarily be limited to,
regularly scheduled monthly meetings concerning design coordination, and such
other mestings, whether regularly scheduled or specially called, as may be
necessary to enable the Architect/Engineer to coordinate his Services with, and
provide information to and/or obtain information from, the Owner, its consultants
and contractors, and all others with whom coordination or liaison must take place
in order to fulfill the intent and purposes of this Agreement and the Contract
Documents. Unless otherwise directed by the Owner, the Architect/Engineer shall
prepare and disseminate in a timely manner meeting notices and agenda, briefing
materials, meeting minutes, meeting reports, etc., appropriate to such meetings.

Reports: In addition to any specific reports called for elsewhete in this Agreement,
the Architect/Engineer shall submit to the Owner a monthly progress report of the
status andfor results of all Services required to be performed under this
Agreement. This Report shall be submitted with the invoice for Services
performed during the corresponding period. Each report shall include but not be
limited to: a brief narrative the progress made during the previous month and the
estimated incremental and total percentages of each assigned Project Element
which have been completed; any problem(s) encountered during the month and
any actions taken to solve or alieviate the problem(s); any changes which may
have occuried i the projected dates of the events; a statement from the
Architect/Engineer as to each Project Element that the Project is either on
schedule or the Project Element is not on schedule and should the latter be stated,
then the Architect/Engineer shall also state the length of delay and the reasons for
the delay. The Architect/Engincer shall explicitly state recommendations for
ajleviating the delay and in subsequent monthly progress reports state whether or
not the delay has been afleviated. Such report shall also relate the aggregate
services performed to the total compensation paid and payable to the
Architect/Engineer hereunder for each Phase of the Basic Service as set forth in
the corresponding invoice for payment.

492.1 Status of Project LEED clements and requisite documentation shall be
stated, along with recommendations to correct noted problems or
deficiencies.

Partnering: the Owner has committed itself to the practice of partneting, a team
commitment to create an environment i which design and construction
differences are dealt openly, with members of the design and construction team
taking responsibility for timely and cost-conscious performance. The process will
start with key participants of the Project team, including Architect/Engineer’s
personnel, aftending a Partnering Meeting to establish terms of the partnering
agreement, The meeting will enable the Project tcam to establish methods of
issue/conflict resolution, delegate authority for decision making to the lowest
possible level, and develop a continuous evatuation process. Follow-up meetings
with the facilitator will be held as necessary during the construction io spur the
Project’s on-schedule completion.
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52

ARTICLE 5
ADDITIONAL AND WORK-SITE SERVICES

AUTHORIZATION: Any Services beyond the requirements for Basic Services shall be
performed by the Architect/Engineer upon receipt of a Service Ordet issued by the
Owmer. The Owner teserves the right to have any or all of the Services listed below
performed by consultants other than the Architeci/Engineer. The Architect/Engineer shall
have no claim to any of these Services except as anthorized by the Owner with a Service
Oxder.

ADDITIONAL SERVICES: Additional Services listed below are beyond the
requirements for Basic Services under this Agreement and shall be performed upon
receipt of a Service Order.

52.1 Special analyses of the needs of the Owner related to financial feasibility, or other
special studies not otherwise pecessary for the satisfactory performance of the
Basic Services.

522 Incorporation of any User recommendations, as approved by the Owner, into
drawings subsequent to Phase 2.

523 Any Services after Owner’s acceptance of Phase 2 docoments by the Owner
relative to future facilities, systems, and equipment but not intended to be
included in the Contract Documents.

524 Services with respect to verification of Owner-supplied information that cannot be
made visually or by careful review of the available information, but which
requires extraordinary investigation, such as excavation, demolition or removal, as
well as investigations and the development of additional information, as agreed to
by the Owner, required as a result of deficiencies in the as-built conditions, utility
information, survey information and/or soils investigetion which are deemed
necessary to provide a satisfactory basis on which to perform the Basic Services.

¥f any independent engineering, testing Jaboratory ot surveyor is employed by the
Axchitect/Engineer to perform any or all of the requested additional services, the
Architect/Engineer shall obtain the Owner's approval of the use of and the fees for
such independent engineering, testing laboratory or surveyor prior to commencing
such work. Verification of the work performed by such Sub-consultant(s) and the
cost associated therewith shall be the sole responsibility of the Architect/Engineer
and not compensable by the Owner.

525 BExira work required, as directed by the Owner, to break the Project into more
bidding packages than specified berein, including making studies and advising the
Owner of the number and type of construction contracts, taking into consideration
phasing and coordination of work with the Contractors, cost impact, and the
requirements and needs of the Owner and Users (if applicable).
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526 Meetings with federal and/or state grant providing agencies required to assist the-

Owner in obtaining grant funding for the Project.

5797 Extended assistance requested in writing by the Owner for the preparation of
operating and maintenance manuals, other than those provided by the Contractor,
subcontractors, or manufacturer, in accordance with the Contract Documents.

598 Consultation conceming replacement of any work damaged by fire or other
disaster during construction, and professional services in connection with
replacement of such work.

52.9 Preparing fo serve or serving as an expert witness at the request and on behalf of
the Owner, in connection with the Project or any Project Element or component
thereof, except in situations ‘where such service is a result of the

Axchitect/Engineer’s errors, omissions, or ambiguities.

5.9.10 Professional services required after acceptance of the Work by the Owner except
as otherwise required under Basic Services.

5211 Professional services made necessary by the default of the Contractor or by major
defects in work performed under the construction Contract that have not resulted
from errors, omissions, or ambiguities of the Architect/Engineer.

52.12 Environmental services beyond that which is required to verify Owner- supplied
information or that is beyond the scope of the Basic Services herein.

5213 Environmental Remediation engineering services. These services will be

negotiated, authorized, and paid as Additional Services; however, the
incorporation of standard details and/or technical specifications provided by the
Owner into the Contract Documents does not constitute Additional Services.

5714 Services required to participate in, ot otherwise assist the Owner during bid
protests or negotiations with the bidder(s) after bid opening but before the award
of the Contract with the Contractor.

52.15 Preparation of reports, which are not a requirement of Basic Services, and
participation in meetings during construction, should the Owner elect not to take
the option for Work-Site Services; provided, however, that such meetings and
reports are not 2 result, directly or indirectly, of errors, omissions, and/or

ambignities in the services rendered by the Architect/Engineet, including Sub-
consultants engaged by the Architect/Engineer.

WORK-SITE SERVICES: At the sole option of the Owner and after receipt of a Service
Order specifically authorizing such Services, the A/E shall provide Work-Site Services as
set forth herein. In discharging such Services, the Architect/Engineer shall provide an on-
site resident Field Representative(s) approved by the Owner who shail act as the agent of
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the Architect/Engineer. The Work-Site Services shall be defined by Service Order,
performed in accordance with the MDAD Construction Inspection Services Manual, and
agreed to by the Architect/Engineer and the Owner.

The Architect/Engi shall fulfill all other requirements and duties, not a part of the
Basic Services, imposed on the Architect/Engineer by the Contract Documents or through
Qervice Order by direction of the Owner.

Should the Architect/Engineer fail to perform these ‘Work-Site Services m a timely
manner and cause a deiay in the progress of the Work, the Architect/Engineer shall be
responsible for any resulting damages to the Owner.
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ARTICLE 6

REIMBURSABLE EXPENSES

The following activifies and eptities may be considered as Reimbursable Expenses under this
Agreement. Any Reimbursable Expenses shall be approved by the Owner in advance and
authorized by a Service Order.

6.1

6.2

6.3

64

6.5

6.6

Sub-consultants not included as part of the original Consultants team, when
recommended by the Architect/Engineer, and approved by the Owner in writing, and
when in the opinion of the Aschitect/Engineer, said Sub-consultant services are necessary
of the accomplishment of the Services.

Tn the event the Architect/Engineer is assigned a project within the Customs aréa and the
Architect/Engineer is required to obtain an Airport Customs Security Bond, the

Department shall reimburse the Architect/Engineer the cost of the premium for such’

bond, as substantiated by the invoice.

Al printing and reproduction costs, in excess of that required under Basic Services. Such
costs will be reimbursed at the same rate paid by the Owner 10 its vendors. Printing costs
for internal coordination, reviews, and other in-house uses wiil not be reimbursed.

Living and traveling expenses of employees and principals, when away from Miami-Dade
County on business in conjunction with authorized Additional Services, as limited by
Miami-Dade County Administrative Order No. 6-1, "Travel on County Business" and
County Resolution No. R-1345-03. For purpose of this Agreement, all personnel are
assumed to be residents of Miami-Dade County and all travel would originate in Miami-
Dade County. Records must include employee name, dates, points of travel, mileage rate,
lodging, and meals.

Fees paid to the certifying body for LEED project registration and certification will be
reimbursed at the Green Building Certification Institute (GBCT) member rates. All LEED
expedited project reviews will be approved in advance by the Owner.

Building Information Modeling (BIM) software license fees for license obtained under
the Owner’s name will be reimbursed.
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7.2

ARTICLE 7
EQUAL EMPLOYMENT OPPORTUNITY AND AFFIRMATIVE ACTION

EQUAL EMPLOYMENT OPPORTUNITY: The Architect/Engineer shall not
discriminate against any employee or applicant for employment because of race, color,
national origin, religion, ancestry, Sex, pregnancy, age, disability, marital status, familial
status, sexual orientation, gender identity or gender expression or status as victim of
domestic violence, dating viclence or stalking, nor in accordance with the Americans
with Disabilities Act, discriminate against any otherwise qualified employees or
applicants for employment with disabilities who can perform the essential funciions of
the job with or without reasonable accommodation. The Architect/Engineer shall take
affirmative actions to ensuxe fhat applicants are employed and that employees are treated
during their employment without regard to race, color, national origin, religion, ancestry,
sex, pregnancy, age, disability, matital status, fampilial status, sexual orientation, gender
identify or gender expression or stafus as victim of domestic violence, dating violence or
stalking. Such actions include, but are not limited to, the following: Employment,
upgrading, transfer or demotion, recruitment, recruitmesnt advertising, layoff or
termination, raies of pay or other forms of compensation, and selection for training
including apprenticeship.

The Architect/Engineer agrees o post in conspicuous places, available to employees and

applicants for employment, notices provided by the County setting forth the provisions of

this Equal Employment Opportunity clause. The Architect/ Engineer shall comply with all
applicable provisions of the Civil Rights Act of 1964, Executive Order 11246 of September
24, 1965, as amended by Executive order 11375, revised Order No. 4 of December 1, 1971,
as amended, and the Americans with Disabilifies Act. The Age Discrimination in
Employment Act effective June 12, 1968, the rules, regulations and relevant orders of the
Secretary of Labor, Florida Statutes 112.041, 112.042, 112.043 and Miami-Dade County
Code Section 11A1 through 13A1, Articles 3 and 4.

The Architect/Engineer shall assign responsibility to one of its officials to develop
procedures that will ensure that the policies of Equal Employment Opportunity and
Affirmative Action are understood and implemented.

NONDISCRIMINATORY ACCESS TO PREMISES AND SERVICES: The
Architect/Engineer, for ifself, its personal representatives, Successors in interest, and
assigns, as part of the consideration hereof, does hereby covepant and agree as a covenant
that: (1} no person on the grounds of race, color, national origin, religion, ancestry, sex,
pregnancy, age, disability, marital status, familial status, sexual orientation, gender
identity or gender expression or status as victim of domestic violence, dating violence or
stalking shall be excluded from participation in, denied the benefits of, or be otherwise
subjected to discrimination in the use of the premises, including the construction of any
improvements, or services provided the Architect/Engineer; (2) that the
Architect/Engineer shall use the Airport in compliance with all other requirements

imposed by or pursuant to Title 49, Code of Federal Regulations, Department of |
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Transportation, Subtitle A, Office of the Secretary, Part 21, Nondiscrimination in
Federally-assisted programs of the Department of Transportation-Effectuation of Title VI
of the Civil Rights Act of 1964, and as said Repulations may be amended; (3) the
Architect/Engineer shall use the premises in compliance with all other requirements
imposed by or pursuant fo the enforceable regulations of the Depariment of
Transportation as amended from time to time; and (4) the Architect/Engineer shall
obligate their sub-consultants to the same nondiscrimination requirements imposed on the
Architect/Engineer and assure said requirements are included in those sub-agreements.

BREACH OF NONDISCRIMINATION COVENANTS: In the event it has been
determined that the Architect/Engineer has breached any enforceable nondiscrimination
covenants contained in Section 7.1 Equal Employment Opportunity and Section 7.2
Nondiscriminatory Access to Premises and Services above, pursuant to the complaint
procedures contained in the applicable Federal regulations, and the Architect/Engineer
fails to comply with the sanctions and/or remedies which have been prescribed, the
County shall have the right to te inate this Agreement pursuant fo the Termination of
Agreement section hereof.

NONDISCRIMINATION: During the performance of this Agreement, the
Architect/Engineer agrees as follows: The Architect/Engineer shall, in all solicitations or
advertisements for employees placed by or on behalf of the Architect/Engineer, state that
all qualified applicants will receive consideration. for employment without regard fo race,
color, national origin, religion, ancesiry, sex, pregnancy, age, disability, marital status,
farpilial status, sexual orientation, gender identity or gender expression or status as victim
of domestic violence, dating violence or stalking. The Architect/Engimeer shall furnish
all information and reports required by Executive order 11246 of September 24, 1965, as
amended by Executive order 11375 and by rules, regulations, and orders of the Secretary
of labor, or pursuant thereto, and will permit access to Architect/Engineer books, records,
accounts by the County and Compliance Review Agencies for purposes of investigation
to ascertain by the compliance with such rules, regulations, and orders. In the event of
the Architect/Engineer’s noncompliance with the nondiscrimination clauses of this
Agreement or with any of the said rules, regulations, and orders, this Agreement may be
cancelled, ferminated, or suspended in whole or in part in accordance with the
Termination of Agreement section hereof and the Architect/Engineer may be declared
ineligible for further contracts in accordance with procedures authorized in Executive
Order 11246 of September 24, 1965, as amended by Executive Order 11375 and such
sanctions as may be imposed and remedies invoked as provided in Executive Order
11375 and such sanctions as may be imposed and remedies invoked as provided in
Executive Order 11246 as amended or by rules, regulations, and orders of the Secretary of
Labor, ot as otherwise provided by law.

The Architect/Engineer will include Section 7.1 Equal Employment Opportunity and
Section 7.2 Mendiscriminatory Access io Premises and Services of this Article in
Architect/Engineer sub-contracts in excess of $10,000.00, unless exerapted by Tules,
regulations or orders of the Secretary of Labor issued pursuant 10 Section 204 of
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1.5

1.6

Fxecutive Order 11246 of September 24, 1965, as amended by Executive Order 11373,
so that such provisions will be binding upon each sub-consultant.

The Architect/Engincer shall take such action with respect to any subconiract as the
County may direct as a means of enforcing such provisions, including sanctions for
noncompliance, provided, however, that in the event the Architect/Engineer becomes
involved in, or is threatened with, fitigation with a sub-consultant as the result of such
direction by the County or by the United States, the Architect/Engineer may request the

United States to enter into such litigation fo protect the interests of the United States.

DISABILITY NONDISCRIMINATION AFFIDAVIT: By entering into this Agreement
with the County and signing the Disability Nondiscriminaiion Affidavit, the
Architect/Engineer attests that it is not in violation of the Americans with Disabilities
Act of 1990 (and related Acts) or Miami-Dade County Resolution No. R-385-95. If the
Architect/Engineer or any OWner, subsidiary or other firm affiliated with or related to the
Architect/Engineer is found by the responsible enforcement officer of the Courts or the
County to be in violation of the Act or the Resolution, such violation shall render this
Contract ferminable in accordance with the Termination of Agreement section hereof.
This Contract shall be void if the Architect/Engineer submits a false affidavit pursuant to
this Resolution or the Architect/Engineer violated the Act or the Resolution during the
term of this Contract, even if the Architect/Engineer was not in violation at the time it
submitted its affidavit '

NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE EQUAL
EMPLOYMENT OPPORTUNITY:

1. The Offeror's or Bidder’s aitention is called to the "Equal Opportunity Clause™
and the "Standard Federal Equal Employment Opportunity Construction Contract
Specifications” set forth herein.

2. The goals and timetables for minority and female participation, expressed in
percentage terms for the contracior's aggregate workforce in each trade on all
construction work in the covered area, are as follows:

Timetables :

Goals for minority participation for each trade: [sponsor must insert established
goal]

Goals for female participation in each trade: 6.9%

These goals are applicable to all of the coniractor's construction work (whether or
not it is Federal or federally-assisted) performed in the covered arca. If the
contractor performs construction work in a geographical arca located outside of
the covered area, it shall apply the goals established for such geographical area
where the work is actually performed. With regard to this second area, the
contractor also is subject to the goals for both its federaily involved and non-
federally involved construction. '
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7.7

The Contractor's compliance with the Executive Order and the regulations in 41
CFR Part 60-4 shall be based on ifs implementation of the Equal Opportunity
Clause, specific affirmative action obligations required by the specifications set
forth in 41 CFR 60-4.3(a), and its efforts to meet the goals. The hours of minority
and female employment and training must be substantially uniform throughout the
length of the contract, and in each trade, and the contractor shall make a good
faith effort to employ minoritics and women evenly on each of its projects. The
¢ransfer of minority or fernale employees or Mrainees from Contractor to
Contractor or from project to project for the sole purpose of meeting the
Contractor's goals shall be a violation of the confract, the Executive Order and the
regulations in 41 CFR Part 60-4. Compliance with the goals will be measured
against the total work hours performed.

3. The Contractor shall provide written notification to the Director of the Office of
Federal Contract Compliance Programs (OFCCP) within 10 working days of
award of any construction subcontract in excess of $10,000 at any tier for
construction work under the contract resulting from this solicitation. The
notification shall list the name, address, and telephone number of the
subcontractor; employer identification number of the subcontractor; estimated
dollar amount of the subcontract; estimated starting and completion dates of the
subcontract: and the geographical area in which the subcontract is to be
performed.

4, As used in this notice and in the confract resulting from this solicitation, the
"eovered area” is [sponsor must insert state, county, and city].

CONTRACT MEASURES: The Consultant is required under this Agreement to achieve
a Disadvantaged Business Eaterprise (DBE) Goal in accordance with the Contract
Measnres applied to this Project as shown in the “Special Provisions” of this Agresment
and the attached Contract Participation Form, DBE Utilization Form and Lefters of Intent
(Exhibit 5) as presented in the Consultant’s Proposal for the Project.

The Director may declare the Consultant in defanit of this agreement for failure of the
Consultant to comply with the requirements of this paragraph.
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ARTICLE 8

COMPENSATION FOR SERVICES

The Owner agrees to pay to the Architect/Epgineer and the Axchitect/Engineer agrees 10
accept for all Services rendered pursuant to this Agreement, the amounts determined in
accordance with this Article, No payment will be made to the Architect/Engineer for work
performed without a Service Oxder.

All aflocations of money between Basic, Work-Site, Work-Related, and Additional services
are for budgetary purposes only. The County, in issuing service orders, may transfer monies
between such service categories without restraint, subject to the overall contract allocation
for this Agreement. No payment will be made to the Architect/Engineer for work
performed without a Service Order. The Architect/Engineer agrees that all such services can
be provided within the awarded amount of this Agteement.

81 COMPENSATION FOR SERVICES: ,
Unless otherwise authorized by Amendment to this Agreement, payments to the
. Consultant for Basic Services, Work Site, Work-Related and Additional Services and
Reimbursable Expenses performed shall be the Fixed Lump Sum amount of

THREE MILLION DOLLARS ($3,000.000.00) and shall be disbursed as reflected
herein, .

89 PAYMENT FOR SERVICES: The fee for Services to be provided under
each service Order, will be computed by one of the following methods as
mutually agreed to by the Owmer and the Architect/Engineet:

Fixed Lump Sum
Muitiple of Direct Salaries

821 Fixed Lump Sum: Under this compensation basis, the Architect/Enginecer
agrees to perform specifically described services for an agreed fixed dollar
amount of compensation.

8272 Multiple of Direct Salaies: Under this compensation basis, the
Architect/Engineer is compensated for the time of personnel engaged directly
in performing Services undex this Agreement. The compensation to be paid
shall consist of the Direct Salaries of such personnel, as reported to the
Director of the United States Internal Revenue Services, times 2 multiple of
such Direct Salaries, A not-to-exceed cap for the total fee for assignments
given under this compensation basis shall be established prior to the issuance
of the initial Services Otder.
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82.3 The Fee to the Architect/Engineer based on a Multiple of Direct Salaries shall
be determined as follows: .

8.2.3.1 Compensation for the Principal shall be at the flat rate without application
of any multiplier of Two Hundred Twenty-Five Dollars {$225.00)

per hour.

Principal(s) to be paid this rate isfare those listed by name in Exhibit 2 -

“Principals of the Aschitect/Engineer”, attached to this Agreement. T

Upon mutpal agreement between the Owner and the Architect/Engineer,
the Principals identified in Exhibit 2 - “Principals of the
Architect/Engineer”, may be substituted, provided the total number of
Principals does not exceed the number of Principals originally listed.

82.3.1.1 Compensation for all other personnel performing Services shall be
a multiple of 2.8 times Direct Salaries. The maximum rate of
compensation for office personnel including the multiple of Direct
Galaries shall not exceed the following:

 Registered Architect $180.00
Senior Project Manager $180.00
Project Manager $174.00
Assistant Project Manager $140.00
Designer / Project Coordinator $134.00
Professional Engineer $180.00
Senior Enginect $162.00
Staff Engineer $125.00
CADD / Techoician $100.00
Clerical / Administrative $85.00

The meximum rate of compensation for all other office personnel, not
listed above, including the multiple of Direct Salaries shall not exceed
One Hundred Eighty-Two Dollars ($182.00) per hour. The Owner reserves

the right to adjust

the maximum raie,

8.2.3.2 In the event the Owner authorizes the Architect/Engineer to petform
Work Site Services, compensation shall be at a multiple of 2.3 times
the Direct Salaries. The maximum rate of compensation for field
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personnel including the multiple of Direct Salaries shall not exceed the
following:

Senior Field Representative , $161.00

istant Field Revreseptative ' $126.00
Inspectors $94.00
Clerical / Administrative $69.00

The maximum rate of compensation for all other field personnel, not listed
ahove, including the multiple of Direct Salaries shall not exceed One
Hupdred Fifty-Five Dollars {$155.00) per hour. The Owner reserves the
right to adjust the maximum rate.

8.2.3.3 Compensation for authorized overtime services must be approved in
writing by the Owner prior to incurring overtime charges. Employees
that are salaried are not required to be paid at time and one half for
work over 40 hours. The following formula will be
utilized for calculating overtime for salaried
emplyoees: Farty (40) hours multiplied by the base pay rate
{$) muitiplied by the appropriate multiple (M); plus Hours Worked
Beyond Forty (40) Hours During Week (Hrs) multiplied by the pay rate
($) multiplied by 1.1, Using conventions contained in Microsoft Excel,
the equation for this would be:

(40*$*M) + (Hrs*$*1.1)

Employees that are on an hourly basis and are required to be
paid at a time and one half overtime rate, the following
formula will be utilized for caloulating overtime: Hours
Worked Beyond Forty (40) Hours during Week (Hts)
multiplied by the premium pay rate ($*¥1.5) and then
multiplied by 1.1. Using conventions contained in Microsoft
Excel, the equation for this would be:

(40%$*M) + (Hrs*$*1.5%1.1)
EXAMPLE
Hours worked during week = 50 Pay
rate = $30/hr.
Multiplier = 2.65

(40*30%2.65) + (10*30*] 1) = 3180+330 = §3510 or
EXAMPLE
Hours worked during week = 50 Pay
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8.2.4

8.2.5

8.2.6

rate = $30/hr.
Mudtiplier = 2.65

(40%30%2.65)+(10%30*1.5%1.1) = 3180+495 = §3675

8234 Architect/Engineer shall not invoice Owner for charges for office, rent
or overhead expenses of any kind, including but not limited to,
insurance, telephone (except long distance calls authorized by the
QOwner), and utility charges, office/drafting supplies, depreciation of
equipment, professional dues, subscriptions, reproduction of
drawings and/or  specifications  for internal < use, mailing,
stenographic, clerical, nor shall it invoice for other employee time
to travel and subsistence mot directly related to the Project. The
multiple factor set forth above shall cover all such costs pertinent to the
Project.

82.3.5 When Services are authorized as a Multiplc of Direct Salaries, the
Architect/Engineer shall subrmit the names, classification, salary rate
per hour, applicable multiple, hours worked, and total charge for all
personnel directly engaged on the project.

The Architect/Engineer shall not be entitled to compensation for Phases 3A
through 4 (30% Contract Documents through Bidding) for alternates
required because of the failure of the Architect/Engineer to design the
Project so that it may be constructed within the total established construction
budget.

No further progress payment will be made should the Probable Construction
Cost of any phase exceed the budget until an alternate design is provided in
accordance with Article 4.

Payments of the Work Related Services Fee, Phase 5, shall be made in monthly
installments: The amonnt of each monthly installment payment shall be
determined by increasing the Construction Contract Time for completion of all
work for this project, as stated in the Service Order in calendar days, by
twenty percent (20%) then dividing the calculated number of days by 30
days/month and rounding up to the next integer. This integer will be the

 nurber of months over which the Work Related Services Fee will be paid.

8.2.6.1 In the event that Prolonged Period of Contract Administration, Phase 35,
of Basic Services becomes necessary, payment for the Prolonged Period
of Contract Administeation shall be the same amount as the monthly
installment payments for Work Related Services. Payments for
Prolonged Period of Contract Administration shall begin once the
origina] contract time has been exceeded by 20% if such extended time
is due to no fault of the Architect/Engineer.
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8.4

8.5

8.6

PAYMENT FOR REIMBURSABLE EXPENSES: Reimbursable Expenses as
described in Article 6 “Reimbursable Expenses” of this Agreement will be
reimbursed by the Owner as verified by appropriate bills, invoices, or statements.

INVOICES AND METHODS OF PAYMENT: The Architect/Engineer shall submit
monthly to the Project Manager, two (2) copies of a duly certified invoice for
payments due on account of the portion(s) of the Services performed and eligible
for payment based upon the eamed value measurement procedure contained in the
DSCMP. A copy of the applicable Service Order shall accompany the original copy
of the invoice. The format, content, and submmiital datc of the invoice shall be as
specified by the Project Manager. The Architect/ Engineer shall meet monthly with
the Project Manager to verify that the Architect/Engineer’s reported progress and earned
value is in accordance with the accepted DSCMP. Monthly-progress payments will be
based on the monthly DSCMP meeting with the Project Manager. _
Subsequent to the monthly DSCMP meeting, the Architect/Engineer shall submit its
invoice for those services to the Project Manager. The Owner sball make payment in
accordance with the provisions of Chapter 218 of the Florida Statutes. However, the
Owner may reject the invoice in whole or in part. If rejected, the Owner shall notify
the Architect/Engineer in writing, specifying the deficiencies and corrective action
required. If the Owner rejects only a part of the invoice, the Owner shall pay the
undisputed portion of the invoice on a fimely basis. Rejected or partially rejected
invoices shall be corrected by the Architect/Engincer and resubmitted to the Project
Manager for payment. Resubmitted partially rejected invoices shall separately
indicate the previously undisputed amount of the invoice.

PAYMENT TO SUB-CONSULTANTS: All payments to Sub-consultant(s)
employed hereunder shall be the sole tesponsibility of the Architect/Engineer
unless otherwise provided for herein or within a Service Order. The
Architect/Engineer shall, upen receipt of progress and/or final billing(s) from such
Sub-consultant(s) for Services satisfactorily performed incorporate such billing(s) in
the manner and to the extent appropriate to the applicable payment basis (es), in the
next following invoice submitted by the Architect/Engineer to the Owner. The
Architect/Engineer shall not submit invoices that include charges for Sexvices by Sub-
consultant(s) unless such Services have been performed satisfactorily and the charges
are, in the opinion of the Architect/Engineer, payable to such Sub-consultant(s). The
Archifect/Engineer shall make all paymenis to such Sub-consultant(s) promptly
following receipt by Architect/Engineer of corresponding payment from the Owner.
Prior fo any payments to Sub-consultant(s), the Architect/Engineer shall, if requested
by the Project Manager, furnish to the Ownex a copy of the agreement(s) providing
for such payments. _

SUBCONTRACTORS PAYMENT REPORT: In accordance with Section 2-8.8 of
the County Code (as amended by Ordinance Mo. 11-90), an entity contracting
with the County as a condifion of final - payment under a confract, the
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8.7

Consaltant/Coniractor shall submit to the County via its web based system
all subconsultants/subcontractors used in the work, the amount of each subcontract,
and the amount paid fo cach subconsultant/subcontractor. In the event that the
Consultant infends to pay less than the subcontract amount, the Consultant shall
deliver to the County a statement explaining the discrepancy or any disputed amount.”

CONSEQUENCE FOR NON-PERFORMANCE: Should the Architect/Engineer fail
to perform its services within the time frames outlined and such failure causes 2 delay
in tbe progress of the Work, the Architect/Engineer shall be liable for any
damages to the Owner resulting from such delay.

88 PAYMENT FOR ABANDONED, TERMINATED OR SUSPENDED SERVICES:

In the event of termination or suspension of the services ot abandonment of a
Project Element(s) (including the failure of the Owner to advertise the Contract
Documents for bids, or the Owner’s failure to award a Contract for the Work on the

basis of any such bids received, within the time limits set forth in this agreement)
the Architect/Engineer shall be compensated as follows:

8.8.1 Payment for Services completed and approved prior to receipt by the
Architect/Engineer of notice of abandonment of a Project Element,
termination, or suspension, for which payment has not vet been made to the
Architect/Engineer by the Ownex, shall be made in the same manner as would
have been required had such abandonment of a Project Element, termination or
suspension not occurred

8.8.2 For Services partially completed and satisfactorily performed prior to receipt
by the Architect/Engineer of notice of abandonment of a Project Element,
termination, or suspension, the Architect/Engineer shall be compensated on the
basis of payment in same mannetr as would have been tequired had such
abandonment of a Project Element, termination or suspension not occurred,
adjusted to the level of completion portion of the service. A claim by the
Architect/Enginees for compensation shall be supporied by such data as the
Owner may reasonably require. In no case shall fees for partially completed
Services exceed the fees that would have been paid for such Services had they
not been abandoned, terminated or suspended.

883 Upon payment fo the Architect/Engineer for Service associated with
abandoned, terminated, or suspended Project Elements in accordance with this
Asticle, the Architect/Engineer shall have no further clatm for Services related
to the abandoned, terminated, or suspended Project Elements.

8.84 No payment shall be made by the Owner to the Architect/Engineer for loss of

anticipated profit(s) from any abandoned, ferminated, or suspended Project
Elements.
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8.9

MAXIMUM PAYABLE ALLOWANCE ACCOUNT: The aggregate sum of all
payments to the Architect/Engineer for Allowance Account Services payable on
ihis Project shall not exceed THREE HUNDRED THOUSAND
DOLLARS (5$366.,000.00). Any Allowance Account expenses shall be approved
by the Owner in advance and authorized by a Service Order. Any portion of this
sum for which payment is mot anthorized in writing by the Project Managex shail
remain the property of Owner.

810 INSPECTOR GENERAL AUDIT ACCOUNT; An audit account is hereby established

8.11

to pay for mandatory random audits by the County’s Inspector Genetral pursnant 1o
County Code Section 2-1076. The amount for the Inspector General Audit Account is
hereby set at EIGHT THOUSAND TWO_ HUNDRED FIFTY
DOLLARS (88.250.00). The Consultant shall have no eniitlement to any of these

funds. The Owner retains all rights to these funds, may expend these funds at its -

sole discretion, and amy funds not expended from these audit accounts remain the
property of the County.

TOTAL AUTHORIZED AMOUNT FOR THIS AGREEMENT: The Total
Authorized Amount for this Agreement is THREE MILLION THREE HUNDRED
EIGHT THOUSAND TWO HUNDRED FIFTY DOLLARS ($3.308,250.00). The
Owner retains all rights to these funds, may expend these funds at its sole discretion,
and any funds not expended from this authorized agreement amount remain the
property of the Owner.

Page 69 of 85 Contract No. E16 MDAD-02C

27

. -l‘-ﬂ"



9.1

92

9.3

9.4

9.5

9.6

9.7

9.8

9.8

ARTICLE 9
SPECIAL PROVISIONS

At any time during the term of this Agreement Owmer can require the Architect/Engineer
provide Project Specific Professional Liability Insurance in the amount of $1,000,000 (or
such other amount as may be specified in these Special Provisions) per claim to last the
life of the Project plus three (3) years. The premium for this coverage shall be
reimbursed to the Architect/Engineer in sccordance with Article 6 “Reimbussable
Expenses” of this Agreement.

Pursuznt to Article 2.1, the Architect/Engineer shall be furnished with the following

documents, or access thereto, as referenced mn Basic Services: Design Guidelines Manual,
Design Deliverables Requirements Manual, Construction Inspection Manual,

Pucsnant to Asticle 3.28, the Architect/Engineer shall mect the LEED certification
category indicated in the Service Order.:

The Architect/Engineer shall consider future impacts of sea level rise that may be
addressed during considerations.

Pursuant to Article 4.2, the Architect/Engineer shall submit, for each Service Order, a
DSCMP in Excel, Microsoft Project, or Primavera format and shall include, among other
things, proposed durations, from authorization to proceed, for each applicable phase.

Phase 1A Program Verification :

Phase 1B Preparation of Schematic Design Documents
Phase2 Design Development

Phase 3A 30% Complete Contract Documents

Phase 3B 75% Complete Contract Documents

Phase 3C 100% Complete Contract Documents

Phase 3D Bid Documents

Pursuant fo Article 4.2.1, the Architect/Engineer shall furnish or cause to be furnished
architectural services;, engineering services, including all civil, structural, electrical,
mechanical, plumbing, HVAC, and fire protection; interior design; signage and graphics;
maintenance of traffic; safety plans; lighting; communications; industrial design; baggage
conveyors; simulation and Building Information Modeling (BIM).

The A/E shall be responsible for all transportation to, from and within the project site for
all services at no additional cost to the owner.

Pursuant to Article 7.7, the contract measures for this Agreement is:
Disadvantaged Business Enterprise (DBE) 20% Goal

The deduction of one quarter (1/4) of one (1) percent from each progress payment to pay
for the fupctions of the Office of Inspector General is inapplicable because this Contract
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9.9

is either financed by aviation revenue bonds or fimded by aviation revenue, which are
subject to federal regulations.

ORGANIZATIONAL, CONFLICT OF INTEREST:
1. Policy ‘

1t is the policy of the County, implemented through this section, to identify, analyze
and address organizational confliets of interest that might otherwise exist in order to
maintain the public’s trust in the integrity and fatmess of the County’s contracting for
the Terminal Optimization Program (“the Program”™) and to protect the business
interests of the County, thereby safeguarding public dollars. This policy shall be
supplemental to and not in derogation of any other requirements of law relating to
conflicts of interest including, but not Jimited to, the County’s Code of Ethics.

2. Definitions

Organizational conflict of interest situation in which the Architect/Engineer : (2)
ander this Agreement, or any part thereof, including a particular work order or defined
task, is required to exercise judgment to assist the County in a matter such as in
drafting specifications or assessing another consultant’s or contractor’s proposal or
performance and the Architect/Engineer has a direct or indirect financial or other
interest at stake in the matter, so that a reasonable person might have concern that
when performing work under the contract, the Architect/Engineer may be improperly
influenced by its own inferests rather than the best interest of the County, or (b)
would have an unfair competitive advantage in a County competitive solicitation as a
result of having performed work on this Agreement that puts the consulfant in a
position to influence the result of the solicitation.

Affiliates: business concerns are affiliates of each other when either directly or
indirectly one concern ot individual controls or has the power to control ancther, or
when a third party conirols or has the power 1o control both.

Sub-consultants: firms under contract with the Architect/Engineer under this
Agreement.

3. Certification of no organizational conflict of Interest
The Architect/Engineer: (2) execution of this Agreement or any work order and/or (b)
moking a claim for payment under this Agreement, constitutes the
Architect/Engineer’s certification to the County that the Architect/Engincer or its
subconsultants do not have knowledge of any organizational conflicts of interest that
exists in performing the work under this Agreement. False certifications may be
considered a material breach of the Agreement and the Architect/Engineer may be
Jiable to the County for a false claim under the County's false claim ordinance. At
any time during the performance of the Agreement, the County may require the
Architect/Engineet to execute an eXpress written certification that after diligent
inquiry the Architect/Engineer does not have knowledge of any organizational
conflict of interest, The County may also require the Architect/Engineer to set forth in
writing the scope of the inquiry conducted to make the express certification. Failure
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to make diligent inquiry, to disclose a known conflict or potential conflict, or to
execute the documents required o be produced may be considered a material breach
of the contract and may disqualify the Architect/Engineer or iis subconfractors from
award of other County professional service agreements.

_ Ydentification of organizational conflict of interest

The Architect/Engineer and its subconsultants shall be obligated to disclose to the
County any organizational conflict of interest which may exist or arise during the
performance of this Agreement, oOr the potential for such conflicts to occur,
inmediately upon the discovery of such actual or potential conflict. The disclosure
shall be in writing, addressed to the Director or his designes. The disclosure shall
identify the organizational conflict of interest with sufficient detail for the County’s
analysis and shall propose a method fo address the same. Such disclosure shall be
simultaneously reported to the Office of the Inspector General (OIG) and the
Commission on Fihics- and Public Trust (COE). The Architect/Engineer
Jsubconsultants” failure to identify an organizational conflict of interest, or to disclose
the same to the County in the manner set forth in this Section, may be considered a
material breach of the Agreement. In addition, in any subsequent solicitation for
professional services for which the Architect/Engineer or its subconsultants compefe
for award, the Architect/Engineer and/or its subconsultants shall identify and address
any potential organizational conflict of interest as between that solicitation and this
Agreement or the work hereunder, particulatly in those instances where the
Architect/Engineer offers to use the same sub-consultants which may be primes or
sub-consultants in other Program contracts where such use is not specifically
prohibited by the advance restrictions set forth in this policy. The potential for
organizational conflicts of interest, and the methodology offered to prevent
organizational conflicts of interest, may be evaluated by the County as a criterion for
selection as set forth in the applicable competitive solicitation documents.

. Addressing organizational conflicts of interest

The County will analyze and address organizational conflicts of interest on a case-by-
case basis, because such conflicts arise in various, and often unique, factual settings.
The Director of MDAD, subject to the approval of the Executive Director of the
Commission on Ethics or his designee, shall make the decision of how to address an
organizational conflict of interest. The Bxecutive Director of the Commission on
Ethjcs or his designee shall render its determination promptly to avoid impacting the
Program. The County shall consider the specific facts and circumstances of the
situstion and the mature and poten ial extent of the risks associated with ag
organizational conflict of interest when determining what method or methods of
addressing the conflict will be appropriate. When an organizational conflict of
interest is such that it risks impairing the integrity of the Program, then the County
must take action to substantially reduce or eliminate those risks. If the only risk
created by an organizational conilict of interest is a performance isk relating to the
County’s business interests, then the County shall have broader discretion in
accepting some or all of the performance risk, but only when the potential harm to the
County’s interest is outweighed by the expected benefit from having the conflicted
Architect/Engineer perform the Agreement. The County shall balance risks created
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by any organization conflict of interest against potential impacts to the Community
Business Enterprise commuaity in analyzing the appropriate method of addressing
any organizational conftict of interest. Notwithstanding the preceding, the County’s
decision as to the existence of, and/or remedy for, any organizational conflict of
snterest shall be wholly binding on the Architect/Engineer, and shall be made in the

County’s sole and complete discretion.

6. Measures to address organizational conflicts of interest
The measure, or combination of measures, which may be appropriate to address an
organizational conflict of interest, if any, shall be decided by the Director of MDAD
and incinde, but are not limited to: (a) avoidance of risk through reduction of
subjectivity in the analysis or by defining work tasks and deliverables with specificity,
(b) requiring the Architec ineer and/for its sub-consultants to implement structural
barriers  (firewalls) and joternal corporate  controls, (c) Limiting the
Architect/Bngineers ot subconsultant or the specific personnel to be involved in a

work assignment, (d) employing specific hourly limits on defined tasks, (¢) limiting or
prohibiting certain pass through fees and markups, (f) executing 2 mitigation plan
which will define specific Architect/Engimeer and sub-consultant duties to mitigate
organizational conflicts of interest, (g) requiring sub-consultants who are conflict free
to perform identified areas of work, (h) requiring the Architect/Engineer or its sub-
consultards to adopt, disseminate and instroct staff on conflict of interest
identification and remediation procedures and (i) relying on more than one source or
on objective or verifiable data or information.

7. Documentation and evaluation _
The Director of MDAD will set forth in the Agreement file a written explanation of
the methodology nsed to address an identifieq organizational conflict of interest. The
County shall periodically. evaluate the effectivencss of the methodology in the
protection of the Program. Upon the rendering of a decision regarding the resolution
of a reported conflict of interest, a copy of such finding shall be forwarded to the OIG
and the COE.

8. Organizational conflicts of interest which are not remedied :

If in the sole discretion of the County there is no measure ot combination of measures
which protect the County against the organizational conflict of inferest, . the County
may require that the Architect/Engineer cease the activity which creates a conflict
with this Agreement.  Failure fo abide by this requirement .shall result in the
Architect/Engineer being in breach of this Agreement. In addition, the County may
without penalty decline to award future professional service agreements or other
contracts to the Architect/Engineer or is subconsultants if the award of soch
agreement or conflict with result in a conflict which cannot be remedied.

910 ACCESS TO RECORDS AND REPORTS: The Consultant must maintain an
acceptable cost accounting systern. The Consultant agrees to provide the Owner, the
Federal Aviation Administration, and the Comptroller General of the United States or
any of their duly authorized representatives’ access to any books, documents, papers,
and records of the contractor which are directly pertinent to the specific confract for the
purpose of making audit, examination, excerpts and trauscriptions. The Consultant
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to maintain all books, records and reports required under this contract for a
petiod of not less than three years after final payment is made and all pending mafters
are closed.

911 GENERAL CIVIL RIGHTS PROVISIONS: The Consultant agrees that it will comply
with pertinent statutes, Executive Orders and such rules as are promulgated to ensure that
no person shall, on the grounds of tace, creed, color, national origin, sex, age, or handicap
be excluded from participating in any activity condacted with or benefiting from Federal
assistance.

This provision binds the Consultants from the bid solicitation period through the
completion of the contract. This provision is in addition to that required of Tiile VI of the
Civil Righis Act of 1964.

9.12 CONTRACT WORKHOURS AND SAFETY STANDARDS ACT REQUIREMENTS:

1. Overiime Requirements

No Consultant or sub-consultant contracting for any part of the contract work which
may require or involve the employment of laborers or mechanics shall require or
permit any such laborer or mechanic, including watchmen and guards, in any
workweek in which he or she is employed on such work to work in excess of forty
hours in such workweek unless such laborer or mechanic receives compensation at a
rate not less than one and one-half times the basic rate of pay for all hours worked in
excess of forty hours in such workweek.

5. Violation; Liability for Unpaid Wages; Liquidated Damages

In the event of any violation of the clause set forth in paragraph (1) above, the
Consultant and any sub-consultant responsible therefor shall be liable for the unpaid
wages. In addition, such Consultant and sub-consultant shall be liable fo the United
States (in the case of work done under contract for the District of Columbia or a
territory, to such District or to such territory), for liquidated damages. Such liquidated
damages shall be computed with respect 1o each individual laborer or mechanic,
including watchmen and guards, employed in violation of the clause set forth in
paragraph 1 above, in the sum of $10 for each calendar day on which such individual
was requited or permitied to work in excess of the standard workweek of forty hours
without payment of the overtime wages required by the clause set forth in paragraph 1
above.

3. Withholding for Unpaid Wages and Liquidated Damages

The Federal Aviation Adminisiration or the Sponsor shall upon its own action or upon
written request of an authorized representative of the Department of Labor withhold
or cause to be withheld, from any monies payable on account of work performed by
the Consultant or sub-consultant under any such contract ot any other Federal contract
with the same prime Consultant, or any other Federally-assisted contract subject to the
Contract Work Hours and Safety Standards Act, which is held by the same prime
Consultant, such sums as may be determined to be necessary to satisfy any liabilities
of such Consultant or sub-consultant for unpaid wages and liquidated damages as
provided in the clause set forth in paragraph 2 above.
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4, Sub-consultants
The Consultant or sub-consultant shall insert in any subconiracts the clauses set forth
in phs 1 through 4 and also 2 clause requiring the sub-consultant to include
these clauses in any lower tier subcontracts. The prime Consultant shall be
responsible for compliance by any sub-consultant or lower tier sub-consultant with
the clauses set forth in paragraphs 1 through 4 of this section.

CLEAN AIR AND WATER POLLUTION CONTROL: Consultant and sub-consultant
agree to comply with all applicable standards, orders, and regulations issued pursuant to
the Clean Air Act (42 US.C. § 740-7 671q) and the Federal Water Pollution Control Act
as amended (33 U.S.C. § 1251-1387). The Consultant and sub-consultant agree to report
any violation fo the Owmer immediately upon discovery. The Owner assumes
responsibility for notifying the Environmental Protection Agency (EPA) and the Federal
Aviation Admiristration, Consultant and sub-consultant must include this requirement in

Call subcontracts that exceeds $150,000.

Consultant and sub-consultant agree:

1. That any facility to be used in the performance of the contract or subcontract or to
benefit from the contract is not tisted on the Brvironmental Protection Agency (EPA)
List of Violating Facilities;

2. To comply with all the requirements of Section 114 of the Clean Air Act, as amended,
42 U.S.C. 1857 et seq. and Section 308 of the Federal Water Potlution Control Act, as
amended, 33 U.S.C. 1251 et seq. relating to inspection, monitoring, entry, reports, and
information, as well as all other requirements specified in Section 114 and Section
208 of the Acts, respectively, and all other regulations and guidelines issued
thereunder; .

3. That, as a condition for the award of this contract, the contractor or subcontractor will
notify the awarding official of the receipt of any communication from the EPA
indicating that a facility to be used for the performance of or benefit from the contract
is under consideration to be listed on the EPA. List of Violating Facilities;

4. To include or cause to be included in any construction contract or subcontract which
exceeds $150,000 the aforementioned criteria and requirements.

CIVIL RIGHTS TITLE VI ASSURANCES:

Compliance with Nondiscrimination Requirements

During the performance of this contract, the Consultant, for itself, its assigoees, and
successors in interest (hereinafier referred to as the “Consultant”) agrees as follows:

" 1. Compliance with Regulations: The Consulfant will comply with the Title VI List of
Pertinent Nondiscrimination Acts And Authorities, as they may be amended from
#ime to time, which are herein incorporated by reference and made a pari of this
contract.
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2. Non-discrimination: The Consultant, with regard to the work performed by it during
the contract, will not discriminate on the grounds of race, color, or national origin I
the selection and retention of subcontractors, including procurements of materials and
leases of equipment. The Consultant will not participate directly or indirectly in the
diserimination prohibited by the Nondiscrimination Acts and Authorifies, including
employment practices when the contract covers any activity, project, or program set
forth in Appendix B of 49 CFR part 21.

3. Solicitations for Subcontracts/Sub consultants, Including Procurements of Materials
and Equipment: In all solicitations, either by competitive bidding, or negotiation made
by the contractor for work to be perfonmed under & suboomiract, including
procurements of materials, or leases of equipment, each potential subconiractor or
supplier will be notified by the Consultant of the Consultant’s obligations under this
contract and the Nondiscrimination Acts And Authotities on the grounds of race,
color, or national origin.

4. Toformation and Reports: The Consultant will provide all information and reports
required by the Acts, the Regnlations, and directives jssned pursuant thereto and will
permit access 1o its books, records, accommis, other sources of information, and its
facilifies as may be determined by the sponsor or the Federal Aviation Administration
to be pertinent to ascertain compliance with such Nondiscrimination Acts And
Authorities and instructions. Where any information required of a Consultant is in the
exclusive possession of another who fails or refuses to furnish the information, the
Consultant will so certify to the sponsor or the Federal Aviation Administration, as
appropriate, and will set forth what efforts it has made to obtain the information.

5. Sanctions for Noncompliance: In the event of a Consultant’s noncompliance with the
Non-discrimination provisions of this contract, the sponsor will impose such contract
sanctions as it ot the Federal Aviation Administration may determine to be
appropriate, including, but not limited to:

a. Withholding payments to the coniracior under the contract until the contractor
complies; and/or

b, Cancelling, terminating, or suspending a contract, in whole or in part.

6. Tncorporation of Provisions: The contractor will include the provisions of paragraphs
one through six in every subcontract, including procurements of materials and leases
of equipment unless, exempt by the Acts, the Regulations and directives issued
pursuant thereto. The Consultant will take action with respect to any subcontract/sub
consultant or procurement as the sponsor o the Federal Aviation Administration may
direct as a means of enforcing such provisions including sanctions for noncompliance.
Provided, that if the Consultant becomes involved ifi, or is threatened with litigation
by a subcontractor, or supplier because of such direction, the Consultant may request
the sponsor fo enter into any litigation to protect the interests of the sponsor. In
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addition, the Consultant may request the United States to enter into the litigation to
protect the interests of the United States.

TITLE VI - LIST OF PERTINENT NON-DISCRIMINATION ACTS AND
AUTEORITIES: During the performance of this contract, the contractor, for itself, its
assignees, and successors in interest (hereinafter referred to as the “contractor”) agrees to

comply with the following non-discrimination statutes and authorities; including but not
limited to:

a) Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 20004 et seq., 78 stat. 252),
(prohibits discrimination on the basis of race, color, national origin);

b) 49 CFR part 21 (Non-discrimination In Federally-Assisted Programs of The
© Department of Transportation—Effectuation of Title VI of The Civil Rights Act
of 1964); :

c) The Uniform Relocation Assistance and Real Property Acquisition Policies Act of
1970, (42 US.C. § 4601), (prohibits vnfair treatment of persons displaced or
whose property has been acquired because of Federal or Federal-aid programs and
projects);

d) Section 504 of the Rehabilitation Act of 1973, (29 US.C. § 794 et seq.), as

amended, (probibits discrimination on the basis of disability); and 49 CFR part
27,

¢)  The Age Discrimination Act of 1975, as amended, (42 US.C. § 6101 ef seq.),
(prokbibits discrimination on the basis of age);

£ Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as
amended, (prohibits discrimination based on race, creed, color, national origin, or
Sex);

g) . The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope,
coverage and applicability of Title VI of the Civil Rights Act of 1964, The Age
Discrimination Act of 1975 and Section 504 of the Rebabilitation Act of 1973, by
expanding the definition of the terms “programs or activities” to include all of the
programs or activities of the Federal-aid recipients, sub-recipients and contractors,
whether such programs or activities are Federally funded or not);

h) Titles [ and XII of the Americans with Disabilities Act of 1990, which prohibit
discrimination on the basis of disability in the operation of public entities, public
and private transportation systems, places of public accommodation, and certain
testing entities (42 U.S.C. §§ 12131 - 12189) as implemented by Department of
Transportation regutations at 49 CFR parts 37 and 38;

i) The Federal Aviation Administration’s Non-Discrimination: Statute (49 U.8.C. §
47123) (prohibits discrimination on the basis of race, color, national origin, and
sex);

i) Executive Order 12898, Federal Actions to Address Environmental Justice in
Minority Populations and Low-Income Populations, which ensures nom-
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discrimination against minority populations by disoouragihg programs, policies,
and activities with disproportionately high and adverse human health or
environmental effects on minority and low-income populations;

k)  Bxecutive Order 13166, Improving Access to Services for Persons with Limited
English Proficiency, and resulting agency guidance, national origin discrimination
includes discrimination because of limited English proficiency (LEP). To ensure
compliance with Title VI, you must take reasonable steps to ensure that LEP
persons have meaningful access fo your programs (70 Fed. Reg. at 74087 to
74100);

1 Tifle IX of the Education Amendnaents of 1972, a8 amended, which prohibits you

from discriminating because of sex in education programs or activities (20 U.S.C.
1681 et seq).

FEDERAL FAIR LABOR STANDARDS ACT: All contracts and subcontracts that result
from this soficitation incorporate by reference the provisions of 29 CFR Part 201, the
Federal Fair Labor Standards Act (FLSA), with the same force and effect as if given in
full text. The FLSA sets minimum wage, overtime pay, recordkeeping, and child labor
standards for full and part-time workers. The Consultant has full responsibility to monitor
compliance to the referenced statue or regulation. The Consultant must address any
claims or disputes that arise from this vequirement directly with the U.S. Department of
Labor — Wage and Hour Division.

ENERGY CONSERVATION REQUIREMENTS: Consultant and Sub-consultant agree
to comply with mandatory standards and policies relating to energy efficiency as
contained in the state energy conservation plan jssued in compliance with the Energy
Policy and Conservation Act (42 U.8.C, 6201et seq).

TRADE RESTRICTION CERTIFICATION: By submission of an offey, the Consultant
certifies that with respect to this solicitation and any resultant coniract, the Consultant:

a. is not owned or conirolled by one or more citizens of a foreign comntry included in the
list of countries that discriminate against U.S, firms as published by the Office of the
United States Trade Representative (U.S.T.R.); '

b. has not knowingly entered into any coniract or subcontract for this project with a
person that is a citizen or national of a foreign country included on the list of
couniries that discriminate against U.S. firms as published by the U.S.T.R; and

¢. has not entered into any subcontract for any product 10 be used on the Federal on the
project that is produced in a foreign country included on the list of countries that
discriminate against U.S. firms published by the U.S.T.R.

This certification concerns a matter within the jurisdiction of an agency of the United
States of America and the making of a false, fictitions, or fraudulent certification may
render the maker subject to prosecution under Title 18, United States Code, Section 1001.
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The Constltant must provide immediate written notice to the Owner if the Consultant
learns that its certification or that of a subcontractor was erroneous when submitted or has
become erroneous by reason of changed circumstances. The Consultant must require
subcontractors provide immediate written notice to the Cossultant if at any time it leams

" that its certification was erroneous by reason of changed circumstances.

Unless the restrictions of this clause are waived by the Secretary of Transportation in
accordance with 49 CFR 30.17, no contract shall be awarded to a Consultant or
subcontractor:

(1) who is owned or controlled by one or mose citizens or nationals of a foreign country
included on the list of conniries that discriminate against U.S. firms published by the
U.S.T.R. or;

{2) whose subcontractors are owned or controlled by one or more citizens or pationals of
a foreign country on such U.S.T.R. list or;

(3) who incorporates in the public works project any product of a foreign country on such
U.S.T.R list.

Nothing contained in the foregoing shall be construed fo require establishment of a
system of records in order fo render, in good faith, the certification required by this
provision. The knowledge and information of a contractor is not required to exceed that
which is normally possessed by a prudent person in the ordinary course of business
dealings.

‘The Consultant agrees that, if awarded a confract resulting from this solicitation, it will
incorporate this provision for certification withowt modification in in all lower tier
subcontracts, The contractor may rely on the certification of a prospective subcontractor
that it is not a firm from a foreign country included on the list of countries that
discriminate against U.S. firms as published by U.S.T.R, unless the Consultant has
knowledge that the certification is erroneous. :

This certification is a material representation of fact upon. which reliance was placed
when making an award. If it is later determined that the Contractor or subcoptractor
knowingly rendered an erroncous certification, the Federal Aviation Administration may
direct through the Owner cancellation of the contract or subcontract for default at no cost
io the Owner or the Federal Aviation Administration.

CERTIFICATION OF OFFERER/BIDDER REGARDING DEBARMENT: By
submitting a bid/proposal under this solicitation, the bidder or Consultant certifies that
neither it nor its principals are presently debatred or suspended by any Federal department
or agency from participation in this transaction.

CERTIFICATION OF LOWER. TIER. CONTRACTORS REGARDING DEBARMENT:
The successful bidder, by administering each lower fier subcontract that exceeds $25,000
as a “covered transaction”, must verify each lower tier participant of a “covered
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transaction” under the project is not presently debarred or otherwise disqualified from
participation in this federally assisted project. The successful bidder will accomplish this
by:

1. Checking the System for Award Management at website: hitp://www.sam.gov

2. Collecting a certification statement sirnilar to the Certificate Regarding Debarment
and Suspension Consultant, above.

3, Inserting a clause or condition in the covered transaction with the lower fier contract

If the FAA later determines that a lower tier participant failed to disclose to a higher tier
participant that it was excluded or disqualified at the time it entered the covered
transaction, the FAA may pursue any available remedies, including suspension and
debarment of the non-compliant participant.

VETERAN’S PREFERENCE: In the employment of labor (excluding executive,
administrative, and sppervisory positions), the contractor and all sub-iier contractors must
give prefetence to covered veterans as defined within Title 49 United States Code Section
47112. Covered veterans include Vietnam-era veterans, Persian Gulf veterans,
Afghanistan-Iraq war veterans, disabled veterans, and small business concems (as defined
by 15 US.C. 632) owned and controlied by disabled veterans. This preference only
applies when there are covered veterans readily available and qualified to perform the
work to which the employment relates. )

DISTRACTED DRIVING: Tn accordance with Executive Order 13513, "Federal
Leadership on Reducing Text Messaging While Driving" (10/1/2009) and DOT Order
3002.10 “Text Messaging While Driving” (12/30/2009), the FAA encourages recipients
of Federal grant funds to adopt and enforce safety policies that decrease crashes by
distracted drivers, including policies to ban text messaging while driving when
performing work related to a grant or sub-grant.

Tn support of this initi tive, the Owner encourages the Contractor to promote policies and

. initiatives for its employees and other work persomnel that decrease crashes by distracted

drivers, including policies that ban text messaging while driving motor vehicles while
performing work activities associated with the project. The Contractor must include the
substance of this clause in all sub-tier contracts exceeding $3,500 and involve driving a
motor vehicle in performance of work activities associated with the project.

OCCUPATIONAL SAFETY AND HEALTH ACT OF 1970:_All contracts and
<ubcontracts that result from this solicitation incorporate by reference the requirements of
76 CFR Part 1910 with the sarne force and effect as if given in full text. Contractor must
provide a work environment that is free from recognized hazards that may cause death or
serious physical harm to the employee. The Confractor retains full responsibility to
monitor its compliance and their subcontracior’s compliance with the applicable
requirements of the Occupational Safety and Heaith Act of 1970 (20 CFR Part 1910).
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Contractor must address any claims or disputes that pertain to a referenced requirement
directly with the U.S. Department of Labor — Occupational Safety and Health
Administration.

DISADVANTAGED BUSINESS ENTERPRISES: Contract Assurance - The Consultant
or subcontractor shall not discriminate on the basis of race, color, national origin, or sex
in the performance of this contract. The Consultant shall carry out applicable
requirements of 49 CFR Part 26 in the award and administration of DOT assisted
confracis. Pailure by the contractor to carry out these requirements is a material breach of
this contract, which may result in the termination of this congract or such other remedy, as
the recipient deems appropriate.

Prompt Payment - The Consultant agrees t pay each subcontractor under this prime
contract for satisfactory performance of its contract no later than days stated in Sub-article
3.25, Prompt Payment from the receipt of each payment the Consultant receives from
Owner. The Consultant agrees further to return retainage payments to each subcontractor
within days stated in Sub-article 3.25, after the subcontractor's work is satisfactorily
completed. Any delay or postponement of payment from the above referenced time frame
may occur only for good cause following written approval of the Owner. This clause
applies to both DBE and non-DBE subcontractors.

CERTIFICATION REGARDING LOBBYING: The Proposer certifies by signing and
submitting this bid or proposal, to the best of his or her knowledge and belief, that:

(1) No Federal appropriated funds have been paid or will be paid, by or on behalf of the
Proposer, to any person for influencing or attempting to influence an officer or employee
of an agency, a Member of Congress, an officer or employee of Congress, or an employee
of 2 Member of Congress in connection with the awarding of any Federal confract, the
making of any Federal grant, the making of any Federal loan, the entering into of any
cooperative agreement, and the extension, continuation, remewal, amendment, ot
modification of any Federal contract, grant, loan, or cooperative agreement.

(2) If any funds other than Federal appropriated funds have been paid or will be paid io
any person for influencing or attempting to influence an officer or employee of any
agency, a Member of Congress, an officer or employee of Congress, or an employee of 2
Member of Congress in connection with this Federal contract, grant, loan, ot cooperative
agreement, the undersigned shall complete and submit Standard Form-LLL, “Disclosure
Form to Report Lobbying,” in accordance with its instructions.

(3) The undersigned shall require that the language of this certification be included in the
award documents for al} sub-awards at all tiers (including subcontracts, sub-grants, and
contracts under grants, loans, and cooperative agreements) and that all sub-recipients
shall certify and disclose accordingly.

This cestification is a material representation of fact upon which reliance was placed
when this transaction was made or entered info. Submission of this certification is a
prerequisite for making or entering into this transaction imposed by section 1352, title 31,
U.S. Code. Any person who fails to file the required certification shall be subject to a
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civil penalty of not less than. $10,000 and not more than $1 00,000 for each such failure.

TITLE VI SOLICITATION NOTICE:! MDAD, in accordance with the provisions of Title

VI of the Civil Rights Act of 1964 (78 Stat. 252, 42 U.8.C. §§ 2000d to 2000d-4) and the

Regulations, hereby notifies all bidders that it will affirmatively ensure thet any contract

entered into pursuant to this advertisement, disadvantaged business enterprises will be '

afforded full and fair opporfumity to submit bids in response to this invitation and will not
be discriminated against on the grounds of race, color, or national origin in consideration
for an award.

COPELAND “ANTI-KICKBACK” ACT: Contractor must comply with the requirements
of the Copeland “Anti-Kickback” Act (18 U.S.C. 874 and 40 US.C. 3145), as
supplemented by Department of Labor regulation 20 CFR part 3. Contractor and
subcontractors are prohibited from inducing, by any means, any person employed on the
project to give up any part of the compensation to which the employee is entitled. The
Contractor and each Subcontractor must submit to the Owner, a weekly statement on the
wages paid to each employee performing on covered work during the prior week. Owner
must report any violations of the Act to the Federal Aviation Administration.

EQUAL OPPORTUNITY CLAUSE: During the performance of this contract, the
contractor agrees as follows: '

(1) The contractor will not discriminate against any employee or applicant for
employment because of race, color, religion, sex, or national origin. The contractor
will take affirmative action to ensure that applicants are employed, and that
employees are treated during employment without regard to their race, color, religion,
sex, sexual orientation, gender identify or npational origin. Such action shall include,
but not be limited to the following: employment, upgrading, demotion, or transfer;
recruitment or recruitment advertising; layoff or termination: rates of pay or other
forms of compensation; and selection for training, including apprenticeship. The
contractor agrees to post in conspicuous places, available to employees and applicants
for employment, notices to_ be provided sefting forth the provisions of this
nondiscrimination elause. -

(2) The contractor will, in all solicitations or advertisemenis for employees placed by or
on behalf of the contractor, state that all qualified applicants will receive
considerations for employment withont regard to race, color, religion, seX, or national
origin.

(3) The contractor will send to each Iabor union or representative of workers with which
he has a collective bargaining agreement or other contract or understanding, a notice
to be provided advising the said labor union or wotkers' representatives of the
contrattor's commitments under this section, and shall post copies of the notice in
conspicuous places available to employees and applicants for employment.
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(4) The contractor will comply with all provisions of Executive Order 11246 of
September 24, 1965, and of the rules, regulations, and relevant orders of the Secretary
of Labor.

(5) The contractor will furnish all information and reports required by Executive Order
11246 of September 24, 1965, and by rules, regulations, and orders of the Secretary of
Labor, or pursuant thereto, and will permit access'to his boeoks, records, and accounts
by the administering agency and the Secretary of Labor for purposes of investigation
to ascertain compliance with such rules, regulations, and ordess.

(6) In the event of the contracior's poncompliance with the nondiserimination clauses of
this contract or with any of the said rules, regulations, or orders, this confract may be
canceled, terminated, or suspended in whole or in part and the coniracior may be
declared ineligible for further Government contracts or federally assisted construction
contracts in accordance with procedures anthorized in Executive Order 11246 of
September 24, 1965, and such other sanctions may be imposed and remedies invoked
as provided in Executive Order 11246 of September 24, 1965, or by rule, regulation,
or order of the Secretary of Labor, or as otherwise provided by law.

(7) The contractor will include the portion of the semtence immediately preceding
paragraph (1) and the provisions of paragraphs (1) through (7) in every subconiract or
purchase order unless exempted by rules, regulations, ox orders of the Secretary of
Labor issued pursuant to section 204 of Executive Order 11246 of September 24,
1965, so that such provisions will be binding upon each subcontractor or vendor. The
contractor will take such action with respect to any subcontract or purchase order as
the Required Contact Provisions Tssued on January 29, 2016 Page 45 AIP Grants and
Obligated Sponsors Airports (ARP) administering agency may direct as a means of
enforcing such provisions, including sanctions for noncompliance: Provided,
however, That in the event a confractor becomes imvolved in, or is threatened with,
litigation. with a subcontracior or vendor as a result of such direction by the
administering agency the contractor may request the United States to enter into such
litigation to protect the interests of the United States.

929 The terms of this Agreement are subordinate to the terms of the Airport Agreement

submitted by Miami-Dade County 1o the United States Soccer Federation on February 21,
2018 pursuant to Board of County Commissioners’ Resolution No. R-187-18. In carrying
out its obligations under this Agreement, AJE shall not take or ormit any action which is
inconsistent with, or in derogation of, the County’s obligations under the Alrport
Agreement, Where the A/E’s rights or obligations under this Agreement are in conflict
with the County’s obligations under the Airport Agreement, and upon notice by the
County to A/E, the terms of this Agreement shall be deemed conformed to the County’s
obligations under the Airport Agreement. Where such conformance would cause a
material change in this Agreement, A/E shall have the right, upon written notice to the
County within five (5) days of receipt of notice of such a conflict, to terminate this

Agrecment for convenience; in such termination, the A/E shall have no cause of action
for money damages of apy kind, including but not limited to direct damages, unamortized
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costs or debt, stored or ordered materials, indirect damages, lost profits, loss of
opportunity, loss of goodwill, or otherwise. In the event that the A/E does not elect to
terminate this Agreement within the time specified herein, this Agreement shall be
deemed o have been amended via consent of the parties to conform its terms to the
requirements of the Airport Agreement, but only to the extent needed to avoid conflict

with same.
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EXHIBIT 2

 PRINCIPALS OF THE
ARCHITECT/ENGINEER
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Ross{Baruzzini

6 South Old Orchard
St. Louls, Missouri 63119
3149188383

Exhibit 2 ~ Principals of the Architects/Engineer
Eollows is a llst of Ross & Baruzzinl's owners/principals/officers:

Project Principals
+ Michael Zoia

Sarvices .
« [habOsmian- Senior Vice President, Chief Technology Officer

e Mike Shea - Senior Vice President, Principal Architect

—Vice President, Principal in Charge — Contract E16-MDAD-02 Baggage Handling Systems

rossbar.com
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EXHIBIT 3

CRITICAL PERSONNEL
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Exhibit 3~ Critical Personniel

Ross&Baruzzini

G South Old Orchard
St Louis, Missouri 63119
314.918.8383

Follows is a list of Ross & Baruzzini's critical persorinel for solicitation.El 6-MDAD-02, Baggage Handling Systems

Services:

8 Persoinnel

Ross & arizninl/CRGE, & division 6f Ross & Baric

Greg Blunt, _ Project Director

Gary Gollhofer, PE Senior Project: Manager - BHS

John Rogerson Ditectorof Engineering - BHS

Derek Herbig Mechanical Design - BH5

JR Munoz . Controls/Blectrical Design - BHS

Jaime Ontiveros Construttion Adrainistration/Testing - BHS

‘rosshar.com
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EXHIBIT 4

DISADVANTAGED BUSINESS ENTERPRISE
PARTICIPATION PROVISIONS, WORKSHEET,
EXECUTED DBE UTILIZATION FORM/LETTER
OF INTENT, EXECUTED CONTRACT
PARTICIPATION FORM,
AND BIDDER AND SUBCONTRACTOR
INFORMATION
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EXHIBIT 4

DISADVANTAGED BUSINESS ENTERPRISE
PARTICIPATION PROVISIONS, WORKSHEET,
EXECUTED DBE UTILIZATION FORM/LETTER
OF INTENT, EXECUTED CONTRACT
PARTICIPATION FORM,

AND BIDDER AND SUBCONTRACTOR
INFORMATION
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Small BusinessDevelopment Division

m Project Worksheet

ProjectiContiact Jitle: BAGGAGE HANDLING SYSTEMS SERVICES Beceived Dite:  06/06/2016:

PiojEcHCoptract Moy E16-MDAD-02. Funifing Source: )

Dipartinent: AVIATION ATRECRT-DPROVEMENT

Discription of Profect/Bid:  Thepeofect invotves desiga-and'cvahustion of new ant cxisiing baggag haodlisg systerosat Souh; Cotinal ané Nord: Teonisslslictiding ’ G0672017
replotment roprizasd modifiominns gF st rqipmenk, utilitics, pmpmmh:gmnuﬁomqﬂnimspmm-nd fhncdonal.
testing: [t s preferred-thattho pri 1 byl cormibitive (5} yiars Sxpgiicne vt the lat (20 yenrs desiplpg acd modifying 0670872017
oigage synemsat e hub US sijieits Wit shontlar o oG dindlifg systétis s i ERiAing LKL, "The selectsd grime dwsdod 2 .
P ot el Sagiicre AieAma AmBe 1S, Pioject No#ATE:MDAD-02: Termina] OptiestantionProgram (TO) froject: Support Services 1i2/1572018
will b prechiled Sim péridifisting onths pivject. 0471272018

- ‘The Mismi Dade-tounty Avistion Depretment subiiited &

EeinjectWoik Skt

forprids# E16-MDAD-12 :ndlmﬁngD Geidll ln. ‘

appropdazeforthe Tollowing Teohoical Categoriss: Genetsl Mechanical Enginteing 5%, General Bleotriéal:-Enpindiring at 5%-mnd Enginzering

ConstristionManagerentat 1%

T project vill award Thiree (3) Professlos! Service:¥precments (PSA) valick st Threr million doflats. (§3,000,000.00) for a-estima¥e tobst project

mmouind of Ning millioa dollars (§9,006;060:00),

* Subteade

. GENERAKMECHANIGAL ENGINEERING

+ ENGINEERING CONSTRUCTION MANAGEMENT
; GENEBAL EFECTRICAL ENGINEERING

" Pochulcal Categpacy; 1200-Gemoral Weohunicel Enginerzing; 1300-Genoyal Eloctrical Enginecring; 1708 Boginewring

Constrvetion Management

Viving Wrigest YES D NO
fisponsible Wiiges: YES [ | MO [X]

% of lioms - -

Cat, felimaledtValue  0BAeBI  aAvailability .
DEE $450,000.00 5.00% ;
DHE $450,000.90 5.00% ;
bEE $500,000.00  L0:00% '
Total §1,800,000.00 20.00% \

Responsible. Wages and Benefits opplies ta.all eonstrisction prajects over 3 100,000 that do wof uiilizs federal fond, For federallyfimded projects,
I furding squreecthe HIGHER wage befiveen Dasls Bacpngred Responstile

wifess prohibited by federal orstatelow ar disallowed by o goverrmenta

Hages and Benefits shatl-auphe

“Tier1 SéeAilde. Tiex 2 Set Asidg
3 Set Aside Levit 1 Level2 (}‘\ Tevel3
Trade Seb-Aside(MCC) Gont ?/0 ./ﬂ BidPrefecerce’ ____
‘No Menrsure ‘ Dreféised SelesionFactor _____{ .
r 'H’fmn{\]-‘!v]afé’rm:signm 7 Dl _.
/ 3\5 DBGROCAD =20 60928

gyt
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ExHiBIT A - BETSEY o204
; DEE Utilkzation Form
Fomms 1 & 2 Dain onsiration of Gopd Falth Eferts

FORM 1: DISADVANTAGED BUSINESS ENTERPRISE (DRE} UTILIZATION

The imdersigied bldder/afferor has sallsied the requirsments of fhe bid gpetifichfion in the follawing
rodnner (pleass check the eppiopriate space), .

- “The bidder/ofieror & committeid o a minmurh of 20 _ o DBE uliization Tn fhifs.Govitrack

- The biddeiofferar (If unable to meet the UBE goal of % Is commified 1o & minimuem of

o, DRE uillzalon on this contract epd submits doctmentation demonsirang good fallh

effors. Actiong mnstﬂuﬁng evldence of good falth efforts are desofibed i Appendix Alo 49 CFR
Part 36, Section 26.53 and tequest for waiver Fhblt 0.

Rame of bidder(otferars finh: Rost & Baruzzini, Ino. {Ress & Baruzzinl)
Adddress: 7200 NW 18%h Sireet, Sulie 305

City; Miared State: P 7ip: 83128
Telophaie; (B0%) 477-8338 '

¢

State Reglstration No. 298301002585 (FBPE): Cerlificalle of Authorlzation: #26384

By: ?Wﬂa . . Tifle: 8P, COD
(Slgnature)
ihabA. Osman , Date; 107472018
{Print Name) .
FORM 23 LEYTER OF INTENT

Marne of DBE fiam: Gartek Engiesting Comporation

Address; 7210 SW 38 Tamrace

 Cliy: Mlamd ) Stele; Flpide___ Zip: 38155,

Telaphone: (30512688997

Desdtption of work to be petfoimed by DBE fima: Meachanical, Eteckical, Plumbing, & Fire Profacfion Engineeting

The Biddetfolferor 1s commited to ullizipg the abava nateed PBE firm for the work described abave. The

astimatad Deidantays value of this work Ts 0%
AFFIRIMIATION:
The above ngmed DBE ftm

s that it wiii perfofin the porfior of the vontractfor the estimated BEEEMH
as stated .

Vlce President

By .

\Slgrelyfe) v . . (Tie}
1§ the bitder/otiefor does ot repeive award of the cdhtract, any and all repiesentations in this
LeHer of Intent and Affirmation shall be it andvold,

Ve R A G R e
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. |
EXHIBIT A—Balised 9/2/2014
. DBE Ulilizafion Ferm
Forms 1 & 2 Demonstration of Good Fajth Efforis

FORM 1: DISADVANTAGED BUSINESS ENTERFRISE {DBE) UTILIZATION

The undersignad bidderfolferor has satisfiad the requirements of the bid speification In the foflowing
manner {please chack the epproptiate space). - ~

. The biddesfofferor I commilled fo & minknurm of 20 ___% DBE utlizalon fn this Canracl.

- The bidderfoffesor (§ uhable to hest tha DBE goal of % s commitied fo a mintmum of

o, DBE wiflization on fhis coniact erd submils documentation demonstrating good faith

aiforls, Ations constitufing evidenee of gosd falih efforts are descrbed fn Apperdix Atb 4 CFR
Pari 26, Secllon 26.63 e raquest for walver Exhiblt D,

Narne of bidderlolierods irm: _Ress & Haruzziol, Inc-{Ross & Banuz=nl)

Address: 7200 NW 18l Birest, Sufle 305

City; Miami ‘- stete:_FL__Zip 33126

State Reglstration No. 220901902683 (FRPE): Cerlificate of Authorizations #26584

By, FHRO . Tige: SVP, COO
(Slgnatun:}
theb A, Osman Digter 10412018
{Pript Neme) .
FORM 2: LETUER OF INTENT
Name of DBE Tty U°rdin Englhoeting, e
. ~
Address; 12241 SW 100 Strent
City: bllarmi Slote:_Floida _ Zip: 33188

Telsphone: [205) B76-4526
Descriplion of work fo be performed by DBE finm: Sfruciural Englteering, CM, 8nd Inspechoris

‘The bidexfofferor is comritled io ufliizing the abova pamed DBE firm for tha work desgribed above. The
estimated BerganiEge value of this work is 25% 5 ’

AFFIRMATION: '

The ghov it B form the portion of the contract for the estimatiad ARt

Frepident

| {fitla)
If the bldderfofieror does not redetfe award of the contract, 2wy und all representations i this
Letter of Intat and Affimation shali be nuli abd void,

TR TR R U ST My R TRE DBk !
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EXHIBIT A~ KalT 2014

PRE Uklization Form
Forms1&2 Peinonstation of Good Faifly Efforfs

EORM 1: DISADVANTAGED BUSINESS ENTERPRISE (DBF) uTiLZATION

The undersiyned biddepofferor has safisfied the requitements of fhe bid specification in the following
manner (plsace check the appropriate spaced.

«  Thebiiderofferor i eomited to a minimum of 20 ¢ DBE ullfization In this-Contrecl.

- “The bidderfofferor (f unsbie to theet the DBE goal of 8, J& campiiied to & minfmum of

%, DBE uvilization on this contrack end submits Jocumeniation demotisiraling gosd falth

‘afforts. Adtiona conskiling evidence of gond faith effors are desoribed Tn Appendlx A to 48 CFR
Pt 28, Section 26,53 and request for walver EXhIbI D, Lo S

ame of bidderfofieroc’s flmm Ross & Banzzint, Inc. (Ross & Rarpzzinl}
Address: 7200 WV {ath Strest Sulte 306

Chly: Migrvil

Telephone: {305) 477-3338

State; FL 7y 3128

State Reglsisiion No. 225201802583 (FBPEY; Certificata of Authorization: #6304

By: _'5::;4‘?'47-6 , Tige; SVP, COO
{Signature) ‘
Thab A, Osman Date: _f0/4/2018
{Print Name)
FORN 2: LETTER OF INTENT

" Name of DEE firm: Digltal Bulidhgy Services, LLG

Address: 11290 SW 3ith Sireet

Cly: Miagi State! ploia _ Zp: 33165
Telephone: {305)202-1208
Paseription ofwork to be performed by DBE firm: Facllity faser seanning, clash dstactlon

The bidderfofierar §s commitied to ubiling the above named DBE firns for the work deseribed above, The

esfimated PErEntags valie of this work s 2.5% =

AFFIRMATION: -
The above named DEE fim affirms that it wiit perform fhe portlon of the eontract for (e esfimated perdénk
as statediahove,

By: X Prasident

7 (Zignsture) (Tt} -
If tha biddarfoffarar does not receive sward of the contract, any and all representattons in this
Letter of [ntent and Affirnation shall be pull and void,

AT FE BRI Ao R DR
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A A B
EXHIBIT A Relised o22014
bEE Utization Form

Farms 1 % 2 Dembnstyation of Giod Faith Efforis

FORM 1z DISADVANTABED BUSINESS ENTERPRISE (DBE) UTILIZATION

The wmdersigned biddesfotferor has satisfied fhe requitements of he bid specification tn fhe following
iafinar {Hlagss chack (he appropriate spave. , -

- The biddarofferor s commilied to a misimun of 22 % DBE ullzation In this Contract.

- 'The hiddsrfofferor (R unahble o moest the DBE gaa) of o 1s commilied to a nilnfum of
_ % DBE uiilzation on %k Gontract and subnilta documentalion demonstrating good falth

efiorts. Actlans conefiiviing evidenoe of good fallh efforis ar deseribed In Appendix A 16 49 GFR
Part 28, Seofion 26.53 and requestfor walver Extibh D, .

e of iddelofferors im:  Ross & Beuzzi, no, (Ross & Beruzzind
Address: 7200 NW 49t Street, Sulte 305,

Telophos; G08) 4778328

State Reglstration No, 226201903683 (FBPE): Cerificats of Authorizallon: #25064

By FHAO T SYP, 600
{Signature) ’
{hab A, Ostan Dafat _ﬂﬁz&‘m
(Bt Wame)
FORM: 2: LEFER OF INTENT

Hame 6f DBE firm: Oxridetone Griyp, LI

Address: 3440 North BeRilna Road

city: wving Stete:_TX.  Zipr 75063
‘Telophane; (#14) 5638819

Dasctiption of work to be periomad by DEE finn: BHS wodsiing/eimulation

The biddefofferos is somllted to wtilizing the abbve hamed DBE (i for the work desctibéd &bove. The
ectimated prroenfage value of this wotk Is %

PFEIRMATION: '

%

The above name:d DBEﬂrl;l affirae that itwil perform the porfioh of the conlract for ihé estimated percent

as siated sboya,
A, . lfgﬂpﬁmf" / e, Mbd,

ature) {1e)
If the Pitidet/ofaror doss not receive award of tha contrac, any gnd &l representationg in this
Leftef of ntent ald Affiration shall e sull and vold.

‘Thisfored toay, be Auilicited H-iiliizing fulfigle DEE frrisi

L
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JAME INEERNATIDNAL AVAPORT.

SPECIAL PROVISION

DISADVANTAGED BUSINESS ENTERPRISE (DBEY
PARTICIPATION PROVISION
PROPOSER

i

Disadvantaged Business Enterprise (DBE) participation goals are applicable to
airport construction and design. contracts. that receive federal Airport Impiovement
Program {AIP) grants. The contract to be awarded uider this solicitatioi-is $ubject
to the DBE Program requirements described below.

01 OBLIGATIONS

(8) The Proposer, Sub-contracior shiafl not discriminate on the basis of race,
color, national origin, or s€X in the award and performance of any DOT
assisted confract -or In the administration. of its DBE Prograii or the
requirements of 48 CFR Part 26. The Proposer shall take all necessary
and reasonabie steps under 49 CFR Fart 26 fo ensure nondiscrimination
in the award and administtation 6f DOT assisted contract. The MDAD
DBE Frogram, as required by 49 CFR Part 26 and as approved by DOT, is
incorporated by reference -in this agreement,  Implementation of ‘this
Program Is-a legal obligation afid failure to carry out its ferms shall be
ireated as @ violation of this agreement. The MDAD may impose
sanctions to Proposers who fail fo carry but the terms of this Provision as
provided under Peirt 26,

(b) Each sub-contract the prime Proposer signs with a Sub-confractor must
include the following assurance:

“The Proposer shall not discriminate on the basis of race, color,
nhational origin, or sex. in the petformance of this contract. The
Proposer shali carry out applicable requirements’ of 49 CFR Part 26 In
the award and admirnistration of this contract. Failure by the Praposer
to carry out these requirements is a matarial breach of this contract,
‘which may result in the fermination of this contract or such’ other
remedies as the MDAD deems approptiate.”

02 ELIGIBILITY

To be eligible for partticipation iri @ Federally-assisted ¢ontract as a DBE, a company
must be a business organized for profit and must qualify as a Disadvantaged
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Business Enterprise (DBE) under 49 CFR Part 26. The definition of a DBE Is
provided in Special Provision (SP} (OTHA).

The apparent successful proposer who claims DBE status, and ali of its Sub-.
contractors claiming DBE status, must be certified by the Florida Unified Certification
Pregram (FL UCP) prior to Bid Submittal and afe siibject to.a thorough investigation
to establish status as a DBE, in accordance with the criteria specified in SP (07)(A)
and 49 CFR Pari 26. All DBE firms shall keep their DBE certifications current
throughott the life of the confract. i a DBE cerified fim participating in this contract
outgrows the small business size standard during the term of this contract, the firm
will continue to be considered a DBE for purposes of ¢alcuiating DBE participation
for this contract uritil this contiact expires. [f a DBE certified firm participating in this
contract becomes ineligible for DBE certification for any reason other than gdrowith in
its annual gross receipts during thé term of this contract. (e.g., the DBE is purchased
by a large firm), the MDAD reserves the right to require the Proposer fo substitute.a
certified DBE firm to perform the ineligible DBE's work under this contract.

Application for certification as a DBE miay be-obtained. by contacting the Florida poT
Equal Opportunity Office jocated at FLUCP 605 .Suwannee Street, MS &5
Tallahassee, Florida 32399-0450. Teleplione (8D5) 414-4747, Fax: {805) 414-4879,
or their Website: www dot.state.flusfequalopportunityoffice. The Mianil-Dade
County; Internal Services Department, Small Business Development Division (SBD)
is a certifying member of Florida Unified Certification Program {(FLUCP) and can also
be contacted for DBE certification. SBD is located at 111 N.W. 15t Streét, Stephen
P. Clark Center, 18* Floor, Miami Florida 331281674 or by telephpne at (305) 375-
3411 or Facsimle at (305) 375-3160, or visit their website at:
www,co.miamidade:govisba/liome.as.

The Florida UCP updates the certification data every 24 hoins and revises the
database regularly. The database lists the firm's name, address, phone number,
date of most recent certification, certifying agency and type of work the firm has
been certified to perform.

03 DBEPARTICIPATION

A.  ‘The DBE goal is listed in SP (03) (B) below. By signing the offer, proposer
commits to niaké good faith &fféits to achieve the DBE goal listed in SP
(03)(B)(1) belaw, unless a waiver request meeting the requirements of SP(04)
is submitted with the bid/offer; Failure to sign the offer or submit a waiver
request with the offer will result in the offer being found to be in
nonconformance with the, RFP and rejected. The MDAD will- treaf all ather
matters of DBE participation (for example, whether the. proposer has rmade a
good faith effort. to meet the DBE goal, the. sufficiency of the submitied
Contract Parficipation Form (Exhibif B), of whether & DBE: for whom pre-
award substitution is sought was proposed in goed faith) as matters relating
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to the proposer’s responsibility that the MDAD may determine prior to award
through communications with the proposer(s) in question.

The following DBE participation clauses apply fo this solicltation:

1.

The DBE goal for this solicitation is twenty (20.0%) percent_of the {otal
offer amount of the contract. The twenty (20.0%) percent DBE
participation shall be computed as ouflined in SP (03) (D). The
Proposer shall prompt, using reasonable measures, all DBE firms
participating in this contract, including itself if it is a DBE, fo renew their
DBE cerifications and nofify the MDAD Minority Affairs Division
(MDAD-MA) immediately of any change in status fhat would affect their
eligibility for DBE certification. -

If the proposer is not a DBE, the DBE goal may be met by first tier
subcontracts with DBEs.

No proposer that seeks fo meet the DBE goal through subcontracting
shall be considered to have met this goal unless the DBE Sub-
contractor(s) is certified by the FL UCP as DBE and performs a
commercially useful function as defined in SP {07)(F).

When modifications to the contract increase the total dollar value of the
contract, the Proposer shail make best efforts under the circumstances
to maintain the DBE participation of twenty (20.0%) percent, so that by
completion of the contract, twenty (20.0%) percent of the total dollar
value of the contract will have been performed by DBEs. The Proposer
must submit a revised Contract Participation Form and Revised
Utilization Form {s), or other documentation acceptable to the MDAD-
MA, which reflects changes in the DBE patticipation associated with
the modifications to the contract.

The MDAD discourages proposers and subs from the practice known
as “shopping the confract’ when such pracfice results in a disparate
impact on Sub-confractors at any fier. Although proposers and subs
are expected to provide the MDAD with the best value possible for the
work performed, this expectation should not be construed to mean that
the MDAD expects or condones any Sub-contractor, including DBEs,
to perform work at an unreasonably low price.

The MDAD is committed to significant participation of minority and
woman-owned business enterprises in this coniract, and encourages

proposers to meet the DBE participation goal with significant
participation by minority owned businesses who qualify as DBEs.
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"C. Where subcontracting is proposed, the MDAD may evaluate the amount of
work subcontracted, the industry practices involved, and any other relevant
factors in determining whether the DBE is performing a cornmercially useful
function, as defined in SP (07)(F). 1f a DBE does not perform or exercise
responsibifity for at least thirty percent (30%) of the fotal value of its contract
with its own work force, or the DBE subcontracts a greater portion of its work
than would be expected on the basis of normal industry practice for the type
of work involved, it may be presumed that the DBE is not performing a
commercially useful function.

D.  Compuiing DBE participation

Proposers shall apply the following rules to determine whether their DBE
patficipation will meet the contract's DBE goal (SP (03) (B.X1.)):

1. When a DBE participates in a contract, only the value of the work
actually petformed by the DBE can be counted foward the DBE goal.

2, A prime proposer who is an eligible DBE certified by the FL. UCP can
count the amount of its own participation In the contract towards the
DBE goal, provided that it is performing a commercially useful function
as defined in SP (07) (F). Subject to the conditions in SP (03)(D) (4-
11) below, it can also count the {otal vafue of the work that other DBEs
perform under a subcontract, provided that the DBE is performing a
commercially useful function and is ceriified by the FLL UCP.

3. Once a prime contract or subcontract has been awarded to a certified
DBE, the DBE must remain certified until its work is compiefe on the
project. The dollar vajue of work perfonmed under this contract by a
firm after it has. ceased to be certified as a DBE, or if its cerfification
lapses, will not be counted toward DBE participation.

4, The MDAD will not credit the participation of a DBE Sub-contractor
toward the prime Proposer's DBE achievement until the amount being
counted has been paid to the DBE.

The following subsections discuss the MDAD's approved methods of caiculating
DBE participation for certain types of subgontracts.

5. A non-DBE prime proposer who plans to subcontract work to DBE
firm(s) may count toward its DBE goal only the total dollar value of first
tier subcontracts that DBEs will seif-petform, provided that:

a, Each first tier DBE Sub-contractor is an eligible Sub-contractor
that has been certified as a DBE by the FL UCP; and
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b. Each first tier DBE Sub-contractor is performing a commercially
useful function in the work of the contract as defined in SP
(O7)(F).

A non-DBE prime proposer who plans to obtain supplies or materials
from a DBE manufacturer (i.e., a producer of goods from raw materials
or one which substantially alters them before resale) may count
towards its DBE goal the total dollar value of first tier DBE
manufacturer subconfracts provided that:

a. The manufacturer has been cerlified as a DBE by the FL UCP;
and :

b. The DBE assumes the actual responsibility for directly
manufacturing the materials or supplies.

A non-DBE prime proposer who plans to obtain supplies or materials
from a DBE stocking distributor or stocking supplier may count towards
its DBE goal sixty percent (60%) of the first tier DBE distributor and
stocking supplier contracts provided that:

a. The stocking distributor or stocking supplier has been certified
as a DBE by the FL. UCP; and

b.  The DBE assumes the actual responsibility for directly providing
the materials or supplies.

A non-DBE prime proposer who plans to obtain maleriais or supplies
from a DBE non-stocking suppfier ot distributor, (ie., a DBE broker,
agent, or packager) may count only the broker, agent or packager fee
plus transportation cost (usually not more than five percent (5%) of the
total vaiue of the subcontract) toward its DBE goal provided that the
DBE broker, agent or packager is certified as a DBE by the FL. UGP.

A non-DBE prime proposer who plans to obtain the services of a DBE
hauling/trucking firm may count towards ifs DBE goal:

a. The full value of the transportation services provided by the
DBE, provided that the DBE hauling/trucking Sub-contractor is
using frucks it owns, Insures, and operaies using drivers it
employs, is performing a commercially usefu! function as
defined in SP (07)(F)(2) and Is certified as a DBE by the FL
UCP under an appropriate North American Industry
Classification System (NAICS) code. The DBE may also
receive credit for the full value of the transportation setvices it
provides using trucks leased from another DBE firm, including
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an owner operatot who is cerfified as a DBE. The DBE who
leases trucks from a non-DBE firm is entifled fo credit only for
the fee or commission it receives as a result of the lease
amrangement, The DBE does not receive credit for the iotal
value of the iransportation services provided by the lessee,
since these services are not provided by a DBE.

The cost of materials/supplies may not be counted toward the
iotal value of the hauling firm's subcontract unless the DBE
hauling firm is alsc cerfified as a DBE stocking supplier or non-
stocking supplier, and requiremenis in SP (03){D)(7) or (B) are
met. The fotal subcontract value, the haulingftrucking fee, and
the materials price shall be listed on Exhibits B as separate line

items.

10. Anon-DBE pririne proposer who plans to lease or rent equipment from
a DBE equipment rental firn may count the total value of the
rental/lease contract provided that:

a.

The DBE equipment rental firm is certified as a DBE by the FL
UCP under an appropriate NAICS code; and,

the equipment is used for the performance of a distinct element
of the confract work; and,

the rentalffiease cosi(s) are not in excess of industry standard
rates for leased or rented equipment; and,

the DBE equipment rental firm must actually own or control the
equipment and maintain a yard or other facility where such -
equipment is stared.

E. Proposer Conformance with DBE Requirements -

1.  Documents to Be Submitted with Bid/Offer Submission

&,

To be in conformance with this solicitation, the proposer is
required to commit to meeting the DBE participation goal nofed
in SP {(03) above, The proposer’s signature on this offer
signifies its commitment to the goal. If the proposer is
unable to comimit to all or any portion of the DBE goal, it must
sybmit a DBE Goal Walver Request Form (Exhibit D) in
accordance with the requirements of SP (04) below with this
offer to be in conformance with this solicitation.

Confract Participation Form
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Al proposers (including those who are FL UCP certified DBEs
who plan to count themselves to fulfill the DBE goal) shall
submit a Contract Participation Form (Exhibit 8) with their offers.
Exhibit B is fo list all firms that are participating in the contract
and to provide all information required by the Exhibit. This form
must be signed and dated by the prime Proposer's
representative.

Bidder List

The Department of Transpostation regulations under 49 CFR
Part 26 require all proposers to identify all fitms (DBEs and non-
DBEs) who attempted to participate as Sub-contractors or
. suppliers on this federally assisted contract. All proposers shall
complete the Bidder's List (Exhibit C), including ail firms, both
DBEs and non-DBEs, that quoted to Proposer on potential
subcontracts and supplies for this contract.

Utitization Form (includes Letter of Intent)

“The apparent successful proposer shall submit original signed

Letiers of Intent (Exhibit A) from each of the DBEs ideniified on
the Contract Participation Form {Exhibit B) as those firms which
will perform work to meet the DBE goal of this solicitation.
Each DBE Utilization Form shall be completely filled out and
signed by the DBE and co-signed by the proposer. A detailed
description of the DBE's scope of work must be provided on
Exhibit B.

Under this solicitation, the signed DBE Utilization Form
represents intent by the DBE to perform the subcontract at the
price stated on the Contract Participation Fotm (Exhibit B), if the
offer is accepted by the MDAD without negotiation. However, if
price negotiation occurs, the proposer shall submit to the MDAD
a revised Exhibit B with its revised offer, and within three (3)
business days after the Contracting Officar's request (Exhibit B).
The proposer is not required to renegotiate prices with any
DBEs identified on the initiaf Exhibit B; consequently, the
revised Exhibit B submitted after negofiations between the
MDAD and the proposer is not required ta show any change to
the original price agreed to by the DBE.
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04

e, DBE Certification

1. Al DBEs must be certified by the FL UCP as DBEs pursuant {o 49
CFR Part 26 prior to Bid submittal.

2. | All DBEs shall keep their DBE ceriifications current and shall
immediately nofify the MDAD if they become ineligible for DBE
certification.

3. Failure o Submit Documents and Information

Failure fo submit Contract Participation Form (Exhibit B), DBE
Utilization FormiLefters of Intent (Exhibit A), Bidder's List (Exhibit C),
DBE Goal Waiver Request Form (Exhibit D, if needed), and DBE
Unavailabilily Certification (if needed) by a deadline of Bid Submittal or
as specified by the Contracting Officer, may result in rejection of the
bid/offer.

REQUEST FOR WAIVER

If a proposer is unable to meet all or any part of the DBE participation goal,
tha proposer must submit a Request for Waiver (Exhibit D) of the goal with
the offer. The Request for Waiver must demonstrate that the proposer has
made a good faith effort to meet the DBE participation goal. The Request for
Waiver must include a detailed report of the efforts employed by the proposer
to meet the DBE goal, and such reporting must sufficiently satisfy the MDAD
that the requested waiver is justified. If the MDAD is not satisfied that the
requested waiver is justified, the propaeser will be nofified in wiiting that the
good faith efforts were not met. The nofification will provide the proposer an
opportunity for an ~ administrative reconsideration.  The request for
administrafive reconsideration shall be postmarked not later than seven (7)
days after the initial nofification of denial of the waiver was received by the
propaser. As part of this administrative reconsideration, the proposer will
have an opportunity to provide written documentation and argument
conceming the issue of whether it met the goal or made adequate good faith
efforts to do so. If requested, the proposer will be provided an opportunity to
meet with the reconsideration official prior {o the issuance of a final decision.
¥ the reconsideration official determines that good faith efforts were not
made, the MDAD may reject the offer. The proposer will be nofified of the
reconsideration official’s decision in writing. The decision is final and is not
administratively appealable to the U.S, Department of Transportation. Note:
A waiver of any portion of the DBE goal does not relieve the proposer of its
responsibilities and requirements under SP (03)(E) concerning submission of
the Contract Participation Form, DBE Utilization Form (including Letter(s) of
Intent) and certification documents for tha DBE patticipation that the proposer
has proposed.
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The proposer's report supporfing the waiver request shall inglude
documentation o substantiate that good faith efforts were made. The
Request for Waiver Procedure form (Exhibit D) contains a safmple list of the
efforts Wiat a proposer may make. This list is not intended to be exclusive-or
exhaustive.

The good faith efforts of an proposer shail be evalyated by the, MDAD to
determiine whether the efforts to obtain DBE: participatioh were those that a
firm aggressively séeking Sub-contractors would take in the normal course of
doing business; whether the steps taken had a reasonable probability of
success; and whether based upori the size, scope and complexity of the
subcontratt, there were qualified DBE finms available and willing to accept the
contract at a competitive price.:

Efforis that are: merely pro forma. are not good faith efforts to meet the.goal.
Efforts to obtain DBE participation are considered pro forma, even if they are
sincerely motivated, i, given all relevant circumstances, they could not
reasonably be expected fo produce a level of DBE participation to meet the
DBE goal. For example,. adverfising or bulk mailings, alone or together, are
considered pro forma and not geod faith efforts unless followed up with
telephone calls and/or corréspondernice consistent with noimal business
practice. If the DBE provides' an offer, reasonable efforts to negotiate must
be demonstrated.

Dacuments Required for Good Faith Efforts Waiver

1. The Request for Waiver of the DBE goal, the Repart of Goed Faith
Effors, and all documentation of good faith efforis {Exhibit D) shall be
submitted by a proposer with its offer by the bid/offer deadline. Failure
to submit.the Request for Waiver with the offer will cause the offer to
be rejected as nonconforrming to the Solicitation.

2. DBE Unavailability Gertificate Forms (Exhibit E) are to be used if the
DBE contacted responded fo the prime proposér and stated that it was
ynavailable for a specific reason. These forms, if applicable, shali be

submitted with the Request for a Wajver (Exhibit D) of the goal.

The MDAD's Mingrity Affairs office will assist proposers by idenlifying Fl. UCP
certified DBE firms. Upon request, a directory of Local DBE firms: will be
provided for information only, The MDAD doas not wairant or guarantee the
performance. capability- of any firms listed therein. The Miriority. Affairs office
may be contacied at (305) 876-7221, or at the following e-mail address:
mcollins@miami-airport.com.
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05 PREAWARD SUBSTITUTIONS

The MDAD expects Proposers fo achieve DBE participafion using the firm(s)
specified on the Centract Participation Form (Exhibit B). On occasion it may be
necessary fo substitute other firms to achieve the DBE participation. No substitution
may occur without the MDAD'’s prior written approval. The MDAD will approve a
proposed substitution if it determines that the proposer has acted in good faith in
attempting to meet the DBE participation achievement and if the MDAD concurs that
the substitution is necessaty. The following are some examples of when substitution
may he necessaty.

A, Failure to qualify as a DBE, if the firm was proposed in good faith by the
proposer. '

8. Death or physical disability, if the named DBE prime Proposer, DBE Sub-
contractor, or DBE partner(s) of the joint venture is an individual.

Dissolution, if a corporation or partnership.
Bankruptcy.

inability to furnish the required performance and payment bond.

m om o 0

Inability to obtain, or loss of, a license necessaly for the performance of the
particular category of work.

G.  Failure or refusal to exacute the subcontract in accordance with the terms of
an offer negofiated with the Proposer, but only where the Contracting Officer
can asceriain with reasonable certainty the terms of such offer. In the
absence of any other factors, such a failure or refusal will be considered an
unusual situation only if the successful proposer obtained an enforceable
commitment from the Sub-contractor involved.

H.  Failure to comply with the terms and conditions of its subcontract agreement.

L. Voluntary decision by the DBE to not participate an the project prior to signing
the DBE Utilization Form (Exhibit A). ,

J. The MDAD determines that a named DBE is unlikely to perform a
commercially useful function of is unable to perform work of the nature and

scope claimed for it and the MDAD finds that the proposer acted in good faith
with respect fo its decision to propose that DBE.
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06 POST-AWARD COMPLIANCE

A.  Compliance Reviews

1.

The MDAD may conduct post-award compliance reviews io ensure
that the named DBEs on the original or, as a result of contract
modification, amended Contract Participation Form (Exhibit B),
submitted to and accepted by the MDAD, perform the work as
assigned, and at least at the agreed price that was identified on Exhibit
B. Specifically, compliance reviews verify: (1) the participation of those
DBE Sub-contractors identified on Exhibit B; (2) the scope of work for
each DBE listed on Exhibit 8; and, (3) at jeast at e agreed price
identified for each DBE listed on Exhibit B. The MDAD may use the
Monthly Utilization Form (Exhibit F), Project Site Review (Exhibit H),
Affidavit of DBE Sub-contractor Payment (Exhibit G) or other
appropriate information, to verify the participation of each DBE Sub-
contractor identified on Exhibit B, as submitted by the prime Proposer.
Delineated on these forms will be the aciivities of all first tier Sub-
contractars, for the purpose of monitoring the progress of all phases of
the contract. The Menthly Utilization Form will be submitted by the
prime Proposer with every invoice submitted.

2 The MDAD is committed fo equitable freatment and meaningfu! utilization

of, and timely payment and return of retainage to, DBE Sub-contractors.
All proposers are advised that the contract resulting from this solicitafion
will inciude the Sub-confractor payments and retum of retainage clause
that reflects the Regulatory prompt payment time period,

B. By accepting this contract, the Proposer agrees fo the following requirements:

1.

The Proposer shall prompt with reasonable measures all DBE firms
participating in this contract fo renew their DBE certifications and to
notify the MDAD immediately of any change in status that would affect
their eligibility for DBE certification.

The Proposer shall submit a revised Contract Participation Form and
Revised Letter(s) of Intent, or other documentation acceptable to the
MDAD, which reflects changes in the DBE participation associated with
the modifications to the contract within three days of the Compliance
Monitoring officer’s request.

The Proposer shall submit a completed Monthly Utilization Form
(Exhibit F) with each monthly invoice. Delineated on each Exhibit F
“will be the activities of all first tier Sub-contraciors, for the purpose of
monitoring the progress of all phases of the contract The Proposer is
responsible for the accuracy of all information reported. Lack of

Page 11 of 17
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inclusion of a completed Exhibit F with each monthly invoice may result
in delay in payment.

The Proposer shafl aliow the MDAD access to records relating to the
contract, including but not limited to, subcontracts, payrolt records, tax
information and accounting records, for the purpose of ascertaining
whether the DBEs are performing the scheduled subconfract work and
the Proposer is otherwise in compliance with the contract's DBE
participation goals.

The Proposer shall maintain DBE Sub-contracior vecords of all DBE
subcontracting activities. These records shall include current DBE
Sub-contractor logs, the MDAD's Monthly Utilization Form (Exhibit F)
and evidence of payments to DBE Sub-confraciors, including but not
limited to, copies of canceled checks and paid Invoices. These records
must evidence compliance with the terms of the contract. Copies of
these records will be available to the MDAD Project Manager or the
(MDAD MA) Compliance Officer to review upon request. The Proposer
shali document any changes in the DBE contract resulting from
increases or decreases in contract value due to contract modifications
or other changes, new DBE subcontracts, completion of existing DBE
contracts or approved substitution of a DBE Sub-contractor.

The Proposer shall maintain a detailed record of every non-compliance

issue and corrective action taken, Exampies of non-compliance issues
are found below in SP (06)(C).

The Proposer shall be found fo be in non-compliance if the Proposer fails to
fulfil the DBE parficipation commitment contained in the Contract
Participation Form (Exhibit B) and DBE Utilization Form (Exhibit A). The
following are examples of non-compliance:

1.

The terms of a subcontract with a DBE do not agree with the Contract
Participation Form and/or DBE Utilization Form. ‘

A firm other than the DBE listed on the Contract Partictpation Form
(Exhibit B) is performing the subconiract work listed on Exhibit B,
unless the substitution was authotized by the MDAD. The Monthly
Utitization Form (Exhibit F) may be used by the MDAD to monitor the
activities of DBEs and to identify incidence of non-compliance.

The Proposer is purchasing the suppiies or materials when the

Proposer has represented to the MDAD that the DBE Sub-contractor
will supply both the labor and supplies or materials for the subcontract.

Page 12 of 17
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4 The Proposer requires the DBE Sub-contractot to perform additional or
different work than was agreed in the DBE Utilization Form {Exhibit A)
and the formal contract between the prime Proposer and the DBE Sub-
contractor, without addifional compensation, and without filing a
Revised DBE Utilization Form (Exhibit A) with the MDAD.

5.  The Proposer is paying the DBE Sub-conh‘ai:tnr less than the agreed
price of the subcontract as defined in the DBE Utilization Form (Exhibit
A), or in the Revised DBE Utllization Form (Exhibit A} without cause.

8. The Proposer is not paying the DBE Sub-contractor in accordance with
the payment provisions of their subcontract.

7. The Proposer fails to submit Monthly Utilizafion Form (Exhibit F) with
his/her invoice submiftal, and other documents requested for the
purpose of conducting a post-award compliance review.

8. The Proposer's payments to a DBE Sub-contractor do not meet the
DBE dollar commitment made in the Contract Participation Form
(Exhibit B).

9. The Proposer fails fo accurately report payments fo DBE Sub-
contractor(s) on the Monthly Utilization Form (Exhibit F).

10. The DBE Sub-confractor enters into second fier subcontracts without
written approval by the MDAD,

11. The DBE Sub-contractor is not performing a commercially useful
function as defined in SP (07)(F).

If the Proposer is found to be in non-compliance, the MDAD may impose
appropriate sanctions, {inciuding, but not limited to, withholding of payments
or termination of the contract in accordance with the DEFAULT clause) if
corrective action acceptable to the MDAD is not taken within forty-eight (48)
hours (or such other fime period deemed appropriate by the Monitoring
Officer) after nofification by the MDAD Project Manager and Monitoring
Officer.

If a DBE fisted on the Contract Parficipation Form (Exhibit B) is determined
not to be performing a commercially useful function and it is determined by
the MDAD that a misrepresentation was made by the DBE, the fim's DBE
certification may be revoked. In such cases, the Proposer will be required o
replace the DBE found to be ineligible with another eligible, certifiable DBE
approved by the MDAD that will perform a commercially usefut function.

Page 13 of 17
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Note:

07

Post Award Substitution: The MDAD may permit the Proposer to make post-
award DBE substitutions consistent with the principles established in SP (05)
and (08). '

Prospective Proposer (s} must submit an executed DBE subcontract
agreement as a condition of award of a contract.

DEFINITIONS

"Disadvantaged Business Enterprise” (DBE) is defined as a for-profit small
business cencem that is (1) at least 51 percent owned by one or more
individuals who are both socially and economically disadvantaged, o, in the
case of a corporation in which at least 51 percent of the stock of which is
owned by one or more such individuals: and (2) whose management and
daily business operations are confrolled by one or more of the socially and
economically disadvantaged individuals who own it.

*small business concern’ means a smali business as defined pursuant fo
Section 3 of the Small Business Act and relevant regulations promulgated
pursuant thereto.

“Socially and economically disadvantaged individual” means any individual
who is a citizen (or lawfully admifted permanent resident) of the United
States, and who is—

1. any individual that the FL UCP (or FL UCP certifying member) finds to
be a socially and sconomically disadvantaged individual on a case-by-
case basis. Each such individual must submit the Personal Net Worth
Statement showing that his or her personal net worih does not exceed
$1.32 million. To be seen as a small business, a firm must meet SBA
size criteria AND have average annual gross receipts not to exceed
$22.41 million (subject to inflation adjustment).

2. any individual in the foilowing groups, members of which are rebuttably
presumed o be socially and economically disadvantaged, provided
that the individual also submits the Certification of Social and
Economic Disadvantage FEligibility and the Personal Net Worth

Statement showing that his or her personal net worth does not exceed

$1.32 miltion.
o a “Black Americans,” which includes persons having origins in any
of the Black racial groups of Africa;
b. “Hispanic Americans,” which includes persons of Mexican,

Puerto Rican, Cuban, Dominican, Central or South American, or
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other Spanish or Portuguese culture or origin, regardless of

race;

¢c. ~Native Americans,” which includes persons who are American
Indians, Eskimos, Aleuts, or Native Hawailans,

d. »asian-Pacific American,” which includes persons whose origins

are from Japan, China, Taiwan, Korea, Burma (Myanmar),
Vietnam, Laos, Cambodia (Kampuchea), Thailand, Malaysia,
Indonesia, the Philippines, Brunei, Samoa, Guam, the U.S.
Trust Territories of the Pacific Islands (Republic of Palau), the
Commonwealth of the Northern Marianas Islands, Macao, Fifi,
Tonga, Kirbati, Juvalu, Nauru, Federated Siates of Micronesia,
or Hong Kong;

e. Subcontinent Asian-Indian Americans,” which includes persons
whose origins are from india, Pakistan, Bangladesh; Bhutan, the
‘Maldives Islands, Nepal or Sri Lanka:

f. Women;

g. Any additional groups whose members are designaied as
socially and economically disadvantaged by the SBA, at such
time as the SBA designation becomes effective.

The term “Sub-contractor” for purposes of Special Provision (SP), shall mean
an individual or firm with which the proposer or Sub-contractor, proposes to
enter into an agreement for the performance of work on the site or for the
manufacture, fabrication, or supply of equipment or materials or services used
in the construction of the project. The ferm saub-contractor” shall further refer
only fo first tier Sub-confractors (unless the contract also permits second tier
contracting under extraneous circumstances).

The term “Joint Venture” shall mean an association of fwo or more
businesses to camry out a single business enterprise for profit for which
purpose they combine their property, capital, efforts, skills, and/or knowledge.

“Affiliates” Business concens are affiliates of each other when either directly
or indirectly, (1) one business concern controls of has the power to cantrol the
ather, or (2) a third party or parties controls or has the power to control both.
in determining whether business concerns are affiliated, consideration shall
be given fo all appropriate factors, including common ownership, common
manageraent, and contractual relationships. The provisions of 13 CFR Part
121 will be used to guide the MDAD in determining whether firms are
affiliated.

The MDAD is committed to achieving significant parficipation of minority and
women-owned businesses in its contracting opportunifies. To be considered
a minorily or women-owned business enterprise, the business concemn must
be at least 51 percent owned and controlled by one or more minority (African

American, Hispanic American, Native American, Asian-lndian American,
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Asian Pacific American) or female individuals. The firm’s management and
daily business operations must be controlled by one or more of the qualifying
individuals who own it.

“Commercially Useful Function’

1. ADBEis oonsidered to perform a commercially useful function when it:

da.

is responsible for execution of the work of the contréct and is
carrying out its responsibiliies by actually performing,
managing, and supervising the work involved;

is responsible, with respect to materials and supplies used on
the confract, for negotfiating price, ordering materials, and -
installing (where applicable} and paying for the material itself;
and

when the amount of work performed, when compared to
industry practices, is commensurate with the amount the DBE is
to be paid under the contract and the DBE credit claimed for its
performance of the work. If a DBE does not perform or exercise
responsibility for at least thirty percent (30%) of the total value of
its contract with its own work force, or-the DBE subcontracts a
greater portion of the work of a contract than would be expected
on the basis of normal industry practice for the type of work
involved, it may be presumed that the DBE is not performing a
commercially useful function. '

2. The following factors should be used in determining whether a DBE
trucking company is performing a commercially useful function:

a.

The DBE must be responsible for the management and
supervision of the entire trucking operation for which it is

" responsible on a particular contract, and there cannot be a

contrived arrangement for the purpose of meeting DBE goals.

The DBE must itself own and operate af least one fully ficensed,
insured, and operational truck used on the contract,

if the DBE leases additional trucks, said lease agreements
must indicate that the DBE has exclusive use of and control
over the fruck. This does not preclude the leased trucks from
working for others during the term of the lease with the
consent of the DBE, so long as the lease gives the DBE
absolute priority for use of the leased truck. L.eased trucks
must display the name and identification number of the DBE.
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INSERT EXHIBITS A — G HERE

DBE BID FORMS

EXHIBIT A - DBE UTILIZATION FORM

EXHIBIT B - DBE CONTRACT PARTICIPATION FORM

EXHIBIT C - BIDDER'S LIST

EXHIBIT D - REQUEST FOR WAIVER (I needed)

EXHIBIT E - DBE UNAVAILABILITY CERTIFICATION (if needed)

DBE POST- AWARD FORMS

EXHIBIT F - DBE MONTHLY UTILIZATION FORM .
EXHIBIT G - AFEIDAVIT OF DBE SUB-CONTRACTOR PAYMEN
EXHIBIT H - PROJECT SITE REVIEW
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B J
IR (NTCRNATIONAL ARPDRT

EXHIBIT A - Reviséd 9/2/2014

_ DBE Utilization Form
Eqms 1 & 2 Demoristratiofi of Good Faith Efforts

FORM 1: DISADVANTAGED BUSINESS ENTERPRISE (DBE) UTILIZATION

The undersigned ‘biddgrlofferor has satisfled the requirements of the.bid specification in the following
manner {please check the appropriate space).

- The bidder/otferor is committed to a minimura of 9% DEE utilization in this Contract,

- The bidderiofferor (if unable to meet the DBE goal of . % is. comivitted to a minimum of
% DBE utliization on this cont ct and submits doguimentation demonstrating good faith

effarts. Actions constiiuting evidence of good faith efforts are described in Appendix A to 49 CFR
Part 26, Section Z6.53 and request for waiver Exhibit D.

Marme of bidder/offeror’s firm:
Address; _
City: | State: Zipr:
Telephone: J
Siate Registration No. :
By. _ ___ Title:

{Sighature)

. Date!

(Print Name})
FORN 2: LETTER OF INTENT
Name of DBE firm:
Address:
City: State; Zipi__ -
Tefephone: ;

Dessriptich of work 1o be perfarmed by DBE firm:

‘The bidderfofferor is committed to uitifizing the abave named DBE firm for the work described above: The
estimated perce ntage value of this wotk is LA

AFFIRMATION:

The above named DBE firm affiims that it wilf perform the partion of the confiact for the estimated pareant
as stated above.

By

(Signature). o (Titie), ' o
If the bidderfofferor does not receive award of the contract, any and all representations in this
i_étter of Intent and Affismation shall be null and void.

Thi form ey be Hiplicated I BTG faNiple DEES!
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Exhibit®  Rabiged 08/02/2014

RTIATA] INTERNATIONAS AMRFORT

MIAMI-DADE AVIATION DEPARTMENT (MDAD)
DISADVANTAGED BUSINESS ENTERPRISE (DBE)
CONTRACT PARTICIPATION FORM

CheckOne:  Original (J Revised [] Date: Contract No.;
Name of Offaror. Project Name:
Original Percent Contracted DBE Participation; %,
The Offaror shall submit the Contract Participation Form to the Contiacting Offices with the offer. Please aftach additional sheets If needed.
JreoEraL TAX
L. . . i . DESCRIBE TYPEOF WORK
08T BLL FIRET HER DBE FRYS AUPRESS g‘:‘ﬂhdﬁna!, Paving, etc, wih notalon a.g. 5 abor | DEE Participation
PARTICIPATING IN THIS CONTRACT {Numbet, Streel, Cliy, Slals, Zip} " rhasitarial Oriy®, “Complate”) Nem Numbsr | Peyeant
Identiy whetiher frme are 5, B, H, §P, MF : i Applicable, Guanilfy, Linh Prica
X5 EAMPLEL S Sigiiia Bibttical QUifm .- 5| 20 N it Wb L 99108 pitoh i nsiat &bl ricafwork::i]

1 - .

2

3

4

B

[

7

8

f

©

TOTAL OFEERED PERCENT

I, . . & duly aothorized representative of  certify that the above information is true and comect.

{fype or print nams) (name of fimn}
Slgnature: Dale:

oF *

S = Subcontracior, B = Broker, Ajeri; Packeger H = Hauler, S = Stocking SuppiterDistribitor, MEG = Manufsclurer for siatisiical purposes-ang program awalysls.)

VT



EXHIBIT C

=

sfaapy mrmn_uﬂ";iul. ARFTRYT
BIDDER AND SUBCONTRACTOR'S INFORMATION

Project/Bid No:: _ Date:

In acoordance with 46 GFR Part 26.11(c) the Prime Bidder shall complete and submit his form with the Bid, The form’
shalt includa the information requested for the Prime Bldder and for ali subcontractors quoting on the Project.

Name of Bidder o¢ Address DBE Status Age of Typals) of Waork Annual ross
Subcontractor {Ghieck applicable firm ' Receipts
Bax) ' .| (chesk applicblo Boxy
O Liask than 500,000
o DBE £ $500,000 - $1 Willicn
b #1 Wigian - $2¥ilon
r hon-DBE 352 Milfon ~*§5 Miffion

1 45 Mifion Bnd abové

1 Less fhan $500,000

v DBE 0 $500,000~ §1-Millon
0§ Miltan - $2 Nllion
anon-DBE T %2 Milion -85 WMifon

T $6 Miilon andabove

O Lass han $S00,000

n DBE. [-850D,000 - $1 Miiian
O §1-Mlifon - 52 Wfon
o non-DBE O §2 Millon - $5 Milion

3 85 Mificn -and ebove

e Revised 01/10/2013
s Attach additional sheets a¢ necessary’

7z



Exhibit D

AN INTERNATIONAL MBPORT

DBE GOAL
WAIVER REQUEST FORM
PROCEDURE

This procedure must be followed if a propasetiofferor cannot meet the DBE
subcontracting requirement in part. The Request for Waivet must be submitted in writing
with the proposal. The Request.for Waiver must report and docuinént the efforts made
by the offeror to solicit. DBEs for pariicipation and cleary outiine the offeror's reasons
why no subcontracting opportunities exist. A waiver request must also demonsirate that
there is an insufficient number of DBEs to provide adequate competition and reasonable
prices. The provisions of the solicitation document must be reviewed by the offeror
before submitting a request for a waiver.

A blanket statement that there are no DBE businesses o provide services or matetials
related fo the proposal Is inadequate. An explanation of how that conclusion’ was
reachied must be provided or the request will be determined to be pro forma and not in
good faith.

Actions which may demanstrate a good faith effort on the part of the hidder include, but
are not fimited to the following:

1. Soficiting through ali reasonable and available means (2.9 attendance af preproposal
meetings scheduled by the authority, advertising andfor written nofices in major
circulation newspapers such as the local trade association publications, and
disadvantaged and minofity and women atiented media) the interest of ali certified
DBEs who have the capdcity-to perform the work of the contract. ‘The offeror must
solicit this interest within sufficient time to. allow the DBEs to réspond to the
soficitation. The offeror must determine with certainty if the DBES are interested by
taking appropriate steps to follow up initial solicitations.

2. Selecting portions of the work to be performed by DBEs in order to increase the
likeiihood tiat the DBE goals will be achieved. This includes, where appropriate,.
breaking out contract Viork items into economically feasible units to facilitate. DBE
participation, even when the prime contractor might otherwise prefer to perform these
work items with its own forces.

3., Providing interested DBEs with adequate-information about the plans, specifications,
and requirements of the contractin a timely manner fo assist them In responding to a
solicitation.

Page 1 of2
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. Negofiating in good faith with interested DBFEs. |t is the offeror's responsibility to
make a portion of the work available to DBE subcontractors and suppliers and to
select those portions of the work or material needs consistent with the available DBE
subcontractors and suppliers, so as to facilitate DBE participation. Evidence of such
negotiation includes the names, addresses, and telephone number of DBESs that were
cohsidered: a) a description of the information provided regarding the plans and
specifications for the work selected for subcontracting; and, b) evidence as to why
additional agreements could nat be reached for DBESs to perform the work.

. Making efforts to assist interested DBEs in obtaining bonding, lines of credit or
insurance as required by the MDAD or the offeror. '

Making efforts to assist interested DBEs in obtaining necessary equipment, supplies,
materials or related assistance or services. . -

. Negofiate in good faith with interested: DBEs, and not reject DBEs as unqualified
without sound reasons based on a thorough investigation of their capabilities.

REQUEST FOR WAIVER

hereby requests a watver of the required contract

goals for the participation of DBEs as specified in solicitation number All good
faith efforts to identify potential DBES as subcontractors have been made but we have
been unable to obtain the required goals for the foliowing reason(s).

(Authorized Representative)

{Date}

NOTE: Al advertisements, telephone conversations and other documentation to support this

statement shotld be attached.
Page 2 of 2
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ExhibitE

DBE UNAVAILABILITY CERTIFICATION

{Namo) ~ " {ite)

(Qtferor) T {Date}
I confaoted the following DBEs fo obtaln a quote for work items to bs performed on Oun&rar.;l
Number
DBE {Name of Firmy) . Work ltoms Sought

To the best of my knowledge and bellef, sald DBE# ware unavailable (sxclusiva of unavatiabiiity
dus to lack of agreament on price) for work on this project or unable to prapare an offer or bid
for the following reason(s):

{Signature}
(Date)
was olferad an opportunity to bid or make an offer on
{Name of DBE)
ihe above |dentified work on ' by

(Date} " (Source)

Th? above statement 13 a rue and accurate account ofwhy | did not submit an offer/bid on this
project,

(Signature of DBE}

(TItls)

7z
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EXHIBIT G

MIAME INTERNATIONAL AIRFORT

. WMiami-Dade Aviation Department
Disadvantaged Business Enterprise {DBE} Program
Affidavit of DBE Subcontractot Payment

The Gode of Federal Regulations 49, 26.37{k), equires the Miarni-Dade.Ayiation Depariment (MDAD) to
fnonitor and verify that work subcontracted 1o Disadvantaged Busipess Enierprise (DBE) fins is actually
performed by the DBEs. Additionally, MDAD is yequired to report the DBE participation on each project.
Therefore, it-is MDAD's responsibility to discern whether payments are made t6 DBE firms. The follawing
affidavit is to-be completed.and signed by the contractor within 15 days of the completion of the project.
The affidavit seeks to verify actial payments made to DBE firms on the project.. Each DBE firmy must
verify the actual payment aniount. :

Payment Period: Project No.

»-Interim [ interim affidavits must be submitted for each DBE firm at the end of each flscal year for muili-year projects,
»Final [ ] Final affidavits foréach OBE finm mist b subiilited within 15 days of tha complation.of the projact..

Prithe Company Name,

DBE Sub-Subcontractor — Payment
All amoynts Indlcated must'be cumulative

By-signing below, the noted firmis.agree that the paymént amounts recorded above are true and accuraie
as of the payment timé periad noted abeve;. Furthermors, by signing, the noted firms attest to the fact that
the DBE listed above has performed a "commercially useful function” and abided by all other
requirements of the DBE Program-as defined in Title 42 of the United States Code of Federal Regulations
Part 26.

Prime’s Signatreite

NOTE: This aéfidavit fnust be natarized., -

“Suioin o afifiad and subscribed befote me.this,__ . dayef.__- . 20

Notary Sigrafurs -

f:p‘?‘uﬁ:.sub?éi!bf?ﬁﬁiré&oris}g_ tarerTie
NOTE: Thisafidiibust e notaeds
‘Siiort or affiinad and subscribed befors rie this - dayof s i20. ..

‘Notary Sigriature:

"~ Rev. 01/10/2013
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EXHIBITH

MA =D

COMMERCIALLY USEFUL FUNCTION {CUF)
PROJECT SITE REVIEW

participation...” ‘This form is forthe purposés of xeviewing DBEs for comphiance with the CUF requirements for credit.

Per 49 CFR 26.55, "A DBE performs a commercially useful Tunction whex it is respongible for exécntion of the ‘work of the contedet and is carylng
out its responsibilitles by actually performing, managing, and supervising the work involved A DBE does noi perform a CUF if its role js Umited
to that of an extra participant in a {ransaction, contract, or moject tiropgh which funds arc pissed. i grder o obifein the appeatance. of DBE

Minorily Affairs field staffwill erform CUF reviews on DRE subcontsectors. and Material Supplicrs. Perfiirm a minimunt of ong teview for
ench DBE for eabh project.with DBE goal, The review should be conduited when the DBE fiist begits workc Monitor compliance throngh the course

of the project.

Project Name: ' MDAD Reviewer:
Project Mo Reviewei Title:
Prime Contracior: ‘Review Date:
DBE Name:

Or Material Supplier: Manufacturer H Reguler Dealer 1 Broker [

DBE is performing as: The Prime Contractor I A Subcontractor O Another Tier Subcontractor [

Provide a befef description of the DBES scope of work. (obtein copy of Subcontract Agreeinent and/or Purchase Order if needed)

COMMENSURATE: - _
Is payment: received by the DBE commensurate with the- work being performed?

Yes

No
i

PERFORMING:

Does the DBE have emiployees:onthe;j ob to perform the work?

Daes the DBE employee (s) only work foi the DBE? _
Ts the DBE working without assistarice from the pritrie contractor of another subconttactor?

{Use of primes’ equipicot in ancmergénty s ‘allived bak the Gost asseuiated with the wie af the cquipment camnot be, credited towards the goul.)
Is the DBE only using equipment it owns, rents, ot leases?

{Aftached cquipment list and all pwnerhip dpcuments and rentalitease aprEtmenis}

1s the DBE performing st Teast 30% of their work?

Hauling:

Does the DBE hauling fixm own. or Jease their trucks? (if so, obiain verification of ownetship,or lease douments in the
name of _l_he'DBE.) . .
Does the DBE employ drivers for trucks owned by the company? (ifTeased trucks inohude;operators, this shiould be
itrdjcated in the agreement) ] ) .

Does a review of the aul tickets associafed with the project indicate that hauling is being performed
by the DBE?

o o O o o ooogld
A “

No
O
0
3
O
3]
|
A
1

MATERIALS:

Does the DBE's name appear on all invoices, haul tickets, andfor bills of lading?
If joint checks are used, hes the DBE Coordinator approved?

Are joint checks signed by the DBE? (Obtain canogled cherk copies)

ok

0

SUPERVISING:

:Js the.DBE supetvising its employees and their. work?
Is the sipérvisor a full-time employee of the: DBE?

'CUF: _ , .
“Does the DBE appear t¢:be performing 2 Commercially Usgful Function (CUF)? (if no, provide comrients.)

[ o R o R

o joad

COMMENTS:

Rev. 011072013
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CUF DETERMINANTS

TIf ang Red Fiag Conditions are identified, contact Minority Affairs Office
PERFORMING,
. DBE must be responsible for performing its own work on the project
At least 30% of the work must be performed by the DBE with its own workforce
The DBE keeps a regular workforce and has its own employees
The DBE is utilizing its own equipment '
Operation of the equipment must be subject to the full control of the DBE

[ ] - -« L]

RED FLAGS

- A portion of the DBE's work being done by the Prime Contractor or jointly with another contractor
» Bmployee working for both the Prime and the DBE

« Equipment used by DBE belongs to the Prime Contractor or another confractor with no formal lease agreement
> Equipment signs and matkings cover another coniractor’s identity

RECORDS/DOCUMENTS
« Subcontract Agreement or Purchase Order
» Bquipment ownership, rental, of lease docmnents
+ Certified payrofls

MATERIALS (¥or mnteris] credit)
. DBE is responsible for the delivery of the materials
+ DBE is ordering the material and invoices indicate that DBE is the customner
. Material invoices indicate that DBE owner or Superintendent is the contact person
« AJE has approved use of joint checks

RED FLAGS
+ Materials for DBE credited work are delivered by the Prime Coniractor
+ Materials are ordered, billed to, and/or paid by the Primme Contractor
. Invoices do nof indicate that DBE is the customer
- Prime’s employes is listed as the contact person on invoices
« Materials come from Prime’s stockpiles

RECORDS/DOCUMENTS

» Invoices

» Haul tickets or Bills of Lading

+. Matetial on Hand documentation
« Joint check agteement

« Cancelled checks

SUPERVISING
« DBE supervisor is a full-time employee of the DBRE
- Employees are being supervised by DBE supervisot
« DBE is scheduling work operations

RED FLAGS
+ DBE’s employees are being supervised by Prime Contractor or another contractor
- DBE provides [ittle or no supervision of wark
- DBE supervisor is not a full-time employee of the DBE

RECORDS/DOCUMENTS
» Certified Payrolls
. « Document communication with DBE owner or Superintendent

Rev. 01/10/2013
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AFFIDAVITS

/é f Contract No. E16-MDAD-02C



MIAMIE-DADE COUNTY
MIAMI-DADE AVIATION DEPARTMENT SINGLE EXECUTION AF FIDAVITS

This swom statement is submitted for:

PROJECT TITLE: Baggage Handling Systems Setvices

PROJECT NUMBER: E16-MDAD-02

COUNTY OF St. Louis
STATE OF Missouri
Before me the undersigned authority appeared _Ihab A Osman (Print Name), who

is personally known to me or who has provided as identification and who (did or did not) take an
oath, and who stated:

That he/she is the duly authorized representative of

Ross & Baruzzini, Inc.

(Name of Entity)

7200 NW 19th Street, Suite 305
(Address of Entity)

4 /)3 - 0/7/8/7/14/[/318
Federal Employment Identification Nomber

hereinafter referred to as the Entity being its

Senior Vice President, Chief Technology Officer
(Sole Proprictor)(Partner){President or Other Authorized Officer)

and as such has full authority to make these affidavits and say-as follows.

AFF-1
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PUBLIC ENTITY CRIMES
SWORN STATEMENT UNDER SECTION 287.133(3)(a),

FLORIDA STATUTES

1. T understand that a "public enfity crime” as defined in Paragraph 287.133(1) (g), Florida
Statutes, means “a violation of any state or federal law by a person with respect to and directly
related to the trapsaction of business with any public entity or with an agenCy or political
subdivision of any other state or with the United States, including, but not limited to any bid,
proposal, teply, or contract for pgoods or services, ey lease for real property, or any confzact for
fhe construction or repair of a public building or public wotk, involving antitrust, fraud, theft,
‘bribery, collusion, racketeering, conspiracy, or material misrepresentation.”

2. T understand that "convicted" or

"conviction® as defined in Paragraph 287.133 (1)(b), Florida

Statutes, means “a finding of guilt or a conviction of a public entity crime, with or without an
adjudication of guilt, in any federal or state trial court of record relating to charges brought by
indictment or information after July 1, 1989, as a result of a jury verdict, nonjury trial, or entry of
aplea of guilty o nolo contendere.”

3. I understand that an "affiliate” as defined in Paragraph 287.133(1)(2), Florida Statutes, means:
] A predecessor or successor of 2 person convieted of a public entity crime; or

2. An entity under the confrol of any natugal person who is active in the management of the
entity and who has been convicted of a public entity crime. The term "affiliate” includes
those officers, directors, executives, partners, shareholders, employees, members, and
agents who are active in the management of an affiliate. The ownership by one person of
shares constituting a controlling interest in another person, or a pooling of equipment or
income among persons when not for fair market vahze under an arm's length agreement,
shall be a prima facie case that one person conirols another person. A person who
knowingly enters into a joint venture with a pexrson who has been convicted of a public
entity ctime in Flotida during the preceding 36 months shall be considered an affiliate.”

4. Y understand that a “person” as defined in Paragraph 287.133(1)(), Florida Stafutes, means
“any natural person or entity organized under the laws of any state or of the United States with
the legal power to enter into a binding contract and which bids or applies to bid on contracts let
by e public entity, or which otherwise transacts or applies to transact business with a public
entity. The term "person” includes those officers, directors, executives, partners, shareholders,
employees, members and agents who are active in management of an exfity.”

5. The statement which is marked

below is true in relation to the Entity submitting this sworn

statement. [Please indicate which statement applies.]

/70
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PUBLIC ENTITY CRIMES |
SWORN STATEMENT UNDER SECTION 287.133(3)(2),
FLORIDA STATUTES (Cont’d)

X Neither the Bntity submitting this swotn statement, nor any officers, directors, executives,
partners, shareholders, employees, members, of agents who are acfive in management of the

Entity, nor any affiliate of the Entity have been charged with and convicted of a public entity
crime subsequent to July 1, 1989.

The Entity submitting this sworn statement, or on¢ ot mate of the officers, ditectors,
executives, partners, sharcholders, employees, members, or agenis who are active in
management of the Entity, or an affiliate of the Entity has been charged with and convicted of a

public entity crime subsequent to July 1, 1989, [Please indicate which additional statement
applies.] -

There has been a proceeding concerning the conviction before a hearing officer of the
State of Florida, Division. of Administrative Heexings. The final order entered by the bearing
officer did not place the person or affiliate on the convicted vendor list. [Please attach a
copy of the final order.]

The person or affiliate was placed on the convicted vendor list, There has been a
subsequent proceeding before a hearing officer of the State of Florida, Division of
Administiative Hearings. The final order entered by the hearing officer determined that it
was in the public interest to remove the person or affiliate from the convicted vendor list.
[Please attach a copy of the final order.]

The petson or affiliate has been placed ot the convicted vendor list. {Please describe
any action taken by or pending with the Flovida Department of Management Services.]

CRIMINAL RECORD AFFIDAVIT
PURSUANT TO SECTION 2-8.6 OF THE
MIAMI-DADE COUNTY CODE

Pursuant to Section 2-8.6 of the Code, the Entity must disclose, at the time the submission, if the
Entity or any of its officers, directors, or executives have been convicted of a felony during the
past {10) years. Failure to disclose cuch conviction may result in the debarment of the Entity
who knowingly fails to make the required disclosore or to fatsify information.

Indicate below if the above named Entity, as of the date of submission:

X has not been convicted of a felony during the past ten (1) years, nor does it, as of the
Jdate of submission, have en officer, director or executive who has been convicted of a felony
during the past ten (10) years.

has been convicted of a felony during the pest ten (10) years, or as of the date of

subpussion, has an officer, director or executive who has been convicted of a felony during the
past ten (10) years.cf

AFE-3 7/ N8



Affirmation of Vendor Affidavits
In accordance with Ordinance 07-143 amending Section 9.3.1 of the Code of Miami-Dade County, effective June 1,
2008, vendors are required to complete 8 rew Vendor Regjstration Package, including a Uniform Affidavit Packet
(Vendor Affidavits Form), before baing awarded a new coniract. The undersigned affirms that the Vendor Affidavits
Form submitied with the Vendor Registration Package is current, complete and accurate for each affidavit lisied
below.

Federal Employer
Conteact No, E16-MDAD-02 Ydentification No. (FEIN): _43-0787438

Contract Title: Baggage Handling Systems Setvices

Affidavits 2nd Legisintion/Governing Body

1. | Miami-Dade County Bunership Disclosare 6. | Miami-Dade Couniy Vendor Qbligation io
See, 2-8. of the County Code County Sec. 2-8.1 of the County Cods
. { Miami-Dude County Employment Disclosure 7| Miomi-Dade County Code of Business Ethics
County Ordinance No, 90-133, anending Section 2.8- Avticle I, Seotion Z-8.J(5) and 2-11(b}{1) of the County
1{d)(2) of the County Code Code threugh (6) and (3) of the County Code and ‘
County Ordinance No. 00-1 amending Section 2-11.1
(¢} of the County Code
3. | Miami-Dade Couniy Employment Drug-free 8. | Miami-Dade County Family Leave
Workplace Certification Sec. 2-8.1.2(b) of the Article V of Chapier 11 of the County Code
Cownly Code
4. | Miomi-Dade County Disability Non- G. | Miami-Dade County Living Wage
DiseriminationAriicle 1, Section 2.8.1.5 Resolution Sec. 2-8.9 of the County Code
R182-00 amending R-383-93 (1If applicable)
5. | Miami-Dade County Debarment Disclosure 10, | Miami-Dade County Domestic Leave and
Section 10-38 of the Couniy Code Reporting Article 8, Section 114-60, 114-67 of the
) County Code

AFFIDAVIT - SCRUTINIZED COMPANIES WITH ACTIVITIES YN SUDAN OR IRAN
PETROLEUM ENERGY SECTOR LISTS FLORIDA STATUTES 215.473

Purstant fo 215473, E.S,, the { R08S & Baruzzini, Inc. , 1 {“Entity") must disclose,

if the Enfity or any of its officers, directors, or executives are doing certain types of business in or with Sudan and
Iran.

Indicate below if the sbove named Extity, as of the date of submission:

X has not engaged in commerce in any form in Sudan or Tran, including, but not limited to, acquiring,
developing, maintaining, owning, selling, possessing, leasing, or operating equipment, facilities, personnel,
products, services, personal property, real propexty, or any other apperatus of business or commerce.

has enpaged in commerce with Sudan or Iran, including, but not limited to, acquiring, developing,
maintaining, owning, selling, possessing, leasing, or operating equipment, facilities, pezsonzel, products, services,
personal property, real propetty, or any other apparatus of business or commerce.

AFF-4 /7 s



This single execution-shall have the same force and effect as if each of the above

affidavits had been individually executed.
(Signature of Alithorized Representative)

lhab A Osman
{Print Name of Authorized Representative)

TitieSenlor Vice President, Chisf Technology Cfficer

Date 4/26/2019

Notary Public Information

Notairy Public - State of J M@ ALt County.of ét 5 iﬂgg

Subscrilied and sworn to {or affirmed) before me this 2T H" day of, _,:‘4‘,1?)';1 20 {7

by & ﬂjdﬂb é f)gﬁmgg_; . He dr she is persanally imown to me E or has produced LD, D

Type of identification produced i fi -

[ 2o HESPB A 'sa d " Blumen

Seriafl Naniber Print or Stamp of Notary Public

Notary Public Seal

LiSA ). BLUMENKAMP B
Notary Public ~ Notary Seal
StLouls County -State of Missobr]
¥  Commisslon Number12645582. |
R My Commission Expires Jan 32,2021 B

AFF-5 ’7Z | 2118



. Wd L2 LL0EELS
“=%=o%u5§uu_m@£=ﬁ=.m.

‘g
“Eri9-svg oo 208 oeq apy, ud BWEN 1WNd
61/92H T9HO DUNeIeU0 JolUD dAS Gewso v qeul %
 2iDn23D UL Fn41 8p oMoy Ln fo 1¢aq 7y 0} 340 Sulsy L31yddg | O1IDLMOING ST UE paurpuon Suolvnosaidat 3 1Y Kfnas.]

U} 4o UOISIAI wawdopAsa sseusng Jews 9tn o -oU-u0

saoinosey duouosz pie Awrenbay ] . S|
fiopewuouy Ausitiyse pue 1apush ‘agel i 491 el

EESUSnsSeUlBnqQ/ACD PR IueT aGEO 18 wsunsedaq Y . ..
10 JusuiEdap JosfyBuRorguoy O} pEIWIANS 9 feu BjEp SIGL 'OIED:JO1E] € Y2 papiaodd aq fish puE SIqRIEAR 101 51
, ! b
m..N £l 3 vwm g B e |2
s BEF2ZES |F |2 o |&n s =
& B BE i m) F |EE = g R! Il .
.Pm Bk w g 5iE § |E5F m___w P Tyddng
B H g & o M e Y -
Es 4 . . J2 1X3ANC) IILL, IS Jo
a i fapmot | o wws | S
Gpmmaeed | WPwD DRl 25puaD) q 0 5391 .ﬁw PPV Pure dIEN SSIWISHY
IT)a/99E1 A 533 duis 30 \mmwu.hﬁngmum—m g
ToquIm aTfy pure 232 01 drus spewioy (SipmgeRie A SRiko , M/
PUE SJET JO TN WE. FY0H) Q[EUIY PUE S[EUr JO T ) ) X0
(sjaafopdory Fadag fedoung. ~
1. . _ . 98188 14 ‘Weln
198415 001 MS (FéS)
. £l I =
£ v | ¥ =z x mﬂmﬂ#nmnmnm.mﬂwm ﬂwHu.mnw pawby OTTTID ESSATEA g7 Gorsasurhux mypaor
w - m. 4 !
Sz Eg pig [EF )
e EFE ,m.am 2lalnl g mww m.m.m ElE| alw . .
TERIREE |5 F (823 R |8 P B OSUOD-qug : o
2 rEl e E : JIOPRIIOINS JRHNSHO-GHS
| - "sq pavwiopIeg punp  dPWIg JI0PRIITOIGNS JBLT, ISTAJO
Eppmaresed IPURD PR LS e el pPRD o panLIopsd SSOIPPY puR SUIEN SSUISnY
. aq 0F H10AA J0 2d00S:
PTUU1a;20ed A4 Sas0[dw J0
aduonn ot Pire seadojdurs spmay (Snafuinassses- Af S1oumo
PIIE S[EUII0 YIQUINYG 37 30) [EwIay pue A[EIL 0 THqUIRT-SU 1ug)
(s)eadordmy . Toui( fedpUiid )
. § EUONTPPE i Gy Sy apeojianp oses]d) .
] y =8 [1 ) W N RETHERED E Ul P i SE[IHEL SPE SAEP (0} 15) Bty Ja)E)-JOU AJCHO) O O o eT By ﬂJi.ﬂm e 50y
fo @ RS 80} S e & S[geene- Qe Ear 100 5} Jone ) € JopusD &oE] O [ 1507 paeAe oy Jord. N0 U0k SalESeuaWop J9PPI
FET] sienddnssiqoRRUcIanS 21 1y e Jo SarApKille pue-sIBUMD SUJO |Bpo sune apLab ‘asel s pddai |Iels Aunoy sy} Y Buroeiies Ao He ‘Oa- L “oN eoueaipiD
) . ’ “moj=q tulay oy ubls puE yoequs s uo pash aq [iM sseddng Jo sibjarilgoans ol it uua) S
w.Buipealy syeudosdde. 2y J95uUn JNON.PIOM ST 1EUa-pinoys Juapucdsaliepplq Bt -RAunad syyjo yeaosdde uaym uodn ydeaxe 'pagpuap| 2sOU) WOL pejddns:ag ol sig|RjeLLlo psiuroped 2q o) rom
yoEnUgo alj.jo Suofod ay} Jo gJanddns yap Jo gimdenuooqns 150 1S 2AMASANS Joabuel Jou jjeus Joeuodfpiy st} pepleme 5] suwitapuodsaiappia AL Te1ow 1o poD'ooLE 1o selnipuadye SACAL
1 pm Epenics Lopongsund sl tpEa Siand 40 Aimop uo syepucdsey/sisppig j2 pue "pidir 10 (00'00LEIT seInypuatxe BAIDA] YDIH SE0pIas. [eUisSajo.d Bulpnoul ‘S8ISs 10 sjenajes "so|ddns
10 esevoInd o) SITRIUOD ANOD UG SLRpUOdSey/SISPRId IS Aq pleie Jo (GNIpiIos e 88 pepjuans-ad 1SN woj Sy 'epeg Ao 2pBO-WRYN BUy 40 0], PUE g'8-g ') 'g-Z SUDIRSS LI EDUEPIOTIE )
seo1ATaG SUIRISAS SuTpUEH] 28e88ed Z0-AVAN-9TL I3quInpj 30800 A0e o1y

snapuodsayf/i0BRnTE,) S JO-SUEN WY

“ouj ‘azziLEg X S804

gepLeLo-ey #NIAd
(y6-0T e 85+ “1'8-C SUORI9S 9D AJEmoD SpeT-1SHA)
DONILSTT YA 1ddN S/ SohaRmENO0DHNS - £ wmod (SI

BOTYAN-S 1] UORENDLOS



s i)E s1L JuLd _ W12 LLOZELIS
e LS L 2iEd BfiLL Julid JWEN Wl juspuodseypeppIH 3O aieubls
GLISeIv o0 PUNEIRUYJBIYD "dAS Tewso v 9eql ————
: _ (P
-oIpmaID pun s sSpamowy (1 152G Iyl 019D Jupisy 45 ddngyL0330ANIGNS SHYE UL POUIDIUOT suonpizso.1dod ayr oyt (firo? T
b CRE TG TERETY

wdcpeasg sselisng |ewg sy ol sulplo

Q seosnosey opwoudon pue Alojembed e jO ublsIAlg Jue .
Ayopne pug topuab ‘asel i DI NI

TSpEpIEul MeU[[any Je_lueuniedag

“SEauENg|seallsnq/ACDS ] [ -
10 Jusiipedsp JesnBunorijuon oy payuqns oq fewW efep SIYL ~zep Jojel & J2 papiaaid &g | pue Bige(IRAE jaur St uojpeLuoiu)
E oLzl : oz la
obagFEE g |3 ¢ [FZZ2 EE|E g2
EE E E | E ¥ W = i:E B g (E | L | W -
B ESd .m_w. = |F B jgee SE w. F xorpddng
3 H . 3 F . £q papracxJ pusp  [edpuug aoqddng 30001 JSLL ISXH JO
APuIETE - Jopuany - Kpomypygeyey P . _On_ 3 muu 'S . ‘ T mmouﬁvdﬂ pue SUIEN ssamsny
(GRTpeeAq Safoms 16 | e _ SrerpiE/sInddng
Jaguunn Syy pue:ssafojdury. apgual {inpunpapayl Aq SI2UAD o
pue e Jo Jagitin 3ii-1e)ng) Srewray PUE 3|BNL J0 XU S0 JIT) é
{s)sakopdony -rnaQ-redpuad. ﬁ
_ SOTe€ 14 eI
F G 2 L ) “eang HL0E MS 06211
R ; i . . . :
e z . Buyspojy/BuiuUEds esop ‘S "esor 077 *seaiues Buippng 1eybia
. # B o8, =B |z uopipuos) Bulsixs .
cBsgEiE 2 |3 s Fip[EIlF g . ..
m..m.mn_m.! g |wi{ & B3z 2zt E 29 ] :
SESTREE P |F F |EEFBE|E PR TavYNswod-qus e
COE P -3 oIEOuOIGNg ) mswod-qng
i u. . . .ﬁ ﬁoﬁ..ho o mm LAY [edpoiagd \..Suuubmaun.m.-m JALY, 38AL JO
Syppupy/eaey Japian Mprpg sy 13pnan) n— 4 d ' SSIPPY puE dWEN ssaupsng
AT K SRR 1o — . A DY HAOAA JO 2d0IG
1DqIINN 1. PR 5334010 ABMAY (fanwigsFae. A SIAUMO
puE a[E0I jO JOUITEL 912 Ja3li) S[ENERYPUE B JO JIGUIND D7} daqus)
(s)oasfopdury Jaam eduag
TPoneau 51 53eds [EUORIPRE §| 010} 51 opeondnp asesid)
g 3 ¥ ST URU] S51E] 100 AJUnos) aU) T aiies 2l BpiAC FEWIC]I [E WEq0 O 59
Bl pejem|qo 29 BUS JOLP n._..:.mﬁucﬂ‘ a0 ‘ew 1Byl e ojqefie B0 ..4. ONE! 1T D0 puE Spuab Goed oij ey} fiE ; uu. JGRd .__tﬂ..n_.m ﬁ#m‘. = .um-.. S ._.m_h.hn._.dn}r,..u K E
B0 s1a|ddris/si0j0eRuoIgns Jail 11 [|B 40 sesfodius pue sislwme Ay} jo wIBLADUYR AUE rapuall ‘age) sy uodal jleys Aunos syl yum Bupseauo Amuarue "og-| | "GN 2OUBUIRIG, i @5
] ) ' ‘meted Q) sty UBIS pUE 10BJUod al) ud pasn-aq ___.s.whm_ﬁm:m Jo SICDBHUODGNS ou §) uuoy S}
o Bupeay sjeudosdde S} J8pUR- INON, PIOM SUI-180U8 Ea.onw.u_._.mw.._.nnnm.im ppiq ey “Auned. ey jo [eacidde Leyjum Lodn jdeoxe ‘pauquap asau) oy payddns’aq a) siepalaulie’ pawoped 9§ 0] Yiom
Penugd au Jo suoped s o sie)jddng 15941 10 SIGORAUOZANS J3G isin syisins Jo abUEYD Jau JBYS penucd/piq Sy POPIEME $i OLM Emnc.on_mu._tmuuﬁ.mﬁ ~au0Wie O0O'00LS Jo sanpuadid SA|CAUL
URIUM SI9RIUOS UORONASUCD JSTUL 10|83 OHgNd Jo AUnos L0 SUSBUOASAL/SIANNIA (|2 pue *3I0MW J0 000003410 Sampusdxe SAIOMY Lol §2018S [PUD|SSey0it BURNIUL 'Sa0IISS 10 S{Elsteul ‘sofddns.
10 BSE(RING Joy SOBNUOS AUNa7y UG SjuepuodsayeIapl I8 AQ PIEME J0 UGHPUOD'S e palWNS 3q1SNL-Uliog SIS '8POT AUNOD BREGHUIRIN 341 O FEDL pUS §'g-Z 'L'g-Z SUCOSS (I SOUETIOIE U]
saoTateg swasAS Burpuey] 98es8ey Z0-AVAN-91E Taqunp] joenmoDAasfolg

SU] THZZIIRE 3¢ S50 mapuodssy/10joBRIuo ) S JO SWEN WOL]

geR/BL0-cy #NIHA .
(pg-01 PUE §'8-T ‘18T SUOR0AG 3P0y Lumo) opeQ-TUEiN)
O.Ehmﬁﬁﬁumgm\m@wwgoompm - fauod dsT

80-QYGN-21L T UeRBI0g



d-LLZ L OTELS
il

. : - awENWd - - - Ewu:on.«.omz%u_mz 2Uyey

iR endstans g L eiivnd s =
: BLIOEY TE0 BURERdQ JAUD ahsS TS v Geml §
Jere B30 pup amiy s5pafmony Kt fo 1504 8y f 210 Suysyy do1)ddng ormamoaqng S Ul poldivos SIoOHaSaidat 24T Jbigy &finia0 {
LA : ! ]
o L “HSEusmdoAep
SEaulBhH AgfAGD SPEpTWETL AU/ dil. 32 uswliedaq £aIN0S3Y WOUGIT. pue- AlofeinBay el §o posg jusnidojoreq ssauisng jewg’ suE <3 aup-ud
10 uawedsp JesfyBupoeaUCD o) penInigNs 3y ABW BYER SIY) ~atep JGef g'ie papraoad an (I pue ejgeljene Jou B uohennom] MiFuRe giue sepuol ‘soes ) e1oy el
> >
gl £ lEla
o FFZEEIE [ (2 g me LIS mi2
s Bimy 2|8 I W & E] ] = n .
5 mwm .Ww.. A ] n.Wm m.w B L |F 4 soddng .
] 2 | pPod | o mdem | e o ssnisn
OpmngeNy | ApWD pepepep— wopuin | 290} RIALS SSRUPPY PUE JWEN] SSqUISRY
(AIGTea/Is4a A7 S394010 010 JO . .\_mﬁm.uouugmaﬁmnsw
Jygurine IqEpEg s Koyd s Sfemlof {Ayarugyaaved Lq STaRM0 . |
puE e JO Jequunn YN .Q[BUIY] PUE.-J[BOL §o I3QUIRT g xRy
(sjsafodmg aung dRepg .
11 - . 9052 XL ‘Bun
: i Rl T peoy oul | 129 WON OF
X A X T e e T T 1 U A . T ONTH
(15 |2 % |- F2F), conuNaaA
b8y B 8. =@ 18
lEssEeElle|.|n|p EIZEL|EE|<|” |
S ESTREE IR E 657 2|2 F JUEynSUOI-qNg .
w E g 5 A0 NOIGNS . . . JTeRSuod-qig
A . £q porlisograd pumg  pedeung J10]AEIN00Q TS I3 ], IS JO
EUT L i | TopEd)y Aprepgpred 1ap005 ) SSaIppY PUE JUIEBN SSNIsng
NG a9Ed A SPeA0[dBe 30 aq 01 HIOM, S0 edoog | )
Jaguan Y pue saafopdusa afECIAE Ab«u_..ﬂ.u_.uuuh.nn siamMo :
PuE VD JO 23 WAA I Jaug) o[Ewa) pus ajEul jo RqunlIg) may)
(s)sodojdory .ainag Edpinia
Jipeadnp esealg)
. i i, 2 ] WES S4] opACKY BLIE 10+ 0 i e
Z[EHIG0 O =l 7R FaqENEnt gEloseal 16U I a oJ0} Fjaye pue B 55a o) O] DIems O} JOHT APRH B[} 6} SAIENEUOWaR SOREA Y TV 5
STTD] siiddngysioloRmioqns I8 1S4 1IE 3> seakopus PR SIBUMG BU) jO uhipio us pue opueb ‘g dal [[eys-Atinog aul Ui Bulisenuoad Ao ue ‘gh-1 1 ‘0N sauRUpIO U v
. o _ -momqwso) S UGS pUE 10BILCD g G peisn 2| S334tdRS 0 SIORESIANS OU | ULOL S
Jo Supeay aispdudds ) Japun JNON, Mo aU) r24uD pinoys juspuodseyPERa-AUL -kuncs ain jo (eaoidde iapim Loda 1daaxa ‘papuuap) esei wiolj pauddns ag o1 sjeyelew 10 palopad 3q 01 yOM
[ foeRued Byl jo soll 4ty Jo sia|iddne Jaap Ja siorRgUeIqnS Jol B Snnsyns 10-9BUBLD TOU |[B\E TOSLOI/ME SIY) RpIeME =) ol JudpuodsalsEppig i ‘@low 10-000°00LE 19 soinypuUatxea anoAu
yolish SO LOBINITSLAS ISNL), UHESH e Jo Aunag Uo B_._.mﬁa%e__ﬂmosa JI2 pue ‘arow Jo 00D'001S 30 sanjibliaoRé, SAGAUY UM saoyugs-puojsealod Bujpriour'S30IAas Jo STElsjR ‘sapddrs.
10 agayund J0) SIEILDY AUNoT WO suanliodeaysrppil 12 A BIEME o UDIIpLI: B Se SUILIGEE aq JSME i} S *epog Aned apeq-RaelA oW Jo YEOL U 89 L'8E EUORIeT Wil BOUERIOSIE U] |
omunp] 1ense)Aefold

g 70-QVAN-91E

$391ATSG SWNSAS SUIIPUTE 93¢
apUEdSIYAOIIRDUCD W JO suTen] thiy

Uy UIZZTIYY 2 $50

gcvigLo-ch # NIE
(pe-01 Em.w..m,m |- SUOLOIS SPOD A1N0D PEC-TUEIN)
ONILSIT HAT14dNS/ MGbAERENODENS ~ L unoy s

_ G0QYan-513 Uofielonog

/7



Pm% AYY 00T ANS o L éptL Juid . -SWEN Wiid juopliodssyNoppIE 0 IMEUhls
. -BLIOTIY TeO[lIG BUREIBd0 19D "dAS TBWS0 v qed] — Q \ w

“a1i00D puv o oBpAmMo Lt fb 152q Y10 B0 SUisTy. da3jdeiG/i01ovA02GS SHI Ul E&Eﬂgﬁ#ﬁ&:mw.wu ¥ a1 yoyy a0 T

AEETUBIAO|5ARE

CSEOLUATRESoUISNqA0b SHE L

Wel LLZ LLOTELS

- 32 jusunedaq] Sa0INESEY Suiouoag pue AloyejnBay eip. jor uoISIAK] Y .
; uoheunoju] Aouiga pue sapusb ‘aoes Jrasey jlew

e e aune .

sigdojorsf) Ssewisng J[EWS au3. o} augug

/77

10 jusuniedsp J9s
> Y
3 LE g T
o BEZZELE 2 |2 s iz Bilf @ .
wwmwmmw Bl |4 | %) 8 (883 B L B £l | Taqddng
= @ 5 " Aq papIA0Y . » . Jonddng 19911(f JALY; ISIY JO
7 4 pap! .nH wusg EdPULg “ -—Mu nm Hmwmﬁn.m-w
ASEEATE 19pu3D Apmpa ATy wpwp | 04 0) SMIADS SSQPPY PUE SEN SSOTISNE
(ATPII3/99¢3 Aq saafoduiajo T — JSeiraispyseddng
sarumu-agy pue ssadojdura S{E) (Kammpapoes Ag, SISTAMO
pUE I Jo Joqung BT anIy) ajeridy pue a[eui fo.Jaquiny 9D J1ayuip) T -
(s)aadojdwd asamp edpureg BN 18600 Bug 00°LL o
PEoTal L GOET . JE1EE BPUOL SIGRD TRI0D
. _ _ JPoeIs N 00-C D06 NG "SRRI BIqUIE(Y (0T
o| v 1chorlie] ocy| 067 | 097, 1 [sorsis£g uoneiaY [0y Hd enqeIpold oTeAlY Tevonemsig Ui “A L
¥l ol
S BB 8., =5 [H -
mw_mm.mmwm aiw| 3 FIZEELEEE (s
FESIRsE BT E5T FE |2 F 5 JORIMSEOI-gNS
B [F : (7| [10)PENUOINS JUEIMSUO-NS
¢ i . 1 aﬂ..uo . pus)  fedoung jacpenaosqns I8, 3SILY J0
Hypregy vy [ 2apund) R TErc fLo | aapassy qe 4 % : gsadppV Plle e ssauisng
{(RIBMIa/3o61 Aq SeeA0TAWS J0 . ) 3( 03 HFOA JO 200G . .
Jaquimu 3. presagiajdnre afema) {(fipruyyeaEl A S15UM0
pue s[vit 30 Jequmiram) Jud} ‘apBue} Py a[ENI j0 13gTiN 97 JHUE)
-(s)eafopdmry ssumpy-redoiry . )
ds dnp aseald)
: QLI JEU}
HEREIE

= FaiEtNa ES.oppig TEse0 z 510 57 nOJet0ju] O
S Ul sleyddng/sicioeiudgns 1ol 51} B 1o seokojdls pUB SISUMO LR JO u|Byo Milpe pue topusl

6 ‘sora a1 podad [[Bys-Auncs el _._Es Bupaenuos Aua ue 'og-L )k "N asuelpIO ULy SOUBpIOIaE ]

“Miojaq Joj B ubljs’ puB JOEUCS St ud pash ag i ssafddns so SJ0}0BRUCIGNS:OU )| ULC) S|

Aiunog a4 jo [Eacudde udium Lodn nue; ; [
pepiEme 51-OYM JUSHucdsaLIBRp UL 2oLl 10-000"00LS 10 ‘saur|puadia 2A|0AL)
uoissajoad HulpMou| ‘s3Ias 10 s{EUaTEw “Setjddns
| 'g~Z SUORDBS Uiy SUUBPIOTIE L)

40 Bupeey sjepdordde ol JapUn SNON, PIOM 5L JEJUB PIIOUS ) jspuodsaipepplq 94l ] :
wBAUo? UL 10 Suagiod sy 10 818] (ddns J0a.1p JO SI00RUCIONS.JO) 15.y arqusqns Jo aBusiio el (leys PEJUOSPIG SKE
LDjL SI0BQUOT VORDNESUCD YENLL YlleoH S1and Jo Ao US SspucdsayaIappig. (je PUB.'aioul Jo 0D0'00 1§ JO sarIpuadza SAIOAU] YIIGMm SEDIAIIS. |2

10 esayoind Joy S108NUGD ALinc Uo-SuepuadsessISHpY 19,49 pIeme J0- UGIPUCD B SB PERIUGNS' Sq JSNU LU0y S} *Spog SUnc Speg-iueii: aut 4o ¥E 0l FUe 28z

B ‘pagnuspr a8ol) woj. panddns.aq. oy SiEUSIBLL IO, paunouad B 03 Jiom.

U] Tuizznieg 3 550y FOpUOdsey/

QEVLBL0EF # Emm
(F€-01 PUB §°8-7 “1°8~C SUOHO3E AP0 AynoD) speq-TUmEIAD
DONILSTT VAITdAN S AEFREN0DLNS - L o sl

Q0-YCN-9 43 UOIEYOHOS

sooATag swysAS SunppueH s8eddeq C0-CGIVN-91H " IquIn 30BIT00A0R[01F
\]/IOJOBIITNOL) DUILLY JO QUIRN] TLIL]



d
W10 st dorang sjed ‘apLL M SWEN ubd-
500 DUNEIsa0 JoluD dhS UBWSC 'V qedl

BLI0EY
“BIDANDOD-PUD 2114 BSpEpMCLLY.

7O Je Jueuniedag s20mosay OIUDUODY pug Aioenbay 3uyy Jo . .
L "@iep Jojel B )8 papiroad ag i pue SiqeijeA jou 51 UBHRULIO]

BUTENGIACH BPEDILIE

&ut fo-350q Y 0§ 540 BURISY Lm.u_umm.:m.\...auuuha%ﬁh SHy1 Ul prUiDIO:

LLZ 2107 (G

Wel £,
juopuodsaypappid jo eameuig

4

=] nﬁou.ﬁemw%muu.. gz goyl \Stm.u I

R R ETG TR

uoiSIALg. Jueiidojaaaq -Ssaulsng ewg SR 03 mE__..m_u

Suodiyiepue Japush ‘soes i ‘aJa1 JIEW

4

.A : .
10 Juepedep Jesp/Bupoenuas 0 pERUIGNS 9. AEu BlED SIY]
=
i LE -y
o EPEzEET B |a |2 o Bis EF |F |
B D ow = | X = BB iy =2 = %
g i x| W z sl | a4 | ®
g Wmm. m.m 2 |F g mwM m.w m 2 |7 Jsonddng
= & = g | £ Srd : . - ]
S R QPIAQ, Tonddng 1090 191 18114 JO
. i . 4 papIAcYd puag  (edporg pddng 393 1PLLASHA J9
LpRIURERYEY Ppusn) Mgy ey LpuIs) a¢( 03 SD[ALAE SSAIpPY pUE MMeN] ssaulsng
(ATI5TiGa9581 Aq 52940000 Jo /steraeAy/senddng
isquin 2wy pue saafordma apuuay (Ajmpapont Ay sBUMG
P apuy Jo Iaquuatt gl Joqug).- SIS} PUE (WL JO JIGUIRY 33 syuq)
(swakopduy ) AsumQ jedisujag
S5 4. welly
_ Fal "Hd ‘e T 1B a0BLS] € MS'0LTL
Z tlivklzcj 6 {5t A A ‘sB0IeS |80 U0 JTIN g4 ‘Ynoouelag 1 Hedod vonelodion Buyaaubul yejes
4
b -
i bik il |
T A5
obizEilFllz | . |wl2 FREELIE ) o |n |
TESERIR RS FOESIEEEFF JUEYNSTON-qRS .
2 |7 2 | % /Xoydeaynoaqus FAEIMSTOI-GNS
- ° : £q DOULTOLIOg numQ  [sdpupxg M0yRnHOdqRS JOLY, IS JO
ARy R P¥e ipuad LEupgraey Japuan cﬂ:ﬁ .Wmo Mou SS2IPPV PUE SWBN] Ssoursnyg
{Aym@raga/a06] Aq saakofduws Jo q 0 u_.mc&m S
Jaquith Yy e saAcpdua afeutay (apitgepoel A slaumo
PR STHUL JO JAQUIBA 3] Jajuy) BT} PUE [V JO JAqUITE 2} 13y
{g)aeskodury SoumQ medpnng.
. . “Fpaposii 5] oeds [EUOIPPE §] L0) S Sjeondnp o5ea|d}
156 = 5 2 BUl ) J00 TUe E GG EPAE SatI00a T J) Joe SAEP L[ UST B 4912 JoL0. AR FRENEE] BES o) .op -
O paienao & JappIG jasoa0 § Bty oulll 1el} CE T ELERT &5ead jou 51 uofelllofl] Jjuips pus - Spueh GoEl U] Jet)] PIeme 0] 10114 AJUnoD & Oy Sojensuollsp Jappiq FUSSa00AS Qip e 1jUgAR
ST weddns/siopBquoogns o Al e 16 sasojdwa pue S/5UMA BL) 40 tijBua e pue Jopuak 'ede) aug pedal jfays-Alunos B LW Buporesuon Ajgue Ue ‘06-11 "oN -2OUBUPIO- Wik SDLEPICOSE Y|
L . *mojeq uloy 3l URlS puE JoERUOD sy ud pesnuaq fw ssepddns Jo siojoriiuasgns o0 1 Uuo) SN
o Buipesy-aeudoidde-ay) Japuil JNON, oM Yo pinoys WopuodssyIs ppiq SiLL ~Qunacy U 40 feacudde usHuM uodn Jdsoxa ‘pRuRuSp) @soul ey pajddns 3 0} sjeyElRW 1O paunousd 5.0} Ham
PeHuUos styie Stiopiod s} 40 K5)[ddns joanp Jo SIORBRHUODNS 12 181j-s)Fgpegns Jo abuayo jou [leys IDERLUCHPI] Sl PEPIRME S1 OUM LIS priadsessappiq AL “eJout to 000'00LS 40 SBUNPUBLERS SATOALI
Lo SIOROLCD udponngucd 1Sl WiReH SdNd 10 AN Uo. .ﬂ%n:ﬁmm..@m.uuﬁ e pue *alalil 10 00n'00ES josaimpuadea dADAUL Uojum sEDinee ._mcn_wmaan.mc_n:ﬁr_. ‘seatiIas Jo s{eyae ssiddns
J0.aseynd Jop SIREQUCD funcy uo suapucdsalsisppid IE A9 pleme 16 Lonjpuco & se pépjugns BQ 15NW WUy sl ‘apo Munad apeQ-uel syLio YEOL pue g'8-Z. 'L -9-2 sUogodg: (M souepiaade Ut
sootAtag suisjekg Surpuer] 28eBdeg TO-QVAN-ITE TaquInp 1oenue)Asaforg

-ouy ‘Yurzznied i3 SSO¥

sew/e/0-¢y #NIHA
(4E-0T PuE §°8- *I'8-C SHORSE SPoYKInne) opeq-fury)
ONIISI'T AT TddNS/ SRERIENODENS - L o (ISI

S0-OVAIN-OLT UoRENaLOS

JUOPTOJSSYIOI0EINC,) STILIJ JO SWep] Wit



SUBCONTRACTING POLICIES STATEMENT
PURSUANT TO SECTION 2-8.8(4) OF THE CODE

(Insert Here)

A¥F-7
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Ross{ Baruzzin
6 Soutli Old Orchardd

St Louls, Missouri 63119
314.978.8543

AFF-7
SUBCONTRACTING POLICIES STATEMENT

PURSUANT TO.SECTION 2-8.8{4) OF THE CODE
Marie Clark-Vincent .
Division Directo?
MDAD Contracts Administratlon
4200 NW 36 Street, Bldg. 5A, 4th Floor
Miami, FL 33122

RE:  SBE Subconsultant for E16-MDAD-02 Baggage Handling Systems Services Subcontracting Policies
Ms. Clark-Vincent,

“This lettet is in reference to solicitation RFP? E16-MDAD-02 and provides response to the request for dlarification of
Ross & Baruzzini' s Subcontracting Policies pursuant to the section noted below,

Ross & Baiuzzini will continue to apply 10 the greatést extant possible, outreach to the jocal professional
comniunity to participate oh the subsequent task order(s) or services Unider.our contract. Ross & Baruzzini has had

aliocal office in fhe Mlami Dadé Area for 16+ years and throughout that time has built & tobust networicof contacts
to draw from for participation as part of this contract.

The Ross & Baruzzinl Team takes our responsibllity to aur subconsultant partners very seriously as we have
demonstrated at not only Miami international Airport but also at other airports around the county: We know that
by praviding our potential partners with detailad Inforination to allow them to fully understand the scope, level
of worl and time comimitment,.we tan provide meaningful participation as part of-our contract.in a mutually
beneficial way. This infofmation not.only inclides the Scope of Services but also access to pidject petsonal, site(s)
ahd historical documentation to help avold or lessen any unknawns to either participant during the course of a
project. This transfer of knowledge and expertise will help ensure a successful project by all parties for the Owner;

It is our.company's reputation to establish ourselves'as good partners to all firms with whom we have relations
with In Miami, throughout the state of Florida and across the country, and it Is our goal to meat of exceed client
expectations for real involvement with these fitms. That relationship includes timely requést for involvernent,
nfoririation sharing, work distibution, timely payments, and miutual respect. We will work collaboratively with
Miarhi Datle Depaitinerit 6f Aviation to identify and engage appropriate paftrer firrs in a meaningful way should
the need arise. ‘

Subcontracting Polici

Pursuant to Section 2-8.8(4) of the Code, the Proposer on County contracts, wherein.
subconitfactors/subconsultants may be used, shall, prior to contract award, provide a detalled staternent of thelr
policies and pracedures for awarding subcontracts which:

1) notifies the broadest number of local subicontractors/ subconsultantsof the opportunity to be awarded
a subcontract;

2) invites local subcontractors/subconsultants to submit bids in a practical, expedient way;

rosshar.com

/5D



3)
4

5)

| ﬁoss&gaﬂiﬁml

provides local subconfractorsfsubconsultants access to information necessary to prepare and formulate
a subcontracting bid; .

allows local subcontractors/subconsultatits to meet with appropriate personriel of the Proposer to
discuss the Proposer's requirements;and . T

awards subcoritracts based on full and complete consideration &f all submitted proposalsand i
accordance with the Proposer’s stated obfectives. '

/9/



PROOF OF AUTHORIZATION TO DO BUSINESS

(Attach a copy of the Certificate of Status or Authorization per 607.0128 F.8,,
and ceriificate evidencing compliance with the Florida Fictitious Name Statute
per 865.09 F.8,, if applicable.)

(Insert Here)

AFF4 /7



Detail by Entity Name : Page 1 of 3

Flofida Pepartment of Slate . DiwsioN oF CORFORATIONG

' Dol )
o g LEVRECRINIIONS
i St o Fantith withslip

Departmeni of Slaie § pl ivision of Corporstions f Search Reconts / Dalall B men! Number /

Detail by Entity Name

Fareign Profit Corporcation
ROSS & BARUZZINI, INC.

Fling information

Document Number FMOOODUSE'(Q

FEVEIN Number 430787438

Date Filed 11123/2004

State MO

Status ACTIVE

Last Event CORPORATE MERGER
Event Date Filed 05/13/2008

Event Effective Date NONE

Principat Address

6 5. Old Orchard
St Louis, MO 63119

Changed; 03/22/2015

Mazlling Address

6 S. Old Orchard
St Louls, MO 83119

Changed: 03/22/2018
Reglstered Agent Name & Address

CT CORPORATION SYSTEM
1200 SOUTH PINE ISLAND ROAD
TALLAHASSEE, FL 32301

Nama Changed: 01/12/2018

Address Changed: 01/12/2016
OfficeriDirector Detail
Name & Address

Title Director

Osman, Ihab
6 5. Old Orchard
St, Louis, MO 63119

/4

Lo fenaveh ennhiz oroffnanirv/CorporationSearch/SearchResultDetail Yinquirytype=Entity...  5/3/2019



Detail by Entity Name Page 2 of 3

Title President, Director

‘0verhurf. Willkam H., 18l
B S. Old Orchavd
St. Louis, MO 63119

Title Treasurer
Gresham, David

6 S. Old Orchard

St. Louls, MO 83118
Title Director

Toder, Craig

6 S, Old Orchard

St. Louis, MO 63119
Title Secretary
Gresham, David

1837 Woodfin Court
St Louis, MO 63122

nual 0

Report Year Filedt Date

2017 04/14/2017 '
2018 04/09/2018
2019 03122/2019

Dotument mages

03/2212010 — ANNUAL REPDRT | View Image in PDF formal 1
40072013 — ANNUAL REFORT | Vlew Imags In PDF formal i
04547017 — ANNUAL REPORT | View lmage in POF formal__ |
04/04/2018 - ANNUAL REPORT | View Image In PDF format |

011242016 — Reg. Agent Ciranoe; view image In PDF Tormat
011242015 ~ ANNUAL REPORT iew imags In PDF format

Q142014 — ANNUAL REPORT{  View Image [ POF formal

011512013 = ANNUAL REPORT Wiew image in POF lormak
08125/2012 - ANNUAL REPORT |~ View lmage In POF formal
02/45/2013 — ANNUAL REPORT | View Image In PDF formal

02072011 — ANNUAL REPORT [ View Image In PDF format
040412010 — ANNUAL REPORT [ View Image in PDF format B
Q2102/2008 -~ ANNUALREPORT [ View Image In PDF format
05/1:3/2008 — Mergier Vfiaw image in PDF formal
DA/D8/2008 ~ ANNUAL REPORT | View image In PDF format
01/B4/2007 - ANNUA| REPORT|{  View iage in PDF formel-
0R/20/2008 — Reg. Agen Chengg]  Viewimage in PDF format |

D1/03/2006 — ANNUAL REPORT I View ifraga in POF faral

<4

hﬂnzllsearch_sunbiz.orglInquiry/CorporationSearch/SearcthsultDe‘rail?inquirytyper-Entity... 5/3/2019



Page 3 of 3

Detail by Entity Name
08/16r2005 — ANMUAL REFORT View Image in PDF format
DAID5R005 — ANNUAL REPORT Wiew imagain POF format
2 - § Vigw image i PDF formst

Flnrda Diparment of State, Ofvistn of Conporatiam

' Vi

hﬂn-ﬂqenrch-sunbiz.orq/[nqm'rvlCorporationSearchfSearchResultDctail?inquirytypc=Entity... 5/3/2019



Ron DeSantls, Governor Halsey Beshears, Secretary

mﬁp._.m 'OF FLORIDA
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va_mP._._OZ B.P._.m mmxﬁhﬁ< Nm 2021

Always verify licenses online at MyFloridaLicense.com
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Kon DeSantis, Gavernor Halsey Besheats, Secretary

o | STATE OF FLORIDA
DEPARTMENT OF ow_Z_mm\muﬁZ'um_w@mmmm_OZPF REGULATION

R

mxzmﬁ_%&% __

Always verify licenses online at MyFloridalicense.com

Do not alter this docurment in any form.

Thils is your license. It is unlawful for anyone other than the licensee to use this document




Miami-Dade County
Contractor Due Diligence Affidavit

Per Miami-Dade Counly Board of County Commissionars (Board) Resolufion No. R-63-14, County Vendors and Conlractors shall disclose the following
as a condlfion of award for any conlract that exceads one milion doltars ($1,000,000) or that olherwise must be presented Yo the Board for approval:

{1) Provids a st of all lawsults In te five (5) years prior o bid or proposal subrittal that have been flled against the firm, s directors, pariners,
_princlpals andior board members based on a breach of contract by the firm; include the case name, number and disposition;

{2) Provide a list of any instances in the five (5) years prior to bid or proposal submitial where the firm has defaulied; Include a brief description of
the circumsiances; ’

(3} Provide a list of any instances In the five (5) years prior o bid of pronosal submittal where the firm has been debared oF received a formal
notica of non-compllance oF non-performance, sich as a Rollcs to cure oF & suspension from participaling er bldding for contracts, whether
rekaled to Miami-Dade County or not.

Al of the above information shall be altached fo the execuled afiidavit and submitied lo the Procurement Confracling Officer (PCOY AE Seleclion
Coordiator overseeing thls solicltaion. The Vendor/Conbraclor affests {o providing all of the above informalion, If applicabls, to he PCO,

Federal -Empl oyer
Contract No, ; E16-MDAD-02 dentification Number (FEIN): 43-0787438

ContractTite:  BAGGAGE HANDLING SYSTEMS SERVICES

William H. Overturf, I11 ; President

Printed Name of Afflant Printed Title of Afiiant : Signature of Afflant
Ross & Baruzzini, Inc, {Ross & Baruzzini) 04/02/19

Name of Firm Date
7200 N'W 19th Street, Miami Florida _ 33126
Address of Firm Slate ZipCode
v Nofaty Public infarnmation
Natary Public— State of Missouri Gounty of Saint Louis
Subscribed and swor to {or afiinned) befere me this day of, 20
by : He orshe lspersonally knowntome {3 or hias praduced idenilficalion
Type of identificaion produced
Signaiure of Notary Public . Serial Number
Print or Slamp of Notary Public Explralien Dale Notary Public Seal

| 22014 ‘ /W




CERTIFICATE OF INSURANCE

/ ? Contract No. E16-MDAD-02C



e

™ —

LT

T L]

P P

BELOW, THIS CERTIFICATE O
“;REPRESENTATIVE

CERTIFIGATE DOES NOT AFFIRMATIVELY OR NEGATIVELY.AMEND,

F IHSURANCE DOES NOT CONSTITUTE
OR PRODUCES, AND THE GERTIFICATE HOLDER..

it 25028 s o B ROSSBARY m&m:m S g
ACORD. - CERTIFICATE OF LIABILITY INSURANCE | "souzots
THIS CERTIFIGATE IS ISSUED.AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE GERTIFICATE HOLDER. THIS

EXTEND OR ALTER THE COVERAGE AFFORDED dy:
A CONTRACT BETWEEN THE ISSUING INSURER(S),

w=t have ADDITIONAL INGURED provisions or ba andarsed.

THE POLICIES
AUTHORIZED

L INPORTANT; if the cartificate holder [s an ADD! JONAL INSURED, the pollcy(les) m i _

% it SUBROGATION IS WAIVED, subject o the terms and condiions of the poltcy, certaln polloles may require an endorsemsnt. A stafement'on
Aie certifleate dss, not confer any rights to the cirtificate haidet: In lfeu of such endorgament(s). . . i
ER@FEET: -B k ag efEPIC ' | | g%f‘- N s2s ]Fﬁr

=4 Greyiing Ins. Brokérage/E PHOME o 770+552-4225 - B66-550-4082

| 3780 Minsell Rd. Sulte 370 wﬁmTole.Larsan@gréyﬁng.com Rt

Alpharetta, GA 30022 ' MSURER(S) AFFORGING GOVERKGE _ HAIC #
) HEURER A ; Sentinel inturance Company 4000
| INSURED . wEyRaR A ; Hertford Casualty Ins, Co, 20424
: Ross & Baruzzini, Inc. suRgr ¢ : Twin City FireTnaurance Co, 20459
& St?uth Old Orchard Avenue (NaUMER D 1 Beazley Ineurance Compeny, Inc, 31540
"Salii Louts, MO 83148 Nkl & HeEora ngaritars 0104
INSURERE; - :

< NDICATED. NOTWITHSTANDING, ANY REQUIREMENT, -

C ~° CERTIFICATE NUMBER: 18-18 .
YLJHIS 18 7O, CERTIEY THAT THE POLICIES OF INSURANCE, LISTED, BELOW TIAVE BEEN ISSUED 70 THE, INSURED NAMED ABOVE FOR THE POLIGY PERIOD
,OR CONDITION OF AMY CONTRACT OR OTHER DO

CERTIFICATE MAY BE ISEUED QR MAY PERTAIN, THE INSURANGE APFORDED BY THE POLICIES DESCRIBED

REVISION NUMBER:

HEREIN

CUMENT WITH RESPECT TO WHICH THIS

IS SURJECT TO ALL THE TERMS,
{PEXGLUSIONS AND CONDITIONS OF SUCH POLICIES, LTS SHOWN MAY HAVE BEER REDLUGED BY PAID CLAIMS.
WaR[ - TYPE OF INSWRANCE. A . PhUEY RUMBER R 7Y |P?m LINTFS
2 | x| cormsreiar GENERAL LIARLTY 205BWAI3604 11/01/2018 | 11/04/2049] Eac occUmmENCE! $1,000,000
cumeisne | X dooun PRI $1,000,000
-] MED EXP (Ary onapeson) | 10,000
d PeRsonAL 8 ADviNay  §51,000,000
"] GENL. AGGREGATE LMIT APPUIES PER: GENERAL AGGREGATE . | 52,000,000
" Jeouce [ X5 [ eee PROGUCTS - COMPIOP AGS | $2,000,000
lonem e ) i s
| i B avrondeyELABITY 20UEGRF5132 11710172018] 1970172019 G oHED PNGLEUMT [ 41,000,000
% 1] v avro BODILY INURY (Perparsan) {3
é _,% Doy ﬁcu”“'f—g‘_"f“ BOMLY NULTY (Fer pocldent) | 5
. MR our (K| AN B s I
‘ . . . 3
1 xj owemmirite [X-| ocour  20XHGXTB4T2 41/0/2018141/61/2048 ExcH ocCURRENCE $5,000,000
|| EreEssURS | | | cimivs.NADE ACEREGATE 55,000,000
o' .toe X o 510000 L . . . : i
L YR LIOIITY o | |ROWBGATSTIT 11/01/2018[11/01/2018 X (S . 1 JEF*
: &"%IWNEE%T&R&LT%WWE@ wIA | EL EACH ACCIDENT $1,000,000
.| (erdatory (n N, EL. DISEASE - £A EMrLoves} 51,000,000 |
%ﬁ#ﬂ“ﬁﬁﬁgﬁpmmusmm_ . _ EL DISEARE . poLiCy Laarr 31,000,000
. {Prafessional Liab V14728180604 H1/01/2018[13/01/2018 Per Clalin $5,000,000
incl. Pollutien Aggregate $5,000,000
TESCRIPTION OF OPERATIONS [ LOCATIONS J VEHIGLES (AGORD 401, AddHionil Remarke Sobegiule, mey be aitschd If mare span i tequiced)
The Uinbrelia imit is excess over tha primary General Liability, Autemobile and Employers Liabliity limits
shoWh atiove and fallows form. ] ' (id-
Rea: Profect No. E18-MDAD-02 - Baggags Handling Systems Services. Miami-Dads County
Additional insured o the above réferanced Hisbilily pollcfes with the exception of workers
5" | profégsionat tiability where required by wititten) contract.
“|(See Attached Déscriptlons)

CANGELLATION.

P.0; Box 025504

WDAD ﬁisﬁ@'!d_!gpagpment
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