
EXECUTIVE SUMMARY 
Miami International Airport (MIA) continues to rank among the fastest-growing airports in the nation 
since the global COVID-19 pandemic, underscoring its role as Miami-Dade County’s and the State of 
Florida’s largest economic engine. To meet surging demand for passenger and cargo capacity, the Miami-
Dade Aviation Department (MDAD) has launched the Future-Ready $9B Modernization in Action 
(M.I.A.) Program. This ambitious initiative funds a comprehensive portfolio of projects designed to 
transform both MIA and the County’s general aviation airports (GAA) into state-of-the-art, world-class 
facilities that will serve the region for decades to come. Another factor critical to the success of MIA’s 
transformation is the upkeep of its infrastructure and assets. Proactive maintenance is essential to 
extending the lifespan of the County’s airport system, ensuring safety and compliance and enhancing 
operational efficiencies. To advance these goals, on July 16, 2025, MDAD issued a competitive 
solicitation - Contract No. RM6-25/31(Solicitation) for year-round on-demand construction services that 
will ensure the long-term reliability of airport infrastructure at MIA and the GAA.  

This item seeks approval from the Board of County Commissioners (Board) to: (1) reject the sole bid 
received in response to the Solicitation; and (2) award a non-competitive contract to the sole bidder under 
the Solicitation, General Asphalt Company, LLC (Asphalt, LLC), for pavement repairs for MDAD 
pursuant to Florida Statutes, Section 255.20(1)(C)(2), Section 5.03(D) of the Home Rule Charter and 
Section 2-8.1(b) of the Code of Miami-Dade County (Code). The scope of work includes on-call 24/7 
airfield and pavement repairs as well as resurfacing, restoration and rehabilitation services at MIA and 
the GAAs. Because the work is highly specialized, MDAD has historically received few, and at times 
only a single industry response. In the future, MDAD will continue to engage industry stakeholders to 
seek their recommendations and refine the competitive solicitation so it is more attractive and accessible 
to potential respondents. 

The statutory requirement under Florida Statutes Section 255.20 to competitively award Contract No. 
RM6-25/31 does not apply to this procurement as the sole bid received by the County in connection with 
the competitive solicitation issued in July 2025 was determined to be non-responsive by the County 
Attorney’s Office. This statutory authority allowed MDAD to enter negotiations with the sole bidder, 
Asphalt, LLC, rather than re-advertise the project. During negotiations, Asphalt, LLC satisfied all 
remaining contractual obligations and provided the County with its Florida contractor license in 
compliance with Florida Statutes, Section 489.131.  

The County has agreed to pay Asphalt, LLC a total compensation amount of $45,304,855.69, which 
includes a 10 percent contingency of $3,736,823.00, a Dedicated Allowance Fee of $3,736,823.00, an 
Inspector’s General Fee of $112,979.69 and a mobilization fee of $350,000.00. The total contract term 

Date: 

To: 

From: Daniella Levine Cava 
Mayor 

Subject: Recommendation to Reject all Bids and Award a Non-Competitive Contract Services 
For Pavement Repairs, Contract No. RM6-25/31   

March 3, 2026

Honorable Chairman Anthony Rodriguez 
and Members, Board of County Commissioners 

MDC001

Agenda Item No. 8(A)(1) 



Honorable Chairman Anthony Rodriguez 
and Members, Board of County Commissioners 
Page 2 

consists of 730 calendar days. MDAD, at its sole discretion, may authorize up to two 2-year renewal 
options.  

RECOMMENDATION 
It is recommended that the Board reject the sole bid received in response to the Solicitation, and approve 
the attached resolution waiving competitive bidding pursuant to Section 2-8.1(b)(1) of the County Code 
and Section 5.03(D) of the Home Rule Charter, by a two-thirds vote of Board members present, to award 
Contract No. RM6-25/31 entitled: “Pavement Repairs” to Asphalt, LLC in conformity with Florida 
Statutes, Section 255.20(1)(C)(2).   

SCOPE 
The scope of work provides continuous construction services across the County’s airport system for 
airfield and roadway pavement repairs as well as resurfacing, restoration and rehabilitation services, 
including but not limited to asphaltic concrete overlay, bituminous surface treatment, replacement of 
aircraft apron concrete pavement, pavement milling, cleaning, routing, and resealing existing joints in 
concrete pavement, construction of primed lime rock base, pavement rejuvenation, runway grooving, and 
any other related work.  

The County’s airport system includes MIA, Miami-Opa Locka Executive Airport (OPF), Miami 
Executive Airport (TMB), Miami Homestead General Aviation Airport (X51), and Dade-Collier Training 
and Transition Airport (TNT), which are all regional assets represented by various commission districts, 
as such, the impact of this agenda item is countywide.  

Project Name: Pavement Repairs 

Project No.: RM6-25/31 

Contract No: RM6-25/31 

Project Location: MIA, OPF, TMB, X51, and TNT 

Project  
Description:  The scope of work provides 24/7 airfield and roadway repairs, resurfacing, 

restoration and rehabilitation construction services on an as needed basis 
throughout the County’s airport system, including MIA, OPF, TMB, X51 and TNT. 

Approval Path: Board of County Commissioners, Section 2-8.1 of the Code of Miami-Dade 
County. 

BACKGROUND: 
The scope of work under Contract No. RM6-25/31 provides MDAD with construction services (without 
pause or limitation) across the County’s airport system. By securing on-demand year-round coverage, 
MDAD guarantees that critical infrastructure needs are addressed promptly, supporting the 
Modernization in Action Program and reinforcing Miami-Dade’s position as a global aviation hub. As 
noted previously, the Solicitation was advertised on July 16, 2025, for such services and MDAD issued 
three (3) addenda in response to seven (7) questions to address and provide clarification to potential 
bidders.  
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In response to the Solicitation, MDAD received a total of one (1) bid from Asphalt, LLC. During the bid 
evaluation process, MDAD staff identified a responsiveness issue with Asphalt, LLC’s bid and notified 
the County Attorney’s Office (CAO) on August 27, 2025. On October 8, 2025, the CAO rendered an 
opinion deeming the sole bid received as non-responsive pursuant to Section 4 of the solicitation 
documents entitled “Licensing Requirements”, which mandates that bidders must hold a General 
Contractor license at the time its bid is submitted.  In its bid submittal, Asphalt, LLC attached a copy of 
a general contractor license issued to Robert Adolf Lopez, Jr., identified as the qualifier for the company 
confirming that Asphalt, LLC itself was not licensed as a general contractor at the time of submittal. As 
a result, based on the local and state regulatory requirements delineated below, because Asphalt, LLC did 
not meet the licensing requirements in effect at the time of bid submittal, its bid was deemed as non-
responsive. (See “Attachment A’ as attached) 

• Section 10-3(b) of the Code of Miami-Dade County -  prohibits any entity without an appropriate
contractor’s license from submitting a bid on any County or municipal public works project in the
County.

• Florida Statutes, Section 489.131  - states that any county or municipality shall require that bids
submitted for construction, improvement, remodeling, or repair on public projects be accompanied
by evidence that the bidder holds an appropriate certificate or registration as a contractor.

• Florida Statutes, Section 255.20(1)  - states that a county, municipality, special district or other
political subdivision of the state seeking to construct or improve a public building or structure or
other public construction work to competitively award to an appropriately licensed contractor each
project that is estimated to cost more than $300,000.00.

Because the sole bid submitted was deemed as non-responsive by the CAO, it triggered a statutory 
authority in Florida Statute, Section 255.20, which states that the requirement to competitively award 
does not apply “if, after notice by publication in accordance with the applicable ordinance or resolution, 
the governmental entity does not receive any responsive bids or proposals”. This statutory authority 
allowed MDAD to enter negotiations with the sole bidder, Asphalt, LLC, rather than re-advertise the 
project. During negotiations, Asphalt, LLC fulfilled their remaining obligations and supplied the Florida 
contractor license to the County in accordance with Florida Statutes, Section 489.131. 

FISCAL IMPACT/ FUNDING SOURCES 

Funding Source  
Reserve Maintenance Fund 

Capital Project Budget:  
Project#2000000068 - Miami International Airport – Reserve Maintenance Subprogram FY 2025-2026 
Adopted Budget and Multi-Year Capital Plan, Volume 3. (See Attachment “B” as attached)   

MDAD Civil-Environmental  
Engineering Division (CEED) 
Base Cost Estimate:    $36,468,250.00 

Base Award Amount: $37,368,230.00 
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Contingency   Type Percent Amount Comment 
Allowance:   
(Section 2-8.1  Construction 10% $3,736,823.00 
Miami-Dade  
County Code)  

Dedicated Allowance: 10% $3,736,823.00  CPI Cost  
Escalation over 
Contract Term  

Mobilization Fee: $   350,000.00  

IG Fee 
(Ordinance No. 0.25%             $  112,979.69 
97-215):

Total Contract  
Award Amount: $45,304,855.69 

Total MDAD CEED Cost Estimate:              $44,203,070.63 

Operations Costs:    Not Applicable 

Maintenance Costs:        Not Applicable 

Total Contract Period:        The initial term of this Contract is 730 calendar days from the date of the   
first Task Order. MDAD , at its discretion, may exercise up to two 2-year 
renewal options. 

Contingency Period:         None 

Life Expectancy of Asset: 20 years  

IG Fee  
Included In  
the Contract:             Yes 

PTP Funding:  No 

GOB Funding:  No 

ARRA Funding: No 

Art in Public 
Places:   No 
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Applicable Wages 
Resolution  
(R54-10):  Not Applicable 

Sustainable Buildings 
Ordinance (I.O. 8-8):    Not Applicable, based on the nature of the project 

Sea Level Rise:    Not applicable, resurfacing of pavement system would not trigger seal 
(Ord. 14-79)         level rise requirements under Ordinance 14-79. 

Buy American Iron  
and Steel Procurement 
Program 
(Ordinance No. 2-22): Yes 

Bid Packages Issued: 1 

Bid Packages Received: 1 

DELEGATION OF AUTHORITY 
Pursuant to Sections 2-285 and 2-285.2 of the Miami-Dade County Code, the County Mayor’s designee 
is authorized to exercise the provisions thereof, including the authority to execute Contract No. 
RM6-25/31 and the authority to exercise all provisions contained therein, including but not limited to, 
its termination provisions.  

TRACK RECORD/MONITOR 
MDAD Project Manager Miguel Riera will monitor the implementation of this construction project. 

Due Diligence 
Pursuant to Resolution No. R-187-12, due diligence was conducted to determine the responsibility of 
Asphalt, LLC, including verifying the firm’s corporate status and conducting a review of their safety 
records (per Resolution No. R-1181-18) as well as confirming that there are no performance or 
compliance issues. The following lists were reviewed: 1) Occupational Safety and Health Administration 
(OSHA) logs of work-related injuries and illness (Form 300) including OSHA inspection data, and 2) 
convicted vendors, debarred vendors, delinquent contractors, suspended vendors, and federal-excluded 
parties list. The Florida Department of State Division of Corporations records show the company’s status 
as active.  

SBD History of  
Violations:  No 

Procurement History 
MDAD advertised Project RM6-25/31 on July 16, 2025, under full and open competition. On August 20, 
2025, MDAD received and publicly opened one (1) bid. During the evaluation process, MDAD staff 
identified responsiveness deficiencies related to licensing requirements. Accordingly, the bid was 
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referred to the CAO for review. On October 8, 2025, the CAO issued its determination, concluding that 
the sole bidder was nonresponsive. The statutory authority provided by Section 255.20 of the Florida 
Statutes, allowed MDAD to enter negotiations with Asphalt, LLC, the sole bidder, rather than re-advertise 
the project. During negotiations, Asphalt, LLC cured the deficiency and provided the County with the 
appropriate Florida contractor license.  

MDAD’s Civil-Environmental Engineering Division (CEED) reviewed the project’s tally, and it was 
determined that the base bid from Asphalt, LLC ($37,368,230.00) is approximately 2.47 percent higher 
than the cost analysis provided by CEED ($36,468,250.00). Although the bid provided by Asphalt, LLC 
is higher, it accurately reflects the volatile market conditions such as the increases in price of materials, 
such as asphalt, concrete, and aggregates.  Given the current market conditions, CEED considers the bid 
submitted by Asphalt, LLC to be qualified for the award of this construction contract. (See Attachment 
“C” as attached). 

According to SBD’s “Firm History Report,” Asphalt, LLC has been awarded 3 contracts as a Prime 
Contractor in the last three (3) years with a total value of $8,346,348.00. Additionally, from March 2012 
to May 2022, Asphalt, LLC was awarded 7 contracts as Prime Contractor with a total value of 
$108,867,436.00, making for a grand total of $117,213,784.00. (See Attachment “D” as attached) 

SBD’s Capital Improvements Information System (CIIS) database has 50 evaluations for Asphalt, LLC 
with an average evaluation rating of 3.5 out of 4.0 points, which is indicative of good performance. (See 
Exhibit “E” as attached) 

No Contract measures were established as part of this construction contract. A copy of the SBD Project 
Worksheet is enclosed. (See Attachment “F” as attached)   

The Contract Summary, Bid Bond, and Required Affidavits (also called “Combined Affidavit”) executed 
by Asphalt, LLC are enclosed. (See Attachment “G” as attached) 

Company Principals: Robert A Lopez, Jr. 

Company Location: 4850 NW 72nd Avenue 
MIAMI, FL 33166  

How Long in Business: 29 years 

Contract Manager Name Sylvia Novela, Assistant Aviation Director 

Phone/Email: Office: (305) 876-7048 
snovela@flymia.com 

Project Manager Name  Ernesto Beltre, Assistant Director, Facilities Development 
Division 

Phone/Email: Office: (305) 876-0787 
ebeltre@flymia.com  
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___________________________ 
Jimmy Morales  
Chief Operating Officer 
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Signature Page
    MDAD Construction Contract No: RM6-25/31

        General Asphalt Co., LLC

BUDGET 
APPROVAL 
FUNDS 
AVAILABLE: 

_________________________
OFFICE OF MANAGEMENT 
AND BUDGET (OMB) 
DIRECTOR 

______
DATE 

APPROVED AS 
TO LEGAL 
SUFFICIENCY: 

_________________________
COUNTY ATTORNEY 

______
DATE 

_________________________
COUNTY MAYOR OR 
DESIGNEE

_____ 
DATE 

CLERK 
DATE 

______ 
DATE 

12/17/25

DB

12/29/25
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Date: October 8, 2025 
To: Caroline Burgos 

Procurement Contracting Officer  
Strategic Procurement Department 

From: Monica Rizo Perez 
Assistant County Attorney 
County Attorney’s Office 

Subject: Request for Responsiveness Determination 
BID No. RM6-25/31 Pavement Repairs  

You have asked this office if the proposal submitted by General Asphalt Co., LLC 
(“Asphalt LLC”) in response to BID No. RM6-25/31 (the “Solicitation”) is responsive to the 
Solicitation. I rely on the information provided in your memorandum dated August 25, 2025, the 
additional records provided on August 27, 2025, and the additional information provided on 
October 2, 2025.  For the reasons set forth below, we conclude that Asphalt LLC’s bid is not 
responsive to the Solicitation.  

BACKGROUND 

Miami-Dade County (the “County”), through its Aviation Department, sought bids from a 
“general contractor to provide construction services . . . . consist[ing] of pavement repair, 
resurfacing, restoration, and rehabilitation” at all of the Aviation Department’s airports. See 
Solicitation at §3. The Solicitation’s licensing requirements were that the “Bidder must hold a 
General Contractor license at the time its bid is submitted.” Id. at §4. Section 4 of the Solicitation, 
containing the licensing requirements, expressly advised bidders- in two different places- that 
“[f]ailure to hold the appropriate certificate” or to “comply with the provisions of this Article at 
the time this bid is submitted, shall render the Bid non-responsive.”  Id.  

You have indicated that Asphalt LLC was not licensed as a general contractor at the time 
of bid submittal on August 20, 2025.  Instead, Asphalt LLC attached a copy of a general contractor 
license issued to Robert Adolf Lopez, Jr. as the qualifier for General Asphalt Co., Inc. (“Asphalt 
Co.”).  A review of the Florida Division of Corporation records that you provided our office show 
that Asphalt Co. was established as a corporation in Florida in 1966 and in 2021, it effectuated a 
conversion pursuant to the provisions of Florida Statutes section 607.1006 into a limited liability 
company and became Asphalt LLC. You advised that on August 22, 2025- after bid opening- 
procurement staff at the Aviation Department called and verified with the Florida Department of 
Business and Professional Regulation (“DBPR”) that Asphalt LLC had a pending application for 
the general contractor’s license. 

ANALYSIS 

Florida Statutes section 489.131 mandates that “any county or municipality shall require 
that bids submitted for construction, improvement, remodeling, or repair on public projects be 
accompanied by evidence that the bidder holds an appropriate certificate or registration” as a 
contractor.  And, section 10-3(b) of the Code of Miami-Dade County, Florida (“County Code”) 
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prohibits any entity without an appropriate contractor’s license from submitting a bid on any 
County or municipal public works project in Miami-Dade County.  Any bid submitted in violation 
of section 10(b) of the County is “null and void.” See §10(b) of the County Code. 

Here, while Asphalt Co. may have effectuated a conversion under Florida law into Asphalt 
LLC in 2021, that alone did not confer Asphalt LLC with a contractor license under Chapter 489. 
In order to obtain a license for the limited liability company, Asphalt LLC was required to have 
filed an application with the DBPR to have the contractor license transfer to the new entity.  See 
DBPR Construction Industry Licensing Board Form # DBPR CILB 23, 
https://www2.myfloridalicense.com/pro/cilb/documents/CILB23_Request_Name-
Change_for_Construction_Business.pdf; see also, Klingen, Licensing of Florida Contractors, FL. 
B.J., Feb. 2018, Vol. 92, No. 2 at 8 (“If a contractor converts its business from a corporation to an
LLC, it is not “converting” anything; it is merely creating a new entity, the LLC, that will in all
likelihood operate alongside the corporation until the transition is complete. The new LLC is
unlicensed until the corporation’s qualifying agent applies for and receives CILB authorization to
act as the new entity’s qualifier. The qualifying agent can apply to qualify two entities, the
corporation and the LLC, or apply to transfer from the corporation to the LLC.”).

Indeed, Florida courts have strictly interpreted and applied the licensing requirements, 
qualifications, and registrations associated with qualifiers and legal entities for the purposes of 
acting as a general contractor.  See, e.g. CAM Bradford Homes, LLC v. Arrants, 415 So. 3d 266, 
269 (Fla. 5th DCA July 20, 2025), reh'g denied (July 23, 2025) (Holding that company owned by 
licensed contactor was unlicensed company and contract entered into by company was 
unenforceable because “his failure to apply would render meaningless the statutory provisions 
prohibiting business organizations from engaging in contracting without being certified or 
registered, id. § 489.127(1)(f), as well as those prohibiting a certified or registered contractor from 
allowing an unqualified business organization to use their individual certification or registration 
number to engage in contracting, id. § 489.127(4).”); see also, Fla. Stat. §489.119(2) (“If the 
applicant proposes to engage in contracting as a business organization ... or in any name other than 
the applicant's legal name or a fictitious name where the applicant is doing business as a sole 
proprietorship, the applicant must apply for registration or certification as the qualifying agent of 
the business organization.” (emphasis added)). Whether the legal entity bidding on a public works 
construction contract holds the required license at the time of bid submission, “is a matter of 
responsibility and responsiveness.”  Am. Lighting and Signalization, LLC, Pet. v. St. of Fla., Dept. 
of Trans., Res. and Dbi Serv., LLC, Intervenor, Fla. Div. Admin. Hrgs. 2021 at *4).  As the 
Solicitation, the County Code and Florida law requires that only licensed contractors submit bids 
for construction work, Asphalt LLC’s bid is not responsive to the Solicitation and it may not be 
considered for award.   
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FY 2025-26 Proposed Budget and Multi-Year Capital Plan 
 
 

MIAMI INTERNATIONAL AIRPORT (MIA) - PASSENGER BOARDING BRIDGES 
SUBPROGRAM 

PROGRAM #: 2000000596 
 

DESCRIPTION: Replace 44 Passenger Boarding Bridges (PBBs) and associated equipment at concourses D, E, F and G by FY 
2026-27 

 

LOCATION: Miami International Airport District Located: 6 
 Unincorporated Miami-Dade County District(s) Served: Countywide 

  
          

REVENUE SCHEDULE: PRIOR 2025-26 2026-27 2027-28 2028-29 2029-30 2030-31 FUTURE TOTAL 
Aviation 2021 Commercial Paper 2,728 0 0 0 0 0 0 0 2,728 
Aviation Passenger Facility Charge 64,880 3,191 0 0 0 0 0 0 68,071 
FDOT Funds 2,087 0 0 0 0 0 0 0 2,087 
Future Financing 0 12,126 0 0 0 0 0 0 12,126 

TOTAL REVENUES: 69,695 15,317 0 0 0 0 0 0 85,012 

EXPENDITURE SCHEDULE: PRIOR 2025-26 2026-27 2027-28 2028-29 2029-30 2030-31 FUTURE TOTAL 
Construction 67,555 13,890 0 0 0 0 0 0 81,445 
Planning and Design 2,140 1,427 0 0 0 0 0 0 3,567 

TOTAL EXPENDITURES:  69,695 15,317 0 0 0 0 0 0 85,012 
          

  
 

MIAMI INTERNATIONAL AIRPORT (MIA) - RESERVE MAINTENANCE SUBPROGRAM PROGRAM #: 2000000068  
DESCRIPTION: Provide funding for various miscellaneous and/or extraordinary capital projects including but not limited to 

maintenance, repairs, renewals and/or replacement; replacement of IT equipment; replacement of vehicles; 
and miscellaneous environmental and paving rehabilitation projects 

 

LOCATION: Miami International Airport District Located: 6 
 Unincorporated Miami-Dade County District(s) Served: Countywide 

  
          

REVENUE SCHEDULE: PRIOR 2025-26 2026-27 2027-28 2028-29 2029-30 2030-31 FUTURE TOTAL 
FDOT Funds 2,639 0 0 0 0 0 0 0 2,639 
Reserve Maintenance Fund 131,481 120,000 120,000 40,000 40,000 40,000 40,000 40,000 571,481 

TOTAL REVENUES: 134,120 120,000 120,000 40,000 40,000 40,000 40,000 40,000 574,120 

EXPENDITURE SCHEDULE: PRIOR 2025-26 2026-27 2027-28 2028-29 2029-30 2030-31 FUTURE TOTAL 
Construction 132,365 119,944 119,938 39,973 39,998 40,000 40,000 39,177 571,395 
Planning and Design 1,755 56 62 27 2 0 0 823 2,725 

TOTAL EXPENDITURES:  134,120 120,000 120,000 40,000 40,000 40,000 40,000 40,000 574,120 
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Bid Tabulation Analysis
RM-6-25/31 Pavement Repairs Contract

            Engineer's Estimate General Asphalt
Bid Bid

Item # Spec. Section Description Quantities Units Unit Price Amount Unit Price Amount
1 P-101-5.1a Demolition of Bituminous Pavement (0" to 4" thick) 9,000         s.y. 5.00$             45,000.00$          5.00$            45,000.00$          
2 P-101-5.1b Demolition of Bituminous Pavement (Over 4" thick) 2,000         s.y. 8.00$             16,000.00$          12.00$          24,000.00$          
3 P-101-5.2a Slab Demolition w/o Replacement (0" to 8" thick) 5,000         s.y. 40.00$           200,000.00$        36.80$          184,000.00$        
4 P-101-5.2b Slab Demolition w/o Replacement (Over 8" thick) 7,500         s.y. 60.00$           450,000.00$        55.20$          414,000.00$        
5 P-101-5.3a Asphalt Pavement Milling (0" to 4" depth) 500,000     s.y. 5.00$             2,500,000.00$     5.00$            2,500,000.00$     
6 P-101-5.3b Asphalt Pavement Milling (Over 4" depth) 20,000       s.y. 8.00$             160,000.00$        12.00$          240,000.00$        
7 P-101-5.4 Abandon Airfield Light System In Place 100            each 4,600.00$      460,000.00$        3,125.00$     312,500.00$        
8 P-152-4.1 On-Site Excavation 2,000         c.y. 20.00$           40,000.00$          20.63$          41,260.00$          
9 P-152-4.2 Off-Site Borrow 1,000         ton 36.00$           36,000.00$          36.25$          36,250.00$          
10 P-152-4.3 Proof Rolling 170,000     s.y. 2.00$             340,000.00$        1.00$            170,000.00$        
11 P-153-7.1 Controlled Low Strength Material 1,000         c.y. 165.00$         165,000.00$        168.75$        168,750.00$        
12 P-154-5.1 Stabilized Subbase (6" - 10" thick) 2,000         s.y. 6.00$             12,000.00$          6.25$            12,500.00$          
13 P-154-5.2 Stabilized Subbase (12" - 16" thick) 2,000         s.y. 8.00$             16,000.00$          8.13$            16,260.00$          
14 P-154-5.3 Stabilized Subbase (18" - 24" thick) 2,000         s.y. 12.00$           24,000.00$          11.88$          23,760.00$          
15 P-160-4.2 Temporary Stockpiling of Suspected Soil with berming/lining 1,000         c.y. 30.00$           30,000.00$          31.25$          31,250.00$          
16 P-160-4.3 Transportation/Disposal of Non-Hazardous Soil at an Approved Landfill 1,000         ton 60.00$           60,000.00$          181.25$        181,250.00$        
17 P-211-5.1 Limerock Base Course (6" - 10" thick) 2,000         s.y. 26.00$           52,000.00$          25.00$          50,000.00$          
18 P-211-5.2 Limerock Base Course (12" - 16" thick) 2,000         s.y. 40.00$           80,000.00$          36.25$          72,500.00$          
19 P-211-5.3 Limerock Base Course (18" - 24" thick) 2,000         s.y. 50.00$           100,000.00$        51.25$          102,500.00$        
20 P-306-8.1 6" Lean Concrete Base Course 10,000       s.y. 60.00$           600,000.00$        65.00$          650,000.00$        
21 P-401-8.1 Asphalt Surface Course, PG 67-22 (≤ 300 Tons) 2,000         ton 350.00$         700,000.00$        320.00$        640,000.00$        
22 P-401-8.2 Asphalt Surface Course, PG 67-22 (> 300 Tons) 35,000       ton 200.00$         7,000,000.00$     210.00$        7,350,000.00$     
23 P-401-8.3 Asphalt Surface Course, PG 76-22 (≤ 300 Tons) 2,000         ton 375.00$         750,000.00$        320.00$        640,000.00$        
24 P-401-8.4 Asphalt Surface Course, PG 76-22 (> 300 Tons) 40,000       ton 225.00$         9,000,000.00$     230.00$        9,200,000.00$     
25 P-401-8.5 Asphalt Surface Course, PG 82-22 (≤ 300 Tons) 2,000         ton 400.00$         800,000.00$        340.00$        680,000.00$        
26 P-401-8.6 Asphalt Surface Course, PG 82-22 (> 300 Tons) 15,000       ton 250.00$         3,750,000.00$     262.00$        3,930,000.00$     
27 P-501-8.1 Concrete Pavement using Normal Curing Concrete 600            c.y. 800.00$         480,000.00$        825.00$        495,000.00$        
28 P-501-8.2 Concrete Pavement using 24 Hour Early Strength Concrete 600            c.y. 940.00$         564,000.00$        956.25$        573,750.00$        
29 P-602-5.1 Emulsified Asphalt Prime Coat 23,000       gal 7.00$             161,000.00$        7.50$            172,500.00$        
30 P-605-5.1 Cleaning, Grooving, Routing, and Resealing Joints (0" to 1/2" Wide) 2,500         l.f. 12.00$           30,000.00$          15.00$          37,500.00$          
31 P-605-5.2 Cleaning, Grooving, Routing, and Resealing Joints (Over 1/2" Wide) 2,500         l.f. 15.00$           37,500.00$          18.75$          46,875.00$          
32 P-609-5.1 Bituminous Material Surface Treatment (SST) 10,000       gal 12.00$           120,000.00$        10.00$          100,000.00$        
33 P-609-5.2 Aggregate Surface Treatment (SST) 500            ton 125.00$         62,500.00$          100.00$        50,000.00$          
34 P-610-5.1 Fill Concrete-Class II 100            c.y. 470.00$         47,000.00$          487.50$        48,750.00$          
35 P-620-5.1 Pavement Painting, Final, Reflective (≤ 20,000 s.f.) 90,000       s.f. 1.25$             112,500.00$        1.88$            169,200.00$        
36 P-620-5.2 Pavement Painting, Final, Reflective (> 20,000 s.f.) 170,000     s.f. 1.10$             187,000.00$        1.88$            319,600.00$        
37 P-620-5.3 Pavement Painting, Final, Non-Reflective (≤ 20,000 s.f.) 70,000       s.f. 1.00$             70,000.00$          1.25$            87,500.00$          
38 P-620-5.4 Pavement Painting, Final, Non-Reflective (> 20,000 s.f.) 50,000       s.f. 0.90$             45,000.00$          1.25$            62,500.00$          
39 P-620-5.5 Pavement Painting, Temporary, Reflective (≤ 20,000 s.f.) 70,000       s.f. 1.25$             87,500.00$          1.88$            131,600.00$        
40 P-620-5.6 Pavement Painting, Temporary, Reflective (> 20,000 s.f.) 150,000     s.f. 1.00$             150,000.00$        1.88$            282,000.00$        
41 P-620-5.7 Pavement Painting, Temporary, Non-Reflective (≤ 20,000 s.f.) 65,000       s.f. 0.75$             48,750.00$          1.25$            81,250.00$          
42 P-620-5.8 Pavement Painting, Temporary, Non-Reflective (> 20,000 s.f.) 40,000       s.f. 0.70$             28,000.00$          1.88$            75,200.00$          
43 P-620-5.9 Grey Out Existing Markings (Non-Reflective) 60,000       s.f. 1.60$             96,000.00$          1.88$            112,800.00$        
44 P-620-5.10 Removal of Pavement Markings 60,000       s.f. 3.00$             180,000.00$        3.75$            225,000.00$        
45 P-621-5.1 Grooving 230,000     s.y. 4.00$             920,000.00$        4.06$            933,800.00$        
46

D-751-5.1

Replacement of Existing Concrete Manhole or Inlet Structure Top - Landside 
(including up to 2 CY of concrete class II and up to 0.5 tons steel 
reinforcement) 10              each 20,000.00$    200,000.00$        27,375.00$   273,750.00$        

47

D-751-5.2

Replacement of Existing Concrete Manhole or Inlet Structure Top - Airside 
(including up to 7 CY of concrete class IV and up to 1.75 tons steel 
reinforcement) 10              each 30,000.00$    300,000.00$        36,875.00$   368,750.00$        

48 T-904-5.1 Sodding 10,000       s.y. 6.00$             60,000.00$          7.50$            75,000.00$          
49 L-110-5.1 Centerline Ductbank Replacement 400            l.f. 560.00$         224,000.00$        687.50$        275,000.00$        
50 L-125-5.1 Centerline Base Can Replacement 90              each 20,000.00$    1,800,000.00$     20,625.00$   1,856,250.00$     
51 L-125-5.2 Centerline Light Adjustment 270            each 6,200.00$      1,674,000.00$     6,562.50$     1,771,875.00$     
52 FDOT 334-8.1 Superpave Asphaltic Concrete (Traffic C, SP-9.5/12.5, PG 76-22) 1,000         ton 200.00$         200,000.00$        189.00$        189,000.00$        
53 FDOT 337-12.1 Asphaltic Concrete Friction Course (Traffic C, FC-9.5/12.5, PG 76-22) 1,000         ton 220.00$         220,000.00$        234.00$        234,000.00$        
54 M-362-5.1 Concrete Cracks Repair and Sealing 2,000         l.f. 30.00$           60,000.00$          30.00$          60,000.00$          
55

M-363-5.1
Repair of Airside Concrete Pavement Cracks Using an Asphaltic Concrete 
Patch 2,000         s.f. 34.00$           68,000.00$          34.00$          68,000.00$          

56 M-462-5.1 Asphalt Pavement Crack Repair 3,000         l.f. 14.00$           42,000.00$          14.00$          42,000.00$          
57 M-564-5.1 Type 2A Patching 1,200         s.f. 100.00$         120,000.00$        20.00$          24,000.00$          
58 M-564-5.2 Type 2B Spall Repair 2,000         s.f. 100.00$         200,000.00$        20.00$          40,000.00$          
59 M-564-5.3 Type C Asphalt Filled Repair 1,000         s.f. 100.00$         100,000.00$        20.00$          20,000.00$          
60 EB-44B-5.1 Coal-Tar Sealer/Rejuvenator (≤ 50,000 S.Y.) 75,000       s.y. 2.50$             187,500.00$        2.00$            150,000.00$        
61 EB-44B-5.2 Coal-Tar Sealer/Rejuvenator (> 50,000 S.Y.) 100,000     s.y. 2.00$             200,000.00$        2.00$            200,000.00$        

Contract
Total Bid Item A (Sum of Items 1 through 61) 36,468,250.00$   37,368,230.00$   
Total Bid Item B Contingency Allowance Account (10%) 3,646,825.00$     3,736,823.00$     
Total Bid Item C Dedicated Allowance Account(10%) 3,646,825.00$     3,736,823.00$     
Total Bid Item D Audit Account (Inspector General) 91,170.63$          93,420.58$          
Total Amount Bid (Sum of Total Item A + Item B + Item C+Item D) 43,853,070.63$   44,935,296.58$   

17113-1 Mobilization (Airside) 50              each 5,000.00$      250,000.00$        5,000.00$     250,000.00$        
17113-2 Mobilization (Landside) 16              each 4,000.00$      64,000.00$          4,000.00$     64,000.00$          
17113-3 Emergency Call-Out Mobilization 12              each 3,000.00$      36,000.00$          3,000.00$     36,000.00$          

Grand Total 44,203,070.63$   45,285,296.58$   
Notes: 

RM-6-25/31 / Bid Tab. Analysis
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General Asphalt Co., LLC System Vendor Number: 20508381
Mark As Favorite

 

View Summary

 
To resort click on column title. To filter click on the drop down menu.

Refresh Table Reset Filters Download

Vendor Profile: Contract Assignments

Assignment Type Status Contract Number & Title Prime Contractor Assigned Contacts Dates Current 
Value

Paid 
To Date

Prime All All   All      

Prime Open 0000006806:
HAULOVER PK BOAT
RAMP PL RENO
(222302-17-005)

DESIREE GARCIA 3/22/2022 -
12/10/2024

$0 $7,832,741

Prime Open 0000008514:
COARSE
AGGREGATES

CURTIS SIMPSON 10/19/2022
- 5/31/2027

$0 $385,217

Prime Open 0000033840: ITQ
01839MJ-2025-11-
MT16

DANIEL SANCHEZ 10/27/2025
- 5/31/2027

$0 $0

Prime Closed 20170005:
ROADWAY
RESURFACING
CONTRACT (PUSH-
BUTTON NORTH)

Robert Lopez 4/10/2017 -
7/4/2018

$1,747,777 $1,163,327

Prime Closed 20210092 CC:
Roadway impr NE
151 St

CURTIS SIMPSON 6/7/2023 -
3/31/2025

$0 $128,390

Prime Closed 4056-0/16_0002:
PURCHASE OF
COURSE
AGGREGATES, PRE-
QUALIFICATION OF
BIDDERS

Robert Lopez 3/1/2012 -
5/31/2022

$0 $4,018,195

Prime Open MDAD S019A: NF-
OPA-LOCKA
AIRPORT INTERIOR
SERVICE ROAD

Robert Lopez 2/16/2015 -
12/31/2019

$2,975,029 $0

Prime Open P256A: NF-MIA
TAXIWAY R,S AND T
REHABILITATION,
EXTENSION AND
RELOCATION

Robert Lopez 10/17/2017
-

12/31/2019

$66,116,012 $62,885,796

Prime Closed RM-6-12/15:
PAVEMENT REPAIRS
(SIC 16)

Robert Lopez 11/8/2012 -
1/18/2018

$11,159,880 $10,411,772

Prime Open RM6-18/20: Robert Lopez 3/6/2018 - $19,267,353 $17,994,210

         

    

General Public Profile Business Highlights Users Commodity Codes Contacts & Owners Comments Certifications Contracts Concessions

Site Visits Workforce Comp/EEO EDP Registrations Docs Reports

Generated by Kirah Shakoor, Miami-Dade County on 12/1/2025

Page 1 of 2 (30000368_01605909_20251201130008.pdf)
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Pavement Repairs 3/6/2021

Prime Open W076A: NF-TMB
RUNWAY
INCURSION
MITIGATION PHASES
1 AND 2

Robert Lopez 6/23/2017 -
8/20/2019

$3,583,190 $3,583,180

Generated by Kirah Shakoor, Miami-Dade County on 12/1/2025
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Office of Small Business Development 

Project/Contract Title: Pavement Repairs 

Project/Contract No: RM6-25/31(Resubmittal) 

Department: Aviation 
Estimated Cost of Project/Bid: $44,292,354.75 

Project Worksheet 

Received Date: 6/27/2024 
Resubmittal Date: 4/15/2025 
Funding Source: Reserve 

Maintenance Fund 

Description of Project/Bid: Miami-Dade County, as represented by Miami-Dade Aviation Department ("MDAD") requires the 
services of a contractor to provide construction services that include pavement repair, resurfacing, 
restoration and rehabilitation at Miami International, Miami Opa-locka, Miami Executive, Miami 
Homestead General Aviation, and Dade-Collier Training and Transition Airports. Work will be 
determined as necessary during the term of the contract on an as needed basis. Exact location of work to 
be performed will be as directed in a Task Order by the Project Manager. 

This project was resubmitted due to the expiration of the six (6) months time to advertise period with no change to the project scope. 
However, the estimated project cost changed from $38,813,892.75 to $44,292,354.75. 

SBD reviewed this project pursuant to Implementing Order 3-41 for an SSE-Service measure. Project information analyzed included the 
project's scope of services, estimated project cost, minimum requirements/qualifications and funding source; these indicate a No Measure is 
appropriate. This will be a work order driven contract and there is no opportunity for a Service goal. 

Total Project cost is: Base Estimate $36,818,250.00 + Contingency Allowance $3,681,825.00 + Dedicated Allowance $3,681,825.00 + IG 
$110,454.75 = $44,292,354.75. 

This project is funded by the Reserve Maintenance Fund. 

Living Wages: 

Responsible Wages: 

YES□ N00 

YES□ N00 

County Mayor (Aviation Only) 

Highway: YES□ No0 

Building: 

Heavy Construction: 

Date 
4/24/25
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A-2

Contingency Allowance Account ............................................................................. $3,736,823.00 

Dedicated Allowance Account ................................................................................. $3,736,823.00 

     Mobilization Fees…………………………………………………………………….$350,000.00 

Inspector General Audit Account .............................................................................   $112,979.69 

TOTAL MAXIMUM CONTRACT AMOUNT ...................................................... $45,304,855.69 

The total maximum Contract amount is subject to such additions and deductions as may be provided for in the 
Contract Documents. Partial and Final Payments will be made as provided for in the Contract Documents. 

Notwithstanding and prevailing over any other provision of the Contract Documents to the contrary, the County 
Mayor or County Mayor’s designees may exercise the provisions of Section 2-285.2 (4) (d) and (e) of the Code 
of Miami-Dade County. Individual change orders or amendments shall not exceed 10 percent of the base contract 
price in cumulative percentage amount; provided however, that the foregoing limitation shall not apply to any 
change order or amendment related to emergency actions impacting remediation, public safety, health 
requirements or recovery from natural disaster and the foregoing change orders and amendments shall require 
ratification by the Board; provided further that the County Mayor or his designee may reduce in any amount the 
scope and compensation payable under this Contract and grant compensable and non-compensable time 
extensions thereunder. Pursuant to Section 2-285.2 (6), the County Mayor or the County Mayor’s designee’s 
award and execution of this Contract is subject to ratification by the Board of County Commissioners. If the 
County Mayor or the County Mayor’s designee’s action is not ratified, and such legislative action becomes final, 
this Contract shall be deemed terminated without further notice. In such event, the Contractor shall not be entitled 
to recovery of any lost profits or other consequential or indirect damages. However, the Contractor is eligible for 
payment for any work done prior to failure of the ratification, in accordance with the Article 13 of the General 
Conditions. 

Continue to next page. 
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MEMORANDUM 
(Revised) 

TO: DATE: Honorable Chairman Anthony Rodriguez
and Members, Board of County Commissioners 

: SUBJECT:  Agenda Item No. 8(A)(1) 

Please note any items checked. 

_______ 

_______ 

_______ 

_______ 

_______ 

_______ 

_______ 

_______ 

_______ 

_______ 

“3-Day Rule” for committees applicable if raised 

6 weeks required between first reading and public hearing 

4 weeks notification to municipal officials required prior to public 

hearing 

Decreases revenues or increases expenditures without balancing budget 

Budget required 

Statement of fiscal impact required 

Statement of social equity required 

Ordinance creating a new board requires detailed County Mayor’s 

report for public hearing 

No committee review 

Applicable legislation requires more than a majority vote (i.e., 2/3’s 

present ____, 2/3 membership ____, 3/5’s ____, unanimous ____, 

majority plus one ____, CDMP 7 vote requirement per 2-116.1(3)(h) or

(4)(c) ____, CDMP 2/3 vote requirement per 2-116.1(3) (h) or (4)(c) 

____, CDMP 9 vote requirement per 2-116.1(4)(c) (2) _____) to approve

Current information regarding funding source, index code and available 

balance, and available capacity (if debt is contemplated) required 

FROM: 

_______ 

Geri Bonzon-Keenan

County Attorney 

March 3, 2026
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Approved Mayor Agenda Item No. 8(A)(1)
3-3-26 Veto __________ 

Override __________ 

RESOLUTION NO. ________________________ 

RESOLUTION REJECTING SOLE BID IN CONNECTION 
WITH BID NO. RM6-25/31 FOR PAVEMENT REPAIRS FOR 
THE MIAMI-DADE AVIATION DEPARTMENT; 
AUTHORIZING WAIVER OF COMPETITIVE BIDDING 
PROCEDURES PURSUANT TO SECTION 5.03(D) OF THE 
HOME RULE CHARTER AND SECTION 2-8.1(B)(1) OF THE 
CODE OF MIAMI-DADE COUNTY, BY A TWO-THIRDS 
VOTE OF THE BOARD MEMBERS PRESENT, IN 
COMPLIANCE WITH SECTION 255.20 OF THE FLORIDA 
STATUTES; APPROVING AWARD OF A NON-COMPETITIVE 
CONTRACT FOR PAVEMENT REPAIRS FOR MIAMI-DADE 
AVIATION DEPARTMENT PROJECT NO. RM6-25/31 TO 
GENERAL ASPHALT CO, LLC, IN AN AMOUNT NOT TO 
EXCEED $45,304,855.69; AND AUTHORIZING THE COUNTY 
MAYOR OR COUNTY MAYOR’S DESIGNEE TO EXECUTE 
THE SAME, AND TO EXERCISE THE PROVISIONS 
THEREOF, INCLUDING TERMINATION  

WHEREAS, this Board desires to accomplish the purposes outlined in the accompanying 

memorandum and documents, copies of which are incorporated herein by reference,  

NOW, THEREFORE, BE IT RESOLVED BY THE BOARD OF COUNTY 

COMMISSIONERS OF MIAMI-DADE COUNTY, FLORIDA, that this Board:  

Section 1.  Approves the rejection of the sole bid received in connection with BID No. 

RM6-25/31 Pavement Repairs (Solicitation) for the Miami-Dade Aviation Department. 

Section 2.  Waives competitive bidding procedures pursuant to Section 5.03(D) of the 

Home Rule Charter and Section 2-8.1(b)(1) of the Code of Miami-Dade County, by a two-thirds 

vote of Board members present, and in compliance with Section 255.20 of the Florida Statutes, 

approves the award of a non-competitive contract to General Asphalt Co, LLC., for MDAD Project 

No. RM6-25/31 to provide airfield and roadway pavement repair, resurfacing, restoration and 

rehabilitation work at Miami International Airport (MIA), Miami Opa-Locka (OPF), Miami 
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Executive (TMB), Miami Homestead General Aviation (X51), and Dade-Collier Training and 

Transition Airports (TNT) in the amount of $45,304,855.69, in substantially the form attached 

hereto and made a part hereof, and authorizes the County Mayor or County Mayor’s designee to 

execute the agreement and to exercise the provisions thereof, including the termination provision 

contained therein.  A complete set of the contract documents are on file and available upon request 

from the Miami-Dade Aviation Department. 

Section 3.  Pursuant to Section 2-285 and 2-285.2 of the Miami-Dade County Code, 

this Board authorizes the County Mayor or County Mayor’s designee to exercise the provisions 

thereof, including the authority to execute Contract No. RM6-25/31 and the authority to exercise 

all provisions contained therein, including but not limited to, its termination provisions.  

The foregoing resolution was offered by Commissioner                                                      , 

who moved its adoption.  The motion was seconded by Commissioner         

and upon being put to a vote, the vote was as follows:  

Anthony Rodriguez, Chairman 
Kionne L. McGhee, Vice Chairman 

Marleine Bastien Juan Carlos Bermudez 
Sen. René García Oliver G. Gilbert, III 
Roberto J. Gonzalez Keon Hardemon 
Danielle Cohen Higgins Vicki L. Lopez 
Natalie Milian Orbis Raquel A. Regalado 
Micky Steinberg 
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The Chairperson thereupon declared the resolution duly passed and adopted this 3rd day of 

March, 2026.  This resolution shall become effective upon the earlier of (1) 10 days after the date 

of its adoption unless vetoed by the County Mayor, and if vetoed, shall become effective only upon 

an override by this Board, or (2) approval by the County Mayor of this Resolution and the filing 

of this approval with the Clerk of the Board. 

MIAMI-DADE COUNTY, FLORIDA 
BY ITS BOARD OF 
COUNTY COMMISSIONERS 

        JUAN FERNANDEZ-BARQUIN, CLERK 

By:________________________ 
      Deputy Clerk 

Approved by County Attorney as 
to form and legal sufficiency.    

Monica Rizo Perez 
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