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12. Indian Preference Requirements

1. Bid Preparation and Submission

(a) Bidders are expected to examine the specifications, drawings,
all instructions, and, if applicable, the construction site (see also the
contract clause entitled Site Investigation and Conditions Affect-
ing the Work of the General Conditions of the Contract for Construc-
tion). Failure to do so will be at the bidders’ risk.

(b) All bids must be submitted on the forms provided by the Public
Housing Agency/Indian Housing Authority (PHA/IHA). Bidders shall
furnish all the information required by the solicitation. Bids must be
signed and the bidder’'s name typed or printed on the bid sheet and
each continuation sheet which requires the entry of information by
the bidder. Erasures or other changes must be initialed by the person
signing the bid. Bids signed by an agent shall be accompanied by
evidence of that agent’s authority. (Bidders should retain a copy of
their bid for their records.)

(c) Bidders must submit as part of their bid a completed form HUD-
5369-A, “Representations, Certifications, and Other Statements of
Bidders.”

(d) Allbid documents shall be sealed in an envelope which shall be
clearly marked with the words “Bid Documents,” the Invitation for
Bids (IFB) number, any project or other identifying number, the
bidder's name, and the date and time for receipt of bids.

(e) Ifthis solicitation requires bidding on all items, failure to do so will
disqualify the bid. If bidding on all items is not required, bidders
should insert the words “No Bid” in the space provided for any item
on which no price is submitted.

(f) Unless expressly authorized elsewhere in this solicitation, alter-
nate bids will not be considered.

(g) Unless expressly authorized elsewhere in this solicitation, bids
submitted by telegraph or facsimile (fax) machines will not be
considered.

(h) If the proposed contract is for a Mutual Help project (as de-
scribed in 24 CFR Part 905, Subpart E) that involves Mutual Help
contributions of work, material, or equipment, supplemental informa-
tion regarding the bid advertisement is provided as an attachment to
this solicitation.

2. Explanations and Interpretations to Prospective
Bidders

(a) Any prospective bidder desiring an explanation or interpretation
of the solicitation, specifications, drawings, etc., must request it at
least 7 days before the scheduled time for bid opening. Requests
may be oral or written. Oral requests must be confirmed in writing.
The only oral clarifications that will be provided will be those clearly
related to solicitation procedures, i.e., not substantive technical
information. No other oral explanation or interpretation will be
provided. Any information given a prospective bidder concerning
this solicitation will be furnished promptly to all other prospective
bidders as a written amendment to the solicitation, if that information
is necessary in submitting bids, or if the lack of it would be prejudicial
to other prospective bidders.

(b) Any information obtained by, or provided to, a bidder other than
by formal amendment to the solicitation shall not constitute a change
to the solicitation.

3. Amendments to Invitations for Bids

(a) If this solicitation is amended, then all terms and conditions
which are not modified remain unchanged.

(b) Bidders shall acknowledge receipt of any amendment to this
solicitation (1) by signing and returning the amendment, (2) by
identifying the amendment number and date on the bid form, or (3)
by letter, telegram, or facsimile, if those methods are authorized in
the solicitation. The PHA/IHA must receive acknowledgement by the
time and at the place specified for receipt of bids. Bids which fail to
acknowledge the bidder’s receipt of any amendment will result in the
rejection of the bid if the amendment(s) contained information which
substantively changed the PHA’s/IHA’s requirements.

(c) Amendments will be on file in the offices of the PHA/IHA and the
Architect at least 7 days before bid opening.

4. Responsibility of Prospective Contractor

(a) The PHA/IHA will award contracts only to responsible prospec-
tive contractors who have the ability to perform successfully under
the terms and conditions of the proposed contract. In determining
the responsibility of a bidder, the PHA/IHA will consider such matters
as the bidder’s:

(1) Integrity;

(2) Compliance with public policy;

(3) Record of past performance; and
(

4) Financial and technical resources (including construction
and technical equipment).

~

(b) Before a bid is considered for award, the bidder may be re-
quested by the PHA/IHA to submit a statement or other documenta-
tion regarding any of the items in paragraph (a) above. Failure by the
bidder to provide such additional information shall render the bidder
nonresponsible and ineligible for award.
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5. Late Submissions, Modifications, and Withdrawal of Bids

(a) Any bid received at the place designated in the solicitation after
the exact time specified for receipt will not be considered unless it is
received before award is made and it:

(1) Was sent by registered or certified mail not later than the
fifth calendar day before the date specified for receipt of offers (e.g.,
an offer submitted in response to a solicitation requiring receipt of
offers by the 20th of the month must have been mailed by the 15th);

(2) Was sent by mail, or if authorized by the solicitation, was
sent by telegram or via facsimile, and it is determined by the PHA/IHA
that the late receipt was due solely to mishandling by the PHA/IHA
after receipt at the PHA/IHA; or

(3) Was sent by U.S. Postal Service Express Mail Next Day
Service - Post Office to Addressee, not later than 5:00 p.m. at the
place of mailing two working days prior to the date specified for
receipt of proposals. The term “working days” excludes weekends
and observed holidays.

(b) Any modification or withdrawal of a bid is subject to the same
conditions as in paragraph (a) of this provision.

(c) The only acceptable evidence to establish the date of mailing of
a late bid, modification, or withdrawal sent either by registered or
certified mail is the U.S. or Canadian Postal Service postmark both
on the envelope or wrapper and on the original receipt from the U.S.
or Canadian Postal Service. Both postmarks must show a legible
date or the bid, modification, or withdrawal shall be processed as if
mailed late. “Postmark” means a printed, stamped, or otherwise
placed impression (exclusive of a postage meter machine impres-
sion) that is readily identifiable without further action as having been
supplied and affixed by employees of the U.S. or Canadian Postal
Service on the date of mailing. Therefore, bidders should request the
postal clerk to place a hand cancellation bull’'s-eye postmark on both
the receipt and the envelope or wrapper.

(d) The only acceptable evidence to establish the time of receipt at the
PHA/IHA is the time/date stamp of PHA/IHA on the proposal wrapper or
other documentary evidence of receipt maintained by the PHA/IHA.

(e) The only acceptable evidence to establish the date of mailing of
a late bid, modification, or withdrawal sent by Express Mail Next Day
Service-Post Office to Addressee is the date entered by the post
office receiving clerk on the “Express Mail Next Day Service-Post
Office to Addressee” label and the postmark on both the envelope or
wrapper and on the original receipt from the U.S. Postal Service.
“Postmark” has the same meaning as defined in paragraph (c) of this
provision, excluding postmarks of the Canadian Postal Service.
Therefore, bidders should request the postal clerk to place a legible
hand cancellation bull’s eye postmark on both the receipt and Failure
by a bidder to acknowledge receipt of the envelope or wrapper.

(f) Notwithstanding paragraph (a) of this provision, a late modifica-
tion of an otherwise successful bid that makes its terms more
favorable to the PHA/IHA will be considered at any time it is received
and may be accepted.

(g) Bids may be withdrawn by written notice, or if authorized by this
solicitation, by telegram (including mailgram) or facsimile machine
transmission received at any time before the exact time set for
opening of bids; provided that written confirmation of telegraphic or
facsimile withdrawals over the signature of the bidder is mailed and
postmarked prior to the specified bid opening time. A bid may be
withdrawn in person by a bidder or its authorized representative if,
before the exact time set for opening of bids, the identity of the person
requesting withdrawal is established and the person signs a receipt
for the bid.

6. Bid Opening

All bids received by the date and time of receipt specified in the
solicitation will be publicly opened and read. The time and place of
opening will be as specified in the solicitation. Bidders and other
interested persons may be present.

7. Service of Protest
(a) Definitions. As used in this provision:

“Interested party” means an actual or prospective bidder whose
direct economic interest would be affected by the award of the
contract.

“Protest” means a written objection by an interested party to this
solicitation or to a proposed or actual award of a contract pursuant
to this solicitation.

(b) Protests shall be served on the Contracting Officer by obtaining
written and dated acknowledgement from —

[Contracting Officer designate the official or location where a protest
may be served on the Contracting Officer]

(c) All protests shall be resolved in accordance with the PHA's/
IHA’s protest policy and procedures, copies of which are maintained
at the PHA/IHA.

8. Contract Award

(a) The PHA/IHA will evaluate bids in response to this solicitation
without discussions and will award a contract to the responsible
bidder whose bid, conforming to the solicitation, will be most advan-
tageous to the PHA/IHA considering only price and any price-related
factors specified in the solicitation.

(b) If the apparent low bid received in response to this solicitation
exceeds the PHA’s/IHA’s available funding for the proposed contract
work, the PHA/IHA may either accept separately priced items (see
8(e) below) or use the following procedure to determine contract
award. The PHA/IHA shall apply in turn to each bid (proceeding in
order from the apparent low bid to the high bid) each of the separately
priced bid deductible items, if any, in their priority order set forth in
this solicitation. If upon the application of the first deductible item to
all initial bids, a new low bid is within the PHA’s/IHA’s available
funding, then award shall be made to that bidder. If no bid is within
the available funding amount, then the PHA/IHA shall apply the
second deductible item. The PHA/IHA shall continue this process
until an evaluated low bid, if any, is within the PHA’s/IHA’s available
funding. If upon the application of all deductibles, no bid is within the
PHA’s/IHA’s available funding, or if the solicitation does not request
separately priced deductibles, the PHA/IHA shall follow its written
policy and procedures in making any award under this solicitation.

(c) Inthe case of tie low bids, award shall be made in accordance
with the PHA’s/IHA’s written policy and procedures.

(d) The PHA/IHA may reject any and all bids, accept other than the
lowest bid (e.g., the apparent low bid is unreasonably low), and waive
informalities or minor irregularities in bids received, in accordance
with the PHA’s/IHA’s written policy and procedures.
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(e) Unless precluded elsewhere in the solicitation, the PHA/IHA
may accept any item or combination of items bid.

() The PHA/IHA may reject any bid as nonresponsive if it is
materially unbalanced as to the prices for the various items of work
to be performed. A bid is materially unbalanced when it is based on
prices significantly less than cost for some work and prices which are
significantly overstated for other work.

(g) Awritten award shall be furnished to the successful bidder within
the period for acceptance specified in the bid and shall result in a
binding contract without further action by either party.

9. Bid Guarantee (applicable to construction and equip-
ment contracts exceeding $25,000)

All bids must be accompanied by a negotiable bid guarantee which
shall not be less than five percent (5%) of the amount of the bid. The
bid guarantee may be a certified check, bank draft, U.S. Government
Bonds at par value, or a bid bond secured by a surety company
acceptable to the U.S. Government and authorized to do business in
the state where the work is to be performed. In the case where the
work under the contract will be performed on an Indian reservation
area, the bid guarantee may also be an irrevocable Letter of Credit
(see provision 10, Assurance of Completion, below). Certified
checks and bank drafts must be made payable to the order of the
PHA/IHA. The bid guarantee shall insure the execution of the
contract and the furnishing of a method of assurance of completion
by the successful bidder as required by the solicitation. Failure to
submit a bid guarantee with the bid shall result in the rejection of the
bid. Bid guarantees submitted by unsuccessful bidders will be
returned as soon as practicable after bid opening.

10. Assurance of Completion

(a) Unless otherwise provided in State law, the successful bidder
shall furnish an assurance of completion prior to the execution of any
contract under this solicitation. This assurance may be [Contracting
Officer check applicable items] —

[ 1 (1) a performance and payment bond in a penal sum of 100
percent of the contract price; or, as may be required or permitted by
State law;

[ 1 (2) separate performance and payment bonds, each for 50
percent or more of the contract price;

[ 1 (3) a20 percent cash escrow;
[ 1T (4) a 25 percentirrevocable letter of credit; or,

[ T (5) an irrevocable letter of credit for 10 percent of the total
contract price with a monitoring and disbursements agreement with
the IHA (applicable only to contracts awarded by an IHA under the
Indian Housing Program).

(b) Bonds must be obtained from guarantee or surety companies
acceptable to the U.S. Government and authorized to do business in
the state where the work is to be performed. Individual sureties will
not be considered. U.S. Treasury Circular Number 570, published
annually in the Federal Register, lists companies approved to act as
sureties on bonds securing Government contracts, the maximum
underwriting limits on each contract bonded, and the States in which
the company is licensed to do business. Use of companies listed in
this circular is mandatory. Copies of the circular may be downloaded
on the U.S. Department of Treasury website http://
www.fms.treas.gov/c570/index.html, or ordered for a minimum fee
by contacting the Government Printing Office at (202) 512-2168.

(c) Each bond shall clearly state the rate of premium and the total
amount of premium charged. The current power of attorney for the
person who signs for the surety company must be attached to the
bond. The effective date of the power of attorney shall not precede
the date of the bond. The effective date of the bond shall be on or after
the execution date of the contract.

(d) Failure by the successful bidder to obtain the required assur-
ance of completion within the time specified, or within such extended
period as the PHA/IHA may grant based upon reasons determined
adequate by the PHA/IHA, shall render the bidder ineligible for
award. The PHA/IHA may then either award the contract to the next
lowest responsible bidder or solicit new bids. The PHA/IHA may
retain the ineligible bidder’s bid guarantee.

11. Preconstruction Conference (applicable to construction
contracts)

After award of a contract under this solicitation and prior to the start
of work, the successful bidder will be required to attend a
preconstruction conference with representatives of the PHA/IHA and
its architect/engineer, and other interested parties convened by the
PHA/IHA. The conference will serve to acquaint the participants with
the general plan of the construction operation and all other require-
ments of the contract (e.g., Equal Employment Opportunity, Labor
Standards). The PHA/IHA will provide the successful bidder with the
date, time, and place of the conference.

12. Indian Preference Requirements (applicable only if
this solicitation is for a contract to be performed on a
project for an Indian Housing Authority)

(a) HUD has determined that the contract awarded under this
solicitation is subject to the requirements of section 7(b) of the Indian
Self-Determination and Education Assistance Act (25 U.S.C. 450e(b)).
Section 7(b) requires that any contract or subcontract entered into for
the benefit of Indians shall require that, to the greatest extent feasible

(1) Preferences and opportunities for training and employment
(other than core crew positions; see paragraph (h) below) in connec-
tion with the administration of such contracts or subcontracts be
given to qualified “Indians.” The Act defines “Indians” to mean
persons who are members of an Indian tribe and defines “Indian
tribe” to mean any Indian tribe, band, nation, or other organized
group or community, including any Alaska Native village or regional
or village corporation as defined in or established pursuant to the
Alaska Native Claims Settlement Act, which is recognized as eligible
for the special programs and services provided by the United States
to Indians because of their status as Indians; and,

(2) Preference in the award of contracts or subcontracts in
connection with the administration of contracts be given to Indian
organizations and to Indian-owned economic enterprises, as de-
fined in section 3 of the Indian Financing Act of 1974 (25 U.S.C.
1452). That Act defines “economic enterprise” to mean any Indian-
owned commercial, industrial, or business activity established or
organized for the purpose of profit, except that the Indian ownership
must constitute not less than 51 percent of the enterprise; “Indian
organization” to mean the governing body of any Indian tribe or entity
established or recognized by such governing body; “Indian” to mean
any person who is a member of any tribe, band, group, pueblo, or
community which is recognized by the Federal Government as
eligible for services from the Bureau of Indian Affairs and any
“Native” as defined in the Alaska Native Claims Settlement Act; and
Indian “tribe” to mean any Indian tribe, band, group, pueblo, or
community including Native villages and Native groups (including

Previous edition is obsolete

Page 3 of 4

form HUD-5369 (10/2002)



corporations organized by Kenai, Juneau, Sitka, and Kodiak) as
defined in the Alaska Native Claims Settlement Act, which is recog-
nized by the Federal Government as eligible for services from the
Bureau of Indian Affairs.

(b) (1) The successful Contractor under this solicitation shall com-
ply with the requirements of this provision in awarding all subcon-
tracts under the contract and in providing training and employment
opportunities.

(2) Afinding by the IHA that the contractor, either (i) awarded
a subcontract without using the procedure required by the IHA, (ii)
falsely represented that subcontracts would be awarded to Indian
enterprises or organizations; or, (iii) failed to comply with the
contractor’'s employment and training preference bid statement shall
be grounds for termination of the contract or for the assessment of
penalties or other remedies.

(c) If specified elsewhere in this solicitation, the IHA may restrict the
solicitation to qualified Indian-owned enterprises and Indian organi-
zations. If two or more (or a greater number as specified elsewhere
in the solicitation) qualified Indian-owned enterprises or organiza-
tions submit responsive bids, award shall be made to the qualified
enterprise or organization with the lowest responsive bid. If fewer
than the minimum required number of qualified Indian-owned enter-
prises or organizations submit responsive bids, the IHA shall reject
all bids and readvertise the solicitation in accordance with paragraph
(d) below.

(d) If the IHA prefers not to restrict the solicitation as described in
paragraph (c) above, or if after having restricted a solicitation an
insufficient number of qualified Indian enterprises or organizations
submit bids, the IHA may advertise for bids from non-Indian as well
as Indian-owned enterprises and Indian organizations. Award shall
be made to the qualified Indian enterprise or organization with the
lowest responsive bid if that bid is -

(1) Within the maximum HUD-approved budget amount estab-
lished for the specific project or activity for which bids are being
solicited; and

(2) Nomorethanthe percentage specifiedin24 CFR905.175(c)
higher than the total bid price of the lowest responsive bid from any
qualified bidder. If no responsive bid by a qualified Indian-owned
economic enterprise or organization is within the stated range of the
total bid price of the lowest responsive bid from any qualified
enterprise, award shall be made to the bidder with the lowest bid.

(e) Bidders seeking to qualify for preference in contracting or
subcontracting shall submit proof of Indian ownership with their bids.
Proof of Indian ownership shall include but not be limited to:

(1) Certification by a tribe or other evidence that the bidder is
an Indian. The IHA shall accept the certification of a tribe that an
individual is a member.

(2) Evidence such as stock ownership, structure, manage-
ment, control, financing and salary or profit sharing arrangements of
the enterprise.

(f) (1) Allbidders must submit with their bids a statement describ-
ing how they will provide Indian preference in the award of subcon-
tracts. The specific requirements of that statement and the factors
to used by the IHA in determining the statement’s adequacy are
included as an attachment to this solicitation. Any bid that fails to
include the required statement shall be rejected as nonresponsive.
The IHA may require that comparable statements be provided by
subcontractors to the successful Contractor, and may require the
Contractor to reject any bid or proposal by a subcontractor that fails
to include the statement.

(2) Bidders and prospective subcontractors shall submit a
certification (supported by credible evidence) to the IHA in any
instance where the bidder or subcontractor believes it is infeasible to
provide Indian preference in subcontracting. The acceptance or
rejection by the IHA of the certification shall be final. Rejection shall
disqualify the bid from further consideration.

(9) Allbidders must submit with their bids a statement detailing their
employment and training opportunities and their plans to provide
preference to Indians in implementing the contract; and the number
or percentage of Indians anticipated to be employed and trained.
Comparable statements from all proposed subcontractors must be
submitted. The criteria to be used by the IHA in determining the
statement(s)’'s adequacy are included as an attachment to this
solicitation. Any bid that fails to include the required statement(s), or
that includes a statement that does not meet minimum standards
required by the IHA shall be rejected as nonresponsive.

(h) Core crew employees. A core crew employee is an individual
who is a bona fide employee of the contractor at the time the bid is
submitted; or an individual who was not employed by the bidder atthe
time the bid was submitted, but who is regularly employed by the
bidder in a supervisory or other key skilled position when work is
available. Bidders shall submit with their bids a list of all core crew
employees.

(i) Preference in contracting, subcontracting, employment, and
training shall apply not only on-site, on the reservation, or within the
IHA’s jurisdiction, but also to contracts with firms that operate outside
these areas (e.g., employment in modular or manufactured housing
construction facilities).

(j) Bidders should contact the IHA to determine if any additional
local preference requirements are applicable to this solicitation.

(k) The IHA [ ] does [ ] does not [Contracting Officer check
applicable box] maintain lists of Indian-owned economic enterprises
and Indian organizations by specialty (e.g., plumbing, electrical,
foundations), which are available to bidders to assist them in meeting
their responsibility to provide preference in connection with the
administration of contracts and subcontracts.
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1. Certificate of Independent Price Determination
(a) The bidder certifies that--

(1) The prices in this bid have been arrived at independently,
without, for the purpose of restricting competition, any consultation,
communication, or agreement with any other bidder or competitor
relating to (i) those prices, (ii) the intention to submit a bid, or (iii) the
methods or factors used to calculate the prices offered;

(2) The prices in this bid have not been and will not be
knowingly disclosed by the bidder, directly or indirectly, to any other
bidder or competitor before bid opening (in the case of a sealed bid
solicitation) or contract award (in the case of a competitive proposal
solicitation) unless otherwise required by law; and

(3) No attempt has been made or will be made by the bidder to
induce any other concern to submit or not to submit a bid for the
purpose of restricting competition.

(b) Each signature on the bid is considered to be a certification by
the signatory that the signatory--

(1) Is the person in the bidder's organization responsible for
determining the prices being offered in this bid or proposal, and that
the signatory has not participated and will not participate in any
action contrary to subparagraphs (a)(l) through (a)(3) above; or

(2) (i) Hasbeen authorized, in writing, to act as agent for the

following principals in certifying that those principals have not
participated, and will not participate in any action contrary to
subparagraphs (a)(l) through (a)(3) above.
[insert
full name of person(s) in the bidder's organization responsible for
determining the prices offered in this bid or proposal, and the title of
his or her position in the bidder's organization];

(i) Asan authorized agent, does certify that the principals
named in subdivision (b)(2)(i) above have not participated, and will
not participate, in any action contrary to subparagraphs (a)(1)
through (a)(3) above; and

(iii) As an agent, has not personally participated, and will
not participate in any action contrary to subparagraphs (a)(1)
through (a)(3) above.

(c) If the bidder deletes or modifies subparagraph (a)2 above, the
bidder must furnish with its bid a signed statement setting forth in
detail the circumstances of the disclosure.

[ T [Contracting Officer check if following paragraph is applicable]

(d) Non-collusive affidavit. (applicable to contracts for construction
and equipment exceeding $50,000)

(1) Each bidder shall execute, in the form provided by the PHA/
IHA, an affidavit to the effect that he/she has not colluded with any
other person, firm or corporation in regard to any bid submitted in
response to this solicitation. If the successful bidder did not submit
the affidavit with his/her bid, he/she must submit it within three (3)
working days of bid opening. Failure to submit the affidavit by that
date may render the bid nonresponsive. No contract award will be
made without a properly executed affidavit.

(2) A fully executed "Non-collusive Affidavit" [ ]is, [ ]is not
included with the bid.

2. Contingent Fee Representation and Agreement
(a) Definitions. As used in this provision:

"Bona fide employee" means a person, employed by a bidder
and subject to the bidder's supervision and control as to time, place,
and manner of performance, who neither exerts, nor proposes to
exert improper influence to solicit or obtain contracts nor holds out
as being able to obtain any contract(s) through improper influence.

"Improper influence" means any influence that induces or tends
to induce a PHA/IHA employee or officer to give consideration or to
act regarding a PHA/IHA contract on any basis other than the merits
of the matter.

(b) The bidder represents and certifies as part of its bid that, except
for full-time bona fide employees working solely for the bidder, the
bidder:

(1) [ 1bhas, [ ]has not employed or retained any person or
company to solicit or obtain this contract; and

(2) [ ]has, [ ]has not paid or agreed to pay to any person or
company employed or retained to solicit or obtain this contract any
commission, percentage, brokerage, or other fee contingent upon or
resulting from the award of this contract.

(c) If the answer to either (a)(1) or (a)(2) above is affirmative, the
bidder shall make an immediate and full written disclosure to the
PHA/IHA Contracting Officer.

(d) Any misrepresentation by the bidder shall give the PHA/IHA the
right to (1) terminate the contract; (2) at its discretion, deduct from
contract payments the amount of any commission, percentage,
brokerage, or other contingent fee; or (3) take other remedy
pursuant to the contract.

3. Certification and Disclosure Regarding Payments to
Influence Certain Federal Transactions  (applicable to
contracts exceeding $100,000)

(a) The definitions and prohibitions contained in Section 1352 of
title 31, United States Code, are hereby incorporated by reference
in paragraph (b) of this certification.
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(b) The bidder, by signing its bid, hereby certifies to the best of his
or her knowledge and belief as of December 23, 1989 that:

(1) No Federal appropriated funds have been paid or will be
paid to any person for influencing or attempting to influence an
officer or employee of any agency, a Member of Congress, an officer
or employee of Congress, or an employee of a Member of Congress
on his or her behalf in connection with the awarding of a contract
resulting from this solicitation;

(2) If any funds other than Federal appropriated funds (includ-
ing profit or fee received under a covered Federal transaction) have
been paid, or will be paid, to any person for influencing or attempting
to influence an officer or employee of any agency, a Member of
Congress, an officer or employee of Congress, or an employee of a
Member of Congress on his or her behalf in connection with this
solicitation, the bidder shall complete and submit, with its bid, OMB
standard form LLL, "Disclosure of Lobbying Activities;" and

(38) He or she will include the language of this certification in all
subcontracts at any tier and require that all recipients of subcontract
awards in excess of $100,000 shall certify and disclose accordingly.

(c) Submission of this certification and disclosure is a prerequisite
for making or entering into this contract imposed by section 1352,
title 31, United States Code. Any person who makes an expenditure
prohibited under this provision or who fails to file or amend the
disclosure form to be filed or amended by this provision, shall be
subject to a civil penalty of not less than $10,000, and not more than
$100,000, for each such failure.

(d) Indian tribes (except those chartered by States) and Indian
organizations as defined in section 4 of the Indian Self-Determina-
tion and Education Assistance Act (25 U.S.C. 450B) are exempt
from the requirements of this provision.

4.  Organizational Conflicts of Interest Certification

The bidder certifies that to the best of its knowledge and belief and
except as otherwise disclosed, he or she does not have any
organizational conflict of interest which is defined as a situation in
which the nature of work to be performed under this proposed
contract and the bidder's organizational, financial, contractual, or
other interests may, without some restriction on future activities:

(a) Result in an unfair competitive advantage to the bidder; or,
(b) Impair the bidder's objectivity in performing the contract work.

[ 1 Inthe absence of any actual or apparent conflict, | hereby certify
that to the best of my knowledge and belief, no actual or apparent
conflict of interest exists with regard to my possible performance of
this procurement.

5.  Bidder's Certification of Eligibility

(a) By the submission of this bid, the bidder certifies that to the best
of its knowledge and belief, neither it, nor any person or firm which
has an interest in the bidder's firm, nor any of the bidder's subcon-
tractors, is ineligible to:

(1) Be awarded contracts by any agency of the United States
Government, HUD, or the State in which this contract is to be
performed; or,

(2) Participate in HUD programs pursuant to 24 CFR Part 24.

(b) The certification in paragraph (a) above is a material represen-
tation of fact upon which reliance was placed when making award.
If it is later determined that the bidder knowingly rendered an
erroneous certification, the contract may be terminated for default,
and the bidder may be debarred or suspended from participation in
HUD programs and other Federal contract programs.

6. Minimum Bid Acceptance Period

(a) "Acceptance period,"” as used in this provision, means the
number of calendar days available to the PHA/IHA for awarding a
contract from the date specified in this solicitation for receipt of bids.

(b) This provision supersedes any language pertaining to the
acceptance period that may appear elsewhere in this solicitation.

(c) The PHA/IHA requires a minimum acceptance period of
[Contracting Officer insert time period] calendar days.

(d) In the space provided immediately below, bidders may specify
a longer acceptance period than the PHA's/IHA's minimum require-
ment. The bidder allows the following acceptance period:
calendar days.

(e) A bid allowing less than the PHA's/IHA's minimum acceptance
period will be rejected.

(f) The bidder agrees to execute all that it has undertaken to do, in
compliance with its bid, if that bid is accepted in writing within (1) the
acceptance period stated in paragraph (c) above or (2) any longer
acceptance period stated in paragraph (d) above.

7.  Small, Minority, Women-Owned Business Concern
Representation

The bidder represents and certifies as part of its bid/ offer that it --

(@) [ 1lis, [ ]is not a small business concern. "Small business
concern," as used in this provision, means a concern, including its
affiliates, that is independently owned and operated, not dominant
in the field of operation in which it is bidding, and qualified as a small
business under the criteria and size standards in 13 CFR 121.

(b) [ ]is, [ ]lisnot awomen-owned business enterprise. "Women-
owned business enterprise,” as used in this provision, means a
business that is at least 51 percent owned by a woman or women
who are U.S. citizens and who also control and operate the business.

(¢) [ 1lis, [ 1is not a minority business enterprise. "Minority
business enterprise," as used in this provision, means a business
which is at least 51 percent owned or controlled by one or more
minority group members or, in the case of a publicly owned business,
at least 51 percent of its voting stock is owned by one or more
minority group members, and whose management and daily opera-
tions are controlled by one or more such individuals. For the purpose
of this definition, minority group members are:

(Check the block applicable to you)

[ 1 Asian Pacific Americans

[ 1 Asian Indian Americans

[ 1 Hasidic Jewish Americans

[ 1 Black Americans
[ 1 Hispanic Americans
[ 1 Native Americans

8. Indian-Owned Economic Enterprise and Indian
Organization Representation (applicable only if this
solicitation is for a contract to be performed on a project for an
Indian Housing Authority)

The bidder represents and certifies that it:

@ [ 1is, [ ]is not an Indian-owned economic enterprise.
"Economic enterprise,” as used in this provision, means any com-
mercial, industrial, or business activity established or organized for
the purpose of profit, which is at least 51 percent Indian owned.
"Indian," as used in this provision, means any person who is a
member of any tribe, band, group, pueblo, or community which is
recognized by the Federal Government as eligible for services from
the Bureau of Indian Affairs and any "Native" as defined in the Alaska
Native Claims Settlement Act.

(b) [ 1is, [ ]isnot an Indian organization. "Indian organization,"
as used in this provision, means the governing body of any Indian
tribe or entity established or recognized by such governing body.
Indian "tribe" means any Indian tribe, band, group, pueblo, or
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community including Native villages and Native groups (including
corporations organized by Kenai, Juneau, Sitka, and Kodiak) as
defined in the Alaska Native Claims Settlement Act, which is
recognized by the Federal Government as eligible for services from
the Bureau of Indian Affairs.

9. Certification of Eligibility Under the Davis-Bacon
Act (applicable to construction contracts exceeding $2,000)

(a) By the submission of this bid, the bidder certifies that neither it
nor any person or firm who has an interest in the bidder's firm is a
person or firmineligible to be awarded contracts by the United States
Government by virtue of section 3(a) of the Davis-Bacon Act or 29
CFR 5.12(a)(1).

(b) No part of the contract resulting from this solicitation shall be
subcontracted to any person or firm ineligible to be awarded
contracts by the United States Government by virtue of section 3(a)
of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

(c) The penalty for making false statements is prescribed in the U.
S. Criminal Code, 18 U.S.C. 1001.

10. Certification of Nonsegregated Facilities
to contracts exceeding $10,000)

(a) The bidder's attention is called to the clause entitled Equal
Employment Opportunity  of the General Conditions of the Con-
tract for Construction.

(b) "Segregated facilities," as used in this provision, means any
waiting rooms, work areas, rest rooms and wash rooms, restaurants
and other eating areas, time clocks, locker rooms and other storage
or dressing areas, parking lots, drinking fountains, recreation or
entertainment areas, transportation, and housing facilities provided
for employees, that are segregated by explicit directive or are in fact
segregated on the basis of race, color, religion, or national origin
because of habit, local custom, or otherwise.

(c) By the submission of this bid, the bidder certifies that it does not
and will not maintain or provide for its employees any segregated
facilities at any of its establishments, and that it does not and will not
permit its employees to perform their services at any location under
its control where segregated facilities are maintained. The bidder
agrees that a breach of this certification is a violation of the Equal
Employment Opportunity clause in the contract.

(d) The bidder further agrees that (except where it has obtained
identical certifications from proposed subcontractors for specific
time periods) prior to entering into subcontracts which exceed
$10,000 and are not exempt from the requirements of the Equal
Employment Opportunity clause, it will:

(1) Obtain identical certifications from the proposed subcon-
tractors;

(2) Retain the certifications in its files; and

(3) Forward the following notice to the proposed subcontrac-
tors (except if the proposed subcontractors have submitted identical
certifications for specific time periods):

(applicable

Notice to Prospective Subcontractors of Requirement for
Certifications of Nonsegregated Facilities

A Certification of Nonsegregated Facilities must be submitted before
the award of a subcontract exceeding $10,000 which is not exempt
from the provisions of the Equal Employment Opportunity clause of
the prime contract. The certification may be submitted either for
each subcontract or for all subcontracts during a period (i.e.,
quarterly, semiannually, or annually).

Note: The penalty for making false statements in bids is prescribed
in 18 U.S.C. 1001.

11. Clean Air and Water Certification
tracts exceeding $100,000)

(applicable to con-

The bidder certifies that:

(a) Any facility to be used in the performance of this contract [ ]
is, [ ]is not listed on the Environmental Protection Agency List of
Violating Facilities:

(b) The bidder will immediately notify the PHA/IHA Contracting
Officer, before award, of the receipt of any communication from the
Administrator, or a designee, of the Environmental Protection
Agency, indicating that any facility that the bidder proposes to use
for the performance of the contract is under consideration to be
listed on the EPA List of Violating Facilities; and,

(c) The bidder will include a certification substantially the same as
this certification, including this paragraph (c), in every nonexempt
subcontract.

12. Previous Participation Certificate (applicable to
construction and equipment contracts exceeding $50,000)

(a) The bidder shall complete and submit with his/her bid the Form
HUD-2530, "Previous Participation Certificate." If the successful
bidder does not submit the certificate with his/her bid, he/she must
submit it within three (3) working days of bid opening. Failure to
submit the certificate by that date may render the bid nonresponsive.
No contract award will be made without a properly executed certifi-
cate.

(b) A fully executed "Previous Participation Certificate"
[ Tis, [ ]is not included with the bid.

13. Bidder's Signature

The bidder hereby certifies that the information contained in these
certifications and representations is accurate, complete, and
current.

(Signature and Date)

(Typed or Printed Name)

(Title)

(Company Name)

(Company Address)
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General Conditions for Construction
Contracts - Public Housing Programs

U.S. Department of Housing and Urban
Development

Office of Public and Indian Housing

OMB Approval No. 2577-0157 (exp. 1/31/2017)

Applicability. This form is applicable to any
construction/development contract greater than $100,000.

This form includes those clauses required by OMB's common rule on grantee procurement, implemented at HUD in 24 CFR 85.36, and
those requirements set forth in Section 3 of the Housing and Urban Development Act of 1968 and its amendment by the Housing and

Community Development Act of 1992, implemented by HUD at 24 CFR Part 135. The form is required for construction contracts

awarded by Public Housing Agencies (PHAs).
The form is used by Housing Authorities in solicitations to provide necessary contract clauses. If the form were not used, HAs would be
unable to enforce their contracts.
Public reporting burden for this collection of information is estimated to average 1.0 hours per response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection

of information. Responses to the collection of information are required to obtain a benefit or to retain a benefit.

The information requested does not lend itself to confidentiality.

HUD may not conduct or sponsor, and a person is not required to respond to a collection of information unless it displays a currently
valid OMB number.

Clause Page Clause Page
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1. Definitions

(a) “Architect” means the person or other entity engaged by
the PHA to perform architectural, engineering, design,
and other services related to the work as provided for in
the contract. When a PHA uses an engineer to act in this
capacity, the terms “architect” and “engineer” shall be
synonymous. The Architect shall serve as a technical
representative of the Contracting Officer. The Architect’s
authority is as set forth elsewhere in this contract.
“Contract” means the contract entered into between the
PHA and the Contractor. It includes the forms of Bid, the
Bid Bond, the Performance and Payment Bond or Bonds
or other assurance of completion, the Certifications,
Representations, and Other Statements of Bidders (form
HUD-5370), these General Conditions of the Contract for
Construction (form HUD-5370), the applicable wage rate
determinations from the U.S. Department of Labor, any
special conditions included elsewhere in the contract, the
specifications, and drawings. It includes all formal
changes to any of those documents by addendum,
change order, or other modification.

“Contracting Officer” means the person delegated the au-

thority by the PHA to enter into, administer, and/or

terminate this contract and designated as such in writing
to the Contractor. The term includes any successor

Contracting Officer and any duly authorized

representative of the Contracting Officer also designated

in writing. The Contracting Officer shall be deemed the
authorized agent of the PHA in all dealings with the

Contractor.

(d) “Contractor” means the person or other entity entering
into the contract with the PHA to perform all of the work
required under the contract.

(e) “Drawings” means the drawings enumerated in the
schedule of drawings contained in the Specifications and
as described in the contract clause entitled Specifications
and Drawings for Construction herein.

(f) “HUD” means the United States of America acting through
the Department of Housing and Urban Development
including the Secretary, or any other person designated to
act on its behalf. HUD has agreed, subject to the
provisions of an Annual Contributions Contract (ACC), to
provide financial assistance to the PHA, which includes
assistance in financing the work to be performed under
this contract. As defined elsewhere in these General
Conditions or the contract documents, the determination
of HUD may be required to authorize changes in the work
or for release of funds to the PHA for payment to the
Contractor. Notwithstanding HUD’s role, nothing in this
contract shall be construed to create any contractual
relationship between the Contractor and HUD.

(9) “Project” means the entire project, whether construction
or rehabilitation, the work for which is provided for in
whole or in part under this contract.

(h) “PHA” means the Public Housing Agency organized
under applicable state laws which is a party to this
contract.

(j) “Specifications” means the written description of the
technical requirements for construction and includes the
criteria and tests for determining whether the
requirements are met.

() “Work” means materials, workmanship, and manufacture
and fabrication of components.
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2. Contractor’s Responsibility for Work

(a) The Contractor shall furnish all necessary labor,
materials, tools, equipment, and transportation necessary
for performance of the work. The Contractor shall also
furnish all necessary water, heat, light, and power not
made available to the Contractor by the PHA pursuant to
the clause entitled Availability and Use of Utility Services
herein.

(b) The Contractor shall perform on the site, and with its own
organization, work equivalent to at least[ ] (12 percent
unless otherwise indicated) of the total amount of work to
be performed under the order. This percentage may be
reduced by a supplemental agreement to this order if,
during performing the work, the Contractor requests a
reduction and the Contracting Officer determines that the
reduction would be to the advantage of the PHA.

(c) At all times during performance of this contract and until
the work is completed and accepted, the Contractor shall
directly superintend the work or assign and have on the
work site a competent superintendent who is satisfactory
to the Contracting Officer and has authority to act for the
Contractor.

(d) The Contractor shall be responsible for all damages to
persons or property that occur as a result of the
Contractor’s fault or negligence, and shall take proper
safety and health precautions to protect the work, the
workers, the public, and the property of others. The
Contractor shall hold and save the PHA, its officers and
agents, free and harmless from liability of any nature
occasioned by the Contractor’s performance. The
Contractor shall also be responsible for all materials
delivered and work performed until completion and
acceptance of the entire work, except for any completed
unit of work which may have been accepted under the
contract.

(e) The Contractor shall lay out the work from base lines and
bench marks indicated on the drawings and be
responsible for all lines, levels, and measurements of all
work executed under the contract. The Contractor shall
verify the figures before laying out the work and will be
held responsible for any error resulting from its failure to
do so.

(f) The Contractor shall confine all operations (including
storage of materials) on PHA premises to areas
authorized or approved by the Contracting Officer.

(9) The Contractor shall at all times keep the work area,
including storage areas, free from accumulations of
waste materials. After completing the work and before
final inspection, the Contractor shall (1) remove from the
premises all scaffolding, equipment, tools, and materials

(including rejected materials) that are not the property of
the PHA and all rubbish caused by its work; (2) leave the
work area in a clean, neat, and orderly condition
satisfactory to the Contracting Officer; (3) perform all
specified tests; and, (4) deliver the installation in
complete and operating condition.

(h) The Contractor’s responsibility will terminate when all
work has been completed, the final inspection made, and
the work accepted by the Contracting Officer. The
Contractor will then be released from further obligation
except as required by the warranties specified elsewhere
in the contract.

3. Architect’s Duties, Responsibilities, and Authority

(a) The Architect for this contract, and any successor, shall
be designated in writing by the Contracting Officer.
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(b) The Architect shall serve as the Contracting Officer’s
technical representative with respect to architectural,
engineering, and design matters related to the work
performed under the contract. The Architect may provide
direction on contract performance. Such direction shall be
within the scope of the contract and may not be of a
nature which: (1) institutes additional work outside the
scope of the contract; (2) constitutes a change as defined
in the Changes clause herein; (3) causes an increase or
decrease in the cost of the contract; (4) alters the
Construction Progress Schedule; or (5) changes any of
the other express terms or conditions of the contract.

(c) The Architect’s duties and responsibilities may include but
shall not be limited to:

(1) Making periodic visits to the work site, and on the
basis of his/her on-site inspections, issuing written
reports to the PHA which shall include all observed
deficiencies. The Architect shall file a copy of the
report with the Contractor’s designated representative
at the site;

(2) Making modifications in drawings and technical
specifications and assisting the Contracting Officer in
the preparation of change orders and other contract
modifications for issuance by the Contracting Officer;

(8) Reviewing and making recommendations with respect
to - (i) the Contractor’s construction progress
schedules; (i) the Contractor’'s shop and detailed
drawings; (iii) the machinery, mechanical and other
equipment and materials or other articles proposed
for use by the Contractor; and, (iv) the Contractor’s
price breakdown and progress payment estimates;
and,

(4) Assisting in inspections, signing Certificates of
Completion, and making recommendations with
respect to acceptance of work completed under the
contract.

4. Other Contracts

The PHA may undertake or award other contracts for
additional work at or near the site of the work under this
contract. The Contractor shall fully cooperate with the
other contractors and with PHA employees and shall
carefully adapt scheduling and performing the work under
this contract to accommodate the additional work, heeding
any direction that may be provided by the Contracting
Officer. The Contractor shall not commit or permit any act
that will interfere with the performance of work by any
other contractor or by PHA employees

Construction Requirements
5. Pre-construction Conference and Notice to Proceed

(a) Within ten calendar days of contract execution, and prior
to the commencement of work, the Contractor shall
attend a preconstruction conference with representatives
of the PHA, its Architect, and other interested parties
convened by the PHA. The conference will serve to
acquaint the participants with the general plan of the
construction operation and all other requirements of the
contract. The PHA will provide the Contractor with the
date, time, and place of the conference.

(b) The contractor shall begin work upon receipt of a written
Notice to Proceed from the Contracting Officer or
designee. The Contractor shall not begin work prior to
receiving such notice.

6. Construction Progress Schedule

(a) The Contractor shall, within five days after the work

commences on the contract or another period of time
determined by the Contracting Officer, prepare and
submit to the Contracting Officer for approval three copies
of a practicable schedule showing the order in which the
Contractor proposes to perform the work, and the dates
on which the Contractor contemplates starting and
completing the several salient features of the work
(including acquiring labor, materials, and equipment). The
schedule shall be in the form of a progress chart of
suitable scale to indicate appropriately the percentage of
work scheduled for completion by any given date during
the period. If the Contractor fails to submit a schedule
within the time prescribed, the Contracting Officer may
withhold approval of progress payments or take other
remedies under the contract until the Contractor submits
the required schedule.

(b) The Contractor shall enter the actual progress on the

chart as required by the Contracting Officer, and
immediately deliver three copies of the annotated
schedule to the Contracting Officer. If the Contracting
Officer determines, upon the basis of inspection
conducted pursuant to the clause entitled Inspection and
Acceptance of Construction, herein that the Contractor is
not meeting the approved schedule, the Contractor shall
take steps necessary to improve its progress, including
those that may be required by the Contracting Officer,
without additional cost to the PHA. In this circumstance,
the Contracting Officer may require the Contractor to
increase the number of shifts, overtime operations, days
of work, and/or the amount of construction plant, and to
submit for approval any supplementary schedule or
schedules in chart form as the Contracting Officer deems
necessary to demonstrate how the approved rate of
progress will be regained.

(c) Failure of the Contractor to comply with the requirements

of the Contracting Officer under this clause shall be
grounds for a determination by the Contracting Officer that
the Contractor is not prosecuting the work with sufficient
diligence to ensure completion within the time

specified in the Contract. Upon making this

determination, the Contracting Officer may terminate the
Contractor’s right to proceed with the work, or any
separable part of it, in accordance with the Default clause
of this contract.

7. Site Investigation and Conditions Affecting the Work

(a) The Contractor acknowledges that it has taken steps

reasonably necessary to ascertain the nature and location
of the work, and that it has investigated and satisfied itself
as to the general and local conditions which can affect the
work or its cost, including but not limited to, (1) conditions
bearing upon transportation, disposal, handling, and
storage of materials; (2) the availability of labor, water,
electric power, and roads;(3) uncertainties of weather,
river stages, tides, or similar physical conditions at the
site; (4) the conformation and conditions of the ground;
and (5) the character of equipment and facilities needed
preliminary to and during work performance. The
Contractor also acknowledges that it has satisfied itself as
to the character, quality, and quantity of surface and
subsurface materials or obstacles to be encountered
insofar as this information is
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reasonably ascertainable from an inspection of the site,
including all exploratory work done by the PHA, as well
as from the drawings and specifications made a part of
this contract. Any failure of the Contractor to take the
actions described and acknowledged in this paragraph
will not relieve the Contractor from responsibility for
estimating properly the difficulty and cost of successfully
performing the work, or for proceeding to successfully
perform the work without additional expense to the PHA.

(b) The PHA assumes no responsibility for any conclusions
or interpretations made by the Contractor based on the
information made available by the PHA. Nor does the
PHA assume responsibility for any understanding
reached or representation made concerning conditions
which can affect the work by any of its officers or agents
before the execution of this contract, unless that
understanding or representation is expressly stated in
this contract.

8. Differing Site Conditions

(a) The Contractor shall promptly, and before the conditions
are disturbed, give a written notice to the Contracting
Officer of (1) subsurface or latent physical conditions at
the site which differ materially from those indicated in this
contract, or (2) unknown physical conditions at the
site(s), of an unusual nature, which differ materially from
those ordinarily encountered and generally recognized as
inhering in work of the character provided for in the
contract.

(b) The Contracting Officer shall investigate the site
conditions promptly after receiving the notice. Work shall
not proceed at the affected site, except at the
Contractor’s risk, until the Contracting Officer has
provided written instructions to the Contractor. If the
conditions do materially so differ and cause an increase
or decrease in the Contractor’s cost of, or the time
required for, performing any part of the work under this
contract, whether or not changed as a result of the
conditions, the Contractor shall file a claim in writing to
the PHA within ten days after receipt of such instructions
and, in any event, before proceeding with the work. An
equitable adjustment in the contract price, the delivery
schedule, or both shall be made under this clause and
the contract modified in writing accordingly.

(c) No request by the Contractor for an equitable adjustment
to the contract under this clause shall be allowed, unless
the Contractor has given the written notice required;
provided, that the time prescribed in (a) above for giving
written notice may be extended by the Contracting
Officer.

(d) No request by the Contractor for an equitable adjustment
to the contract for differing site conditions shall be
allowed if made after final payment under this contract.

9. Specifications and Drawings for Construction

(a) The Contractor shall keep on the work site a copy of the
drawings and specifications and shall at all times give the
Contracting Officer access thereto. Anything mentioned
in the specifications and not shown on the drawings, or
shown on the drawings and not mentioned in the
specifications, shall be of like effect as if shown or
mentioned in both. In case of difference between
drawings and specifications, the specifications shall
govern. In case of discrepancy in the figures, in the
drawings, or in the specifications, the matter shall be

promptly submitted to the Contracting Officer, who shall
promptly make a determination in writing. Any adjustment
by the Contractor without such a determination shall be at
its own risk and expense. The Contracting Officer shall
furnish from time to time such detailed drawings and other
information as considered necessary, unless
otherwise provided.

(b) Wherever in the specifications or upon the drawings the
words “directed”, “required”, “ordered”, “designated”,
“prescribed”, or words of like import are used, it shall be

» o«

understood that the “direction”, “requirement”, “order”,
“designation”, or “prescription”, of the Contracting Officer
is intended and similarly the words “approved”,
“acceptable”, “satisfactory”, or words of like import shall
mean “approved by”, or “acceptable to”; ur-8atisfactory
to” the Contracting Officer, unless otherwise expressly
stated.

(c) Where “ shown” “ indicated”, “ detailed”, or words

of similar import are used, it shall be understood that the

reference is made to the drawings accompanying this
contract unless stated otherwise. The word “provided” as
used herein shall be understood to mean “provide
complete in place” that is “furnished and installed”.

“Shop drawings” means drawings, submitted to the PHA

by the Contractor, subcontractor, or any lower tier

subcontractor, showing in detail (1) the proposed

fabrication and assembly of structural elements and (2)

the installation (i.e., form, fit, and attachment details) of

materials of equipment. It includes drawings, diagrams,
layouts, schematics, descriptive literature, illustrations,
schedules, performance and test data, and similar
materials furnished by the Contractor to explain in detail
specific portions of the work required by the contract. The

PHA may duplicate, use, and disclose in any manner and

for any purpose shop drawings delivered under this

contract.

(e) If this contract requires shop drawings, the Contractor
shall coordinate all such drawings, and review them for
accuracy, completeness, and compliance with other
contract requirements and shall indicate its approval
thereon as evidence of such coordination and review.
Shop drawings submitted to the Contracting Officer
without evidence of the Contractor’s approval may be
returned for resubmission. The Contracting Officer will
indicate an approval or disapproval of the shop drawings
and if not approved as submitted shall indicate the PHA'’s
reasons therefore. Any work done before such approval
shall be at the Contractor’s risk. Approval by the
Contracting Officer shall not relieve the Contractor from
responsibility for any errors or omissions in such
drawings, nor from responsibility for complying with the
requirements of this contract, except with respect to
variations described and approved in accordance with (f)
below.

(f) If shop drawings show variations from the contract
requirements, the Contractor shall describe such
variations in writing, separate from the drawings, at the
time of submission. If the Architect approves any such
variation and the Contracting Officer concurs, the
Contracting Officer shall issue an appropriate
modification to the contract, except that, if the variation is
minor or does not involve a change in price or in time of
performance, a modification need not be issued.

(9) It shall be the responsibility of the Contractor to make
timely requests of the PHA for such large scale and full
size drawings, color schemes, and other additional
information, not already in his possession, which shall be

a
RS
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required in the planning and production of the work. Such
requests may be submitted as the need arises, but each
such request shall be filed in ample time to permit
appropriate action to be taken by all parties involved so
as to avoid delay.

(h) The Contractor shall submit to the Contracting Officer for
approval four copies (unless otherwise indicated) of all
shop drawings as called for under the various headings
of these specifications. Three sets (unless otherwise
indicated) of all shop drawings, will be retained by the
PHA and one set will be returned to the Contractor. As
required by the Contracting Officer, the Contractor, upon
completing the work under this contract, shall furnish a
complete set of all shop drawings as finally approved.
These drawings shall show all changes and revisions
made up to the time the work is completed and accepted.

(i) This clause shall be included in all subcontracts at any tier

It shall be the responsibility of the Contractor to ensure
that all shop drawings prepared by subcontractors are
submitted to the Contracting Officer.

10. As-Built Drawings
(a) “As-built drawings,” as used in this clause, means

drawings submitted by the Contractor or subcontractor at
any tier to show the construction of a particular structure

or work as actually completed under the contract. “As-built

drawings” shall be synonymous with “Record
drawings.”

(b) As required by the Contracting Officer, the Contractor
shall provide the Contracting Officer accurate information
to be used in the preparation of permanent as-built
drawings. For this purpose, the Contractor shall record on
one set of contract drawings all changes from the
installations originally indicated, and record final locations
of underground lines by depth from finish grade and by
accurate horizontal offset distances to permanent surface
improvements such as buildings, curbs, or edges of
walks.

(c) This clause shall be included in all subcontracts at any
tier. It shall be the responsibility of the Contractor to
ensure that all as-built drawings prepared by
subcontractors are submitted to the Contracting Officer.

11. Material and Workmanship

(a) All equipment, material, and articles furnished under this
contract shall be new and of the most suitable grade for
the purpose intended, unless otherwise specifically
provided in this contract. References in the contract to
equipment, material, articles, or patented processes by
trade name, make, or catalog number, shall be regarded
as establishing a standard of quality and shall not be
construed as limiting competition. The Contractor may, at
its option, use any equipment, material, article, or
process that, in the judgment of, and as approved by the
Contracting Officer, is equal to that named in the
specifications, unless otherwise specifically provided in
this contract.

(b) Approval of equipment and materials.

(1) The Contractor shall obtain the Contracting Officer’s
approval of the machinery and mechanical and other
equipment to be incorporated into the work. When
requesting approval, the Contractor shall furnish to the
Contracting Officer the name of the manufacturer, the
model number, and other information concerning the
performance, capacity, nature, and rating of the

machinery and mechanical and other equipment.
When required by this contract or by the Contracting
Officer, the Contractor shall also obtain the
Contracting Officer’s approval of the material or
articles which the Contractor contemplates
incorporating into the work. When requesting
approval, the Contractor shall provide full information
concerning the material or articles. Machinery,
equipment, material, and articles that do not have the
required approval shall be installed or used at the risk
of subsequent rejection.

(2) When required by the specifications or the
Contracting Officer, the Contractor shall submit
appropriately marked samples (and certificates
related to them) for approval at the Contractor’s
expense, with all shipping charges prepaid. The
Contractor shall label, or otherwise properly mark on
the container, the material or product represented, its
place of origin, the name of the producer, the
Contractor’s name, and the identification of the
construction project for which the material or product
is intended to be used.

(3) Certificates shall be submitted in triplicate, describing

each sample submitted for approval and certifying
that the material, equipment or accessory complies
with contract requirements. The certificates shall
include the name and brand of the product, name of
manufacturer, and the location where produced.

(4) Approval of a sample shall not constitute a waiver of
the PHA right to demand full compliance with contract

requirements. Materials, equipment and accessories
may be rejected for cause even though samples have
been approved.

(5) Wherever materials are required to comply with
recognized standards or specifications, such
specifications shall be accepted as establishing the
technical qualities and testing methods, but shall not
govern the number of tests required to be made nor
modify other contract requirements. The Contracting
Officer may require laboratory test reports on items
submitted for approval or may approve materials on
the basis of data submitted in certificates with
samples. Check tests will be made on materials
delivered for use only as frequently as the Contracting
Officer determines necessary to insure compliance of
materials with the specifications. The Contractor will
assume all costs of retesting materials which fail to
meet contract requirements and/or testing materials
offered in substitution for those found deficient.

(6) After approval, samples will be kept in the Project
office until completion of work. They may be built into
the work after a substantial quantity of the materials
they represent has been built in and accepted.

(c) Requirements concerning lead-based paint. The

Contractor shall comply with the requirements concerning
lead-based paint contained in the Lead-Based Paint
Poisoning Prevention Act (42 U.S.C. 4821-4846) as
implemented by 24 CFR Part 35.

12. Permits and Codes

(a) The Contractor shall give all notices and comply with all

applicable laws, ordinances, codes, rules and regulations.
Notwithstanding the requirement of the Contractor to
comply with the drawings and specifications in the
contract, all work installed shall comply with all applicable
codes and regulations as amended by any
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waivers. Before installing the work, the Contractor shall
examine the drawings and the specifications for
compliance with applicable codes and regulations
bearing on the work and shall immediately report any
discrepancy it may discover to the Contracting Officer.
Where the requirements of the drawings and
specifications fail to comply with the applicable code or
regulation, the Contracting Officer shall modify the
contract by change order pursuant to the clause entitled
Changes herein to conform to the code or regulation.

14. Temporary Heating

The Contractor shall provide and pay for temporary
heating, covering, and enclosures necessary to properly
protect all work and materials against damage by
dampness and cold, to dry out the work, and to facilitate
the completion of the work. Any permanent heating
equipment used shall be turned over to the PHA in the
condition and at the time required by the specifications.

(b) The Contractor shall secure and pay for all permits, fees,
and licenses necessary for the proper execution and
completion of the work. Where the PHA can arrange for
the issuance of all or part of these permits, fees and

15. Availability and Use of Utility Services

(a) The PHA shall make all reasonably required amounts of

licenses, without cost to the Contractor, the contract
amount shall be reduced accordingly.

13. Health, Safety, and Accident Prevention

(a) In performing this contract, the Contractor shall:

(1) Ensure that no laborer or mechanic shall be required
to work in surroundings or under working conditions
which are unsanitary, hazardous, or dangerous to
his/her health and/or safety as determined under
construction safety and health standards promulgated
by the Secretary of Labor by regulation;

(2) Protect the lives, health, and safety of other persons;

(3) Prevent damage to property, materials, supplies, and
equipment; and,

(4) Avoid work interruptions.

(b) For these purposes, the Contractor shall:

(1) Comply with regulations and standards issued by the
Secretary of Labor at 29 CFR Part 1926. Failure to
comply may result in imposition of sanctions pursuant
to the Contract Work Hours and Safety Standards Act
(Public Law 91-54, 83 Stat. 96), 40 U.S.C. 3701 et
seq.; and

(2) Include the terms of this clause in every subcontract
so that such terms will be binding on each
subcontractor.

(c) The Contractor shall maintain an accurate record of

exposure data on all accidents incident to work performed
under this contract resulting in death, traumatic injury,
occupational disease, or damage to property, materials,
supplies, or equipment, and shall report this data in the
manner prescribed by 29 CFR Part

1904.

(d) The Contracting Officer shall notify the Contractor of any

noncompliance with these requirements and of the
corrective action required. This notice, when delivered to
the Contractor or the Contractor’s representative at the
site of the work, shall be deemed sufficient notice of the
noncompliance and corrective action required. After
receiving the notice, the Contractor shall immediately
take corrective action. If the Contractor fails or refuses to
take corrective action promptly, the Contracting Officer
may issue an order stopping all or part of the work until
satisfactory corrective action has been taken. The
Contractor shall not base any claim or request for
equitable adjustment for additional time or money on any
stop order issued under these circumstances.

(e) The Contractor shall be responsible for its subcontractors’

compliance with the provisions of this clause. The
Contractor shall take such action with respect to any
subcontract as the PHA, the Secretary of Housing and
Urban Development, or the Secretary of Labor shall
direct as a means of enforcing such provisions.

utilities available to the Contractor from existing outlets
and supplies, as specified in the contract. Unless
otherwise provided in the contract, the amount of each
utility service consumed shall be charged to or paid for by
the Contractor at prevailing rates charged to the PHA or,
where the utility is produced by the PHA, at reasonable
rates determined by the Contracting Officer. The
Contractor shall carefully conserve any utilities furnished
without charge.

(b) The Contractor, at its expense and in a manner

satisfactory to the Contracting Officer, shall install and
maintain all necessary temporary connections and
distribution lines, and all meters required to measure the
amount of each utility used for the purpose of
determining charges. Before final acceptance of the work
by the PHA, the Contractor shall remove all the
temporary connections, distribution lines, meters, and
associated paraphernalia.

16. Protection of Existing Vegetation, Structures,

Equipment, Utilities, and Improvements

(a) The Contractor shall preserve and protect all structures,

equipment, and vegetation (such as trees, shrubs, and
grass) on or adjacent to the work site, which are not to be
removed under this contract, and which do not
unreasonably interfere with the work required under this
contract.

(b) The Contractor shall only remove trees when specifically

authorized to do so, and shall avoid damaging vegetation
that will remain in place. If any limbs or branches of trees
are broken during performance of this contract, or by the
careless operation of equipment, or by workmen, the
Contractor shall trim those limbs or branches with a clean
cut and paint the cut with a tree-pruning compound as
directed by the Contracting Officer.

(c) The Contractor shall protect from damage all existing

improvements and utilities (1) at or near the work site and
(2) on adjacent property of a third party, the locations of
which are made known to or should be known by the
Contractor. Prior to disturbing the ground at the
construction site, the Contractor shall ensure that all
underground utility lines are clearly marked.

(d) The Contractor shall shore up, brace, underpin, secure,

and protect as necessary all foundations and other parts
of existing structures adjacent to, adjoining, and in the
vicinity of the site, which may be affected by the
excavations or other operations connected with the
construction of the project.

(e) Any equipment temporarily removed as a result of work

under this contract shall be protected, cleaned, and
replaced in the same condition as at the time of award of
this contract.
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(f) New work which connects to existing work shall
correspond in all respects with that to which it connects
and/or be similar to existing work unless otherwise
required by the specifications.

(9) No structural members shall be altered or in any way
weakened without the written authorization of the
Contracting Officer, unless such work is clearly specified

in the plans or specifications.

(h) If the removal of the existing work exposes discolored or
unfinished surfaces, or work out of alignment, such
surfaces shall be refinished, or the material replaced as
necessary to make the continuous work uniform and
harmonious. This, however, shall not be construed to
require the refinishing or reconstruction of dissimilar
finishes previously exposed, or finished surfaces in good

19.

The contactor shall comply with the Clean Air Act, as
amended, 42 USC 7401 et seq., the Federal Water
Pollution Control Water Act, as amended, 33 U.S.C. 1251
et seq., and standards issued pursuant thereto in the
facilities in which this contract is to be performed.

Energy Efficiency

The Contractor shall comply with mandatory standards
and policies relating to energy efficiency which are
contained in the energy conservation plan issued in
compliance with the Energy Policy and Conservation Act
(Pub.L. 94-163) for the State in which the work under the
contract is performed.

condition, but in different planes or on different levels 20. Inspection and Acceptance of Construction

when brought together by the removal of intervening
work, unless such refinishing or reconstruction is
specified in the plans or specifications.

(i) The Contractor shall give all required notices to any
adjoining or adjacent property owner or other party before
the commencement of any work.

(j) The Contractor shall indemnify and save harmless the
PHA from any damages on account of settlement or the
loss of lateral support of adjoining property, any damages
from changes in topography affecting drainage, and from
all loss or expense and all damages for which the PHA
may become liable in consequence of such injury or
damage to adjoining and adjacent structures and their
premises.

(k) The Contractor shall repair any damage to vegetation,
structures, equipment, utilities, or improvements,
including those that are the property of a third party,
resulting from failure to comply with the requirements of
this contract or failure to exercise reasonable care in
performing the work. If the Contractor fails or refuses to
repair the damage promptly, the Contracting Officer may
have the necessary work performed and charge the cost
to the Contractor.

17. Temporary Buildings and Transportation of Materials

(a) Temporary buildings (e.g., storage sheds, shops, offices,
sanitary facilities) and utilities may be erected by the
Contractor only with the approval of the Contracting
Officer and shall be built with labor and materials
furnished by the Contractor without expense to the PHA.
The temporary buildings and utilities shall remain the
property of the Contractor and shall be removed by the
Contractor at its expense upon completion of the work.
With the written consent of the Contracting Officer, the
buildings and utilities may be abandoned and need not
be removed.

(b) The Contractor shall, as directed by the Contracting
Officer, use only established roadways, or use temporary
roadways constructed by the Contractor when and as
authorized by the Contracting Officer. When materials are
transported in prosecuting the work, vehicles shall not be
loaded beyond the loading capacity recommended by the
manufacturer of the vehicle or prescribed by any federal,
state, or local law or regulation. When it is necessary to
cross curbs or sidewalks, the Contractor shall protect them
from damage. The Contractor shall repair or pay for the
repair of any damaged curbs, sidewalks, or roads.

18. Clean Air and Water

(a) Definitions. As used in this clause -

(1) “Acceptance” means the act of an authorized
representative of the PHA by which the PHA approves
and assumes ownership of the work performed under this
contract. Acceptance may be partial or complete.

(2) “Inspection” means examining and testing the work
performed under the contract (including, when
appropriate, raw materials, equipment, components, and
intermediate assemblies) to determine whether it
conforms to contract requirements.

(3) “Testing” means that element of inspection that
determines the properties or elements, including
functional operation of materials, equipment, or their
components, by the application of established scientific
principles and procedures.

(b) The Contractor shall maintain an adequate inspection

system and perform such inspections as will ensure that
the work performed under the contract conforms to
contract requirements. All work is subject to PHA
inspection and test at all places and at all reasonable
times before acceptance to ensure strict compliance with
the terms of the contract.

(c) PHA inspections and tests are for the sole benefit of the

PHA and do not: (1) relieve the Contractor of
responsibility for providing adequate quality control
measures; (2) relieve the Contractor of responsibility for
loss or damage of the material before acceptance; (3)
constitute or imply acceptance; or, (4) affect the
continuing rights of the PHA after acceptance of the
completed work under paragraph (j) below.

(d) The presence or absence of the PHA inspector does not

relieve the Contractor from any contract requirement, nor
is the inspector authorized to change any term or
condition of the specifications without the Contracting
Officer’s written authorization. All instructions and
approvals with respect to the work shall be given to the
Contractor by the Contracting Officer.

(e) The Contractor shall promptly furnish, without additional

charge, all facilities, labor, and material reasonably
needed for performing such safe and convenient
inspections and tests as may be required by the
Contracting Officer. The PHA may charge to the
Contractor any additional cost of inspection or test when
work is not ready at the time specified by the Contractor
for inspection or test, or when prior rejection makes
reinspection or retest necessary. The PHA shall perform
all inspections and tests in a manner that will not
unnecessarily delay the work. Special, full size, and
performance tests shall be performed as described in the
contract.
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(f) The PHA may conduct routine inspections of the
construction site on a daily basis.

(g) The Contractor shall, without charge, replace or correct
work found by the PHA not to conform to contract
requirements, unless the PHA decides that it is in its
interest to accept the work with an appropriate
adjustment in contract price. The Contractor shall
promptly segregate and remove rejected material from
the premises.

(h) If the Contractor does not promptly replace or correct
rejected work, the PHA may (1) by contract or otherwise,
replace or correct the work and charge the cost to the
Contractor, or (2) terminate for default the Contractor’s
right to proceed.

(i) If any work requiring inspection is covered up without ap-
proval of the PHA, it must, if requested by the Contracting
Officer, be uncovered at the expense of the Contractor. If
at any time before final acceptance of the entire work, the
PHA considers it necessary or advisable, to examine
work already completed by removing or tearing it out, the
Contractor, shall on request, promptly furnish all
necessary facilities, labor, and material. If such work is
found to be defective or nonconforming in any material
respect due to the fault of the Contractor or its
subcontractors, the Contractor shall defray all the
expenses of the examination and of satisfactory
reconstruction. If, however, such work is found to meet
the requirements of the contract, the Contracting Officer
shall make an equitable adjustment to cover the cost of
the examination and reconstruction, including, if
completion of the work was thereby delayed, an
extension of time.

(j) The Contractor shall notify the Contracting Officer, in
writing, as to the date when in its opinion all or a
designated portion of the work will be substantially
completed and ready for inspection. If the Architect
determines that the state of preparedness is as
represented, the PHA will promptly arrange for the
inspection. Unless otherwise specified in the contract, the
PHA shall accept, as soon as practicable after completion
and inspection, all work required by the contract or that
portion of the work the Contracting Officer determines and
designates can be accepted separately. Acceptance shall
be final and conclusive except for latent defects, fraud,
gross mistakes amounting to fraud, or the PHA’s right
under any warranty or guarantee.

21. Use and Possession Prior to Completion

(a) The PHA shall have the right to take possession of or use
any completed or partially completed part of the work.
Before taking possession of or using any work, the
Contracting Officer shall furnish the Contractor a list of
items of work remaining to be performed or corrected on
those portions of the work that the PHA intends to take
possession of or use. However, failure of the Contracting
Officer to list any item of work shall not relieve the
Contractor of responsibility for complying with the terms of
the contract. The PHA’s possession or use shall not be
deemed an acceptance of any work under the contract.

(b) While the PHA has such possession or use, the
Contractor shall be relieved of the responsibility for (1) the
loss of or damage to the work resulting from the PHA'’s
possession or use, notwithstanding the terms of the
clause entitled Permits and Codes herein; (2) all
maintenance costs on the areas occupied; and, (3)
furnishing heat, light, power, and water used in the areas

occupied without proper remuneration therefore. If prior
possession or use by the PHA delays the progress of the
work or causes additional expense to the Contractor, an
equitable adjustment shall be made in the contract price
or the time of completion, and the contract shall be
modified in writing accordingly.

22. Warranty of Title

The Contractor warrants good title to all materials,
supplies, and equipment incorporated in the work and
agrees to deliver the premises together with all
improvements thereon free from any claims, liens or
charges, and agrees further that neither it nor any other
person, firm or corporation shall have any right to a lien
upon the premises or anything appurtenant thereto.

23. Warranty of Construction

(a) In addition to any other warranties in this contract, the
Contractor warrants, except as provided in paragraph (j)
of this clause, that work performed under this contract
conforms to the contract requirements and is free of any
defect in equipment, material, or workmanship performed
by the Contractor or any subcontractor or supplier at any
tier. This warranty shall continue for a period of
(one year unless otherwise indicated) from the date of final
acceptance of the work. If the PHA takes possession of
any part of the work before final acceptance, this warranty
shall continue for a period of (one year unless otherwise
indicated) from the date that the PHA takes
possession.

(b) The Contractor shall remedy, at the Contractor’s
expense, any failure to conform, or any defect. In
addition, the Contractor shall remedy, at the Contractor’s
expense, any damage to PHA-owned or controlled real or
personal property when the damage is the result of—
(1) The Contractor’s failure to conform to contract require-

ments; or
(2) Any defects of equipment, material, workmanship or
design furnished by the Contractor.

(c) The Contractor shall restore any work damaged in
fulfilling the terms and conditions of this clause. The
Contractor’'s warranty with respect to work repaired or
replaced will run for (one year unless otherwise indicated)
from the date of repair or replacement.

(d) The Contracting Officer shall notify the Contractor, in
writing, within a reasonable time after the discovery of
any failure, defect or damage.

(e) If the Contractor fails to remedy any failure, defect, or
damage within a reasonable time after receipt of notice,
the PHA shall have the right to replace, repair or
otherwise remedy the failure, defect, or damage at the
Contractor’s expense.

(f) With respect to all warranties, express or implied, from
subcontractors, manufacturers, or suppliers for work
performed and materials furnished under this contract,
the Contractor shall:

(1) Obtain all warranties that would be given in normal
commercial practice;

(2) Require all warranties to be executed in writing, for the
benefit of the PHA; and,

(3) Enforce all warranties for the benefit of the PHA.

(9) In the event the Contractor’'s warranty under paragraph
(a) of this clause has expired, the PHA may bring suit at
its own expense to enforce a subcontractor’s,
manufacturer’s or supplier's warranty.
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(h) Unless a defect is caused by the negligence of the
Contractor or subcontractor or supplier at any tier, the
Contractor shall not be liable for the repair of any defect of
material or design furnished by the PHA nor for the repair
of any damage that results from any defect in PHA
furnished material or design.

(i) Notwithstanding any provisions herein to the contrary, the
establishment of the time periods in paragraphs (a) and
(c) above relate only to the specific obligation of the
Contractor to correct the work, and have no relationship
to the time within which its obligation to comply with the
contract may be sought to be enforced, nor to the time
within which proceedings may be commenced to
establish the Contractor’s liability with respect to its
obligation other than specifically to correct the work.

(j) This warranty shall not limit the PHA’s rights under the
Inspection and Acceptance of Construction clause of this
contract with respect to latent defects, gross mistakes or
fraud.

24. Prohibition Against Liens

The Contractor is prohibited from placing a lien on the
PHA’s property. This prohibition shall apply to all
subcontractors at any tier and all materials suppliers.

Administrative Requirements

25. Contract Period

The Contractor shall complete all work required on

this contract within calendar days of the
effective date of the contract, or within the time schedule
established in the notice to proceed issued by the
Contracting Officer.

26. Order of Provisions

In the event of a conflict between these General

Conditions and the Specifications, the General

Conditions shall prevail. In the event of a conflict between
the contract and any applicable state or local law or
regulation, the state or local law or regulation shall
prevail; provided that such state or local law or regulation
does not conflict with, or is less restrictive than applicable
federal law, regulation, or Executive Order. In the event of
such a conflict, applicable federal law, regulation, and
Executive Order shall prevail.

27. Payments

(a) The PHA shall pay the Contractor the price as provided in
this contract.
(b) The PHA shall make progress payments approximately
every 30 days as the work proceeds, on estimates of
work accomplished which meets the standards of quality
established under the contract, as approved by the
Contracting Officer. The PHA may, subject to written
determination and approval of the Contracting Officer,
make more frequent payments to contractors which are
qualified small businesses.
Before the first progress payment under this contract, the
Contractor shall furnish, in such detail as requested by
the Contracting Officer, a breakdown of the total contract
price showing the amount included therein for each
principal category of the work, which shall substantiate
the payment amount requested in order to provide a

—
(2]
-

basis for determining progress payments. The breakdown

shall be approved by the Contracting Officer and must be

acceptable to HUD. If the contract covers more than one
project, the Contractor shall furnish a separate

breakdown for each. The values and quantities employed

in making up this breakdown are for determining the

amount of progress payments and shall not be construed
as a basis for additions to or deductions from the contract
price. The Contractor shall prorate its overhead and profit
over the construction period of the contract.

(d) The Contractor shall submit, on forms provided by the
PHA, periodic estimates showing the value of the work
performed during each period based upon the approved
breakdown of the contract price. Such estimates shall be
submitted not later than days in advance of
the date set for payment and are subject to correction and
revision as required. The estimates must be approved by
the Contracting Officer with the concurrence of the
Architect prior to payment. If the contract covers more
than one project, the Contractor shall furnish a
separate progress payment estimate for each.

(e) Along with each request for progress payments and the
required estimates, the Contractor shall furnish the
following certification, or payment shall not be made: |
hereby certify, to the best of my knowledge and belief,
that:

(1) The amounts requested are only for performance in
accordance with the specifications, terms, and
conditions of the contract;

(2) Payments to subcontractors and suppliers have been
made from previous payments received under the
contract, and timely payments will be made from the
proceeds of the payment covered by this certification,
in accordance with subcontract agreements; and,

(8) This request for progress payments does not include
any amounts which the prime contractor intends to
withhold or retain from a subcontractor or supplier in
accordance with the terms and conditions of the
subcontract.

Name:

Title:

Date:

(f) Except as otherwise provided in State law, the PHA shall
retain ten (10) percent of the amount of progress
payments until completion and acceptance of all work
under the contract; except, that if upon completion of 50
percent of the work, the Contracting Officer, after
consulting with the Architect, determines that the
Contractor’s performance and progress are satisfactory,
the PHA may make the remaining payments in full for the
work subsequently completed. If the Contracting Officer
subsequently determines that the Contractor’s
performance and progress are unsatisfactory, the PHA
shall reinstate the ten (10) percent (or other percentage
as provided in State law) retainage until such time as the
Contracting Officer determines that performance and
progress are satisfactory.

(9) The Contracting Officer may authorize material delivered
on the site and preparatory work done to be taken into
consideration when computing progress payments.
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Material delivered to the Contractor at locations other than
the site may also be taken into consideration if the
Contractor furnishes satisfactory evidence that (1) it has
acquired title to such material; (2) the material is properly
stored in a bonded warehouse, storage yard, or similar
suitable place as may be approved by the Contracting
Officer; (3) the material is insured to cover its full value;
and (4) the material will be used to perform this contract.
Before any progress payment which includes delivered
material is made, the Contractor shall furnish such
documentation as the Contracting Officer may require to
assure the protection of the PHA’s interest in such
materials. The Contractor shall remain responsible for
such stored material notwithstanding the transfer of title
to the PHA.

(h) All material and work covered by progress payments
made shall, at the time of payment become the sole
property of the PHA, but this shall not be construed as (1)
relieving the Contractor from the sole responsibility for all
material and work upon which payments have been made
or the restoration of any damaged work; or, (2) waiving the
right of the PHA to require the fulfillment of all of the terms
of the contract. In the event the work of the Contractor has
been damaged by other contractors or persons other than
employees of the PHA in the course of their employment,
the Contractor shall restore such damaged work without
cost to the PHA and to seek redress for its damage only
from those who directly
caused it.

(i) The PHA shall make the final payment due the Contractor
under this contract after (1) completion and final
acceptance of all work; and (2) presentation of release of
all claims against the PHA arising by virtue of this contract,
other than claims, in stated amounts, that the Contractor
has specifically excepted from the operation of the release.
Each such exception shall embrace no more than one
claim, the basis and scope of which shall be clearly
defined. The amounts for such excepted claims shall not
be included in the request for final payment. A release may
also be required of the assignee if the Contractor’s claim to
amounts payable under this contract
has been assigned.

(j) Prior to making any payment, the Contracting Officer may
require the Contractor to furnish receipts or other
evidence of payment from all persons performing work
and supplying material to the Contractor, if the
Contracting Officer determines such evidence is
necessary to substantiate claimed costs.

(k) The PHA shall not; (1) determine or adjust any claims for
payment or disputes arising there under between the
Contractor and its subcontractors or material suppliers;
or, (2) withhold any moneys for the protection of the
subcontractors or material suppliers. The failure or
refusal of the PHA to withhold moneys from the
Contractor shall in nowise impair the obligations of any
surety or sureties under any bonds furnished under this
contract.

28. Contract Modifications

(a) Only the Contracting Officer has authority to modify any
term or condition of this contract. Any contract
modification shall be authorized in writing.

(b) The Contracting Officer may modify the contract
unilaterally (1) pursuant to a specific authorization stated
in a contract clause (e.g., Changes); or (2) for
administrative matters which do not change the rights or

responsibilities of the parties (e.g., change in the PHA
address). All other contract modifications shall be in the
form of supplemental agreements signed by the
Contractor and the Contracting Officer.

(c) When a proposed modification requires the approval of

HUD prior to its issuance (e.g., a change order that
exceeds the PHA’s approved threshold), such
modification shall not be effective until the required
approval is received by the PHA.

29. Changes

(a) The Contracting Officer may, at any time, without notice

to the sureties, by written order designated or indicated
to be a change order, make changes in the work within
the general scope of the contract including changes:
(1)In the specifications (including drawings and designs);
(2)In the method or manner of performance of the work;
(8) PHA-furnished facilities, equipment, materials,
services, or site; or,
(4) Directing the acceleration in the performance of the
work.

(b) Any other written order or oral order (which, as used in

this paragraph (b), includes direction, instruction,
interpretation, or determination) from the Contracting
Officer that causes a change shall be treated as a
change order under this clause; provided, that the
Contractor gives the Contracting Officer written notice
stating (1) the date, circumstances and source of the
order and (2) that the Contractor regards the order as a
change order.

(c) Except as provided in this clause, no order, statement or

conduct of the Contracting Officer shall be treated as a
change under this clause or entitle the Contractor to an
equitable adjustment.

(d) If any change under this clause causes an increase or

decrease in the Contractor’s cost of, or the time required
for the performance of any part of the work under this
contract, whether or not changed by any such order, the
Contracting Officer shall make an equitable adjustment
and modify the contract in writing. However, except for a
adjustment based on defective specifications, no proposal
for any change under paragraph (b) above shall be
allowed for any costs incurred more than 20 days (5 days
for oral orders) before the Contractor gives written notice
as required. In the case of defective specifications for
which the PHA is responsible, the equitable adjustment
shall include any increased cost reasonably incurred by
the Contractor in attempting to comply with

the defective specifications.

(e) The Contractor must assert its right to an adjustment

under this clause within 30 days after (1) receipt of a
written change order under paragraph (a) of this clause,
or (2) the furnishing of a written notice under paragraph
(b) of this clause, by submitting a written statement
describing the general nature and the amount of the
proposal. If the facts justify it, the Contracting Officer may
extend the period for submission. The proposal may be
included in the notice required under paragraph (b)
above. No proposal by the Contractor for an equitable
adjustment shall be allowed if asserted after final
payment under this contract.

(f) The Contractor’s written proposal for equitable

adjustment shall be submitted in the form of a lump sum
proposal supported with an itemized breakdown of all
increases and decreases in the contract in at least the
following details:

Previous editions are obsolete Page 10 of 19

Replaces form HUD-5370-A

form HUD-5370 (1/2014)



(1) Direct Costs. Materials (list individual items, the
quantity and unit cost of each, and the aggregate
cost); Transportation and delivery costs associated
with materials; Labor breakdowns by hours or unit
costs (identified with specific work to be performed);
Construction equipment exclusively necessary for the
change; Costs of preparation and/ or revision to shop
drawings resulting from the change; Worker’s
Compensation and Public Liability Insurance;
Employment taxes under FICA and FUTA; and, Bond
Costs when size of change warrants revision.

(2)Indirect Costs. Indirect costs may include overhead,
general and administrative expenses, and fringe
benefits not normally treated as direct costs.

(3)Profit. The amount of profit shall be negotiated and
may vary according to the nature, extent, and
complexity of the work required by the change. The

allowability of the direct and indirect costs shall be

determined in accordance with the Contract Cost

Principles and Procedures for Commercial Firms in Part

31 of the Federal Acquisition Regulation (48 CFR 1-31),

as implemented by HUD Handbook 2210.18, in effect on

the date of this contract. The Contractor shall not be
allowed a profit on the profit received by any
subcontractor. Equitable adjustments for deleted work
shall include a credit for profit and may include a credit for
indirect costs. On proposals covering both increases and
decreases in the amount of the contract, the application of
indirect costs and profit shall be on the net-change in
direct costs for the Contractor or subcontractor

performing the work.

(9) The Contractor shall include in the proposal its request

for time extension (if any), and shall include sufficient
information and dates to demonstrate whether and to
what extent the change will delay the completion of the
contract in its entirety.

(h) The Contracting Officer shall act on proposals within 30

days after their receipt, or notify the Contractor of the
date when such action will be taken.

(i) Failure to reach an agreement on any proposal shall be a

dispute under the clause entitled Disputes herein.
Nothing in this clause, however, shall excuse the
Contractor from proceeding with the contract as changed.

(j) Except in an emergency endangering life or property, no

change shall be made by the Contractor without a prior
order from the Contracting Officer.

30. Suspension of Work

(a) The Contracting Officer may order the Contractor in

writing to suspend, delay, or interrupt all or any part of the
work of this contract for the period of time that the
Contracting Officer determines appropriate for the
convenience of the PHA.

(b) If the performance of all or any part of the work is, for an

unreasonable period of time, suspended, delayed, or
interrupted (1) by an act of the Contracting Officer in the
administration of this contract, or (2) by the Contracting
Officer’s failure to act within the time specified (or within a
reasonable time if not specified) in this contract an
adjustment shall be made for any increase in the cost of
performance of the contract (excluding profit) necessarily
caused by such unreasonable suspension, delay, or
interruption and the contract modified in writing
accordingly. However, no adjustment shall be made
under this clause for any suspension, delay, or
interruption to the extent that performance would have

been so suspended, delayed, or interrupted by any other
cause, including the fault or negligence of the Contractor
or for which any equitable adjustment is provided for or
excluded under any other provision of this contract.

(c) A claim under this clause shall not be allowed (1) for any
costs incurred more than 20 days before the Contractor
shall have notified the Contracting Officer in writing of
the act or failure to act involved (but this requirement
shall not apply as to a claim resulting from a suspension
order); and, (2) unless the claim, in an amount stated, is
asserted in writing as soon as practicable after the
termination of the suspension, delay, or interruption, but
not later than the date of final payment under the
contract.

31. Disputes

(a) “Claim,” as used in this clause, means a written demand
or written assertion by one of the contracting parties
seeking, as a matter of right, the payment of money in a
sum certain, the adjustment or interpretation of contract
terms, or other relief arising under or relating to the
contract. A claim arising under the contract, unlike a
claim relating to the contract, is a claim that can be
resolved under a contract clause that provides for the
relief sought by the claimant. A voucher, invoice, or other
routine request for payment that is not in dispute when
submitted is not a claim. The submission may be
converted to a claim by complying with the requirements
of this clause, if it is disputed either as to liability or
amount or is not acted upon in a reasonable time.

(b) Except for disputes arising under the clauses entitled
Labor Standards - Davis Bacon and Related Acts, herein,
all disputes arising under or relating to this contract,
including any claims for damages for the alleged breach
thereof which are not disposed of by agreement, shall be
resolved under this clause.

(c) All claims by the Contractor shall be made in writing and
submitted to the Contracting Officer for a written decision.
A claim by the PHA against the Contractor shall be
subject to a written decision by the Contracting Officer.

(d) The Contracting Officer shall, within 60 (unless otherwise
indicated) days after receipt of the request, decide the
claim or notify the Contractor of the date by which the
decision will be made.

(e) The Contracting Officer’s decision shall be final unless
the Contractor (1) appeals in writing to a higher level in
the PHA in accordance with the PHA'’s policy and
procedures, (2) refers the appeal to an independent
mediator or arbitrator, or (3) files suit in a court of
competent jurisdiction. Such appeal must be made within
(30 unless otherwise indicated) days after receipt of the
Contracting Officer’'s decision.

(f) The Contractor shall proceed diligently with performance
of this contract, pending final resolution of any request for
relief, claim, appeal, or action arising under or relating to
the contract, and comply with any decision of the
Contracting Officer.

32. Default

(a) If the Contractor refuses or fails to prosecute the work, or
any separable part thereof, with the diligence that will
insure its completion within the time specified in this
contract, or any extension thereof, or fails to complete
said work within this time, the Contracting Officer may, by
written notice to the Contractor, terminate the right to
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proceed with the work (or separable part of the work) that
has been delayed. In this event, the PHA may take over
the work and complete it, by contract or otherwise, and
may take possession of and use any materials,
equipment, and plant on the work site necessary for
completing the work. The Contractor and its sureties shall
be liable for any damage to the PHA resulting from the
Contractor’s refusal or failure to complete the work within
the specified time, whether or not the Contractor’s right to
proceed with the work is terminated. This liability includes
any increased costs incurred by the PHA in completing

the work.

(b) The Contractor’s right to proceed shall not be terminated

or the Contractor charged with damages under this

clause if—

(1) The delay in completing the work arises from
unforeseeable causes beyond the control and without
the fault or negligence of the Contractor. Examples of
such causes include (i) acts of God, or of the public
enemy, (ii) acts of the PHA or other governmental
entity in either its sovereign or contractual capacity,
(iii) acts of another contractor in the performance of a
contract with the PHA, (iv) fires, (v) floods, (vi)
epidemics, (vii) quarantine restrictions, (viii) strikes,
(ix) freight embargoes, (x) unusually severe weather,
or (xi) delays of subcontractors or suppliers at any tier
arising from unforeseeable causes beyond the control
and without the fault or negligence of both the
Contractor and the subcontractors or suppliers; and

(2) The Contractor, within days (10 days unless otherwise
indicated) from the beginning of such delay (unless
extended by the Contracting Officer) notifies the
Contracting Officer in writing of the causes of delay.
The Contracting Officer shall ascertain the facts and
the extent of the delay. If, in the judgment of the
Contracting Officer, the findings of fact warrant such
action, time for completing the work shall be extended
by written modification to the contract. The findings of
the Contracting Officer shall be reduced to a written
decision which shall be subject to the provisions of
the Disputes clause of this contract.

(c) If, after termination of the Contractor’s right to proceed, it

is determined that the Contractor was not in default, or

that the delay was excusable, the rights and obligations
of the parties will be the same as if the termination had

been for convenience of the PHA.

33. Liquidated Damages

(a) If the Contractor fails to complete the work within the time

specified in the contract, or any extension, as specified in
the clause entitled Default of this contract, the Contractor
shall pay to the PHA as liquidated damages, the sum of

Contracting Officer insert amount] for
each day of delay. If different completion dates are
specified in the contract for separate parts or stages of the
work, the amount of liquidated damages shall be
assessed on those parts or stages which are delayed. To
the extent that the Contractor’s delay or nonperformance
is excused under another clause in this contract,
liquidated damages shall not be due the PHA. The
Contractor remains liable for damages caused other than
by delay.

(b) If the PHA terminates the Contractor’s right to proceed,

the resulting damage will consist of liquidated damages
until such reasonable time as may be required for final

completion of the work together with any increased costs
occasioned the PHA in completing the work.

(c) If the PHA does not terminate the Contractor’s right to

proceed, the resulting damage will consist of liquidated
damages until the work is completed or accepted.

34. Termination for Convenience

(a) The Contracting Officer may terminate this contract in

whole, or in part, whenever the Contracting Officer
determines that such termination is in the best interest of
the PHA. Any such termination shall be effected by
delivery to the Contractor of a Notice of Termination
specifying the extent to which the performance of the
work under the contract is terminated, and the date upon
which such termination becomes effective.

(b) If the performance of the work is terminated, either in

whole or in part, the PHA shall be liable to the Contractor
for reasonable and proper costs resulting from such
termination upon the receipt by the PHA of a properly
presented claim setting out in detail: (1) the total cost of
the work performed to date of termination less the total
amount of contract payments made to the Contractor; (2)
the cost (including reasonable profit) of settling and
paying claims under subcontracts and material orders for
work performed and materials and supplies delivered to
the site, payment for which has not been made by the
PHA to the Contractor or by the Contractor to the
subcontractor or supplier; (3) the cost of preserving and
protecting the work already performed until the PHA or
assignee takes possession thereof or assumes
responsibility therefore; (4) the actual or estimated cost of
legal and accounting services reasonably necessary to
prepare and present the termination claim to the PHA;
and (5) an amount constituting a reasonable profit on the
value of the work performed by the Contractor.

(c) The Contracting Officer will act on the Contractor’s claim

within days (60 days unless otherwise indicated) of
receipt of the Contractor’s claim.

(d) Any disputes with regard to this clause are expressly

35.

36.

made subject to the provisions of the Disputes clause of
this contract.

Assignment of Contract

The Contractor shall not assign or transfer any interest in
this contract; except that claims for monies due or to
become due from the PHA under the contract may be
assigned to a bank, trust company, or other financial
institution. Such assignments of claims shall only be
made with the written concurrence of the Contracting
Officer. If the Contractor is a partnership, this contract
shall inure to the benefit of the surviving or remaining
member(s) of such partnership as approved by the
Contracting Officer.

Insurance

(a) Before commencing work, the Contractor and each

subcontractor shall furnish the PHA with certificates of

insurance showing the following insurance is in force and

will insure all operations under the Contract:

(1) Workers’ Compensation, in accordance with state or
Territorial Workers’ Compensation laws.

(2) Commercial General Liability with a combined single
limit for bodily injury and property damage of not less
than $ [Contracting Officer insert amount]
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per occurrence to protect the Contractor and each
subcontractor against claims for bodily injury or death
and damage to the property of others. This shall cover
the use of all equipment, hoists, and vehicles

on the site(s) not covered by Automobile Liability
under (3) below. If the Contractor has a made”
policy, then the following additional requirements
apply: the policy must provide a “retroactive date”
which must be on or before the

execution date of the Contract; and the extended
reporting period may not be less than five years
following the completion date of the Contract.

(3) Automobile Liability on owned and non -owned motor
vehicles used on the site(s) or in connection therewith
for a combined single limit for bodily injury and
property damage of not less than $
[Contracting Officer insert amount] per occurrence.

(b) Before commencing work, the Contractor shall furnish the

PHA with a certificate of insurance evidencing that
Builder’s Risk (fire and extended coverage) Insurance on
all work in place and/or materials stored at the building
site(s), including foundations and building equipment, is
in force. The Builder’s Risk Insurance shall be for the
benefit of the Contractor and the PHA as their interests
may appear and each shall be named in the policy or
policies as an insured. The Contractor in installing
equipment supplied by the PHA shall carry insurance on
such equipment from the time the Contractor takes
possession thereof until the Contract work is accepted by
the PHA. The Builder’s Risk Insurance need not be
carried on excavations, piers, footings, or foundations
until such time as work on the superstructure is started. It
need not be carried on landscape work. Policies shall
furnish coverage at all times for the full cash value of all
completed construction, as well as materials in place
and/or stored at the site(s), whether or not partial
payment has been made by the PHA. The Contractor
may terminate this insurance on buildings as of the date
taken over for occupancy by the PHA. The Contractor is
not required to carry Builder’s Risk Insurance for
modernization work which does not involve structural
alterations or additions and where the PHA'’s existing fire
and extended coverage policy can be endorsed to
include such work.

(c) All'insurance shall be carried with companies which are

financially responsible and admitted to do business in the
State in which the project is located. If any such
insurance is due to expire during the construction period,
the Contractor (including subcontractors, as applicable)
shall not permit the coverage to lapse and shall furnish
evidence of coverage to the Contracting Officer. All
certificates of insurance, as evidence of coverage, shall
provide that no coverage may be canceled or non-
renewed by the insurance company until at least 30 days
prior written notice has been given to the Contracting
Officer.

37. Subcontracts

(a) Definitions. As used in this contract -

(1) “Subcontract” means any contract, purchase order, or
other purchase agreement, including modifications
and change orders to the foregoing, entered into by a
subcontractor to furnish supplies, materials,
equipment, and services for the performance of the
prime contract or a subcontract.

(2) “Subcontractor” means any supplier, vendor, or firm
that furnishes supplies, materials, equipment, or
services to or for the Contractor or another
subcontractor.

(b) The Contractor shall not enter into any subcontract with
any subcontractor who has been temporarily denied
participation in a HUD program or who has been
suspended or debarred from participating in contracting
programs by any agency of the United States
Government or of the state in which the work under this
contract is to be performed.

(c) The Contractor shall be as fully responsible for the acts or
omissions of its subcontractors, and of persons either
directly or indirectly employed by them as for the acts or
omissions of persons directly employed by the

Contractor.

(d) The Contractor shall insert appropriate clauses in all
subcontracts to bind subcontractors to the terms and
conditions of this contract insofar as they are applicable
to the work of subcontractors.

(e) Nothing contained in this contract shall create any
contractual relationship between any subcontractor and
the PHA or between the subcontractor and HUD.

38. Subcontracting with Small and Minority Firms,
Women’s Business Enterprise, and Labor Surplus
Area Firms

The Contractor shall take the following steps to ensure
that, whenever possible, subcontracts are awarded to
small business firms, minority firms, women'’s business
enterprises, and labor surplus area firms:

(a) Placing qualified small and minority businesses and
women’s business enterprises on solicitation lists;

(b) Ensuring that small and minority businesses and
women'’s business enterprises are solicited whenever
they are potential sources;

(c) Dividing total requirements, when economically feasible,
into smaller tasks or quantities to permit maximum
participation by small and minority businesses and
women’s business enterprises;

(d) Establishing delivery schedules, where the requirements
of the contract permit, which encourage participation by
small and minority businesses and women'’s business
enterprises; and

(e) Using the services and assistance of the U.S. Small
Business Administration, the Minority Business
Development Agency of the U.S. Department of
Commerce, and State and local governmental small
business agencies.

39. Equal Employment Opportunity

During the performance of this contract, the Contractor
agrees as follows:

(a) The Contractor shall not discriminate against any
employee or applicant for employment because of race,
color, religion, sex, national origin, or handicap.

(b) The Contractor shall take affirmative action to ensure that
applicants are employed, and that employees are treated
during employment without regard to their race, color,
religion, sex, national origin, or handicap. Such action
shall include, but not be limited to, (1) employment, (2)
upgrading, (3) demotion, (4) transfer, (5) recruitment or
recruitment advertising, (6) layoff or termination, (7) rates
of pay or other forms of compensation, and (8) selection
for training, including apprenticeship.
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(c) The Contractor shall post in conspicuous places available
to employees and applicants for employment the notices
to be provided by the Contracting Officer that explain this
clause.

(d) The Contractor shall, in all solicitations or
advertisements for employees placed by or on behalf of
the Contractor, state that all qualified applicants will
receive consideration for employment without regard to
race, color, religion, sex, national origin, or handicap.

(e) The Contractor shall send, to each labor union or
representative of workers with which it has a collective
bargaining agreement or other contract or understanding,
the notice to be provided by the Contracting Officer
advising the labor union or workers’ representative of the
Contractor's commitments under this clause, and post
copies of the notice in conspicuous places available to
employees and applicants for employment.

(f) The Contractor shall comply with Executive Order 11246,
as amended, and the rules, regulations, and orders of the

Secretary of Labor.

(9) The Contractor shall furnish all information and reports
required by Executive Order 11246, as amended, Section
503 of the Rehabilitation Act of 1973, as amended, and
by rules, regulations, and orders of the Secretary of
Labor, or pursuant thereto. The Contractor shall permit
access to its books, records, and accounts by the
Secretary of Labor for purposes of investigation to
ascertain compliance with such rules, regulations, and
orders.

(h) In the event of a determination that the Contractor is not
in compliance with this clause or any rule, regulation, or
order of the Secretary of Labor, this contract may be
canceled, terminated, or suspended in whole or in part,
and the Contractor may be declared ineligible for further
Government contracts, or Federally assisted construction
contracts under the procedures authorized in Executive
Order 11246, as amended. In addition, sanctions may be
imposed and remedies invoked against the Contractor as
provided in Executive Order 11246, as amended, the
rules, regulations, and orders of the Secretary of Labor,
or as otherwise provided by law.

(i) The Contractor shall include the terms and conditions of
this clause in every subcontract or purchase order unless
exempted by the rules, regulations, or orders of the
Secretary of Labor issued under Executive Order 11246,
as amended, so that these terms and conditions will be
binding upon each subcontractor or vendor. The
Contractor shall take such action with respect to any
subcontract or purchase order as the Secretary of
Housing and Urban Development or the Secretary of
Labor may direct as a means of enforcing such
provisions, including sanctions for noncompliance;
provided that if the Contractor becomes involved in, or is
threatened with, litigation with a subcontractor or vendor
as a result of such direction, the Contractor may request
the United States to enter into the litigation to protect the
interests of the United States.

(j) Compliance with the requirements of this clause shall be
to the maximum extent consistent with, but not in
derogation of, compliance with section 7(b) of the Indian
Self-Determination and Education Assistance Act and the
Indian Preference clause of this contract.

40. Employment, Training, and Contracting
Opportunities for Low-Income Persons, Section 3 of
the Housing and Urban Development Act of 1968.

(a) The work to be performed under this contract is subject to
the requirements of section 3 of the Housing and Urban
Development Act of 1968, as amended, 12 U.S.C. 1701u
(section 3). The purpose of section 3 is to ensure that
employment and other economic opportunities generated
by HUD assistance or HUD-assisted projects covered by
section 3, shall, to the greatest extent feasible, be directed
to low- and very low-income persons, particularly persons
who are recipients of HUD assistance for
housing.

(b) The parties to this contract agree to comply with HUD's
regulations in 24 CFR Part 135, which implement section
3. As evidenced by their execution of this contract, the
parties to this contract certify that they are under no
contractual or other impediment that would prevent them
from complying with the Part 135 regulations.

(c) The contractor agrees to send to each labor organization
or representative of workers with which the contractor has
a collective bargaining agreement or other understanding,
if any, a notice advising the labor organization or workers'
representative of the contractor's commitments under this
section 3 clause, and will post copies of the notice in
conspicuous places at the work site where both
employees and applicants for training and employment
positions can see the notice. The notice shall describe the
section 3 preference, shall set forth minimum number and
job titles subject to hire, availability of apprenticeship and
training positions, the qualifications for each; and the
name and location of the person(s) taking applications for
each of the positions; and the
anticipated date the work shall begin.

(d) The contractor agrees to include this section 3 clause in
every subcontract subject to compliance with regulations
in 24 CFR Part 135, and agrees to take appropriate
action, as provided in an applicable provision of the
subcontract or in this section 3 clause, upon a finding that
the subcontractor is in violation of the regulations in 24
CFR Part 135. The contractor will not subcontract with
any subcontractor where the contractor has notice or
knowledge that the subcontractor has been found in
violation of the regulations in 24 CFR Part 135.

(e) The contractor will certify that any vacant employment
positions, including training positions, that are filled (1)
after the contractor is selected but before the contract is
executed, and (2) with persons other than those to whom
the regulations of 24 CFR Part 135 require employment
opportunities to be directed, were not filled to circumvent
the contractor's obligations under 24 CFR Part 135.

(f) Noncompliance with HUD's regulations in 24 CFR Part
135 may result in sanctions, termination of this contract
for default, and debarment or suspension from future
HUD assisted contracts.

(9) With respect to work performed in connection with section
3 covered Indian housing assistance, section 7(b) of the
Indian Self-Determination and Education Assistance Act
(25 U.S.C. 450e) also applies to the work to be
performed under this contract. Section 7(b) requires that
to the greatest extent feasible (i) preference and
opportunities for training and employment shall be given
to Indians, and (ii) preference in the award of contracts
and subcontracts shall be given to Indian organizations
and Indian-owned Economic Enterprises. Parties to this
contract that are subject to the provisions of section 3
and section 7(b)agree to comply with section 3 to the
maximum extent feasible, but not in derogation of
compliance with section 7(b).

Previous editions are obsolete
Replaces form HUD-5370-A

Page 14 of 19

form HUD-5370 (1/2014)



41. Interest of Members of Congress

No member of or delegate to the Congress of the United
States of America shall be admitted to any share or part of
this contract or to any benefit that may arise therefrom.

42. Interest of Members, Officers, or Employees and
Former Members, Officers, or Employees

No member, officer, or employee of the PHA, no member
of the governing body of the locality in which the project
is situated, no member of the governing body of the
locality in which the PHA was activated, and no other
public official of such locality or localities who exercises
any functions or responsibilities with respect to the
project, shall, during his or her tenure, or for one year
thereafter, have any interest, direct or indirect, in this
contract or the proceeds thereof.

43. Limitations on Payments made to Influence Certain
Federal Financial Transactions

(a) The Contractor agrees to comply with Section 1352 of
Title 31, United States Code which prohibits the use of
Federal appropriated funds to pay any person for
influencing or attempting to influence an officer or
employee of any agency, a Member of Congress, and
officer or employee of Congress, or an employee of a
Member of Congress in connection with any of the
following covered Federal actions: the awarding of any
Federal contract; the making of any Federal grant; the
making of any Federal loan; the entering into of any
cooperative agreement; or the modification of any
Federal contract, grant, loan, or cooperative agreement.

(b) The Contractor further agrees to comply with the
requirement of the Act to furnish a disclosure (OMB
Standard Form LLL, Disclosure of Lobbying Activities) if
any funds other than Federal appropriated funds
(including profit or fee received under a covered Federal

transaction) have been paid, or will be paid, to any person

for influencing or attempting to influence an officer or
employee of any agency, a Member of Congress, an
officer or employee of Congress, or an employee of a
Member of Congress in connection with a Federal
contract, grant, loan, or cooperative agreement.

44. Royalties and Patents

The Contractor shall pay all royalties and license fees. It
shall defend all suits or claims for infringement of any
patent rights and shall save the PHA harmless from loss
on account thereof; except that the PHA shall be
responsible for all such loss when a particular design,
process or the product of a particular manufacturer or
manufacturers is specified and the Contractor has no
reason to believe that the specified design, process, or
product is an infringement. If, however, the Contractor
has reason to believe that any design, process or product
specified is an infringement of a patent, the Contractor
shall promptly notify the Contracting Officer. Failure to
give such notice shall make the Contractor responsible
for resultant loss.

45. Examination and Retention of Contractor’s Records

(@) The PHA, HUD, or Comptroller General of the United
States, or any of their duly authorized representatives
shall, until 3 years after final payment under this contract,
have access to and the right to examine any of the
Contractor’s directly pertinent books, documents, papers,
or other records involving transactions related to this
contract for the purpose of making audit, examination,
excerpts, and transcriptions.

(b) The Contractor agrees to include in first-tier subcontracts
under this contract a clause substantially the same as
paragraph (a) above. “Subcontract,” as used in this
clause, excludes purchase orders not exceeding
$10,000.

(c) The periods of access and examination in paragraphs (a)
and (b) above for records relating to (1) appeals under the
Disputes clause of this contract, (2) litigation or settlement
of claims arising from the performance of this contract, or
(3) costs and expenses of this contract to which the PHA,
HUD, or Comptroller General or any of their duly
authorized representatives has taken exception shall
continue until disposition of such appeals, litigation,
claims, or exceptions.

46. Labor Standards - Davis-Bacon and Related Acts

If the total amount of this contract exceeds $2,000, the
Federal labor standards set forth in the clause below shall
apply to the development or construction work to be
performed under the contract.

(@) Minimum Wages.
(1) All laborers and mechanics employed under this
contract in the development or construction of the
project(s) involved will be paid unconditionally and not
less often than once a week, and without subsequent
deduction or rebate on any account (except such payroll
deductions as are permitted by regulations issued by the
Secretary of Labor under the Copeland Act (29 CFR Part
3)), the full amount of wages and bona fide fringe benefits
(or cash equivalents thereof) due at time of payment
computed at rates not less than those contained in the
wage determination of the Secretary of Labor which is
attached hereto and made a part hereof, regardless of
any contractual relationship which may be alleged to exist
between the Contractor and such laborers and
mechanics. Contributions made or costs reasonably
anticipated for bona fide fringe benefits under Section
1(b)(2) of the Davis-Bacon Act on behalf of laborers or
mechanics are considered wages paid to such laborers or
mechanics, subject to the provisions of 29 CFR
5.5(a)(1)(iv); also, regular contributions made or costs
incurred for more than a weekly period (but not less often
than quarterly) under plans, funds, or programs which
cover the regular weekly period, are deemed to be
constructively made or incurred during such weekly
period. Such laborers and mechanics shall be paid the
appropriate wage rate and fringe benefits in the wage
determination for the classification of work actually
performed, without regard to skill, except as provided in
29 CFR 5.5(a)(4). Laborers or mechanics performing
work in more than one classification may be
compensated at the rate specified for each classification
for the time actually worked therein; provided, that the
employer’s payroll records accurately set forth the time
spent in each classification in which work is performed.
The wage determination (including any additional
classification and wage rates conformed under 29 CFR
5.5(a)(1)(ii) and the Davis-Bacon poster (WH-1321) shall
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be posted at all times by the Contractor and its

subcontractors at the site of the work in a prominent and

accessible place where it can be easily seen by the
workers.

(2) (i) Any class of laborers or mechanics, including
helpers, which is not listed in the wage
determination and which is to be employed under
the contract shall be classified in conformance with
the wage determination. HUD shall approve an
additional classification and wage rate and fringe
benefits therefor only when all the following criteria
have been met: (A) The work to be performed by
the classification requested is not performed by a
classification in the wage determination; and (B)
The classification is utilized in the area by the
construction industry; and (C) The proposed wage
rate, including any bona fide fringe benefits, bears
a reasonable relationship to the wage rates
contained in the wage
determination.

(ii) If the Contractor and the laborers and mechanics
to be employed in the classification (if known), or
their representatives, and HUD or its designee
agree on the classification and wage rate
(including the amount designated for fringe
benefits where appropriate), a report of the action
taken shall be sent by HUD or its designee to the
Administrator of the Wage and Hour Division,
Employee Standards Administration, U.S.
Department of Labor, Washington, DC 20210.

The Administrator, or an authorized

representative, will approve, modify, or disapprove
every additional classification action within 30 days
of receipt and so advise HUD or its designee or will
notify HUD or its designee within the 30-day period
that additional time is necessary.

(iii) In the event the Contractor, the laborers or
mechanics to be employed in the classification or
their representatives, and HUD or its designee do
not agree on the proposed classification and wage
rate (including the amount designated for fringe
benefits, where appropriate), HUD or its designee
shall refer the questions, including the views of all
interested parties and the recommendation of HUD
or its designee, to the Administrator of the Wage
and Hour Division for determination. The
Administrator, or an authorized representative, will
issue a determination within 30 days of receipt and
so advise HUD or its designee or will notify HUD or
its designee within the 30-day period that
additional time is necessary.

(iv) The wage rate (including fringe benefits where
appropriate) determined pursuant to
subparagraphs (a)(2)(ii) or (iii) of this clause shall
be paid to all workers performing work in the
classification under this contract from the first day
on which work is performed in classification.

(8) Whenever the minimum wage rate prescribed in the

contract for a class of laborers or mechanics includes

a fringe benefit which is not expressed as an hourly

rate, the Contractor shall either pay the benefit as

stated in the wage determination or shall pay another
bona fide fringe benefit or an hourly cash equivalent
thereof.

(4) If the Contractor does not make payments to a trustee

or other third person, the Contractor may consider as

part of the wages of any laborer or mechanic the

amount of any costs reasonably anticipated in
providing bona fide fringe benefits under a plan or
program; provided, that the Secretary of Labor has
found, upon the written request of the Contractor, that
the applicable standards of the Davis-Bacon Act have
been met. The Secretary of Labor may require the
Contractor to set aside in a separate account assets
for the meeting of obligations under the plan or

program.

(b) Withholding of funds. HUD or its designee shall, upon its

own action or upon written request of an authorized
representative of the Department of Labor, withhold or
cause to be withheld from the Contractor under this
contract or any other Federal contract with the same
prime Contractor, or any other Federally-assisted
contract subject to Davis-Bacon prevailing wage
requirements, which is held by the same prime
Contractor, so much of the accrued payments or
advances as may be considered necessary to pay
laborers and mechanics, including apprentices, trainees,
and helpers, employed by the Contractor or any
subcontractor the full amount of wages required by the
contract. In the event of failure to pay any laborer or
mechanic, including any apprentice, trainee, or helper,
employed or working in the construction or development
of the project, all or part of the wages required by the
contract, HUD or its designee may, after written notice to
the Contractor, take such action as may be necessary to
cause the suspension of any further payment, advance,
or guarantee of funds until such violations have ceased.
HUD or its designee may, after written notice to the
Contractor, disburse such amounts withheld for and on
account of the Contractor or subcontractor to the
respective employees to whom they are due.

(c) Payrolls and basic records.

(1) Payrolls and basic records relating thereto shall be
maintained by the Contractor during the course of the
work and preserved for a period of three years
thereafter for all laborers and mechanics working in
the construction or development of the project. Such
records shall contain the name, address, and social
security number of each such worker, his or her
correct classification, hourly rates of wages paid
(including rates of contributions or costs anticipated
for bona fide fringe benefits or cash equivalents
thereof of the types described in section 1(b)(2)(B) of
the Davis-Bacon Act), daily and weekly number of
hours worked, deductions made, and actual wages
paid. Whenever the Secretary of Labor has found,
under 29 CFR 5.5(a)(1)(iv), that the wages of any
laborer or mechanic include the amount of costs
reasonably anticipated in providing benefits under a
plan or program described in section 1(b)(2)(B) of the
Davis-Bacon Act, the Contractor shall maintain
records which show that the commitment to provide
such benefits is enforceable, that the plan or program
is financially responsible, and that the plan or
program has been communicated in writing to the
laborers or mechanics affected, and records which
show the costs anticipated or the actual cost incurred
in providing such benefits. Contractors employing
apprentices or trainees under approved programs
shall maintain written evidence of the registration of
apprenticeship programs and certification of trainee
programs, the registration of the apprentices and
trainees, and the ratios and wage rates prescribed in
the applicable programs.
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(2) (i) The Contractor shall submit weekly for each week

in which any contract work is performed a copy of
all payrolls to the Contracting Officer for
transmission to HUD or its designee. The payrolls
submitted shall set out accurately and completely
all of the information required to be maintained
under subparagraph (c)(1) of this clause. This
information may be submitted in any form desired.

Optional Form WH-347 (Federal Stock Number

029-005-00014-1) is available for this purpose and

may be purchased from the Superintendent of

Documents, U.S. Government Printing Office,

Washington, D.C. 20402. The Contractor is

responsible for the submission of copies of

payrolls by all subcontractors. (Approved by the

Office of Management and Budget under OMB

Control Number 1214-0149.)

(i) Each payroll submitted shall be accompanied by a
“Statement of Compliance,” signed by the
Contractor or subcontractor or his or her agent
who pays or supervises the payment of the
persons employed under the contract and shall
certify the following:

(A) That the payroll for the payroll period contains
the information required to be maintained
under paragraph (c) (1) of this clause and that
such information is correct and complete;

(B) That each laborer or mechanic (including each
helper, apprentice, and trainee) employed on
the contract during the payroll period has been
paid the full weekly wages earned, without
rebate, either directly or indirectly, and that no
deductions have been made either directly or
indirectly from the full wages earned, other
than permissible deductions as set forth in 29
CFR Part 3; and

(C) That each laborer or mechanic has been paid

not less than the applicable wage rates and
fringe benefits or cash equivalents for the
classification of work performed, as specified
in the applicable wage determination
incorporated into the contract.

(iii) The weekly submission of a properly executed
certification set forth on the reverse side of
Optional Form WH-347 shall satisfy the

make such records available may be grounds for
debarment action pursuant to 29 CFR 5.12.

(d) (1) Apprentices. Apprentices will be permitted to work at

requirements for submission of the “Statement of

Compliance” required by subparagraph (c)(2)(ii) of
this clause.

(iv) The falsification of any of the above certifications
may subject the Contractor or subcontractor to civil
or criminal prosecution under Section 1001 of Title
18 and Section 3729 of Title 31 of the United
States Code.

(8) The Contractor or subcontractor shall make the

records required under subparagraph (c)(1) available
for inspection, copying, or transcription by authorized
representatives of HUD or its designee, the
Contracting Officer, or the Department of Labor and
shall permit such representatives to interview
employees during working hours on the job. If the
Contractor or subcontractor fails to submit the
required records or to make them available, HUD or
its designee may, after written notice to the
Contractor, take such action as may be necessary to
cause the suspension of any further payment,
advance, or guarantee of funds. Furthermore, failure
to submit the required records upon request or to

less than the predetermined rate for the work they
performed when they are employed pursuant to and
individually registered in a bona fide apprenticeship
program registered with the U.S. Department of
Labor, Employment and Training Administration,
Office of Apprenticeship and Training, Employer and
Labor Services (OATELS), or with a State
Apprenticeship Agency recognized by OATELS, or if a
person is employed in his or her first 90 days of
probationary employment as an apprentice in such an
apprenticeship program, who is not individually
registered in the program, but who has been certified
by OATELS or a State Apprenticeship Agency (where
appropriate) to be eligible for probationary
employment as an apprentice. The allowable ratio of
apprentices to journeymen on the job site in any craft
classification shall not be greater than the ratio
permitted to the Contractor as to the entire work force
under the registered program. Any worker listed on a
payroll at an apprentice wage rate, who is not
registered or otherwise employed as stated in this
paragraph, shall be paid not less than the applicable
wage rate on the wage determination for the
classification of work actually performed. In addition,
any apprentice performing work on the job site in
excess of the ratio permitted under the registered
program shall be paid not less than the applicable
wage rate on the wage determination for the work
actually performed. Where a contractor is performing
construction on a project in a locality other than that in
which its program is registered, the ratios and wage
rates (expressed in percentages of the journeyman’s
hourly rate) specified in the Contractor’s or
subcontractor’s registered program shall be observed.
Every apprentice must be paid at not less than the rate
specified in the registered program for the apprentice’s
level of progress, expressed as a percentage of the
journeyman hourly rate specified in the applicable
wage determination. Apprentices shall be paid fringe
benefits in accordance with the provisions of the
apprenticeship program. If the apprenticeship program
does not specify fringe benefits, apprentices must be
paid the full amount of fringe benefits listed on the
wage determination for the applicable classification. If
the Administrator of the Wage and Hour Division
determines that a different practice prevails for the
applicable apprentice classification, fringes shall be
paid in accordance with that determination. In the
event OATELS, or a State Apprenticeship Agency
recognized by OATELS, withdraws approval of an
apprenticeship program, the Contractor will no longer
be permitted to utilize apprentices at less than the
applicable predetermined rate for the work performed
until an acceptable

program is approved.

(2) Trainees. Except as provided in 29 CFR 5.16,

trainees will not be permitted to work at less than the
predetermined rate for the work performed unless they
are employed pursuant to and individually registered in
a program which has received prior approval,
evidenced by formal certification by the U.S.
Department of Labor, Employment and Training
Administration. The ratio of trainees to journeymen on
the job site shall not be greater than permitted under
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the plan approved by the Employment and Training
Administration. Every trainee must be paid at not less
than the rate specified in the approved program for the
trainee’s level of progress, expressed as a percentage
of the journeyman hourly rate specified in the
applicable wage determination. Trainees shall be paid
fringe benefits in accordance with the provisions of the
trainee program. If the trainee program does not
mention fringe benefits, trainees shall be paid the full
amount of fringe benefits listed in the wage
determination unless the Administrator of the Wage
and Hour Division determines that there is an
apprenticeship program associated with the
corresponding journeyman wage rate in the wage
determination which provides for less than full fringe
benefits for apprentices. Any employee listed on the
payroll at a trainee rate who is not registered and
participating in a training plan approved by the
Employment and Training Administration shall be paid
not less than the applicable wage rate in the wage
determination for the classification of work actually
performed. In addition, any trainee performing work on
the job site in excess of the ratio permitted under the
registered program shall be paid not less than the
applicable wage rate in the wage determination for the
work actually performed. In the event the Employment
and Training Administration withdraws approval of a
training program, the Contractor will no longer be
permitted to utilize trainees at less than the applicable
predetermined rate for the work performed

until an acceptable program is approved.

(3) Equal employment opportunity. The utilization of
apprentices, trainees, and journeymen under this
clause shall be in conformity with the equal
employment opportunity requirements of Executive
Order 11246, as amended, and 29 CFR Part 30.

(e) Compliance with Copeland Act requirements. The
Contractor shall comply with the requirements of 29 CFR
Part 3, which are hereby incorporated by reference in this
contract.

(f) Contract termination; debarment. A breach of this contract
clause may be grounds for termination of the contract and
for debarment as a Contractor and a subcontractor as
provided in 29 CFR 5.12.

(g) Compliance with Davis-Bacon and related Act
requirements. All rulings and interpretations of the Davis-
Bacon and related Acts contained in 29 CFR Parts 1, 3,
and 5 are herein incorporated by reference in this
contract.

(h) Disputes concerning labor standards. Disputes arising out
of the labor standards provisions of this clause shall not
be subject to the general disputes clause of this contract.
Such disputes shall be resolved in accordance with the
procedures of the Department of Labor set forth in 29
CFR Parts 5, 6, and 7. Disputes within the meaning of
this clause include disputes between the Contractor (or
any of its subcontractors) and the PHA, HUD, the U.S.
Department of Labor, or the employees or their
representatives.

(i) Certification of eligibility.

(1) By entering into this contract, the Contractor certifies
that neither it (nor he or she) nor any person or firm
who has an interest in the Contractor’s firm is a
person or firm ineligible to be awarded contracts by
the United States Government by virtue of section
3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

(2) No part of this contract shall be subcontracted to any
person or firm ineligible for award of a United States
Government contract by virtue of section 3(a) of the
Davis-Bacon Act or 29 CFR 5.12(a)(1).

(8) The penalty for making false statements is prescribed
in the U. S. Criminal Code, 18 U.S.C. 1001.

(j) Contract Work Hours and Safety Standards Act. As used
in this paragraph, the terms “laborers” and “mechanics”
include watchmen and guards.

(1) Overtime requirements. No contractor or
subcontractor contracting for any part of the contract
work which may require or involve the employment of
laborers or mechanics, including watchmen and
guards, shall require or permit any such laborer or
mechanic in any workweek in which the individual is
employed on such work to work in excess of 40 hours
in such workweek unless such laborer or mechanic
receives compensation at a rate not less than one and
one-half times the basic rate of pay for all hours
worked in excess of 40 hours in such workweek.

(2) Violation; liability for unpaid wages; liquidated
damages. In the event of any violation of the
provisions set forth in subparagraph (j)(1) of this
clause, the Contractor and any subcontractor
responsible therefor shall be liable for the unpaid
wages. In addition, such Contractor and
subcontractor shall be liable to the United States (in
the case of work done under contract for the District
of Columbia or a territory, to such District or to such
territory), for liquidated damages. Such liquidated
damages shall be computed with respect to each
individual laborer or mechanic (including watchmen
and guards) employed in violation of the provisions
set forth in subparagraph (j)(1) of this clause, in the
sum of $10 for each calendar day on which such
individual was required or permitted to work in excess
of the standard workweek of 40 hours without
payment of the overtime wages required by
provisions set forth in subparagraph (j)(1) of this
clause.

(8) Withholding for unpaid wages and liquidated
damages. HUD or its designee shall upon its own
action or upon written request of an authorized
representative of the Department of Labor withhold or
cause to be withheld, from any moneys payable on
account of work performed by the Contractor or
subcontractor under any such contract or any Federal
contract with the same prime Contractor, or any other
Federally-assisted contract subject to the Contract
Work Hours and Safety Standards Act, which is held
by the same prime Contractor, such sums as may be
determined to be necessary to satisfy any liabilities of
such Contractor or subcontractor for unpaid wages
and liquidated damages as provided in the provisions
set forth in subparagraph (j)(2) of this clause.

(k) Subcontracts. The Contractor or subcontractor shall insert
in any subcontracts all the provisions contained in this
clause, and such other clauses as HUD or its designee
may by appropriate instructions require, and also a
clause requiring the subcontractors to include these
provisions in any lower tier subcontracts. The prime
Contractor shall be responsible for the compliance by any
subcontractor or lower tier subcontractor with all these
provisions.
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47. Non-Federal Prevailing Wage Rates

(a) Any prevailing wage rate (including basic hourly rate and
any fringe benefits), determined under State or tribal law
to be prevailing, with respect to any employee in any
trade or position employed under the contract, is
inapplicable to the contract and shall not be enforced
against the Contractor or any subcontractor, with respect
to employees engaged under the contract whenever
such non-Federal prevailing wage rate exceeds:

(1) The applicable wage rate determined by the Secretary
of Labor pursuant to the Davis-Bacon Act (40 U.S.C.
3141 et seq.) to be prevailing in the locality with

respect to such trade;

(b) An applicable apprentice wage rate based thereon
specified in an apprenticeship program registered with
the U.S. Department of Labor (DOL) or a DOL-
recognized State Apprenticeship Agency; or

(c) An applicable trainee wage rate based thereon specified
in a DOL-certified trainee program.

48. Procurement of Recovered Materials.

(@) In accordance with Section 6002 of the Solid Waste
Disposal Act, as amended by the Resource Conservation
and Recovery Act, the Contractor shall procure items
designated in guidelines of the Environmental Protection
Agency (EPA) at 40 CFR Part 247 that contain the highest
percentage of recovered materials practicable, consistent
with maintaining a satisfactory level of competition. The
Contractor shall procure items designated in the EPA
guidelines that contain the highest percentage of
recovered materials practicable unless the Contractor
determines that such items: (1) are not reasonably
available in a reasonable period of time; (2) fail to meet
reasonable performance standards, which shall be
determined on the basis of the guidelines of the National
Institute of Standards and Technology, if applicable to the
item; or (3) are only available at an
unreasonable price.

(b) Paragraph (a) of this clause shall apply to items
purchased under this contract where: (1) the
Contractor purchases in excess of $10,000 of the item
under this contract; or (2) during the preceding
Federal fiscal year, the Contractor: (i) purchased any
amount of the items for use under a contract that was
funded with Federal appropriations and was with a
Federal agency or a State agency or agency of a
political subdivision of a State; and (ii) purchased a
total of in excess of $10,000 of the item both under
and outside that contract.
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H N = U.S. Department of Housing OMB Approval No. 2577-0157
Mixed-Finance Rental and Urban Development (exp. 1/1/2014)
Office of Public and Indian Housing
Term Sheet Office of Public Housing Investments

Public reporting burden for this collection of information is estimated to average 16 hours per response, including the time for reviewing
instructions, searching existing data sources , gathering and maintaining the data needed, and completing and reviewing the collection of
information. This agency may not collect this information, and you are not required to complete this form, unless it displays a currently valid
OMB control number.

This collection of information is required for developing a Mixed-Finance rental project pursuant to HUD regulations 24 CFR 941.600. The
information will be used to provide HUD with sufficient information to enable a determination that the proposed homeownership project is
demographically and financially feasible and that HUD statutory and regulatory requirements have been met.

Rental Term Sheet

The term sheet consists of four sections that are to be filled out by the PHA as part of the Mixed-Finance
Proposal and submitted to the HUD Grant Manager for presentation to the Project Review Panel:

A. Specific Phase Project Summary: A one-paragraph narrative description of the specific phase
for posting on the HUD web site.

B. Program Overview: A description of the overall development program, financing, and schedule.

C. Specific Phase Overview: A description of the program details for the specific phase under
review.

D. Statement of Business Terms: A description of the deal terms between the PHA and other
parties for the specific phase under review.
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A. Specific Phase Project Summary

Purpose: To provide a short summary description of the specific phase under review for posting on
HUD’s web site. Other PHAs can then review the summary of closed phases to find PHAs
with similar deals and can contact those authorities for information, sample documents, etc.

Instructions: Provide a brief narrative that describes the specific phase to be reviewed. Include the
following information:

e The overall unit count broken down by unit type (i.e., ACC, LIHTC, ACC/LIHTC,
market, etc.);

e Sources of funding;
e The names of the major partners;

e The building type(s) being constructed (¢.g., row, detached/semi-detached, walk-up,
etc.);

e Any non-residential or mixed uses;
e Any elderly designated units in the phase;

e Any unusual features of the phase (¢.g., a land swap, commercial facilities, operating
subsidy only units, scattered site acquisition and development, etc.).

Name of PHA:

Name of Development:

HOPE VI Grant No./Development Project No.:

Contact Name:

Contact Phone No.:

Narrative:

B. Program Overview

Purpose of this section: To provide a context for reviewing the overall project.

l. Proposed Unit Mix

Purpose: To provide the unit mix for the overall project so that HUD can evaluate the current phase
in context.

Instructions: Complete the Excel spreadsheet Unit Mix Entire Project to describe the proposed unit
mix for the entire project.

II. Non-Residential Uses

Purpose: To describe the types of non-residential uses for the overall project so that HUD can
evaluate the current phase in context.
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Instructions: For each non-residential building planned, complete the following table for the overall
project.

Building Name/Use(s) Grosls:,ese(tquare Developer Owner Phase

lll. Key Milestones for the Project

Purpose: To ascertain where the PHA is in the development process with regard to its program
schedule and the schedule requirements of the Grant Agreement.

Instructions: Complete the following table by listing the dates (actual or anticipated, as appropriate) for
the listed project milestones.

Milestone Date

Effective Date of Grant Agreement

Date of HUD Approval of the Revitalization Plan or Supplemental Submissions

Residential Construction Start (First Phase)

Residential Construction Completion (Final Phase)

Lease-Up (Final Phase)

IV. Project Sources and Uses
Purpose: To provide an overview of the permanent sources and uses for the entire project.

Instructions: Complete the Excel spreadsheet Exhibit F Entire Project Budget to describe the projected
sources and uses for the entire project, including all rental, homeownership, and
nonresidential phases.

C. Specific Phase Overview

Purpose of this section: To provide the information on phase components, budget, and schedule needed
to review the business terms for the specific phase under review.
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l. Proposed Unit Mix

Purpose: To describe the housing number, type, and bedroom count as required by 24 CFR
941.606(d).

Instructions: Complete the Excel spreadsheet Unit Mix Phase to describe the unit mix for the specific
phase under review.

l. Non-Residential Uses

Purpose: To describe the types and amounts of non-dwelling space as required by 24 CFR
941.606(d).

Instructions: Complete the following table for the specific phase under review.

Gross Square

Building Name/Use(s) Feet

Developer Owner

lll. Key Milestones

Purpose: To provide HUD with the status of the phase, to establish the timeline for phase
completion, and to identify which party is responsible for each activity for the phase under
review.

Instructions: Complete the chart below for the specific phase under review. Indicate whether the activity
listed is appropriate for the phase, provide a date for actual or anticipated dates of
completion, and check the party responsible for the implementation of the activity. If a box
is shaded, it is not applicable and does not need to be completed. Provide any comments in
the Activity column.

Activity Date Responsible Party

Program Manager under Contract CIN/A ><

Predevelopment Agreement Signed LIN/A ><

Development Agreement Signed LIN/A

[ ] PHA Staff or Consultants

Community and Supportive Services Oversight [_] N/A
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Activity

Date

Responsible Party

] Developer
[ ] Other:

Site Acquisition Proposal Approval from HUD [_] N/A

[ ] PHA Staff or Consultants
[] Developer
[] Other:

Acquisition/Site Control

[ IN/A

[ ] PHA Staff or Consultants
[ ] Developer
[ ] Other:

Demolition Approval from HUD

[ IN/A

[ ] PHA Staff or Consultants
[] Developer
[] Other:

Disposition Approval from HUD

[ IN/A

[ ] PHA Staff or Consultants
[ ] Developer
[ ] Other:

Relocation Plan Approval from HUD

[ IN/A

[ ] PHA Staff or Consultants
[] Developer
[] Other:

Relocation Completion

[ IN/A

[ ] PHA Staff or Consultants
[] Developer
[] Other:

Abatement and Demolition Completion

[IN/A

[ ] PHA Staff or Consultants
[] Developer
[] Other:

LIHTC Application Submission

[ IN/A

[ ] PHA Staff or Consultants
[] Developer
[ ] Other:

Award of LIHTC Allocation

[ IN/A

[ ] PHA Staff or Consultants
[] Developer
[] Other:

Environmental Review Approval from HUD and ROF

Statement

[ IN/A

[] PHA Staff or Consultants
[] Developer
[ ] Other:

Closing

[ IN/A

[ ] PHA Staff or Consultants
[] Developer
[ ] Other:

Infrastructure Construction Start

[ IN/A

[ ] PHA Staff or Consultants
[] Developer
[ ] Other:

Residential Construction Start

[ IN/A

[ ] PHA Staff or Consultants
[] Developer
[ ] Other:

Residential Construction Completion

[ IN/A

[] PHA Staff or Consultants
[] Developer
[ ] Other:

Lease-Up

[ IN/A

[ ] PHA Staff or Consultants
[] Developer
[ ] Other:
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IV. Ownership

Purpose: To provide HUD with a list of the partners of the ownership entity (i.e., general partner,
limited partner, special limited partner, etc.) and a description of each role as required by
24 CFR 941.606(a).
Instructions: Complete the following table to list the proposed partners of the ownership entity and to
describe their ownership interest and function for the specific phase under review.
Proposed Partner 1: % Interest:

Function(s) Exercised:

Proposed Partner 2: % Interest:

Function(s) Exercised:

Proposed Partner 3: % Interest:

Function(s) Exercised:

Proposed Partner 4: % Interest:

Function(s) Exercised:

V. Sources and Uses

Purpose:

Instructions:

To provide an understanding of the sources and uses as required by 24 CFR 941.606(b) for
the specific phase under review. HUD will be evaluating: whether the sources listed are
sufficient to build the project, considering timing of sources; which sources are
construction (temporary) vs. permanent; the terms of loans; the terms of grants; whether the
public housing funds are bearing the appropriate pro rata share; and whether the uses
appear reasonable.

Complete the Excel spreadsheet Exhibit F-1 Phase Budget to describe the sources and
uses for the specific phase under review. Complete both permanent and construction
sources and uses.

VI. TDC Calculation

Purpose:

Instructions:

To determine whether the proposed activities for the phase under review are within HUD’s
Total Development Cost Limits. For information on TDC, see Notice PIH 2001-22 and
refer to 24 CFR 941.606(g).

Complete the Excel spreadsheet TDC & Instructions to calculate the TDC for the specific
phase under review.
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D. Business Terms

Purpose of this section: To evaluate whether the business terms proposed constitute an appropriate use
of public funds. HUD will evaluate the costs of the project against its Cost
Control and Safe Harbor standards in light of the risks taken by the developer
and PHA. To determine whether the phase meets HUD’s cost guidelines and to
evaluate the risks associated with the phase, PHAs should refer to the February
23, 2000 Cost Control and Safe Harbor Standards for Rental Mixed-Finance
Development. These guidelines are available on the HUD web page at:
http://www.hud.gov/pih/programs/ph/hope6/control.pdf.

I. Developer Compensation

Instructions: Provide the following information for the net developer fee as defined in the Cost Control
and Safe Harbor Standards for the specific phase under review. Express all fee amounts as
a percentage of the overall project costs. HUD will verify the stated percentages against
the provided sources and uses. If necessary, provide a justification for any term(s) above
the HUD Safe Harbor Standards.

Net developer fee for the specific phase under review: |:|%

Is the developer receiving any compensation negotiated separately from the developer fee? [] Yes [] No

If so, in the following table, list any other tasks for which the Developer is being compensated (e.g.,
master planning, relocation, CSS, etc.) and the amount of compensation.

Task Compensation

Justification for Developer Fees above Safe Harbor Standards:

ll. Pay-Out Schedule for Developer Fee/Overhead

Instructions: For the specific phase under review, provide the milestone at which the developer receives
compensation (e.g., closing, 50% construction completion, stabilized occupancy) and the
percentage of the total developer fee that is to be paid (percentages should total 100%) as
defined in the Cost Control and Safe Harbor Standards. If the Developer is being
reimbursed for overhead prior to closing, provide a justification in the space below the table
and confirm that the compensation is structured as a loan.
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% of Total

Milestone
Developer Fee

Justification for deviating from the Safe Harbor Standard (if applicable):

Justification for providing a loan to the developer prior to closing (if applicable):

lll. Sharing of Third-Party Predevelopment Costs and Reimbursement Schedule

Instructions: Complete the following table for the specific phase under review. For each of the primary
predevelopment costs indicate the percentages to be borne by the PHA and the developer.
If necessary, provide a justification for any term(s) above the HUD Safe Harbor Standards.

Estimated Amount of Predevelopment Costs: $ | |
Length of Predevelopment Period: |:| months
Percentage Borne by PHA: |:|%
Percentage Borne by Developer: %

Justification for PHA bearing greater than 75% of the predevelopment costs (if applicable):

Iv. Identity of Interest Parties

Instructions: In the table below, disclose whether the Developer has an identity of interest with any
party. For each identity of interest party, indicate what steps have been or will be taken to
ensure cost competitiveness.

Party Related Entity? Cost Control Measures Planned/Completed

Builder/Contractor (waiver | [ | Yes [ ]No
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Party Related Entity? Cost Control Measures Planned/Completed
required from HUD)
Property Manager (] Yes [JNo
Construction Manager [ ]Yes [ No
Investor* [ Yes [ No
Other (specify): [ Yes [JNo

*Include both related entities and “preferred” entities.

V.

Construction Fees

Instructions: Fill in the following blanks to indicate the amount and percentage for contractor profit,

overhead, and general conditions for the specific phase under review. In the space below,
describe how any construction savings will be allocated between the PHA and Developer.
If necessary, provide a justification for any term(s) above the HUD Safe Harbor Standards.

The amount and percentage for contractor’s profit: $ = %
The amount and percentage for contractor’s overhead: $ = %
The amount and percentage for contractor’s general conditions: $ = %

Justification for fees in excess of HUD Safe Harbor Standards (if applicable):

Methodology for allocating construction savings:

VL.

Property Management Fees

Instructions: Indicate whether the PHA or an outside firm will manage the development. In the table

below, check the applicable methodology for determining property management fees and
indicate the amount of the proposed fee. Describe the amount of any incentive
management fee(s) and the conditions under which they are paid. If necessary, provide a
justification for any term(s) above the HUD Safe Harbor Standards.

Who is managing the mixed-finance development? [ ]PHA [ ] Private firm [_] Joint Venture

(PHA/private)

Method and Amount of Property Management Compensation

[l

"% of effective gross income
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1 s PUM (all units)

] $ |:| PUM (occupied units) and ~ $ PUM (vacant units)

] Other (specify):

Justification for property management fees in excess of HUD’s Safe Harbor Standards, if applicable,
supported by a regional market analysis:

Are there any incentive property management fees? [ lYes []No

If yes, describe:

VI.  LIHTC Equity

Instructions: 1f LIHTC are a funding source for this phase, provide the following information.

What is the amount of the equity raise (cents on the dollar for 10-year allocation): ¢

Describe the pay-in schedule for the equity:

Milestone/Anticipated Date Amount

&L |Hh L |Ph

VIIl. Allocation of Operating Subsidy

Instructions: Indicate which of the following methodologies for allocating operating subsidy from the
PHA to the owner entity will be used, and the estimated amount of operating subsidy to be
provided on a per-unit per month basis. (For more information on these methodologies,
refer to the Mixed-Finance Guidebook, Chapter 5.) In the space below, provide a narrative
that describes the methodology for allocating operating subsidy, as required by 24 CFR
941.606(c).
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Prorata-share (based on number of units and bedroom sizes in phase

L compared to PHA portfolio overall) § PUM
(] Ellé((i)ile;)Based (based on actual gap between operating costs and rental $ PUM
[] Negotiated (flat negotiated fee) $ PUM
[] Separate ACC $ PUM
[] Other (describe): $ PUM

Description of Operating Subsidy Methodology:

IX. Size and Use of Reserves

Instructions: In the following table, for each of the project reserves indicate its size (as a dollar amount
or as a number of months or years of ACC), how the reserve is replenished, the conditions
under which it can be accessed, and ownership of the reserve.

NOTE: Public housing funds can not be used for the initial funding of reserves. Submission of the
Rental Term Sheet constitutes certification that the reserves are not funded with public housing funds. In
addition, HUD expects all reserves that are replenished by public housing funds to remain with the project
at the end of the tax-credit compliance period. If this is not the case for any of the reserves (with the
exception of the exit tax reserve, which cannot be established or replenished with public housing funds),
provide a justification for the alternate reserve ownership where indicated.

Type of Reserve: Operating Subsidy/ACC/Public Housing

Size:
How is the reserve capitalized?
How is the reserve replenished?
When can the reserve be accessed?
Who owns the reserve?
Type of Reserve: Operating Deficit Size-

How is the reserve capitalized?

How is the reserve replenished?

When can the reserve be accessed?

Who owns the reserve?
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T fR : Repl
ype of Reserve: Replacement Size:

How is the reserve capitalized?

How is the reserve replenished?

When can the reserve be accessed?

Who owns the reserve?

T f R  Exit T
ype of Reserve: Exit Tax Size:

How is the reserve capitalized?

How is the reserve replenished?

When can the reserve be accessed?

Who owns the reserve?

Type of Reserve: Other:

Size:

How is the reserve capitalized?

How is the reserve replenished?

When can the reserve be accessed?

Who owns the reserve?

Provide a justification for any unusual reserve structures, including ownership of the reserves:

X. Cash Flow, Program Income, and Fees to the PHA

Instructions: Answer the following questions in narrative form for the specific phase under review, as
appropriate.

After payment of all expenses, how is cash flow distributed?

What are the expected sources of program income (e.g., repayments of loans, PHA development fees,
etc.) and what is the PHA’s planned use for this program income?

Complete the following table to indicate what fees (e.g., developer fee, asset management fee, property
management fee, etc.) are to be paid to the PHA/PHA Affiliate.
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Type of Fee/Description

Amount

XI. Additional Information on the Project

Instructions: In narrative form, provide any additional information on the project and business terms of
which HUD should be aware when reviewing the terms for this phase. Such issues might

include:

e unusual programs or fee structures HUD will need to evaluate;

e justifications for any fees or structures proposed outside of HUD’s Safe Harbor or Cost

Control limitations;

e cffect of a consent decree on the mixed-finance project;

e market concerns;

e usc of Capital Funds as bridge loan; and/or

e other circumstances that will result in unusual terms or the need for a delayed or

accelerated closing.

Narrative on additional project/phase information:

XIl. Mixed-Finance Proposal Components

The following chart summarizes the components of the mixed-finance proposal and indicates in what

form the component should be addressed:

Mixed-Finance Proposal Section/Subsection Where to Address Regulatory Citation
1. Activities
a) Identification of Participating Term Sheet 24 CFR 941.606(a)
Parties
b) Description of Activities Term Sheet 24 CFR 941.606(a)
c) Legal and Business Relationships Term Sheet 24 CFR 941.606(a)
2. Financing
a) Sources and Uses Term Sheet 24 CFR 941.606(b)

b) Ten Year Operating Pro Forma
¢) Documents Relating to Financing
d) Draw Schedule

Additional Submissions
Additional Submissions
Additional Submissions

24 CFR 941.606(b)
24 CFR 941.606(b)
24 CFR 941.606(b)

3. Operating Subsidy Methodology Term Sheet 24 CFR 941.606(c)
4. Development Description
a) Number and Type of Public Housing | Term Sheet 24 CFR 941.606(d)
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Mixed-Finance Proposal Section/Subsection Where to Address Regulatory Citation
Units w/ Bedroom Count
b) Number and Type of Non-Public Term Sheet 24 CFR 941.606(d)

Housing Units w/ Bedroom Count
¢) Schematic Drawings
d) Building Designs
e) Outline Specifications
f) Plans for Non-Dwelling Space

Additional Submissions
Additional Submissions
Additional Submissions
Additional Submissions

24 CFR 941.606(d)
24 CFR 941.606(d)
24 CFR 941.606(d)
24 CFR 941.606(d)

a) PHA has Legal Authority to Develop
Public Housing

Additional Submissions

5. Site Information Additional Submissions 24 CFR 941.606(¢)
6. Market Study Additional Submissions 24 CFR 941.606(f)
7. Development Construction Cost Additional Submissions 24 CFR 941.606(g)
Estimate and Development Schedule
8. Adequate Facilities
a) Statement Addressing Adequacy of | Additional Submissions 24 CFR 941.606(h)
Existing Facilities and Services
9. Relocation Plan (or copy of HUD
Approval letter) or Relocation Plan
Certification for FY02 HOPE VI
Grantees
a) List of Those to be Displaced Additional Submissions 24 CFR 941.606(1)
b) Plan for Distribution of Notices Additional Submissions 24 CFR 941.606(1)
¢) Sources and Uses of Relocation Additional Submissions 24 CFR 941.606(1)
Benefits
10. Operating Feasibility Ten-Year Operating 24 CFR 941.606(j)
Pro Forma
11. Cost Comparison of New Additional Submissions 24 CFR 941.606(m)
Construction
12. Certifications and Assurances

24 CFR 941.606(n)(1)(i)

b) Procurement Done in
Open/Competitive Process w/ No
Conlflict of Interest

Additional Submissions

24 CFR 941.606(n)(1)(ii)

c) Contractors will Comply with
Procurement and Conflict of Interest
Requirements

Additional Submissions

24 CFR
941.606(n)(1)(ii)(A)
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Mixed-Finance Proposal Section/Subsection Where to Address Regulatory Citation

d) Identity of Interest and Public Additional Submissions 24 CFR
Request for Bids 941.606(n)(1)(ii)(B)
e) Public Housing Units will be Additional Submissions 24 CFR 941.606(n)(1)(1ii)

Operated in Accordance with Public
Housing Requirements

f) Public Housing Units will Remain Additional Submissions 24 CFR 941.606(n)(1)(1ii)
Available for Use by Low-Income
Families
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U. S. Department of Housing OMB Approval No. 2577-0157
Model Form of Agreement and Urban Development (exp. 1/31/2017)

Between Owner and Office of Public and Indian Housing
Design Professional

Public reporting burden for this collection of information is estimated to average 3 hours per response, including the time for reviewing instructions,
searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. This agency
may not conduct or sponsor, and a person is not required to respond to, a collection of information unless that collection displays a valid OMB control

These contracts between a HUD grantee (housing agency (HA)) and an architect/engineer (A/E) for design and construction services do not require
either party to submit any materials to HUD. The forms provide a contractual agreement for the services to be provided by the A/E and establishes
responsibilities of both parties pursuant to the contract. The regulatory authority is 24 CFR 85.36. These contractual agreements are required by
Federal law or regulation pursuant to 24 CFR Part 85.36. Signing of the contracts is required to obtain or retain benefits. The contracts do not lend
themselves to confidentiality.

Table of
Introduction
Article A: Services
A. 1.0 Design Professional's Basic Services
A. 1.1 Areas of Professional’s Basic Services
A. 1.2 Phases and Descriptions of Basic Services
A. 1.2.1 Schematic Design/Preliminary Study
A. 1.2.2 Design Development Phase
A. 1.2.3 Bidding, Construction and Contract Document
Phase A. 1.2.4 Bidding and Award Phase
A. 1.2.5 Construction
A. 1.2.6 Post Completion/Warranty Phase
A. 1.3 Time of Performance
A. 2.0 Design Professional's Additional
A. 2.1 Description of Additional
A. 2.2 Written Addendum or Contract

Article B: Compensation and Payment
B. 1.0 Basic Services
B. 1.1 Fixed Fee for Basic Services
B. 1.2 Payment Schedule
2.0 Reimbursables
2.1 Reimbursable Expenses
2.1.1 Travel Costs
2.1.2 Long-Distance Telephone Costs
2.1.3 Delivery Costs
2.1.4 Reproduction Costs
B. 2.1.5 Additional Reimbursables
B. 3.0 Additional Services
B. 3.1 Payment for Additional Services
B. 4.0 Invoicing and Payments
B. 4.1 Invoices
B. 4.2 Time of Payment

B.
B.
B.
B.
B.
B.

Article C: Responsibilities

. 1.0 Design Professional's Responsibilities
. 1.1 Basic Services

. 1.2 Additional Services

. 1.3 General Responsibilities

. 1.4 Designing within Funding Limitations

. 1.5 Compliance with Laws, Codes, Ordinances and Regulations
. 1.6 Seal

. 1.7 Attendance at Conferences

. 2.0 Owner's Responsibilities

. 2.1 Information

. 2.2 Notice of Defects

. 2.3 Contract Officer
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C. 2.4 Duties to Furnish

C. 2.4.1 Survey and Property Restrictions
C. 2.4.2 Existing Conditions

C. 2.4.3Waivers

C. 2.4.4 Minimum Wage Rates
C.24.5Tests

C. 2.4.6Contract Terms

Article D: Contract Administration
D. 1.0 Prohibition of Assignment
D. 1.1 Ownership of Documents
D. 1.2 Substitutions
D. 1.3 Suspension
D. 1.4 Subcontracts
D. 1.5 Disputes
D. 1.6 Terminations
D. 1.7 Insurance
D. 1.8 Retention of Rights

Article E: Additional Requirements
E. 1.0 Contract Provisions Required by Federal Law or
Owner Contract with the U.S. Department of Housing and Urban Development
. 1.1 Contract Adjustments

. 1.2 Additional Services

. 1.3 Restrictive Drawings and Specifications

. 1.4 Design Certification

. 1.5 Retention and Inspection of Records

. 1.6 Copyrights and Rights in Data

. 1.7 Conflicts of Interest

. 1.8 Disputes

. 1.9 Termination

. 1.10 Interest of Members of Congress

. 1.11 Limitation of Payments to Influence Certain Federal Transactions

. 1.12 Employment, Training and Contracting Opportunities for Low income Persons, Section 3, HUD Act of 1968
. 1.13 Reserved

. 1.14 Clean Air and Water (Applicable to Contracts in excess of $100,000)
. 1.15 Energy Efficiency

. 1.16 Prevailing Wages
. 1.17 Non-applicability of Fair Housing Requirements in Indian Housing Authority Contracts

. 1.18 Prohibition Against Liens
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Article F: Other Requirements (If any) 1

Execution of Agreement 11

Addendum (If any) 1

form HUD-51915 (1/2014)
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Introduction to Agreement

Agreement
made as of the day of in the year (yyyy) of

Between the Owner (Name & Address)

and the Design Professional (Name, Address and Discipline)

For the fOHOWiIlg Project (Include detailed description of Project, Location, Address, Scope and Program Designation)

The Owner and Design Professional agree as set forth below.

. " form HUD-51915 (1/2014)
Previous editions are obsolete Page 3 of 11



Article A: Services
A 1.0 Design Professional's Basic Services

A. 1.1 Areas of Professional’s Basic Services. Unless revised in a
written addendum or amendment to this Agreement, in planning,
designing and administering construction or rehabilitation of the
Project, the Design Professional shall provide the Owner with

professional services in the following areas:
o Architecture

Site Planning

Structural Engineering
Mechanical Engineering
Electrical Engineering
Civil Engineering
Landscape Architecture
Cost Estimating

O 0O O 0O O O O O

Construction Contract Administration

A 1.2 Phases and Descriptions of Basic Services.

A. 1.2.1 Schematic Design/Preliminary Study Phase. After re-
ceipt of a Notice to Proceed from the Owner, the Design
Professional  shall prepare and deliver Schematic
Design/Preliminary Study Documents. These documents shall
consist of a presentation of the complete concept of the
Project, including all major elements of the building(s), and
site design(s), planned to pro-mote economy both in
construction and in administration and to comply with current
program and cost limitations. The Design Professional shall
revise these documents consistent with the requirements and
criteria established by the Owner to secure the Owner’s written
approval. Additionally, the Design Professional shall make an
independent assessment of the accuracy of the information
provided by the Owner concerning existing conditions.
Documents in this phase shall include:

o Site plan(s)

o Schedule of building types, unit distribution and bedroom
count

¢ Scale plan of all buildings, and typical dwelling units

« Wall sections and elevations

¢ Outline specifications

¢ Preliminary construction cost estimates

¢ Project specific analysis of codes, ordinances and

¢ regulations Three dimensional line drawings

A. 1.2.2 Design Development Phase. After receipt of written
approval of Schematic Design/Preliminary Study Documents,
the Design Professional shall prepare and submit to the Owner
De-sign Development Documents. The Design Professional
shall revise these documents consistent with the requirements
and criteria established by the Owner to secure the Owner’s
written approval. These documents shall include the following:

oDrawings sufficient to fix and illustrate project scope
and character in all essential design elements

oOutline specifications
o  Cost estimates and analysis
o Recommendations for phasing of construction
« Site plan(s)
« Landscape plan
« Floor plans
« Elevations, building and wall sections
« Updated three dimensional line drawings
« Engineering drawings

A. 1.2.3 Bidding, Construction and Contract Document Phase.
After receipt of the Owner’s written approval of Design
Development Documents, the Design Professional shall prepare
struction Documents. After consultation with the Owner and
Owner’s attorney, if requested by the owner, the Design Profes-
sional shall also prepare and assemble all bidding and
contract documents. The Design Professional shall revise
these Bidding, Construction and Contract documents
consistent with the requirements and criteria established by
the Owner to secure the Owner’s written approval. They
shall, include in a detailed, manner all work to be performed;
all material; workmanship; finishes and equipment required
for the architectural, structural, mechanical, electrical, and
site work; survey maps furnished by Owner; and direct
reproduction of any logs and subsurface soil investigations.

o Solicitation for Bids

o Form of Contract

o  Special Conditions

0 General Conditions

o Technical Specifications
0 Plans and drawings

o Updated cost estimates

A. 1.2.4 Bidding and Award Phase. After written approval of
Bidding, Construction and Contract Documents from the
Owner, the Design Professional shall assist in administering the
and award of the Construction Contract. This shall

o Responding to inquires

o Drafting and issuing addendum approved by Owner
o Attending prebid conference(s)

o Attending public bid openings

o Reviewing and tabulating bids

o Recommending list of eligible bids

o Recommending award

O Altering drawings and specifications as often as required to
award within the Estimated Construction Contract Cost
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A. 1.2.5 Construction Phase. After execution of the Construction
Contract, the Design Professional shall in a prompt and timely
manner administer the Construction Contract and all work
required by the Bidding, Construction and Contract Documents.
The Design Professional shall endeavor to protect the Owner
against defects and deficiencies in the execution and performance
of the work. The Design Professional shall:

o Administer the Construction Contract.

o Conduct pre-construction conference and attend dispute
resolution conferences and other meetings when requested
by the Owner.

« Review and approve contractor’s shop drawings and other
submittals for conformance to the requirements of the
contract documents.

« Atthe Owner’s written request, and as Additional Service,
procure testing from qualified parties.

¢ Monitor the quality and progress of the work and furnish
a written field report 5 weekly, g semi monthly,
monthly, or [ | This
service shall be limited to a period amounting to 110% of
the construction period as originally established under the
construction contract unless construction has been delayed
due to the Design professional’s failure to properly perform
its duties and responsibilities. The Owner may direct addi-
tional monitoring but only as Additional Services.

¢ Require any sub-consultant to provide the services listed
in this section where and as applicable and to visit the
Project during the time that construction is occurring on
the portion of the work related to its discipline and report
in writing to the Design Professional.

« Review, approve and submit to Owner the Contractor
Requests for Payment.

¢ Conduct all job meetings and record action in a set of
minutes which are to be provided to the Owner.

« Make modifications to Construction Contract Documents to
correct errors, clarify intent or to accommodate change
orders.

« Make recommendations to Owner for solutions to special
problems or changes necessitated by conditions encoun-
tered in the course of construction.

« Promptly notify Owner in writing of any defects or defi-
ciencies in the work or of any matter of dispute with the
Contractor.

« Negotiate, prepare cost or price analysis for and counter-
sign change orders.

« Prepare written punch list, certificates of completion and
other necessary construction close out documents.

« Prepare a set of reproducible record prints of Drawings
showing significant changes in the work made during
construction, including the locations of underground utili-
ties and appurtenances referenced to permanent surface
improvements, based on marked-up prints, drawings and
other data furnished by the contractor to the Design
Professional.

A. 1.2.6 Post Completion/Warranty Phase. After execution of the

Certificate of Completion by the Owner, the Design Professional
shall:

o  Consult with and make recommendations to Owner during
warranties regarding construction, and equipment war-
ranties.

o Perform an inspection of construction work, material,
systems and equipment no earlier than nine months and no
later than ten months after completion of the construction
contract and make a written report to the Owner. At the
Owner’s request, and by Amendment to the Additional
Services section of this contract, conduct additional war-
ranty inspections as Additional Services.

o Advise and assist Owner in construction matters for a
period up to eighteen months after completion of the
project, but such assistance is not to exceed forty hours
of service and one nonwarranty trip away from the place
of business of the Design Professional.

A. 1.3 Time of Performance. The Design Professional’s schedule
for preparing, delivering and obtaining Owner’s approval for
Basic Services shall be as follows:

0 Schematic Design/Preliminary Study Documents with
calendar days for the date of the receipt of a
Notice to Proceed.

o  Design Development Documents within calendar
days from the date of receipt of written approval by the
Owner of Schematic Design/Preliminary  Study
documents.

calendar days from the date of receipt of written
approval by the Owner of Design Development
Documents.

A. 2.0 Design Professional's Additional Services

A. 2.1 Description of Additional Services. Additional Services
are all those services provided by the Design Professional on the
Project for the Owner that are not defined as Basic Services in
Article A, Section 1.2 or otherwise required to be performed by
the Design Professional under this Agreement. They include
major revisions in the scope of work of previously approved
drawings, specifications and other documents due to causes
beyond the control of the Design Professional and not due to any
errors, omissions, or failures on the part of the Design
Professional to carry out obligations otherwise set out in this
Agreement.

A. 2.2 Written Addendum or Contract Amendment. All addi-
tional services not already expressly required by this
agreement shall be agreed to through either a written

Article B: Compensation and Payment B.

1.0 Basic Services

B. 1.1 Fixed Fee for Basic Services. The Owner will pay the
Design Professional for Basic Services performed as defined by
A.1.2, a Fixed Fee (stipulated sum) of $
plus Reimbursable Expenses identified in Article B.2.0. Such
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payment shall be compensation for all Basic Services required,
performed, or accepted under this Contract.

B. 1.2 Payment Schedule. Progress payments for Basic Services
for each phase of work shall be made in proportion to services
performed as follows:

Phase Amount
Schematic Design/Preliminary Study Phase $
Design Development Phase $

Bidding, Construction & Contract Document Phase $

Bidding & Award Phase $
Construction Phase $
Post Completion/ Warranty Phase $
Total Basic Services $

B. 2.0 Reimbursables

B. 2.1 Reimbursable Expenses. The Owner will pay the Design
Professional for the Reimbursable Expenses listed below up to a
Maximum Amount of $ Reimbursable
Expenses are in addition to the Fixed Fee for Basic Services and
are for certain actual expenses incurred by the Design
Professional in connection with the Project as enumerated below.

B. 2.1.1 Travel Costs. The reasonable expense of travel costs
incurred by the Design Professional when requested by Owner to
travel to a location that lies outside of a 45 mile radius of either
the Project site, Design Professional’s office (s), and Owner’s
office.

B. 2.1.2 Long Distance Telephone Costs. Long distance tele-
phone calls and long distance telefax costs.

B. 2.1.3 Delivery Costs. Courier services and overnight delivery
costs.

B. 2.1.4 Reproduction Costs. Reproduction and postage costs of
required drawings, specifications, Bidding and Contract docu-
ments, excluding the cost of reproductions for the Design Profes-
sional or Subcontractor’s own use.

B. 2.1.5 Additional Reimbursables. The Design Professional
and Owner may agree in an addendum or amendment to this
Agreement to include certain other expenses not enumerated
above as Reimbursable Expenses. These Reimbursables shall
not be limited by the Maximum Amount agreed to above. A
separate Maximum Amount for these Reimbursables shall be
established.

B .3.0 Additional Services

B. 3.1 Payment for Additional Services. The Owner will pay the
Design Professional only for Additional Services agreed to in an
addendum or amendment to this Agreement executed by the
Owner and the Design Professional pursuant to A.2. Payment
for all such Additional Services shall be in an amount and upon
the terms set out in such amendment or addendum and agreed
upon by the parties. Each such amendment or addendum shall
provide for a fixed price or, where payment for such Additional
Services is to be on an hourly basis or other unit pricing method,

for a maximum amount; each such amendment or addendum
shall also provide for a method of payment, including, at a
minimum, whether payment will be made in partial payments or
in lump sum and whether it will be based upon percentage of
completion or services billed for.

B. 4.0 Invoicing and Payments

B. 4.1 Invoices. All payments shall require a written invoice
from the Design Professional. Invoices shall be made no more
frequently than on a monthly basis. Payments for Basic Services
shall be in proportion to services completed within each phase of
work. When requesting such payment, the invoice shall identify
the phase and the portion completed. All invoices shall state the
Agreement, name and address to which payment shall be made,
the services completed and the dates of completion, and whether
the invoice requests payment for Basic Services, Reimbursable
or Additional Services. Invoices seeking payment for
Reimbursable or Additional Services must provide detailed

B. 4.2 Time of Payment. Upon the Design Professional’s proper
submission of invoices for work performed or reimbursable
expenses, the Owner shall review and, if the work is in conform-
ance with the terms of the Agreement, make payment within
thirty days of the Owner’s receipt of the invoice.

Article C: Responsibilities
C. 1.0 Design Professional's Responsibilities

C. 1.1 Basic Services. The Design Professionals shall provide
the Basic Service set out in Article A.1.0.

C. 1.2 Additional Services. When required under this Agreement
or agreed to as set out in A.2.0, the Design Professional shall
provide Additional Services on the Project.

C. 1.3 General Responsibilities. The Design Professional shall
be responsible for the professional quality, technical accuracy,
and coordination of all designs, drawings, specifications, and
other services, furnished by the Design Professional under this
Agreement. The Owner’s review, approval, acceptance of, or
payment for Design Professional services shall not be construed
as a waiver of any rights under this Agreement or of any cause
of action for damages caused by Design Professional’s negligent
performance under this Agreement. Furthermore, this Agree-
ment does not restrict or limit any rights or remedies otherwise
afforded the Owner or Design Professional by law.

C. 1.4 Designing Within Funding Limitations. The Design
Professional shall perform services required under this Contract
in such a manner so as to cause an award of a Construction
does not exceed (1) $ or (2) an amount
to be provided by the Owner in writing to the Design Professional
prior to the commencement of Design Professional services. This
fixed limit shall be called the Maximum Construction Contract
Cost. The amount may be increased by the Owner, but only with
written notice to the Design Professional. If the increase results in a
change to the scope of work, an amendment to this Agreement will
be required. The Design Professional and the Owner may mutually
agree to decrease the Maximum Construction Contract Cost, but
only by signing a written amendment to this Agreement. Should
bids for the Construction Contract(s) exceed the Maximum
Construction Contract Cost, the Owner has the right to require the
Design
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Professional to perform redesigns, rebids and other services
necessary to cause an award of the Construction Contract within
the Maximum Construction Contract Cost without additional
compensation or reimbursement.

C. 1.5 Compliance with Laws, Codes, Ordinances and Regulations.
The Design Professional shall perform services that conform to all
applicable Federal, State and local laws, codes, ordinances and
regulations except as modified by any waivers which may be
obtained with the approval of the Owner. If the Project is within an
Indian reservation, tribal laws, codes and regulations shall be
substituted for state and local laws, codes, ordinances and
regulations. However, on such a Native American Projects, the
Owner may additionally designate that some or all state and local
codes shall apply. In some of these circumstances, a model national
building code may be selected by the Indian or Native American
Owner. The Design Professional shall certify that Contract
Documents will conform to all applicable laws, codes, ordinances
and regulations. The Design Professional shall prepare all
construction documents required for approval by all governmental
agencies having jurisdiction over the project. The Design
professional shall make all changes in the Bidding and
Construction Documents necessary to obtain governmental
approval without additional compensation or reimbursement,
except in the following situations. If subsequent to the date the
Owner issues a notice to proceed, revisions are made to applicable
codes or non-federal regulations, the Design Professional shall be
entitled to additional compensation and reimbursements for any
additional cost resulting from such changes. The Design
Professional, however, is obligated to notify the Owner of all
significant code or regulatory changes within sixty (60) days of
their change, and such notification shall be required in order for the
Design Professional to be entitled to any additional compensation
or reimbursement.

C. 1.6 Seal. Licensed Design Professionals shall affix their seals
and signatures to drawings and specifications produced under this
Agreement when required by law or when the project is located on
an Indian Reservation.

C. 1.7 Attendance at Conferences. The Design Professional or
designated representative shall attend project conferences and
meetings involving matters related to basic services covered under
this contract. Attendance at community wide meetings shall be
considered an additional service.

C. 2.0 Owner's Responsibilities

C. 2.1 Information. The Owner shall provide information regarding
requirements for the project, including a program that shall set
forth the Owner’s objectives and schedule. The Owner shall also
establish and update the Maximum Construction Cost. This shall
include the Owner’s giving notice of work to be performed by the
Owner or others and not included in the Construction Contract for
the Project. The Design Professional, however, shall be responsible
to ascertain and know federal requirements and limitations placed
the Project.

C. 2.2 Notice of Defects. If the Owner observes or otherwise
becomes aware of any fault or defect in the construction of the
project or nonconformance with the Construction Contract, the
Owner shall give prompt written notice of those faults, defects or
nonconformance to the Design Professional.

C.2.3 Contract Officer. The Owner shall designate a Contract
Officer authorized to act on its behalf with respect to the design
and construction of the Project. The Contract Officer shall
examine documents submitted by the Design Professional and
shall promptly render decisions pertaining to those documents so
as to avoid unreasonably delaying the progress of the Design
Professional’s work.

C. 2.4 Duties to Furnish. The Owner shall provide the
Professional the items listed below.

C. 2.4.1 Survey and Property Restrictions. The Owner shall
furnish topographic, property line and utility information as and
where required. The Owner may at its election require the
Design Professional to furnish any of these items as an
Service.

C. 2.4.2 Existing Conditions. The Owner shall provide the De-
sign Professional any available “duilt” drawings of

or properties, architect surveys, test reports, and any other
written information that it may have in its possession and that it
reasonably assume affects the work.

C. 2.4.3 Waivers. The Owner shall provide the Design Profes-
sional information it may have obtained on any waivers of local
codes, ordinances, or regulations or standards affecting the de-
sign of the Project.

C. 2.4.4 Minimum Wage Rates. The Owner shall furnish the
Design Professional the schedule of minimum wage rates ap-
proved by the U.S. Secretary of Labor for inclusion in the
solicitation and Contract Documents.

C. 2.4.5 Tests. When expressly agreed to in writing by both the
Owner and the Design Professional, the Owner shall furnish the
Design Professional all necessary structural, mechanical,
chemical or other laboratory tests, inspections and reports for
required for the Project.

C. 2.4.6 Contract Terms. The Owner or its legal counsel may
provide the Design Professional text to be incorporated into
Bidding and Construction Contract Documents.

Article D: Contract Administration

D. 1.0 Prohibition of Assignment. The Design Professional shall
not assign, subcontract, or transfer any services, obligations, or
interest in this Agreement without the prior written consent of
the Owner. Such consent shall not unreasonably be withheld
when such assignment is for financing the Design Professional’s
performance.

D. 1.1 Ownership of Documents. All drawings, specifications,
studies and other materials prepared under this contract shall
be the property of the Owner and at the termination or
completion of the Design Professional’s services shall be
promptly delivered to the Owner. The Design Professional
shall have no claim for further employment or additional
compensation as a result of exercise by the Owner of its full
rights of ownership. It is understood, however, that the Design
Professional does not rep-resent such data to be suitable for
re-use on any other project or for any other purpose. If the
Owner re-uses the subject data without the Design
Professional’s written verification, such re-use will be at the
sole risk of the Owner without liability to the Design
Professional.
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D. 1.2 Substitutions.

A. The Design Professional shall identify in writing princi-
pals and professional level employees and shall not substitute
or replace principals or professional level employees without
the prior approval of the Owner which shall not unreasonably
be withheld.

B. The Design Professional’s personnel identified below ar
considered to be essential to the work effort. Prior to diverting
or substituting any of the specified individuals, the Design
Professional shall notify the Owner reasonably in advance and
shall submit justification, including proposed substitutions, in
sufficient detail to permit evaluation of the impact on the
contract. No diversion or substitution of such key personnel
shall be made by the Design professional without the prior
written consent of the Owner.

D. 1.3 Suspension. The Owner may give written notice to the
Design Professional to suspend work on the project or any part
thereof. The Owner shall not be obligated to consider a claim for
additional compensation if the Design Professional is given
written notice to resume work within 120 calendar days. If notice
to resume work is not given within 120 calendar days, the Design
Professional shall be entitled to an equitable adjustment in
compensation.

D. 1.4 Subcontracts. The Design Professional will cause all
applicable provisions of this Agreement to be inserted in all its
subcontracts.

D. 1.5 Disputes. In the event of a dispute arising under this
Agreement, the Design Professional shall notify the Owner
promptly in writing and submit its claim in a timely manner.
The Owner shall respond to the claim in writing in a timely
manner. The Design Professional shall proceed with its work
hereunder in compliance with the instructions of the Owner, but
such compliance shall not be a waiver of the Design
Professional’s rights to make such a claim. Any dispute not
resolved by this procedure may be determined by a court of
competent jurisdiction or by consent of the Owner and Design
Professional by other dispute resolution methods.

D. 1.6 Termination. The Owner may terminate this Agreement for
the Owner’s convenience or for failure of the Design Professional
to fulfill contract obligations. The Owner shall terminate by
delivering to the Design Professional a Notice of Termination
specifying the reason therefore and the effective date of termina-
tion. Upon receipt of such notice, the Design Professional shall
immediately discontinue all services affected and deliver to the
Owner all information, reports, papers, and other materials accu-
mulated or generated in performing this contract whether com-
pleted or in process. If the termination is for convenience of the
Owner, the Owner shall be liable only for payment for accepted
services rendered before the effective date of termination.

D. 1.7 Insurance. The Design professional shall carry Commer-
cial or Comprehensive General Liability Insurance,
Professional Liability Insurance (for a period extending two
years past the date of completion of construction), and other
insurance as are required by law, all in minimum amounts as
set forth below. The Design Professional shall furnish the
Owner certificates of insurance and they shall state that a thirty
day notice of prior cancellation or change will be provided to
the Owner. Additionally, the Owner shall be an additional
insured on all Commercial or Comprehensive General liability
policies.

Insurance Limits or Amount

D. 1.8 Retention of Rights. Neither the Owner’s review,
approval or acceptance of, nor payment for, the services
required under this contract shall be construed to operate as a
waiver of any rights under this contract or of any cause of action
arising out of the performance of this contract, and the Design
Professional shall be and remain liable to the Owner in
accordance with the applicable law for all damages to the Owner
caused by the Design professional ‘s negligent performance of
any of the services furnished under this contract.

Article E: Additional Requirements

E. 1.0 Contract Provisions Required by Federal Law or Owner
Contract with the U.S. Department of Housing and Urban
Development (HUD).

E. 1.1 Contract Adjustments. Notwithstanding any other term or
condition of this Agreement, any settlement or equitable adjust-
ment due to termination, suspension or delays by the Owner shall
be negotiated based on the cost principles stated at 48 CFR
Subpart 31.2 and conform to the Contract pricing provisions of 24
CFR 85.36 (f).

E. 1.2 Additional Services. The Owner shall perform a cost or
price analysis as required by 24 CFR 85.36 (f) prior to the
issuance of a contract modification/amendment for Additional
Services. Such Additional Services shall be within the general
scope of services covered by this Agreement. The Design
Professional shall provide supporting cost information in
sufficient detail to permit the Owner to perform the required
cost or price analysis.

E. 1.3 Restrictive Drawings and Specifications. In accordance
with 24 CFR 85.36(c)(3)(i) and contract agreements between
the Owner and HUD, the Design Professional shall not require
the use of materials, products, or services that unduly restrict
competition.

E. 1.4 Design Certification. Where the Owner is required by
federal regulations to provide HUD a Design Professional
certification regarding the design of the Projects (24 CFR
968.235), the Design Professional shall provide such a
certification to the Owner.
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E. 1.5 Retention and Inspection of Records. Pursuant to 24 CFR
85.26(1)(10) and (11), access shall be given by the Design Profes-
sional to the Owner, HUD, the Comptroller General of the United
States, or any of their duly authorized representatives, to any
books, documents, papers, and records of the Design Professional
which are directly pertinent to that specific Contract for the
purpose of making an audit, examination, excerpts, and transcrip-
tions. All required records shall be retained for three years after
the Owner or Design Professional and other subgrantees make
final payments and all other pending matters are closed.

E. 1.6 Copyrights and Rights in Data. HUD has no regulations
pertaining to copyrights or rights in data as provided in 24 CFR
85.36. HUD requirements, Article 45 of the General
Conditions to the Contract for Construction (form HUD-5370)
requires that contractors pay all royalties and license fees. All
drawings and specifications prepared by the Design
Professional pursuant to this contract will identify any
applicable patents to enable the general contractor to fulfil the
requirements of the construction contract.

E. 1.7 Conflicts of Interest. Based in part on federal regulations
(24 CFR 85.36(b)) and Contract agreement between the Owner
and HUD, no employee, officer, or agent of the Owner (HUD
grantee) shall participate in selection, or in the award or admin-
istration of a contract supported by Federal funds if a conflict
of interest, real or apparent, would be involved.
Such a conflict would arise when:

(1) The employee, officer or agent,

(i1) Any member of his or her immediate family,

(iii) His or her partner, or

(iv) An organization that employs, or is about to employ, any of
the above, has a financial or other interest in the firm selected for
award. The grantee’s or subgrantee’s officers, employees or agents
will neither solicit nor accept gratuities, favors or anything of
monetary value from Contractors, or parties to sub-agreements.
Grantees and subgrantees may set minimum rules where the
financial interest is not substantial or the gift is an unsolicited item
of nominal intrinsic value. To the extent permitted by State or
local law or regulations, such standards or conduct will provide
for penalties, sanctions, or other disciplinary actions for violations
of such standards by the grantee’s and subgrantee’s officers,
employees, or agents or by Contractors or their agents. The
awarding agency may in regulation provide additional prohibitions
relative to real, apparent, or potential conflicts of interest.

Neither the Owner nor any of its contractors or their
subcontractors shall enter into any Contract, subcontract, or
agreement, in connection with any Project or any property
included or planned to be included in any Project, in which any
member, officer, or employee of the Owner, or any member of the
governing body of the locality in which the Project is situated, or
any member of the governing body of the locality in which the
Owner was activated, or in any other public official of such
locality or localities who exercises any responsibilities or
functions with respect to the Project during his/her tenure or for
one year thereafter has any interest, direct or indirect. If any such
present or former member, officer, or employee of the Owner, or
any such governing body member or such other public official of
such locality or localities involuntarily acquires or had acquired
prior to the beginning of his/her tenure any such interest

and if such interest is immediately disclosed to the Owner and
such disclosure is entered upon the minutes of the Owner, the
Owner, with the prior approval of the Government, may waive
the prohibition contained in this subsection: Provided, That any
such present member, officer, or employee of the Owner shall not
participate in any action by the Owner relating to such contract,
subcontract, or arrangement.

No member, officer, or employee of the Owner, no member of
the governing body of the locality in which the project is
situated, no member of the governing body of the locality in
which the Owner was activated, and no other public official of
such locality or localities who exercises any functions or
responsibilities with respect to the project, during his/her tenure
or for one year thereafter, shall have any interest, direct or
contract or the proceeds thereof.

E. 1.8 Disputes. In part because of HUD regulations (24 CFR
85.36(i)(1)), this Design Professional Agreement, unless it is a
small purchase contract, has administrative, contractual, or legal
remedies for instances where the Design Professional violates or
breaches Agreement terms, and provide for such sanctions and
penalties as may be appropriate.

E. 1.9 Termination. In part because of HUD regulations (24 CFR
85.36(1)(2)), this Design Professional Agreement, unless it is for
an amount of $10,000 or less, has requirements regarding
termination by the Owner when for cause or convenience. These
include the manner by which the termination will be effected
and basis for settlement.

E. 1.10 Interest of Members of Congress. Because of Contract
agreement between the Owner and HUD, no member of or
delegate to the Congress of the United States of America or
Resident Commissioner shall be admitted to any share or part of
this Contract or to any benefit to arise from it.

E. 1.11 Limitation of Payments to Influence Certain Federal
Transaction. The Limitation on Use of Appropriated Funds to
Influence Certain Federal Contracting and Financial Transac-
tions Act, Section 1352 of Title 31 U.S.C., provides in part
that no appropriated funds may be expended by recipient of a
federal contract, grant, loan, or cooperative agreement to pay
any person, including the Design Professional, for influencing
or attempting to influence an officer or employee of Congress
in connection with any of the following covered Federal
actions: the awarding of any federal contract, the making of
any Federal grant, the making of any federal loan, the entering
into of any cooperative agreement, and the extension,
continuation, renewal, amendment, or modification of any
federal contract, grant, loan, or cooperative agreement.

E. 1.12 Employment, Training, and Contracting Opportunities
for Low-Income Persons, Section 3 of the Housing and Urban
Development Act of 1968.

A. The work to be performed under this contract is subject to the
requirements of section 3 of the Housing and Urban
Development Act of 1968, as amended, 12 U.S.C. 1701u
(section 3). The purpose of section 3 is to ensure that
employment and other economic opportunities generated by
HUD assistance or HUD-assisted projects covered by section 3,
shall, to the greatest extent feasible, be directed to low- and very
low-income persons, particularly persons who are recipients of
HUD assistance for housing.
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B. The parties to this contract agree to comply with HUD’s
regulations in 24 CFR part 135, which implement section 3.

As evidenced by their execution of this contract, the parties to this
contract certify that they are under no contractual or other
impediment that would prevent them from complying with the
part 135 regulations.

C. The contractor agrees to send to each labor organization or
representative of workers with which the contractor has a collec-
tive bargaining agreement or other understanding, if any, a notice
advising the labor organization or workers’ representative of the
contractor’s commitments under this section 3 clause, and will
post copies of the notice in conspicuous places at the work site
where both employees and applicants for training and employ-
ment positions can see the notice. The notice shall describe the
section 3 preference, shall set forth minimum number and job
titles subject to hire, availability of apprenticeship and training
positions, the qualifications for each; and the name and location
of the person(s) taking applications for each of the positions;
and the anticipated date the work shall begin.

D. The contractor agrees to include this section 3 clause in every
subcontract subject to compliance with regulations in 24 CFR part
135, and agrees to take appropriate action, as provided in an
applicable provision of the subcontract or in this section 3 clause,
upon a finding that the subcontractor is in violation of the
regulations in 24 CFR part 135. The contractor will not
subcontract with any subcontractor where the contractor has notice
or knowledge that the subcontractor has been found in violation of
the regulations in 24 CFR part 135.

E. The contractor will certify that any vacant employment
positions, including training positions, that are filled (1) after the
contractor is selected but before the contract is executed, and (2)
with persons other than those to whom the regulations of 24 CFR
part 135 require employment opportunities to be directed, were
not filled to circumvent the contractor’s obligations under 24
CFR part 135.

F. Noncompliance with HUD’s regulations in 24 CFR part 135
may result in sanctions, termination of this contract for default, and
debarment or suspension from future HUD assisted contracts.

G. Reserved.
H. Reserved.

E. 1.13 Reserved.

E. 1.14 Clean Air and Water. (Applicable to contracts in
excess of $100,000). Because of 24 CFR 85.36(i)(12) and
Federal law, the Design Professional shall comply with
applicable standards, orders, or requirements issued under
section 306 of the Clean Air Act (42 U.S.C. § 1857h-4
transferred to 42 USC § 7607, section 508 of the Clean Water
Act (33 U.S.C. § 1368), Executive Order 11738, and
Environmental Protection Agency regulations (40 CFR part
15), on all contracts, subcontracts, and subgrants of amounts
in excess of $100,000.

E. 1.15 Energy Efficiency. Pursuant to Federal regulations (24
C.F.R 85.36(i)(13)) and Federal law, except when working on an
Indian housing authority Project on an Indian reservation, the
Design Professional shall comply with the mandatory standards
and policies relating to energy efficiency which are contained in
the state energy conservation plan issued in compliance with the
Energy Policy and Conservation Act (Pub. L. 94-163 codified at
42 U.S.C.A. § 6321 et. seq.).

E. 1.16 Prevailing Wages. In accordance with Section 12 of the
U.S. Housing Act of 1937 (42 U.S.C. 1437j) the Design Profes-
sional shall pay not less than the wages prevailing in the locality,
as determined by or adopted (subsequent to a determination
under applicable State or local law) by the Secretary of HUD, to
all architects, technical engineers, draftsmen, and technicians.

E. 1.17 Non-applicability of Fair Housing Requirements in In-
dian Housing Authority Contracts. Pursuant to 24 CFR section
905.115(b) title VI of the Civil Rights Act of 1964 (42 U.S.C.
2000d-2000d-4), which prohibits discrimination on the basis of
race, color or national origin in federally assisted programs, and
the Fair Housing Act (42 U.S.C. 3601-3620), which prohibits
discrimination based on race, color, religion, sex, national origin,
handicap, or familial status in the sale or rental of housing do not
apply to Indian Housing Authorities established by exercise of a
Tribe’s powers of self-government.

E. 1.18Prohibition Against Liens. The Design professional is
Prohibited from placing a lien on the Owner’s property. This
prohibition shall be placed in all design professional
subcontracts.

Article F: Other Owner Requirements (if any)
(Continue on additional pages as necessary)
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This Agreement is entered into as of the day and year first written above.

Owner

(Housing Authority)

(Signature)

(Print Name)

(Print Title)

Design Professional

(Firm)

(Signature)

(Print Name)

(Print Title)
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Addendum (If any)

(Additional Services and other modifications)

This is an Addendum to a Standard Form of Agreement between Owner and Design Professional signed and dated the ——day
of in the year (yyyy) of between the Owner

and Design Professional on

Project The parties to that Agreement agree to modify the Agreement by the above

delineated Additional Services and modifications.

This Addendum is dated this day of in the year (yyyy)of
Owner Design Professional

(Housing Authority) (Firm)

(Signature) (Signature)

(Print Name) (Print Name)
(Print Title) (Print Title)

form HUD-51915 (1/2014)
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