
NAME OF DESIGN BUILDERS

1 Lanzo Bradshaw Joint Venture (Non-Local)

1B - Summary Narative (Max. 5 points) 4 4 5 4 4 21 4 3 6

2B - Design and Permitting Approach (Max. 35 points) 31 32 32 33 32 160 32 21 43

3B - Construction Execution Approach (Max. 30 points) 27 26 28 28 27 136 27 18 36

4B - Environmental Quality Management Approach (Max. 5 points) 4 5 4 5 4 22 4 3 6

5B - Safety and Health Approach (Max. 5 points) 5 5 5 4 4 23 5 3 6

6B - Operations and Maintenance Considerations (Max. 5 points) 4 5 4 4 4 21 4 3 6 37334.48

7B - Project Schedule Approach (Max. 15 points) 11 14 14 14 13 66 13 9 18 33778.82

86 91 92 92 88 449 449 15,964,935$  35,556.65 2
2 Nicholson Construction Company (LP)

1B - Summary Narative (Max. 5 points) 5 5 5 4 4 23 5 3 6

2B - Design and Permitting Approach (Max. 35 points) 33 31 33 32 31 160 32 21 43

3B - Construction Execution Approach (Max. 30 points) 30 27 29 28 26 140 28 19 37

4B - Environmental Quality Management Approach (Max. 5 points) 4 4 5 4 3 20 4 3 5

5B - Safety and Health Approach (Max. 5 points) 4 5 4 4 4 21 4 3 6

6B - Operations and Maintenance Considerations (Max. 5 points) 5 5 4 4 4 22 4 3 6

7B - Project Schedule Approach (Max. 15 points) 13 13 14 13 12 65 13 9 17 Alternate
Proposal #2

94 90 94 89 84 451 451 21,038,000$  46,647.45 4
3 Ric-Man Construction, Inc. (LP)

1B - Summary Narative (Max. 5 points) 5 5 5 5 5 25 5 3 7

2B - Design and Permitting Approach (Max. 35 points) 30 31 32 33 33 159 32 21 42

3B - Construction Execution Approach (Max. 30 points) 27 28 28 28 28 139 28 19 37

4B - Environmental Quality Management Approach (Max. 5 points) 5 5 5 5 4 24 5 3 6

5B - Safety and Health Approach (Max. 5 points) 4 4 5 4 4 21 4 3 6

6B - Operations and Maintenance Considerations (Max. 5 points) 4 5 4 5 4 22 4 3 6

7B - Project Schedule Approach (Max. 15 points) 12 13 14 14 13 66 13 9 18

Base
87 91 93 94 91 456 456 12,107,000$  26,550.44 1

4 Garney Companies, Inc. (LP)

1B - Summary Narative (Max. 5 points) 5 4 5 5 4 23 5 3 6

2B - Design and Permitting Approach (Max. 35 points) 33 32 33 34 32 164 33 22 43

3B - Construction Execution Approach (Max. 30 points) 28 27 29 30 28 142 28 18 36

4B - Environmental Quality Management Approach (Max. 5 points) 4 4 4 4 3 24 5 3 6

5B - Safety and Health Approach (Max. 5 points) 4 4 5 5 4 22 4 5 11

6B - Operations and Maintenance Considerations (Max. 5 points) 5 5 5 5 3 23 5 3 5

7B - Project Schedule Approach (Max. 15 points) 8 14 14 15 14 65 13 9 18

Base
87 90 95 98 88 458 458 17,377,900$  37,943.01 3

Faith Samuels, Chairperson, ISD

LP - Local Preference
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MIAMI-DADE WATER AND SEWER DEPARTMENT

DESIGN-BUILD SERVICES FOR GRAVITY SEWER INTERCEPTORS FOR THE MASTER PUMP 

STATION NO. 3
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COMPETITIVE SELECTION COMMITTEE
STEP 2 MEETING                                                                                                                                                 

December 11, 2013
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