

Memorandum


MIAMI-DADE
COUNTY

Date: October 07, 2015

To: Laurie Johnson, SPEE Manager, Business Opportunity Support Services
Internal Services Department

From: Katherine Naranjo, Manager, PROS Contracts Admin.
Parks, Recreation and Open Spaces Department

Subject: MDPD Training Bureau / Pool Resurfacing – Project # 136992



We recently bid out the MDPD Training Bureau / Pool Resurfacing project as a CICC 7040-0/07 contract, single trade for swimming pool contractors; however, we did not receive any bids. We also had a similar situation with the Tamiami Pool Restoration (RPQ 133583) in which no one showed up to the pre-bid, and both Kelly Duncombe and I called each bidder to ask if they were interested in bidding the project in order to schedule a second pre-bid meeting. We only received one bid for the Tamiami pool project.

Due to the multiple unsuccessful attempts with the single trade swimming pool contractors as mentioned above, we respectfully request to re-bid this project as a CICC 7360-0/08.

General Descriptions of Work:

Furnish all labor, equipment and materials required to: Pool Substrate Restoration, LED Fixture Replacement, VGBA Compliance.

Thank you in advance for your cooperation.

Parks, Recreation and Open Spaces



MIAMI-DADE COUNTY, FLORIDA
REQUEST FOR PRICE QUOTATION (RPQ)
 Contract No: MCC 7040 Plan - CICC 7040-0/07
 RPQ No: 136992

Capital Programs Division
 275 NW 2nd Street, 4th Floor
 Miami FL 33128

User Department: Parks, Recreation and Open Spaces

Date Issued: 9/1/2015 **Bid Date Due:** 9/24/2015 **Time Due:** 02:00 AM

Bid shall be Submitted Via: Sealed Envelopes to:

Name: Joanne Mencher Case **Email:** jmcase@miamidade.gov
Address: 275 NW 2nd Street, 4th Floor **Fax:** 305-755-7840

RPQ Added: 9/1/2015 **User Bidder Request:** 9/2/2015 **Bond Adm./OMB Approval:** 9/3/2015 **Bidders Added:** 9/3/2015

Project Number: 999999-15-010 **Estimated Value:** \$62,000.00 **SBE-Con. Level:** SBE-Con. Level 3
 (excluding contingencies and dedicated allowances)

Project Name: MDPD Training Bureau - Pool Substrate Restoration **Emergency:**

Project Location: 9601 NW 58 Street, Miami, FL 33178 **ESP:** **UAP:**

SITE #	LOCATION 1	DIST	ESTIMATE	T-S-R
#76708	Miami-Dade Park and Recreation - Non-Capital Project	30	\$62,000.00	0-0-0

Department Contact: Joanne Case **Phone No:** 305-755-7846 **Fax No:** 305-755-7840

Project Manager: Dean Gaffney **Phone No:** 305-596-4460 **Fax No:** 305-755-7840

Document Pickup: **Contact:** Joanne Mencher Case **Phone:** 305-755-7846 **Date:** 9/4/2015

Document Pickup: **Location:** Email: jmcase@miamidade.gov

	Mandatory:	Date:	Time:	Location:
PreBid Meeting: <input checked="" type="checkbox"/>	<input checked="" type="checkbox"/>	9/8/2015	11:00 AM	Site: 9601 NW 58 Street, Miami, 3
Site Meeting: <input checked="" type="checkbox"/>	<input checked="" type="checkbox"/>	9/8/2015	11:00 AM	Site: 9601 NW 58 Street, Miami, 3

Type of Contract: Single Trade **Method of Award:** Lowest Responsible Bidder

Performance/Payment Bond Required: **Bid Bond Required:** **Insurance Required:**

Addition Insurance Required: **Addition Insurance Amount:** \$0.00

Comm Dist: District 12 **Davis Bacon:** **AIPP:** \$0.00

Prevailing Wage Rate Requirements: N/A **SBD Subcontract Forms Required:**

SBE-Con. Requirements: **If Yes, %=** 100.00% **Trade Set-a-side:** **If Yes, Trade =**

DBE Requirements: **If Yes, %=** 0.00% **DBE Subcontract Forms Required:**

CWP Requirements: **If Yes, %=** 0.00%

SBD Dates: **Received:** **SOI Date:** **Compliance:** **Memo Date:**

Type: License: **Count:** **Work%:** **Add Bidders:** **RPQ Rotation:** **Current Rotation:**

Primary	Swimming Pool - 6	6			Rotation	Rotation
Sub	Select License:	0	0%	<input checked="" type="checkbox"/>		
Sub	Select License:	0	0%	<input checked="" type="checkbox"/>		
Sub	Select License:	0	0%	<input checked="" type="checkbox"/>		
Sub	Select License:	0	0%	<input checked="" type="checkbox"/>		
Sub	Select License:	0	0%	<input checked="" type="checkbox"/>		
Sub	Select License:	0	0%	<input checked="" type="checkbox"/>		

Anticipated Start Date: 10/1/2015

Calendar Days for Project Completion: 45

Liquidated Damages / \$\$ Per day: \$250.00

Method of Payment: Scheduled Monthly Payments

CAPITAL BUDGET PROJECT # - DESCRIPTION	MCC ESTIMATE
999999999 - Non Capital Project	\$62,000.00

FUNDING SOURCE:

SOURCE	PROJECT NUM	SITE #	MCC ESTIMATE
General Fund Contribution	N/A	N/A	\$62,000.00

Awarded To:

Select Contractor..

SBE-Con. Exp Date: Paid Amt:

Collusion Affidavit Received: N

Date Collusion Affidavit Received:

Base Amt: \$0.00 Cont Amt: \$0.00 Ded Amt: \$0.00 Award Amt: \$0.00

Index Code: Amount: 0 Comment:

Insurance: ISD Reviewed: N Date Approved: GL Ins Exp Dt:
 P & P Bond: Risk Approved: N Date Approved: WC Ins Exp Dt:
 AL Ins Exp Dt:

Scope of Work: (Contractor must obtain and submit all permits prior to performing any work.)

Furnish all labor, equipment and materials required to: Pool Substrate Restoration, LED Fixture Replacement, VGBA Compliance

Design Drawings Included: Shop Drawings Included: Specifications Included:
 Project Qualifier: Robert Zubieta Phone No: (305) 596-4460 Email: RZ93@miamidade.gov

Comments:

In accordance with Miami-Dade County Implementing Order 3-9, Accounts Receivable Adjustments, if money is owed by the Contractor to the County, whether under this Contract or for any other purpose, the County reserves the right to retain such amount from payment due by County to the Contractor under this Contract. Such retained amount shall be applied to the amount owed by the Contractor to the County. The Contractor shall have no further claim to such retained amounts which shall be deemed full accord and satisfaction of the amount due by the County to the Contractor for the applicable payment due herein.

SMALL BUSINESS ENTERPRISE-CONSTRUCTION PROGRAM REQUIREMENTS:

A. In accordance with Sections 2.25 and 2.33 (E) of CICC 7040-0/07 this Project is considered a single trade or primarily single trade project. None of the primary trade related work shall be subcontracted. Only ancillary work required to complete this Project may be subcontracted with prior approval from the Department and the Internal Services Department, Small Business Development Division (SBD). All subcontractors must be Certified SBE-CONST firms.

B. Bidders must submit a completed SOI along with the Bid Submittal Package for each SBE-CONST subcontractor to be utilized on this Project. All subcontractors identified on the SOI must be Certified SBE-CONST firms. Bidders shall refer to the most current SBD SBE-CONST Certification list available http://www.miamidade.gov/sba/reports_cert_lists.asp.

Place the completed SOI(s) on top of the bid package so that it can be readily identified by the Department during the bid opening

Add Date: 9/1/2015 10:20:35 AM Add Userid: jmcas Update Date: 9/22/2015 9:06:22 AM Update Userid: jmcas
 Last Status: On Schedule Last User Action: RPQADDENDM 9/22/2015

Contractor - Bid Information (Bids added 9/3/2015)

Type	Contractor Name	Trade	Bid	SBD OK	Base Bid Amount	Award	Bid Type	LI Exp Date
7040	B-Line Construction, Inc.	Swimming Pool	N		\$0.00		Pri	9/30/2016
7040	GREENBROOK AT KENDALL INC DBA GREENBROOK POOLS	Swimming Pool	N		\$0.00		Pri	8/31/2016
7040	LAW Construction Group, Inc.	Swimming Pool	N		\$0.00		Pri	9/30/2016
7040	OVERNIGHT SUCCESS INC	Swimming Pool	N		\$0.00		Pri	9/30/2016
7040	QUALITY CONSTRUCTION PERFORMANCE INC	Swimming Pool	N		\$0.00		Pri	9/30/2016
7040	TCS CONTRACTING CORP	Swimming Pool	N		\$0.00		Pri	8/31/2016

Update Bids

Bid List

Add UnRotated Bidder

Select Contractor...

Primary

Swimming Pool

Add Bidder

Update

Delete Contract

Duplicate RPQ

E-Mail RPQ PM

E-Mail Dept Contact

SITES

Print Notice

Print Long

Print Short

Invitation To Bid

Capital Budget Projects

Funding Sources

GOB Projects

QNIP Projects

===== End ISD Only =====

OMB App Date = 9/3/2015 10:53:37 AM - Bond Adm. App Date = 9/3/2015 11:42:55 AM - User Request Date = 9/2/2015 2:44:40 PM
 Bids

Delete All Bidders

Return to Department and Unlock

OMB Return to Department and Unlock

Bidder List History

===== End ISD Only =====

Exit

Bid Activity

Date Last Edited : 02/09/2011 -14:55:36