

SBD CM REVIEW FORM

To: Business Opportunity Support Services - Construction
From: SBD CM - Ileana Quintana
Department: Public Works Department
Date: 02 / 20 / 2012

Contact: Rodney McMillan
RESUBMITTAL


PROJECT NUMBER: 20100678
PROJECT TITLE: PTP Roadway Improvements along SW 157 Avenue from SW 184 Street to SW 152 Street
PROJECT LOCATION: Along SW 157 Avenue from SW 184 Street to SW 152 Street

SCOPE OF WORK/DESCRIPTION: Consists of widening the existing roadway from 2 to 4 lanes, milling and resurfacing, constructing a raised (curbed) median, sidewalks, curb & gutter, installing a continuous drainage system, lighting and pavement markings and signage.

SPECIAL REQUIREMENTS:

TRADES / SUBTRADES	AMOUNT	COMMENTS
		General Engineering Contractor / Paving Contractor
General Construction Operation	\$380,307.00	All line items noted are part of the primary scope of work. Licenses: General Engineering Contractor Pipeline Engineering Contractor / Paving Engineering Contractor
Control of erosion & water pollution	\$51,245.00	
Clearing & Grubbing(Land Clearing & Grubbing Engineering Contractor)	\$761,965.00	
Earthwork	\$1,754,850.00	
Bituminous surface courses and concrete pavement	\$1,342,071.00	
Drainage structures and pipes	\$2,247,551.00	
Concrete (Concrete Contractor) Possible subcontracting opportunity	\$1,069,993.00	
		Electrical Contractor
Signalization	\$12,987.00	Miami Dade County Electrical Contractor License/State of Florida Electrical Contractor License. For signalization must be certified by IMSA
Lighting	\$643,374.00	Miami Dade County Electrical Contractor License/State of Florida Electrical Contractor License.
		Paving Contractor
Marking and Signage	\$85,222.00	*Possible subcontracting opportunity
		Fence Contractor
Guardrail and fence	\$1,265.00	*Possible subcontracting opportunity
Sodding and tree relocation	\$30,784.00	Not a construction trade
	\$8,381,614.00	
Contingency	\$838,161.00	
MOT	\$167,632.00	
Off duty law enforcement officer	\$50,000.00	
Bituminous material adjustment	\$30,000.00	
PWD permit allowance	\$20,000.00	
FPL connection allowance	\$1,500.00	
	\$9,488,906.41	

237310

Small Business Development Signature:  Date: 02 / 20 / 2012

* Trades/Subtrades identified for Small Business participation by SBD CM

- This project is being resubmitted due to the 180 days. It was approved on June 20, 2006 with a 21% CSBE Goal. The cost estimate increased from \$9,339,995.00 to \$9,488,906.41