



Small Business Development Division Project Worksheet

Project/Contract Title: CRUISE TERMINAL H TENT - HVAC RETROFIT **Received Date:** 09/29/2015
Project/Contract No: RPQ NO. 2013-051.08R **Funding Source:** FDOT FUNDS
Department: SEAPORT
Estimated Cost of Project/Bid: \$86,911.00 **Resubmittal Date(s):** 08/17/2015
Description of Project/Bid: To establish a contract to provide all labor, materials, equipment, supervision and all other items necessary to retrofit six (6) existing 20 Ton portable vertical air conditioning units. The six (6) units shall be retrofitted with fresh air capability and four (4) of the units shall be retrofitted with heating elements.

Contract Measures Recommendation		
Measure	Program	Goal Percent
No Measure	DBE	

Reasons for Recommendation

This contract is being resubmitted due to a change in scope and to increase the estimated cost from \$74,747.00 to \$86,911.00.

THIS IS A FEDERALLY FUNDED CONTRACT. THE FUNDING SOURCE (FDOT) PRECLUDES THE APPLICATION OF LOCAL SMALL BUSINESS PARTICIPATION GOALS.


CWP Not Applicable: Funding Source - FDOT

Trade Category: 238220-Plumbing, Heating, And Air-Conditioning Contractors

Small Business Contract Measure Recommendation				
Subtrade	Cat.	Estimated Value	% of Items to Base Bid	Availability
Plumbing, Heating, and Air-Conditioning Contractors	DBE			
Total				

Living Wages: YES NO **Highway:** YES NO **Heavy Construction:** YES NO
Responsible Wages: YES NO **Building:** YES NO

Responsible Wages and Benefits applies to all construction projects over \$100,000 that do not utilize federal fund. For federally funded projects, unless prohibited by federal or state law or disallowed by a governmental funding source, the HIGHER wage between Davis Bacon and Responsible Wages and Benefits shall apply.

REVIEW RECOMMENDATION			
Tier 1 Set Aside _____	Tier 2 Set Aside _____		
Set Aside _____	Level 1 _____	Level 2 _____	Level 3 _____
Trade Set Aside (MCC) _____	Goal _____	Bid Preference _____	
No Measure _____	Deferred _____	Selection Factor _____	
CWP _____	 SBD Director		10/2/15 Date