

Memorandum



Date: March 9, 2021

To: Gary Hartfield, Division Director
Small Business Development

From: Juan Kuryla, Port Director *Hydi Webb*
PortMiami

Subject: Recommendation for Construction Contract Services for North Cruise Boulevard Extension Phase III, Contract No. / Project No. 2017-035.03R

PortMiami respectfully requests that the Division of Small Business Development (SBD) evaluate Project No. 2017-035.03R - North Cruise Boulevard Extension Phase III, to assign Small Business Enterprise (SBE) and Community Workforce Program measures.

North Cruise Boulevard Extension Phase III: This project is for the multi-lane roadway construction. The scope of work consists of, but is not limited to: providing all labor, tools, materials, equipment, and incidentals necessary for the complete, functional, and satisfactory construction of a new elevated steel girder “flyer-over” bridge structure with three (3) inbound traffic lanes; construction of new retaining walls; installation of new street lighting, new drainage system, new signing and pavement markings; adjustments to existing utilities; temporary maintenance of traffic, and any supportive ancillary tasks to the primary scope of services, to successfully complete the project.

The construction cost estimate for the project is \$11,727,807.63, which includes 10% contingency.

The SBE goal recommendation for all three (3) measures is 0.00%, due to this project being funded by the Florida Department of Transportation - Grant No. G1E74 for PortMiami Cruise Terminal Improvement.

We appreciate your assistance, in order to proceed with the advertisement and subsequent bidding of the project. Should you have any questions, please feel free to contact Mrs. Gyselle Pino, Chief of Contracts, Procurement & Materials Management at (305) 347-4833.

Attachments

ENGINEER'S OPINION OF PROBABLE CONSTRUCTION COST
NORTH CRUISE BOULEVARD EXTENSION PHASE III
PROJECT NO. 2017-035.03

SUMMARY

ITEM	AMOUNT
ROADWAY	\$ 688,618.18
STRUCTURES	\$ 8,027,904.21
MOT	\$ 81,482.36
DRAINAGE	\$ 47,844.11
SIGNING	\$ 41,998.47
LIGHTING	\$ 121,334.67
UTILITIES	\$ 11,340.00
ATT & FPL Relocations	\$ 671,881.00
General Conditions (Mobilization, Bonds, Etc.)	\$ 969,240.30
TOTAL	\$ 10,661,643.30

CONTINGENCY(10%)	\$ 1,066,164.33
PERMITS (1%)	\$ 106,616.43
TOTAL	\$ 11,834,424.07

Base + Contingency \$ **11,727,807.63**

DEPARTMENT INPUT
CONSTRUCTION CONTRACT/PROJECT MEASURE ANALYSIS AND RECOMMENDATION

Check applicable Ordinance(s): 90-143 Responsible Wage and Benefits 03-237 (formerly 03-1) Community Workforce Program

PROJECT INFORMATION See attachment

Contract/Project/*Work Order No.: 2017-035.03R

*Reference corresponding project number when submitting a work order

Contract/Project Title: North Cruise Boulevard Extension Phase III

Description/Scope of Work: See attached

Estimated Cost: \$11,727,807.63 **Funding Source:** FDOT / Future Financing

Location of Project (street address or beginning and ending points) i.e. 12345 NE 23rd Ct or Starts at 135 St. ends at 145 St.
1015 N. America Way, Miami, FL 33132

PROJECT ANALYSIS FOR GOAL RECOMMENDATION (CWP) See attachment

Engineer/Department or Agency's estimated required workforce for Project Work Order :

Trade/Skills Required	Est. # of workforce required per trade	Est. # of total days to complete job
N/A		

Comments: _____

PROJECT ANALYSIS FOR GOAL RECOMMENDATION (CSBE) See attachment

Sub-Trade	Est. Cost	% of Item to Base Bid	Availability
N/A			

RECOMMENDATION

Set-Aside: Level 1 Level 2 Level 3 Trade Set-Aside Sub-Contractor Goal Workforce Goal No Measure

Basis for Recommendation: No Measures are recommended due to a funding source from FDOT.

Date submitted to DBD: _____

Contact Person: Gyselle Pino

Telephone No.: (305) 347-4833