



Small Business Development Division Project Worksheet

Project/Contract Title: ROADWAY IMPROVEMENTS TO NE 2 AVENUE FROM NE 69 STREET TO NE 84 STREET
Project/Contract No: DB15-PWWM-01 (BUILD)
Department: PUBLIC WORKS AND WASTE MANAGEMENT
Estimated Cost of Project/Bid: \$7,345,597.00
Description of Project/Bid: To establish a design/build contract for roadway improvement including Design/Build for roadway improvement reconstruction, new storm water system, new 12-inch water main, sidewalks, curbs and gutters, pavement markings, signage, signalization, decorative lighting and landscaping. All geotechnical, survey & design services necessary to produce the required construction documents, engineering plans, traffic control, maintenance of traffic plans to detour traffic, project permitting, public involvement plan, project coordination, supervision, labor, materials, tools, and equipment shall also be provided thru this contract.

Received Date: 12/23/2015

Funding Source: PEOPLE'S
TRANSPORTATION PLAN
Resubmittal Date(s):

Contract Measures Recommendation

Measure	Program	Goal Percent
Goal	SBE/GS	4.00%
Goal	SBE/CONS	10.30%
Workforce Goal	CWP	10.00%

Reasons for Recommendation

SMALL BUSINESS ENTERPRISE - CONSTRUCTION (SBE/Cons)

An analysis of the factors contained in the project package, as well as the factors contained in Section VI. C., of Implementing Order 3-22 and the responses of certified SBE/Cons firms to the Verification of Availability to Bid process indicates a 10.30% SBE/Cons Subcontractor Goal is appropriate for this contract.

SMALL BUSINESS ENTERPRISE - GOODS & SERVICES (SBE/GS)

An analysis of the factors contained in the project package, as well as the factors contained in section VIII. B., of Implementing Order 3-41 & Ordinance 14-41 indicates a 4.00% SBE/GS Subcontractor Goal is also appropriate for this contract.

CWP Estimated Workforce: CWP Workforce Recommendation:

CWP Designated Target Areas: Target Urban Areas, Enterprise Zones

Commodity Code: 91503-Advertising/Public Relations (Incl. Skywriting); 91573-Public Information Services (Incl. Press Releases); 91826-Communications: Public Relations Consulting; 91831-Construction Consulting; 91842-Engineering Consulting; 98836-Grounds Maintenance: Mowing, Edging, Plant (Not Tree) Trimming, Etc.; 98852-Landscaping (Including Design, Fertilizing, Planting, Etc., But Not Grounds Maintenance Or Tree Trimming Services)

Trade Category: 237110-Water And Sewer Line And Related Structures Construction; 237310-Highway, Street, And Bridge Construction; 237990-Other Heavy And Civil Engineering Construction; 238210-Electrical Contractors And Other Wiring Installation Contractors; 238910-Site Preparation Contractors

Small Business Contract Measure Recommendation

Subtrade	Cat.	Estimated Value	% of Items to Base Bid	Availability
Highway, Street, and Bridge Construction	SBE/CONS	\$663,307.41	9.03%	
	SBE/GS	\$293,823.88	4.00%	
Site Preparation Contractors	SBE/CONS	\$93,289.08	1.27%	
Total		\$1,050,420.37	14.30%	

Living Wages: YES ☐ NO ☒

Highway: YES ☒ NO ☐

Heavy Construction: YES ☐ NO ☒

Responsible Wages: YES ☒ NO ☐

Building: YES ☐ NO ☒

Responsible Wages and Benefits applies to all construction projects over \$100,000 that do not utilize federal fund. For federally funded projects, unless prohibited by federal or state law or disallowed by a governmental funding source, the HIGHER wage between Davis Bacon and Responsible Wages and Benefits shall apply.





Small Business Development Division
Project Worksheet

Project/Contract Title: ROADWAY IMPROVEMENTS TO NE 2 AVENUE FROM NE 69 STREET
TO NE 84 STREET
Project/Contract No: DB15-PWWM-01 (BUILD)
Department: PUBLIC WORKS AND WASTE MANAGEMENT
Estimated Cost of Project/Bid: \$7,345,597.00

Received Date: 12/23/2015

Funding Source:
PEOPLE'S
TRANSPORTATION PLAN

Resubmittal Date(s):

REVIEW RECOMMENDATION			
Tier 1 Set Aside _____		Tier 2 Set Aside _____	
Set Aside _____	Level 1 _____	Level 2 _____	Level 3 _____
Trade Set Aside (MCC) _____		Goal _____	Bid Preference _____
No Measure _____		Deferred _____	Selection Factor _____
CWP _____	 SBD Director		 Date 1/6/16