

SBD – CM REVIEW FORM

To: Business Opportunity Support Division - Construction
From: SBD CPM – Vivian Forhat-Diaz
Department: SEA
Date: 07/29/13

Contact: Juan Kuryla
RESUBMITTAL: N/A

PROJECT NUMBER: M2013-014
PROJECT TITLE: Paving Improvements (Portwide)
PROJECT LOCATION: Various locations at Port of Miami

SCOPE OF WORK/DESCRIPTIOON: Includes milling, resurfacing, signage and pavement markings; pedestrian ramp installation, curb/gutter repairs, sidewalk repairs, re-grading, base stabilization, ADA ramp upgrade, utility adjustments and grate rim and inlets adjustments.

SPECIAL REQUIREMENTS: Prime must have a minimum of five (5) years of experience under its current business name, and demonstrate to have ownership and access to paving equipment.

CATEGORIES	Amount	COMMENTS
		PRIME
General Requirements (including Traffic control, Erosion control, Insurances, Bond, etc.)	\$106,123.43	Must meet special requirements mentioned above. Licenses required: General Engineering; Paving Engineering Contractor. Primary scope of work includes all line items.
Mobilization	\$72,000.00	
Clearing, Demolition and removal	\$16,500.00	
Regular excavation	\$12,940.00	
Geogrid Replacement (Tensar TX 160) (F&I)	\$66,000.00	
Rework Limerock Base (LB100) (Depth Varies)	\$41,184.00	
New Limerock Material	\$24,552.00	
18" Limerock Base (LBR100, placed)	\$237,600.00	
24" Limerock Base (LBR100, placed)	\$316,800.00	
Flowable Fill (F&I)	\$22,420.00	
Grading & Compaction	\$24,270.00	
Mill existing asphalt 1" (Multiple layers up to 4)	\$116,325.00	
Tack coat	\$12,925.00	
Asphalt Concrete Hot Mix (Multiple layers up to 4)	\$767,000.00	
		Pavement Marking & Signing
6" Painted Pavement Markings, Yellow (includes signing)	\$2,400.00	*Possible Subcontracting opportunities
6" Painted Pavement Markings, White (includes signing)	\$2,400.00	
6" Thermoplastic Standard, Yellow (includes signing)	\$7,200.00	
6" Thermoplastic Standard, White (includes signing)	\$7,200.00	

Small Business Development Signature: *Vivian Forhat Diaz* Date: 07/31/13

*Trades/Sub-trades identified for possible subcontracting opportunities by SBD – CM

SEA department is recommending Trade Set Aside for CSBE participation.

		Concrete
Removal of Existing Concrete Sidewalk	\$18,000.00	*Possible Subcontracting opportunities
F&I Concrete Curb and Gutter Type F	\$29,600.00	
F&I Concrete Sidewalk (with Pedestrian Ramp installation)	\$49,000.00	
ADA Ramp Upgrades	\$10,000.00	
		Underground Utility/Excavation
Adjust Existing Drainage Inlets/Manholes	\$13,960.57	*Possible Subcontracting opportunities
Adjust Existing Utility Manholes	\$6,800.00	
Adjust Existing Pull Boxes	\$4,550.00	
Adjust Existing Valve Boxes	\$3,250.00	
Adjust Existing Fire Hydrant	\$3,000.00	
Adjust Existing Sanitary Manhole	\$6,000.00	
Estimated Base Total	\$2,000,000.00	
Contingency 10%	200,000.00	
Project Grand Total	2,200,000.00	

SEA department is recommending Trade Set Aside for CSBE participation.