

Memorandum



Date: January 31, 2018
To: Gary Hartfield, Division Director
Small Business Development
From: Juan Kuryla, Port Director
PortMiami
Subject: Recommendation for 7360 Miscellaneous Construction Contract Services for
RCCL Canopy Repairs, Contract / Project No. H2018-011

PortMiami respectfully requests that the Division of Small Business Development consider our recommendation for a SBE-CONS No-Measure.

RCCL Canopy Repairs: The project consists of construction necessary for the replacement of new canopy fabric and repair of rigid frames as needed on the walkways, the sixth floor balcony area, and the rear exit of the 1050 & 1080 buildings. Contractor shall replace any rusted and bent/broken metal elements; remove existing paint; clean and apply primer; and paint existing structures prior to the installation of new canopy fabric.

The construction cost estimate for the project is \$184,530.98, which includes 10% contingency.

This project contains federal grant monies that requires full and open competitive bidding, with the prohibition of state or local government geographical preferences

We appreciate your assistance, to proceed with the advertisement and subsequent bidding of the project. Should you have any questions, please feel free to contact Mrs. Gyselle Pino, Chief of Contracts, Procurement & Materials Management at (305) 347-4833.

Attachments



Miami-Dade County Seaport Department - Capital Development Division

Project Name: RCCL Canopy Repairs

Project No.: H2018-011

Statement of Probable Cost

Item No.	Item Description	Unit	Quantity	Unit Price	Item Total
1	General Conditions (Includes mobilization/demobilization, staging area w/ security fence, phase fencing, MOT, utilities, NPDES compliance & pollution control, etc.)	LS	1	\$ 15,141.00	\$ 15,141.00
2	Removal & Disposal of canopy "A", frame and fabric	SF	1648	\$ 4.90	\$ 8,075.20
3	Removal & Disposal of canopy "B", fabric only	SF	966	\$2.94	\$ 2,840.04
4	Removal & Disposal of canopy "C", frame and fabric	SF	1120	\$4.90	\$ 5,488.00
5	Removal & Disposal of canopy "D" complete frame and fabric	SF	400	\$12.74	\$ 5,096.00
6	Removal & Disposal of canopy "E" complete frame and fabric	SF	102	\$ 10.78	\$ 1,099.56
7	Grind, repair, prime and paint structural I-Beam support members at Canopies "A", "B", and "C"	EA	40	\$ 1,214.00	\$ 48,560.00
8	Grind, repair, prime and paint open web steel joists and components and furnish & install new fabric at canopy "B" (21' x 46')	SF	966	\$ 17.64	\$ 17,040.24
9	Furnish & install canopy "A" frame and fabric (8' x 206')	SF	1648	\$ 18.62	\$ 30,685.76
10	Furnish & install canopy "C" frame and fabric (8' x 140')	SF	1120	\$ 18.62	\$ 20,854.40
11	Furnish & install canopy "D" frame and fabric (8' x 50')	SF	400	\$ 27.44	\$ 10,976.00
12	Furnish & install canopy "E" frame and fabric (6' x 17')	SF	102	\$ 18.62	\$ 1,899.24
				Base Total	\$ 167,755.44
				10% Contingency	\$ 16,775.54
				Subtotal (Base + Contingency)	\$ 184,530.98
				3% Permitting	\$5,032.66
				Total	\$ 189,563.65

DEPARTMENT INPUT
CONSTRUCTION CONTRACT/PROJECT MEASURE ANALYSIS AND RECOMMENDATION

Check applicable Ordinance(s): 90-143 Responsible Wage and Benefits 03-237 (formerly 03-1) Community Workforce Program

PROJECT INFORMATION See attachment

Contract/Project/*Work Order No.: H2018-011

*Reference corresponding project number when submitting a work order

Contract/Project Title: RCCL Canopy Repairs

Description/Scope of Work: See attached

Estimated Cost: \$184,530.98 Funding Source: Federal Grant (FEMA)

Location of Project (street address or beginning and ending points) i.e. 12345 NE 23rd Ct or Starts at 135 St. ends at 145 St.
1050 & 1080 Caribbean Way, Miami, FL 33132

PROJECT ANALYSIS FOR GOAL RECOMMENDATION (CWP) See attachment

Engineer/Department or Agency's estimated required workforce for Project Work Order :

Trade/Skills Required	Est. # of workforce required per trade	Est. # of total days to complete job
N/A		

Comments: _____

PROJECT ANALYSIS FOR GOAL RECOMMENDATION (CSBE) See attachment

Sub-Trade	Est. Cost	% of Item to Base Bid	Availability
N/A			

RECOMMENDATION

Set-Aside: Level 1 Level 2 Level 3 Trade Set-Aside Sub-Contractor Goal Workforce Goal No Measure

Basis for Recommendation: No SBE-Construction measure is recommended due Federal Funding requirements
(No State of Local Geographical Preferences).

Date submitted to DBD: _____

Contact Person: Gyselle Pino

Telephone No.: (305) 347-4833