

DEPARTMENTAL INPUT
CONTRACT/PROJECT MEASURE ANALYSIS AND RECOMMENDATION

New OTR Sole Source Bid Waiver Emergency Previous Contract/Project No. **na**
Contract **na**
 Re-Bid Other LIVING WAGE APPLIES: YES NO

Requisition No./Project No.: **TAC-N_AC021A** TERM OF CONTRACT **27 months**

Requisition /Project Title: **MIA Safegate Terminal D (A-VDGS) Replacement**

Description: Replacement of existing Visual Guidance Systems in each of 56 locations at MIA Concourse D using existing / in place infrastructure to support safe, efficient and precise automated aircraft parking.
Equipment = \$767,664, Installation = 194,224, Supervision/training/ programming /travel= 37,862

Issuing Department: **Aviation** Contact Person: **Sergio Negreria, PM** Phone: **786-593-1331**

Estimate Cost: Total Cost: \$999,750 GENERAL FEDERAL OTHER
Funding Source: **Privately funded construction**

ANALYSIS

Commodity Codes: [REDACTED]

Contract/Project History of previous purchases three (3) years
Check here if this is a new contract/purchase with no previous history.

EXISTING **2ND YEAR** **3RD YEAR**

Contractor: [REDACTED]

Small Business Enterprise: [REDACTED]

Contract Value: \$999,750

Comments: **Equipment purchase and installation by manufacturer personnel using existing infrastructure.**

Continued on another page (s): Yes No

RECOMMENDATIONS

| | | | |
|-----------|----------------------------|----------------|------------------|
| Set-aside | Sub-contractor goal | Bid preference | Selection factor |
| SBE | SBE-CON = 0% | | |

Basis of recommendation: **An analysis of factors contained in the project package, as well as the factors contained in Section VI.C of the Implementing Order 3-22, indicate that NO MEASURE for SBE-CON is appropriate for this project due sensitive and specialized nature of the work.**

Signed: 

Date sent to SBD: _____
Date returned to DPM: _____