

DEPARTMENT INPUT
CONSTRUCTION CONTRACT/PROJECT MEASURE ANALYSIS AND RECOMMENDATION

Check applicable Ordinance(s): 90-143 Responsible Wage and Benefits 03-237 (formerly 03-1) Community Workforce Program

PROJECT INFORMATION See attachment

Contract/Project/*Work Order No.: VZ-VG-FVSTAB-16

*Reference corresponding project number when submitting a work order

Contract/Project Title: Vizcaya Museum and Gardens farm village building stabilization

Description/Scope of Work: Furnish all labor, material and equipment required in the selective demolition, restoration and all work Related to the stabilization of the historic structures at the Vizcaya Museum and Gardens farm village.

Estimated Cost: \$562,178.00 (Excluding O & P, contingency and allowances) **Funding Source:** GOB Funding

Location of Project (street address or beginning and ending points) 3251 South Miami Avenue, Miami, Florida 33129

PROJECT ANALYSIS FOR GOAL RECOMMENDATION (CWP) See attachment

Engineer/Department or Agency's estimated required workforce for Project Work Order :

Trade/Skills Required	Est. # of workforce required per trade	Est. # of total days to complete job
Conservator and Conservation Technicians	3	365
Special Construction- Historic Restoration	6	365
Special Construction- Historic glass Restoration	3	200
Environmental mitigation	4	180

Comments: _____

PROJECT ANALYSIS FOR GOAL RECOMMENDATION (CSBE) See attachment

Sub-Trade	Est. Cost	% of Item to Base Bid	Availability
Electrical	\$10,800.00	2%	
Mechanical	\$52,550.00	9%	

RECOMMENDATION

Set-Aside: Level 1 Level 2 Level 3 Trade Set-Aside Sub-Contractor Goal Workforce Goal No Measure

Basis for Recommendation: _____

This project will take place at Vizcaya Museum and Gardens a National Historic Landmark since 1994. The scope of work requires the repair and restoration of critical historic building elements in the Historic farm village. This work will necessitate the services of a highly specialized restoration contractor as well as conservation specialists with the experience required to effect the work and maintain the historic fabric intact. Therefore, a 11% CSBE/SBD goal is recommended.

Date submitted to DBD: _____

Contact Person: _____

Telephone No.: _____