

MIAMI-DADE COUNTY  
DEPARTMENT OF TRANSPORTATION AND PUBLIC WORKS (DTPW)

---

ADDENDUM NO. 5  
July 15, 2025

PROJECT: Traffic Signal Improvements North I  
Project No. 20250047 (MCC 7360)

BID DUE DATE: July 23, 2025, 02:00P.M.

FROM: Miami-Dade County DTPW  
Capital Improvements Division  
111 NW First Street, 14<sup>th</sup> Floor  
Miami, FL 33128  
305.375.2930

TO: Prospective Bidders and Interested Parties

This Addendum forms part of the project solicitation documents and will be incorporated into the Contract Documents, as applicable. Insofar as the Original Contract Documents, Drawings and Specifications are inconsistent, this Addendum shall govern. Please acknowledge receipt of this Addendum, at the time of bid submittal to Miami-Dade County, in the space provided on the "Acknowledgement of Addenda Form" provided with the project solicitation documents. Failure to acknowledge receipt of all addenda may be cause for disqualification.

CHANGES TO THE **INVITATION TO BID**:

- A. The Contract Estimated Value has been revised from \$2,125,838.85 to \$2,679,699.15.

CHANGES TO THE BID FORM

- A. Delete Bid Form in its entirety and replace it with the attached "Revised Bid Form for Addendum No. 5", dated 07/15/2025. Changes are as follows:

The following pay items were deleted from the bid form as follows:

1. Pay Item No. 102-74-1A, Barricades (Temporary- Type I, II & VP), has been deleted.
2. Pay Item No. 102-76, Flashing Arrow Board (Temporary, Multimode), has been deleted.
3. Pay Item No. 102-91A, Pavement Marking Temporary (Skip) (Any width) (Yellow or White) (Paint) (10' stripe, 30' space), has been deleted.
4. Pay Item No. 107-1, Litter removal, has been deleted.
5. Pay Item No. 107-2, Mowing, has been deleted.
6. Pay Item No. 370-70, Milling Existing Pavement [(1") (Payment for Greater Cuts Will be Paid Proportionally)], has been deleted.
7. Pay Item No. 327-70-1A, Milling Existing Asphalt Pavement (1 Inch average depth), has been deleted.
8. Pay Item No. 337-8-42, Hot Mix Asphalt Friction Course, Traffic C, FC-9.5, PG 76-22), has

MIAMI-DADE COUNTY  
DEPARTMENT OF TRANSPORTATION AND PUBLIC WORKS (DTPW)

---

ADDENDUM NO. 5  
July 15, 2025

been deleted.

9. Pay Item No. 639-1-122, Electrical Power Service, Furnish & Install, Underground, Meter Purchased by Contractor, has been deleted.
10. Pay Item No. 641-2-12, Prestressed Concrete Poles (Furnish & Install) (Type P-II Service Pole), has been deleted.
11. Pay Item No. 650-1-14, Traffic Signal, Furnish & Install, Aluminum, 3 Section, 1 Way, has been deleted.
12. Pay Item No. 650-1-16, Traffic Signal, Furnish & Install, Aluminum, 4 Section, 1 Way, has been deleted.
13. Pay Item No. 650-1-18, Traffic Signal, Furnish & Install, Aluminum, 5 Section Straight, 1 Way, has been deleted.
14. Pay Item No. 650-1-33, Vehicular Traffic Signal, Furnish & Install Polycarbonate, 2 Section, 1-2 Ways, has been deleted.
15. Pay Item No. 650-1-313, Traffic Signal, Furnish & Install, 3 Section, 1 Way, Polycarbonate, has been deleted.
16. Pay Item No. 690-40, Remove Mast Arm Assembly, has been deleted.
17. Pay Item No. 690-51, Remove Controller Foundation – Includes proper disposal, and grading of area if required, has been deleted.
18. Pay Item No. 700-1-600, Single Column Ground Sign Assembly, Remove, has been deleted.
19. Pay Item No. 700-3-601, Sign Panel, Remove, Up To 12 SF, has been deleted.
20. Pay Item No. 706-1-3, Raised Pavement Marker, Type B, has been deleted.
21. Pay Item No. 710-11-133A, Painted Pavement Markings, Standard, White, 3-9 Skip drop line and Approach to toll plaza 12", has been deleted.
22. Pay Item No. 711-11-133, Thermoplastic, Standard, White, 12", (Skip/Dotted 10-30 or 3-9) Longitudinal Lines, has been deleted.
23. Pay Item No. 711-11-141D, Thermoplastic, Standard, White, 2-4 Dotted Guideline/ 6-10 Gap Extension, has been deleted.
24. Pay Item no. 711-14-123, Thermoplastic, Preformed, White, Solid, 12" for Crosswalk, has been deleted.
25. Pay Item no. 647-11-42, Mast Arm Standard [42' Arm) (DS-17)], has been deleted.
26. Pay Item No. 715-500-1, Pole Cable Distribution System [Conventional](Installation Only Miami-Dade Will Supply Kit)], has been deleted.

The quantities of the following pay items were changed as follows:

MIAMI-DADE COUNTY  
DEPARTMENT OF TRANSPORTATION AND PUBLIC WORKS (DTPW)

---

ADDENDUM NO. 5  
July 15, 2025

<b>Pay Item</b>	<b>Description</b>	<b>Unit</b>	<b>Revised Quantity</b>
104-18	Inlet Protection System	EA.	4
110-4-10C	Remove and Dispose Existing Curb & Gutter	L.F.	555
425-6	Adjust Existing Valve Boxes (Miami-Dade County only) (This Item Is Contingent Upon Field Conditions and May be Increased, Decreased or Eliminated by the Engineer)	EA.	6
520-2	Concrete Curb and Gutter (Any Type, Including Base Preparation)	L.F.	515
522-1(1)	Concrete Sidewalk [4" Thick, 3,000; P.S.I. Concrete at 28 Days (Includes the Cost of Pedestrian Ramps and Sidewalk Curbs)	SY	341
522-2	Concrete Sidewalk (6" Thick, 3000 P.S.I. Concrete at 28 Days) (Including Pedestrian Ramps and Sidewalk Curbs)	SY	116
527-2	Detectable Warning on Walking Surface	SF	89
575-1-1	Sodding (Pensacola Bahia or Match Existing) (Includes Watering)	SY	192
580-327-02	Tree Removal Including Disposal. Greater Than 10" To 24" Diameter. (Trunk Diameter Measured 4' Above the Ground)	EA.	2
581-1-2	Relocate Trees and Palms, Palm, >=14' Of Clear Trunk	EA.	2
620-1-1	Grounding Electrode	LF	260
630-2-11	Conduit, Furnish & Install, Open Trench	LF	517
630-2-12	Conduit, Furnish & Install, Directional Bore	LF	2,332
632-7-1A	Traffic Control Cable - (11-21 Conductor)	L.F.	6,740
632-7-1B	Traffic Control Cable - (4-7 Conductor)	L.F.	3,130

MIAMI-DADE COUNTY  
DEPARTMENT OF TRANSPORTATION AND PUBLIC WORKS (DTPW)

---

ADDENDUM NO. 5  
July 15, 2025

635-2-11	Pull & Splice Box, Furnish & Install, 13" X 24" Cover size	EA.	111
639-1-121	Electrical Power Service Underground, Meter Furnished by Power Company	AS.	5
639-2-1	Service Wire [6 AWG With THW Insulation) (Three Conductor Set) (Black, White and Green)]	L.F.	1,361
639-3-11	Electrical Service (Includes Nema-3R Disconnect Switch) Pole Conduit	As.	5
646-1-11	Aluminum Signals Pole, (Furnish & Install) (Pedestal)	EA.	21
649-21-3	Steel Mast Arm Assembly, Furnish & Install, Single Arm 40'	EA.	2
653-192	Pedestrian Signal (F & I) (LED - Countdown) (Two Ways)	AS.	6
665-11	Pedestrian Detector (Includes Push Button Sign)	EA.	18
670-5-140	Traffic Controller Assembly (Furnish & Install) (Model 2070)	AS.	6
690-10	Remove Traffic Signal Head Assembly	EA.	40
690-101	Remove Existing Power Service - (Includes Complete Removal of Riser, Disconnect Switch Box, Meter Box and Ground Restoration)	AS.	2
700-1-11B	Single Post Sign, F&I Ground Mount, up to 12 SF	AS.	14
700-48-18	Sign Panel (Less Than 15 SF.)	EA.	80
706-1-12	Reflective Pavement Markers (Class B, Mono or Bi-Directional, All Colors)	EA.	239
710-11-141	Painted Pavement Markings (Standard) (White) (Skip) (6")	L.F.	31.68
710-11-241	Painted Pavement Markings (Standard) (Yellow) (Skip) (6")	L.F.	52.8

MIAMI-DADE COUNTY  
DEPARTMENT OF TRANSPORTATION AND PUBLIC WORKS (DTPW)

---

ADDENDUM NO. 5  
July 15, 2025

711-11-121	Thermoplastic (White) (Solid) (6")	L.F.	1,266
711-11-123	Thermoplastic (White) (Solid) (12")	L.F.	1,513
711-11-124	Thermoplastic (White) (Solid) (18")	L.F.	2,81
711-11-125	Thermoplastic (White) (Solid) (24")	L.F.	709
711-11-170	Thermoplastic (White) (Arrows)	EA	14
711-11-221	Thermoplastic (Yellow) (Solid) (6")	L.F.	1,235
711-11-224	Thermoplastic (Yellow) (Solid) (18")	L.F.	137
711-11-241	Thermoplastic (Yellow) (Skip) (6")	L.F.	137.28
711-14-125	Thermoplastic, Preformed, White, Solid, 24" For Crosswalk	L.F.	454
715-1-12	Lighting - Conductors (F & I) (No. 8 to No. 6)	L.F.	2,537
715-13	Lighting - Conductors (F&I) (No. 4 to No. 2)	L.F.	795
715-7-21	Load Center, (Rework), (Secondary Voltage)	EA.	2
715-511- 122	Lighting Pole Complete	EA.	6

The following pay items were added, and quantity to the Bid Form as follows:

Pay Item	Description	Unit	Quantity
327-70-01	Milling, 1" Average Depth	S.Y.	7,179.2
337-7-82	Asphalt Concrete Friction Course, Traffic C, FC-9.5, PG 76-22	TON	424.7
523-1-3	Patterned Pavement, Vehicular Areas- Green Bike Lane	S.Y.	20
635-1-11	Pull Box, Meter Type (Polymer)	AS.	7
641-2-12M	Prestressed Concrete Pole, F&I, Type P-II Service (16 Feet)	EA.	6
647-11- 40B	Mast Arm Combination, Standard Dade Co. Class DS-16 (40' Arm) F&I	AS.	2

MIAMI-DADE COUNTY  
DEPARTMENT OF TRANSPORTATION AND PUBLIC WORKS (DTPW)

---

ADDENDUM NO. 5  
July 15, 2025

647-11-42B	Mast Arm Combination, Standard Dade Co. Class DS-17 (42' ARM) F&I	AS.	3
647-11-62B	Mast Arm Combination, Standard Dade Co. Class DS-27 (62' Arm) F&I	AS.	1
647-11-64B	Mast Arm Combination, Standard Dade Co. Class DS-28 (64' Arm) F&I	AS.	1
650-51-313	Traffic Signal (Furnish and Install) (3 Section, 1 Way), (Complete with Horizontal Mounting Brackets and Lamps) (LED)	AS.	23
650-51-413	Traffic Signal (Furnish and Install) (4 Section, 1 Way), (Complete with Horizontal Mounting Brackets and Lamps) (LED)	AS.	1
650-51-513	Traffic Signal (Furnish and Install) (4 Section, 1 Way), (Complete with Horizontal Mounting Brackets and Lamps) (LED)	AS.	4
660-2-106M	Loop Assembly, F&I, Type F Modified (Bicycle)	AS.	5
671-2-40	Traffic Controller, Modify	EA	1
699-1-1A	Internally Illuminated Street Name Sign (LED), (Including Mounting Bracket)	AS.	4
710-11-133	Painted Pavement Markings, Standard, White, 3-9 Dotted Drop Line, 12"	L.F.	106
710-90	Painted Pavement Markings- Final Surface	L.S.	1
711-11-141E	Thermoplastic, Standard, White, 2-4 Dotted Guideline/ 6-10 Gap Extension, 6"	L.F.	316.8
711-11-141B	Thermoplastic, STD (White) (10/30) (Skip) (6")	L.F.	260
711-11-151	Thermoplastic (White) Dotted/Guideline) (6")	L.F.	340

MIAMI-DADE COUNTY  
DEPARTMENT OF TRANSPORTATION AND PUBLIC WORKS (DTPW)

---

ADDENDUM NO. 5  
July 15, 2025

711-16-133	Thermoplastic, Standard-Other Surfaces, White, Skip, 12"-Approach to Toll Plaza Or 3-9 Lane Drop"	G.M.	0.02
715-5-21	Luminaire & Bracket Arm, Replace Luminaire and Arm on Existing Pole	EA	2
715-7-11	Load Center (Incudes Switch, Weatherhead & Wire at Service Point)	EA.	2
715-7-12	Load Center (Furnish & Install) (Primary Voltage)	EA	2
715-61-252	Light Pole Complete, F&I, Standard Pole Standard Foundation, 35' Mounting Height, 15' Arm Length	EA.	1
715-500-1A	Pole Cable Distribution System [Conventional Kit) (Furnish and Install)]	EA.	10
715-511-140	Light Pole Complete, Special Design, Single Arm, Shoulder Mount, Aluminum, 40'	EA.	1

CHANGES TO THE SOLICITATION DOCUMENTS

A. Special Provisions:

1. Article 2.03 Clearing Grubbing has been revised, please delete and replace it with the following:

**A. CLEARING AND GRUBBING (ARTICLE 110)**

- i. Add the following to DTPW Construction Specification, Article 110-F:
9. Clearing and Grubbing will be disbursed as partial payments per site up to the percentage identified below for each site and based on the schedule of values and work progress schedules submitted by Contractor and approved by Engineer; the total aggregate amount must not exceed the Contract Price for Clearing and Grubbing (Lump Sum). A dedicated allowance has been set under this contract.

MIAMI-DADE COUNTY  
DEPARTMENT OF TRANSPORTATION AND PUBLIC WORKS (DTPW)

---

ADDENDUM NO. 5  
July 15, 2025

Location of Site	Percentage of Clearing and Grubbing (lump sum) Contract Price allocated for the Site
Site 1: LOCATION 1	16.67%
Site 3: LOCATION 3	16.67%
Site 5: LOCATION 5	16.67%
Site 6: LOCATION 6	16.67%
Site 9: LOCATION 9	16.67%
Site 12: LOCATION 12	16.67%

**END OF ADDENDUM NO. 5**



---

Tiondra Wright  
Chief, Capital Improvement Division.  
Department of Transportation and Public Works (DTPW)

TW:jbp

c: Jean Bernard Philippeaux, DTPW  
Pedro P. Nuñez, P.E., DTPW  
Clerk of the Board  
Project File

Frank Aira, P.E. DTPW  
Caesar Suarez, SBD  
William Salazar, DTPW  
Yanek Fernandez, P.E., PTOE, PTP, DTPW

# Revised Bid Form for Addendum No. 5

## Bid Form

**PROJECT TITLE:** Traffic Signal Improvements North I

**PROJECT NO:** 20250047

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN SEVEN HUNDRED THIRTY (730) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK".

Item No	Quantity	Unit	Description	Written Unit Amount	Unit Price	Total
104-18	4.0	EA.	Inlet Protection System			
110-4-10	94.0	S.F.	REMOVE AND DISPOSE OF EXISTING CURB AND GUTTER, SIDEWALKS INCLUDING RAMPS AND MISCELLANEOUS CONCRETE IN AREAS NOT INCLUDED IN THE CLEARING AND GRUBBING ITEM			
110-4-2H	150.0	S.Y.	REMOVAL AND DISPOSAL OF EXISTING CONCRETE SIDEWALK ( up to 8" thick)			
110-4-10C	555.0	L.F.	REMOVE AND DISPOSE EXISTING CURB & GUTTER			
120-1	156.5	C.Y.	REGULAR EXCAVATION			
285-706	571.0	S.Y.	OPTIONAL BASE, BASE GROUP 06			
327-70-01	7,179.2	S.Y.	MILLING, 1" AVERAGE DEPTH			
334-2-13-1	50.0	TON	Hot Mix Asphalt, Traffic C, SP-9.5			
337-7-82	424.7	TON	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, PG 76-22			
425-1-361	1.0	EA.	INLET, CURB (Type P-6 )< 10'			
425-1-521	1.0	EA.	INLET {(DITCH BOTTOM)(TYPE C) (INCL. inlet Pav't. if required)}			
425-2-63	2.0	EA.	MANHOLES (P-8)(partial)			

# Revised Bid Form for Addendum No. 5

## Bid Form

**PROJECT TITLE:** Traffic Signal Improvements North I

**PROJECT NO:** 20250047

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN SEVEN HUNDRED THIRTY (730) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK".

Item No	Quantity	Unit	Description	Written Unit Amount	Unit Price	Total
425-5-1	2.0	EA.	ADJUST MANHOLE (Utilities) (Miami-Dade Water & Sewer Only)			
425-6	6.0	EA.	ADJUST EXISTING VALVE BOXES (MIAMI-DADE COUNTY ONLY) (This item is contingent upon field conditions and may be increased, decreased or eliminated by the Engineer)			
430-174-115	58.0	L.F.	PIPE CULVERT, Optional Material, Round, 15" (Side drain)			
520-1-10	185.0	L.F.	CONCRETE CURB & GUTTER (Type F) (6" Curb, 18" Gutter) (Includes cost of limerock base and subgrade)			
520-2	515.0	L.F.	CONCRETE CURB AND GUTTER (Any type, Including base preparation)			
522-1(1)	341.0	S.Y.	CONCRETE SIDEWALK [4" THICK, 3,000 P.S.I. CONCRETE AT 28 DAYS (Includes the cost of pedestrian ramps and sidewalk curbs)			
522-2	116.0	S.Y.	CONCRETE SIDEWALK (6" Thick, 3000 P.S.I. concrete at 28 days) (including pedestrian ramps and sidewalk curbs)			
523-1-3	20.0	S.Y.	PATTERNED PAVEMENT, VEHICULAR AREAS-GREEN BIKE LANE			
527-2	89.0	S.F.	DETECTABLE WARNING ON WALKING SURFACE			
575-1-1	192.0	S.Y.	SODDING (Pensacola Bahia or match existing) (includes watering)			
580-327-02	2.0	EA.	TREE REMOVAL INCLUDING DISPOSAL. Greater than 10" to 24" Diameter. (Trunk Diameter measured 4' above the ground)			
581-1-2	2.0	EA	Relocate Trees and Palms, Palm, >=14' Of Clear Trunk			

# Revised Bid Form for Addendum No. 5

## Bid Form

**PROJECT TITLE:** Traffic Signal Improvements North I

**PROJECT NO:** 20250047

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN SEVEN HUNDRED THIRTY (730) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK".

Item No	Quantity	Unit	Description	Written Unit Amount	Unit Price	Total
620-1-1	260.0	L.F.	GROUNDING ELECTRODE			
630-2-11	517.0	L.F.	CONDUIT, Furnish & Install, Open Trench			
630-2-12	2,332.0	L.F.	CONDUIT, Furnish & Install, Directional Bore			
632-7-1A	6,740.0	L.F.	TRAFFIC CONTROL CABLE - (11-21 conductor)			
632-7-1B	3,130.0	L.F.	TRAFFIC CONTROL CABLE - (4-7 conductor)			
633-8-11	802.0	L.F.	Multi-Conductor Communication Cable, Furnish & Install, Cat 6			
635-1-11	7.0	AS.	PULL BOX, METER TYPE (Polymer)			
635-2-11	111.0	EA.	PULL & SPLICE BOX, Furnish & Install, 13" x 24" COVER SIZE			
635-2-12	14.0	EA.	Pull & Splice Box (F&I) 24" x 36" Cover Size			
635-2-15B	2.0	EA	PULL & JUCTION BOXES (F&I) (Fiber Optic) (24" X 36")			
639-1-121	5.0	AS.	Electrical Power Service Underground, Meter Furnished by Power Company			
639-2-1	1,361.0	L.F.	SERVICE WIRE[#6 AWG with THW insulation](Three conductor set)(Black,white and green)]			

# Revised Bid Form for Addendum No. 5

## Bid Form

**PROJECT TITLE:** Traffic Signal Improvements North I

**PROJECT NO:** 20250047

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN SEVEN HUNDRED THIRTY (730) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK".

Item No	Quantity	Unit	Description	Written Unit Amount	Unit Price	Total
639-3-11	5.0	AS.	ELECTRICAL SERVICE (Includes Nema-3R Disconnect Switch) POLE CONDUIT			
641-2-12M	6.0	EA.	Prestressed Concrete Pole, F&I, Type P-II Service (16 feet)			
646-1-11	21.0	EA.	ALUMINUM SIGNALS POLE, (Furnish & Install) (Pedestal)			
647-11-30	1.0	AS.	MAST ARM COMBINATION, STANDARD DADE CO. CLASS DS-11			
647-11-34B	2.0	AS.	MAST ARM COMBINATION, STANDARD DADE CO. CLASS DS-13 (34' ARM) F&I			
647-11-40B	2.0	AS.	MAST ARM COMBINATION, STANDARD DADE CO. CLASS DS-16 (40' ARM) F&I			
647-11-42B	3.0	AS.	MAST ARM COMBINATION, STANDARD DADE CO. CLASS DS-17 (42' ARM) F&I			
647-11-62B	1.0	AS.	MAST ARM COMBINATION, STANDARD DADE CO. CLASS DS-27 (62' ARM) F&I			
647-11-64B	1.0	AS.	MAST ARM COMBINATION, STANDARD DADE CO. CLASS DS-28 (64' ARM) F&I			
649-21-1	1.0	EA.	Steel Mast Arm Assembly, Furnish & Install, Single Arm 30'			
649-21-3	2.0	EA.	Steel Mast Arm Assembly, Furnish & Install, Single Arm 40'			
649-21-6	1.0	EA.	Steel Mast Arm Assembly, (F&I), Single Arm 50'			

# Revised Bid Form for Addendum No. 5

## Bid Form

**PROJECT TITLE:** Traffic Signal Improvements North I

**PROJECT NO:** 20250047

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN SEVEN HUNDRED THIRTY (730) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK".

Item No	Quantity	Unit	Description	Written Unit Amount	Unit Price	Total
649-21-21	1.0	EA.	Steel Mast Arm Assembly, (F&I), Single Arm 78'			
650-1-60	8.0	AS.	TRAFFIC SIGNAL, Remove- Poles to Remain)			
650-51-313	23.0	AS.	TRAFFIC SIGNAL (Furnish and Install) (3 SECTION, 1 WAY), (Complete with horizontal mounting brackets and lamps) (LED)			
650-51-413	1.0	AS.	TRAFFIC SIGNAL (Furnish and Install) (4 SECTION, 1 WAY), (Complete with horizontal mounting brackets and lamps) (LED)			
650-51-513	4.0	AS.	TRAFFIC SIGNAL (Furnish and Install) (5 SECTION, 1 WAY), (Complete with horizontal mounting brackets and lamps) (LED)			
653-191	16.0	AS.	PEDESTRIAN SIGNAL, 1-Way (LED-Countdown)			
653-192	6.0	AS.	Pedestrian Signal (F & I) (LED - Countdown) (Two Ways)			
659-112	2.0	EA	SIGNAL HEAD AUXILIARIES (Mounting bracket , 2 way)			
660-1-109	4.0	EA.	LOOP VEHICLE DETECTOR AMPLIFIER ( RELAY OUTPUT- RACK MOUNTED TYPE 170 CABINET)			
660-2-106	7.0	AS.	LOOP ASSEMBLY, F&I, Type F			
660-2-106M	5.0	AS.	Loop Assembly, F&I, Type F Modified (Bicycle)			
660-3-11	1.0	EA.	Vehicle Detection System- Microwave, F&I Cabinet Equipment			

# Revised Bid Form for Addendum No. 5

## Bid Form

**PROJECT TITLE:** Traffic Signal Improvements North I

**PROJECT NO:** 20250047

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN SEVEN HUNDRED THIRTY (730) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK".

Item No	Quantity	Unit	Description	Written Unit Amount	Unit Price	Total
660-3-12	3.0	EA.	Vehicle Detection System- Microwave, F&I Above Ground Equipment			
660-4-11	2.0	EA.	Vehicle Detection System- Video, F&I Cabinet Equipment			
660-4-12	5.0	EA.	Vehicle Detection System- Video, F&I Above Ground Equipment			
660-4-4A	800.0	L.F.	LOOP LEAD IN CABLE (No. 14 A.W.G.)			
665-1-12	4.0	EA	PEDESTRIAN DETECTOR, FURNISH & INSTALL, ACCESSIBLE			
665-11	18.0	EA.	PEDESTRIAN DETECTOR (Includes Push Button Sign)			
670-5-140	6.0	AS.	TRAFFIC CONTROLLER ASSEMBLY (Furnish & Install) (Model 2070)			
671-2-40	1.0	EA	Traffic Controller, Modify			
672-1-3	1.0	AS.	INSTALL TRAFFIC CONTROLLER ASSEMBLY - (Build-up controller & components furnished by County. Contractor to construct foundation, install and wire controller & components for a complete installation)			
684-6-12A	2.0	EA	Wireless Communication Device, Furnish by the Contractor Ethernet Subscriber Unit and Install by Miami Dade County.			
685-1-13	2.0	EA	Uninterruptible Power Supply System, Furnish and Install, Line Interactive with Cabinet			

# Revised Bid Form for Addendum No. 5

## Bid Form

**PROJECT TITLE:** Traffic Signal Improvements North I

**PROJECT NO:** 20250047

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN SEVEN HUNDRED THIRTY (730) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK".

Item No	Quantity	Unit	Description	Written Unit Amount	Unit Price	Total
690-10	40.0	EA.	REMOVE TRAFFIC SIGNAL HEAD ASSEMBLY			
690-20	8.0	EA.	REMOVE PEDESTRIAN SIGNAL HEAD ASSEMBLY			
690-33-1	5.0	EA.	POLE REMOVAL (DEEP) (DIRECT BURIAL)			
690-50	1.0	EA.	REMOVE CONTROLLER ASSEMBLY			
690-80-1	1.0	P.I.	REMOVE SPAN WIRE ASSEMBLY			
690-90	1.0	P.I.	REMOVE CABLE AND CONDUIT			
690-100	2.0	P.I.	REMOVE MISCELLANEOUS SIGNAL EQUIPMENT			
690-101	2.0	AS.	REMOVE EXISTING POWER SERVICE - (Includes complete removal of riser, disconnect switch box, meter box and ground restoration)			
690-200	4.0	EA.	PULL BOX REMOVAL			
699-1-1A	4.0	AS.	INTERNALLY ILLUMINATED STREET NAME SIGN (LED), (INCLUDING MOUNTING BRACKET)			
700-1-60	7.0	AS.	SINGLE POST SIGN, REMOVE			
700-1-11B	14.0	AS.	SINGLE POST SIGN, F&I Ground Mount, Up to 12 SF			

# Revised Bid Form for Addendum No. 5

## Bid Form

**PROJECT TITLE:** Traffic Signal Improvements North I

**PROJECT NO:** 20250047

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN SEVEN HUNDRED THIRTY (730) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK".

Item No	Quantity	Unit	Description	Written Unit Amount	Unit Price	Total
700-2-111	1.0	EA	Multi-Column Ground Sign Assembly, F&I Ground Mount, Less Than			
700-2-112	1.0	EA	Multi-Column Ground Sign Assembly, F&I Ground Mount, 12.0-20.0 SF			
700-2-600	1.0	EA	Multi-Column Ground Sign Assembly, Remove			
700-3-201	7.0	EA.	SIGN PANEL, FURNISH & INSTALL, OVERHEAD MOUNT, UP TO 12 SF			
700-5-21	11.0	EA.	INTERNALLY ILLUMINATED SIGN, FURNISH, & INSTALL OVERHEAD MOUNT, UP TO 12 SF			
700-5-22	2.0	EA	Internally Illuminated Sign, Furnish & Install, Overhead Mount, 12-18 SF			
700-48-18	80.0	EA.	SIGN PANEL (LESS THAN 15 SF.)			
706-1-12	239.0	EA.	REFLECTIVE PAVEMENT MARKERS (class B, mono or bi-directional, all colors)			
706-2	10.0	EA.	REMOVAL OF EXISTING PAVEMENT MARKERS			
710-11-101	0.1	G.M.	PAINTED PAVEMENT MARKINGS (Standard) (White) (Solid) (6")			
710-11-102	0.1	G.M.	PAINTED PAVEMENT MARKINGS, Standard, White, Solid for Interchange and Urban Island, 8"			
710-11-124	11.0	L.F.	PAINTED PAVEMENT MARKINGS (Standard, White, solid, 18")			

# Revised Bid Form for Addendum No. 5

## Bid Form

**PROJECT TITLE:** Traffic Signal Improvements North I

**PROJECT NO:** 20250047

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN SEVEN HUNDRED THIRTY (730) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK".

Item No	Quantity	Unit	Description	Written Unit Amount	Unit Price	Total
710-11-125	47.0	L.F.	PAINTED PAVEMENT MARKINGS (Standard, White, solid, 24")			
710-11-133	106.0	L.F.	Painted Pavement Markings, Standard, White, 3-9 Dotted Drop Line, 12"			
710-11-141	31.7	L.F.	PAINTED PAVEMENT MARKINGS (Standard) (White) (Skip) (6")			
710-11-160	3.0	EA.	PAINTED PAVEMENT MARKINGS (Standard)(White)(Message)			
710-11-170	7.0	EA	PAINTED PAVEMENT MARKING (Standard) (White) (Arrows)			
710-11-201	0.1	G.M.	PAINTED PAVEMENT MARKINGS (Standard) (Yellow) (Solid) (6")			
710-11-241	52.8	L.F.	PAINTED PAVEMENT MARKINGS (Standard) (Yellow) (Skip) (6")			
710-90	1.0	L.S.	PAINTED PAVEMENT MARKINGS- FINAL SURFACE			
711-11-102	0.1	G.M.	Thermoplastic, Standard, White, Solid, 8" for interchange and urban Island			
711-11-121	1,266.0	L.F.	THERMOPLASTIC (White) (Solid) (6")			
711-11-123	1,513.0	L.F.	THERMOPLASTIC (White) (Solid) (12")			
711-11-124	281.0	L.F.	THERMOPLASTIC (White) (Solid) (18")			

# Revised Bid Form for Addendum No. 5

## Bid Form

**PROJECT TITLE:** Traffic Signal Improvements North I

**PROJECT NO:** 20250047

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN SEVEN HUNDRED THIRTY (730) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK".

Item No	Quantity	Unit	Description	Written Unit Amount	Unit Price	Total
711-11-125	709.0	L.F.	THERMOPLASTIC (White) (Solid) (24")			
711-11-151	340.0	L.F.	THERMOPLASTIC (White) (Dotted/Guideline) (6")			
711-11-160	3.0	EA.	THERMOPLASTIC (White) (Message)			
711-11-170	14.0	EA	THERMOPLASTIC (White) (Arrows)			
711-11-221	1,235.0	L.F.	THERMOPLASTIC (Yellow) (Solid) (6")			
711-11-224	137.0	L.F.	THERMOPLASTIC (Yellow) (Solid) (18")			
711-11-241	137.3	L.F.	THERMOPLASTIC (Yellow) (Skip) (6")			
711-11-141B	260.0	L.F.	THERMOPLASTIC, STD (White) (10/30) (Skip) (6")			
711-11-141E	316.8	L.F.	Thermoplastic, Standard, White, 2-4 Dotted Guideline/ 6-10 Gap Extension, 6"			
711-14-125	454.0	L.F.	THERMOPLASTIC, Preformed, White, Solid, 24" for Crosswalk			
711-16-101	0.3	G.M.	THERMOPLASTIC, Standard-other Surfaces, White, Solid, 6"			
711-16-131	0.1	G.M.	THERMOPLASTIC, other Surfaces, White, Skip, 6", 10-30 Skip or 3-9 Lane Drop			

# Revised Bid Form for Addendum No. 5

## Bid Form

**PROJECT TITLE:** Traffic Signal Improvements North I

**PROJECT NO:** 20250047

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN SEVEN HUNDRED THIRTY (730) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK".

Item No	Quantity	Unit	Description	Written Unit Amount	Unit Price	Total
711-16-133	0.1	G.M.	THERMOPLASTIC, Standard-other Surfaces, White, Skip, 12"-Approach to Toll Plaza or 3-9 Lane Drop"			
711-16-201	0.2	G.M.	THERMOPLASTIC, Standard-other Surfaces, Yellow, Solid, 6"			
711-17	100.0	S.F.	Removal of existing thermoplastic pavement markings			
715-1-12	2,537.0	L.F.	LIGHTING - CONDUCTORS (F & I) (No. 8 to No. 6)			
715-1-13	795.0	L.F.	LIGHTING - CONDUCTORS (F&I) (No. 4 to No. 2)			
715-5-21	2.0	EA	Luminaire & Bracket Arm, Replace Luminaire and Arm on Existing Pole			
715-7-11	2.0	EA.	LOAD CENTER ( Includes Switch, Weatherhead & Wire at Service Point)			
715-7-12	2.0	EA	LOAD CENTER (Furnish & Install) (Primary Voltage)			
715-7-21	2.0	EA.	LOAD CENTER, (Rework), (Secondary Voltage)			
715-61-252	1.0	EA	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT, 15' ARM LENGTH			
715-61-321	1.0	EA	Light Pole Complete, F&I, Standard Pole Standard Foundation, 40' Mounting Height, 10' Arm Length			
715-61-342	1.0	EA	Light Pole Complete, F&I, Standard Pole Standard Foundation, 40' Mounting Height, 12' Arm Length			

# Revised Bid Form for Addendum No. 5

## Bid Form

**PROJECT TITLE:** Traffic Signal Improvements North I

**PROJECT NO:** 20250047

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN SEVEN HUNDRED THIRTY (730) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK".

Item No	Quantity	Unit	Description	Written Unit Amount	Unit Price	Total
715-500-1A	10.0	EA.	POLE CABLE DISTRIBUTION SYSTEM [(Conventional kit) (Furnish and Install)]			
715-511-122	6.0	EA.	LIGHTING POLE COMPLETE			
<b>Note for Pay Item No. 715-511-122, (35' High &amp; 15' Arm)</b>						
715-511-140	1.0	EA	LIGHT POLE COMPLETE, Special Design, Single Arm, Shoulder Mount, Aluminum, 40'			

**Total:** \_\_\_\_\_

The bidder understands and agrees that the above total is inclusive of all work necessary to complete the job as described in the plans and specifications.

Quantities are established and are included only for the purpose of facilitating the uniform comparison of bids submitted. The County shall not be held responsible if the quantities are not accurate and all computations for compensation shall be based upon the actual work performed, whether greater or less than estimated quantities.

Tax Identification Number: \_\_\_\_\_

D.C. Certificate of competency No: \_\_\_\_\_

Bidder's Name: \_\_\_\_\_

Bidder's telephone Number: \_\_\_\_\_

Bidder's address: \_\_\_\_\_

# Revised Bid Form for Addendum No. 5

## Bid Form

**PROJECT TITLE:** Traffic Signal Improvements North I

**PROJECT NO:** 20250047

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN SEVEN HUNDRED THIRTY (730) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK".

BIDDER ACKNOWLEDGES THAT INCLUDED IN THE VARIOUS ITEMS OF THE PROPOSAL AND IN THE TOTAL BID PRICE ARE COSTS FOR COMPLYING WITH THE FLORIDA TRENCH SAFETY ACT (90-96), LAWS OF FLA. EFFECTIVE OCTOBER 1st, 1990. THE BIDDER FURTHER IDENTIFIES THE COSTS TO BE SUMMARIZED BELOW:

	Trench Safety Measure (Description)	Units of Measure (LF, SY)	Unit (Quantity)	Unit Cost	Extended Cost
A.	_____	_____	_____	_____	_____
B.	_____	_____	_____	_____	_____
C.	_____	_____	_____	_____	_____
D.	_____	_____	_____	_____	_____

FAILURE TO COMPLETE THE ABOVE MAY RESULT IN THE BID BEING DECLARED NON-RESPONSIVE