

MIAMI-DADE COUNTY
DEPARTMENT OF TRANSPORTATION AND PUBLIC WORKS (DTPW)

ADDENDUM NO. 1
July 31, 2026

PROJECT: FDOT Traffic Signal Preventive Maintenance
Project No. 20260146 (MCC 7360)

BID DUE DATE: August 12, 2026, 02:00P.M.

FROM: Miami-Dade County DTPW
Capital Improvements Division
111 NW First Street, 14th Floor
Miami, FL 33128
305.375.2930

TO: Prospective Bidders and Interested Parties

This Addendum forms part of the project solicitation documents and will be incorporated into the Contract Documents, as applicable. Insofar as the Original Contract Documents, Drawings and Specifications are inconsistent, this Addendum shall govern. Please acknowledge receipt of this Addendum, at the time of bid submittal to Miami-Dade County, in the space provided on the "Acknowledgement of Addenda Form" provided with the project solicitation documents. Failure to acknowledge receipt of all addenda may be cause for disqualification.

CHANGES TO THE INVITATION TO BID:

A. Delete the following language under Comments – Liquidated Damages in its entirety:

"Liquidated Damages: Disregard the value shown above for Liquidated Damages and refer to Article 1.24 of the Supplementary Conditions."

Replace it with the following:

"Liquidated Damages: Disregard the value shown above for Liquidated Damages and refer to Article 1.28 of the Supplementary Conditions."

CHANGES TO THE SUPPLEMENTARY CONDITIONS:

A. Delete Article 1.28, Liquidated Damages, in its entirety and replace it with the following:

1.28 PROSECUTION AND PROGRESS

A. Subarticle 1.06(J), Liquidated Damages (DTPW Specifications – General Requirements, page 31), is deleted in its entirety and replaced with the following:

1. Contractor, or in case of his default the surety, shall pay to the County, not as a penalty but as liquidated damages, the amounts stipulated below should Contractor fail to provide the services or complete all work as specified in the Contract.
2. County has the right to apply, as payment on such liquidated damages, any money the County owes Contractor.
3. Liquidated damages, if any, will be assessed monthly and deducted from the following month's payment owed to Contractor. In the event Liquidated Damages are assessed in the final month of the Contract, it will be deducted from the final payment owed to Contractor.
4. The County will audit the Contractor's records periodically or perform random inspections to determine if the Contractor is in compliance with the requirements of the Contract.

MIAMI-DADE COUNTY
DEPARTMENT OF TRANSPORTATION AND PUBLIC WORKS (DTPW)

ADDENDUM NO. 1
July 31, 2026

5. An inability to provide preventive routine maintenance to each traffic signal on the required schedule will be subject to liquidated damages as follows.

PREVENTIVE MAINTENANCE FOR TRAFFIC SIGNAL- DEFICIENCIES AND DEDUCTION	
a. Failure to provide Preventive Maintenance at any given location as submitted on the schedule of values.	\$500 per intersection per day.
b. If County audit finds that a signalized intersection traffic signal maintenance inspection reported as complete was not performed as required by the Contract Documents.	One time reduction of 25%, of each calculated value per intersection.
c. Failure to complete all work required by the Contract Documents, including documentation and submittals, by the end of the contract life	One time reduction of 100%, of each calculated value per intersection not fully completed.
d. Late monthly Reports	\$300 per day after the 5 th day of the report being due

6. County does not waive its right to liquidated damages due under the Contract by allowing Contractor to continue and to finish the work, or any part of it, after the expiration of the Contract Time including granted time extensions.
7. The requirements of this Article may not be waived, compromised or settled without the express written consent of the Board of County Commissioners.

END OF ADDENDUM NO. 1

2 KW

Tiondra Wright
Chief, Capital Improvement Division.
Department of Transportation and Public Works (DTPW)

TW:jbp

c: Jean Bernard Philippeaux, DTPW
Pedro P. Nuñez, P.E., DTPW
Clerk of the Board

Frank Aira, P.E. DTPW
Eric Perez, SBD
Project File