

**Department of Transportation and  
Public Works**  
111 NW 1st Street, Suite 1410  
Miami, FL 33128



**MIAMI-DADE COUNTY, FLORIDA**  
**REQUEST FOR PRICE QUOTATION (RPQ)**  
**Contract No: MCC 7360 Plan - CICC 7360-0/08**  
**RPQ No: 376954-R**

### RPQ ADDENDUM

Addendum No:	2	Date	11/18/2022
RPQ No:	MT 7360: 376954-R	Bid Due Date	12/14/2022
Project No:	376954-R	Project Title	Installation of a Horizontal Fall Arrest System at the Joseph Bryant Metromover Maintenance Facility
Project Location:	100 SW First Avenue Miami, FL 33130	Project Manager	Laura Hernandez
Site Meeting Date:	11/16/2022	Site Meeting Time:	11:30 AM
Prebid Meeting Date:	11/16/2022	Prebid Meeting	
Project Duration:	270 Days	Time:	After Site Visit

### **MODIFICATIONS:**

Changes to the Procurement Requirements:

1. Change Bid Due Date from Wednesday, November 30, 2022, to Wednesday, December 14, 2022.  
Bid Due Date, Opening Time & Location:  
Wednesday, December 14, 2022, 2:00 PM at 111 NW 1st Street, 17th Floor.  
Bid Opening immediately after Bid Submittal on the 18th floor.

Changes to the Solicitation Documents:

2. Add Section 5.0 Working Hours, under Technical Specifications, Division 01, Section 01 11 00 Summary of Work as follows:

The working hours for train repairs and train movement in the Maintenance area, is from 10:00pm to 6:00am contractors installing the Horizontal Fall Protection System, should not interfere with this schedule.

3. Add Scope of Work for the Installation of a Horizontal Fall Arrest System to the Solicitation Documents. Scope of Work is available at the following link:

[376954-R Installation of a Horizontal Fall Arrest System – Scope of Work](#)

4. Add Engineering Roof Plans to the Solicitation Documents. Plans are available at the following link:

[376954-R Installation of a Horizontal Fall Arrest System – Roof Plans](#)

**END OF ADDENDUM NO. 2**

Sincerely,



Alfredo E. Muñoz, P.E.  
Chief, Capital Improvements Division  
Department of Transportation and Public Works (DTPW)

Cc: Laura Hernandez, DTPW  
Katherine Fernandez, DTPW  
Antonio Chahine, DTPW  
Clerk of the Board  
Project File

---

This document must be signed and returned as part of your RPQ response. Failure to return this document signed may result in your RPQ Response being rejected as non-responsive.

Name of Contractor: \_\_\_\_\_

Name of Individual Authorized to Sign: \_\_\_\_\_

Title: \_\_\_\_\_

Signature: \_\_\_\_\_

Date: \_\_\_\_\_