

MIAMI-DADE COUNTY
DEPARTMENT OF TRANSPORTATION AND PUBLIC WORKS (DTPW)

ADDENDUM NO. 1
OCTOBER 13, 2023

PROJECT: South Dade Transit Operations Center (SD TOC)
Project No. CIP227A-DTPW22-CT

BID DUE DATE: 11-01-2023; 2:00 P.M.

FROM: Miami-Dade County DTPW
Contract Services Division
111 NW First Street, 14th Floor
Miami, FL 33128
305.375.2930

TO: Prospective Bidders and Interested Parties

This Addendum forms part of the project solicitation documents and will be incorporated into the Contract Documents, as applicable. Insofar as the Original Contract Documents, Drawings and Specifications are inconsistent, this Addendum shall govern. Please acknowledge receipt of this Addendum, at the time of bid submittal to Miami-Dade County, in the space provided on the "Acknowledgement of Addenda Form" provided with the project solicitation documents. Failure to acknowledge receipt of all addenda may be cause for disqualification.

CHANGES TO PROCUREMENT REQUIREMENTS:

1. As to the Advertisement for Bids:
 - a. Page 3 of 5: Delete "SBE G&S of .025%" and replace it "SBE G&S of 0.25%."
2. As to the Instruction to Bidders, Page 00 21 13-5, Article 4.03, SBE Contract Measures, Paragraph B:
 - a. Delete "This contract also has a 2.5% Small Business Enterprise Goods and Service goal (SBE-G/S)," and replace it with "This contract also has a 0.25% Small Business Enterprise Goods and Service goal (SBE-G/S)."

CHANGES TO CONTRACTING REQUIREMENTS:

3. As to VOLUME I, Submittal Forms, Combined Affidavit Appendix A:
 - a. Place a check mark on the check box on the following items:
 - i. Community Workforce Program. It applies and it is 10% CWP Goal
 - ii. Buy American Act. This is applicable to this contract. Please be aware that the Federal Regulation FAR 52.222, "Buy America" does not apply. The applicable legislation is from Miami Dade County Code for "Buy American" from Miami Dade County Section 2-8.2.6.1.

CHANGES TO SPECIFICATIONS:

4. As to the Standard Construction, General Contract Conditions
 - a. Article 8, F Liquidated Damages/Indirect Cost:

MIAMI-DADE COUNTY
DEPARTMENT OF TRANSPORTATION AND PUBLIC WORKS (DTPW)

ADDENDUM NO. 1
OCTOBER 13, 2023

- i. Delete paragraph 3, (page 42 of 82) along with the formula and replace with the following:
 - 3) The amount of Liquidated Indirect Costs recoverable shall be an amount, as stipulated in the Contract Documents per day for each day the Contract is delayed due to compensable excusable delay. The daily amount of Liquidated Indirect Costs will be calculated by dividing the total amount submitted by the Contractor in the bid form for General Requirements (item 2) by the duration (in days) after deducting to the extent applicable, any general conditions costs directly paid by the Owner during the execution of the Project. The amount of the Liquidated Indirect Costs shall be stated in the Notice-to-Proceed.
5. As to Volume II, of V, Technical Specifications, Book 1 of 16, Spec 01 71 13, Mobilization, Article 1.01, A. Delete in its entirety and replace it with the following:
 - a. 1.01, A. This Section specifies the mobilization of the construction field office and equipment at the worksite for material and supplies necessary for the prosecution of the Work, but not to be incorporated in the work; for construction of temporary buildings and facilities; for personnel services for Work preparatory to commencing and for demobilization and removal of the field office.
 - b. For clarification, the cost of bonds and insurance is to be paid under Bid Item No. 2 of the bid form, "General Requirements."

END OF ADDENDUM NO. 1



Alfredo E. Munoz, P.E.

Department of Transportation and Public Works (DTPW)

Chief, Capital Improvements Division

AM:kf

c:

| | |
|---------------------------|---------------------------|
| Marco Movilla, DTPW | Katherine Fernandez, DTPW |
| Eric Perez, ISD | Caesar Suarez, ISD |
| Laurie Johnson, ISD | Ahmed Rasheed, DTPW |
| Isabel Padron, P.E. DTPW | Javier Bustamante, DTPW |
| Rakeshpal Gill, DTPW | Alejandro Barrios, DTPW |
| Alejandro Martinez-Esteve | Maria Perdomo, DTPW |
| Laurie Johnson SBD | Basam Moubayed, DTPW |
| File | Clerk of the Board |