MIAMI-DADE

ADDENDUM NO. ONE

DATE: December 24, 2024

DEPARTMENT: Department of Cultural Affairs (CUA)

PROJECT NAME: Coconut Grove Playhouse Phase 1

PROJECT NUMBER: C24-CUA-CGP-PH1

BID SUBMITTAL DATE: February 10, 2025 @ 2:00 pm (NEW BID DUE DATE)

LAST DATE TO SUBMIT RFls: January 31t, 2025 @ 5:00 pm (NEW LAST DATE TO
SUBMIT RFIs)

CONSULTANT COORDINATOR: Dorixis Batista, Capital Contracts Manager

This Addendum is issued to clarify and/or modify the previously issued Request for Quote (RFQ) and
is hereby made part of the RFQ. All requirements of the RFQ not modified herein shall remain in full
force and effect as originally set forth. Please be sure to acknowledge receipt of this Addendum on the
BID PROPOSAL FORM & BID FORM ATTACHMENT 5A.

MODIFICATIONS:

1. Bid due date has been extended to February 10", 2025 @ 2:00 pm
2. Last date to submit RFls is January 31st, 2025 @ 5:00 pm

3. QUESTIONS AND ANSWERS:

Type | No. | Description

Q 1 | Please confirm the Bid Due Date can be extended at least Two (2) Weeks. Due to the way the
Christmas and New Years Holidays land this year, in many cases, we are losing Two (2) Weeks of
Quality work time. Many companies are closed and not working in observance of the Holidays.
The Bid Due Date will be extended to February 10, 2025 at 2:00 PM. The Bid Opening associated
A 1 | with this solicitation will be conducted via Teams immediately after the 2 P.M. February 10, 2025
Bid Deadline.
Please confirm the details of damages, process, and procedures in the event that at the time of
selective demolition — removing the elements of the Building that are to be kept/restored — these
said elements are damaged/destroyed.

The selected contractor along with the team member(s) or subconsultants specialized in the
restoration of historic features, shall prepare a detailed plan describing the proposed step-by-step
process to safeguard all historic features that are required to be removed and preserved for the
new building. Said plan shall be reviewed with the Miami-Dade County, Department of Cultural
Affairs’ team prior to proceeding with the work.

At the Pre-Bid Meeting today (12/20/24), it was said that part of the Bid Documents was one
document pertaining the Historic Preservation Details/Procedures, etc. Please confirm where this
Document can be found.

The drawings indicating Historical Elements to be preserved can be accessed through the Project
A 3 | One Drive link provided to all interested bidders. The document named CGP-historic interior items
to retain can be accessed through the following link:

Page 1 of 2




MIAMI-DADE
COUNTY

https://www.dropbox.com/scl/fo/I9ymx8zbcvbwsmecxczfza/AAs0SZounun _gWsKhEUPalw?e=2&pre
view=CGP-
historictinterior+items+to+retain.pdf&rlkey=pgq55ez8rhc4v28y3fbxt6ej0&st=d9cbfnxx&dI=0

Q 4 | Please confirm all Commodity/NAICS Codes that can qualify to meet the SBE Services Goal.

Please refer to Project No. C24-CUA-CGP-PH1.

2% SBE - Service Goal apply to Project No. C24-CUA-CGP-PH1 in the following
commodities/services:

.. (NIGP 909.76) Site Work (Incl. Site Clean-Up)

.. (NIGP 97773) Toilets and/or Showers, Portable, Rental.

.. (NIGP 962 39) HAULING SERVICES

.. (NIGP 91039) construction cleaning/janitorial services

.. NIGP 33055) Fencing, Temporary (For Construction and Other Industrial or Safety Uses)

ALL OTHER PROVISIONS OF THE ORIGINAL “REQUEST FOR QUOTE” REMAIN UNCHANGED.

cc:  Clerk of the Board
David Martinez-Delgado
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