



miamidade.gov

People and Internal Operations Department
111 NW 1st Street, Suite 2420
Miami, Florida 33128
T 305-375-3811

ADDENDUM NO. TWO

DATE: June 18, 2025
DEPARTMENT: People and Internal Operations Department (PIOD)
PIOD PROJECT NAME: Hickman Building Roof and Parapet Wall Restoration
PIOD PROJECT NUMBER: W220033
BID DUE DATE: **July 1, 2025 (REVISED)**
CONTRACT COORDINATOR: Marcela Rodriguez

This Addendum is issued to clarify and/or modify the previously issued Invitation to Bid, and is hereby made part of the Contract Documents. All requirements of the Invitation to Bid not modified herein shall remain in full force and effect as originally set forth. **Bidders are required to acknowledge receipt of any and all addenda as instructed in the bid proposal form provided to that effect.**

Words in ~~strike through~~ type are deletions from existing text. Words in **bold underlined** type are additions to existing text.

CHANGE(S):

1. The Bid Due Date is extended from ~~Tuesday June 24, 2025 at 2:00 PM~~ to **Tuesday, July 1, 2025 at 2:00 PM.**

RESPONSES TO REQUESTS FOR INFORMATION (RFIs):

- Q26. We are reaching out to request an extension of the bid due date for Project W220033 – Hickman Building Roof and Parapet Wall Restoration. The quotes for the louvers and canopy fabric have been slow to come in, and we will need additional time beyond the 22nd to receive and incorporate them into our proposal.
- A26. **See above Change 1.**
- Q27. The main reason for requesting an extension for the Bid Due is that we need a little more time to obtain a better quote for the erection of scaffolds and safety netting, as well as to prepare the details required for this project in more detail. Obtaining this extension would improve all our work.
- A27. **See above Change 1.**

ALL OTHER PROVISIONS OF THE ORIGINAL INVITATION TO BID AS AMENDED REMAIN UNCHANGED.

cc: Marc Lafrance, PIOD
Carlos Belliard, PIOD
Julia Aden, PIOD
Kristina Hagberg, PIOD
Eric Perez, SBD
Caesar Suarez, SBD
Clerk of the Board