

MIAMI-DADE COUNTY  
DEPARTMENT OF TRANSPORTATION AND PUBLIC WORKS (DTPW)

---

ADDENDUM NO. 1  
November 2, 2022

PROJECT: LEHMAN CURVE N41 REALIGNMENT, Project No. TP-0000008233

BID DUE  
DATE: November 16, 2022; 02:00 P.M.

FROM: Miami-Dade County DTPW  
Capital Improvements Division  
111 NW First Street, 14<sup>th</sup> Floor  
Miami, FL 33128  
305.375.2930

TO: Prospective Bidders and Interested Parties

This Addendum forms part of the project solicitation documents and will be incorporated into the Contract Documents, as applicable. Insofar as the Original Contract Documents, Drawings and Specifications are inconsistent, this Addendum shall govern. Please acknowledge receipt of this Addendum, at the time of bid submittal to Miami-Dade County, in the space provided on the "Acknowledgement of Addenda Form" provided with the project solicitation documents. Failure to acknowledge receipt of all addenda may be cause for disqualification.

CHANGES TO INVITATION TO BID:

- A. Disregard mention to Davis Bacon Wages on the invitation to Bid, they don't apply for this project. Responsible Wages And Benefits Construction Type: Highway, does apply for this project.

CHANGES TO SPECIAL PROVISIONS:

- A. Delete article 22, User Access Program, of the Special Provisions (Page 56 of the original PDF) in its entirety and replace with the following:

**USER ACCESS PROGRAM:**

Pursuant to Miami-Dade County Budget Ordinance No. 03-192, the County's User Access Program (UAP) does not apply for this project.

- B. Delete second paragraph on article 15, Commencement, Prosecution And Completion Of Work, in its entirety and replace with the following:

Completion of All Work: The Work must be Substantially Completed within 120 days after the date when the Contract Time commences to run, and all requirements of the Contract Documents completed to the Engineer's satisfaction, including the completion of all punch list items, delivery to the Engineer of all required deliverable, and completion of any remaining Site restoration; and be ready for final payment no later than 150 calendar days after NTP.



**END OF ADDENDUM NO. 1**

Alfredo E. Muñoz, P.E.

Chief, Capital Improvements Division

Department of Transportation and Public Works (DTPW)

AM:kf

cc: Katherine Fernandez, DTPW  
Jhonatan Escalante, ISD.

Robert Gonzalez, DTPW  
Clerk of the Board

Laurie Johnson, ISD  
Project File