

MIAMI-DADE COUNTY  
DEPARTMENT OF TRANSPORTATION AND PUBLIC WORKS (DTPW)

---

ADDENDUM NO. 4  
September 8, 2023

PROJECT: Upgrade Chiller Units at William Lehman Center.

RPQ No: TP-0000017889  
MCC 7360 Plan - CICC 7360-0/08

BID DUE DATE: September 27, 2023; 02:00 P.M.(REVISED)

FROM: Miami-Dade County DTPW  
Capital Improvements Division  
111 NW First Street, 14<sup>th</sup> Floor  
Miami, FL 33128  
305.375.2930

TO: Prospective Bidders and Interested Parties

This Addendum forms part of the project solicitation documents and will be incorporated into the Contract Documents, as applicable. Insofar as the Original Contract Documents, Drawings and Specifications are inconsistent, this Addendum shall govern. Please acknowledge receipt of this Addendum, at the time of bid submittal to Miami-Dade County, in the space provided on the "Acknowledgement of Addenda Form" provided with the project solicitation documents. Failure to acknowledge receipt of all addenda may be cause for disqualification.

**CHANGES TO THE INVITATION TO BID:**

A. Bid Opening Date:

1. Change Bid Opening Date from Wednesday, September 13, 2023, to Wednesday, September 27, 2023. Time, and place remains unchanged.
2. Deadline to submit questions has been set to Wednesday, September 20, 2023, by close of business day.

B. 2<sup>nd</sup> Public Site Visit:

As per request from prospect bidders, a second site visit has been made available. These are the conditions:

1. The Lehman Center is a security facility, therefore Contractors must RSVP in writing to [marco.movilla@miamidade.gov](mailto:marco.movilla@miamidade.gov) and copy [clerkbcc@miamidade.gov](mailto:clerkbcc@miamidade.gov) no later than close of business on Tuesday, September 12, 2023. The 2<sup>nd</sup> Public Site Visit will start promptly at 10:00 A.M. Wednesday, September 13, 2023.
2. The Site Visit would not be treated as Q/A's session between prospect bidders and local staffs from the facility; the single purpose is for consultants to have an opportunity to inspect and visualize the surroundings involving this project, eventually, escorted by assigned personnel from the building. All questions must be sent in writing via e-mail to Mr. Marco Movilla with copy to the Clerk of the Board.
3. Please arrive on time to the site, to guarantee to be allowed into the facility. If you have any problems getting into the facility, please dial 305-375-4891.

MIAMI-DADE COUNTY  
DEPARTMENT OF TRANSPORTATION AND PUBLIC WORKS (DTPW)

---

ADDENDUM NO. 4  
September 8, 2023

**END OF ADDENDUM NO. 4**



Alfredo E. Muñoz, P.E.  
Chief, Capital Improvements Division  
Department of Transportation and Public Works (DTPW)

AM:mm

cc: Katherine Fernandez, DTPW  
Ray Harding, DTPW  
Eric Perez, ISD

Marco Movilla, DTPW  
Renessa Gordon, DTPW  
Project File

Laurie Johnson, ISD  
Caesar Suarez, ISD  
Clerk of the Board