

MIAMI-DADE COUNTY  
PUBLIC WORKS AND WASTE MANAGEMENT DEPARTMENT (PWWM)

---

ADDENDUM NO. 1  
May 19, 2014

PROJECT: Safe Route to Schools Location Phase 9 FM 431505-1  
Project No. 20130219

BID DUE DATE: May 28, 2014; 2:00 P.M.

FROM: Miami-Dade County PWWM  
Contracts and Specifications Section  
111 NW First Street, 14<sup>th</sup> Floor  
Miami, FL 33128  
305.375.2930

TO: Prospective Bidders and Interested Parties

This Addendum forms part of the project solicitation documents and will be incorporated into the Contract Documents, as applicable. Insofar as the Original Contract Documents, Drawings and Specifications are inconsistent, this Addendum shall govern. Please acknowledge receipt of this Addendum, at the time of bid submittal to Miami-Dade County, in the space provided on the "Acknowledgement of Addenda Form" provided with the project solicitation documents. Failure to acknowledge receipt of all addenda may be cause for disqualification.

CHANGES TO INVITATION TO BID:

1. Bid opening has been postpone from Wednesday May 21, 2014 to Wednesday May 28, 2014

CHANGES TO BID FORM:

1. Delete bid form dated 04/08/2014 and replaced it with attached "Revised Bid Form for Addendum No. 1" dated 05/16/2014. Pay items for concrete strength 3,500 PSI has been replaced.

CHANGES TO PWWM GENERAL REQUIREMENTS:

1. Delete Subarticle 1.06, I, 1, (sheet 31 of 40) and replace it with the following: "Five (5) sets of complete "As-Built" drawings signed and sealed by a Florida Registered Professional Engineer, shall be accurately recorded by Contractor and submitted to Engineer prior to final acceptance of the Work."

CHANGES TO PWWM CONSTRUCTION SPECIFICATIONS:

1. Article 344, Subarticle C.1.a. (Page 50 of 72). Delete entire Subarticle and replace it with the following: "Use a concrete production facility that is certified by the National Ready Mixed Concrete Association (NRMCA) or listed on the FDOT list of non-structural concrete producers. Concrete production facilities listed on the FDOT Producers with Accepted QC Programs list for structural concrete may also be used for Category 1."
2. Article 344, Subarticle C.9.a. (Page 51 of 72). Delete entire Subarticle and replace it with the following: "Category 1: Engineer may sample and test the concrete at his discretion to verify its quality. The minimum 28 day compressive strength requirement for this concrete is no less than 2,500 psi."

MIAMI-DADE COUNTY  
PUBLIC WORKS AND WASTE MANAGEMENT DEPARTMENT (PWWM)

---

ADDENDUM NO. 1  
May 19, 2014

3. Article 344, Subarticle D.1. (Page 52 of 72). Delete entire Subarticle and replace it with the following: "Category 1 Work: Category 1 work will be accepted based upon compliance with Production, Mixing and Delivery Requirements specified in herein. Category 1 work will be accepted based on certification by the batcher and contractor on the delivery ticket."
4. Article 520, Subarticle B.1. (Page 58 of 72). Delete entire Subarticle and replace it with the following: "Use the requirements of Article 344."
5. Article 522 (Pages 58 and 59 of 72):
  - a. Delete any references to Class I Concrete and replace with "Category 1 Concrete"
  - b. Delete any reference to 3,000 PSI and replace it with Category 1, non structural Concrete
  - c. Delete Pay item table under Subarticle D, 4 and replace with the following table:

Item No.	Description	Unit
522-1-1	CONCRETE SIDEWALK (4" thick) Category 1	S.Y
522-2-3	CONCRETE SIDEWALK (6" thick) Category 1	S.Y.

Note: Bid form has been modified to reflect these changes.

**END OF ADDENDUM NO. 1**



---

Frank Aira, P.E., CFM  
Division Chief  
Traffic Signals and Signs, PWWM

c: FA:am

cc: Alfredo Munoz, P.E. PWWM  
Bassam Moubayed, CFM, PWWM  
Ricardo Gavilan, P.E., PTOE, LEED A.P., PWWM  
Oscar Rubio, PWWM  
Eric Steinberg, PWWM  
David Hays, P.E., PWWM  
Ultimo De Oliveira, ISD  
Alejandro Martinez-Esteve, RA, LEED AP, PWWM  
Clerk of the Board  
Project File

# Bid Form

**PROJECT TITLE:** Safe Routes to School Locations, Phase 9, FM 431505-1

**PROJECT NO:** 20130219

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN TWO HUNDRED SEVENTY TWO (272) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE \*NOTICE TO PROCEED WITH CONTRACT WORK\*.

Item No	Quantity	Unit	Description	Written Unit Amount	Unit Price	Total
102-1A	1.0	L.S.	MAINTENANCE OF TRAFFIC			
110-4-1-1	45.0	L.F.	REMOVAL AND DISPOSAL OF EXISTING CURB AND GUTTER			
110-4-10B	168.0	S.Y.	REMOVE AND DISPOSE EXISTING SIDEWALK			
200-2-1	305.0	S.Y.	BASE PREPARATION FOR NEW SIDEWALK CONSTRUCTION			
520-2A	45.0	L.F.	CONCRETE CURB AND/OR GUTTER (Any type, including base preparation)			
522-1-1	180.0	S.Y.	CONCRETE SIDEWALK (4" thick) Category 1			
522-2-3	163.0	S.Y.	CONCRETE SIDEWALK (6" thick) Category 1			
527-2	480.0	S.F.	DETECTABLE WARNING ON WALKING SURFACE			
575-1-1	23.0	S.Y.	SODDING (Pensacola Bahia or match existing) (includes watering)			
580-327-32D	1.0	EA.	TREES REMOVAL (Greater than 12"-18" Diameter)			
653-191	7.0	AS.	PEDESTRIAN SIGNAL, 1-Way (LED-Countdown)			
665-11	12.0	EA.	PEDESTRIAN DETECTOR (Includes Push Button Sign)			

# Bid Form

PROJECT TITLE: Safe Routes to School Locations, Phase 9, FM 431505-1

PROJECT NO:20130219

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN TWO HUNDRED SEVENTY TWO (272) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE \*NOTICE TO PROCEED WITH CONTRACT WORK\*.

Item No	Quantity	Unit	Description	Written Unit Amount	Unit Price	Total
690-20	7.0	EA.	REMOVE PEDESTRIAN SIGNAL HEAD ASSEMBLY			
690-70	12.0	EA.	REMOVE PEDESTRIAN DETECTOR ASSEMBLY			
700-20-11	8.0	AS.	SINGLE POST SIGN (Furnish & Install) (Less than 12)			
700-40-01	33.0	AS.	ROADSIDE SIGNS {(SINGLE POST ) (LESS THAN 12 S.F.)}			
700-40-02	15.0	AS.	ROADSIDE SIGNS {(DOUBLE POST) (12 THRU 25 S.F.)}			
700-46-01	35.0	AS.	REMOVAL OF SIGN AND POST			
700-48-18	113.0	EA.	SIGN PANEL (LESS THAN 15 SF.)			
700-48-60	10.0	EA.	REMOVE EXISTING SIGN - (Overhead mount)			
700-48-60B	62.0	EA.	REMOVAL OF SIGN PANEL			
700-73-01	4.0	AS.	REMOVE EXISTING SIGN ASSEMBLY - (Includes posts and footings)			
700-82A	22.0	AS.	OVERHEAD SIGN - (Furnish and install) (Mast arm or span wire mount, sign less than 15 sq. ft. , includes mount brackets & hardware)			
706-1-12	332.0	EA.	REFLECTIVE PAVEMENT MARKERS (class B, mono or bi-directional, all colors)			

# Bid Form

PROJECT TITLE: Safe Routes to School Locations, Phase 9, FM 431505-1

PROJECT NO: 20130219

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN TWO HUNDRED SEVENTY TWO (272) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE \*NOTICE TO PROCEED WITH CONTRACT WORK\*.

Item No	Quantity	Unit	Description	Written Unit Amount	Unit Price	Total
706-2	128.0	EA.	REMOVAL OF EXISTING PAVEMENT MARKERS			
711-4	7.0	EA.	DIRECTIONAL ARROWS (Thermoplastic)			
711-7	198.0	S.F.	REMOVE EXISTING PAVEMENT MARKINGS			
711-11-121	3,030.0	L.F.	THERMOPLASTIC (White) (Solid) (6")			
711-11-123	2,161.0	L.F.	THERMOPLASTIC (White) (Solid) (12")			
711-11-124	658.0	L.F.	THERMOPLASTIC (White) (Solid) (18")			
711-11-125	1,642.0	L.F.	THERMOPLASTIC (White) (Solid) (24")			
711-11-221	2,620.0	L.F.	THERMOPLASTIC (Yellow) (Solid) (6")			
711-11-141B	1,295.0	L.F.	THERMOPLASTIC, STD (White) (10/30) (Skip) (6")			
711-11-160	20.0	EA.	THERMOPLASTIC (White) (Message)			

# Bid Form

**PROJECT TITLE:** Safe Routes to School Locations, Phase 9, FM 431505-1

**PROJECT NO:** 20130219

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN TWO HUNDRED SEVENTY TWO (272) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE \*NOTICE TO PROCEED WITH CONTRACT WORK\*.

**Total:** \_\_\_\_\_

The bidder understands and agrees that the above total is inclusive of all work necessary to complete the job as described in the plans and specifications.

Quantities are established and are included only for the purpose of facilitating the uniform comparison of bids submitted. The County shall not be held responsible if the quantities are not accurate and all computations for compensation shall be based upon the actual work performed, whether greater or less than estimated quantities.

Tax Identification Number: \_\_\_\_\_

D.C. Certificate of competency No: \_\_\_\_\_

Bidder's Name: \_\_\_\_\_

Bidder's telephone Number: \_\_\_\_\_

Bidder's address: \_\_\_\_\_

# Bid Form

**PROJECT TITLE:** Safe Routes to School Locations, Phase 9, FM 431505-1

**PROJECT NO:** 20130219

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN TWO HUNDRED SEVENTY TWO (272) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE \*NOTICE TO PROCEED WITH CONTRACT WORK\*.

BIDDER ACKNOWLEDGES THAT INCLUDED IN THE VARIOUS ITEMS OF THE PROPOSAL AND IN THE TOTAL BID PRICE ARE COSTS FOR COMPLYING WITH THE FLORIDA TRENCH SAFETY ACT (90-96), LAWS OF FLA. EFFECTIVE OCTOBER 1st, 1990. THE BIDDER FURTHER IDENTIFIES THE COSTS TO BE SUMMARIZED BELOW:

	Trench Safety Measure (Description)	Units of Measure (LF, SY)	Unit (Quantity)	Unit Cost	Extended Cost
A.					
B.					
C.					
D.					

FAILURE TO COMPLETE THE ABOVE MAY RESULT IN THE BID BEING DECLARED NON-RESPONSIVE