MIAMI-DADE COUNTY

Carlos A. Gimenez,
Mayor

Community Action and Human Services
Energy and Facilities Programs Division
701 NW 1 Court Suite 11-118
Miami, FL 33136
786-298-8405

miamidade.gov

May 16, 2016

Energy and Facilities Programs Division

Gustavo Velez
Regosa Engineering Services, Inc
1050 SE 5th Street 9
Miami, FL 33010

CERTIFIED MAIL No:
FACSIMILE: 786-206-5791
TELEPHONE: 786-286-7663

Re: Recommendation for Award for MCC 7360 Plan - RPQ NO: SA022616ZAW
Col. Zubkoff Head Start Center Awning Improvements Project
50 NW 199 Street Miami Gardens FL, 33169

Dear Gustavo Velez:

In accordance with Sections 2-8.3 and 2-8.4 of the Code of Miami-Dade County and Implementing Order 3-21, this letter serves to notify you and all bidders on this solicitation that your firm has been recommended for award of the referenced Request for Price Quotation (RPQ) based on the bid submitted on Friday, April 29, 2016. Pursuant to the referenced legislation, the three (3) day protest period shall commence upon the posting of this recommendation to award. This contract award will be effective only in accordance with the conditions of the solicitation, which requires execution by both parties of the Notice to Proceed (NTP).

The value at award is $48,125.00, This includes your base bid amount of $43,750.00 and a Contingency amount of $4,375.00. The contract term is 90 calendar days. The award is contingent upon the submission and approval by the County of the items listed below:

Col. Zubkoff Head Start Center Awning Improvements Project

The preceding Documents are required as outlined within the MCC 7360 Plan. They must be submitted to the Community Action and Human Services within 10 business days of receipt of this letter. In the event additional insurance is required, it also must be submitted within 10 business days. Failure to submit the documents within the specified time frame, or an extension approved by the County, will result in the award being rescinded.

Subsequent to the review and approval of the referenced documents, you are required to obtain the necessary permits in the time frame stipulated in the RPQ. Upon obtaining the permit(s), copies must be submitted to the Project Manager prior to commencement of work. No work is to be performed without a permit (if applicable). Following receipt of the permit(s), the Project Manager may schedule a pre-construction conference and issue a Notice to Proceed authorizing the performance of the work.

This letter shall also serve as a reminder that all work must be performed in accordance with the scope of work and contract terms and conditions, all permits and inspections and in accordance with all applicable Federal, State and local laws, codes and regulations. Should you have any questions please contact Shawn Angell, Project Manager, at 786-298-8405.

Sincerely,

Shawn Angell
Supervisor

CC: