Parks, Recreation and Open Spaces
Capital Programs Division
275 NW 2nd Street, 4th Floor

MIAMI-DADE Miami, FI 33128
COUNTY 305-596-4460
Carlos A. Gimenez, Mayor miamidade.gov

December 03, 2015
Humberto Hernandez CERTIFIED MAIL No:

Multi Electric Corp FACSIMILE: 305-408-7997

15605 SW 85th Ln -
Miami, FL 33193 TELEPHONE: 305-408-7999

Re: Recommendation for Award for CICC 7040-0/07 Contract - RPQ NO: 139287
Mulitple Parks Electrical Repairs- South of Tamiami Trail
Multiple Parks South of Tamiami Trail (SW 8th St.)

Dear Humberto Hernandez:

In accordance with Sections 2-8.3 and 2-8.4 of the Code of Miami-Dade County and Implementing Order 3-21, this letter serves to
notify you and all bidders on this solicitation that your firm has been recommended for award of the referenced Request for Price
Quotation (RPQ) based on the bid submitted on Monday, November 30, 2015. Pursuant to the referenced legislation, the three (3)
day protest period shall commence upon the posting of this recommendation to award. This contract award will be effective only in
accordance with the conditions of the solicitation, which requires execution by both parties of the Notice to Proceed (NTP).

The value at award is $95,000.00. The contract term is 300 calendar days. The award is contingent upon the submission and
approval by the County of the items listed below:

Updated General Liability Certificate with Miami-Dade County additional insured. Certificate Holder must read: Miami-Dade County, 111 NW
1st Street, Suite 2340, Miami, FI. 33128

The preceding Documents are required as outlined within the MCC 7040 Plan. They must be submitted to the Parks, Recreation
and Open Spaces within 3 business days of receipt of this letter. In the event additional insurance is required, it also must be
submitted within 3 business days. Failure to submit the documents within the specified time frame, or an extension approved by the
County, will result in the award being rescinded.

Subsequent to the review and approval of the referenced documents, you are required to obtain the necessary permits in the time
frame stipulated in the RPQ. Upon obtaining the permit(s), copies must be submitted to the Project Manager prior to
commencement of work. No work is to be performed without a permit (if applicable). Following receipt of the permit(s), the Project
Manager may schedule a pre-construction conference and issue a Notice to Proceed authorizing the performance of the work.

This letter shall also serve as a reminder that all work must be performed in accordance with the scope of work and contract terms
and conditions, all permits and inspections and in accordance with all applicable Federal, State and local laws, codes and
regulations. Should you have any questions please contact Joe Dopico, Project Manager, at 305-596-4460.

Sincerely,

ot ULgad .

Udanne Case
Contracts Administrator

CC: Dopico, Joe (PROS)
Martin, Marcia (ISD)
Clerk of the Board (COC)



