

CLERK OF THE BOARD

2015 APR 14 AM 11:13

April 10, 2015

**CERTIFIED MAIL No.**  
7013 0600 0000 7794 4839

CLERK, CIRCUIT & COUNTY CLERK  
MIAMI-DADE COUNTY, FLA.  
#1

**FACSIMILE; TELEPHONE No.**  
(305) 501-4177; (305) 501-4171

Mr. Jose Ruiz  
Union Electrical Contractor, Inc.  
2825 SW 79 Court  
Miami, Florida 33155

Re: **Recommendation for Award (Revised)**  
Request for Price Quotation (RPQ) No. 20140225 (MCC 7040 Plan)  
Pump Station Retrofit Arch Creek Estates Phase IV

Dear Mr. Ruiz:

This letter will serve as your notification that you have been recommended for award for the above referenced RPQ based on your Price Quotation submitted on Wednesday, March 18, 2015. The total RPQ amount is for **\$169,900.00**. This includes a base contract amount of **\$154,000.00**, a contingency amount of **\$15,400.00**, and dedicated allowances totaling **\$500.00**. The contract duration is established as **240-calendar days**. However, the recommendation of award is contingent upon the submission of the required items listed below:

1. Copies of current insurance certificates.
2. Copies of required license(s).

The preceding documents are required as outlined within the Contract MCC 7040 Plan and to be submitted within 10 business days. Failure to submit the document(s) within the specified time, or any extension granted, will result in the award being rescinded.

Subsequent to the review and approval of the aforementioned documents, you are required to obtain the required permits in the time stipulated in the RPQ. Upon obtaining the permit(s), a copy(s) must be submitted to the Project Manager prior to commencement of work. No work is to be performed without a permit unless the Project Manager issues a written directive to proceed without permit(s).

**Page 2**  
**Recommendation for Award**  
**RPQ No. 20140225**


This letter will also serve as a reminder that all work must be performed according to the scope of work and contract's terms and conditions, all permits and inspections and in accordance with all applicable Federal, State and local laws, codes and regulations.

Additionally, please be advised that your firm must have the resources to ensure work proceeds without delay once the "Notice to Proceed" is issued. Lack of equipment, personnel or additional contracts with similar completion schedules, will not be reason for delay.

Further, no award of this contract shall be effective and thereby give rise to a contractual relationship with the County unless and until a purchase order for this RPQ has been approved and issued, and a Notice to Proceed has been executed.

Should you have any questions, please contact me at (305) 375-2930.

Sincerely,



Alejandro Martinez-Esteve, RA, LEED AP  
Manager, PWWM Capital Improvements

AM:dc

c: Antonio Cotarelo, P.E., PWWM  
Manny Garcia, PWWM  
Bassam Moubayed, PWWM  
Rene Idarraga, PWWM  
Mercedes Barreras, PWWM  
Alfredo Muñoz, P.E., PWWM  
Elva Reyes, PWWM  
Alvaro Castro, PWWM  
Marcia Martin, ISD  
Traci Adams-Parish, SBD  
Clerk of the Board  
Project File