



Carlos A. Gimenez, Mayor

Water and Sewer  
3071 SW 38 Avenue  
DOUGLAS BUILDING  
Miami, FL 33146  
305-798-4796

[miamidade.gov](http://miamidade.gov)

April 17, 2015

Robert L. Tyler  
IGWT Construction, Inc.  
5931 NW 173rd Drive Suite #1  
Hialeah, FL 33015

CERTIFIED MAIL No:  
FACSIMILE: (786) 518-2465  
TELEPHONE: (786) 518-2394

Re: Recommendation for Award for CICC 7040-0/07 Contract - RPQ NO: T1600  
PLANT 2 DIGESTER CONTROL BUILDING FLOOR REHABILITATION  
3989 RICKENBACKER CAUSEWAY

Dear Robert L. Tyler:

In accordance with Sections 2-8.3 and 2-8.4 of the Code of Miami-Dade County and Implementing Order 3-21, this letter serves to notify you and all bidders on this solicitation that your firm has been recommended for award of the referenced Request for Price Quotation (RPQ) based on the bid submitted on Thursday, April 02, 2015. Pursuant to the referenced legislation, the three (3) day protest period shall commence upon the posting of this recommendation to award. This contract award will be effective only in accordance with the conditions of the solicitation, which requires execution by both parties of the Notice to Proceed (NTP).

The value at award is \$108,301.59. This includes your base bid amount of \$78,143.00 and a contingency amount of \$7,814.30 and a Dedicated amount of \$22,344.29. The contract term is 120 calendar days. The award is contingent upon the submission and approval by the County of the items listed below:

PLANT 2 DIGESTER CONTROL BUILDING FLOOR REHABILITATION

The preceding Documents are required as outlined within the MCC 7040 Plan. They must be submitted to the Water and Sewer within 10 business days of receipt of this letter. In the event additional insurance is required, it also must be submitted within 10 business days. Failure to submit the documents within the specified time frame, or an extension approved by the County, will result in the award being rescinded.

Subsequent to the review and approval of the referenced documents, you are required to obtain the necessary permits in the time frame stipulated in the RPQ. Upon obtaining the permit(s), copies must be submitted to the Project Manager prior to commencement of work. No work is to be performed without a permit (if applicable). Following receipt of the permit(s), the Project Manager may schedule a pre-construction conference and issue a Notice to Proceed authorizing the performance of the work.

This letter shall also serve as a reminder that all work must be performed in accordance with the scope of work and contract terms and conditions, all permits and inspections and in accordance with all applicable Federal, State and local laws, codes and regulations. Should you have any questions please contact Jose Vilaboy, Project Manager, at 305-798-4796.

Sincerely,

A handwritten signature in black ink, appearing to read "Jose Vilaboy", written over a horizontal line.

Jose Vilaboy  
MCC Liaison

CC: David Vazquez