MIAMI-DADE COUNTY
Carlos A. Gimenez, Mayor

Water and Sewer
3071 SW 38 Avenue
DOUGLAS BUILDING
Miami, Fl 33146
305-798-4796

miamidade.gov

August 04, 2014

Antonio Mecias
Discovery Plumbing, Corp.
13300 SW 47 St # 205
Miami, FL 33175

CERTIFIED MAIL No:
FACSIMILE: (888) 710-0036
TELEPHONE: (786) 422-3205

Re: Recommendation for Award for CICC 7040-0/07 Contract - RPQ NO: T1884
NEW WATER SERVICES ALONG SW 190 ST SW 192 ST AND 193 ST BETWEEN 87TH AND 89 AVENUE
SW 190 ST AND 87 AVENUE

Dear Antonio Mecias:

In accordance with Sections 2-8.3 and 2-8.4 of the Code of Miami-Dade County and Implementing Order 3-21, this letter serves to notify you and all bidders on this solicitation that your firm has been recommended for award of the referenced Request for Price Quotation (RPQ) based on the bid submitted on Thursday, July 24, 2014. Pursuant to the referenced legislation, the three (3) day protest period shall commence upon the posting of this recommendation to award. This contract award will be effective only in accordance with the conditions of the solicitation, which requires execution by both parties of the Notice to Proceed (NTP).

The value at award is $66,298.00, This includes your base bid amount of $47,180.00 and a contingency amount of $4,718.00 and a Dedicated amount of $14,400.00. The contract term is 60 calendar days. The award is contingent upon the submission and approval by the County of the items listed below:

NEW WATER SERVICES ALONG SW 190 ST SW 192 ST AND 193 ST BETWEEN 87TH AND 89 AVENUE

The preceding Documents are required as outlined within the MCC 7040 Plan. They must be submitted to the Water and Sewer within 10 business days of receipt of this letter. In the event additional insurance is required, it also must be submitted within 10 business days. Failure to submit the documents within the specified time frame, or an extension approved by the County, will result in the award being rescinded.

Subsequent to the review and approval of the referenced documents, you are required to obtain the necessary permits in the time frame stipulated in the RPQ. Upon obtaining the permit(s), copies must be submitted to the Project Manager prior to commencement of work. No work is to be performed without a permit (if applicable). Following receipt of the permit(s), the Project Manager may schedule a pre-construction conference and issue a Notice to Proceed authorizing the performance of the work.

This letter shall also serve as a reminder that all work must be performed in accordance with the scope of work and contract terms and conditions, all permits and inspections and in accordance with all applicable Federal, State and local laws, codes and regulations. Should you have any questions please contact Jose Vilaboy, Project Manager, at 305-798-4796.

Sincerely,

Jose Vilaboy
MCC Liasion

CC: Luis Rojas