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This document is a draft of a future solicitation 
and is subject to change without notice.  

This is not an advertisement. 
 
 
 
 

 
 
 
 
 
 
 
 
 

NTPC AVAILABLE FOR DISTRIBUTION: 
XXXX, 2026 

  
PRE-SUBMITTAL PROJECT BRIEFING TO BE HELD: 

(While attendance is not mandatory, interested parties are encouraged to attend. The person 
responsible for submitting a proposal in INFORMS is strongly encouraged to attend.) 

 XXXX, 2026 at 11:00 AM (Local Time) 
111 NW 1st Street, XX Floor, XX Conference Room 

Miami, Florida 33128 
 

DEADLINE FOR RECEIPT OF QUESTIONS:  
XXXXXX, 2026 AT 2:00 P.M. (Local Time) 

 
MIAMI-DADE COUNTY CONTACT FOR THIS SOLICITATION: 

Julie Whiteside, Procurement Contracting Officer 
Strategic Procurement Department (SPD) 

111 NW 1st Street, Suite 1920, Miami, Florida 33128 
Telephone: (305) 375-1559 

E-mail: Julie.whiteside@miamidade.gov   
 

DEADLINE FOR RECEIPT OF PROPOSALS:  
XXXXXX, 2026 AT 2:00 P.M. (Local Time) 

 
The County Mayor, Miami-Dade County (County), pursuant to Section 287.055, Florida Statutes, 
Sections 2-8.1 and 2-10.4 of the County Code, Implementing Order 3-34 and  3-39, announces that 
the Strategic Procurement Department is seeking five (5) A/E consultants to perform professional 
architectural and engineering services for the preparation of design criteria development, advisory 
support and construction administration services for real estate development projects.  
 
For the purpose of preparing and submitting a Proposal, the following shall be the order of 
precedence: 

MIAMI-DADE COUNTY, FLORIDA 
NOTICE TO PROFESSIONAL CONSULTANTS (NTPC)  

MIAMI-DADE COUNTY STRATEGIC PROCUREMENT DEPARTMENT (SPD) 
PROFESSIONAL ARCHITECTURAL AND ENGINEERING SERVICES FOR PROPERTY 
ASSESSMENT, DEVELOPMENT, FEASIBILITY, AND SITE-SPECIFIC DEVELOPMENT 

REQUIREMENTS 
SPD PROJECT NO. A26PM01 

 

http://www.leg.state.fl.us/Statutes/index.cfm?App_mode=Display_Statute&Search_String=&URL=0200-0299/0287/Sections/0287.055.html
https://www.municode.com/library/fl/miami_-_dade_county/codes/code_of_ordinances?nodeId=PTIIICOOR_CH2AD_ARTIINGE_S2-8.1COPUGE
https://www.municode.com/library/fl/miami_-_dade_county/codes/code_of_ordinances?nodeId=PTIIICOOR_CH2AD_ARTIINGE_S2-10.4ACPRARENLAARLASUMASE
https://documents.miamidade.gov/ao-io/IO/IO-03-34.pdf
https://documents.miamidade.gov/ao-io/IO/IO-03-39.pdf
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1. Addenda to the Notice to Professional Consultants (NTPC) 
2. Notice to Professional Consultants (NTPC) 
3. Draft Professional Services Agreement (PSA) 
4. Referenced Codes and Standards  

 
It is the policy of Miami-Dade County that all elected and appointed County officials and County 
employees shall adhere to the Public Service Honor Code (Honor Code). The Honor Code consists 
of minimum standards regarding the responsibilities of all public servants in the County. Violation of 
any of the mandatory standards may result in enforcement action. See, Implementing Order (“ I.O. 
“7-7). 
 
Pursuant to Florida Statutes Section 287.05701, Proposers are hereby notified that the County will 
not request documentation of, or consider, the social, ideological or political interests of a Proposer 
when determining if a Proposer is a responsible vendor nor will the County give preference to a 
Proposer based on the Proposer’s social, ideological or political interests. Therefore, nothing in this 
NTPC shall in any way be utilized to request documentation relating to or authorizing consideration 
of a Proposer's social, political, or ideological interests when determining if the Proposer is a 
responsible vendor or to give a preference to a Proposer based on the Proposer's social, political, 
or ideological interests. 
 
The following project specific documents may be requested from the A/E Consultant Selection 
Coordinator denoted above as they become available: Selection Committee Appointment 
Memoranda, Pre-Submittal Project Briefing Attendance List, List of Respondents, Schedule of 
Presentations as applicable, and Evaluation Meeting Tabulation Sheets showing final rankings. 
 
 

REMAINDER OF PAGE INTENTIONALLY LEFT BLANK 
 
  

http://www.miamidade.gov/aopdfdoc/aopdf/pdffiles/IO7-7.pdf
http://www.miamidade.gov/aopdfdoc/aopdf/pdffiles/IO7-7.pdf
https://www.flsenate.gov/Laws/Statutes/2023/0287.05701
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DIVISION 1.0   PROCEDURES AND SCOPE OF SERVICES 
 
1.1 DEFINITIONS 
The following definitions, as well as additional terms necessary for understanding the 
provisions of this solicitation, are defined in Implementing Order (“I.O.”) 3-39.  Subject 
legislation may be obtained via the internet at www.miamidade.gov, or from the Clerk of 
the Board (COB); refer to Division 2.2 for COB location. 

 
a) A/E: Architectural and engineering. 

b) A/E Consultant Selection Coordinator: The person designated by the County as 
the primary contact for this solicitation, whose name appears on the cover of this 
NTPC.  Synonymous with the term “Contracting Officer”. 

c) BCC: Board of County Commissioners. 

d) BMWS: Business Management & Workforce System: Shall refer to the County’s 
web-based system used to report all Miami-Dade County A/E, Design-Build and 
Construction contracts awarded and payments to Prime(s) and 
Subconsultants/Subcontractors.  

e)    COB: Clerk of the Board of County Commissioners. 

f) County: shall refer to Miami-Dade County, Florida. 

g) CSC: Competitive Selection Committee.  As defined in Section 2-10.4 (5) of the 
Code, the committee appointed by the County Mayor or County Mayor’s 
designee to evaluate qualifications and performance of the firms requesting 
consideration for the specific project, and select the most qualified firm (s) to 
perform the services. 

h) Consultant: Respondent that receives an award of a contract, from the County, 
as a result of this solicitation.  Consultant is also synonymous with the term 
“prime consultant”. 

i) Contract: Synonymous with the term “agreement.”  An agreement refers to the 
Professional Services Agreement (PSA). 

j) Experience and Qualifications: An aptitude and knowledge/familiarity factor 
which shall be considered by the appointed CSC during the evaluation process. 

k) INFORMS: Integrated Financial Resources Management System: shall refer to 
the technology utilized to track budget, procurement (including soliciting and 
receiving bids through the Strategic Sourcing module), as well as human 
resources, and financial operations for the County.  

l) LOQ: Letter of Qualifications.  A two-page document identified in this NTPC, 
which will be utilized by Miami-Dade County to obtain information from A/E firms 
about their qualifications. Subject LOQ is required to be submitted on or before 
the deadline for receipt of proposals. 

m) Non-Responsive: Term utilized to identify a proposer, who in the County’s sole 
discretion, has not complied with all the material requirements outlined in the 
solicitation, as applicable.  Those proposers who are found non-responsive may 

http://www.miamidade.gov/
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not be considered for contract award. 

n) NTPC: Notice to Professional Consultants.  A document soliciting professional 
A/E services. Subject document contains scope description, technical 
certification requirements, applicable contract measures, data sheets (forms to 
be completed and submitted as part of the proposal), and submission dates. 

o) Strategic Procurement Department (“SPD”) which serves as the centralized 
department for the purchase of goods, services, including professional 
architectural /engineering services under the Consultants’ Competitive 
Negotiation Act(“CCNA”), Sec. 287.055, Fla. Stat.   and capital projects by the 
County, its agencies and instrumentalities.  

p) Preference: Term utilized to identify positive evaluation consideration granted, 
by the appointed CSC, to consultants demonstrating favored experience, as 
denoted in Section 1.3, Scope of Services. 

q) Pre-Qualification Certification: An annual certification process required of all 
firms providing A/E, landscape architectural, land surveying and mapping 
professional services pursuant to Miami-Dade County professional services 
agreements.   

r) Project: Shall mean that fixed capital outlay study or planning activity as defined 
in Section 2-10.4(1) (e) (1) and (2), of the Code.  

s) Proposer: The person, firm, business entity, or organization submitting a 
response to this solicitation. Term is synonymous with the words “submitter” 
and/or “respondent.” 

t) PSA: Professional Services Agreement. Synonymous with the term “contract.”  

u) Qualifier: A full-time professional employee of the firm whose project references 
comply with the specific Technical Category requirements and are listed on the 
Technical Certification Form 2 on file with Miami-Dade County.  

v) Responsive: Term utilized to identify a proposer who, in the County’s sole 
discretion, has complied with all the material requirements outlined in the 
solicitation, as applicable. 

w) SBE-AE: Small Business Enterprise Architecture and Engineering Firm: Shall 
mean a firm certified to provide architectural, landscape architectural, 
engineering or surveying and mapping professional services.  

x) Technical Certification: Comprehensive review by the County Technical 
Certification Committee affirming a firm’s eligibility to provide professional 
services to the County in various technical categories. 

y) UP: Utilization Plan: Means the plan whereby Proposer submits via the County’s 
BMWS its commitment that if awarded the agreement, it will enter into written 
subconsultant/subcontractor agreement(s) with the identified SBE-A/E or SBE-
G/S for the scope of work and at the percentages set forth in the Utilization Plan 
within the time frame specified by SPD’s Training & Business Outreach Team. 

 
1.2       NOTICE OF ELECTRONIC BIDDING 
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This NTPC is being solicited electronically through the INFORMS. Electronic bids are to 
be submitted through a secure mailbox at INFORMS (https://supplier.miamidade.gov) 
until the date and time indicated in this Solicitation document. It is the sole responsibility 
of the Proposer to ensure their proposal reaches INFORMS before the Solicitation closing 
date and time. There is no cost to the Proposer to submit a proposal in response to a 
Miami-Dade County solicitation via INFORMS. Electronic proposal submissions require 
the uploading of electronic attachments and Proposers must CONFIRM their proposal 
(acknowledge) in order for the proposal to be received by the County through INFORMS. 
The submission of attachments containing embedded documents or proprietary file 
extensions is prohibited. All proposals received and time stamped through the County’s 
INFORMS system, prior to the proposal submittal deadline shall be accepted as timely 
submitted. If you submit your Proposal and subsequently an Addendum is issued, 
failure to resubmit the Proposal by clicking on the “Submit Bid” button, after 
acknowledging Addenda or making any edits to your Proposal in INFORMS, will 
result in your Proposal not being received by the County.  The circumstances 
surrounding all proposals received and time stamped after the proposal submittal 
deadline will be evaluated by the procuring department in consultation with the County 
Attorney’s Office to determine whether the proposal will be accepted as timely. Proposals 
will be opened promptly at the time and date specified. The responsibility for submitting 
a proposal on or before the stated time and date is solely and strictly the responsibility of 
the Proposer. The County will in no way be responsible for delays caused by technical 
difficulty or caused by any other occurrence. All expenses involved with the preparation 
and submission of proposals to the County, or any work performed in connection 
therewith, shall be borne by the Proposer(s). For information concerning technical 
specifications please utilize the question/answer feature provided by INFORMS at 
https://supplier.miamidade.gov within the solicitation. If there are any questions 
regarding INFORMS, please contact INFORMS Support at 305-375-5773 or email: 
ISD-VSS@miamidade.gov. 
 
Proposers are encouraged to access the link below to assist with submission of 
responses to the Solicitation: 
https://www.miamidade.gov/technology/library/informs/job-aid/submit-a-bid.pdf 
 
No part of your proposal can be submitted via HARDCOPY, EMAIL, OR FAX, unless 
otherwise expressly directed by the solicitation documents.   
 
1.3 SCOPE OF SERVICES AND TERMS 
Miami-Dade County (County), through its Real Estate Development Division, seeks 
qualified architectural and engineering (A/E) professional services to evaluate County-
owned, County-controlled, and prospective properties and establish site-specific 
development requirements for a broad range of County facilities, functions, and programs. 
Services may address vacant land, developed parcels, occupied or vacant buildings, and 
properties being considered for acquisition, improvement, expansion, renovation, 
adaptive reuse, or replacement. 
 
The Consultant shall identify physical and regulatory opportunities and constraints; 
coordinate with designated County stakeholders to document operational and 

https://supplier.miamidade.gov/
https://supplier.miamidade.gov/
mailto:ISD-VSS@miamidade.gov
https://www.miamidade.gov/technology/library/informs/job-aid/submit-a-bid.pdf
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programmatic needs; and prepare a clear, coordinated set of baseline site, facility, 
technical, and performance requirements for use by the County and parties subsequently 
responsible for project implementation. Requirements shall distinguish mandatory criteria 
from preferred objectives and matters requiring further verification. 
 
The extent of design shall be appropriate to the assignment and may modestly exceed 
30% where necessary to communicate County requirements, as specified in the work 
order. Preparation of design development, final construction documents, or permit-ready 
design is not included unless expressly identified as a distinct service in an authorized 
work order. 
 
All professional services described herein shall be performed on an as-needed basis only 
pursuant to individual written work orders authorized by the County for an identified 
building, structure, site, property, group of properties, or defined project assignment. Each 
work order shall identify the applicable objectives, known information, facility type(s), 
stakeholders, selected tasks, deliverables, schedule, compensation, assumptions, 
authorized investigations, and applicable limits of authority. The County may authorize 
any individual service or combination of services within this Scope of Services; no 
distinction is made between basic, additional, or optional services. Inclusion of a service 
in this Scope does not obligate the County to order it. The scope of services includes but 
is not limited to: 
 

• Review available County records, prior studies, plans, surveys, reports, utility 
information, maintenance records, and other materials furnished or authorized by 
the County; document source dates and limitations. 

• Conduct a kickoff meeting and develop a task-specific work plan, information-
request log, stakeholder coordination plan, and schedule. 

• Identify data gaps, material assumptions, potential conflicts, and matters requiring 
field verification or separate professional studies. 

• Coordinate interdisciplinary recommendations and apply applicable laws, codes, 
accessibility requirements, County-adopted standards, and project-specific 
directives, subject to verification as of the applicable project date. 

• Maintain a decision log and comment-response matrix; submit deliverables in 
editable electronic format and accessible PDF as directed by the County. 

• The Consultant shall maintain a coordinated requirements traceability matrix 
identifying each material County requirement, its source, whether mandatory or 
preferred, the proposed means of verification, and any outstanding County 
decision. Project requirements shall remain adaptable to the specific property and 
authorized facility use. 

• The County retains sole authority for approval of programs, budgets, modifications, 
project acceptance, and other discretionary decisions. The Consultant shall 
provide independent professional recommendations and shall not make 
commitments on behalf of the County without express authorization. 

• All services shall be performed only when authorized by written work order issued 
by the County. 

 
a. Property and Site Assessment 
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• Review property identification, legal descriptions and available 
boundary/topographic surveys, parcel records, easements, rights-of-way, 
recorded restrictions, and available ownership or control documentation; flag items 
for legal or title confirmation. 

• Review available land-use, zoning, comprehensive planning, permitting, historic 
preservation, and other applicable regulatory information. 

• Review existing drawings, previous investigations, available environmental and 
geotechnical reports, known utility records, flood maps, and relevant site history. 

• Prepare a preliminary due diligence matrix showing findings, information sources, 
risks, and recommended follow-up actions. 

• Conduct a visual site reconnaissance of accessible areas and document observed 
topography, access, circulation, parking, drainage, landscaping, neighboring uses, 
and apparent site constraints. 

• Assess apparent availability, capacity, and connection considerations for water, 
wastewater, stormwater, electric, communications, and other utilities; identify 
required utility-provider confirmations. 

• Identify potential flood, coastal, wind, heat, and other resilience considerations 
pertinent to the property. 

• Identify apparent environmental, contamination, wetlands, tree preservation, or 
other conditions requiring specialist evaluation; invasive testing is excluded unless 
separately authorized. 

• Perform non-destructive visual assessments of architectural elements and readily 
accessible structural, mechanical, electrical, plumbing, fire protection, vertical 
transportation, and building envelope systems, as appropriate. 

• Review available occupancy, condition, age, capacity, maintenance, and life-
safety information and identify apparent deficiencies and deferred maintenance. 

• Assess apparent suitability for continued use, renovation, adaptive reuse, 
expansion, or replacement, subject to more detailed studies where needed. 

• Prepare a preliminary condition and suitability summary; identify systems requiring 
intrusive testing, engineering analysis, hazardous-material surveys, or other 
separately authorized services. 
 

b.  Develop Preliminary Program 

• Evaluate preliminary development envelope and capacity based on available 
property information and zoning requirements (such as setbacks, height, 
density/intensity, lot coverage, access, parking, drainage, and applicable planning 
constraints). 

• Develop and compare reasonable site utilization or facility scenarios, when 
requested, addressing feasibility, operational fit, major infrastructure needs, risks, 
and dependencies. 

• Identify approvals, agency coordination requirements, infrastructure 
improvements, and additional technical investigations that are likely to be required. 

• Provide a preliminary feasibility recommendation without guaranteeing 
entitlements, utility capacity, approvals, or construction cost. 

• Conduct stakeholder interviews or workshops with designated County 
departments and user groups. 
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• Develop a preliminary space/functional program and adjacency or relationship 
diagrams where appropriate. 

• Identify essential operational requirements, preferred enhancements, unresolved 
decisions, and provisions for future growth. 

• For alternatives requested by the County, document comparative implications for 
operational continuity, phasing, infrastructure, approximate capital costs, life-cycle 
considerations, and risks. Any preliminary estimates shall state assumptions, 
exclusions, escalation, contingencies, and the level of uncertainty. 

• Identify public-facing services and operational requirements, hours of operation, 
critical adjacencies, staff and visitor circulation, future expansion, security 
separation, and required continuity of services during improvements. 
 

c.  Finalize Program Requirements 

• The Consultant shall prepare a coordinated Site and Facility Development 
Requirements Document suitable for establishing the County’s expectations for 
the assigned property. The document shall be organized so that a future project 
team can readily identify mandatory requirements, performance targets, preferred 
criteria, assumptions, and matters requiring verification or County approval. 

• Site planning, access, circulation, parking/loading, pedestrian connections, 
landscape, open space, service areas, and compatibility with surrounding 
properties. 

• Space planning, functional adjacencies, occupancy considerations, accessibility, 
wayfinding, security interfaces, adaptability, and maintenance access. 

• Building envelope, material durability, maintainability, design life considerations, 
and applicable County architectural standards. 

• Preliminary civil and utility requirements, including potable water, wastewater, 
stormwater retention/disposal, grading, and utility coordination. 

• Structural performance considerations, including applicable loading, wind 
resistance, durability, and potential future adaptability. 

• Mechanical, electrical, plumbing, fire protection, communications, technology, and 
building control performance expectations appropriate to the intended use. 

• Energy performance, water efficiency, resilience, continuity of operations, 
environmental performance, and maintainability criteria where directed by the 
County. 

• Provide a matrix identifying applicable or potentially applicable codes, ordinances, 
regulatory approvals, accessibility standards, County policies, and user-
department requirements. State the edition/date reviewed and identify items 
subject to confirmation by authorities having jurisdiction. The Consultant shall not 
substitute this matrix for subsequent permitting review. 

• For each significant requirement, identify a measurable performance objective or 
verification method where practicable, together with the responsible party, 
proposed review milestone, and documentation required to demonstrate 
compliance. 

• Address shared or interdependent building systems, utility infrastructure, access, 
security, operations, maintenance responsibilities, phasing, temporary 
accommodations, and turnover interfaces where applicable. 
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• Identify expected submittals and acceptance evidence for testing, commissioning, 
training, operations and maintenance manuals, warranties, record information, and 
regulatory approvals, proportionate to the facility type. 

• Avoid unnecessarily prescribing proprietary materials or equipment; where a 
specific product or system is proposed, provide the technical justification and 
obtain County direction. 
 

d.  Design Criteria Documents  

• The Consultant shall prepare conceptual and schematic design criteria documents 
at approximately thirty percent (30%) design completion, as appropriate to the 
assignment, together with related performance-based requirements. The package 
shall communicate the County’s functional, technical, and performance objectives; 
the work order shall identify any project-specific adjustment in level of detail. 

• Schematic site plan(s), general building massing or configuration, approximate 
floor plans and functional layouts, and key site circulation and access concepts, as 
appropriate. 

• Preliminary building area summary and program compliance matrix. 

• Conceptual engineering narratives and single-line/block diagrams or system 
concepts where needed to communicate performance requirements. 

• Performance-based criteria for materials, systems, capacity, reliability, 
sustainability, resilience, accessibility, and operations, as applicable. 

• Preliminary utility, drainage, and site development requirements supported by 
available information. 

• Order-of-magnitude or conceptual cost opinion and preliminary milestone 
schedule. 

• Design criteria narrative, drawings, requirements matrix, open-items log, and 
statement of limitations. 
 

e. Owner’s Representative and Project Oversight Services 

• Assist the County with preparation of procurement packages including preparation 
of scope of work, compilation of appropriate specifications and drawings, 
preparation and review of contract documents. 

• Preparation of independent cost estimates. 

• Assist with the procurement process including reviewing and responding to 
Requests for Information, review of bids and proposals, and participation in 
negotiations. The County retains all procurement, selection, and contract approval 
authority. 

• Review third-party design submissions at designated milestones, including design 
development and construction documents, for consistency with approved County 
programs, site-specific requirements, schematic criteria, and performance 
objectives. 

• Attend project coordination meetings; review progress reports, milestone 
schedules, and proposed recovery measures; identify emerging risks and required 
decisions; and provide written recommendations to the County. 

• Monitor and report on assigned project budgets, commitments, change orders, 
contingency usage, allowances, forecasts, and potential cost impacts; identify 
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discrepancies and recommend actions, without independently authorizing 
expenditures or changes. 

• Review payment applications, invoices, and supporting documentation for 
apparent consistency and verification with reported progress against the schedule 
of values and site observations, authorized commitments, and contract 
requirements; advise the County regarding discrepancies and recommended 
disposition. 

• Review of contractor change order requests, including pricing and supporting 
documentation. 

• Coordinate designated consultants and third-party vendors, track assigned action 
items and deliverables, and facilitate communications within the authority 
expressly delegated by the County in the work order; do not direct contractual 
changes without County approval. 

• Review proposed deviations, substitutions, and value-engineering changes for 
impacts on functionality, operations, durability, maintainability, life-cycle cost, 
resilience, schedule, and County requirements; seek County decisions on 
departures from mandatory criteria. 

• Conduct periodic site observations; report apparent departures from approved 
requirements and track responses and corrective actions. Such observations do 
not constitute continuous inspection. 

• Review available inspection, testing, quality assurance, commissioning, 
regulatory-status, and other compliance records furnished by responsible parties; 
identify missing or inconsistent documentation. 

• Participate in selected commissioning and functional testing observations, 
substantial and final completion reviews, deficiency and punch-list tracking, 
operational readiness, and verification of training, warranties, record drawings, 
asset inventories, and operations and maintenance documentation. 

• Provide periodic Owner’s Representative reports and a final oversight and 
conformity report summarizing project status, risks, budget and schedule 
observations, criteria satisfied, approved deviations, unresolved deficiencies, 
available evidence, and recommended County actions. Warranty-period or post-
occupancy reviews may be included. 

• The Consultant shall not assume responsibility for a third party’s design, 
calculations, permits, construction means and methods, site safety, quality control, 
or contractual obligations. The County retains approval, enforcement, and 
acceptance authority. 
 

f. Deliverables and Review Process 

• Project work plan, information request log, and stakeholder coordination summary. 

• Property due diligence and existing conditions memorandum with annotated site 
observations. 

• Preliminary feasibility and development constraints/opportunities assessment. 

• County functional/space program and preliminary capacity analysis, where 
applicable. 

• Site and Facility Development Requirements Document with mandatory/preferred 
criteria matrix. 
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• Conceptual and schematic design criteria documents at approximately thirty 
percent (30%) design completion and related performance-based criteria. 

• Executive summary, risks/assumptions register, recommendations for further 
investigations, and final consolidated electronic files. 

• Provide editable native documents and drawings, searchable PDF copies, and 
editable requirements, risk, and comment-resolution matrices. Each submission 
shall identify its revision date, assumptions, information sources, open items, and 
material limitations. 

• Prepare technical exhibits or supporting information setting out County facility 
requirements, public/private interfaces, shared infrastructure, completion 
evidence, and turnover expectations. Such exhibits shall be technical in nature and 
subject to County legal and administrative review. 

 
The County intends to retain qualified consultants/team of firms for five (5) separate Non-
Exclusive Professional Services Agreement (PSA’s) each with an effective term of five 
years. Total combined estimated compensation for the PSAs is five million dollars, 
inclusive of any contingencies and dedicated allowances. 
 
The following rotational methodology will be used by SPD when assigning work to the 
awarded A/E firms for this project. These factors will be evaluated by the staff and 
presented to the Director’s designee for their approval. The first assignment will be based 
on their rank from the solicitation. Rotations thereafter will be based on other factors such 
as the equitable distribution of awards, availability, etc. in the County’s sole discretion. 
 
No minimum amount of work or compensation is promised to the retained consultants.   
The County reserves the right to re-use the work products of the retained consultant(s) 
and to retain other consultants to provide the same or similar services at its sole 
discretion. 
 
Preferred Experience and Qualifications: 
The Prime Consultant should demonstrate experience with two (2) projects in multi-
disciplinary property assessment, site planning, architectural and engineering feasibility 
analysis, preparation of performance-based design criteria, and coordination with public-
sector facility users, within the last ten (10) years.  
 
The sub consultants should demonstrate experience with two (2) projects of similar scope 
in their respective categories, within the last ten (10) years. 
 
The expertise must be met by a qualified individual(s) of the prime and/or sub-consultant 
firm(s), as applicable. The experience must be demonstrated by direct or substantial 
involvement of the individual(s) in a supervisory capacity at the Project Manager level or 
above. The determination of the individual’s qualifications and compliance with the 
experience and qualifications and preference stipulations shall be at the sole discretion 
of the County. The Competitive Selection Committee (CSC) may negatively evaluate 
proposals from firms they determine have failed to meet the above referenced experience 
and qualification(s). Information regarding the experience and qualification(s) and 
preference stipulations, for the Prime consultant, A/E sub-consultants, and non A/E sub-
consultants, must be included in the A/E Experience & 
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Qualification/Preference/Reference Form, this form may be submitted more than once 
per individual Team member firm as applicable. 
 
1.4 A/E TECHNICAL CERTIFICATION REQUIREMENTS  
14.00 
18.00 

Architecture (PRIME) 
Architectural Construction Management (PRIME) 

3.01 Highway Systems – Site Development and Parking Lot Design 

8.00 
9.02 
 
10.01 
 
10.05 
11.00 
12.00 
13.00 
15.01 
15.03 
16.00 
17.00 
19.14A 
20.00 
21.00 

Telecommunication Systems 
Soils, Foundations and Materials Testing - Geotechnical and Materials 
Engineering Services 
Environmental Engineering - Stormwater Drainage Design Engineering 
Services 
Environmental Engineering - Contamination Assessment and Monitoring 
General Structural Engineering 
General Mechanical Engineering 
General Electrical Engineering 
Surveying and Mapping - Land Surveying 
Surveying and Mapping – Underground Utility Location 
General Civil Engineering 
Engineering Construction Management 
Architecture – Life Cycle Costing Services 
Landscape Architecture 
Land-Use Planning 

22.00 
27.02 

ADA Title II Consultant 
Commissioning/ Retrocommissioning  

 
To satisfy the technical certification requirements for the requested services, valid 
technical certification in all of the above-specified area(s) of work must be held by a firm 
responding as a sole respondent, or a team of firms.  Teams of firms must designate one 
of its members as the “prime consultant”.  The Prime Consultant will be held 
responsible for the coordination of all work and must hold technical certification in 
categories 14.00 Architecture and 18.00 Architectural Construction Management. 
Joint ventures are not allowed. Firms that list other areas of work as supplements to the 
required technical certifications must also be certified for those supplemental areas. See 
Section 1.7 for more information regarding the Pre-Qualification and Technical 
Certification process. 
 

1.5 CONTRACT MEASURE(S) 
The Miami-Dade County Small Business Enterprise (SBE) goal is: 

Five (5) Agreements each with  
 

10% SBE - A/E 
 

(Refer to – Small  Business Enterprise (SBE-A/E) Program for the Purchase of 
Professional Architectural, Landscape Architectural, Engineering, or Surveying and 

Mapping Services Implementing Order (“I. O”) 3-32  
 

https://documents.miamidade.gov/ao-io/IO/IO-03-32.pdf


 

 Page 14 of 43  NTPC_INFORMS Rev 09/29/2026 

Proposers shall include all firms meeting SBE contract measures in the Letter of 
Qualifications (LOQ) Form. Otherwise, the County may find the Team noncompliant with 
the SBE Contract Measures applicable to this solicitation.   

 
Proposed participating A/E SBE firms must have a valid Miami-Dade County SBE Miami 
Dade County Technical Certification by the response deadline of this solicitation. Please 
note that Miami Dade County Technical Certification (TC) and SBE Technical Certification 
Categories (TCC) are two separate certification programs.  Certification in one program 
does not automatically grant participation in the other. To comply with this solicitation, 
firms must possess both TC and SBE TCC. 
   
Failure to complete the required Utilization Plan online via the County’s Business 
Management Workforce System shall render the proposal non-compliant.   
 
A/E SBE Goals or Measures may only be met by firms identified in the Letter of 
Qualifications for those Technical Certifications listed in Section 1.4 A/E Technical 
Certification Requirements. 
 
1.6 TEAMING RESTRICTIONS 
Respondents must select between submitting as a prime consultant or sub-consultant 
when responding to a specific solicitation.  All affected proposals, wherein the respondent 
is in violation of this condition, shall not be considered. 
 
Consultants electing to submit as a prime consultant may only respond once to a 
solicitation, and are limited to participation in a single team.  If submitting as a prime 
consultant, the prime consultant may not participate as a sub-consultant on the same 
solicitation.  
 
If a prime consultant or sub-consultant fails to adhere to the restrictions stated above and 
participates in more than the outlined maximums, then all affected proposals shall be 
found non-responsive.  
 
1.7 PRE-QUALIFICATION AND TECHNICAL CERTIFICATION REQUIREMENTS 
In accordance with Chapter 2, Section 2-10.4, of the County Code, and I.O. 3-39 of Miami-
Dade County, all firms and/or individual consultants properly licensed to provide 
architectural / engineering (“A/E”), landscape architectural, land surveying and mapping 
services, must be Pre-Qualified and Technically Certified. For more information, please 
visit the following link: Pre-Qualification Certification Process and refer to I.O. 3-39.  
Furthermore, if an individual is providing services that require technical certification by 
Miami-Dade County, then said individual is required to have the relevant certification(s).  
Individuals who are not technically certified will not be allowed to perform work for those 
scopes of work requiring technical certification. Any change (e.g. termination, resignation, 
etc.) in a qualifying agent (Qualifier), must be immediately reported in writing to the 
Technical Certification Committee, through SPD. Failure to notify the Committee will 
result in the termination of your current certification and a possible denial of any future 
certification requests.  
 

https://www.miamidade.gov/global/strategic-procurement/pre-qualification-and-technical-certification-process.page
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Proposers (prime and/or sub-consultants) failure to be technically certified at the time of 
proposal submittal, as applicable, shall cause the proposal to be deemed non-compliant. 
 
For non-project specific questions regarding Miami-Dade County's A/E Technical 
Certification and Certification Committee meeting dates, please contact Nubia Gonzalez, 
SPD, at (305) 375-5637.  Technical Certification application submission deadline dates 
and Technical Certification meeting dates may be accessed via the web at 
http://www.miamidade.gov/procurement/pre-qualification-and-technical-certification-
process.asp 
 
PLEASE VERIFY EACH TEAM MEMBER PROVIDING A/E SERVICES HAS AN 
APPROVED PRE-QUALIFICATION CERTIFICATION PRIOR TO THE RESPONSE 
DEADLINE.  
 
1.8 REPORTING OF SUBCONSULTANTS PAYMENTS VIA THE COUNTY’S WEB-
BASED SYSTEM BUSINESS MANAGEMENT WORKFORCE SYSTEM (BMWS) 
The Prime A/E firms are responsible for reporting via the BMWS all payments made to 
each subconsultant participating in a County project and verification of payments received 
must be confirmed by the subconsultant via BMWS.     
 
1.9 ADDITIONAL INFORMATION/ADDENDA 
Requests for additional information or clarifications must be made in writing and submitted 
using the question/answer feature provided by INFORMS at 
https://supplier.miamidade.gov. Subject requests must be submitted no later than the 
deadline for receipt of questions shown on the cover page of this NTPC.   
 
The County will issue responses to inquiries and any other supplements, corrections or 
amendments it deems necessary in the form of written addenda; subject addenda will be 
issued prior to the deadline for receipt of proposals.  Proposers should not rely on any 
representations, statements, or explanations other than those made in this NTPC or in 
any written addenda to this NTPC. Where there appears to be conflict between the NTPC 
and any addenda, the last addendum issued shall prevail. It is the proposer’s 
responsibility to assure receipt of all addenda.    
 
Interested firms who obtain copies of this NTPC from sources other than through 
INFORMS risk the potential of not receiving project addenda.  Such firms are solely 
responsible for those risks.   
 
1.10  NTPC AVAILABILITY 
A solicitation notification will be forwarded electronically to all parties who have registered 
with INFORMS with category code “99999” for A/E in their profile. The NTPC and 
accompanying documents may be obtained electronically through INFORMS. Register 
on INFORMS at https://supplier.miamidade.gov to respond to solicitations. 
 
1.11 APPLICABLE LEGISLATION  
The selected consultant will be required to abide by all applicable federal, state, and local 
laws, as amended.  The following are among the applicable laws: 

http://www.miamidade.gov/procurement/pre-qualification-and-technical-certification-process.asp
http://www.miamidade.gov/procurement/pre-qualification-and-technical-certification-process.asp
https://supplier.miamidade.gov/
https://supplier.miamidade.gov/
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Florida Statute(s) 
▪ Section 119.07: Inspection and Copying of Records; Photographing Public 

Records; Fees; Exemptions. 
▪ Section 119.0701: Contracts; Public Records 
▪ Chapter 125, County Government  
▪ Chapter 163:  Intergovernmental Programs 
▪ Chapter 186: State and Regional Planning 
▪ Section 215.473: Divestiture by the State Board of Administration; Sudan; Iran 
▪ Section 215.4725: Prohibited investments by the State Board of Administration; 

companies that boycott Israel. 
▪ Section 286.011: Public Meetings and Records  
▪ Section 286.0113—General Exemptions form Public Meetings  
▪ Section 287.001: Procurement of Personal Property and Services 
▪ Section 287.055: Consultants Competitive Negotiation Act 
▪ Section 287.133: Public Entity Crimes 
▪ Section 287.135: Prohibition against contracting with scrutinized companies 
▪ Section 287.138: Contracting with entities of foreign counties prohibited 
▪ Section 295.187: Florida Veteran Business Enterprise Opportunity Act 
▪ Chapter 337: Contracting; Acquisition, Disposal, and Use of Property 
▪ Chapter 339: Transportation Finance and Planning 
▪ Section 377.816  Prohibiting the adoption of implementation of net zero policies 

by governmental entities 
▪ Section 448.095: Employment eligibility 

 
Miami-Dade County Code 
▪ Section 2-1076: Office of the Inspector General  
▪ Section 2-8.1: Contracts and purchases generally 
▪ Section 2-8.4: Protest procedures 
▪ Section 2-8.1.1.1.1: Small Business Enterprise Program 
▪ Section 2-8.5: Local Preference 
▪ Section 2-8.5.1: Local Certified Veteran Business Enterprise 
▪ Section 2-8.5.2: Contracting Preferences 
▪ Section 2-8.6: Funding of, or County contracts with individuals or entities 

convicted of a felony during past ten years 
▪ Section 2-8.8: Fair Subcontracting Practices 
▪ Section 2-10.4: Acquisition of Professional Architectural, Engineering, 

Landscape Architectural or Land Surveying and Mapping Services. 
▪ Section 2.11.1: Conflict of Interest and Code of Ethics 
▪ Section 2-11.15 - Works of art in public places 
▪ Section 9-71 through 9-75: Sustainable Building Program 
▪ Section 10-34: Listing of Subcontractors Required 

 
Ordinance(s)  
▪ 03-107: Ordinance Amending Section 2-11.1 (s) of the Conflict of Interest and 

Code of Ethics 
▪ 07-65: Sustainable Building Program codified as Sections 9-71, 9-72, County 

http://www.leg.state.fl.us/Statutes/index.cfm?App_mode=Display_Statute&Search_String=&URL=0100-0199/0119/Sections/0119.07.html
http://www.leg.state.fl.us/Statutes/index.cfm?App_mode=Display_Statute&Search_String=&URL=0100-0199/0119/Sections/0119.0701.html
https://www.flsenate.gov/Laws/Statutes/2025/125.01
https://www.flsenate.gov/Laws/Statutes/2025/163.367
https://www.flsenate.gov/Laws/Statutes/2025/186.503
http://www.leg.state.fl.us/Statutes/index.cfm?App_mode=Display_Statute&Search_String=&URL=0200-0299/0215/Sections/0215.473.html
http://www.leg.state.fl.us/statutes/index.cfm?mode=View%20Statutes&SubMenu=1&App_mode=Display_Statute&Search_String=215.4725&URL=0200-0299/0215/Sections/0215.4725.html
https://www.flsenate.gov/Laws/Statutes/2024/286.011
https://www.flsenate.gov/Laws/Statutes/2024/286.0113
http://www.leg.state.fl.us/statutes/index.cfm?mode=View%20Statutes&SubMenu=1&App_mode=Display_Statute&Search_String=287.001&URL=0200-0299/0287/Sections/0287.001.html
http://www.leg.state.fl.us/Statutes/index.cfm?App_mode=Display_Statute&Search_String=&URL=0200-0299/0287/Sections/0287.055.html
http://www.leg.state.fl.us/Statutes/index.cfm?App_mode=Display_Statute&Search_String=&URL=0200-0299/0287/Sections/0287.133.html
http://www.leg.state.fl.us/Statutes/index.cfm?App_mode=Display_Statute&Search_String=&URL=0200-0299/0287/Sections/0287.135.html
https://www.flsenate.gov/Laws/Statutes/2023/0287.138
http://www.leg.state.fl.us/Statutes/index.cfm?App_mode=Display_Statute&Search_String=&URL=0200-0299/0295/Sections/0295.187.html
https://www.flsenate.gov/Laws/Statutes/2025/337.25
https://www.flsenate.gov/Laws/Statutes/2025/339.2819
https://flsenate.gov/Session/Bill/2026/1217/BillText/er/PDF
https://www.flsenate.gov/Laws/Statutes/2020/448.095
https://library.municode.com/fl/miami_-_dade_county/codes/code_of_ordinances?nodeId=PTIIICOOR_CH2AD_ARTLXXVIIICOETPUTR_S2-1076OFINGE
https://library.municode.com/fl/miami_-_dade_county/codes/code_of_ordinances?nodeId=PTIIICOOR_CH2AD_ARTIINGE_S2-8.1COPUGE
https://library.municode.com/fl/miami_-_dade_county/codes/code_of_ordinances?nodeId=PTIIICOOR_CH2AD_ARTIINGE_S2-8.4PRPR
https://library.municode.com/fl/miami_-_dade_county/codes/code_of_ordinances?nodeId=PTIIICOOR_CH2AD_ARTIINGE_S2-8.1.1.1.1SMBUENSEPR
https://library.municode.com/fl/miami_-_dade_county/codes/code_of_ordinances?nodeId=PTIIICOOR_CH2AD_ARTIINGE_S2-8.5PRPRPRLOBUCOCO
https://library.municode.com/fl/miami_-_dade_county/codes/code_of_ordinances?nodeId=PTIIICOOR_CH2AD_ARTIINGE_S2-8.5.1PRPRPRLOCEVEBUENCOCO
https://library.municode.com/fl/miami_-_dade_county/codes/code_of_ordinances?nodeId=PTIIICOOR_CH2AD_ARTIINGE_S2-8.5.2APCOPR
https://library.municode.com/fl/miami_-_dade_county/codes/code_of_ordinances?nodeId=PTIIICOOR_CH2AD_ARTIINGE_S2-8.6FUCOCOINENCOFEDUPATEYE
https://library.municode.com/fl/miami_-_dade_county/codes/code_of_ordinances?nodeId=PTIIICOOR_CH2AD_ARTIINGE_S2-8.8FASUPR
https://library.municode.com/fl/miami_-_dade_county/codes/code_of_ordinances?nodeId=PTIIICOOR_CH2AD_ARTIINGE_S2-10.4ACPRARENLAARLASUMASE
https://library.municode.com/fl/miami_-_dade_county/codes/code_of_ordinances?nodeId=PTIIICOOR_CH2AD_ARTIINGE_S2-11.1COINCOETOR
https://library.municode.com/fl/miami_-_dade_county/codes/code_of_ordinances?nodeId=PTIIICOOR_CH2AD_ARTIINGE_S2-11.15WOARPUPL
https://library.municode.com/fl/miami_-_dade_county/codes/code_of_ordinances?nodeId=PTIIICOOR_CH9STCOCOBUROBRCA_ARTIIISUBUPR
https://library.municode.com/fl/miami_-_dade_county/codes/code_of_ordinances?nodeId=PTIIICOOR_CH10CO_ARTIIBIPUPR_S10-34LISURE
http://www.miamidade.gov/govaction/matter.asp?matter=031490&file=false&yearFolder=Y2003
http://www.miamidade.gov/govaction/matter.asp?matter=070463&file=true&fileAnalysis=false&yearFolder=Y2007
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Code) 
▪ 22-107: Sustainable Buildings Program codified as Section 2-1, County Code, 

BCC Rule 5.10  
▪ 97-215: Office of the Inspector General, codified as Sec. 2-1076, County Code. 
▪ 01-105: Amending Section 2-10.4 of the Miami-Dade County Code for the 

acquisition of professional architectural, engineering, landscape architecture or 
land surveying and mapping services 

▪ 08-14: Water Use Efficiency Standards 
▪ 09-41: Ordinance amending Section 10-33.02 of the Code pertaining to the 

Community Small Business Enterprise (CSBE) Program 
▪ 98-30: County Contractors- Employment/Procurement Practices, codified as 

Section 11A-38, County Code.  
▪ 11-22: Community Small Business Enterprise 
▪ 11-24: Community Business Enterprise  
▪ 14-79:  Sea-Level Rise Ordinance, codified as Sec. 2-1, County Code, BCC Rule 

5.09 
▪ 77-13: Financial Disclosures Requirements 
▪ 18-33: Small Business Enterprise Programs 
▪ 19-17: Electric Vehicle Infrastructure Requirements 

 
Implementing Order(s) 
▪ 3-21: Bid Protest Procedures 
▪ 3-34: Formation and Performance of Selection Committees 
▪ 3-32: Small Business Enterprise Architecture and Engineering 
▪ 3-39: Standard Process for Construction of Capital Improvements, Acquisition of 

Professional Services, Construction Contracting, Change Orders and Reporting 
▪ 3-41: Small Business Enterprise 
▪ 3-68: Use of Locally Headquartered Businesses for the Performance of 

Professional Architectural, Landscape Architectural, Engineering, or Surveying 
and Mapping Services. 

▪ 7-7: Policies and Procedures Establishing a Public Service Honor Code for 
Elected and Appointed County Officials and County Employees  

▪ 8-8 Sustainable Buildings Program 
 

Administrative Order(s) 
▪ 3-11 - Art in Public Places Program Implementation and Fund 
▪ 3-20: Independent Private Sector Inspector General Services 
▪ 3-26: Ordinance Amending Section 2-10.4 Requiring Certain Agreements for 

Professional Architectural and Engineering Services to Include Value Analysis 
as a Part of the Base Scope of Services. 

▪ 03-27: Cone of Silence 
▪ 10-10: Duties and Responsibilities of County Departments for Compliance with 

the Americans with Disabilities Act (ADA) 
▪ 11-3: Life Cycle Costing Procedure 

 
Resolution(s) 
▪ R-208-25: Oral Presentations Required for Contracts with Estimated Fiscal 

https://www.miamidade.gov/govaction/matter.asp?matter=221239&file=true&fileAnalysis=false&yearFolder=Y2022
http://www.miamidade.gov/govaction/matter.asp?matter=974503&file=false&yearFolder=Y1997
http://www.miamidade.gov/govaction/matter.asp?matter=011444&file=false&yearFolder=Y2001
https://www.miamidade.gov/govaction/legistarfiles/MinMatters/Y2008/080212min.pdf
http://www.miamidade.gov/govaction/matter.asp?matter=090769&file=true&yearFolder=Y2009
http://www.miamidade.gov/govaction/matter.asp?matter=980236&file=false&fileAnalysis=false&yearFolder=Y1998
http://www.miamidade.gov/govaction/matter.asp?matter=111904&file=false&yearFolder=Y2011
http://www.miamidade.gov/govaction/matter.asp?matter=110918&file=true&fileAnalysis=false&yearFolder=Y2011
http://www.miamidade.gov/govaction/matter.asp?matter=141211&file=true&yearFolder=Y2014
http://www.miamidade.gov/smallbusiness/library/ordinances/memo-ordinance-18-33.pdf
https://www.miamidade.gov/govaction/legistarfiles/MinMatters/Y2019/190662min.pdf
https://documents.miamidade.gov/ao-io/IO/IO-03-21.pdf
https://documents.miamidade.gov/ao-io/IO/IO-03-34.pdf
http://www.miamidade.gov/aopdfdoc/aopdf/pdffiles/IO3-32.pdf
https://documents.miamidade.gov/ao-io/IO/IO-03-39.pdf
http://www.miamidade.gov/aopdfdoc/aopdf/pdffiles/IO3-41.pdf
https://documents.miamidade.gov/ao-io/IO/IO-03-68.pdf
http://www.miamidade.gov/aopdfdoc/aopdf/pdffiles/IO7-7.pdf
https://documents.miamidade.gov/ao-io/IO/IO-08-08.pdf
http://www.miamidade.gov/aopdfdoc/aopdf/pdffiles/AO3-11.pdf
http://www.miamidade.gov/aopdfdoc/aopdf/pdffiles/AO3-20.pdf
http://www.miamidade.gov/aopdfdoc/aopdf/pdffiles/AO3-26.pdf
http://www.miamidade.gov/aopdfdoc/aopdf/pdffiles/AO3-27.pdf
http://www.miamidade.gov/aopdfdoc/aopdf/pdffiles/AO10-10.pdf
https://documents.miamidade.gov/ao-io/AO/AO-11-03.pdf
https://www.miamidade.gov/govaction/legistarfiles/MinMatters/Y2025/250390min.pdf
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Impact Exceeding $25,000,000.00 Annually. 
▪ R-385-95: Policy Prohibiting Contracts with Firms Violating the American with 

Disabilities Act (ADA) and Other Laws Prohibiting Discrimination on the Basis of 
Disability ADA Requirements, are a Condition of Award, as Amended by 
Resolution R-182-00 

▪ R-894-05:  Independent Private Sector Inspector General Services 
▪ R-744-00:  Requiring the Continued Engagement of Critical Personnel in 

Contracts for Professional Services for the Duration of the Project 
▪ R-185-00:  Domestic Violence Leave Requirements are a condition of Award 
▪ R-273-05: Public Involvement Planning  
▪ R-1431-08: Participation in “Cool Counties” Goals and Objectives 
▪ R-228-09: Government Electric Energy Consumption 
▪ R-1053-09: Green Procurement Preference 
▪ R-390-10:  Resolution Rescinding Administrative Order 3-34, Formation and 

Performance of Selection Committees, and Approving Implementing Order 3-34 
to Provide Direction to The County Mayor or His Designee Regarding the 
Formation and Performance of Selection Committees. 

▪ R-1103-10: Requirement for Energy-Efficient Reflective Roofs or Green Roofs 
▪ R-918-12 and Resolution R-795-12: Benchmarking Energy and Water Use and 

use of Energy Star Certified products  
▪  
▪ R-451-14: Infrastructure Projects to Consider Sea Level Rise 
▪ R-614-15: Pledge to Cut Greenhouse Gas Emissions 
▪ R-1011-15: Requiring Vendors to Provide Addresses of Local Offices 
▪ R-1164-15: Reducing Greenhouse Gases and the Effects of Climate Change 
▪ R-303-17: Solar Energy Feasibility Study 
▪ R-617-17: Envision Sustainable Infrastructure 
▪ R-54-18: Requiring “Cool Roofs” on all New, Roofing Maintenance and Re-

Roofing Work 
▪ R-828-19: Disclosure of Lawsuits Alleging Discrimination 
▪  R-321-23: Resolution Amending Implementing Order 3-34, Formation and 

Performance of Selection Committees, to Require Certain Reports and Findings 
of the Miami-Dade County Office of the Inspector General and Miami-Dade 
Commission on Ethics and Public Trust to be Provided to Selection Committees 

▪ R784-23: Florida Friendly Landscaping 
▪ R-208-25: Oral Presentations Required for Contracts with Estimated Fiscal 

Impact Exceeding $25,000,000.00 Annually. 
 
Copies of the aforementioned legislation may be obtained at the COB.   
 
1.12   CONE OF SILENCE 
Pursuant to Section 2-11.1(t) of the Miami-Dade County Code, as amended, a “Cone of 
Silence” is imposed upon advertisement of each Request for Proposal (RFP) or Request 
for Qualifications (RFQ), and terminates at the time a written recommendation is issued 
to the County Mayor (Mayor) or Board of County Commissioners (BCC), as applicable.  
The Cone of Silence is hereby defined to mean a prohibition on the following, among 
possible others: 

http://www.miamidade.gov/govaction/matter.asp?matter=992825&file=false&yearFolder=Y1999
http://www.miamidade.gov/govaction/matter.asp?matter=051218&file=true&fileAnalysis=false&yearFolder=Y2005
http://www.miamidade.gov/govaction/matter.asp?matter=001739&file=false&yearFolder=Y2000
http://www.miamidade.gov/govaction/matter.asp?matter=000287&file=false&yearFolder=Y2000
http://www.miamidade.gov/govaction/matter.asp?matter=050098&file=true&yearFolder=Y2005
https://www.miamidade.gov/govaction/legistarfiles/MinMatters/Y2008/083495min.pdf
https://www.miamidade.gov/govaction/legistarfiles/MinMatters/Y2009/090098min.pdf
https://www.miamidade.gov/govaction/legistarfiles/MinMatters/Y2009/091931min.pdf
http://www.miamidade.gov/govaction/matter.asp?matter=100742&file=true&yearFolder=Y2010
https://www.miamidade.gov/govaction/legistarfiles/MinMatters/Y2010/102269min.pdf
https://www.miamidade.gov/govaction/matter.asp?matter=121946&file=true&fileAnalysis=false&yearFolder=Y2012
https://www.miamidade.gov/govaction/matter.asp?matter=121751&file=true&fileAnalysis=false&yearFolder=Y2012
https://www.miamidade.gov/govaction/legistarfiles/MinMatters/Y2014/140804min.pdf
https://www.miamidade.gov/govaction/legistarfiles/MinMatters/Y2015/151357min.pdf
http://www.miamidade.gov/govaction/matter.asp?matter=152271&file=true&fileAnalysis=false&yearFolder=Y2015
https://www.miamidade.gov/govaction/legistarfiles/MinMatters/Y2015/152872min.pdf
https://www.miamidade.gov/govaction/legistarfiles/MinMatters/Y2016/162749min.pdf
https://www.miamidade.gov/govaction/legistarfiles/MinMatters/Y2017/171122min.pdf
mailto:http://www.miamidade.gov/govaction/legistarfiles/MinMatters/Y2017/172719min.pdf
http://www.miamidade.gov/govaction/legistarfiles/MinMatters/Y2019/190936min.pdf
https://www.miamidade.gov/govaction/matter.asp?matter=230339&file=true&fileAnalysis=false&yearFolder=Y2023
https://www.miamidade.gov/govaction/legistarfiles/MinMatters/Y2023/231202min.pdf
https://www.miamidade.gov/govaction/legistarfiles/MinMatters/Y2025/250390min.pdf
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a) Any communication regarding a particular RFP, RFQ or bid between a potential 

vendor, service provider, bidder, lobbyist, or consultant and the County's 
professional staff including, but not limited to, the Mayor and his or her staff;  

b) Any communication regarding a particular RFP, RFQ or bid between the Mayor, 
County Commissioners or their respective staffs and any member of the County's 
professional staff including, but not limited to, the Mayor and his or her staff, other 
than any professional staff member who is designated by the Mayor to engage 
in such communications;  

c) Any communication regarding a particular RFP, RFQ or bid between a potential 
vendor, service provider, bidder, lobbyist, or consultant and any member of the 
selection committee therefore;  

d) Any communication regarding a particular RFP, RFQ or bid between the Mayor, 
County Commissioners or their respective staffs and any member of the 
selection committee therefore;  

e) Any communication regarding a particular RFP, RFQ or bid between a potential 
vendor, service provider, bidder, lobbyist, or consultant and the Mayor, County 
Commissioners and their respective staffs; and  

f) Any communication regarding a particular RFP, RFQ, or bid between any 
member of the County's professional staff and any member of the selection 
committee therefore.  

 
The Mayor and the Chairperson of the selection committee may communicate about a 
particular selection recommendation, but only after the committee has submitted an 
award recommendation to the Mayor and provided that should any change occur in the 
committee recommendation, the content of the communication and of the corresponding 
change as well as the reasons for such change shall be described in writing and filed by 
the Mayor with the Clerk of the Board and be included in any recommendation submitted 
by the Mayor to the BCC. Notwithstanding the foregoing, the Cone of Silence shall not 
apply to:  
 

a) Competitive processes for the award of Community Development Block Grants 
(CDBG), Home Investment Partnership Program (HOME), State Housing 
Initiatives Partnership (SHIP) and Surtax Funds administered by the Miami-Dade 
County, Office of Community and Economic Development and the Community-
Based Organization (CBO) competitive grant processes administered by the 
Park and Recreation, Library, Water and Sewer, and Solid Waste Departments, 
Cultural Affairs and Tourist Development Councils and the Department of 
Environmental Resources Management;  

b) Communications with the County Attorney and his or her staff; 

c) Communications between a potential vendor, service provider, bidder, consultant 
or lobbyist and employees of the Training & Business Outreach Team (formerly 
the Management and Technical Assistance Unit) regarding Small Business 
Enterprise (SBE) programs including Small Business Enterprise – Architectural 
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and Engineering Program, (formerly the Community Business Enterprise (CBE) 
Program); and Equitable Distribution Program (EDP); 

d) Communications between a potential vendor, service provider, bidder, consultant 
or lobbyist and employees responsible for administering disadvantaged business 
enterprise programs in County departments receiving federal funds, provided the 
communications are limited strictly to matters of programmatic process or 
procedure;  

e) Duly noticed site visits to determine the competency of bidders regarding a 
particular bid during the time period between the opening of bids and the time 
the Mayor makes his or her written recommendation;  

f) Any emergency procurement of goods or services pursuant to Administrative 
Order 3-2; 

g) Communications regarding a particular RFP, RFQ or bid between any person 
and the Vendor Information Center staff, the procurement agent or contracting 
officer responsible for administering the procurement process for such RFP, RFQ 
or bid, provided the communication is limited strictly to matters of process or 
procedure already contained in the corresponding solicitation document;  

h) Communications between a potential vendor, service provider or bidder and 
employees of SPD or other department identified in the solicitation document as 
the issuing department; and  

i) Consultations by employees of SPD with professional procurement colleagues 
in determining an appropriate approach or option involving a solicitation in 
progress.  

 
Exceptions 

a) The provisions of this ordinance shall not apply to oral communications at pre-
bid conferences, oral presentations before selection committees, contract 
negotiations and negotiation strategy sessions, any portion of a meeting 
discussing an unsolicited proposal in accordance with State law, public 
presentations made to the BCC during any duly noticed public meeting or 
communications in writing at any time with any county employee, official or 
member of the BCC unless specifically prohibited by the applicable RFP, RFQ 
or bid documents. Communications in writing are specifically prohibited except 
as described in Section 1.13 of this bid document. The bidder or proposer shall 
file a copy of any written communication with the COB and the COB shall make 
copies available to any person upon request.  

b) The provisions of this ordinance shall also not apply to oral communications at 
briefings held by county commissioners and the County Mayor or designee, after 
the selection committee or other evaluating group makes its recommendation to 
the Mayor, provided that the briefings are not intended to influence the outcome 
of the selection committee or other evaluating group's recommendation to the 
Mayor; provided, however, that this exception shall not apply to outside groups 
such as lobbyists or representatives of the responding or bidding companies or 
entities.  
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Penalties 

a) In addition to the penalties provided in Subsections (s) and (v) hereof, violation 
of this Subsection (t) by a particular bidder or proposer shall render any RFP 
award, RFQ award or bid award to said bidder or proposer voidable.  Any person 
who violates a provision of this ordinance shall be prohibited from serving on a 
Miami-Dade County CSC.  In addition to any other penalty provided by law, 
violation of any provision of this ordinance by a Miami-Dade County employee 
shall subject said employee to disciplinary action up to and including dismissal.  
Additionally, any person who has personal knowledge of a violation of this 
ordinance shall report such violation to the State Attorney and/or may file a 
complaint with the Ethics Commission. 

 
Within 30 days of a recommendation from a selection committee, the County Mayor or 
designee shall either select a negotiation team or take other affirmative action with 
respect to the solicitation, including but not limited to rejection of proposals or 
recommendation for award. In the event that negotiations have not commenced within 30 
days, or if such other affirmative action has not been taken within 30 days, the County 
Mayor or designee shall report such event, and the reasons therefore, to the BCC. 
Additionally, the County Mayor or designee shall present the COB with a recommendation 
for award, or a recommendation to reject proposals, within 90 days from the date a 
selection committee makes a recommendation. In the event that the County Mayor or 
designee has not provided such recommendation to the COB within 90 days, the County 
Mayor or designee shall provide a report on the status of the solicitation to the BCC, 
including the reasons for any delay.  
 
Written communications may be in the form of an e-mail, to the A/E Consultant Selection 
Coordinator denoted on the cover page of this NTPC, with a copy to the COB at 
clerk.board@miamidade.gov.   
 

This language denoted above is only a summary of the key provisions of the Cone of 
Silence.  Please review Section 2-11.1(t) of the Miami-Dade County for a complete and 
thorough description of the Cone of Silence. 
 
1.13 COMMUNICATIONS AND SUBMITTAL OF ADDITIONAL INFORMATION 
Upon request by the A/E Consultant Selection Coordinator on behalf of the CSC, 
additional submittals and/or supplemental information after the submission deadline, as 
noted on the cover page of this NTPC, shall be submitted only upon request by the 
County. Proposers are hereby advised that effective with the advertisement of this 
solicitation, proposers and their lobbyists and consultants are prohibited from any 
communication with the CSC outside of publicly noticed Selection Committee meetings.  
All project specific questions and/or requests for public documents shall be addressed, in 
writing, to the A/E Consultant Selection Coordinator, with a copy to the COB. 
 
1.14 LOCAL PREFERENCE AND LOCALLY HEADQUARTERED BUSINESS 
PREFERENCE  
The evaluation and ranking of proposals is subject to Sections 2-8.5 and 2-10.4 of the 

mailto:clerk.board@miamidade.gov
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Miami-Dade County Code, which, except where Federal and State law mandates to the 
contrary, provides that a preference be given to local businesses.    
 

1. A local business, for the purposes of this section, shall be defined as a proposer 
which meets the following four (4) stipulations: 

 
a) A business that has a valid Miami-Dade County Local Business Tax Receipt 

issued at least one year prior to bid or proposal submission; and  

b) A business that has a physical Miami-Dade County business address, from 
which the vendor operates or performs business (Post Office boxes are not 
verifiable and shall not be used for the purpose of establishing a physical 
address); and 

c) A business that has a physical Miami-Dade County business address and 
has served as the place of employment for at least three (3) full-time 
employees for a continuous period of one year prior to bid or proposal 
submission, or 

  A business that has a physical Miami-Dade County business address and 
is a certified Small Business Enterprise that has served as the place of 
employment for at least one (1) full-time employee for a continuous period 
of one year prior to bid or proposal submission; and 

d) A business that contributes to the economic development and well-being of 
Miami-Dade County in a verifiable and measurable way. To satisfy this 
requirement, the proposer shall affirm in writing its compliance with either 
of the following objective criterion as of the proposal submission date stated 
in the solicitation: 

 
1. Retention or expansion of employment opportunities in Miami-Dade 

County; or 
 

2. Vendor contributes to the County’s tax base by paying either real 
property taxes or tangible personal property taxes to Miami-Dade 
County; or   

3. Some other verifiable and measurable contribution to the economic 
development and well-being of Miami-Dade County. 

 
2. A Locally Headquartered Business, for the purposes of this section, shall be 

defined as a proposer which meets the following two (2) stipulations: 

a) A business defined as a “local business” pursuant to Section 2-8.5 of the 
Code of Miami-Dade County; and 

b) A business which has a “Principal Place of Business” as defined in Code 2-
8.5 

Local Preference and Locally Headquartered Business Preference shall be applied to A/E 
professional services solicitations in accordance with the process outlined in I.O. 3-39. 
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The County may use, amongst other sources, online copies of the paid Local 
Business Tax receipts showing the physical address and number of employees, 
written attestations on affidavits, forms, and online responses included in the 
proposals to verify the eligibility of firms to meet definitions of a Local Business 
and/or a Locally Headquartered Business. 
 
1.15 CONFIDENTIAL INFORMATION 
The proposer shall not submit any information in response to this solicitation which the 
proposer considers to be a trade secret or confidential.  The submission of any information 
to the County in connection with this solicitation shall be deemed conclusively to be a 
waiver of any trade secret or other protection, which would otherwise be available to the 
proposer. In the event that the Proposal contains a claim that all or a portion of the 
Proposal submitted contains confidential, proprietary or trade secret information, the 
Proposer, by submission of an electronic proposal, knowingly and expressly waives all 
claims made that the Proposal, or any part thereof no matter how indicated, is confidential, 
proprietary or a trade secret and authorizes the County to release such information to the 
public for any reason.  
 
1.16   ORGANIZATIONAL CONFLICTS OF INTEREST (OCI) 
Questions regarding potential organizational conflicts of interest (OCI) by any bidder, 
proposer, contractor, or subcontractor, pertaining to the Project shall be submitted to the 
assigned Contracting Officer identified in the advertising document prior to the submittal 
date and will be addressed in accordance with the Commission on Ethics and Public Trust 
(COE) Amended Letter of Instruction and the County Policy on Organizational Conflict of 
Interest. Per these  documents, the Client Department shall identify, disclose to the COE, 
analyze, and submit a specific methodology to address any potential existing or future 
OCI by the bidder, proposer, contractor, or subcontractor. Provided that an OCI is 
identified by the Client Department, the Executive Director of the Ethics Commission or 
his/her designee, will approve or disapprove the measures implemented by the County 
to resolve the OCI. Disapproval of such measures by the COE Executive Director or 
his/her designee may be appealed to the COE Board by the Client Department. 
 
1.17    DRAFT PROFESSIONAL SERVICES AGREEMENT (PSA) 
See Exhibit “A”; Proposers are invited to carefully review the draft PSA that is included in 
this NTPC. Proposer recommended for negotiations, should forward any comments 
and/or questions, in writing to be discussed during or prior to the negotiation meeting(s). 
 
1.18 SUSTAINABLE BUILDING / INFRASTRUCTURE PROGRAM (AS 
APPLICABLE)  
All activity as a result of this contract shall comply with Chapter 2, Article I, Sec. 2-1, BCC 
Rule 5.10, and Chapter 9, Article III, Sec. 9-71 through 9-75, of the Code of Miami-Dade 
County along with Implementing Order 8-8, which established a County policy to 
incorporate, wherever practical, Green Building Practices into the planning, budgeting, 
design, construction, operations, management, renovation, maintenance and 
decommissioning of Public Projects. These sections of the code, together with the I.O. 8-
8, are referred to as the “Sustainable Buildings Program” (SBP). 

http://ethics.miamidade.gov/library/forms/amended-letter-of-instruction-2012-11-05.pdf
http://ethics.miamidade.gov/library/forms/county-policy-organization-conflict-of-interest.pdf
http://ethics.miamidade.gov/library/forms/county-policy-organization-conflict-of-interest.pdf
https://documents.miamidade.gov/ao-io/IO/IO-08-08.pdf


 

 Page 24 of 43  NTPC_INFORMS Rev 09/29/2026 

 
The primary mechanisms for determining compliance with the Sustainable Buildings 
Program, shall be determined by completing a formal certification process with the U.S. 
Green Building Council (USGBC) Leadership in Energy and Environmental Design 
(LEED) Rating System (for buildings), the U.S. Institute for Sustainable Infrastructure 
(ISI), ENVISION Rating System (for infrastructure), and the Section VII Prescriptive Path 
elements in I.O. 8-8., except as noted elsewhere in I.O. 8-8, or as otherwise directed by 
the County’s SBP Manager. Where formal certification shall be required, the project must 
achieve a “Silver” rating or higher in the version most recently adopted by USGBC/ISI. 
 
The participation of an experienced LEED Accredited Professional (LEED AP) or Envision 
Sustainability Professional (ENV SP), as applicable, is required to assist the County in 
various aspects of the LEED or ENVISION registration, application, and certification 
process. Their responsibilities include coordinating with all disciplines, collaborating with 
the project Architect (or other lead design professionals), and providing guidance to the 
Consultant in designing the application projects to attain the necessary LEED or 
ENVISION certification points. Additionally, they are responsible for monitoring the 
Consultant's documentation to ensure compliance with the Consultant's obligations in 
achieving the targeted certification level. 
 
The Consultant shall ensure that compliance for all infrastructure and public building 
projects is coordinated with the Sustainable Buildings Program Manager, in the Office of 
Real Estate and Development. This includes the submission of the 'Initial Project 
Questionnaire for Buildings and Infrastructure' during the planning phase, prior to issuing 
any work orders, service orders, procurement solicitations, or contracts related to this 
contract. The Consultant and Department shall submit with sufficient details for review 
and approval. The SBP Manager will provide specific input regarding compliance with the 
SBP through the feedback process. Additionally, the Department shall collaborate with 
the SBP Manager to incorporate the necessary specific project requirements and contract 
language for the project, ensuring alignment with the SBP policy. The finalized 
specifications and language shall be incorporated into the service order prior to issuance.  
For Energy Performance Contracts, the Initial Project Questionnaire form shall be 
submitted after the Comprehensive Grade Audit for Energy Services but before the 
Performance Savings Contract is finalized to ensure compliance requirements are 
incorporated.    
 
Standard for a Building that is a Public Project 

a. For all New Construction Public Projects, the minimum rating shall be LEED Silver 
in the version most recently adopted by USGBC for all project phases, and the 
Section VII Prescriptive Path elements shall be required. Except as provided in IO 
8-8 Section VI(A)(3). 

b. For Public Projects that are not New Construction but meet LEED certification 
requirements, the minimum rating shall be LEED Silver in the version most recently 
adopted by USGBC for all project phases, and the Section VII Prescriptive Path 
elements shall be required. Except as provided in IO 8-8 Section VI(A)(3). 

c. For Public Projects that are not New Construction and do not meet LEED 
certification requirements as determined by the SBP Manager, the Public Project 

https://documents.miamidade.gov/ao-io/IO/IO-08-08.pdf
https://documents.miamidade.gov/ao-io/IO/IO-08-08.pdf
https://miamidadecounty.sharepoint.com/:l:/s/SustainableBuildingsProgram/JADYVhhzv88ARLvLimWy6m3ZAekOX33GQYD1AyIgED7SS30?nav=NGY5ZmRkNjUtYzgzNi00ZGM4LTgyN2EtMzkwZWQ1NWNhNjgw
https://miamidadecounty.sharepoint.com/:l:/s/SustainableBuildingsProgram/JADYVhhzv88ARLvLimWy6m3ZAekOX33GQYD1AyIgED7SS30?nav=NGY5ZmRkNjUtYzgzNi00ZGM4LTgyN2EtMzkwZWQ1NWNhNjgw
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shall adhere to Maximum Measures, and the IO 8-8 Section VII Prescriptive Path 
elements shall be required. Except as provided in IO 8-8 Section VI(A)(3). 

 
Standard for Infrastructure that is a Public Project > $2M 
For Infrastructure Public Projects that are subject to this IO with project costs greater than 
two million dollars ($2,000,000), the minimum rating shall be Envision Silver, per the 
version most recently adopted by the Institute for Sustainable Infrastructure, and the 
required Section VII Prescriptive Path elements in I.O. 8-8. 
 
Standard for Infrastructure that is a Public Project < $2M 
For Infrastructure Public Projects with project costs less than two million dollars 
($2,000,000), the following requirements shall be met per I.O. 8-8: 
i. Maximum Measures 
ii. Section VII Prescriptive Path elements 
 
Additional County Requirements and Best Practices 
The completed Sustainability Rating certification checklist (i.e., LEED Credit checklist, 
ENVISION scorecard) is due upon completion of the project's planning stage or before 
the 30% design phase is completed, at the latest, and shall be submitted to the SBP 
Manager. Successive submittals shall show the progress level of each step, incorporate 
the SBP Manager’s feedback, and shall also directly correspond to the design decisions 
of each Phase.   
 
All Public Project elements must meet ASHRAE 90.1 (2022) standard for energy 
efficiency. 
 
The consultant team shall be responsible for providing regular updates to the SBP 
Manager throughout the duration of the project, during the design and/or construction 
phases, with a minimum frequency of at least once a year, and shall continue to actively 
engage with the SBP Manager. 
 
Compliance Requirements 
Please note that lack of funding, lack of knowledge about following IO 8-8, tight deadlines, 
being unaware of Sustainable Buildings Program requirements, forgetting to put the 
requirements in bid documents, being unable to go back and change bid documents 
without incurring significant change order costs, contractors being unaware of the 
requirements, belief that the policies do not apply due to the wording of the policies, or 
any other similar justifications are not accepted in lieu of compliance with Sustainable 
Buildings Program. The unique characteristics of a project shall not, in any way, exempt 
it from applying sustainable Green Building Practices to the maximum extent possible. 
Please submit any questions to SBPresilience@miamidade.gov. 
 
Nothing in this NTPC is intended to support, implement or advance a net zero policy, 
require any Proposer, contractor or person to support a net zero policy, or provide a 
procurement or purchasing preference for a product or vendor on the basis that the 
procurement or purchase of such product or from such vendor will advance or support a 
net zero policy as “net zero policy” is defined in section 377.816, F.S., as may be 

https://documents.miamidade.gov/ao-io/IO/IO-08-08.pdf
https://documents.miamidade.gov/ao-io/IO/IO-08-08.pdf
https://documents.miamidade.gov/ao-io/IO/IO-08-08.pdf
mailto:SBPresilience@miamidade.gov
https://flsenate.gov/Session/Bill/2026/1217/BillText/er/PDF


 

 Page 26 of 43  NTPC_INFORMS Rev 09/29/2026 

amended from time to time, or in any way violate any applicable provision of section 
377.816, F.S..  

 
1.19 VENDOR REGISTRATION 
Pursuant to NTPC Section 1.7 all proposers need to be registered and pre-qualified by 
the County prior to the proposal submittal deadline. Interested proposers shall complete 
the Business Entity Registration Application via the Strategic Procurement Department’s 
Online Vendor Registration Portal at: http://www.miamidade.gov/procurement/vendor-
registration.asp. For additional information about online vendor registration, please 
contact the SPD Vendor Outreach and Support Services Section at (305) 375-5773. In 
the event that during negotiations, the recommended vendor’s online registration 
profile does not meet the Vendor Registration requirements, and it is not 
expeditiously addressed, the County may at its sole discretion, negotiate and 
award to the next highest ranked responsive, responsible proposer. 
 
1.20    PUBLIC ENTITY CRIMES  
Pursuant to Paragraph 2(a) of Section 287.133, Florida Statutes, a person or affiliate who 
has been placed on the Convicted Vendor List following a conviction for a public entity 
crime is prohibited from the following: 

▪ Submitting a proposal for a contract to provide any goods or services to a public 
entity;  

▪ Submitting a proposal on a contract with a public entity for the construction or repair 
of a public building or public work; 

▪ Submitting a proposal on leases of real property to a public entity;  

▪ Being awarded or performing work as a contractor, supplier, sub-contractor, or 
consultant under a contract with any public entity; 

▪ Transacting business with any public entity in excess of the threshold amount 
provided in Section 287.017 for Category Two ($ 35,000), for a period of 36 months 
from the date of being placed on the Convicted Vendor List. 

 
1.21    LOBBYIST CONTINGENCY FEES  
In accordance with Section 2-11.1(s) of the Code of Miami-Dade County, no person may, 
in whole or in part, pay, give or agree to pay or give a contingency fee to another person. 
No person may, in whole or in part, receive or agree to receive a contingency fee. 
 
A contingency fee is a fee, bonus, commission or non-monetary benefit as compensation 
that is dependent on, or in any way contingent upon, the passage, defeat, or modification 
of: 1) any ordinance, resolution, action or decision of the BCC;  2) any action, decision or 
recommendation of the Mayor or any County board or committee; or 3) any action, 
decision or recommendation of any County personnel during the time period of the entire 
decision-making process regarding such action, decision or recommendation that 
foreseeably will be heard or reviewed by the BCC or a County board or committee. 
 
1.22    LOCAL CERTIFIED VETERAN BUSINESS ENTERPRISE PREFERENCE  
In accordance with Section 2-8.5.1 of the Code of Miami-Dade County, this solicitation 

https://flsenate.gov/Session/Bill/2026/1217/BillText/er/PDF
http://www.miamidade.gov/procurement/vendor-registration.asp
http://www.miamidade.gov/procurement/vendor-registration.asp
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includes a preference for Miami-Dade County Local Certified Veteran Business 
Enterprises (LCVBE), except where Federal and State law mandates to the contrary.  
“Local Certified Veteran Business Enterprise” is a firm that is (a) a local business pursuant 
to Section 2-8.5 of the Code of Miami-Dade County and (b) prior to proposal or bid 
submittal is certified by the State of Florida Department of Management Services as a 
veteran business enterprise pursuant to Section 295.187 of the Florida Statutes. A 
proposer who qualifies as an LCVBE is entitled to receive an additional five points of the 
final qualitative points at First and Second Tier, as applicable.  At the time of proposal 
submission, the firm must affirm in writing its compliance with the certification 
requirements of Section 295.187 of the Florida Statutes and submit this affirmation.  

1.23    ENERGY EFFICIENT BUILDING PROPERTY DEDUCTION (IF APPLICABLE)  
The Energy Policy Act (EP Act) of 2005 (Section 1331), as established by Section 179D 
of the Internal Revenue Code of 1986, as amended, allows taxpayers to accelerate 
depreciation of qualified energy efficient commercial building property placed-in-service 
after December 31, 2005 which was made permanent as a part of the 2021 Omnibus 
Appropriations Bill and most recently increased and expanded by the Inflation Reduction 
Act of 2022. 
 
Should the provisions of Section 179D be in place during the course of this solicitation or 
at any point in the future during the prosecution of the work by the selected Consultant, 
respondents agree to the following terms and conditions if awarded the contract for the 
work described herein: 
 
The Consultant is designated as the Designer (“the Designer”) for the energy efficient 
improvements incorporated in the Energy Consumption Reduction Project (“the Project”) 
for: 
 

a)     The purposes of allocating accelerated depreciation benefits pursuant to 
Section 179D of the Internal Revenue Code of 1986, as amended (the 
“Code”). 

b)    If Miami-Dade County and the Internal Revenue Service (IRS) determine 
that the Consultant is eligible to receive accelerated depreciation benefits 
as a “Designer” for the purposes of Section 179D of the Code or that the 
Consultant shall otherwise benefit financially from the monetization of the 
accelerated depreciation benefit, the Consultant hereby agrees to discount 
its contract price or provide a cash rebate to Miami-Dade County (the 
determination of rebate versus discount to be determined by Miami-Dade 
County in its sole discretion) in an amount equal to the total financial benefit 
realized by the Consultant; at the time the financial benefit to the Consultant 
becomes ascertainable. 

c)     Miami-Dade County reserves the right to retain a third party consultant (the 
“Third Party Consultant”) to manage and administer the process of obtaining 
and monetizing the accelerated depreciation benefit derived from the 
Project and to designate the Third Party Consultant as the “Designer” of the 
energy efficient improvements for the purposes of Section 179D of the 
Code. 
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d)     Miami-Dade County agrees to cooperate in all reasonable respects with the 
Consultant’s efforts 

 

1.24 SCRUTINIZED COMPANIES 
This Section shall apply except where prohibited by federal law, in accordance with 
Section 287.134, F.S. 
By executing this proposal through a duly authorized representative, the proposer certifies 
that the Proposer is not on the Scrutinized Companies with Activities in Sudan List, the 
Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List, or the 
Scrutinized Companies that Boycott Israel List, as those terms are used and defined in 
sections 287.135, 215.473 and 215.4725 of the Florida Statutes.   In the event that the 
Proposer is unable to provide such certification but still seeks to be considered for award 
of this solicitation, the Proposer shall, on a separate piece of paper, clearly state that it is 
on one or both of the Scrutinized Companies lists identified above and shall furnish 
together with its proposal, a duly executed written explanation of the facts supporting any 
exception to the requirement for certification that it claims under Section 287.135 and/or 
215.4725 of the Florida Statutes. The Proposer agrees to cooperate fully with the County 
in any investigation undertaken by the County to determine whether the claimed 
exception would be applicable.   The County shall have the right to terminate any contract 
resulting from this solicitation for default if the Proposer is found to have submitted a false 
certification or to have been placed on the Scrutinized Companies for Activities in Sudan 
List, the Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List, 
or the Scrutinized Companies that Boycott Israel List. 
 
1.25 LISTING OF SUBCONTRACTORS REQUIRED 
Pursuant to Sections 2-8.1 and 10.34 of the Code of Miami-Dade County, the Prime 
Consultant must report to the County information for its first tier subcontractors/sub-
consultants via the Business Management Workforce System (BMWS) at 
http://mdcsbd.gob2g.com.  The information must be submitted via BMWS as soon as 
reasonably available and, in any event, prior to final payment under the contract.  The 
Prime Consultant shall not change or substitute first tier subcontractors/sub-consultants 
or direct suppliers or the portions of the contract work to be performed or materials to be 
supplied from those identified except upon written approval of the County.  Additionally, 
in accordance with Section 2-8.8 of the Code, as a condition of final payment under a 
contract, the Prime Consultant shall identify subcontractors/sub-consultants used in the 
work, the amount of each subcontract, and the amount paid and to be paid to each 
subcontractor/sub-consultant via BMWS.  The Prime Consultant shall be responsible for 
reporting all payments to sub-consultants, and sub-consultants must confirm the reported 
payments, via BMWS, within the specified time frame. In the event that the Prime 
Consultant intends to pay less than the subcontract amount, the Prime Consultant shall 
deliver to the County a statement explaining the discrepancy or any disputed amount. 
 
1.26 ACCESS STATEMENT FOR NOTICES OF PUBLIC MEETINGS AND 
DEPARTMENTAL PUBLICATIONS 
The Americans with Disabilities Act (ADA) obligates State and local governments to 
provide effective communications for individuals with disabilities. This includes written and 
oral communications. To request materials in accessible format, sign language 

http://mdcsbd.gob2g.com/
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interpreters, and/or any accommodation to participate in a County-sponsored program or 
meeting regarding this solicitation, please contact the Contracting Officer listed herein five 
days in advance to initiate your request. TTY users may also call 711 (Florida Relay 
Service). 
 
1.27 SEA LEVEL RISE 
Pursuant to Resolution R-451-14 and Section 2-1 of the Code (Board of County 
Commissioners Rule 5.09), all County infrastructure projects, including but not limited to 
County building elevation projects, County installation of mechanical and electrical 
systems, County infrastructure modifications, and County infrastructure renovations shall 
consider sea level rise projections and potential impacts as best estimated at the time of 
the project. These projects shall consider regionally consistent unified sea level rise 
projections during all phases, including but not limited to planning, design, and 
construction, in order to ensure that infrastructure projects will function properly for fifty 
(50) years or the design life of the project, whichever is greater. 
 
1.28 PUBLIC RECORDS AND CONTRACTS FOR SERVICES PERFORMED ON 
BEHALF OF MIAMI-DADE COUNTY 
The Contractor shall comply with the Public Records Laws of the State of Florida, 
including but not limited to: (1) keeping and maintaining all public records that ordinarily 
and necessarily would be required by Miami-Dade County (County) in order to perform 
the service; (2) providing the public with access to public records on the same terms and 
conditions that the County would provide the records and at a cost that does not exceed 
the cost provided in Chapter 119, F.S., or as otherwise provided by law; (3) ensuring that 
public records that are exempt or confidential and exempt from public records disclosure 
requirements are not disclosed except as authorized by law; and (4) meeting all 
requirements for retaining public records and transferring, at no cost, to the County all 
public records in possession of the Contractor upon termination of the contract and 
destroying any duplicate public records that are exempt or confidential and exempt from 
public records disclosure requirements upon such transfer.  In addition, all records stored 
electronically must be provided to the County in a format that is compatible with the 
information technology systems of the County.  Failure to meet any of these provisions or 
to comply with Florida’s Public Records Laws as applicable shall be a material breach of 
the agreement and shall be enforced in accordance with the terms of the agreement.  
 
IF THE CONSULTANT HAS QUESTIONS REGARDING THE APPLICATION OF 
CHAPTER 119, FLORIDA STATUTES, TO THE CONSULTANT’S DUTY TO PROVIDE 
PUBLIC RECORDS RELATING TO THIS CONTRACT, CONTACT THE CUSTODIAN 
OF PUBLIC RECORDS AT (305) 375-5773; ISD-VSS@MIAMIDADE.GOV; 111 NW 1 
STREET, SUITE 1300, MIAMI, FLORIDA 33128. 
 
1.29  TEAM COMPOSITION  
Any requested changes to the proposed Team composition after the response deadline, 
including replacement of firm(s) or assigned personnel listed in the proposal, will only be 
considered (1) before the completion of Negotiations; and (2) solely in the case of 
unforeseen circumstances (e.g., a change in employment status outside the employer’s 
control or a change in the organizational structure of any Team member). 
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Any such change to the proposed team submitted by the Proposer, is subject to County 
approval, in its sole discretion, which may include a review by the Client Department and 
SPD as to all matters concerning the requested change, including the time elapsed 
between the qualifying event and the submittal of the request, comparability of experience 
and qualifications and possession of required technical certifications (as applicable), and 
consultation with the County Attorney’s Office. 
 
All such requests shall be sent to the A/E Consultant Selection Coordinator denoted on 
the cover page of this NTPC, with a copy to the COB at clerk.board@miamidade.gov.   
 
1.30  RIGHTS OF PROTEST (IF APPLICABLE) 
In accordance with Implementing Order No. 3-21, Section V, Architectural/Engineering 
Consultant Selections funded in whole or in part by federal funds or where it has been 
determined by the DTPW Director that federal funding requirements apply, any proposer 
may submit a written protest to the County Mayor, 111 N.W. 1st Street, 29th Floor, Miami, 
Florida 33128, with a copy to the Clerk of the Board, within five working days of the County 
Mayor’s filing of an authorization to negotiate. The decision of the County Mayor shall be 
final and conclusive on these matters. 
 
1.31 LISTING OF SUBCONSULTANTS VIA THE COUNTY’S WEB-BASED SYSTEM 
BUSINESS MANAGEMENT WORKFORCE SYSTEM (BMWS) 
The Prime A/E firms are responsible for reporting via the BMWS all sub-consultants 
agreements entered into, including listing award amounts or percentage for each Miami-
Dade County project. For additional information regarding online BMWS registration, 
managing County contracts, and to track compliance with SBE program measures, 
please call (305) 375-3111 or email at SBDmail@miamidade.gov.  

 

1.32 INSPECTOR GENERAL REVIEWS 
Independent Private Sector Inspector General Reviews: Pursuant to Miami-Dade County 
Administrative Order 3-20, the County has the right to retain the services of an 
Independent Private Sector Inspector General (hereinafter "IPSIG"), whenever the 
County deems it appropriate to do so.  Upon written notice from the County, the selected 
proposer(s) shall make available to the IPSIG retained by the County, all requested 
records and documentation pertaining to any Agreement entered into as a result of this 
NTPC for inspection and reproduction.  The County shall be responsible for the payment 
of these IPSIG services, and under no circumstance shall the selected proposer's prices 
and any changes thereto approved by the County, be inclusive of any charges relating to 
these IPSIG services.   
 
Miami-Dade County Inspector General Review: According to Section 2-1076 of the Code 
of Miami-Dade County, Miami-Dade County has established the Office of the Inspector 
General which may, on a random basis, perform audits on all County contracts, 
throughout the duration of said contracts.  The cost of the audit pertaining to any 
Agreement entered as a result of this NTPC shall be one quarter (1/4) of one (1) percent 
of the total contract amount which cost shall be included in the total contract amount.  The 

file:///C:/Users/local_e315459/INetCache/Content.Outlook/VZ9291WX/clerk.board@miamidade.gov
mailto:SBDmail@miamidade.gov
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audit cost will be deducted from progress payments made to the County.  The audit cost 
shall also be included in all change orders and all contract renewals and extensions.  
 
Exceptions:  The above application of one quarter (1/4) of one percent fee assessment 
shall not apply to the following contracts:  (a) IPSIG contracts; (b) contracts for legal 
services; (c) contracts for financial advisory services; (d) auditing contracts; (e) facility 
rentals and lease agreements; (f) concessions and other rental agreements; (g) insurance 
contracts; (h) revenue-generating contracts; (I) contracts where an IPSIG is assigned at 
the time the contract is approved by the Commission; (j) professional service agreements 
under $1,000; (k) management agreements; (l) small purchase orders as defined in 
Miami-Dade County  Implementing Order 3-38; (m) federal, state and local government-
funded grants; and (n) interlocal agreements.  Notwithstanding the foregoing, the Miami-
Dade County Board of County Commissioners may authorize the inclusion of the fee 
assessment of one quarter (1/4) of one percent in any exempted contract at the time of 
award. 
 
1.33 E-VERIFY REQUIREMENTS 
This solicitation is subject to Florida Statute 448.95 requiring all contracts to include terms 
and specifications with language substantially similar to: 
“E-VERIFY - By entering the Contract, the Consultant becomes obligated to comply with 
the provisions of Section 448.095, Florida Statute, titled "Verification of Employment 
Eligibility." This includes but is not limited to utilization of the U.S. Department of 
Homeland Security’s E-Verify System to verify the employment eligibility of all newly hired 
employees by the Consultant effective, January 1, 2021, and requiring all Subconsultants 
and Subcontractors to provide an affidavit attesting that the Subconsultant and 
Subcontractor does not employ, contract with, or subcontract with, an unauthorized alien. 
Failure to comply may lead to termination of this Consultant, or if a Subconsultant or 
Subcontractor knowingly violates the statute, the subcontract must be terminated 
immediately. Any challenge to termination under this provision must be filed in the Circuit 
Court no later than twenty (20) calendar days after the date of termination. If this Contract 
is terminated for a violation of the statute by the Consultant, the Consultant may not be 
awarded a public contract for a period of one year after the date of termination, and the 
Consultant may be liable for any additional costs incurred by Miami-Dade County 
resulting from the termination of the Contract. Public and private employers must enroll 
in the E-Verify System (http://www.uscis.gov/e-verify) and retain the I-9 Forms for 
inspection.” 
 
 

http://www.uscis.gov/e-verify
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DIVISION 2.0   PROPOSAL REQUIREMENTS 
 

2.1    FORMAT AND CONTENTS  
Interested Proposers must submit their proposal electronically through INFORMS in .pdf 
format.    
 
Proposers should carefully follow the format and instructions outlined herein. The 
Proposal Submittal Form must include the electronic signature of the firm’s authorized 
representative.  Please refer to Section 2.2, Submittal Requirements for Initial Submission 
and Second Tier Additional Information, when applicable.  
 
Every firm or team of firms, whether a sole respondent, a prime consultant firm, or a sub-
consultant firm, must be responsive to all applicable items contained in this NTPC. 
Proposers shall not modify any of the forms provided and must submit the completed 
forms listed below in their proposal. Failure to provide all of the requested information 
may deem a respondent’s proposal non-responsive.   
 

Each proposal shall consist of the following documents in the recommended order noted 
below. 
 

a) RFP-AE Proposal Submittal Form 

 The execution of the Proposal Submittal Form constitutes the unequivocal offer 
of the proposer to be bound by the terms of its proposal.  This is a Web-based 
form in INFORMS.  It does not need to be included in the PDF proposal.  
(Only required of the Prime consultant) 

 
b) Contracting with Entities of Foreign Countries of Concern Prohibited Affidavit. 

This is a Web-based form in INFORMS.  It does not need to be included in 
the PDF proposal.  (Only required of the Prime Consultant) 

 

c) Kidnapping, Custody Offenses, Human Trafficking and Related Offenses 
Affidavit. This is a Web-based form in INFORMS.  It does not need to be 
included in the PDF proposal.   (Only required of the Prime Consultant) 
 

d) Letter of Introduction (optional). Preferred maximum of two (2) pages. 
 

e) Letter of Qualifications (LOQ) Form  
Proposer shall indicate on the LOQ Form any Locally Headquartered 
Business (LHB) Firm. Proposer shall indicate on the LOQ Form the 
minimum estimated % of work based on the assigned technical 
certification to be completed by each A/E Subconsultant in Section III, to 
the extent known. 
  
Proposers are advised that changes to the proposed team composition, such as 
adding, deleting or replacing a firm(s), or individual sub-consultant(s), after the 
response deadline specified herein, will only be allowed at the discretion of 
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Miami-Dade County.  Under no circumstance shall a change be allowed that 
results in a proposer gaining a competitive advantage over other proposers. 

 
f) Table of Organization, to include the following: 

1. All team member firms as denoted on the LOQ, with proper Federal 
Employer Identification Number (FEIN). For purposes of satisfying the 
applicable requirements of this solicitation, Miami-Dade County considers 
every company having a different FEIN, a separate legal entity. 

    
2. All assigned personnel and services assigned including Miami-Dade 

County’s technical certification categories in connection with this project.  
 

g) Resumes 
Resumes for assigned personnel listed in the Table of Organization. Subject 
document must be paginated and include personnel’s name at the top of each 
page with a preferred maximum of two (2) pages per team member.    

   
h) Narratives addressing Evaluation Criteria 

i) Narratives detailing response to Criterion 1A, 2A, 3A, and 4A and as described 
in Section 3.3. Preferred maximum of five (5) pages each, or twenty (20) pages 
total. 

 
j) A/E Experience & Qualification / Preference / Reference Form 

  

 Shall be submitted by each team member (Prime, A/E Sub-consultant, and/or 
non-A/E sub-consultant), as applicable. Applicable firm must list previous similar 
type project in which it has performed work. The reference provided should be 
for one project and must comply with the requirements listed in Section 1.3. Firms 
must denote whether the reference project is to meet a preferred experience and 
qualification requirement, and/or a general project reference. The A/E 
Experience & Qualification / Preference / Reference Form may be submitted 
more than once per individual team member firm as applicable. 

 
Please be advised that each one of your references may be contacted by SPD 
staff, or designee, to verify the information provided in the A/E Experience & 
Qualification / Preference / Reference Form 

 

k) SPD Form - Locally Headquartered Business Affidavit (Required of the Prime if 
the Prime is self-performing work and requesting LHB preference points. This 
form is also required for all subconsultants performing work towards LHB 
preference points). 

 

l) SPD Form - Locally Headquartered Business – Letter of Commitment (LOC) 
(Required for all subconsultants performing work towards LHB preference points) 

For consideration of LHB preference points, the assigned percentage of 
work commitment shall be only for Technical Categories listed in Section 
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1.4 of the NTPC. If there is a discrepancy between the percentage of 
assigned work shown on the LOC and the LOQ, the percentage on the LOC 
takes precedence.  

 
Failure to provide the information required by Miami-Dade County may result in the 
negative evaluation of the team, or disqualification of the team, at Miami-Dade County’s 
sole discretion.   
 
Pursuant to Section 2-11.1(p) of the Miami-Dade County Code, County employees may 
not provide letters of recommendation.  
 
The County Mayor or County Mayor’s designee may impose the loss of eligibility to 
participate in County contracts, for a specified period of time not to exceed five years, 
upon an applicant, its individual officers, its shareholders with significant interests, and its 
affiliated businesses for violations of, or non-compliance with I.O. 3-39.  Subject violations 
and/or non-compliance may include the falsification of information provided in a proposal 
and/or consultant selection documents. 
 
2.2    SUBMITTAL REQUIREMENTS FOR INITIAL SUBMISSION AND SECOND TIER 
ADDITIONAL INFORMATION, WHEN APPLICABLE 
Interested firms must submit their proposal electronically through INFORMS, prior to the 
Deadline for Receipt of Proposals, as denoted on the cover page of this NTPC. Please 
refer to Section 1.2, Notice of Electronic Bidding, for more information on how to 
register/use INFORMS.   
 
A Proposer may submit a modified proposal to replace all or any portion of a previously 
submitted proposal up until the proposal due date. The County will only consider the latest 
version of the proposal.  If applicable, Second Tier Additional Information will be 
requested from the Short-Listed firms.  
 
Pursuant to Florida Statute 119.071(2), all proposals received will become public record 
30 days after the response deadline.   
 
The responsibility for submitting a proposal to the County, on or before the stated time 
and date, is solely and strictly the responsibility of the Proposer.  Miami-Dade County is 
not responsible for delays caused by technical difficulty, nor caused by any other 
occurrence. Proposals shall not contain any external links, animations and/or 
videos.  If there are any questions regarding INFORMS, please contact INFORMS 
Support at 305-375-5773 or email: ISD-VSS@miamidade.gov.  
   
2.3    POSTPONEMENT/CANCELLATION 
The County may, at its sole and absolute discretion, reject any and all, or parts of any 
and all proposals; re-advertise this solicitation; postpone or cancel, at any time, this 
solicitation process; or waive any irregularities in this solicitation or in the proposals 
received as a result of this solicitation. 
 
2.4    COSTS INCURRED BY PROPOSERS 

mailto:ISD-VSS@miamidade.gov
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All expenses involved with the preparation and submission of proposals to the County, or 
any work performed in connection therewith, shall be the sole responsibility of the 
proposer(s). No payment will be made for any responses received, nor for any other effort 
required of, or made by the proposer(s) prior to commencement of work as defined by a 
contract approved by the BCC. 
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DIVISION 3.0 EVALUATION/SELECTION PROCESS 
 
3.1 INTRODUCTION 
The County Mayor or County Mayor’s designee will appoint a CSC with the appropriate 
experience and/or knowledge necessary to evaluate the scope of services.  The CSC will 
be comprised of appropriate County personnel from multiple departments and members 
of the community as deemed necessary.   
 
3.2 SELECTION PROCESS 
Proposals will be evaluated in accordance with the guidelines established in I.O. 3-34 and 
I.O. 3-39. In the event that the County receives fewer than three proposals, the County 
may, in consideration of the nature of the project (specialized scope of services, technical 
certifications required, preclusion language, potential for organizational conflict of 
interest, project priority, etc.), elect to proceed with the proposal(s) received which are 
determined to be responsive and responsible.  
 
Pursuant to County Resolution No. R-321-23, the Competitive Selection Committee shall 
be provided with reports with adverse findings or substantiated allegations within the past 
seven (7) years of the proposal submittal date (collectively “Reports”) of the Miami-Dade 
Office of the Inspector General (“OIG”) and/or the Miami-Dade County Commission on 
Ethics and Public Trust (“COE”) regarding any Proposer and their proposed 
subcontractor(s) under deliberation by the Competitive Selection Committee to be 
considered in accordance with the evaluation of each applicable criteria identified in the 
Solicitation. In the event the OIG and/or COE issues Reports after the Competitive 
Selection Committee has scored and ranked the Proposers, the County Mayor or County 
Mayor’s designee may re-empanel the Competitive Selection Committee to consider if 
such Reports would change the rankings. If the Competitive Selection Committee 
determines that Reports would change the rankings of the Proposer(s) identified in the 
Reports, then the Competitive Selection Committee shall re-score the Proposer(s) 
identified in the Report solely based on the impact the information identified in the Report 
would have on the scoring of the Proposer(s) in accordance with the applicable criteria 
identified in the Solicitation, re-rank the Proposers, and submit a written justification for 
the revised rankings to the County Mayor or County Mayor’s designee. Upon review of 
such re-ranking and the justification, the County Mayor or County Mayor’s designee may 
accept or reject the revised rankings. The County Mayor shall, in any recommendation to 
the Board of County Commissioners, either attach all Reports issued by the OIG and/or 
the COE or provide a description of such Reports and a link to where such Reports may 
be viewed. 
 
3.3 PROPOSAL EVALUATION 
The CSC will evaluate responsive proposals. This Architectural and Engineering 
Professional Services solicitation will be evaluated based on the specified criteria, in an 
effort to make a responsible recommendation to the County Mayor or County Mayor’s 
designee as to which of the respondents should be granted the right to negotiate a 
contract for the solicited services. The CSC will evaluate responsive proposals, based on 
First and Second Tier criteria in accordance with I.O. 3-39.   
 

https://www.miamidade.gov/govaction/matter.asp?matter=230339&file=true&fileAnalysis=false&yearFolder=Y2023
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The First Tier is the Evaluation of Experience and Qualifications. First Tier evaluation will 
be performed based on the criteria listed below. The CSC shall assign points on the 
Evaluation Forms based on the selection criteria set forth in 1A, 2A, 3A, and 4A, per CSC 
member in his or her discretion, depending on the merit of the proposal in accordance 
with the evaluation criteria. Each CSC member shall assign Qualitative Points on each 
respondent’s evaluation report in accordance with the established evaluation criteria. In 
accordance with I.O. 3-39, SPD staff shall assign additional points per CSC member 
based on the selection criteria set forth in 5A, 6A, 7A, and 8A: 
 
FIRST TIER  SELECTION: (Maximum 110 points) 
Criterion 1A: Qualifications of the Team Members Assigned to the Project 
(1 point min. / 40 point max.)  
Evaluation of the qualifications of the individuals and experience level of the professional 
and management staff to be assigned to the project, quality and availability of the project 
manager and staff of the Firm to be assigned, if any, including, any preferred qualifications 
as specified in the NTPC. The qualifications shall also include, but not be limited to, 
familiarity with County regulations and sustainability design principles as set forth in the 
solicitation documents. 
(Refer to Section 1.3 of the NTPC for applicable preferred Experience and 
Qualifications) Scoring of this criterion will be based on Narrative included in 
proposal and Resumes of Team Members. 
 
Criterion 2A: Past Experience of Similar Projects 
(1 point min. / 30 point max.) 
Evaluation of the Firm’s past experience, professional role, and knowledge of similar 
projects, including any preferred experience as specified in the NTPC, Firm’s  
understanding of the scope of work, which may include but not be limited to studies 
performed that may affect the specific project being evaluated, key design elements,  
approach to the project, understanding and awareness of the regulatory, permitting, and 
compliance requirements involved with the project, health and safety programs, and 
number of LEED accredited completed projects, as applicable.  
(Refer to Section 1.3 of the NTPC for applicable preferred Experience and 
Qualifications) Scoring of this criterion will be based on Narrative included in 
proposal, and the A/E Experience and Qualifications / Preference / Reference 
Forms.   
 
Criterion 3A: Past Performance for the Firms 
(1 point min. / 15 point max.) 
Evaluation of the firm’s past performance, overall interrelationship with proposed Team 
members, responsiveness, experience in scheduling projects, and timely submittal of 
deliverables on past projects will be considered, including performance on any non-
County projects. CSC members are required to review the available Past Performance 
Evaluation reports in the County’s database as of the submittal due date. 
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Scoring of this criterion will be based on Narrative, Past Performance Evaluations 
in the County system, and relevant information in the A/E Experience and 
Qualifications/ Preference / Reference Forms. 
 
Criterion 4A: Firm’s Project Staffing Availability, and Ability to Meet Time and 
Budget  
(1 point min. / 5 point max.) 
Evaluation of the Firm’s staffing levels assigned to the project, including the Firm's ability 
to replace key personnel if needed, their experience in scheduling projects, systems 
utilized to keep track of the project schedule, cost controls, familiarity with County 
guidelines and regulations, as well as tools and methods employed to avoid cost 
overruns, change orders, and project delays. 
Scoring of this criterion will be based on Narrative included in proposal. 
 
Criterion 5A: Amount of Work Awarded and Paid by The County 
(1 point min. / 5 point max) 
SPD will use this criterion to distribute work equitably and consider amounts awarded and 
paid by the County for Professional Services. The formula used to determine a Team’s 
awarded and paid amounts (Average Dollar Value or “ADV”) is the sum of 50% of the 
dollars awarded for Professional Services to the prime Firm and all Sub-consultants by 
the County when they served as a Prime Consultant in previous engagements, during the 
three-year period immediately preceding the submittal date; plus 50% of the dollars paid 
for Professional Services to the prime Firm and all Sub-consultants by the County when 
they served as a Prime Consultant in previous engagements, during the three-year period 
immediately preceding the submittal date. The highest amount awarded and paid by the 
County to any Firm responding to the NTPC shall be the Maximum ADV. The point total 
awarded for Criterion 5A is determined as a percentage ratio of each Team’s ADV to the 
Team whose ADV is the highest (“Maximum ADV”.)  
 
The Team with the Maximum ADV shall receive one (1) point. The other Team shall 
receive points as follows: 

100% to >80% of Maximum ADV  1 point 
80% to >60% of Maximum ADV  2 points  
60% to >40% of Maximum ADV  3 points  
40% to >20% of Maximum ADV  4 points  
20% to >0% of Maximum ADV  5 points 

 
ADV calculations shall be based on the current information available within the County’s 
database(s) and shall be performed by County staff in advance of the First Tier meeting, 
but not communicated to the CSC until scoring is completed and submitted by the CSC 
to SPD staff for processing. 
 
Criterion 6A: Use of Locally Headquartered Businesses 
(0 point min. / 5 point max)  
SPD staff shall assign points to all eligible Teams based on the percentage of Contract 
work assigned to Locally Headquartered Businesses (LHB) as specified in this Section in 
furtherance of Sections 2-8.5 and 2-10.4, County Code. Points will only be awarded to 
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A&E firms assigned work associated with TC category(ies) required by the NTPC. 
  
If the Prime is not an LHB, then the following points will be assigned based on the 
percentage of work sub-contracted to the LHB Sub-consultants as set forth below:  
  

Percentage (%) of work assigned  Points 
  for LHB Sub-consultants 
 < 5%        0 
5% to <15%         1 
15% to <25%         2 
25% to <35%         3 
35% to <45%         4 
45% and over        5  

 
In the event a Locally Headquartered Business is the prime, and such Firm commits to 
perform a minimum of 50% of the value of the work of the Contract with its own forces, 
the Firm shall be entitled to three (3) points on account of the Firm’s own status as an 
LHB. Such Firm shall be entitled to an additional two (2) points based on subcontracting, 
as provided for all firms in the schedule below: 
  

Percentage (%) of work          Points 
assigned for LHB Sub-consultants 
< 5%        0 
5% to <15%       1 
15% and over     2  

 
The LHB preference shall be implemented and enforced in accordance with the 
enforcement provisions set forth in Implementing Order 3-68. 
 
Criterion 7A: Local Preference 
(5 points)  
SPD staff shall assign five (5) points to all Teams eligible for Local Preference, per 
Sections 2-8.5 and 2-10.4 of the Code. The County will assign the points upon review of 
the submitted qualifying information meeting this requirement as specified in the NTPC. 
 
Criterion 8A: Local Certified Veteran Business Enterprise Preference 
(5 points)  
SPD staff shall assign five (5) points to all Teams eligible for Local Certified Veteran 
Business Enterprise preference, per County Code Section 2-8.5. The County will assign 
the points upon review of the submitted qualifying information meeting this requirement 
as specified in the NTPC. 
 
The CSC Chairperson records the qualitative points awarded by each CSC member.  
Disparities will be identified in accordance with I.O. 3-39.  
 
The qualitative scores are then converted to ordinal scores for each firm.  
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The lowest qualitative score for each Proposer shall be discarded if any of the lowest 
scores deviate by twenty-five percent (25%) or more from the average score by all CSC 
members. The qualitative scores will be totaled to yield the Adjusted Qualitative Points 
for each respondent.  
 
The ordinal scores will be adjusted by discarding the highest ordinal score for each firm 
and tabulating the remaining ordinal scores. The firms shall be ranked based on the 
adjusted ordinal score and such rank shall become the final rankings for recommendation 
by the CSC (CSC Rank). 
 
Should a tie exist in the total adjusted ordinal score, the first tie-breaker is the highest 
total adjusted qualitative points, if applicable, followed by the highest total qualitative 
points for criterion 1A, 2A, 3A, and 4A in that order, until the tie is broken. The ordinal 
ranking is then determined. 
 
Upon conclusion of the First-Tier evaluation process, the CSC may exercise one of the 
following options 
 

a) The CSC may waive the Second Tier evaluation process, and recommend to the 
County Mayor or County Mayor’s designee that a contract be negotiated with the 
highest ranked responsive and responsible proposer(s) based solely on the 
evaluation results of First Tier.  Upon the County Mayor or County Mayor 
designee's approval, the County shall enter into negotiations with the 
recommended proposer(s). 

b) The CSC may short-list and require short-listed respondents to participate in a 
Second-Tier evaluation. Short-listed respondents may be required to submit 
additional documentation and /or to participate in oral presentations. 
 

If the CSC decides by majority vote to waive the Second Tier evaluation process, the 
CSC recommendation shall be reflective of the ranking. Upon the County Mayor or 
County Mayor designee's approval, the County shall enter into negotiations with the 
recommended respondent(s). 
 
If proceeding to the Second Tier, the order of oral presentations for the short-listed 
firms will be based on the reverse order of final ranking from the First Tier meeting. 
 
SPD staff will notify short-listed respondents regarding the following as applicable: 

▪ Oral presentation date, time, location and duration 

▪ Additional information, if any, requested by the CSC, and the submittal due date 
and time.  Please refer to Section 1.13, Communications and Submittal of 
Additional Information. 

 
Please note that on the day prior to the Second Tier meeting, all presenting Teams are 
required to provide the County, in an electronic format, a copy of all materials to be 
shown/presented during the Oral Presentation, including but not limited to; any handouts, 
banners, boards, PowerPoint presentations and videos. 
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On the day of the Second Tier meeting, presenting firms will be provided access to a large 
TV/projection screen connected to a County provided laptop with PowerPoint software to 
show their presentation. 
 
The Second Tier is the Evaluation of Oral Presentations. The Second-Tier meeting 
provides the opportunity for shortlisted firms identified at the First-Tier selection, to 
present additional information during an oral presentation. A question-and-answer period 
may also be involved. Furthermore, the CSC may request supplemental written 
information prior to or in lieu of oral presentations.  
 
The CSC, in his or her discretion, shall assign points on the Evaluation Forms, based 
upon the merit of the presentations and/or requested information, as applicable, in 
accordance with the evaluation criteria. The Chairperson shall assign points per CSC 
member based on the selection criteria set forth in 4B, 5B, and 6B below: 
 
SECOND TIER SELECTION (Maximum 110 points) 
Criterion 1B: Qualifications of Professional Personnel and Team Members 
Assigned to the Project 
(1 point min. / 40 point max.) 
Evaluation of the qualifications and experience level of the professional personnel and 
Team members assigned to the project. The qualifications may include past experience 
with similar types of projects and familiarity with County Regulations. 
Scoring of this criterion will be based on Oral Presentation, responses during the 
Question-and-Answer session, and/or additional information requested by the 
CSC, as applicable. 
 
Criterion 2B: Knowledge of Project Scope and Project Approach 
(1 point min. / 40 point max.) 
Evaluation of the respondent’s understanding of the proposed scope of work, which may 
include but not be limited to, studies performed that affect this project, key design 
elements, (a design scheme may be required),effects on the community involved, and 
awareness of the permitting requirements including health and safety measures 
applicable to the project’s scope. Respondents approach to the project, sustainable 
design principles as set forth in the solicitation document, and implementation of LEED 
requirements, as applicable. 
Scoring of this criterion will be based on Oral Presentation, responses during the 
Question-and-Answer session, and/or additional information requested by the 
CSC, as applicable. 
 
Criterion 3B: Proposer’s Project Management Methodology 
(1 point min. / 15 point max.) 
Staffing levels assigned to the project, their experience in scheduling projects, systems 
utilized to keep track of the project schedule, cost control, quality assurance, and quality 
control, as well as tools and methods employed to avoid cost overruns and project delays. 
Evaluation of the Firm’s management approach to the proposed scope of services. 
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Scoring of this criterion will be based on Oral Presentation, responses during the 
Question-and-Answer session, and/or additional information requested by the 
CSC, as applicable. 
 
Criterion 4B: Use of Locally Headquartered Businesses (LHB) 
(0 point min. 5 point max.) 
SPD staff shall assign points to all eligible Teams based on the percentage of Contract 
work assigned to Locally Headquartered Businesses (LHB) as specified in this Section in 
furtherance of Sections 2-8.5 and 2-10.4, County Code. Points will only be awarded to 
A&E firms assigned work associated with TC category(ies) required by the NTPC. 
  
If the Prime is not an LHB, then the following points will be assigned based on the 
percentage of work sub-contracted to the LHB Sub-consultants as set forth below:  
  

Percentage (%) of work assigned  Points 
  for LHB Sub-consultants 
 < 5%        0 
5% to <15%         1 
15% to <25%         2 
25% to <35%         3 
35% to <45%         4 
45% and over        5  

 
In the event a Locally Headquartered Business is the prime, and such Firm commits to 
perform a minimum of 50% of the value of the work of the Contract with its own forces, 
the Firm shall be entitled to three (3) points on account of the Firm’s own status as an 
LHB. Such Firm shall be entitled to an additional two (2) points based on subcontracting, 
as provided for all firms in the schedule below: 
  

Percentage (%) of work   Points 
assigned for LHB Sub-consultants 
< 5%         0 
5% to <15%        1 
15% and over      2  

 
The LHB preference shall be implemented and enforced in accordance with the 
enforcement provisions set forth in Implementing Order 3-68. 
 
Criterion 5B: Local Preference 
(5 points)  
SPD staff shall assign five (5) points to all Teams eligible for Local Preference, per 
Sections 2-8.5 and 2-10.4 of the Code. The County will assign the points upon review of 
the submitted qualifying information meeting this requirement as specified in the NTPC. 
 
Criterion 6B: Local Certified Veteran Business Enterprise Preference 
(5 points)  
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SPD staff shall assign five (5) points to all Teams eligible for Local Certified Veteran 
Business Enterprise preference, per County Code Section 2-8.5. The County will assign 
the points upon review of the submitted qualifying information meeting this requirement 
as specified in the NTPC. 
 
The CSC Chairperson records the qualitative points awarded by each CSC member.  
Disparities will be identified in accordance with I.O. 3-39.  
 
The qualitative scores are then converted to ordinal scores for each firm.  
 
The lowest qualitative score for each Proposer shall be discarded if any of the lowest 
scores deviate by twenty-five percent (25%) or more from the average score by all CSC 
members. The qualitative scores will be totaled to yield the Adjusted Qualitative Points 
for each respondent. 
 
The ordinal scores will be adjusted by discarding the highest ordinal score for each firm 
and tabulating the remaining ordinal scores. The firms shall be ranked based on the 
adjusted ordinal score and such rank shall become the final rankings for recommendation 
by the CSC (CSC Rank). 
 
Should a tie exist in the total adjusted ordinal score, the first tie-breaker is the highest 
total adjusted qualitative points, if applicable, followed by the highest total qualitative 
points for criterion 1B, 2B, and 3B in that order, until the tie is broken. The ordinal ranking 
is then determined. 
  
Upon conclusion of the Second Tier evaluation process, the CSC recommendation shall 
be reflective of the ranking.   
 
Upon the County Mayor or County Mayor designee's approval, the County shall enter into 
negotiations with the recommended proposer(s). 
 
3.4 NEGOTIATIONS 
The County reserves the right to enter into contract negotiations with the selected 
proposer(s).  If the County and the proposer(s) do not agree to the terms of the PSA, then 
the County may elect to terminate negotiations and begin negotiating with the second 
highest ranked proposer and so forth.  This process will continue until a contract has been 
executed, or all submittals have been rejected.  No proposer shall have any claims and/or 
rights against the County arising from such negotiation and/or the qualification process. 
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MIAMI-DADE COUNTY  

ARCHITECT-ENGINEER LETTER OF QUALIFICATIONS (LOQ) 
 

(I) - PROJECT INFORMATION 
SPD Project No.: A26PM01 

Project Name: PROFESSIONAL ARCHITECTURAL AND ENGINEERING SERVICES FOR PROPERTY ASSESSMENT, 

 DEVELOPMENT, FEASIBILITY, AND SITE-SPECIFIC DEVELOPMENT REQUIREMENTS 
 

Prime # 1 (II) - PRIME CONSULTANT INFORMATION 
Name:       FEIN:       E-mail:       
Business Address:       Principal:       Phone: (   )    -     

Contact Person’s Name and Title:       Project Manager:       

Locally Headquartered Business (LHB) Yes   or No  If LHB, enter percentage of work assigned to the Prime       % 
  

(III) - PROPOSED A/E SUB-CONSULTANTS PERFORMING 

REQUIRED TECHNICAL CERTIFICATION CATEGORIES 

Sub # Firm Name FEIN 
% of Work 

Assigned 

LHB 
Yes or No 

2                     

3                     

4                     

5                     

6                     

7                     

8                     

9                     

10                     

11                     

12                     

13                     

14                     

15                     

16                     
 

(IV) – A/E TECHNICAL CERTIFICATION REQUIREMENTS 
(Please use Prime # and Sub # to identify each firm from Section II and III) 

 A/E Technical Certification Categories Prime # Sub # 

14.00 Architecture – PRIME         

18.00 Architectural Construction Management – PRIME         

3.01 Highway Systems – Site Development and Parking Lot Design         

8.00 Telecommunication Systems         

9.02 Soils, Foundations and Materials Testing - Geotechnical and Materials Engineering Services         

10.01 Environmental Engineering – Stormwater Drainage Design Engineering Services         

10.05 Environmental Engineering – Contamination Assessment and Monitoring         

11.00 General Structural Engineering         

12.00 General Mechanical Engineering         

13.00 General Electrical Engineering         

15.01 Surveying and Mapping – Land Surveying         

15.03 Surveying and Mapping – Underground Utility Location         

16.00 General Civil Engineering         

17.00 Engineering Construction Management         

19.14A Value Analysis and Life-Cycle Costing - Architecture-Life Cycle Costing Services         

20.00 Landscape Architecture         

21.00 Land-Use Planning         

22.00 Building Performance Evaluation Services - Commissioning/Retro-Commissioning         

27.02 ADA Title II Consultant         
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(V) - PROPOSED A/E SUB-CONSULTANTS PERFORMING NON-REQUIRED TECHNICAL 

CERTIFICATION CATEGORIES AND/OR NON-A/E SUB-CONSULTANTS 
 

a 

Firm Name:       FEIN:       Phone: (   )    -     

Address:       

Assigned Services:       

b 

Firm Name:       FEIN:       Phone: (   )    -     

Address:       

Assigned Services:       

c 

Firm Name:       FEIN:       Phone: (   )    -     

Address:       

Assigned Services:       

d 

Firm Name:       FEIN:       Phone: (   )    -     

Address:       

Assigned Services:       

e 

Firm Name:       FEIN:       Phone: (   )    -     

Address:       

Assigned Services:       

f 

Firm Name:       FEIN:       Phone: (   )    -     

Address:       

Assigned Services:       

g 

Firm Name:       FEIN:       Phone: (   )    -     

Address:       

Assigned Services:       

h 

Firm Name:       FEIN:       Phone: (   )    -     

Address:       

Assigned Services:       

i 

Firm Name:       FEIN:       Phone: (   )    -     

Address:       

Assigned Services:       

j 

Firm Name:       FEIN:       Phone: (   )    -     

Address:       

Assigned Services:       
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ARCHITECTURAL AND ENGINEERING 
EXPERIENCE & QUALIFICATION / PREFERENCE / REFERENCE FORM 

INSTRUCTIONS 
This form must be submitted by each team member (Prime, A/E Sub-consultant, and/or non-A/E sub-consultant), as 
applicable. Applicable firm must list previous similar type project in which it has performed work.  The reference provided 
below should be for one project and must comply with the requirements listed in Sections 1.3, Scope of Services, 
Experience and Qualifications/Preferences, and 2.1, Format and Contents, of the NTPC. 

APPLICABILITY TO EXPERIENCE & QUALIFICATION(S) / PREFERENCE(S) 
 This project reference complies with the Experience and Qualification(s) and/or Preference(s) required under Section 1.3, 
Scope of Services, of the NTPC.      Yes     OR      Not Applicable  
If yes, please indicate which of the Experience and Qualification(s) and/or Preference(s) that is met with this project reference. 

REFERENCE PROJECT INFORMATION 
Firm Name:     
Reference Project Name/Address:  

Name(s) and Role(s) of Consultant Personnel Working on this Reference Project:  

Reference Project Description:     

Scope of Services Provided:     

Total Compensation for Services: $ Project Start Date:        Project Completion Date: 

Project Construction Cost:  $     Construction Start Date: Construction Completion Date: 

Reference Company Name:     Reference Contact Name: 

Reference Telephone Number:     E-mail:

SPACE BELOW IS TO BE UTILIZED TO EXPAND ON THE SCOPE OF SERVICES PROVIDED FOR THIS PROJECT REFERENCE. 
PLEASE DESCRIBE YOUR FIRM’S INVOLVEMENT IN THE REFERENCE PROJECT. PROVIDE DETAILS TO SUPPORT WHETHER 
EACH TEAM MEMBER’S PARTICULAR EXPERTISE RELEVANT TO THE PROJECT WAS GAINED UNDER CURRENT 
EMPLOYMENT, OR AS A MEMBER OF ANOTHER FIRM. (ADDITIONAL SHEETS OF PAPER MAY BE USED TO INCLUDE 
INFORMATION). 



Name of Applicant Firm: _______________________________________ 

Locally Headquartered Business Affidavit Page 1 of 2 Revised 07-14-2025 

LOCALLY HEADQUARTERED BUSINESS AFFIDAVIT 

SPD Project No. A26PM01

A firm (the “Applicant”) applying to be considered for the Locally Headquartered Business Preference for this solicitation 
must complete this affidavit, which will be used to determine eligibility for the Locally Headquartered Business Preference. 
If there is insufficient space for the Applicant to provide all requested information, please attach a separate sheet with any 
necessary supplementation. Should the County determine that the Applicant is eligible for the Locally Headquartered 

Business Preference, such preference shall be applied as described in the Notice to Professional Consultants. 

Under Section 2-8.5 of the Code of Miami-Dade County, Florida (the “Code”), a “Locally Headquartered Business” is a 
“Local Business” (as that term is defined in Section 2-8.5(1)(c) of the Code) that has its “Principal Place of Business” in 
Miami-Dade County. A firm’s “Principal Place of Business” is determined based on the location of the “nerve center” of that 
firm’s operations, which is where the firm has its center of overall direction, control, and coordination of activities. For firms 
that only have a single location, that location will be treated as the “Principal Place of Business.” 

1. Does the Applicant have more than one business location?

___ Yes

___ No

2. If “No” was selected on the previous question, is the single business location of the Applicant located in Miami-Dade
County?

___ Yes (please complete question No. 4 below, sign and submit the form; it is not necessary to complete the
remainder of the form)

___ No (please continue with the remainder of this form)

3. Please identify and provide the requested information for each of the key officer(s) responsible for the overall
direction, control, and coordination of activities for the Applicant.

Additional key officers which do not adequately fit in the space provided below 
shall be added on an additional sheet to be appended to the Affidavit. 

Name Title Office Location 
(Name of County) 

Home Location 
(Name of County) 

4. Please set forth the address of the Applicant’s corporate headquarters.

Address:
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Locally Headquartered Business Affidavit Page 2 of 2 Revised 07-14-2025 

5. If different from the address set forth in question (4), please set forth the address where day-to-day decisions
regarding the Applicant’s major policies, advertising, distribution, accounts receivable, and finance are made.

Address:

6. If different from the address set forth in question (4), please identify the location(s) where corporate records and
bank accounts are kept.

Address:

Address:

7. Please set forth the address stated on the Applicant’s articles of incorporation, operating agreement, partnership
agreement, or similar corporate charter, identifying the Applicant’s principal place of business.

Address:

8. Has a federal or state court ever determined, or has the Applicant ever asserted in judicial proceedings, that the
Applicant is not a citizen of the State of Florida for jurisdictional purposes or that Miami-Dade County is not the
place where the Applicant has, or usually keeps, an office for transaction of its customary business?

___ Yes (please provide a copy of the ruling or filing and, if circumstances have changed, explain in (9))

___ No

9. Please set forth any other information that the Applicant believes may be relevant to the County’s determination of
Principal Place of Business, as defined in the Code.

Comment:  

The undersigned affirms compliance with meeting all applicable requirements of a "local business", as defined 
by Miami-Dade County Code Section 2-8.5 (1)(c), as a prerequisite for eligibility as a Locally Headquartered 
Business. 

Written Declaration: Pursuant to §92.525, Florida Statutes, under penalties of perjury, I declare that I have read the 
foregoing Affidavit and that the facts stated in it and the information provided (hereto) are true, accurate, and complete. 

Signature of Authorized Applicant’s Representative (Principal): 

Printed Name of Authorized Applicant’s Representative (Principal): 

Title: Date: 

https://library.municode.com/fl/miami_-_dade_county/codes/code_of_ordinances?nodeId=PTIIICOOR_CH2AD_ARTIINGE_S2-8.5PRPRPRLOBUCOCO


Strategic Procurement Department SPD 12 (Revised 07/16/2024) 

Letter of Commitment (LOC) 
Locally Headquarter Business (LHB) - Architectural & Engineering 

THIS SECTION MUST BE COMPLETED BY PRIME PROPOSER 

From: 
Name of Prime Proposer 

In response to Miami-Dade County's SPD Project Number , the undersigned hereby agrees to utilize the 
Locally Headquartered Business – Architectural & Engineering (AE) firm listed below, performing the A/E work at the 
percentage specified for the AE consultant identified below, if awarded the contract. The undersigned further certifies that the 
firm has been contacted and properly apprised of the projected work assignment(s) to be performed upon execution of the 
contract with Miami-Dade County. 

Name of Locally Headquartered Business AE Firm Sub-Consultant performing the percentage of work identified below: 

Name of Proposed LHB -AE Firm listed in the LOQ 
Percentage of Work Assigned  %* 

*Percentage of work to be assigned is only applicable to A/E Technical Certification categories required for this project.

I certify that the representations contained in this form are to the best of my knowledge true and accurate. 

Proposer's Signature Proposer's Name/Title (Print) (Date) 

THIS SECTION MUST BE COMPLETED BY THE LHB/AE SUBCONSULTANT 

ACKNOWLEDGMENT BY THE PROPOSED LHB – ARCHITECTURAL & ENGINEERING FIRM 
The undersigned has reasonably uncommitted capacity sufficient to provide the required services, all licenses and technical 
certifications necessary to provide such services, the ability to provide such services consistent with normal industry practice, 
and the ability to otherwise meet the proposal specifications. 

LHB/AE Subconsultant Signature Date 

LHB/AE Subconsultant Name (Print) Title 

Name of LHB/AE Firm 
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 THIS NON-EXCLUSIVE PROFESSIONAL SERVICES AGREEMENT (the 

“Agreement”) is made and entered into this _____ day of ________________, 2026  (the 

“Effective Date) by and between Miami-Dade County, a political subdivision of the State of 

Florida, having its principal office at 111 NW 1st Street, Miami, FL 33128, hereinafter referred to 

as the “County”, and____________________, a Florida corporation/limited liability company 

authorized to do business in the State of Florida, having its principal office at 

__________________ hereinafter referred to as the “Consultant” (collectively, the “Parties”, and 

each may individually be referred to as a “Party.”).  

RECITALS 

A. The County has met the requirements of Section 287.055, Florida Statutes, the Consultant’s 

Competitive Negotiation Act, as amended, and has selected the Consultant to perform these 

professional services.  

B. [The subject Professional Services Agreement (PSA) is one of a Pool of Five (5) Architectural 

and Engineering (A&E) Consultants to assist the County in performing the scope of services 

set forth in Appendix A. (if applicable) 

C.   [Add other recitals as applicable]. 

DEFINITIONS 

A. Additional Services: services in addition to the Services defined in the Scope of Services 

(Appendix A), which the Consultant shall perform at County’s option upon issuance of an 

amendment to this Agreement. 

B. Agent: any entity engaged by the Consultant to perform any portion of the Work, including 

but not limited to the Consultant’s employees, officers, contractors, inspectors and 

Subconsultants performing any Services for the County on behalf of the Consultant. 

C. Agreement: this document with all attachments and exhibits, as amended, which may include 

the Proposal or parts thereof.  

D. Amendment: a written modification to this Agreement, executed by the Consultant and the 

County, covering changes, additions, or reductions in the terms of this Agreement. 

E. Basic Services: the Services which the Consultant shall perform in accordance with the Scope 

of Services (Appendix A) and the terms and conditions of this Agreement. 

F. Board: the Miami-Dade County Board of County Commissioners.  

G. Code: the Miami-Dade County Code of Ordinances. 

H. Consultant:  Architect or Engineer or their authorized representative(s) identified in the Notice-

to-Proceed letter, including but not limited to the resident Architect/Engineer, the Construction 

Manager, and the Architect/Engineer of Record.  
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I. Contractor: The firm, company, corporation or joint venture contracting with the Owner for 

performance of Work covered in the Contract Documents. 

J. Days: calendar days, unless otherwise designated. 

K. Defect(s): Refers to any part of the Work that does not follow the Agreement, does not meet 

the requirements of a reference standard, test or inspection specified in the Contract 

Documents, does not properly function, is broken, damaged or of inferior quality, or is 

incomplete. The adjective “defective” when it modifies the word “work” shall have the same 

connotation as Defect.    

L. Deliverables" means all documentation and any items of any nature submitted by the 

Consultant to the Project Manager for review and approval pursuant to the terms of this 

Agreement. 

 

M. Department: Strategic Procurement Department (SPD); the entity which requires the services 

of the Consultant and is responsible for administering the Agreement with the Consultant Field 

Representative: an authorized representative of the Owner providing administrative and 

construction inspection services during the pre-construction, construction, and closeout Phases 

of the Contract. 

N. Field Office Personnel: personnel that are performing duties in the field, outside of the home 

offices of the Consultant and or Subconsultant(s), and at County Offices a minimum of twenty 

four (24) hours per week (which shall mean that they are under the supervision of the County’s 

Department and the Department provides office space, computers, and communication 

equipment, excluding cellular phones), for more than thirty (30 ) days. May also be referred as 

Personnel on Loan. 

O. Field Services: portions of the Services involving the provision of on-site resident services, 

that the Consultant shall perform as the Field Representative in accordance with the terms of 

this Agreement, if directed and authorized by Service Order(s). 

P. Home Office Personnel: personnel providing services from the home offices of the Consultant 

and/or Subconsultant(s). 

 

Q. LEED (Leadership in Energy and Environmental Design): The United States Green Building 

Council (USGBC) created LEED as a rating system for green building practices.  

 

R. LEED AP:  A person(s) that is an employee of the Consultant or is a Sub-consultant to the 

Consultant that is certified by the GBCI or successor entity in the specialty specified in the 

Request for Qualifications/Proposals for this Project. The LEED AP shall (1) assist the Owner 

in the Project LEED registration, application and certification process; (2) coordinate and 

otherwise guide the Consultant in the design of the Project in order to achieve the points needed 

for the desired LEED certification; and (3) monitor the Contractor for the documentation 

required to meet the Contractor’s obligations to achieve the LEED credit points stipulated in 

the Contract Documents. 
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S. LEED Certification Documents:  Reports, documents or other data required to apply for and 

obtain the desired LEED certification. 

 

T. LEED Certification Plan: Plan developed by the LEED AP to develop and monitor the 

documentation required during design and construction for the LEED certification application 

process. + 

U. Mayor: the Miami-Dade County Mayor (or Mayor’s designee) who serves as the County’s 

Chief Administrative Officer.  

V. Notice to Professional Consultants or NTPC: a document soliciting professional services under 

Section 287.055, Florida Statutes which includes but it is not limited to a description of the 

scope of services, technical certification requirements, notice of selection criteria and 

methodology, contract measures established for the subject project, data sheets or forms to be 

completed and submitted as part of the proposal, and submission deadline date.  

W. Owner: the Director (or their designee) of the Department, which requires the professional 

services being provided by this Agreement. 

X. Pool:  A group of three (3) or more qualified consultants with separate Non-Exclusive 

Professional Services Agreement (PSA’s) each with the effective term set forth in Section 3. 

The total combined maximum compensation for all PSAs shall not exceed the total amount set 

forth in Section 5. A rotational methodology will be used by the County when assigning work 

to the awarded A/E firms. This will be inclusive of, but not limited to workload, capabilities 

of the team, schedule, familiarity with location and infrastructure, conflict of interest 

mitigation, and more.  

Y. Probable Construction Cost: The latest approved written estimate of Construction Cost to the 

midpoint of construction broken down by the Division format developed by the Construction 

Specification Institute (CSI) or unit price bid items, including construction allowance 

contingencies, submitted to the Owner, in a format provided by the Owner, in fulfillment of 

the requirement(s) of this Agreement. 

Z. Professional Construction Estimator: An individual construction estimator affiliated with a 

professional firm, company, joint venture, or corporation to provide and analyze cost estimates 

of the Project and individual Project Elements or parts thereof in order to determine the 

Probable Construction Cost at each Phase of the Basic Services requiring the submittal of a 

Probable Construction Cost.  

AA. Project: the fixed capital outlay study or planning activity as defined in § 287.055 Fla. Stat. 

and § 2-10.4(1)(e) of the Code.   

BB. Project Manager: the Owner or the duly authorized representative designated to manage 

the Project. 

CC. Proposal: documents submitted by Consultant in response to the NTPC issued by the 

County. 

https://www.leg.state.fl.us/Statutes/index.cfm?App_mode=Display_Statute&Search_String=&URL=0200-0299/0287/Sections/0287.055.html
https://library.municode.com/fl/miami_-_dade_county/codes/code_of_ordinances?nodeId=PTIIICOOR_CH2AD_ARTIINGE_S2-10.4ACPRARENLAARLASUMASE
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DD. Service Order: the written authorization to proceed identified numerically with the Project, 

phase, or task, as issued by the Owner or Project Manager, including, at a minimum, the 

description of the Services required, the negotiated amount for such Services, the method of 

payments and the schedule for completing the Services.  

EE. Services: Professional Services as defined in § 287.055 Fla. Stat., or Work and actions by 

the Consultant performed pursuant to or undertaken in accordance with the Scope of Work 

(Appendix A) and the terms and conditions in this Agreement..  

FF. Small Business Enterprise (SBE): a certified firm as defined in the County’s Small Business 

Enterprise Architecture and Engineering (A&E) Program set forth in Section 2-10.4.01 of the 

County Code, as amended. 

GG. Subconsultant or Subcontractor: any person, entity, firm, or corporation, other than the 

employees of the Consultant, who furnishes labor in connection with the Scope of Services 

(Appendix A), whether directly or indirectly, on behalf and/or under the direction of the 

Consultant and whether or not in privity of contract with the Consultant.  Unless approved by 

a special exemption by the County, all Sub-Consultants contracted by the Prime Consultant 

must be pre-qualified and technically certified by the County. 

HH. Work Order:  A written order, authorized by the Owner, directing the Contractor to perform 

work under a specific Allowance Account(s) or which directs the Contractor to perform a 

change in the work that does not have a monetary impact. 

II. Work-Related Services:  Those portions of the Services comprising Phase 4 of the Basic 

Services that the Consultant shall perform in accordance with the terms of this Agreement 

when directed and authorized by a Service Order. 

JJ. Work Sequencing Schedule and Staging Plan:  Plans prepared by the Consultant showing the 

stage-by-stage sequence of construction, the impact on adjacent or related facilities and on 

SPD operations, as well as other features, as necessary, related to the overall schedule of 

construction. 

KK. Work-Site Services: Those optional portions of the Services, beyond the requirements of 

Work-Related Services, involving the providing of on-site resident services, that the 

Consultant shall perform as the Field Representative in accordance with the terms of this 

Agreement if directed and authorized by Service Order(s).   

Additionally, all definitions set forth in the Consultants’ Competitive Negotiation Act, Section 

287.055, Florida Statutes, as amended, are deemed as being incorporated by reference in this 

Agreement.  
 

ORDER OF PRECEDENCE 

If there is a conflict between or among the provisions of this Agreement, the order of precedence 

is as follows: 1) Articles, 2) Appendix A - Scope of Basic and Additional Services, 3) Exhibit  B 

– Maximum Billing Rates, 4) Miami-Dade County's NTPC SPD Project No. A26PM01 and any 

associated addenda and attachments thereof, and 5) the Consultant’s Proposal. 

https://www.leg.state.fl.us/Statutes/index.cfm?App_mode=Display_Statute&Search_String=&URL=0200-0299/0287/Sections/0287.055.html
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RULES OF INTERPRETATION 

a) References to a specified Article, section or schedule shall be construed as reference to that 

specified Article, or section of, or schedule to this Agreement unless otherwise indicated. 

 

b) Reference to any agreement or other instrument shall be deemed to include such agreement 

or other instrument as such agreement or other instrument may, from time to time, be 

modified, amended, supplemented, or restated in accordance with its terms. 

 

c) The terms "hereof", "herein", "hereinafter", "hereby", "herewith", "hereto", and 

"hereunder" shall be deemed to refer to this Agreement. 

 

d) The terms "directed", "required", "permitted", "ordered", "designated", "selected", 

"prescribed" or words of like import to mean respectively, the direction, requirement, 

permission, order, designation, selection or prescription of the Project Manager. 

 

e) The terms "approved", acceptable", "satisfactory", "equal", "necessary", or words of like 

import to mean respectively, approved by, or acceptable or satisfactory to, equal or 

necessary in the opinion of the Project Manager. 

 

f) The titles, headings, captions, and arrangements used in these Terms and Conditions are 

for convenience only and shall not be deemed to limit, amplify, or modify the terms of this 

Agreement, nor affect the meaning thereof. 

 

SECTION 1 – COUNTY OBLIGATIONS 

1.1 The Department shall furnish to the Consultants any plans and other data available in the 

County files pertaining to the work to be performed under this Agreement.  Information shown on 

such plans or data shall be that which has been made available to the County and shall be provided 

to the Consultant without guarantee regarding its reliability and accuracy. The Consultant shall be 

responsible for independently verifying such information if it is used by the Consultant to 

accomplish the work undertaken pursuant to this Agreement. The County shall arrange for access 

to, and make all provisions for Consultant to enter upon public and private property as required for 

Consultant to perform its Services. The County shall review any itemized deliverables and 

documents required to be submitted by Consultant and respond in writing with any comments 

within the time(s) set forth in Appendix A. 

 

1.2 The Owner reserves the right to give reasonable assurance of the accuracy of information 

provided by the County to the Consultant. When such reasonable assurance is provided in writing, 

the Consultant shall not be compensated for independent verification of said information. 

 

1.3 The Consultant shall submit a written proposal, in a form acceptable to the County, upon 

the Owner’s request. No payment shall be made for the Consultant’s time or services in connection 

with the preparation and negotiations of any such proposal.  The County recognizes that Consultant 

has no control over costs of labor, materials, equipment, supplies, or services furnished by others 

or over market conditions or contractors’ methods of determining prices.  
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1.4 The Owner shall confer with the Consultant before any Service Order is issued to discuss 

and agree upon the scope, time for completion, and fee for services to be rendered pursuant to that 

Service Order. 

 

1.5 The Owner and/or Project Manager shall issue Service Orders to the Consultant based on 

the agreed scope between the Consultant and the Owner.  In case of emergency, the Owner may 

issue oral authorization to the Consultant with the understanding that written confirmation shall 

follow immediately thereafter. 

  

1.6 The Owner may assign the Consultant’s design work to another Consultant or the County, 

including but not limited to a Consultant on a previous, successor or concurrent contract and further 

reserves the right to assign another Consultant’s design work to Consultant. Consultant shall not 

be responsible for design work that is not 100% completed by the Consultant, submitted as final 

documents by the Consultant and accepted by the County. 

 

1.7 In accordance with  County Implementing Order 3-39 (“Standard Process for Construction 

of Capital Improvements, Acquisition of Professional Services, Construction Contracting, and 

Change Orders, and Reporting”), as amended, the Department shall complete performance 

evaluations of the services rendered under this Agreement.  The Consultant understands that the 

County will use such evaluation as a part of the responsibility determination for future solicitations.  
 

SECTION 2 – PROFESSIONAL SERVICES 

2.1 Upon receipt of an executed Service Order, the Consultant shall perform professional 

services associated with the requested work in accordance with the negotiated terms of the 

applicable Service Order.  All work done by Consultant before issuance of a Service Order shall 

be at the Consultant’s risk and expense.  Work phasing shall be determined by Service Order. The 

Owner shall have the reserved right to determine on which parts or phases of the work the 

Consultant shall proceed and in what order. The Service Order(s) issued by the Owner (or the 

Project Manager if applicable) shall cover in detail the scope, specific deliverables, time for 

completion, method of payment and compensation for the professional services requested in 

connection with each part or phase of work.  

 

2.2 Consultant shall be licensed in the State of Florida in accordance with the requirements of 

the Project and the NTPC and shall provide all professional services as set forth in Appendix A, 

including all necessary, incidental, and related activities required for full and complete 

performance of this Agreement.  Consultant shall at all times ensure that it and/or its subcontractors 

maintain all certifications which were required at the time of proposal submittal. 

 

At least one (1) licensed professional A&E professional, must have and maintain Pre-Qualification 

certification with Miami Dade County shall own or control only one (1) firm including affiliates 

as a business owner, alone or as a member of a group, the firm’s qualifier must be an employee 

and can only qualify one (1) firm pursuant to the respective Licensing Governing Boards of the 

State of Florida. 

 

2.3 Consultant shall provide complete architectural/engineering services, including but not 

limited to, always maintaining an adequate staff of qualified personnel on the Project to complete 

https://documents.miamidade.gov/ao-io/IO/IO-03-39.pdf
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the scope in accordance with the terms specified in the applicable Service Order.  The Consultant 

warrants and represents that its personnel have the proper skill, training, background, knowledge, 

experience, rights, authorizations, integrity, character, certificates, and licenses as necessary to 

perform the Services in a competent and professional manner. The County has the right to approve 

the Consultant’s workforce and approve specific Consultant employees.  The County has the right 

to have any Consultant employee removed from the work, if, in the County’s sole judgment, such 

employee’s conduct or performance is detrimental to the Project.  The Consultant shall not replace 

any employee in the team initially proposed by the Consultant without prior County approval.  

Should the Consultant need to substitute personnel for any of the personnel identified in the 

Consultant’s Proposal, the Consultant must notify the County in writing and request written 

approval for the substitution at least ten (10) business days prior to effecting such substitution.  

However, such substitution shall not become effective until the County has approved said 

substitution. 

 

The Consultant shall submit, within ten (10) days of execution of this Agreement, a list of 

employees intended to be engaged in the work under this Agreement, including their classification 

and salary rates, as reported to the Internal Revenue Service (I.R.S.), as Appendix A1 (if 

applicable) to this Agreement and made a part hereof.   
 

2.4 Services To Be Rendered. 

The Consultant agrees to furnish or cause to be furnished to the extent authorized by Service Order 

all architectural and engineering professional services for the complete design of the Work., The 

Consultant shall be responsible for correction of any errors, omissions, and/or ambiguities, as 

determined by the Owner/Project Manager, resulting from the Services.  Prior to issuing any 

Service Orders, the Consultant and Owner shall agree to a Design Schedule Cost Maintenance 

Plan (DSCMP). 

 

The Consultant is firmly obligated to complete the services in accordance with the approved 

DSCMP, and shall furnish sufficient personnel, equipment, and facilities and shall work such hours 

as necessary to assure such completion.  It is understood that Architect/Engineer shall not be 

responsible for delays of others not under its or its subconsultant’s direct control.  The Consultant 

shall meet once per month with the Project Manager to review the Consultant prepared DSCMP, 

which will establish the basis of payment and the actions necessary to correct schedule 

deficiencies. The Consultant may request modifications to the DSCMP by submitting a written 

request to modify with supporting justification.  It shall be at the Owner’s sole discretion whether 

to grant such a modification. 
 

2.4.1 The Consultant shall furnish or cause to be furnished all professional design 

services prescribed in the Special Provisions of this Agreement and all other services 

normally required for a project of this type.   

 

2.4.2 The Consultant shall design facilities that have common boundaries, surfaces, 

spaces, or that otherwise interface with other facilities or operations being designed, 

constructed, or operated by others not a part of this Agreement and shall also include the 

coordination of such design. 
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2.4.3 The Consultant shall design interim/temporary facilities included in the Project 

Budget with the necessary associated facilities to accommodate operations, pedestrian 

and/or vehicular traffic, tenants or concessionaires, as needed during construction. 

 

2.4.4 It shall be the responsibility of the Consultant to follow and be responsive to the 

technical and schedule guidance and oversight furnished by the Project Manager. 

 

2.4.5 Throughout all Phases of the Basic Services, the Consultant shall coordinate its 

Services with other Owner provided consultants. 

 

2.4.6 Consultant shall submit to the Owner the deliverables specified in each Service 

Order in the format approved by the Owner.  In addition, the Consultant shall submit with 

each set of deliverables a complete listing of the items required to be delivered for that 

Phase, by discipline, and indicate which of those items are being submitted.  For any items 

not being submitted, the Consultant shall submit either a written statement as to why such 

items are not being submitted as required or an approved waiver for the omission.  The 

Owner reserves the right to reject all or part of any submittals that are not complete in their 

content as required herein.  The Consultant shall be totally responsible for any additional 

costs resulting from such rejections and shall not be compensated in any manner by the 

Owner therefor. 

 

2.4.7 The County may require the Consultant to submit estimates of Probable 

Construction Cost, as described in the Definitions at various stages of design. The estimates 

are to be prepared by a Professional Construction Estimator.  Compensation to the 

Professional Construction Estimator shall be the sole responsibility of the Consultant and 

shall be considered part of the Consultant’s compensation for Basic Services. As part of its 

Probable Construction Cost, the Consultant shall assist the Owner in identifying Project 

Elements that are eligible for Federal/State grant-in-aid participation. The Consultant shall 

assist in reviewing applications prepared by the Owner and the Project Manager. If 

meetings with grant agencies are required, attendance at such meetings will be 

compensated by the Owner as Additional Services. 

 

2.4.8 Throughout all Phases of the Basic Services, all drawings requested by the Owner 

shall be produced as specified in the Service Orders. 

 

2.4.9 The Consultant shall submit hard and electronic format, as specified herein or 

otherwise by the Owner, copies of all documents required under each Phase for review, 

comments, and approval by the Owner. The number of copies and the distribution of those 

copies shall be specified in the Service Order for each Phase.   

 

The electronic submittal required under this Agreement shall be in a format acceptable to 

the Owner for drawings and digital working files as indicated in the Service Order and shall 

be organized and submitted on external drive compatible with Owner’s “Windows” 

operating system.   
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2.4.10 The Consultant shall have a written design quality management program related to 

Construction Contract Document preparation and Work Related Services that details the 

methods and procedures that will be taken to assure that all services required by this 

Agreement conform to the required professional quality, technical accuracy, completeness, 

performance, and coordination of all work under the Agreement (including the work 

performed by Subconsultants).  Such program shall be submitted to the Owner within seven 

(7) days after the Owner issues the first Service Order under this Agreement. The 

Consultant shall make all adjustments to the program deemed necessary by the Owner. The 

design quality management program, as adjusted, shall be implemented throughout the 

entire design and construction process. 

 

2.4.11 The Consultant's Probable Construction Cost (including construction contingency 

allowance), broken down by specification sections or unit prices, shall include any 

adjustments necessary for projected award dates, changes in requirements, or general 

market conditions.  The Consultant shall use all reasonable efforts to ensure that the 

Probable Construction Costs do not exceed the project Budget.  No further progress 

payment shall be made should the Probable Construction Cost in any Phase exceed the 

Budget, until an alternate design is provided at no additional compensation, to bring the 

cost within the Project Budget limitations. 

 

2.4.12 As directed by Service Order, the Consultant shall provide a CSI formatted cost 

loaded construction schedule that conforms to both the latest Probable Construction Cost 

and the Work Sequencing and Staging Plan.  The cost loaded schedule shall be updated 

with each subsequent Service Order. The level of detail of the cost loaded schedule at each 

Phase shall be commensurate with the level of detail of the latest Probable Construction 

Cost. 

 

2.5 Project Phases  

The following are illustrative examples of phasing.  Service Orders may encompass more than one 

phase or omit phases.  Where a service order expressly directs Consultant to provide particular 

work or deliverables, that specific direction shall control over the phasing definitions provided 

below.   

 

Phases 1A and 1B - Program Verification and Preparation of Schematic Design Documents 

 

2.5.1 Phase 1A - Program Verification: Based upon the Program drawings, preliminary 

budget, and Design Guidelines furnished to the Consultant by the Owner, a Service Order 

may be issued to the Consultant to verify the accuracy and adequacy of all available 

information for the Project.  Such verification shall include but not be limited to confirming 

existing dimensions of the site, existing utilities, and confirmation of any other existing 

material conditions. 

   

2.5.1.2  Record Drawings: The Consultant shall examine and verify all as-built 

conditions as to their completeness and accuracy as   depicted on the Record 

Drawings furnished by the Owner. 
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2.5.1.3  Project Budget: The Consultant shall examine in detail, the estimated 

construction costs furnished by the Owner.  Should this cost verification reveal 

serious discrepancies and/or deficiencies which would impact the Project and its 

subsequent stages of development, the Consultant shall inform the Owner in writing 

as to the adequacy of the funds required to complete the Project through the 

construction phase. 

  

2.5.1.4 Utilities Investigation: The Consultant shall evaluate the utilities 

information provided by the Owner and determine the adequacy of existing utilities 

to accommodate the additional utility loads imposed by the Project Element(s) and 

incorporate such information into the design. 

  

2.5.1.5 Surveys: The Consultant shall verify the survey information provided by 

the Owner and incorporate such information into the design. The Consultant shall 

be responsible for obtaining any additional survey information that is required for 

the completion of the project and was not provided by the Owner. 

  

2.5.1.6 Soils Investigations: The Consultant shall prepare a soils investigation plan 

for use in determining soil characteristics required for proper design of the Project 

Elements included herein.  The plan shall show the number, spacing and depth of 

borings required and shall specify such other tests and investigations as may be 

necessary to provide information prerequisite to the Project’s design.  The 

Consultant shall specify, locate and coordinate the specific borings and tests to be 

performed by others and shall interpret the results for application to the Project. 

  

2.5.1.7 Discrepancies Between Existing Conditions and Depicted Conditions:  Any 

discrepancies between the actual, existing conditions and conditions depicted on 

drawings or other information provided by the Owner shall be noted by the 

Consultant.  The actual, existing conditions shall then be incorporated into the 

Contract Documents. The Owner shall be informed, in writing, of any discrepancy 

between actual, and drawings. 

  

2.5.1.8 Deficiencies of Information:  The Consultant shall inform the Owner in 

writing of any deficiencies, other than discrepancies from actual, existing 

conditions found during verification, in the as-built conditions, utility information, 

survey information and/or soils investigation which are deemed necessary to 

provide a satisfactory basis on which to perform the Basic Services.  Upon 

agreement of the deficiencies by the Owner, the Owner may then issue a Service 

Order directing the Consultant to perform the necessary investigations and develop 

the required additional information as Additional Services. 

 

At its option, the Owner may direct a geotechnical engineering company, an 

independent engineering testing laboratory, a survey company, or other firm(s) 

under contract with the Owner to provide the necessary services for the Consultant.  

The Consultant shall be responsible for verification of the validity, interpretation, 
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coordination, application, and use of all supplemental information, signed and 

sealed, provided by any such independent consultant. 

 

2.5.2 Phase 1B - Preparation of Schematic Design Documents: Upon the written confirmation 

from the Consultant that all elements of the Project have been identified, and the Owner's cost 

estimates have been verified, the Owner may issue a Service Order to prepare the Schematic 

Design Documents. 

 

The Consultant shall review the verified Program with the Owner’s representatives, lessees 

(if applicable), and all agencies and other governmental authorities having permitting or 

other approval authority with respect to the Project. If authorized in writing by the Project 

Manager, Project Elements or components, as well as suggestions of such agencies or 

lessees (if applicable) regarding required procedures, are to be followed by the Consultant. 

Necessary inclusions shall be made when preparing the Design Development and the 

Contract Documents. Upon completion of the agencies’ reviews, the Consultant shall detail 

in writing the recommendations of the agencies to the Owner and shall modify the 

suggested plan as appropriate and resubmit it to the Owner for review, further 

modifications, and for approval and agreement by the Owner. As a part of this Phase, the 

Consultant shall prepare and submit the Phase 1B deliverables including but not limited to 

the following: 

 

2.5.2.1 Site Plan: A site plan(s) of the Project, at a scale to be specified by the Owner, 

showing the Project Elements, existing facilities, and proposed projects pertinent to or 

interfacing with other projects and with the remainder of the Basic Services under this 

Agreement. 

 

2.5.2.2 Schematic Design Studies:  The Schematic Design studies shall consist of all plans, 

elevations, sections, perspectives, etc., as required to show the scale and relationship of the 

design concept to surrounding facilities and other Project Elements plus a narrative report, 

setting forth in appropriate detail, the criteria to be used in preparing the Contract 

Documents for the Project Elements and identifying all major equipment and systems 

required, including alternative items as appropriate, and Work Sequencing Schedules. 

Design areas and elements beneficial to attaining the required LEED certification category 

shall be identified and quantified. These Schematic Design studies are preliminary in nature 

and scope. They shall be further defined, and amplifying details shall be developed, by the 

Consultant during subsequent Phases of the Basic Services. 

  

The Owner will make a determination, based on the Schematic Design studies and narrative 

report, of what equipment and systems will be used.  In addition, the Owner will, based on 

the investigations and recommendations developed by the Consultant, determine which 

equipment and other items the Owner will purchase outside the Contract for this Project. 

Should the Owner decide to purchase equipment and materials separately and furnish them 

to the Contractor, the Consultant shall, as part of the Basic Services, provide detailed 

programming and scheduling, perform follow-on liaison with vendors with respect to 

availability and delivery, and provide any other such Services with respect to such 
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separately purchased and furnished equipment as would otherwise be required had said 

equipment not been separately purchased and furnished.  

 

2.5.2.3 Drainage: The Consultant shall prepare a preliminary drainage plan showing the 

direction and quantities of flows to each drain.  The Schematic Design narrative report shall 

provide drainage calculations in sufficient detail to give assurance that the Project can be 

used under the approved design storm conditions. 

 

2.5.2.4 Barricades, Signing, Marking and Lighting: The Consultant shall prepare, as 

necessary, a preliminary maintenance of traffic plan, construction operations safety plan, 

and a security plan which show how the Work can be accomplished within operational 

constraints.  

 

2.5.2.6 Outline Specification:  The Consultant shall prepare an outline specification which 

will describe the architectural and engineering requirements, earthwork, utility adjustments 

and relocations, bridge substructure, superstructure, drainage, foundations, mechanical, 

electrical, utilities, lighting, signalization, signage, markings, external finishes, painting, 

security systems, fire protection systems, plumbing, and other incidental and special 

equipment being proposed for the Project, all of which will be considerations in the cost 

estimate. 

 

2.5.2.7 Probable Construction Cost: The Consultant shall submit a Probable Construction 

Cost of the Project.  The Probable Construction Cost shall include the estimated costs of 

constructed or acquired facilities and improvements in such detail as required by the Owner 

including each class of equipment, operational systems, and any other direct costs that may 

be included in the Project by the Owner pursuant to this Agreement.  No further progress 

payment shall be made should the Probable Construction Cost in any phase exceed the 

Budget, until an alternate design is provided at no additional compensation, to bring the 

cost within the Project Budget limitations. 

 

2.5.2.8 Project LEED point estimate: The A/E shall submit the Project LEED point 

estimate corresponding to the Phase 1B submittal documents. The Project LEED point 

estimate shall be updated for each successive Phase and kept current. No further progress 

payment shall be made should the Project LEED point estimate in any Phase fail to meet 

or exceed the top three (3) points in the specified LEED certification category. 

 

2.5.2.9  LEED Certification Plan: The A/E shall submit a LEED Certification Plan for the 

Project which shall detail the steps necessary to attain the specified LEED certification 

category and how each is to be implemented during design and construction of the Project. 

The LEED Certification Plan shall be updated for each successive Phase and kept current. 

Successive submittals shall show progress level of each step and directly correspond to the 

design decisions of each Phase.   
 

2.5.3 During Phase 1B the Owner may direct the Consultant, by Service Order, to 

combine specified portions of Phase 1B and Phase 2 Basic Services and eliminate or 

change certain portions of the Services in order to provide Contract Documents more 

efficiently or cost-effectively.  If so directed by the Owner, fees for these two Phases shall 
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be the same as if the two Phases were performed in their entirety. The durations for the 

individual Phases 1B and 2 will be combined to establish the total duration for the 

combined phase 1B/2, which will equal the sum of the durations for the individual Phases.  

 

2.5.4 The Consultant shall not proceed with the following Phase 2 - Design Development 

until appropriate written approvals and comments on the deliverables for Phase 1B and a 

Service Order for the Phase 2 Basic Services are received from the Owner.  All comments 

shall be addressed, in writing, and reflected in the Phase 2 documents.  The Consultant 

understands that such approvals, comments, and Service Order may be received 

individually and at different times.  

 

2.6 Phase 2 - Design Development  

  

2.6.1 The Consultant shall prepare Design Development documents from the approved 

Schematic Design documents developed in the performance of the Phase 1B Basic 

Services.  Phase 2 Basic Services shall produce the submittals as more fully detailed in the 

Professional Services Deliverables.  The Design Development documents shall consist of 

Drawings, Outline Specifications, Work Sequencing Schedules, and other documents as 

may be necessary to fix and describe the size and character of the systems and components 

to be included in the Project.  The systems, components, and associated controls shall 

integrate with and be of like character to those typically found in similar projects unless 

otherwise specifically approved by the Owner in writing. All plans and programs 

developed during Phase 1B for interim locations or routings, or for the staging and 

sequencing of Work, shall be refined and updated as applicable.  Should the need for 

additional plans and/or programs become apparent during the course of the performance of 

the Phase 2 Basic Services, such additional plans and programs shall be prepared and 

included in the Design Development documents. 

 

2.6.2 Unless otherwise stipulated in the Special Provisions, it is the Owner’s intent to bid 

the Project in one (1) package.  The Owner, though, reserves the right to direct that the 

Project be divided into as many contracts as required by operational constraints, tenant or 

lessees needs, adjacent project scheduling, or other reasons as determined by the Owner.  

If the Owner requires the Project to be broken into more bid packages than specified herein, 

the additional work to accomplish this will be compensated to the Consultant as Additional 

Services. 

  

2.6.3 The Consultant shall participate in a Value Analysis (VA), including Life Cycle 

Cost Analysis, lasting approximately seven (7) days. The Consultant will provide 

documents, make an opening presentation relative to the contents of those documents, and 

respond to questions posed.   Recommendations agreed to and required by the Owner will 

be incorporated by the Consultant into Phase 2 Services. 

 

In performing the VA, the A/E will be mindful of the required LEED certification level, 

and the A/E shall address the benefits and drawbacks of any proposed system, item, or 

element to be the basis of the LEED certification and shall be knowledgeable of alternatives 

available in order to ensure the attainment of that certification. 
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2.6.4 The Consultant shall submit all documents required under Phase 2 Design 

Development for review and comments by the Owner.  The Design Development 

documents submitted shall also include updates to the Phase 1B Project Probable 

Construction Cost.  These updates shall be based upon the approved size and character of 

the components of the Project Elements and the incorporation of the Owner approved 

recommendations of the Value Analysis.  If the Phase 2 Probable Construction Cost 

indicates that the Project cost shall be more than the approved Phase 1B Probable 

Construction, no further progress payment will be made until an alternate design is 

provided, at no additional compensation, to bring the cost within the Project Budget 

limitations. The Owner may direct the Consultant to modify, without additional 

compensation, the Design Development documents to bring the Phase 2 Probable 

Construction Cost within or below the approved Phase 1B Probable Construction Cost.  

The Consultant shall not proceed with the following Phase 3A - 30% Contract Documents 

until appropriate written approvals and comments on the deliverables for Phase 2 and a 

Service Order for the Phase 3A Basic Services are received from the Owner.  All comments 

shall be addressed in Phase 3A.  The Consultant understands that such approvals, 

comments, and Service Order may be received individually and at different times. 

  

2.6.5 The Consultant shall prepare exhibits required to convey the intent of the design 

during Phase 2 presentation to the Owner for Owner's and Users' reviews.  The Consultant 

shall resolve all comments, including a follow-up presentation(s) if required. Phase 2 

Design Development drawings shall specifically note areas, systems, and/or items 

necessary for conformance to the required Project LEED certification category. The Project 

LEED points estimate shall be updated at every submission and coordinated with the 

Probable Construction Cost estimate and the LEED Certification Plan. The Project LEED 

points estimate shall be realistic and not less than the top three (3) points specified in the 

certification category for the Project. 

 

2.6.6 The Consultant shall also, to the extent applicable based on refinements and 

amplifications effected during the Design Development phase, review pertinent documents 

with the agencies having permitting or other approval authority with respect to the Project, 

including those agencies previously consulted in Phases 1A and 1B above, to obtain the 

reviews of such agencies. The Consultant shall report in writing the findings of such 

reviews with said agencies and provide recommendations for approval by the Owner 

relative to such findings for implementation by the Consultant in Phase 2 Basic Services.  

  

2.7 Phases 3A - Contract Documents 

  

2.7.1 Phase 3A, 30% Complete Contract Documents 

  

2.7.1.1 Consultant shall prepare the 30% Contract Documents from the approved 

Design Development documents developed in the performance of the Phase 2 Basic 

Services. Phase 3A Basic Services shall produce the submittals as more fully 

detailed in the Deliverables Requirements Manual.  
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2.7.1.2 The Consultant shall prepare a preliminary Storm Water Pollution 

Prevention Plan (SWPPP) in accordance with the National Pollution Discharge 

Elimination System (NPDES) storm water discharge regulations under the Clean 

Water Act Amendments of 1987. 

The Consultant shall comply with the current "NPDES General Permits For Storm 

Water Discharge From Construction Sites", for storm water rules, regulations, and 

project eligibility, and shall prepare a SWPPP for the Project using all applicable 

Environmental Protection Agency (EPA) and local agency regulations. 

The Consultant may refer to the OWNER SWPPP guidance manual for information 

on preparing an individual SWPPP for Owner approval and Contractor 

implementation. 

  

2.7.1.3 Using the documents prepared under this Article, the Consultant shall 

submit for review the necessary portions of the Contract Documents to the 

authorities, including but not limited to, County, State, and/or Federal, having 

jurisdiction over the Project by law or contract with the County.  

 

2.7.1.4 The Consultant shall submit all documents required under Phase 3A - 30% 

Contract Documents for review and comments by the Owner.  The 30% Contract 

Documents submittal shall apply to all applicable disciplines including, but not 

limited to, architectural, structural, mechanical/HVAC/plumbing/fire protection, 

electrical, and civil.  The 30% Contract Documents submittal shall include CSI 

Divisions 1 through 50.  The 30% Contract Documents submitted shall also include 

updates to the Phase 2 Project Probable Construction Cost.  These updates shall be 

based upon the approved size and character of the components of the Project 

Elements as developed in the approved Phase 2 Design Development. If the Phase 

3A Probable Construction Cost is higher than the Phase 2 Probable Construction 

Cost, no additional progress payment will be made until the Consultant provides an 

alternate design. The Owner may direct the Consultant to modify, without 

additional compensation, the 30% Contract Documents to bring the Phase 3A 

Probable Construction Cost within or below the approved Phase 2 Probable 

Construction Cost.  The Consultant shall not proceed with the following Phase 3B 

- 75% Contract Documents until appropriate written approvals and comments on 

the deliverables for Phase 3A and a Service Order for Phase 3B Basic Services are 

received from the Owner. All comments shall be addressed in Phase 3B.  The 

Consultant understands that such approvals, comments, and Service Order may be 

received individually and at different times. For LEED certified projects, the 

Consultant shall prepare and include drawings and specifications of each discipline 

identifying the specific elements that will qualify for LEED points, as well as the 

LEED point estimate. Specific areas, items, and elements that contribute to the 

Owner-required LEED category shall be listed, keyed, or otherwise highlighted for 

review purposes. 

 

2.7.1.5  The Consultant shall, to the extent applicable based on refinements and 

amplifications effected during this Phase, review pertinent documents with those 

agencies having permitting or other approval authority with respect to the Project, 
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including agencies previously consulted by the Consultant in Phases 1A, 1B and 2, 

in order to obtain changes in the opinions, comments, and suggestions of those 

agencies with respect to such refinement and amplifications.  The Consultant shall 

report in writing to the Owner, for approval by the Owner, the findings of such 

reviews with said agencies and its recommendations relative to such findings for 

implementation by the Consultant in Basic Services Phase 3B.  

 

2.7.2   

  

2.7.3  

 

2.8  

 

2.10 Phase 5 - Work Related Services 

 

2.10.1 Work-Related Services will begin upon receipt of a Service Order. The Work-

Related Services will end when the final request for payment from the Contractor has been 

approved by the Owner, the Consultant has submitted its Report of Contract Completion, 

and the Drawings and has completed all other Services required. 

 

2.10.2 The Consultant shall provide the Owner a staffing plan including individual 

resumes that the Consultant, including Sub-Consultant(s), intends to use during the Work 

Related Services for review by the Owner for adequate staffing.  

 

2.10.3 The Consultant shall submit or otherwise affirm that it has submitted all necessary 

and requested data to GBCI for the attainment of the LEED certification category requested 

by the Owner. 

 

2.10.4 The Consultant shall approve the overall progress schedule, schedule of shop 

drawings submissions, schedule of values, and other schedules required of the Contractor 

under the Contract Documents.  The Consultant shall visit the Work at least once per week, 

evaluate the work for compliance with the Contract Documents, prepare and submit to the 

Owner, via the Project Manager with copies to the Field Representative, a detailed written 

and sequentially-numbered report of the observed conditions of the Work, the progress of 

the Work, and other Work observations, as found or made during each visit to the Work.  

Such report shall be submitted to the Owner at least monthly and more frequently on an 

interim basis if necessary to prevent or mitigate any increase in Project costs or damages 

to the Owner.  The Consultant will not be held responsible for the means, method, 

techniques, sequences or procedures used, or for safety precautions and programs, in 

connection with the Work performed by the Contractor, but shall immediately report to the 

Owner any observations of conditions which in his judgment would endanger persons or 

property or which might result in liabilities to the Owner. 

  

2.10.5 Appropriately qualified personnel of the Consultant, including Sub-consultant(s) if 

appropriate, shall visit the Work at least once per week, unless otherwise specified in the 

Special Provisions of this Agreement, and as necessary to fulfill the responsibilities of the 
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Consultant hereunder and in order to respond to non-routine situations that call for the 

Consultant’s expertise and /or approval in an expeditious manner.  Such personnel shall 

coordinate with the Field Representative work-site personnel. 

  

2.10.6 Based on observation and measurement of the Work satisfactorily completed and 

upon the request for payment from Contractor, the Consultant shall review the amount 

requested by the Contractor on account, indicating, as applicable, the amounts which are 

available from Federal/State funding, and shall concur with the request for payment, in 

such amount.  The Consultant’s concurrence shall constitute a representation to the Project 

Manager and the Owner that the Work has progressed to the point indicated; that to the 

best of the knowledge, information and belief of the Consultant, the quality of the Work is 

in accordance with the Contract Documents.  Such concurrence shall be based on the 

Consultant's review and acceptance of the following: 

 

1. An evaluation of the Work for conformance with the Contract Documents; 

2. The Field Representative's certification of the Contractor's measurements for 

work satisfactorily completed; 

3. The results of any subsequent test required by the Contract Documents; 

4. The review of the as-built drawings to determine completeness and accuracy up 

to the date of the pay request;  

5. Any specific qualifications stated in the request for payment; and 

6. The Field Representative's confirmation of the cost of labor, materials, and 

equipment for cost-plus work including disputed work. 

7. The review of the Contractor’s LEED Certification Plan for compliance 

regarding inventory and receipt of action documentation including, but not limited 

to, construction waste management, use of reduced impact materials, temporary 

storage of recyclables and discarded items,                             refrigerants, etc., 

necessary to attain maximum possible LEED certification points, up to the date of 

the pay request. 

 

2.10.7 The Consultant shall assist the Project Manager, the Field Representative, and other 

consultants in reviewing and evaluating all Contractor's claims relating to the cost, 

execution, and progress of the Work and on all other matters or questions related thereto. 

 

2.10.8 The Consultant shall have authority to require special inspection or testing of any 

Work questioned as to conformity with the Contract Documents whether or not such Work 

has been fabricated and delivered to the Project, or installed and completed. 

 

2.10.9 The Consultant shall, where necessary or when requested by the Owner, provide 

general consultation and advice, interpret the Plans Specifications, and other such Contract 

Documents and in order to clarify the intent of the Consultant with respect to the contents 

of the Contract Documents. 

 

2.10.10 The Consultant shall promptly review and approve shop drawings, samples, and 

other submissions of the Contractor(s) for conformance with the design concept of the 

Project Element(s) and for compliance with the information given in the Contract 
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Documents. The Consultant shall render decisions, issue interpretations, and issue 

correction orders within the times specified in the Contract Documents or, absent such 

specification, on such timely basis so as not to delay the progress of Work as depicted in 

the approved construction schedule. 

 

Should the Consultant fail to perform these services within the time frames specified in the 

Contract Documents or, if no time frames are specified, in a timely manner so that such failure 

causes a delay in the progress of the Work, the Consultant shall be liable for any damages to the 

Owner resulting from such delay including, but not limited to, damages related to delays and 

inefficiencies incurred by the Contractor for which the Owner may be responsible. 

 

2.10.11 The Consultant shall revise Plans, specifications and other Contract 

Documents as necessary, shall review Change Orders, Service Orders, Bulletins, and other 

appropriate documentation prepared by the Field Representative, and shall assist the 

Project Manager and Owner in negotiations with the Contractor(s) with respect to all 

changes in the Work.  Such work shall be Additional Services, provided, however, that if 

the need to revise Plans, specifications and other Contract Documents and/or to review 

Change Orders, Service Orders, Bulletins, and other documentation is a result directly or 

indirectly of errors, omissions, and/or ambiguities in the Services rendered by the 

Consultant, including Sub-consultants, then such work shall be provided by the Consultant 

at no additional cost to the Owner. 

 

2.10.12 The Consultant’s Services for Substantial Completion and Final Acceptance 

shall include, but not be limited to, the following: 

 

2.10.12.1 Inspections for Substantial Completion for all or a portion of the 

Work: The Consultant shall, prior to Substantial Completion of the Work, inspect 

the Work with the Field Representative, to determine initial Punch List items and 

to ensure that all mechanical/electrical/plumbing systems have been commissioned 

in accordance with the requirements of the Contract Documents.  The Consultant 

shall re-inspect the work with the Field Representative as many times thereafter as 

is needed to establish a time of Substantial Completion. The Consultant shall review 

each edition of the Punch List before it is issued by the Field Representative.  Each 

edition of the Punch List will be distributed by the Field Representative after review 

by the Consultant.  Any User contributions to the Punch List shall be only as 

approved by Owner.  Punch Lists shall record: 

 

1. Defects observed in the Work and incomplete commissioning in first and 

succeeding visits; 

 

2. Defects corrected (recorded by striking items from the punch list or by 

identifying items as corrected). 

 

2.10.12.2 Contractor’s Closeout Submittals and Actions: The Consultant shall 

review the Field Representative’s record of closeout submittals and actions for 

concurrence. 
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2.10.12.3 Determination of Substantial Completion: When the Punch List of 

defective items has been reduced to the point at which, in the judgment of the 

Consultant and Field Representative, the Work can be immediately utilized for its 

intended purpose, division of responsibility for carryover items from the Contractor 

to the Owner has been set forth, and all Punch List items are judged to be capable 

of completion in not more than 60 days or such other time as may otherwise be 

approved by the Owner, upon recommendation by the Field Representative, the 

Consultant shall review, concur, and upon approval by the Owner, set the date of 

Substantial Completion. 

 

2.10.12.4 Certificate of Occupancy: If a Certificate of Occupancy is required 

on this project, the Consultant and Field Representative shall not certify the Work 

as substantially complete until a Certificate of Occupancy has been issued in 

accordance with the Florida Building Code.  

 

2.10.12.5 Determination That the Work Is Not Substantially Complete:  If the 

required submittals and actions by the Contractor are deficient, or if in the judgment 

of the Field Representative and/or the Consultant the Work will not be ready for 

final acceptance within the time parameters specified herein, the Consultant shall 

notify the Project Manager, the Field Representative and the Contractor in writing 

that Substantial Completion cannot be declared, and include a list of deficient 

Contractor’s submittals, deficient Contractor’s actions, defective or incomplete 

items in the Work, and any other supporting reasons the Field Representative and/or 

the Consultant may wish to state. 

 

2.10.12.6 Retainage for Uncompleted Work: The Consultant shall review and 

concur with the Field Representative’s recommendation of an amount that will 

ensure that the Owner can employ other contractors to complete each item of work 

in the event of the Contractor’s failure to complete.  Upon approval by the Owner, 

this retainage for uncompleted work shall be deducted from the retainage amount 

otherwise due the Contractor at the time of Substantial Completion.  Retainage for 

uncompleted work will not be paid until the Contractor completes all uncompleted 

items. 

 

2.10.12.7 Final Acceptance: When, in the judgment of the Field 

Representative and the Consultant the Work is complete, the date of Final 

Acceptance shall be set by the Owner.   

 

2.10.13 The Consultant’s Services after Final Acceptance shall include, but not be limited 

to, the following: 

 

2.10.13.1 The Consultant shall furnish to the Owner at the Consultant’s 

expense a final, complete, and fully updated record model and drawings set of 

documents.  The record drawings shall be submitted in the following formats: 
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A. Two (2) sets of 36" x 24" Electrostatic black line prints; and 

B. Two (2) sets of electronic drawings: 

In compliance with the OWNER Technical Support Facility Management 

BIM Standards.  

C. Building Information Modeling (BIM) – A/E shall employ the use of 

BIM technology utilizing Autodesk Revit software. 

The record model and drawings shall be presented to the Project Manager 

for transmittal of one copy of each format, through the Commissioning 

Team, to the designated representatives of the OWNER Division of 

Technical Support. 

 

2.10.13.2 The complete set of Record Model and Drawings shall include all 

pertinent shop drawings as well as the Plans included in the Contract Documents 

as adjusted to comply with the as-built Work.  The Consultant shall verify that all 

Record Model and Drawings prepared by the Contractor are prepared in a manner 

that will ensure clarity of line work, notes, and dimensions.  The Consultant shall 

provide a certification of the quality of all equipment and systems that are a part of 

the finished work. 

 

2.10.13.3 The Consultant shall furnish to the Owner in an electronic data base 

(Microsoft Excel 2000 or higher) an index, summary, and copies of all warranty 

documents required to be furnished by the Contractor under the consolidated 

Contract Documents. The Field Representative and Contractor will be responsible 

for providing an index and summary list of the equipment by serial number and 

indicate for each the warranties, the term, conditions, and the purported legal 

enforcement and recourse rights of the Owner as indicated by the language in the 

Warranty.  This list shall be reviewed by the Consultant. The Consultant shall 

upload to OWNER’s Platform System all project related information when 

required.  

 

2.10.13.4 The Consultant shall inspect the entire Project thirty (30) days prior 

to the expiration of the warranties. The Consultant shall report its findings to the 

Owner sufficiently prior to the end of the warranty period to enable the Owner to 

issue an action report to the Contractor prior to the expiration of the warranty 

period.  The Consultant’s report shall be complete with specific recommendations 

covering any portion of the Work to be repaired or replaced. 

 

2.10.13.5 In addition to the requirements set forth above, the Consultant shall 

perform those duties of the Consultant as set forth in the Contract Documents. 

 

 

2.11 Meetings and Reports 

 

2.11.1. Meetings: As part of providing the Basic Services, the Consultant shall attend all 

meetings wherein information relating to the Basic Services is discussed, and shall provide 

consultation to the Owner regarding such information.  These meetings shall include, but 
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shall not necessarily be limited to, regularly scheduled monthly meetings concerning 

design coordination, and such other meetings, whether regularly scheduled or specially 

called, as may be necessary to enable the  Consultant to coordinate his Services with, 

and provide information to and/or obtain information from, the Owner, its consultants and 

contractors, and all others with whom coordination or liaison must take place in order to 

fulfill the intent and purposes of this Agreement and the Contract Documents. Unless 

otherwise directed by the Owner, the Consultant shall prepare and disseminate in a timely 

manner meeting notices and agenda, briefing materials, meeting minutes, meeting reports, 

etc., appropriate to such meetings. 

  

2.11.2. Reports: In addition to any specific reports called for elsewhere in this Agreement, 

the Consultant shall submit to the Owner a monthly progress report of the status and/or 

results of all Services required to be performed under this Agreement. This Report shall be 

submitted with the invoice for Services performed during the corresponding period.  Each 

report shall include but not be limited to: a brief narrative the progress made during the 

previous month and the estimated incremental and total percentages of each assigned 

Project Element which have been completed; any problem(s) encountered during the month 

and any actions taken to solve or alleviate the problem(s); any changes which may have 

occurred in the projected dates of the events; a statement from the Consultant as to each 

Project Element that the Project is either on schedule or the Project Element is not on 

schedule and should the latter be stated, then the Consultant shall also state the length of 

delay and the reasons for the delay.  The Consultant shall explicitly state recommendations 

for alleviating the delay and in subsequent monthly progress reports state whether or not 

the delay has been alleviated.  Such report shall also relate the aggregate services performed 

to the total compensation paid and payable to the Consultant hereunder for each Phase of 

the Basic Service as set forth in the corresponding invoice for payment. 

 

 

2.11.3. Partnering: The Owner has committed itself to the practice of partnering, a team 

commitment to create an environment in which design and construction differences are 

dealt openly, with members of the design and construction team taking responsibility for 

timely and cost-conscious performance.  The process will start with key participants of the 

Project team, including Consultant’s personnel, attending a Partnering Meeting to establish 

terms of the partnering agreement.  The meeting will enable the Project team to establish 

methods of issue/conflict resolution, delegate authority for decision making to the lowest 

possible level, and develop a continuous evaluation process.  Follow-up meetings with the 

facilitator will be held as necessary during the construction to spur the Project’s on-

schedule completion. 

 

2.12. Additional And Work-Site Services 

 

2.12.1 Authorization: Any Services beyond the requirements for Basic Services shall be 

performed by the Consultant upon receipt of a Service Order issued by the Owner.  The 

Owner reserves the right to have any or all of the Services listed below performed by 

consultants other than the Consultant.  The Consultant shall have no claim to any of these 

Services except as authorized by the Owner with a Service Order. 
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2.12.2 Additional Services:  Additional Services listed below are beyond the requirements 

for Basic Services under this Agreement and shall be performed upon receipt of a Service 

Order.  

 

2.12.3 Special analyses of the needs of the Owner related to financial feasibility, or other 

special studies not otherwise necessary for the satisfactory performance of the Basic 

Services. 

 

2.12.4 Incorporation of any User recommendations, as approved by the Owner, into 

drawings subsequent to Phase 2. 

 

2.12.5 Any Services after Owner’s acceptance of Phase 2 documents by the Owner relative 

to future facilities, systems, and equipment but not intended to be included in the Contract 

Documents. 

 

2.12.6 Services with respect to verification of Owner-supplied information that cannot be 

made visually or by careful review of the available information, but which requires 

extraordinary investigation, such as excavation, demolition or removal, as well as 

investigations and the development of additional information, as agreed to by the Owner, 

required as a result of deficiencies in the as-built conditions, utility information, survey 

information and/or soils investigation which are deemed necessary to provide a satisfactory 

basis on which to perform the Basic Services. 

 

If any independent engineering, testing laboratory or surveyor is employed by the 

Consultant to perform any or all of the requested additional services, the Consultant shall 

obtain the Owner's approval of the use of and the fees for such independent engineering, 

testing laboratory or surveyor prior to commencing such work.  Verification of the work 

performed by such Sub-consultant(s) and the cost associated therewith shall be the sole 

responsibility of the Consultant and not compensable by the Owner. 

 

2.12.7 Extra work required, as directed by the Owner, to break the Project into more 

bidding packages than specified herein, including making studies and advising the Owner 

of the number and type of construction contracts, taking into consideration phasing and 

coordination of work with the Contractors, cost impact, and the requirements and needs of 

the Owner and Users (if applicable). 

 

2.12.8 Meetings with federal and/or state grant providing agencies required to assist the 

Owner in obtaining grant funding for the Project. 

 

2.12.9  Extended assistance requested in writing by the Owner for the preparation of 

operating and maintenance manuals, other than those provided by the Contractor, 

subcontractors, or manufacturer, in accordance with the Contract Documents. 
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2.12.10 Consultation concerning replacement of any work damaged by fire or other disaster 

during construction, and professional services in connection with replacement of such 

work. 

 

2.10.11 Preparing to serve or serving as an expert witness at the request and on behalf of 

the Owner, in connection with the Project or any Project Element or component thereof, 

except in situations where such service is a result of the Consultant’s errors, omissions, or 

ambiguities. 

 

2.12.12 Professional services required after acceptance of the Work by the Owner except 

as otherwise required under Basic Services. 

 

2.12.13 Professional services made necessary by the default of the Contractor or by major 

defects in work performed under the construction Contract that have not resulted from 

errors, omissions, or ambiguities of the Consultant. 

 

2.12.14 Environmental services beyond that which is required to verify Owner- supplied 

information or that is beyond the scope of the Basic Services herein. 

 

2.12.15 Environmental Remediation engineering services. These services will be 

negotiated, authorized, and paid as Additional Services; however, the incorporation of 

standard details and/or technical specifications provided by the Owner into the Contract 

Documents does not constitute Additional Services. 

 

2.12.16 Services required to participate in, or otherwise assist the Owner during bid 

protests or negotiations with the bidder(s) after bid opening but before the award of the 

Contract with the Contractor. 

 

2.12.17 Preparation of reports, which are not a requirement of Basic Services, and 

participation in meetings during construction, should the Owner elect not to take the option 

for Work-Site Services; provided, however, that such meetings and reports are not a result, 

directly or indirectly, of errors, omissions, and/or ambiguities in the services rendered by 

the Consultant, including Sub-consultants engaged by the Consultant. 

 

2.13 Work-Site Services 

 

2.13.1  At the sole option of the Owner and after receipt of a Service Order specifically 

authorizing such Services, the A/E shall provide Work-Site Services as set forth herein.  In 

discharging such Services, the Consultant shall provide an on-site resident Field 

Representative(s) approved by the Owner who shall act as the agent of the Consultant. The 

Work-Site Services shall be defined by Service Order, performed in accordance with the 

OWNER Construction Inspection Services Manual, and agreed to by the Consultant and 

the Owner. 
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2.13.2 The Consultant shall fulfill all other requirements and duties, not a part of the Basic 

Services, imposed on the Consultant by the Contract Documents or through Service Order 

by direction of the Owner. 

 

2.13.3 Should the Consultant fail to perform these Work-Site Services in a timely manner 

and cause a delay in the progress of the Work, the Consultant shall be responsible for any 

resulting damages to the Owner. 
 

SECTION 3 – TIME FOR COMPLETION/DURATION OF AGREEMENT 

The services to be rendered by the Consultant for each section of the work shall commence upon 

receipt of a written Service Order from the Owner and shall be completed within the time stated 

in the Service Order. 

 

A reasonable extension of time shall be granted in the event there is a delay on the part of the 

County in fulfilling its part of the Agreement or should a Force Majeure, as defined in SECTION 

26 hereof, render performance of the Consultant’s duties impossible. Such extensions of time shall 

not be cause for any claim by the Consultant for extra compensation. 

 

[USE THE FOLLOWING IF THE CONTRACT HAS A FIXED TERM:] 

This Agreement begins on the Effective Date as defined   in this Agreement and ends on ______ 

( ) years after that date, subject to any renewals or extensions.  Consultant shall perform the Services 

within the time periods specified in Appendix A.  Time periods shall commence from the date of 

the approval of the First Service Order.  

 

The County, at its sole discretion, acting by and through the Board, may extend this Contract for 

__________. No additional Service Orders will be issued past the expiration date of the 

Agreement.  Consultant, however, may complete work after the expiration date if such specific 

work was authorized by a Service Order issued prior to the expiration date. 
 

This Agreement contains a Contingency Allowance time extension not to exceed ten percent (10%) 

of the original Agreement Duration. Pursuant to a written request by the Consultant for a time 

extension for reasons described in SECTIONS 3 and 4 that affects the critical path schedule of the 

Agreement or any previously approved changes; written documentation that supports the 

justification of a time extension, and review and concurrence by the Owner, an Agreement 

Contingency Allowance time extension Authorization will be created for execution by all Parties. 

Once executed, the time extension will adjust the scheduled completion date. The cumulative total 

of all Contingency Allowance time extensions shall not exceed ten percent (10%) of the original 

Agreement Duration rounded off to the next whole number. 

 

SECTION 4 – NOTICES 

Any notices, reports or other written communications from the Consultant shall be considered 

delivered, when delivered by certified mail to the address listed below, electronic media, or 

delivered in person to the Owner. Any notices, reports, or other communications from the County 

to the Consultant shall be considered delivered when delivered by certified mail to the Consultant 

at the last address listed below the County or delivered in person to said Consultant or the 

Consultant’s authorized representative to the addresses listed below and shall be effective upon 
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mailing or hand delivery (provided the contemporaneous email is also sent). Addresses may be 

changed by the applicable Party providing notice of such change in accordance with this Section. 
 

FOR MIAMI-DADE COUNTY: 

 

Attention: 

Phone: 

Email: 

 

and 

 

FOR Consultant: 

 

Attention: 

Phone: 

Email: 

 

SECTION 5 – COMPENSATION 

The applicable and agreed upon method of compensation for each Service Order shall be included 

in the Service Order(s) issued to the Consultant. The County shall pay the Consultant for services 

rendered under this Agreement, for each Service Order, fees and other compensation computed in 

accordance with one or a combination of the methods outlined below: 

 

A. Fee as a Multiple of Direct Salary Cost and Fixed Hourly Rate 

The fee for services rendered by the Consultant’s personnel, principals excluded, shall be 

computed based on the direct salary cost, as reported to the Internal Revenue Service and verified 

using most current certified payroll Consultant submits to the County, for the time of said 

personnel engaged directly in the work, times negotiated multipliers of:__ _____ for Home Office 

personnel, _________________ for Field personnel and, __________ for Field Office personnel 

and/or personnel on loan for which the  Department provides office space, computers, and 

communication equipment (excluding cellular phones).   

Time worked by the Consultant and/or Subconsultants for this entire period shall be at the Field 

personnel/personnel on loan Irate. This fee shall constitute full compensation to the Consultant for 

costs incurred in the performance of the work such as overhead, fringe benefits, operating margin 

and all other costs not covered by reimbursable expenses. 

 

Furthermore, the maximum raw hourly rates per classification, if capped, for the Consultant and 

Subconsultants are capped, as set forth in Exhibit B, except as follows: 
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The Consultant and its Subconsultants shall be compensated at the flat rate or hourly rate (use as 

applicable) of $___________per hour for the time of principals engaged directly in the work. 

This rate shall not be subject to the negotiated multiplier and shall be applied to the time spent on 

requested work by the following principal(s). Rate to be adjusted every year in accordance with Miami 

Dade County Cost of Living Adjustment (COLA) for non-unionized members. 

 

PRIME Consultant:  

 

_________________________________________________ 

 

 

SUBCONSULTANTS: 

 

TBD_____________________________________________ 

 

 

TBD_____________________________________________ 

 

 

TBD_____________________________________________ 

 

 

TBD_____________________________________________ 

 

 

TBD_____________________________________________ 

 

 

TBD_____________________________________________ 

 

 

TBD_____________________________________________ 

 

The County reserves the right to substitute principals of the subconsultants who are assigned to 

this Agreement upon written request by the Consultant inclusive of the reason(s) for the 

Consultant’s  request for a substitution. 

 

1. The Consultant shall compensate its employees for overtime work considered 

necessary and previously authorized by the Owner in writing at time-and-a-half of 

the labor rate normally paid to the employee, for personnel below the level of 

project engineer or project architect, as defined by the Owner.  Overtime is defined 

as work for more than forty (40) hours per week. Principals shall not receive 

additional compensation for performance of overtime work. 

 

2. Labor rates shall be in accordance with the list of rates per classification supplied 

by the Consultant and its Subconsultants and made a part hereof as Appendix A1.  
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Labor rates of Consultant and its Subconsultants included in Appendix A1 are 

subject to review and adjustment.  In no event under any emergency conditions 

shall rates exceed “Maximum Billing Rates” shown on Exhibit B. 

 

3. The Consultant shall not invoice the County for charges for office, rent or overhead 

expenses of any kind, including but not limited to, insurance, local telephone 

(including cellular service) and utility charges, office/drafting supplies, 

depreciation of equipment, professional dues, subscriptions, computer 

software/hardware, reproduction of drawings and/or specifications, mailing, 

stenographic, clerical, nor shall it invoice for other employee time or travel and 

substance not directly related to the work. The multiple factors set forth above shall 

cover all such costs for the work. 

 

All payments to Subconsultants employed hereunder shall be the sole responsibility 

of the Consultant unless otherwise provided in this Agreement or within a Service 

Order.  The Consultant shall not submit invoices, which include charges for 

services by Subconsultants, unless such subconsultant has been approved by the 

County and services have been performed satisfactorily and the charges are, in the 

opinion of the Consultant, properly payable to such Subconsultants. The Consultant 

shall promptly make all payments to such Subconsultants following receipt by the 

Consultant of corresponding payment from the County.  Prior to any payments to 

Subconsultant(s), the Consultant shall, if requested by the Owner, furnish to the 

County a copy of the Agreement(s) providing for such payments. Compensation 

rate to Subconsultant(s) authorized by the Owner as services shall not exceed the 

Consultant’s rates in this Agreement. 

 

B. Lump Sum Fee 

The fee for any requested portion of work may, at the option of the County, be a lump sum amount 

mutually agreed upon by the by the Owner and the Consultant. The lump sum fee will be estimated 

based on the direct salaries times the negotiated multiplier times the hours per employee. 

Designated lump sum fees shall be stated in the written task authorization. Lump sum fees shall 

NOT include any reimbursable expenses, which must be separately accounted for and paid based 

on original receipts and actual costs. Additionally, the Consultant and its sub-consultants are 

required to maintain project records that identify the employees that performed the work and the 

hours worked, in the event of an audit.  
 

C. Reimbursable Expenses 

Under either compensation method identified above, the Consultant shall be compensated on a 

direct reimbursement basis for certain work-related expenditures not covered by fees for 

consulting services, provided such expenditures are reasonable and previously authorized in 

writing by the Owner. Failure to obtain such prior written authorization shall be grounds for 

nonpayment of reimbursable expenses.  Reimbursable expenses may include: 

 

1. Expenses for document reproduction (reproduction costs for internal coordination, 

reviews and other in-house uses will not be reimbursed), rental of specialized 

equipment, and purchase of special instruments necessary for the efficient 

performance of the work, provided that such purchased instruments remain the 
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property of the County upon work completion. No separate additional payment 

shall be authorized for the use of CADD workstations (computers). 

 

2. Expenses for travel (except commuting), transportation and subsistence by 

Consultant’s personnel in the furtherance of the work outside Miami-Dade County 

will be reimbursed according to the provisions of Section 112.061, Florida Statutes 

(F.S.) and Miami-Dade County Administrative Order (A.O.) 6-1.  

 

3. Other specialized services such as but not limited to renderings, surveying, 

geotechnical services. 

 

D. Maximum Compensation/Additional Services 

The maximum compensation for the Services included shall be the NOT TO EXCEED amount of 

$_______________  Any County authorized additional services shall be subject to the maximum 

compensation cap set forth in Section 6 of this Agreement , unless an enabling Amendment to the 

Agreement has been  approved and executed so long as the performance of additional services, as 

outlined in SECTION 6 , are necessary and authorized by the Owner.  It is understood that any 

unspent portion of the contract ceiling is to remain with the County. To the extent the compensation 

method under an applicable Service Order is, in whole or part, a fee as a multiple of direct salary 

cost and fixed hourly rate, Salary costs for Consultant and Subconsultants as shown in Exhibit B, 

are the maximum billing rates, which are provisional, subject to audit of actual costs.  If the audit 

discloses that the actual costs are less than the costs set forth on Exhibit B for Consultant or any 

Subconsultant, Consultant shall reimburse County based upon the actual costs determined by the 

audit. County may withhold the amount Consultant is required to reimburse County from any 

payment due Consultant. 

 

E. Compensation for Other Services (If applicable) 

The County shall compensate for other services or goods provided by the Consultant and others 

working in conjunction with the Consultant as stipulated in Appendix A. 

 

F. County Discretion to Negotiate 

Notwithstanding and prevailing over any other provision of this section, the County reserves the 

right in its sole discretion, through the Owner, to negotiate fees and rates with Consultant, mutually 

acceptable to County and Consultant, that are less than those set forth herein (please also refer to 

Appendix A1; Consultant’s Schedule of Rates; Exhibit B: Maximum Billing Rates); and for 

particular projects, including but not limited to lower multiplier and hourly rates. 

 

SECTION 6 – ADDITIONAL SERVICES (ALLOWANCE ACCOUNT) 

In the event that a contingency necessitates the performance of additional services by the 

Consultant after the $_________maximum compensation limit of the Agreement has been 

encumbered, the Owner shall have the right to authorize performance of additional services. 

provided that compensation for such services does not exceed ten percent (10%) of the 

Agreement’s maximum compensation limit or $ ______________. It is agreed that any unspent 

portion of the allowance account is to remain with the County. 
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SECTION 7 – METHODS OF PAYMENT 

 

The Consultant shall submit monthly to the Project Manager(s), a copy of a duly certified invoice 

for payments due on account of the portion(s) of the Services performed and eligible for payment. 

A copy of the applicable Service Order shall accompany the original copy of the invoice. The 

format, content and submittal date of the invoice shall be as specified by the Project Manager(s). 

The Architect/ Engineer will meet no less than monthly with the Project Manager(s) to verify that 

the Consultant’s reported progress and earned value is in accordance with the Project. Monthly 

progress payments will be based on the monthly meeting with the Project Manager(s). It is the 

policy of Miami-Dade County that payment for all purchases by County agencies and the Public 

Health Trust shall be made in a timely manner and that interest payments be made on late 

payments. In accordance with the Florida Statutes and Sections 218.74 and 2-8.1.4 of the Miami-

Dade County Code, the time at which payment shall be due from the County or the Public Health 

Trust shall be forty-five (45) days from receipt of a proper invoice. The time at which payment 

shall be due to small businesses shall be fourteen (14) days from receipt of a proper invoice. All 

payments due from the County or the Public Health Trust, and not made within the time specified 

by this section, shall bear interest from thirty (30) days after the due date at the rate of one percent 

(1%) per month on the unpaid balance. Further, proceedings to resolve disputes for payment of 

obligations shall be concluded by final written decision of the Mayor, or his or her designee(s), 

not later than sixty (60) days after the date on which the proper invoice was received by the County 

or the Public Health Trust. Invoices with problems will be immediately returned to the Consultant. 

 

All payments to Sub-consultant(s) employed hereunder shall be the sole responsibility of the 

Consultant unless otherwise provided for herein or within a Service Order. The Consultant shall, 

upon receipt of progress and/or final billing(s) from such Sub-consultant(s) for Services 

satisfactorily performed incorporate such billing(s) in the manner and to the extent appropriate to 

the applicable payment basis (es), in the next following invoice submitted by the Consultant to the 

Owner. The Consultant shall not submit invoices that include charges for Services by Sub-

consultant(s) unless such Services have been performed satisfactorily and the charges are, in the 

opinion of the Consultant, payable to such Sub-consultant(s). The Consultant shall make all 

payments to such Sub-consultant(s) promptly following receipt by Consultant of corresponding 

payment from the Owner. Prior to any payments to Subconsultant(s), the Consultant shall, if 

requested by the Project Manager(s), furnish to the Owner a copy of the agreement(s) providing 

for such payments. 

 

Per Section 2-10.4.01 of the County Code and Title 49 of the Code of Federal Regulations, the 

County endeavors to obtain the participation of Small Business Enterprises (SBE). Pursuant to 

AO 3-32 SBE Architecture and Engineering Program (SBE-A/E), Implementing Order (IO) 3-41 SBE 

Program for the Purchase of Goods and Services and/or I.O. 3-39 Standard Process for Construction of 

Capital Improvements, Acquisition of Professional Services, Construction Contracting, Change Orders and 

Reporting, the Consultant is required to file utilization reports with the County contracting department 

monthly, unless designated otherwise. 
 

In accordance with § 2-8.8(4) of the Code, the Consultant shall report via the Business 

Management Workforce System (BMWS) all Subconsultants’ agreements entered into listing 

award amounts or percentage for this Agreement. Additionally, the Consultant shall report all 

https://library.municode.com/FL/Miami_-_Dade_County/codes/Code_of_Ordinances?nodeId=PTIIICOOR_CH2AD_ARTIINGE_S2-8.8FASUPR&showChanges=true
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payments made to each Subconsultant participating on the project and verification of payments 

received must be confirmed by the Subconsultants via BMWS. For additional information 

regarding online BMWS registration, managing County contracts, and to track compliance with 

SBE program measures, please contact the Strategic Procurement Department’s Small Business 

Unit, at (305) 375-3111 or via email at SBDmail@miamidade.gov. 

 

Payments shall be made in accordance with the following methods, as identified and as specified 

in the Service Order: 

 

A. Time and/or Material for Professional Fees and/or Reimbursable Expenses 

The amounts due for professional services and/or reimbursable expenses shall be 

calculated in accordance with SECTIONS 5(A) and 5(C) hereof, respectively. 

Invoiced reimbursable expenses must be substantiated with copies of receipts and 

other documentation as necessary. 

 

B. Lump Sum Fee 

The amount due of invoices submitted shall be calculated by applying the 

percentage of the total work completed to date to the authorized lump sum and 

subtracting any previous payments for each of the following phases: 

Phase 1A Research, Verification, and Site/Master Planning, 

Phase 1B Schematic Design Documents 

Phase 2 Design Development 

Phase 3A 30% Complete Contract Documents 

Phase 4 Bidding and Award 

Phase 5 Construction Administration Services including Commissioning. 

 

SECTION 8 – ACCOUNTS RECEIVABLE ADJUSTMENTS 

In accordance with Miami-Dade County Implementing Order No. 3-9, Accounts Receivable 

Adjustments, if money is owed by the Consultant to the County, whether under this Agreement or 

for any other reason, the County reserves the right to retain such amount from payment due by 

County to the Consultant under this Agreement.  Such a retained amount shall be applied to the 

amount owed by the Consultant to the County.  The Consultant shall have no further claim to such 

retained amounts which shall be deemed full accord and satisfaction of the amount due by the 

County to the Consultant for the applicable payment due herein. 

 

SECTION  9 – PROHIBITION AGAINST CONTINGENT FEES 

In accordance with § 287.055 (6) Fla. Stat., the Consultant warrants that he or she has not employed 

or retained any company or person, other than a bona fide employee working solely for the 

Consultant to solicit or secure this Agreement and that he or she has not paid or agreed to pay any 

person, company, corporation, individual, or firm, other than a bona fide employee working solely 

for the Consultant any fee, commission, percentage, gift, or other consideration contingent upon 

or resulting from the award or making of this Agreement. 

 

For a breach or violation of this provision, the County shall have the right to terminate the 

agreement without liability and, at its discretion, to deduct from the contract price, or otherwise 

recover, the full amount of such fee, commission, percentage, gift, or consideration. 

mailto:sbdmail@miamidade.gov
https://documents.miamidade.gov/ao-io/IO/IO-03-09.pdf
https://documents.miamidade.gov/ao-io/IO/IO-03-09.pdf
https://www.leg.state.fl.us/statutes/index.cfm?App_mode=Display_Statute&Search_String=&URL=0200-0299/0287/Sections/0287.055.html
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Any individual, corporation, partnership, firm, or company, other than a bona fide employee 

working solely for the Consultant, who offers, agrees, or contracts to solicit or secure County 

contracts for Professional Services for any other individual, company, corporation, partnership, or 

firm and to be paid, or is paid, any fee, commission, percentage, gift, or other consideration 

contingent upon, or resulting from, the award or the making of a contract for Professional Services 

shall, upon conviction in a competent court of the State, be found guilty of a first degree 

misdemeanor, punishable as provided in § 775.082 Fla. Stat. or § 775.083 Fla. Stat. 

 

Any architect, professional engineer, or registered surveyor and mapper, or any group, association, 

company, corporation, firm, or partnership thereof, who offers to pay, or pays, any fee, 

commission, percentage, gift, or other consideration contingent upon, or resulting from, the award 

or making of any County contract for Professional Services shall, upon conviction in a State court 

of competent authority, be found guilty of a first degree misdemeanor, punishable as provided in 

§ 775.082 Fla. Stat. or § 775.083 Fla. Stat. 

 

Any County official who offers to solicit or secure, or solicits or secures, a contract for Professional 

Services and to be paid, or is paid, any fee, commission, percentage, gift, or other consideration 

contingent upon the award or making of such a contract for Professional Services between the 

County and any individual person, company, firm, partnership, or corporation shall, in addition to 

being subject to consequences imposed by the County, upon conviction by a court of competent 

authority, be found guilty of a first degree misdemeanor, punishable as provided in § 775.082 Fla. 

Stat. or § 775.083 Fla. Stat. 
 

SECTION 10 – TRUTH-IN-NEGOTIATION CERTIFICATION OF WAGE RATES 

Pursuant to IO 3-39 and Section 287.055 5(a), F.S.: For all lump sum costs or costs plus a fixed 

fee contract in which a fee will exceed one hundred ninety-five thousand dollars ($95,000; Section 

287.017, F. S. - Category Four), the County will require the firm receiving the award to execute a 

Truth-In-Negotiation Certificate as required by Chapter 287, F.S.  The language below suffices as 

the Truth-In-Negotiation Certificate when included in a contract in which a fee will exceed the 

above-referenced amount. 

 

In accordance with Section 287.055 5(a), F.S. the Consultant hereby certifies and warrants that 

wage rates and other factual unit costs, as submitted in support of the compensation provided in 

SECTION 5, are accurate, complete, and current as of the date of this Agreement. It is further 

agreed that said compensation shall be adjusted to exclude any significant costs where the County 

shall determine that the price of services was increased due to inaccurate, incomplete, or unclear 

wage rates or other factual unit costs. All such compensation adjustments shall be made within 

three (3) years from the date of final billing or acceptance of the work by the County, whichever 

is later. 

 

SECTION 11 – CERTIFICATION OF WAGE RATES 

In accordance with Section 287.055, 5(a), F.S., the Consultant firm hereby certifies and warrants 

that wage rates and other factual unit costs, as submitted in support of the compensation provided 

are accurate, complete and current as of the date of this Agreement.  It is further agreed that said 

compensation shall be adjusted to exclude any significant costs where the County shall determine 

https://www.flsenate.gov/Laws/Statutes/2024/775.082
https://www.flsenate.gov/Laws/Statutes/2024/775.083
https://www.flsenate.gov/Laws/Statutes/2024/775.082
https://www.flsenate.gov/Laws/Statutes/2024/775.083
https://www.flsenate.gov/Laws/Statutes/2024/775.082
https://www.flsenate.gov/Laws/Statutes/2024/775.082
https://www.flsenate.gov/Laws/Statutes/2024/775.083
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that the contract price of services was increased due to inaccurate, incomplete or unclear wage 

rates or other factual unit costs.  All such contract compensation adjustments shall be made within 

one (1) year from the date of final billing or acceptance of the work by the County, or one (1) 

following the end of the contract, whichever is later. 

 

SECTION 12 – PROMPT PAYMENT TO SMALL BUSINESS SUBCONSULTANTS 

The Consultant’s attention is directed to Section 2-8.1.4 of the Code, providing for expedited 

payments to small businesses by County agencies and the Public Health Trust; creating dispute 

resolution procedures for payment of County and Public Health Trust obligations; and requiring 

the prime contractor to issue prompt payments, and have the same dispute resolution procedures 

as the County, for all small business subcontractors. Failure of the prime contractor to issue prompt 

payment to small businesses, or to adhere to its dispute resolution procedures, may be cause for 

suspension, termination, and debarment, in accordance with the terms of the county contract or 

Public Health Trust contract and debarment procedures of the County. 

 

SECTION 13 – INDEMNIFICATION AND INSURANCE 

Consultant, in accordance with Section 725.06, F.S., shall indemnify, defend, and hold harmless 

the County, and its officers and employees, from liabilities, damages, losses, and costs, including, 

but not limited to, reasonable attorneys’ fees, to the extent caused by the negligence, recklessness, 

or intentionally wrongful conduct of the Consultant and other persons employed or utilized by the 

Consultant in the performance of this Agreement. 

 

Consultant expressly understands and agrees that any insurance protection required by this 

Agreement or otherwise provided by Consultant shall in no way limit the responsibility to 

indemnify, keep and save harmless the County or its officers, employees, agents, and 

instrumentalities as herein provided. 

 

The Consultant agrees and recognizes that the County shall not be held liable or responsible for 

any claims, which may result from any negligent, reckless, or intentionally wrongful actions, 

errors, or omissions of the consultant in which the County participated either through review or 

concurrence of the Consultants actions. In reviewing, approving, or rejecting any submissions by 

the Contractor or other acts of the Consultant, the County in no way assumes or shares any 

responsibility or liability of the Consultant or Subconsultants, the registered professionals 

(architects and/or Consultants) under this Agreement. 

 

IN ACCORDANCE WITH SECTION 558.0035 OF THE FLORIDA 

STATUTES AND TO THE FULLEST EXTENT PERMITTED BY 

LAW, OWNER ACKNOWLEDGES AND AGREES THAT NO 

INDIVIDUAL EMPLOYEE OR AGENT OF PROFESSIONAL 

SHALL BE HELD INDIVIDUALLY LIABLE FOR DAMAGES 

RESULTING FROM NEGLIGENCE OCCURRING WITHIN THE 

SCOPE AND COURSE OF THIS AGREEMENT. 

https://www.leg.state.fl.us/Statutes/index.cfm?App_mode=Display_Statute&Search_String=&URL=0700-0799/0725/Sections/0725.06.html
https://www.leg.state.fl.us/Statutes/index.cfm?App_mode=Display_Statute&Search_String=&URL=0500-0599/0558/Sections/0558.0035.html
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The Consultant shall not commence any work pursuant to this Agreement until all insurance 

required under Exhibit C  has been obtained and such insurance has been approved by the County's 

Risk Management Division.  

The Consultant shall furnish to Miami-Dade County, the Strategic Procurement Department 

(SPD), [Enter Address], Certificate(s) of Insurance which indicate that insurance coverage has 

been obtained which meets the requirements as outlined in Exhibit C. 

 

SECTION 14 – ASSIGNMENT AND SUBCONTRACTING  

The Consultant shall not assign or transfer any portion of the work under this Agreement other 

than as expressly provided without the prior written consent of the Owner. When applicable and 

upon receipt of the written consent, the Consultant shall cause the names of firms responsible for 

portions of each specialty of the work to be inserted in the pertinent documents or data.  No 

assignment or transfer of work will be allowed, except pursuant to the purchase of all or 

substantially all of Consultant’s assets or to any successor by way of merger, consolidation, or 

similar transaction, so long as Consultant obtains prior written consent of the Owner. Nothing 

contained in this Agreement shall create any contractual relationship between the County and the 

Subconsultant(s). 

 

In addition, and as applicable, the Consultant agrees to comply with the Miami-Dade County 

Ordinance 01-103, AO 3-32, and IO 3-41 regarding the SBE program. (If applicable) The 

Consultant is required under this Agreement to achieve a Small Business Enterprise (SBE) Goal 

[or DBE Goal] in accordance with the following Contract Measures and further described in 

Exhibit H (Certificate of Assurance) and/or the SBD approved Utilization Plan, or DBE 

Compliance Review Memorandum, whichever is higher:  

 

1) [ .00]% SBE - A/E goal  

 

2) [ .00]% - SBE - Services Goal 

 

 

The Director may declare the Consultant in default of this agreement for the failure of the 

Consultant to comply with the requirements of this paragraph. 

 

A. Subconsultant(s) 

The compensation for services rendered by the Subconsultant(s) shall be in accordance 

with this Section and SECTION 5 - COMPENSATION. The Subconsultant(s) authorized 

to perform professional services associated with this Agreement are listed in Section 5 

Compensation, and Exhibit E. In no case the maximum rate of compensation, per 

classification, including multiples of direct salary for services rendered by the 

Subconsultant(s) personnel, principals excluded, shall exceed the rate stipulated, per 

classification, in SECTION 5 of this Agreement. All services provided by the 

Subconsultant(s) shall be pursuant to appropriate agreements between the Consultant and 

the Subconsultant(s) which shall contain provisions that preserve and protect the rights of 

the County under this Agreement, indemnify, and hold harmless the County. 

Subconsultant(s) other than those listed in Section 5 may not be utilized on the work unless 
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their utilization has been approved in advance by the Owner in writing. The Owner reserves 

the right at any time to withdraw the approval of a Subconsultant, if they decide that the 

services performed by the Subconsultant, are not acceptable to the Owner. 

 

SECTION 15 – INDEPENDENT CONSULTANT RELATIONSHIP 

The Consultant is, and shall be, in the performance of all Work and activities under this Agreement, 

an independent Consultant, and not an employee, agent or servant of the County.  All persons 

engaged in any of the Work performed or Services provided pursuant to this Agreement shall 

always, and in all places, be subject to the Consultant's sole direction, supervision, and control.  

The Consultant shall exercise control over the means and way it and its employees perform the 

Work, and in all respects the Consultant's relationship and the relationship of its employees to the 

County shall be that of an independent Consultant and not as employees and agents of the County. 

 

The Consultant does not have the power or authority to bind the County in any promise, agreement, 

or representation other than specifically provided for in this Agreement. 

 

SECTION 16 – STANDARD OF CARE 

16.1 The Consultant shall perform the work utilizing the skill, knowledge, and judgment 

ordinarily possessed and used by a proficient consulting Consultant with respect to the 

disciplines required for the performance of the work in the State of Florida in accordance 

with the Standard of Care.  The Consultant is responsible for, and represents that the work 

conforms to, the Owner's requirements as set forth in the Agreement.  The Consultant shall 

be and remain liable to the Owner for all damages in accordance with applicable law caused 

by any failure of the Consultant or its Subconsultants to comply with the terms and 

conditions of the Agreement or by the Consultant’s or Subconsultants’ misconduct, 

unlawful acts, negligent acts, errors, or omissions in the performance of the Agreement.  

The Consultant is responsible for the performance of work by Subconsultants and in 

approving and accepting such work to ensure the professional quality, completeness, and 

coordination of Subconsultant’s work. 

16.2 In addition to all other rights and remedies that the Owner may have, the Consultant 

shall, at its expense, re-perform the services to correct any deficiencies that result from the 

Consultant’s failure to perform in accordance with the above standards. The Consultant 

shall also be liable for the cost of replacement or repair of any defective materials and 

equipment and re-performance of any non-conforming construction services resulting from 

such deficient Consultant services for a period from the commencement of this Agreement 

until twelve (12) months following final acceptance of the Work or for the period of design 

liability required by applicable law. 

16.3 The Owner shall notify the Consultant in writing of any deficiencies and shall 

approve the method and timing of the corrections. Neither Owner’s inspection, review, 

approval, or acceptance of, nor payment for, any of the work required under the Agreement 

shall be construed to relieve the Consultant or any Sub-consultant of its obligations and 

responsibilities under the Agreement, nor constitute a waiver of any of the Owner's rights 
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under the Agreement or of any cause of action arising out of the performance of the 

Agreement.  

16.4  Upon Owner’s notification of deficient or defective work stemming from the 

Consultant’s services, the Consultant shall have fourteen (14) days to respond to the 

Owner’s claim.  The Owner shall implement its procedure for administrative review of the 

claim with notification to the Consultant of the findings from that review.  Upon 

notification, the Consultant shall have fourteen (14) days to request reconsideration of the 

findings.   

16.5 The Consultant shall maintain and shall require that its Subconsultants and 

suppliers maintain complete and accurate records to substantiate compliance with the 

requirements in the Agreement.  The Consultant and its Subconsultants and suppliers shall 

retain such records, and all other documents relevant to the Services furnished under this 

Agreement for a period of three years from the expiration date of this Agreement and any 

extension thereof. 
 

SECTION 17 – AUTHORITY OF PROJECT MANAGER; COUNTY REGULATORY 

AUTHORITY  

Project Manager Authority. The Project Manager is authorized to coordinate and communicate 

with Consultant to manage and monitor the Consultant’s performance of this Agreement. 

Consultant acknowledges that the Project Manager has no authority to make changes that would 

increase, decrease, or otherwise materially modify the Scope of Services except as expressly set 

forth in this Agreement or, to the extent expressly applicable, in the County Code. The Project 

Manager may approve in writing minor modifications to the Scope of Services that do not increase 

the total cost to County or waive any rights of County.  Unless expressly stated otherwise in this 

Agreement or otherwise set forth in the Code, the Project Manager may exercise ministerial 

authority in connection with the day-to-day management of this Agreement provided that such 

instructions and determinations do not change the Scope of Services. The Project Manager may 

designate one or more County employees with authority pertaining to day- to-day Project 

management or activities. Consultant shall notify Project Manager in writing of Consultant’s 

representative(s) to whom matters involving the Project shall be addressed.  

Regulatory Capacity. Notwithstanding the fact that County is a political subdivision with certain 

regulatory authority, the County’s performance under this Agreement is as a Party to this 

Agreement and in the capacity as owner of the Project. If County exercises its regulatory authority, 

the exercise of such authority and the enforcement of Applicable Law shall have occurred pursuant 

to County’s regulatory authority as a governmental body separate and apart from this Agreement 

and shall not be attributable in any manner to County as a Party to this Agreement. 

 

SECTION 18 – CONSULTANT PERFORMANCE EVALUATION  

In accordance with I.O. 3-39 entitled “Standard Process for Construction of Capital Improvements, 

Acquisition of Professional Services, Construction Contracting, Change Orders, and Reporting”, 

the Consultant is advised that a performance evaluation of the services rendered throughout this 
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Agreement will be completed by the Owner and kept in Miami-Dade County files for evaluation 

of future solicitations. 

 

SECTION 19 – ERRORS AND OMISSIONS 

The County shall maintain a record of all construction changes that shall be categorized according 

to the various types, causes, etc. that the County may determine are useful or necessary for its 

purposes.  Among those categories are construction changes caused by design errors or omissions 

in the bid documents that were prepared by the Consultant. For the purposes of this Contract 

provision, errors and omissions shall be dealt with differently, as follows: 

A. Errors 

It is specifically agreed that any construction changes identified by the County as 

an error in the bid documents that were prepared by the Consultant may constitute 

an additional cost to the County that would not have been incurred without the error. 

The Consultant agrees to be responsible for direct and indirect costs and damages 

to the County, to the extent such costs and damages were caused by the Consultant’s 

negligence. 

B. Omissions 

It is further specifically agreed for purposes of this agreement that any construction 

changes identified by the County as an omission in the bid documents that were 

prepared by the Consultant may constitute an additional cost to the County that 

would not have been incurred without the omission. The Consultant agrees to be 

responsible for direct damages to the County, to the extent such damages were 

caused by the Consultant’s negligence. 

The Consultant shall participate in all negotiations with the contractor related to 

this Section.  Such Consultant participation shall be at no additional cost to the 

County.  Failure by the Consultant to participate in the negotiations with the 

contractor shall constitute a waiver of Consultant’s rights to contest the 

appropriateness or amount of any settlements or change orders. 

To obtain recovery for errors and/or omissions covered in paragraphs A and B 

above, the County shall deduct from funds due the Consultant in this or any other 

contract the Consultant may or will have with the County up to the amount of the 

Consultant’s insurance deductible. Should the damages incurred by the County 

exceed the Consultant’s insurance deductible, the County shall look to the 

Consultant and the Consultant’s insurer for the remaining amount of additional 

damages incurred by the County. In executing this agreement, the Consultant 

specifically agree to the reasonableness of these damage calculations and to the 

County’s right to recover same as stated above provided, however, the Parties agree 

that in no event shall Consultant be responsible for the cost of construction changes 

to the extent that such changes are determined to be a betterment to the County. 

The recovery of additional costs to the County under this Section shall not preclude 

or limit in any way the Consultant’s indemnification obligations to the County 
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pursuant to SECTION 20 of this Agreement or preclude or limit in any way 

recovery for other separate and/or additional damages that the County may 

otherwise incur.” 

SECTION 20 – CORRECTIONS TO CONTRACT DOCUMENTS  

The Consultant shall prepare, without added compensation, all necessary supplemental documents 

to correct errors, omissions, and/or ambiguities that may exist in the Contract Document prepared 

by the Consultant including the documents prepared by its sub-consultants.  Compliance with this 

Article shall not be construed to relieve the Consultant from any liability resulting from any such 

errors, omissions, and/or ambiguities in the Contract Documents and other documents or Services 

related thereto. 

Notwithstanding anything to the contrary in this agreement or in any other contract document 

relating to the project, in performing its work under this contract Consultant shall perform its 

services to the standard of care of a reasonable Consultant that is performing the same or similar 

work, at the same time and locality and under the same or similar conditions faced by 

Consultant. 

 

SECTION 21 – RIGHT OF DECISIONS AND DISPUTE RESOLUTION 

A. The Consultant  hereby acknowledges that the Project Manager will determine in the first 

instance all questions of any nature whatsoever arising out of, under, or in connection with, 

or in any way related to or on account of, this Agreement including without limitations: 

questions as to the value, acceptability and fitness of the services; questions as to either 

Party's fulfillment of its obligations under the Contract; negligence, fraud or 

misrepresentation before or subsequent to acceptance of the Consultant’s Proposal; 

questions as to the interpretation of the Scope of Services; and claims for damages, 

compensation and losses. 

B. The Consultant shall be bound by all determinations or orders and shall promptly comply 

with every order of the Project Manager, including the withdrawal or modification of any 

previous order and regardless of whether the Consultant agrees with the Project Manager's 

determination or order.  Where orders are given orally, they will be issued in writing by 

the Project Manager as soon thereafter as is practicable. 

C. The Consultant must, in the final instance, seek to resolve every difference concerning the 

Agreement with the Project Manager.  In the event that the Consultant and the Project 

Manager are unable to resolve their difference, the Consultant may initiate a dispute in 

accordance with the procedures set forth in this Section. Exhaustion of these procedures 

shall be a condition precedent to any lawsuit permitted hereunder. 

D.  

In an effort to resolve any conflicts between the parties that arise during the design or 

construction or following the completion of the project, the Owner and the Consultant 

agree that all disputes between them arising out of or relating to this Agreement shall be 

submitted to arbitration unless the parties mutually agree otherwise. 
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Should the Consultant and Owner fail to agree to submit to arbitration, the parties shall 

settle the dispute in a court of competent jurisdiction in Miami-Dade County, Florida. 

The Owner and the Consultant wish to minimize disputes and disagreements regarding 

compensation due to the Consultant under this Agreement. Therefore, without affecting the 

method of resolving any other claims, disputes or other matters in questions between the 

parties, the Owner and the Consultant agree that as a condition precedent to any judicial 

action all disputes relating to the timing or number of payments to the Consultant on 

account of Basic Services, Additional Services, or Reimbursable Expenses shall be handled 

as follows: 

a. If the Owner contests any invoice rendered by the Consultant, the Owner shall 

pay the uncontested portion, if any, within the time period set forth in this 

Agreement, which payment shall be accompanied by a written statement setting 

forth with reasonable specificity the Owners grounds for withholding payment of 

the balance of the invoice. If the Owner contests the entire amount of the invoice, 

such written statement shall be sent to the Consultant within the period within 

which such payment would otherwise have been due. 

b. Within thirty days after delivery of any such written statement, project 

management or financial management personnel of the Owner and Consultant 

shall attempt to resolve all disputed issues identified in the statement. If they 

cannot do so within such period, then senior principals, partners or officers of the 

Owner and Consultant shall establish personal contact through meetings or by 

telephone, and shall use good faith efforts to resolve such disputed issue. 

c. Any disputes relating to contesting invoices that have not been resolved by the 

above procedures within 90 days of after the date of invoice may be finally 

decided by an action filed in a court of competent jurisdiction in Miami-Dade 

County, Florida. 

E. This Section will survive the termination or expiration of this Agreement.  

 

SECTION 22 – SANCTIONS FOR CONTRACTUAL VIOLATIONS 

In accordance with County Implementing Order 3-39, the County may terminate or cancel a 

Contract, or require the termination or cancellation of the Subconsultant Contract, if the respondent 

or any Subconsultant(s) violate § 11A of the Code.  A violation by a Respondent or Subconsultant, 

or failure to comply with County Implementing Order 3-39, may result in the imposition of one or 

more of the sanctions listed in County Implementing Order 3-39. 

 

SECTION 23 – TERMINATION OF AGREEMENT: FOR CONVENIENCE  

The Owner may terminate this Agreement, in total or in part, for convenience, without cause or 

penalty, by thirty (30) days prior written notification in writing from the Owner or by declining to 

issue Service Orders, as provided in SECTION 8; in which event the County’s sole obligation to 

the Consultant shall be payment, in accordance with SECTION 5 – Compensation, for those units 

or sections of work previously authorized and performed.  Such payment shall be determined based 

https://documents.miamidade.gov/ao-io/IO/IO-03-39.pdf
https://library.municode.com/fl/miami_-_dade_county/codes/code_of_ordinances?nodeId=PTIIICOOR_CH11ADI_ARTVIICOPRBOFISEAC
https://documents.miamidade.gov/ao-io/IO/IO-03-39.pdf
https://documents.miamidade.gov/ao-io/IO/IO-03-39.pdf
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on the hours or percentage of work performed by the Consultant, found acceptable to the County, 

up to the time of termination. In the event partial payment has been made for professional services 

not performed, the Consultant shall return such sums to the County within ten (10) days after 

receipt of written notice that said sums are due.  Upon such termination, the County may, without 

penalty or other obligation to the Consultant, elect to employ other persons to perform the same or 

similar services. 

 

SECTION 24 – TERMINATION OF AGREEMENT: FOR DEFAULT 

In the event the Consultant fails to materially comply with the provisions of this Agreement, 

inclusive of its Exhibits, which includes, without limitation any one or more of the following acts: 

1) Consultant has breached the Agreement and not sufficiently timely cured as described in this 

Section or failed to supply adequate professional personnel or resources;  2) has failed to obtain 

County approval when required; 3) has been dissolved by state law or otherwise ceased to do 

business, the Owner may declare the Consultant in default by thirty (30) days prior written 

notification, unless Consultant commences correction of such material non-compliance within five 

(5) days of such written notification and diligently completes the correction within thirty (30) days 

thereafter, unless an extension of such thirty (30) day period is granted by the County.  

In such event, the Consultant shall only be compensated for any professional services completed 

as of the date written notice of default is served. In the event partial payment has been made for 

such professional services not completed, the Consultant shall return such sums to the County 

within ten (10) days after receipt of written notice that said sums are due.  The Consultant shall 

not be compensated for professional services, which have been performed but not completed by 

the time the Owner declares a default.  In the event there is litigation to enforce the provisions of 

the Agreement, or due to a breach of this Agreement, each Party shall bear their own attorneys’ 

fees.   

 

SECTION 25 – ABANDONMENT 

In the event the County abandons, cancels, or suspends the Project(s) or parts thereof, the 

Consultant shall be compensated for services rendered consistent with the terms of this Agreement 

up to the time the Consultant receives written notification of such abandonment, cancellation, or 

suspension.  In the event partial payment has been made for professional services not performed, 

the Consultant shall return such sums to the County within ten (10) days after receipt of written 

notice that such sums are due. 

 

The Consultant may reuse data where appropriate from other sections of the work included in this 

Agreement provided irrelevant material is deleted. The County shall not be re-invoiced for such 

reused data. The Owner shall not accept any reused data containing an excess or irrelevant 

material, which has no connection with the applicable portion of the work. 

 

SECTION 26 – FORCE MAJEURE 

Under applicable law, Force Majeure shall refer to an act of nature (such as, but not limited to, a 

hurricane, flood, and/or earthquake), war, terrorism, riot, sovereign conduct, strikes, lockouts, 

fires, epidemics and/or pandemic, adverse governmental conditions or conduct of third parties. 
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Neither the County nor the Consultant shall be held liable or responsible to the counterparty nor 

be deemed to have defaulted under or breached this Agreement for failure or delay in performing 

any obligation under this Agreement when such failure or delay is caused by an act of Force 

Majeure.  Within twenty-four (24) hours of the occurrence of an act of Force Majeure, the affected 

party shall notify the counterparty of the act by sending an e-mail message to the Project Manager 

of the other party.  In addition, the affected party shall provide to the counterparty within seven 

days of determining the cause of the Force Majeure, a written explanation via e-mail concerning 

the circumstances that caused the act of Force Majeure and the overall impacts to the Agreement.  

Upon receipt of the written explanation, the parties shall mutually agree to any contractual 

modifications as necessary to continue the Agreement with minimal impact to County operations.  

The County maintains the right to terminate the Agreement for convenience or obtain the Services 

through a separate contract, taking over the performance of the Services or any part thereof either 

by itself or through others. 
 

SECTION 27 – OWNERSHIP OF DOCUMENTS 

All notes, correspondence, documents, designs, drawings, cost estimates, renderings, calculations, 

specifications, models, photographs, reports, surveys, investigations, and other documents and 

copyrights thereto for services performed or produced in the performance of this Agreement, 

whether in paper or other hard copy medium or in electronic medium, except with respect to 

copyrighted standard details and designs owned by the Consultant or owned by a third party and 

licensed to the Consultant for use and reproduction, shall become the property of the County 

without restrictions or limitations. The County may grant an exclusive license of the copyright to 

the Consultant for reusing and reproducing copyrighted materials or portions thereof as authorized 

by the County in advance and in writing. In addition, the Consultant shall not disclose, release, or 

make available any document to any third party without prior written approval from County. The 

Consultant shall warrant to the County that they have a license to use and reproduce any standard 

details and designs owned by a third party and used or reproduced by the Consultant in the 

performance of this Agreement. All drawings shall be AutoCAD or other software format 

acceptable to the Department and   in a version acceptable to the Department, produced by 

computer in files maintained in an electronic format acceptable by the Department.  When each 

individual section of work requested pursuant to this Agreement is completed and accepted, all the 

above data shall be delivered to the Owner. Nothing in this Section shall be deemed to exclude any 

document from Chapter 119, F.S. 

 

SECTION 28 – REUSE OF DOCUMENTS 

The Consultant may reuse data where appropriate from other sections of the work included in this 

Agreement provided irrelevant material is deleted. The County shall not be re-invoiced for such 

reused data. The Owner shall not accept any reused data containing excess or irrelevant material, 

which has no connection with the applicable portion of the work. 
 

SECTION 29 – THIRD-PARTY PROPRIETARY RIGHTS 

The Consultant shall not infringe on any copyrights, trademarks, service marks, trade secrets, 

patent rights, other intellectual property rights or any other third-party proprietary rights in the 

performance of the Services. 
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The Consultant warrants that all Deliverables furnished hereunder, including but not limited to 

equipment, programs, documentation, software, analyses, applications, methods, processes, and 

the like, do not infringe upon or violate any copyrights, trademarks, service marks, trade secrets, 

patent rights, other intellectual property rights or any other third-party proprietary rights. 

 

The Consultant shall be liable and responsible for any and all claims made against the County for 

infringement of patents, copyrights, service marks, trade secrets or any other third-party 

proprietary rights, by the use or supplying of any programs, documentation, software, analyses, 

applications, methods, ways, processes, and the like, in the course of performance or completion 

of, or in any way connected with, the Services, or the County's continued use of the Deliverables 

furnished hereunder.  Accordingly, the Consultant at its own expense, including the payment of 

attorney's fees, shall indemnify, and hold harmless the County and defend any action brought 

against the County with respect to any claim, demand, cause of action, debt, or liability. 

 

Should any Deliverable or anything provided to the County hereunder, or portion thereof is held 

to constitute an infringement and its use is or may be enjoined, the Consultant shall have the 

obligation to, at the County's option to (i) modify, or require that the applicable Subconsultant or 

supplier modify, the alleged infringing item(s) at its own expense, without impairing in any respect 

the functionality or performance of the item(s), or (ii) procure for the County, at the Consultant's 

expense, the rights provided under this Agreement to use the item(s). 

 

The Consultant shall be solely responsible for determining and informing the County whether a 

prospective supplier or Subconsultant is a party to any litigation involving patent or copyright 

infringement, service mark, trademark, violation, or proprietary rights claims or is subject to any 

injunction which may prohibit it from providing any Deliverable hereunder.  The Consultant shall 

enter into agreements with all suppliers and Subconsultants at the Consultant's own risk.  The 

County may reject any Deliverable that it believes to be the subject of any such litigation or 

injunction, or if, in the County's judgment, use thereof would delay the Work or be unlawful. 
 

SECTION 30 – CONFIDENTIALITY 

All Developed Works and other materials, data, transactions of all forms, financial information, 

documentation, inventions, designs, drawings, and methods obtained from the County in 

connection with the Services performed under this Agreement, made or developed by the 

Consultant or its Subconsultants in the course of the performance of such Services, or the results 

of such Services, or for which the County holds the proprietary rights, constitute Confidential 

Information and may not, without the prior written consent of the County, be used by the 

Consultant or its employees, agents, Subconsultants or suppliers for any purpose other than for the 

benefit of the County, unless required by law.  In addition to the foregoing, all County employee 

information and County financial information shall be considered Confidential Information and 

shall be subject to all the requirements stated herein.  Neither the Consultant nor its employees, 

agents, Subconsultants, or suppliers may sell, transfer, publish, disclose, display, license or 

otherwise make available to others any part of such Confidential Information without the prior 

written consent of the County.  Additionally, the Consultant expressly agrees to be bound by and 

to defend, indemnify and hold harmless the County, and their officers and employees from the 

breach of any Federal, State, or local law regarding the privacy of individuals. 
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The Consultant shall advise each of its employees, agents, Subconsultants, and suppliers who may 

be exposed to such Confidential Information of their obligation to keep such information 

confidential and shall promptly advise the County in writing if it learns of any unauthorized use 

or disclosure of the Confidential Information by any of its employees or agents, or Subconsultant's 

or supplier's employees, present or former.  In addition, the Consultant agrees to cooperate fully 

and provide any assistance necessary to ensure confidentiality of the Confidential Information. 

 

Should damages not be adequate remedy for a breach of this Article the County shall be entitled 

to injunctive relief to restrain any such breach or threatened breach.  Unless otherwise requested 

by the County, upon the completion of the Services performed hereunder, the Consultant shall 

immediately turn over to the County all such Confidential Information existing in tangible form, 

and no copies thereof shall be retained by the Consultant or its employees, agents, Subconsultants, 

or suppliers without the prior written consent of the County.  A certificate evidencing compliance 

with this provision and signed by an officer of the Consultant shall accompany such materials. 
 

SECTION 31 - SENSITIVE SECURITY INFORMATION 

In accordance with Section 119.071 (3) (b), F.S., building plans, blueprints, schematic drawings, 

and diagrams, including draft, preliminary, and final formats, which depict the internal layout and 

structural elements of a building, arena, stadium, water treatment facility, or other structure owned 

or operated by an agency, are exempt from Section 119.07, F.S. and Article I, Section 24(a), of the 

Florida Constitution. This exemption applies to building plans, blueprints, schematic drawings, 

and diagrams, including draft, preliminary, and final formats, which depict the internal layout and 

structural elements of a building, arena, stadium, water treatment facility, or other structure owned 

or operated by an agency before, on, or after the effective date of this act. Information made exempt 

by this paragraph may be disclosed to another governmental entity with prior approval by the 

Owner if disclosure is necessary for the receiving entity to perform its duties and responsibilities; 

to a licensed consultant who is performing work on or related to the building, arena, stadium, water 

treatment facility, or other structure owned or operated by an agency; or upon a showing of good 

cause before a court of competent jurisdiction. The entities or persons receiving such information 

shall maintain the exempt status of the information. 

 

SECTION 32 – AUDIT RIGHTS 

The County reserves the right to audit the records of the Consultant related to this Agreement at 

any time during the prosecution of the work included herein and for a period of three (3) years 

after final payment is made. The Consultant and its Subconsultants agree to maintain and provide 

copies of all records, including but not limited to: their books, tax returns, documents, papers, 

audited financial statements, balance sheet, financial records and data  to substantiate payment 

requests to the County and comply with the requirements of this Agreement. In the event an audit 

undertaken pursuant to this Section reveals improper, inadvertent, or mistaken payments to the 

Consultant, the Consultant shall remit such payments to the County. The County shall retain all 

rights and remedies with respect to recovery of payments. 

 

Pursuant to § 2-481 of the Code, the Consultant will grant access to the Commission Auditor to 

all financial and performance related records, property, and equipment purchased in whole or in 

part with government funds within five business days of the Commission Auditor’s request.  The 

Consultant agrees to maintain an accounting system that provides accounting records that are 

https://library.municode.com/fl/miami_-_dade_county/codes/code_of_ordinances/378609?nodeId=PTIIICOOR_CH2AD_ARTXLVIICOAU_S2-481ACIN
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supported with adequate documentation, and adequate procedures for determining the allowability 

and allocability of costs. 
 

SECTION 33 – SUPPLIER/VENDOR REGISTRATION/CONFLICT OF INTEREST 

A. Supplier/Vendor Registration  

The Consultant shall be a registered vendor with the County – Strategic Procurement 

Department, for the duration of this Agreement.  In becoming a registered vendor with 

Miami-Dade County, the vendor’s Federal Employer Identification Number (FEIN) must 

be provided, via submission of Form W-9 and 147c Letter, as required by the Internal 

Revenue Service (IRS).  If no FEIN exists, the Social Security Number of the owner must 

be provided as the legal entity identifier. This number becomes Consultant’s “County 

Vendor Number.”  To comply with Section 119.071(5), F.S.  relating to the collection of 

an individual’s Social Security Number, be aware that the County requests the Social 

Security Number for the following purposes:  

  

o Identification of individual account records  

o Payments to individual/Consultant for goods and services provided to Miami-

Dade County  

o Tax reporting purposes  

o Provision of unique identifier in the vendor database used for searching and 

sorting departmental records. 

 

The Consultant confirms its commitment to comply with the vendor registration   

requirements and the associated affidavits available in INFORMS at 

https://supplier.miamidade.gov 

 

B.  Conflict of Interest and Code of Ethics  

Sections 2-11.1 (c) and (d) of the Code require that any County official, agency/board 

member or employee, or any member of his or her immediate family who, through a firm, 

corporation, partnership or business entity, has a financial interest, direct or indirect, with 

Miami-Dade County or any person or agency acting for Miami-Dade County, competing 

or applying for a contract, must first obtain and submit a written conflict of interest opinion 

from the County’s Ethics Commission prior to the official, agency/board member or 

employee, or his or her immediate family member entering into any contract or transacting 

any business with Miami-Dade County or any person or agency acting for Miami-Dade 

County.  Any such contract or business transaction entered in violation of these 

subsections, as amended, shall be rendered voidable. All County officials, autonomous 

personnel, quasi-judicial personnel, advisory personnel, and employees wishing to do 

business with the County are hereby advised they must comply with the applicable 

provisions of Section 2-11.1 of the Conflict of Interest and Code of Ethics Ordinance. 
 

SECTION 34 – APPLICABLE LAWS  

The Consultant agrees to abide and be governed by all applicable laws. Applicable laws and 

ordinances include but are not limited to the following, all as they may be amended from time to 

time. Pursuant to Resolution No. R-1072-17, by entering into this Agreement, the Consultant is 

certifying that the Consultant is in compliance with, and will continue to comply with, the 

https://supplier.miamidade.gov/
https://intrax.miamidade.gov/gia/legistarfiles/MinMatters/Y2017/171926min.pdf
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provisions of items "D" through "I" below. 

 

 

A. The Clean Air Act of 1955, as amended, (42 USC Chapter 85) and the Federal Water 

Pollution Control Act (33 USC §§1251-1387), as amended.  

B. § 10-38 of the Code, "Debarment of Consultants from County Work".  

C. §§ 11A-60 - 11A-67 of the Code, "Domestic Leave". 

D. The Equal Pay Act of 1963, as amended (29 USC §206(d)). 

E. § 448.07 Fla. Stat. "Wage Rate Discrimination Based on Sex Prohibited". 

F. § 11 of the Code, et seq. "Discrimination". 

G. § 22 of the Code, et seq. "Wage Theft". 

H. § 8A-400 of the Code, et seq. “Business Regulations". 

I. Any other laws prohibiting wage rate discrimination based on sex. 

J. Byrd Anti-Lobbying Amendment (31 USC § 1352). 

K. Executive Order 12549 "Debarment and Suspension", which stipulates that no contract(s) 

are “to be awarded at any tier or to any party which is debarred or suspended or is otherwise 

excluded from or ineligible for participation in Federal assistance programs”. 

L. Conflict of Interest and Code of Ethics Ordinance, Section 2-11.1 of the County Code.  

M. The Consultant shall comply with County Code Sections 2-10.4.01 and 10-38 and IO 3-32; 

SBE-A/E Program for the purchase of Architectural, Landscape Architectural, Engineering, 

or Surveying and Mapping Services.   

N. The Consultant shall comply with County Code Section 2-1076 – Office of Inspector 

General (IG). 

O. §§ 21-255 - 21-266 of the Code, “False Claims Ordinance”, which prohibits the 

presentation, maintenance, or prosecution of false or fraudulent claims against Miami-Dade 

County. 

P. § 377.816 Prohibiting the adoption or implementation of net zero policies by governmental 

entities. 

 

Q. The Consultant shall comply with the financial disclosure requirements of Section 2-11.1(i) 

of the County Code, by having on file or filing within thirty (30) days of the execution of 

this Agreement one of the following with the Supervisor of the Miami-Dade County 

Elections Department, P.O. Box 521550, Miami, FL 33152-1550: 

(1) A source of income statement; 

(2) A current certified financial statement; 

(3) A copy of the Consultant’s Current Federal Income Tax Return. 

 

R. SUSTAINABLE BUILDINGS. All activity as a result of this Agreement shall comply with 

the County’s Sustainable Buildings Program, §§ 9-71. through 9-75 of the Code and County 

https://uscode.house.gov/view.xhtml?path=/prelim@title42/chapter85&edition=prelim
https://uscode.house.gov/view.xhtml?path=/prelim@title33/chapter26&edition=prelim
https://www.municode.com/library/fl/miami_-_dade_county/codes/code_of_ordinances?nodeId=PTIIICOOR_CH10CO_ARTIIBIPUPR_S10-38DECOCOWO
https://library.municode.com/fl/miami_-_dade_county/codes/code_of_ordinances?nodeId=PTIIICOOR_CH11ADI_ARTVIIIDOLE
https://uscode.house.gov/view.xhtml?req=(title:29%20section:206%20edition:prelim)
https://www.flsenate.gov/Laws/Statutes/2024/448.07
https://library.municode.com/fl/miami_-_dade_county/codes/code_of_ordinances?nodeId=PTIIICOOR_CH11ADI
https://library.municode.com/fl/miami_-_dade_county/codes/code_of_ordinances?nodeId=PTIIICOOR_CH22WATH
https://library.municode.com/fl/miami_-_dade_county/codes/code_of_ordinances?nodeId=PTIIICOOR_CH8ABURE_ARTXIXGEPRDIOR
https://uscode.house.gov/view.xhtml?req=granuleid:USC-1994-title31-section1352&num=0&edition=1994
https://www.presidency.ucsb.edu/documents/executive-order-12549-debarment-and-suspension-participants-federal-programs
https://library.municode.com/fl/miami_-_dade_county/codes/code_of_ordinances?nodeId=PTIIICOOR_CH21OFMIPR_ARTXVFACLOR
https://flsenate.gov/Session/Bill/2026/1217/BillText/er/PDF
https://library.municode.com/fl/miami_-_dade_county/codes/code_of_ordinances?nodeId=PTIIICOOR_CH9STCOCOBUROBRCA_ARTIIISUBUPR
https://documents.miamidade.gov/ao-io/IO/IO-08-08.pdf
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Implementing Order 8-8, which established a County policy to incorporate, wherever 

practical, Green Building Practices into the planning, budgeting, design, construction, 

operations, management, renovation, maintenance and decommissioning of Public 

Projects. 

 

The primary mechanisms for determining compliance with the County's Sustainable 

Buildings Program, shall be determined by completing a formal certification process with 

the U.S. Green Building Council’s Leadership in Energy and Environmental Design 

(LEED) Rating System (for buildings), the U.S. Institute for Sustainable Infrastructure 

(ISI), Envision project verification from the Institute for Sustainable Infrastructure, and the 

Section VII Prescriptive Path elements in County Implementing Order 8-8, except as noted 

elsewhere in the Implementing Order, or as otherwise directed by the County’s Chief 

Resilience Officer.  Where certification shall be required, at minimum, a “Silver” rating or 

higher in the version most recently adopted by USGBC/ISI shall be attained. 

 

The participation of an experienced LEED Accredited Professional (LEED AP) or 

Envision Sustainability Professional (ENV SP), as applicable, is required to assist the 

County in various aspects of the LEED or ENVISION registration, application, and 

certification process.  Their responsibilities include coordinating with all disciplines, 

collaborating with the project Architect (or other lead design professionals), and providing 

guidance to the Consultant in designing the application projects to attain the necessary 

LEED or ENVISION certification points.  Additionally, they are responsible for 

monitoring the Consultant's documentation to ensure compliance with the Consultant's 

obligations in achieving the targeted certification level. 

 

If the project involves design and/or construction as part of the remediation process, the 

Consultant shall coordinate with the County’s Office of Environmental Risk and Resilience 

prior to beginning work.  The County’s Office of Environmental Risk and Resilience will 

conduct a thorough assessment of the Scope of Work to ensure alignment with Sustainable 

Buildings Program policies.  Following this assessment, applicable project-specific 

requirements shall be integrated into the service order to guarantee adherence to the 

Sustainable Buildings Program. 

 

Projects that involve the planning, design, construction, management, renovation, 

maintenance and decommissioning of infrastructure or buildings owned, financed, or 

operated by the County shall comply with the requirements of the County’s Sustainable 

Buildings Program. 
 

Standard For Infrastructure That Is A Public Project 

For Infrastructure Public Projects that are subject to County Implementing Order 8-8 with 

project costs greater than two million dollars ($2,000,000), the minimum rating shall be 

Envision Silver, per the version most recently adopted by the Institute for Sustainable 

Infrastructure, and the required Section VII Prescriptive Path elements in County 

Implementing Order 8-8. For Infrastructure Public Projects with project costs less than two 

million dollars ($2,000,000), the following requirements shall be met per County 

Implementing Order 8-8: Maximum Measures and Section VII Prescriptive Path elements. 

https://documents.miamidade.gov/ao-io/IO/IO-08-08.pdf
https://sustainable-buildings-program.miamidade.gov/
https://sustainable-buildings-program.miamidade.gov/
https://sustainableinfrastructure.org/project-verification/verify-a-project/
https://documents.miamidade.gov/ao-io/IO/IO-08-08.pdf
https://documents.miamidade.gov/ao-io/IO/IO-08-08.pdf
https://documents.miamidade.gov/ao-io/IO/IO-08-08.pdf
https://documents.miamidade.gov/ao-io/IO/IO-08-08.pdf
https://documents.miamidade.gov/ao-io/IO/IO-08-08.pdf
https://documents.miamidade.gov/ao-io/IO/IO-08-08.pdf
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Standard For A Building That Is A Public Project 

For all New Construction Public Projects, the minimum rating shall be LEED Silver in the 

most recently adopted version by USGBC for all project phases, and the Section VII 

Prescriptive Path elements shall be required.  Except as provided in Section VI(A)(3) of 

County Implementing Order 8-8. 

 

For Public Projects that are not New Construction but meet LEED prerequisites, the 

minimum rating shall be LEED Silver in the most recently adopted version by USGBC for 

all project phases, and the Section VII Prescriptive Path elements shall be required.  Except 

as provided in Section VI(A)(3) of County Implementing Order 8-8. 

 

For Public Projects that are not New Construction and do not meet LEED prerequisites as 

determined by the Chief Resilience Officer, the Public Project shall adhere to Maximum 

Measures, and the County Implementing Order 8-8 Section VII Prescriptive Path elements 

shall be required, except as provided in Section VI(A)(3) of County Implementing Order 

8-8. 

 

Additional County Requirements and Best Practices 

The completed Sustainability Rating certification checklist (i.e., LEED Credit checklist, 

ENVISION scorecard) is due upon completion of the project's planning stage or before the 

30% design phase is completed, at the latest, and shall be submitted to the County’s Chief 

Resilience Officer.  Successive submittals shall show the progress level of each step, 

incorporate the Chief Resilience Officer’s feedback, and directly correspond to the design 

decisions of each Phase. 

 

The Consultant shall be responsible for providing regular updates to the County’s Office 

of Environmental Risk and Resilience throughout the duration of the project, during the 

design and/or construction phases, with a minimum frequency of once a year, and shall 

continue to actively engage with the County’s Office of Environmental Risk and 

Resilience. 

 

For each Public Project, the project managers shall complete the “Office of Resilience – 

Initial Project Questionnaire for Buildings and Infrastructure” during the planning phase 

of each project, prior to budgeting, advertisement or soliciting, and submit through the 

Sustainable Buildings Program website.  Additionally, the Consultant shall complete the 

“Additional County Policy Requirements and Best Practice Recommendations” checklist 

and submit it to the County’s Chief Resilience Officer.  This checklist is available from the 

County’s Chief Resilience Officer.  The completed checklist is due upon completion of a 

Public Project’s planning stage or before the 30% design phase is completed, at the latest. 

 

Compliance Requirements 

Lack of funding, lack of knowledge about County Implementing Order 8-8, tight deadlines, 

being unaware of Sustainable Buildings Program requirements, forgetting to include the 

requirements in Proposal documents, being unable to go back and change Proposal 

documents without incurring significant change order costs, being unaware of the 

requirements, belief that the policies do not apply due to the wording of the policies, or any 

https://documents.miamidade.gov/ao-io/IO/IO-08-08.pdf
https://documents.miamidade.gov/ao-io/IO/IO-08-08.pdf
https://documents.miamidade.gov/ao-io/IO/IO-08-08.pdf
https://documents.miamidade.gov/ao-io/IO/IO-08-08.pdf
https://documents.miamidade.gov/ao-io/IO/IO-08-08.pdf
https://sustainable-buildings-program.miamidade.gov/
https://documents.miamidade.gov/ao-io/IO/IO-08-08.pdf
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other similar justifications are not accepted in lieu of compliance with Sustainable 

Buildings Program.  The unique characteristics of a project shall not, in any way, exempt 

it from applying sustainable Green Building Practices to the maximum extent possible. 

 

Nothing in this Agreement is intended to support, implement or advance a net zero policy, 

require any Proposer, contractor or person to support a net zero policy, or provide a 

procurement or purchasing preference for a product or vendor on the basis that the 

procurement or purchase of such product or from such vendor will advance or support a net 

zero policy as “net zero policy” is defined in section 377.816, F.S., as may be amended 

from time to time, or in any way violate any applicable provision of section 377.816, F.S.. 

 

S. SEA LEVEL RISE 

Pursuant to County Resolution R-451-14 (Sea Level Rise Infrastructure) and § 2-1 of the 

Code (Board of County Commissioners Rule 5.09), the Consultant shall consider sea level 

rise projections and potential impacts as best estimated at the time of the project for all 

County infrastructure projects, including but not limited to County building elevation 

projects, County installation of mechanical and electrical systems, County infrastructure 

modifications, and County infrastructure renovations.  These projects shall consider 

regionally consistent unified sea level rise projections during all phases, including but not 

limited to planning, design, and construction, to ensure that infrastructure projects will 

function properly for fifty (50) years or the design life of the project, whichever is greater 

 

T. ENERGY EFFICIENT BUILDING PROPERTY DEDUCTION 

The Energy Policy Act (EP Act) of 2005 (Section 1331), as established by Section 179D 

of the Internal Revenue Code of 1986, as amended, allows taxpayers to accelerate 

depreciation of qualified energy efficient commercial building property placed-in-service 

after December 31, 2005 which was made permanent as a part of the 2021 Omnibus 

Appropriations Bill and most recently increased and expanded by the Inflation Reduction 

Act of 2022. 

 

Should the provisions of Section 179D be in place during this Agreement or at any point 

in the future during the execution of the Services by the Consultant, the Consultant agrees 

to the following terms and conditions: 

 

The Consultant is designated as the Designer (“the Designer”) for the energy efficient 

improvements incorporated in the Energy Consumption Reduction Project (“the Project”) 

for: 

a) The purpose of allocating accelerated depreciation benefits pursuant to Section 

179D of the Internal Revenue Code of 1986, as amended; 

b) If the County and the Internal Revenue Service (IRS) determine that the Consultant 

is eligible to receive accelerated depreciation benefits as a “Designer” for the 

purposes of Section 179D of the Internal Revenue Code of 1986, as amended or 

that the Consultant shall otherwise benefit financially from the monetization of the 

accelerated depreciation benefit, the Consultant hereby agrees to discount its 

contract price or provide a cash rebate to the County (the determination of rebate 

versus discount to be determined by the County in its sole discretion) in an amount 

https://flsenate.gov/Session/Bill/2026/1217/BillText/er/PDF
https://flsenate.gov/Session/Bill/2026/1217/BillText/er/PDF
https://www.miamidade.gov/govaction/matter.asp?matter=140804&file=true&fileAnalysis=false&yearFolder=Y2014
https://www.irs.gov/credits-deductions/energy-efficient-commercial-buildings-deduction
https://www.congress.gov/bill/109th-congress/house-bill/6
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equal to the total financial benefit realized by the Consultant; at the time the 

financial benefit to the Consultant becomes ascertainable; 

c) The County reserves the right to retain a third-party consultant (the “Third-Party 

Consultant”) to manage and administer the process of obtaining and monetizing the 

accelerated depreciation benefit derived from the Project and to designate the 

Third-Party Consultant as the “Designer” of the energy efficient improvements for 

the purposes of Section 179D of the Internal Revenue Code of 1986, as amended. 

d) The County agrees to cooperate in all reasonable respects with the Consultant’s 

efforts. 

 

U. PUBLIC RECORDS AND CONTRACTS FOR SERVICES PERFORMED  ON BEHALF 

OF MIAMI-DADE COUNTY - The Contractor (in this Agreement – “the Consultant”) 

shall comply with the Public Records Laws of the State of Florida, including but not limited 

to: (1) keeping and maintaining all public records that ordinarily and necessarily would be 

required by Miami-Dade County (County) in order to perform the service; (2) providing 

the public with access to public records on the same terms and conditions that the County 

would provide the records and at a cost that does not exceed the cost provided in Chapter 

119, F.S., or as otherwise provided by law; (3) ensuring that public records that are exempt 

or confidential and exempt from public records disclosure requirements are not disclosed 

except as authorized by law; and (4) meeting all requirements for retaining public records 

and transferring, at no cost, to the County all public records in possession of the Contractor 

upon termination of the contract and destroying any duplicate public records that are 

exempt or confidential and exempt from public records disclosure requirements upon such 

transfer.  In addition, all records stored electronically must be provided to the County in a 

format that is compatible with the information technology systems of the County.  Failure 

to meet any of these provisions or to comply with Florida’s Public Records Laws as 

applicable shall be a material breach of the agreement and shall be enforced in accordance 

with the terms of the agreement. 

 

IF THE CONSULTANT HAS QUESTIONS REGARDING THE 

APPLICATION OF CHAPTER 119, FLORIDA STATUTES, TO THE 

CONTRACTOR’S DUTY TO PROVIDE PUBLIC RECORDS RELATING 

TO THIS CONTRACT, CONTACT THE CUSTODIAN OF PUBLIC 

RECORDS AT 

___________________________________________________________________

___________________________________________________________________

___________________________________________________________________

___________________________________________________________________

___________ 
 

V. Prohibited Telecommunications Equipment. Consultant represents and certifies that 

Consultant and all Subconsultants do not use any equipment, system, or service that uses 

covered telecommunications equipment or services as a substantial or essential component 

of any system, or as critical technology as part of any system, as such terms are used in 
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48 Code of  Federal  Regulat ions ( CFR) §§ 52.204-24 through 52.204-26. Consultant 

represents and certifies that Consultant and all Subconsultants shall not provide or use such 

covered telecommunications equipment, system, or services for the duration of this 

Agreement. 

 

W. TITLE VI - LIST OF PERTINENT NON-DISCRIMINATION ACTS AND 

AUTHORITIES: During the performance of this Contract, the Consultant, for itself, its 

assignees, and successors in interest (hereinafter referred to as the “Consultant”) agrees to 

comply with the following non-discrimination statutes and authorities; including but not 

limited to:  

a. Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), 

(prohibits discrimination on the basis of race, color, national origin);  

b. 49 CFR part 21 (Non-discrimination in Federally-Assisted Programs of The 

Department of Transportation—Effectuation of Title VI of The Civil Rights Act of 

1964);  

c. The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 

1970, (42 U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose 

property has been acquired because of Federal or Federal-aid programs and 

projects);  

d. Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as 

amended, (prohibits discrimination on the basis of disability); and 49 CFR part 27;  

e. The prohibitions against discrimination on the basis of age under the Age 

Discrimination Act of 1975 (42 USC Ch. 76 §§6101-6107) and regulations issued 

pursuant thereto (24 CFR Part 146). 

f. Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as 

amended, (prohibits discrimination based on race, creed, color, national origin, or 

sex);  

g. The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, 

coverage, and applicability of Title VI of the Civil Rights Act of 1964, The Age 

Discrimination Act of 1975 and Section 504 of the Rehabilitation Act of 1973, by 

expanding the definition of the terms “programs or activities” to include all of the 

programs or activities of the Federal-aid recipients, sub-recipients and contractors, 

whether such programs or activities are Federally funded or not);  

h. Titles II and III of the Americans with Disabilities Act of 1990, which prohibit 

discrimination on the basis of disability in the operation of public entities, public 

and private transportation systems, places of public accommodation, and certain 

testing entities (42 U.S.C. §§ 12131 – 12189) as implemented by Department of 

Transportation regulations at 49 CFR parts 37 and 38;  

i. The Federal Aviation Administration’s Non-Discrimination Statute (49 U.S.C. § 

47123) (prohibits discrimination on the basis of race, color, national origin, and 

sex);  

https://uscode.house.gov/view.xhtml?path=/prelim@title42/chapter76&edition=prelim
https://www.ecfr.gov/current/title-24/subtitle-B/chapter-I/part-146
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j. Executive Order 12898, Federal Actions to Address Environmental Justice in 

Minority Populations and Low-Income Populations, which ensures non-

discrimination against minority populations by discouraging programs, policies, 

and activities with disproportionately high and adverse human health or 

environmental effects on minority and low-income populations; 

k. Executive Order 13166, Improving Access to Services for Persons with Limited 

English Proficiency, and resulting agency guidance, national origin discrimination 

includes discrimination because of limited English proficiency (LEP). To ensure 

compliance with Title VI, you must take reasonable steps to ensure that LEP 

persons have meaningful access to your programs (70 Fed. Reg. at 74087 to 74100);  

l. Title IX of the Education Amendments of 1972, as amended, which prohibits you 

from discriminating because of sex in education programs or activities (20 U.S.C. 

1681 et seq); 

m. Antitrust Laws. By acceptance of this Agreement Consultant agrees to comply with 

the antitrust laws of the United States and the State of Florida.  

 

SECTION 35 – OFFICE OF MIAMI-DADE COUNTY INSPECTOR GENERAL 

According to Section 2-1076 of the Code of Miami-Dade County, Miami-Dade County has 

established the Office of the Inspector General (IG) which may, on a random basis, perform audits, 

inspections, and reviews of all County/Trust contracts.  This random audit is separate and distinct 

from any other audit by the County.  To pay for the functions of the Office of the Inspector General, 

any and all payments to be made to the Consultant under this contract will be assessed one quarter 

(1/4) of one percent (1%) of the total amount of the payment, to be deducted from each progress 

payment as the same becomes due unless this Contract is federally or state funded where federal 

or state law or regulations preclude such a charge. The Consultant shall in stating it has agreed 

to this process and be mindful of this assessment, which will not be separately identified, 

calculated, or adjusted in the proposal or bid form. The audit cost shall also be included in all 

change orders/amendments and all contract renewals and extensions. 

 

Upon written notice, the Consultant shall make all requested records and documents available to 

the Inspector General for inspection and copying.  The Inspector General shall have the right to 

inspect and copy all documents and records in the Consultant's possession, custody or control 

which in the Inspector General's sole judgment, pertain to performance of the contract, including, 

but not limited to original estimate files, change order estimate files, worksheets, proposals and 

agreements from and with successful subcontractors and suppliers, all project-related 

correspondence, memoranda, instructions, financial documents, construction documents, 

(bid/proposal) and contract documents, back-change documents, all documents and records which 

involve cash, trade or volume discounts, insurance proceeds, rebates, or dividends received, 

payroll and personnel records and supporting documentation. 

 

The Consultant shall make available at its office at all reasonable times the records, materials, and 

other evidence regarding the acquisition (bid preparation) and performance of this Contract, for 

examination, audit, or reproduction, until three (3) years after final payment under this Contract or 

for any longer period required by statute or by other clauses of this Contract.  In addition: 
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1. If this Contract is completely or partially terminated, the Consultant shall make 

available records relating to the work terminated until three (3) years after any 

resulting final termination settlement; and 

2. The Consultant shall make available records relating to appeals or to litigation or 

the settlement of claims arising under or relating to this contract until such appeals, 

litigation, or claims are finally resolved. 

 

The provisions in this Section shall apply to the Consultant, its officers, agents, employees, 

subcontractors/subconsultants and suppliers. The Consultant shall incorporate the provisions in 

this Section in all subcontracts and all other agreements executed by the Consultant in connection 

with the performance of this Contract. Nothing in this Section shall impair any independent right 

to the County to conduct audits or investigative activities.  The provisions of this Section are 

neither intended nor shall they be construed to impose any liability on the County by the Consultant 

or third Parties. 

 

Exception: The above application of one quarter (1/4) of one percent (1%) fee assessment shall 

not apply to the following contracts, including yet not limited to; a) small purchase orders as 

defined in Miami-Dade County AO 3-2; (b) federal, state, and local government-funded grants; 

and (c) interlocal agreements.  Notwithstanding the foregoing, the Public Health Trust may 

authorize the inclusion of the fee assessment of one-quarter (1/4) of one percent (1%) in any 

exempted contract at the time of award. Nothing contained above shall in any way limit the powers 

of the Inspector General to perform audits on all Public Health Trust contracts including, but not 

limited to, those contracts specifically exempted above. 

 

Independent Private Sector Inspector General The Consultant is hereby directed to the 

requirements of AO 3-20 and  Resolution No. R-516-96; the County shall have the right but not 

the obligation to retain the services of an independent private-sector inspector general (IPSIG) who 

may be engaged to audit, investigate, monitor, oversee, inspect, and review the operations, 

activities and performance of the Consultant and County in connection with this Agreement. The 

scope of services performed by an IPSIG may include, but are not limited to, monitoring, and 

investigating compliance with Contract Specifications; project costs; and investigating and 

preventing corruption and fraud. 

 

Upon written notice to the Consultant from an IPSIG, the Consultant shall make all requested 

records and documents available to the IPSIG for inspection and copying. The IPSIG shall have 

the right to examine all documents and records in the Consultant’s possession, custody or control 

which, in the IPSIG's sole judgment pertain to performance of the Contract, including but not 

limited to, original estimate files; change order estimate files; worksheets; proposals and 

agreements from and with successful and unsuccessful subcontractors/subconsultants and 

suppliers; all project-related correspondence, memoranda, instructions, financial documents, 

construction documents, bid and contract documents, back-charge document; all documents and 

records which involve cash, trade or volume discounts, insurance proceeds, rebates, or dividends 

received; payroll and personnel records; and supporting documentation for the aforesaid 

documents and records. 
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The provisions in this Section shall apply to the Consultant, its officers, agents, and employees. 

The Consultant shall incorporate the provisions in this Section in all subcontracts and all other 

agreements executed by the Consultant in connection with the performance of this agreement. 

Nothing in this Contract shall impair any independent right of the County to conduct audit or 

investigative activities. The provisions of this Section are neither intended nor shall they be 

construed to impose any liability on the County by the Consultant or third Parties. 

 

SECTION 36 – NONDISCRIMINATION 

During the performance of this Agreement, Consultant agrees to not discriminate unlawfully 

against any employee or applicant for employment on the basis of race, color, religion, ancestry, 

national origin, sex, pregnancy, age, disability, marital status, familial status, status as victim of 

domestic violence, dating violence or stalking, or veteran status, and on housing related contracts 

the source of income, and will take affirmative action to ensure that employees and applicants are 

afforded equal employment opportunities without discrimination.  Such action shall be taken with 

reference to, but not limited to recruitment, employment, termination, rates of pay or other forms 

of compensation, and selection for training or retraining, including apprenticeship and on the job 

training. 

 

By entering into this Agreement, the Consultant attests that it is not in violation of the Americans 

with Disabilities Act of 1990 (and related Acts) or Miami-Dade County Resolution No. R-385-95, 

as amended by R-182-00.  If the Consultant or any owner, subsidiary or other firm affiliated with 

or related to the Consultant is found by the responsible enforcement agency or the County to be in 

violation of the Act or the Resolution, such violation shall render this Agreement void.  This 

Agreement shall be void if the Consultant submits a false affidavit pursuant to this Resolution or 

the Consultant violates the Act or the Resolution during the term of this Agreement, even if the 

Consultant was not in violation at the time it submitted its affidavit. 

 

SECTION 37 –  CONFLICT OF INTEREST 

37.1 ORGANIZATIONAL CONFLICT OF INTEREST (OCI)  

Questions regarding potential organizational conflicts of interest (OCI) by any Consultant or 

subconsultant , pertaining to the Agreement  shall be submitted to the assigned Project Manager 

upon identification and will be addressed in accordance with the Commission on Ethics and Public 

Trust (COE) Amended Letter of Instruction and the County Policy on Organizational Conflict of 

Interest. Per these documents, the Strategic Procurement  Department (SPD) Department shall 

identify, disclose to the COE, analyze, and submit a specific methodology to address any potential 

existing or future OCI by the Consultant or subconsultant. Provided that an OCI is identified by 

the Client Department, the Executive Director of the Ethics Commission or his/her designee, will 

approve or disapprove the measures implemented by the County to resolve the OCI. Disapproval 

of such measures by the COE Executive Director or his/her designee may be appealed to the COE 

Board by SPD. 
 
37.2 CONFLICT OF INTEREST REPRESENTATION. The Consultant represents that: 

a) No officer, director, employee, agent, or other consultant of the County or a member 

of the immediate family or household of the aforesaid has directly or indirectly received 

or been promised any form of benefit, payment, or compensation, whether tangible or 

https://www.ada.gov/law-and-regs/ada/
https://www.ada.gov/law-and-regs/ada/
https://www.miamidade.gov/govaction/matter.asp?matter=992825&file=false&yearFolder=Y1999
http://ethics.miamidade.gov/library/forms/amended-letter-of-instruction-2012-11-05.pdf
http://ethics.miamidade.gov/library/forms/county-policy-organization-conflict-of-interest.pdf
http://ethics.miamidade.gov/library/forms/county-policy-organization-conflict-of-interest.pdf
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intangible, in connection with the award of this Agreement. 

 

b) There are no undisclosed persons or entities interested with the Consultant in this 

Agreement.  This Agreement is entered into by the Consultant without any connection 

with any other entity or person making a proposal for the same purpose, and without 

collusion, fraud or conflict of interest.  No elected or appointed officer or official, 

director, employee, agent, or other consultant of the County, or of the State of Florida 

(including elected and appointed members of the legislative and executive branches of 

government), or a member of the immediate family or household of any of the 

aforesaid: 
 

i) is interested on behalf of or through the Consultant directly or indirectly in any 

manner whatsoever in the execution or the performance of this Agreement, or 

in the Services, Deliverables or Work, to which this Agreement relates or in any 

portion of the revenues; or 

 

ii) is an employee, agent, advisor, or consultant to the Consultant or to the best of 

the Consultant’s knowledge any Subconsultant or supplier to the Consultant. 

 

c) Neither the Consultant nor any officer, director, employee, agency, parent, subsidiary, 

or affiliate of the Consultant shall have an interest which is in conflict with the 

Consultant’s faithful performance of its obligation under this Agreement;  provided 

that the County, in its sole discretion, may consent in writing to such a relationship, 

provided the Consultant provides the County with a written notice, in advance, which 

identifies all the individuals and entities involved and sets forth in detail the nature of 

the relationship and why it is in the County's best interest to consent to such 

relationship. 
 

d) The provisions of this Article are supplemental to, not in lieu of, all applicable laws 

with respect to conflict of interest.  In the event there is a difference between the 

standards applicable under this Agreement and those provided by statute, the stricter 

standard shall apply. 

 

e) In the event, Consultant has no prior knowledge of a conflict of interest as set forth 

above and acquires information which may indicate that there may be an actual or 

apparent violation of any of the above, Consultant shall promptly bring such 

information to the attention of the Project Manager.  Consultant shall thereafter 

cooperate with the County's review and investigation of such information and comply 

with the instructions Consultant receives from the Project Manager regarding 

remedying the situation. 

 

SECTION 38 - PRESS RELEASE OR OTHER PUBLIC COMMUNICATION 

Under no circumstances shall the Consultant without the express written consent of the County: 

 

a) Issue or permit to be issued any press release, advertisement or literature of any kind which 

refers to the County, or the Services being performed hereunder, unless the Consultant first 
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obtains the written approval of the County.  Such approval may be withheld if for any 

reason the County believes that the publication of such information would be harmful to 

the public interest or is in any way undesirable; and 

 

b) Communicate in any way with any Consultant, department, board, agency, commission or 

other organization or any person whether governmental or private in connection with the 

Services to be performed hereunder except upon prior written approval and instruction of 

the County; and 

 

c) Except as may be required by law, the Consultant and its employees, agents, 

Subconsultants, and suppliers will not represent, directly or indirectly, that any Work, 

Deliverables or Services provided by the Consultant or such parties has been approved or 

endorsed by the County. 

 

SECTION 39 – KIDNAPPING, CUSTODY OFFENSES, HUMAN TRAFFICKING AND 

RELATED OFFENSES AFFIDAVIT 

By entering into, amending, or renewing this Contract, including, without limitation, a grant 

agreement or economic incentive program payment agreement (all referred to as the “Contract”), 

as applicable, the Consultant is obligated to comply with the provisions of § 787.06 Fla. Stat., 

“Human Trafficking,” as amended, which is deemed as being incorporated by reference in this 

Contract.  All definitions and requirements of § 787.06 Fla. Stat. apply to this Contract. 

 

This compliance includes the Consultant providing an affidavit that it does not use coercion for 

labor or services. This attestation by the Consultant shall be in the form attached to the Solicitation 

as the Kidnapping, Custody Offenses, Human Trafficking and Related Offenses Affidavit (the 

“Affidavit”) and must be executed by the Consultant and provided to the County when entering, 

amending, or renewing this Contract.  

 

This Contract shall be void if the Consultant submits a false Affidavit pursuant to § 787.06 Fla. 

Stat., or the Consultant violates § 787.06 Fla. Stat. during the term of this Contract, even if the 

Consultant was not in violation at the time it submitted its Affidavit. 

 

SECTION 40 - VERIFICATION OF EMPLOYMENT ELIGIBILITY (E-VERIFY) 

By entering into this Agreement, the Consultant and its Subconsultants are jointly and severally 

obligated to comply with the provisions of § 448.095 Fla. Stat., as amended, titled “Employment 

Eligibility.”  The Consultant affirms that (a) it has registered and uses the U.S. Department of 

Homeland Security’s E-Verify system to verify the work authorization status of all new employees 

of the Consultant; (b) it has required all Subconsultants to this Agreement to register and use the 

E-Verify system to verify the work authorization status of all new employees of the Subconsultant; 

(c) it has an affidavit from all Subconsultants to this Agreement attesting that the Subconsultant 

does not employ, contract with, or subcontract with, unauthorized aliens; and (d) it shall maintain 

copies of any such affidavits for duration of the Agreement.  Registration information is available 

at: (http://www.uscis.gov/e-verify) 

 

If County has a good faith belief that Consultant has knowingly violated § 448.09(1) Fla. Stat., 

then County shall terminate this Agreement in accordance with § 448.095 Fla. Stat.  In the event 

http://www.leg.state.fl.us/Statutes/index.cfm?App_mode=Display_Statute&URL=0700-0799/0787/Sections/0787.06.html
http://www.leg.state.fl.us/Statutes/index.cfm?App_mode=Display_Statute&URL=0700-0799/0787/Sections/0787.06.html
http://www.leg.state.fl.us/Statutes/index.cfm?App_mode=Display_Statute&URL=0700-0799/0787/Sections/0787.06.html
http://www.leg.state.fl.us/Statutes/index.cfm?App_mode=Display_Statute&URL=0700-0799/0787/Sections/0787.06.html
http://www.leg.state.fl.us/Statutes/index.cfm?App_mode=Display_Statute&URL=0700-0799/0787/Sections/0787.06.html
http://www.leg.state.fl.us/statutes/index.cfm?mode=View%20Statutes&SubMenu=1&App_mode=Display_Statute&Search_String=448.095&URL=0400-0499/0448/Sections/0448.095.html
http://www.uscis.gov/e-verify
http://www.leg.state.fl.us/statutes/index.cfm?mode=View%20Statutes&SubMenu=1&App_mode=Display_Statute&Search_String=448.09&URL=0400-0499/0448/Sections/0448.09.html
http://www.leg.state.fl.us/statutes/index.cfm?mode=View%20Statutes&SubMenu=1&App_mode=Display_Statute&Search_String=448.095&URL=0400-0499/0448/Sections/0448.095.html
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of such termination the Consultant agrees and acknowledges that it may not be awarded a public 

contract for at least one (1) year from the date of such termination and that Consultant shall be 

liable for any additional costs incurred by the County because of such termination. 

 

In addition, if County has a good faith belief that a Subconsultant has knowingly violated any 

provisions of § 448.09(1) Fla. Stat. or § 448.095 Fla. Stat., but Consultant has otherwise complied 

with its requirements under those statutes, then Consultant agrees that it shall terminate its contract 

with the Subconsultant upon receipt of notice from the County of such violation by Subconsultant 

in accordance with § 448.095 (c) Fla. Stat. 

 

Any challenge to termination under this provision must be filed in the Circuit or County Court by 

the County, Consultant, or Subconsultant no later than twenty (20) calendar days after the date of 

the Agreement’s termination. 

 

SECTION 41 – ENTIRETY OF AGREEMENT; GOVERNING LAW AND VENUE 

This writing and its attachments embody the entire agreement and understanding between the 

Parties hereto, and there are no other agreements and understandings, oral or written with reference 

to the subject matter hereof that are not merged herein and superseded hereby. 

 

No alteration, change, or modifications of the terms of this Agreement shall be valid unless made 

in writing, signed by both Parties hereto, and approved by the Board. 

 

This Agreement, including appendices, and all matters relating to this Agreement (whether in 

contract, statute, tort (such as negligence), or otherwise) shall be governed by, and construed in 

accordance with, the laws of the State of Florida.  Venue shall be in Miami-Dade County. 

 

SECTION 42 – PRECLUSIONS 

A consultant tasked to develop or draft specifications, requirements, statements of work, or 

invitations for bids or requests for proposals may be excluded from competing for such subsequent 

procurement.  Consultants who prepare planning studies or project books may be precluded from 

competing for subsequent professional services agreements based on such planning studies or 

project books. 

 

SECTION 43 - FINANCIAL DISCLOSURE 

43.1 The Consultant shall comply with the financial disclosure requirements of Ordinance 

No. 77-13, as amended by having on file or filing within thirty (30) days of the execution 

of the Agreement one of the following with the Supervisor of the Miami-Dade County 

Elections Department, P.O. Box 521550, Miami, FL, 33152-1550. 

A. A source of income statement 

B. A current certified financial statement 

C. A copy of the Consultant’s current Federal Income Tax Return 

43.2  In addition to the above requirements in this sub-article, the Consultant agrees to 

abide by all Federal, State, and County procedures, as may be amended from time to time, 

by which the documents are handled, copied, and distributed which may include, but is not 

limited to: 

http://www.leg.state.fl.us/statutes/index.cfm?mode=View%20Statutes&SubMenu=1&App_mode=Display_Statute&Search_String=448.09&URL=0400-0499/0448/Sections/0448.09.html
http://www.leg.state.fl.us/statutes/index.cfm?mode=View%20Statutes&SubMenu=1&App_mode=Display_Statute&Search_String=448.095&URL=0400-0499/0448/Sections/0448.095.html
http://www.leg.state.fl.us/statutes/index.cfm?mode=View%20Statutes&SubMenu=1&App_mode=Display_Statute&Search_String=448.095&URL=0400-0499/0448/Sections/0448.095.html
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1 Each employee of the consultant and subconsultant(s) that will be involved 

in the Project, shall sign an agreement stating that they will not copy, 

duplicate, or distribute the documents unless authorized by the Owner. 

2 The Consultant and its subconsultant(s) agree in writing that the project 

documents are to be kept and maintained in a secure location. 

3 Each set of the project documents is to be numbered and the whereabouts 

of the documents shall be tracked at all times. 

4 A log is developed to track each set of documents logging in the date, time, 

and name of the individual(s) that works on or views the documents. 

 

SECTION 44 – BANKRUPTCY 

The County may terminate this Agreement, if, during the term of any contract the Consultant has 

with the County, the Consultant becomes involved as a debtor in a bankruptcy proceeding, or 

becomes involved in a reorganization, dissolution, or liquidation proceeding, or if a trustee or 

receiver is appointed over all or a substantial portion of the property of the Consultant under 

federal bankruptcy law or any state insolvency law. 

 

SECTION 45– NON-EXCLUSIVITY 

Notwithstanding any provision of this Non-Exclusive Agreement, the Owner is not precluded from 

retaining or utilizing any other Consultant, or other consultant to perform any incidental Basic 

Services, Additional Services, or other Professional Services within the contract limits defined in 

the agreement.  The Consultant shall have no claim against the County as a result of the County, 

electing to retain or utilize such other consultant to perform any such incidental Services. 

 

SECTION 46 – SEVERABILITY 

If this Agreement contains any provision found to be unlawful, the same shall be deemed to be of 

no effect and shall be deemed stricken from this Agreement without affecting the binding force of 

this Agreement as it shall remain after omitting such provision. 

 

SECTION 47 – SURVIVAL  

The Parties acknowledge that any of the obligations in this Agreement will survive the term, 

termination, and cancellation hereof. Accordingly, the respective obligations of the Consultant and 

the County under this Agreement, which by nature would continue beyond the termination, 

cancellation, or expiration thereof, shall survive termination, cancellation, or expiration hereof.  
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IN WITNESS WHEREOF, the Parties have executed this Agreement effective as of the date 
identified on the first page of this Agreement. 
 
 

Consultant  Miami-Dade County 

Signature ________________________________  Signature ________________________________ 

 Corporate Officer/Partner/Owner 

or other authorized representative 

   

for  

Print 

Name ________________________________  

Print 

Name 

_______Daniella Levine 

Cava________ 

Title ________________________________  Title ____________Mayor______________ 

Date ________________________________  Date ________________________________ 

     

     

Attest 
 

Attest 

Corporate Officer (different than above) or 

Witness (only if Corporate Officer/Partner/Owner 

signed above) 

 Juan Fernandez-Barquin 

Clerk of the Court and Comptroller 

Signature _______________________________  Signature ________________________________ 

Print 

Name ________________________________  

Print 

Name ________________________________ 

Title ________________________________  Title 

                      Deputy 

Clerk___________  

Date ________________________________  Date ________________________________ 

     

   Approved as to form and legal sufficiency 

   Signature ______________________________ 

   

Print 

Name ______________________________ 

   Title ____Assistant County Attorney_____ 

   Date ______________________________ 

 



Consultant Survey – Architecture, Engineering, and Design-Build Services 

SPD Project 
No. A26PM01
Title: Professional A/E Services for Property Assessment, Development, Feasibility, and Development
Procurement Contracting Officer: Julie Whiteside 

Please complete the form, and email to the attention of the Procurement Contracting Officer assigned to this project 

at: julie.whiteside@miamidade.gov.      

1. Are there any factors deterring your firm from pursuing the subject project? (Please check off

applicable boxes or write a comment).

☐ Downloaded Future Solicitation document for information purposes only

☐ Our firm is not certified in the required technical category(ies)

☐We are encountering difficulties in joining/creating a Team

☐ Our firm does not have the preferred/required experience

☐ Our firm is unable to meet the SBE/DBE goals

☐We made the decision to not participate due to the preclusion language or potential

Organizational Conflict of Interest

☐We made a business decision to not pursue the subject project

☐ Other (you may enter your comments below)

2. You may also submit below any comments on the attached draft solicitation package:

Comments: 

mailto:julie.whiteside@miamidade.gov
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