


Date: April 4, 2012
To: Jack Osterholt, Director
Sustainability, Planning and Economic
Enhancement Department
Small Business Development Division

From: 
Rodney McMillian
Special Project Administrator
Public Works and Waste
Management Department

Subject: Notice of Construction Project:
Project No. 20090317
Joint Participation Agreement (JPA) between
Miami-Dade County and the City of Miami
Drainage Improvements along
South Miami Avenue

RECEIVED
DEPT. BUSINESS DEV.
2012 APR -4 PM 2:06

RECOMMENDATION

Departmental Contract Measure Recommendation:
No Measure

Engineer's Opinion of Probable Construction Costs: Miami-Dade County:
\$204,444.08

Engineer's Opinion of Probable Construction Costs: The City of Miami:
\$2,175,253.74

Community Workforce Program (CWP):
Not Applicable

Reviewed by Small Business Development (SBD) Construction Manager:
Yes

BACKGROUND

This Project is a JPA between the County and the City. Both parties wish to facilitate the construction of a drainage improvement project. Drainage Improvements at the designated locations were initiated due to documented flooding in the residential and commercial areas located within the projects boundaries. This project is intended to alleviate the flooding problems on the roadway areas that have an ineffective drainage infrastructure. The drainage improvements will consist of the construction of a storm drainage system which will include the installation of exfiltration trenches (French drain) along with drainage inlets in the public right-of-way.

Page 2
SBD Project Review/
Analysis Process
20090317

The City shall procure the services of a licensed contractor holding an engineering contractor's license to construct the Project. The City shall also comply with all applicable County contract compliance and oversight measures relating to the expenditure of County funds in accordance with Section 6 of the attached JPA.

Prior to the advertisement to solicit a licensed contractor to construct the Project, The City will contact PWWM's Contracts and Specifications Section to ensure their compliance with applicable contract measure and Responsible Wages and Benefits requirements.

If any additional information is needed, please call me at (305) 375-5320, or Frank Aira at (305) 375-2930.

RM/rm

Attachments (2)

C: Kelly Duncombe, SPEE
Ileana Quintana, SPEE
Alice Hidalgo-Gato, SPEE
Myrtle Richards, SPEE
Bassam Moubayed, PWWM
Frank Aira, PWWM
Javier Heredia, PWWM
Eric Steinberg, PWWM
Dianah Coakley, PWWM
Lisset Cabrera, PWWM
Brenda Corteguera, PWWM
Project File

DEPARTMENT INPUT
CONSTRUCTION CONTRACT/PROJECT MEASURE ANALYSIS AND RECOMMENDATION

Check applicable Ordinance(s): 90-143 Responsible Wage and Benefits 03-237 (formerly 03-1) Community Workforce Program

PROJECT INFORMATION See attachment

Contract/Project/*Work Order No.: 20090317
 *Reference corresponding project number when submitting a work order

Contract/Project Title: JPA between the County and the City, Drainage Improvements along South Miami Avenue

Description/Scope of Work: See Attached

Estimated Cost: 204444 **Funding Source:** Other (specify)

Location of Project (street address or beginning and ending points) i.e. 12345 NE 23rd Ct or Starts at 135 St. ends at 145 St.
South Miami Avenue from SW/SE 12th Street to SW/SE 10th Street

PROJECT ANALYSIS FOR GOAL RECOMMENDATION (CWP) See attachment

Engineer/Department or Agency's estimated required workforce for Project Work Order :

Trade/Skills Required	Est. # of workforce required per trade	Est. # of total days to complete job
Earthwork (Laborers)	7	90
Bituminous surface coarses (Laborers)	7	90
Drainage Structures and Pipes	5	90

Comments: Please note the estimated number of days to complete the job may not be equal to actual amount of days indicated above. In addition, estimated number of workers for each trade are utilized throughout the duration of the contract..

PROJECT ANALYSIS FOR GOAL RECOMMENDATION (CSBE) See attachment

Sub-Trade	Est. Cost	% of Item to Base Bid	Availability
	\$	%	
	\$	%	
	\$	%	

RECOMMENDATION

Set-Aside: Level 1 Level 2 Level 3 Trade Set-Aside Sub-Contractor Goal Workforce Goal No Measure

Basis for Recommendation: Please see attached Departmental recommendation and the CWP is not applicable, it appears the work location is not located in a Designated Target Area (DTA)

Date submitted to DBD: 04-04-2012
Contact Person: Rodney McMillian or Frank Aira
Telephone No.: 305-375-5320

DEPARTMENT INPUT
CONSTRUCTION CONTRACT/PROJECT MEASURE ANALYSIS AND RECOMMENDATION

Check applicable Ordinance(s): 90-143 Responsible Wage and Benefits 03-237 (formerly 03-1) Community Workforce Program

PROJECT INFORMATION See attachment

Contract/Project/*Work Order No.: 20090317

*Reference corresponding project number when submitting a work order

Contract/Project Title: JPA between the County and the City, Drainage Improvements along South Miami Avenue

Description/Scope of Work: See Attached

Estimated Cost: 204444 **Funding Source:** Other (specify)

Location of Project (street address or beginning and ending points) i.e. 12345 NE 23rd Ct or Starts at 135 St. ends at 145 St.
South Miami Avenue from SW/SE 12th Street to SW/SE 10th Street

PROJECT ANALYSIS FOR GOAL RECOMMENDATION (CWP) See attachment

Engineer/Department or Agency's estimated required workforce for Project Work Order :

Trade/Skills Required	Est. # of workforce required per trade	Est. # of total days to complete job
Asphaltic Concrete (Laborers)	7	90
Concrete	7	90
Landscaping	5	90

Comments: Please note the estimated number of days to complete the job may not be equal to actual amount of days indicated above. In addition, estimated number of workers for each trade are utilized throughout the duration of the contract..

PROJECT ANALYSIS FOR GOAL RECOMMENDATION (CSBE) See attachment

Sub-Trade	Est. Cost	% of Item to Base Bid	Availability
	\$	%	
	\$	%	
	\$	%	

RECOMMENDATION

Set-Aside: Level 1 Level 2 Level 3 Trade Set-Aside Sub-Contractor Goal Workforce Goal No Measure

Basis for Recommendation: Please see attached Departmental recommendation and the CWP is not applicable, it appears the work location is not located in a Designated Target Area (DTA)

Date submitted to DBD: 04-04-2012

Contact Person: Rodney McMillian or Frank Aira

Telephone No.: 305-375-5320

Miami-Dade County Public Works and Waste Management Department
Contract/Project Measure Analysis and Recommendation

To: Jack Osterholt, Director
Sustainability, Planning and Economic Enhancement Department
Small Business Development Division

From: Rodney McMillian
Special Project Administrator
Public Works and Waste Management Department

Date: Wednesday, April 4, 2012

Department: Public Works

Contract Type:

Capital-Single Trade

Project No.:

20090317

Re-submittal:

No

Contract/Project Title:

JPA between Miami-Dade County and the City of Miami
Drainage Improvements along South Miami Avenue

Standard Industrial Code (SIC):

16-Heavy Construction, NEC

Estimated Project Cost:

County: \$204,444.08

The City: \$2,175,253.74

Total: 2,379,697.82

Funding Source:

Stormwater Utility Funds (SWU)

Bonding Requirements: Bid Bond– 5% of Base Bid Amount
Performance Bond– 100% of Contract Award Amount

Method of Award: To be determined by the City

Project No.: 20090317

Project Title: JPA between Miami-Dade County and the City of Miami
Drainage Improvements along South Miami Avenue

1.01 SCOPE OF WORK: THE COUNTY

1. Work includes furnishing of all supervision, labor, materials, tools, and equipment in order to perform all operations required in accordance with the JPA Documents including but not limited to drainage improvements along South Miami Avenue from SW/SE 12th Street to SW/SE 10th Street which includes the construction and installation of drainage structures, exfiltration trench, grading, sodding, and miscellaneous roadway restoration (including construction of concrete curb and gutters, and sidewalks).

2. SCOPE OF WORK: THE CITY, INCLUDING THE ABOVE

1. The City's project entitled "Mary Brickell Village Drainage Improvements, B-30637" includes drainage improvements comprised of exfiltration trench, storm sewers for gravity conveyance, inlets, a storm water pump station connecting to an existing outfall, injection wells, a water quality structure and surface restoration within the project limits. The improvements will resolve or significantly decrease flooding caused by storm events within the project area as such they are necessary and conducive to public safety, convenience and welfare.

- a. Please see attached Location Map.

CERTIFICATION REQUIREMENTS

The City will procure the services of a licensed contractor holding an engineering contractor's license to construct the project.

Intentionally Left Blank

Project No.: 20090317

Project Title: JPA between Miami-Dade County and the City of Miami
Drainage Improvements along South Miami Avenue

Areas for possible measures:

None

Areas recommended for CSBE Subcontractor Goal:

None

Contract Measure Recommendation:

- No Measure
- Set-Aside:
 - Level I
 - Level II
 - Level III
- Trade Set-Aside(s):
- Aggregate Set-Aside
- CSBE Subcontractor Goal:
- CWP: Not Applicable, work location is not in a DTA
 - South Miami Avenue from SW/SE 12th Street to SW/SE 10th Street
- DBE Subcontractor Goal

Reason for Recommendation:

This is a single trade project; none of the primary trade related work (Drainage) shall be subcontracted. Ancillary work, which is minimal but required and incidental to completing the project, includes concrete work and/or landscaping. Consequently, PWWM did not make a recommendation for CSBE participation for the aforementioned categories. Concrete and/or landscaping items are utilized for repairs and/or restoration to damaged property resulting from construction activities. The concrete may equate to less than 2% if utilized for repair and restoration combined. In addition, further industry research performed by staff suggests that the industry performs their own concrete work utilizing skilled and/or unskilled laborers.

A contract measure recommendation of Set-Aside for the County's portion of the Project will impose construction contract administrative challenges throughout bid solicitation; award, and construction should two different contractors be required to perform work in the same vicinity.

Since PWWM processes at least 98% of its Drainage projects utilizing the MCC 7040 Plan-CICC 7040-0/07 Contract, the amount of work to be performed on this project equates to less than one percent of the amount of work completed on closed projects.

Project No.: 20090317

Project Title: JPA between Miami-Dade County and the City of Miami
Drainage Improvements along South Miami Avenue

Comments:

PWWM solicited for bids under the MCC 7040 Plan-CICC 7040-0/07 Contract and receive bids for two locations on RPQ No. 20100406 on June 23, 2010; eight bids were received and the awarded contractor was Rock Power Paving, Inc. The first location: SW 2nd Avenue from SW 9th Street to SW 11th Street was completed.

Work commenced on the second location: South Miami Avenue from SW/SE 10th Street to SW/SE 14th Street but was Terminated for Convenience by the County on April 21, 2011 leaving a remaining portion of work to be performed from 10th Street to 12th Street.

CSBE Prime History of similar Contracts/Projects for previous three years:

PWWM processes at least 98% of its drainage projects utilizing the MCC 7040 Plan-CICC 7040-0/07 Contract. Based on the vast amount of information available for drainage work, supporting documentation can be provided upon request.

Similar Projects previously submitted for RC Action:

Please see above statement.

Scope of Work History Summary – Subcontracting Opportunities:

Areas recommended for CSBE Goal (PWD/SBD):

None: Set-Aside for CSBE participation only

Areas used to meet subcontractor goal (Awarded Contractor):

NA

INTENTIONALLY LEFT BLANK

COST ESTIMATE SOUTH MIAMI


Item No.	Description	Unit	Unit Price	Quantity	Total Price
102-74-1	Barricades (Temporary - Types I, II, VP and Drum)	E.A./DAY	\$ 0.40	9600	\$ 3,840.00
102-74-2	Barricades (Temporary, Type III, 6')	E.A./day	\$ 0.40	480	\$ 192.00
102-76A	Advance Warning Arrow Panel	E.A./day	\$ 13.40	240	\$ 3,216.00
102-77	High intensity flashing (Temporary, Type "B")	E.A./day	\$ 1.00	960	\$ 960.00
102-91-1A	Pavement marking temporary (Solid) (Any width) (Yellow or White) (Paint)	L.F.	\$ 0.30	500	\$ 150.00
102-99	Variable message sign (temporary)	E.A./day	\$ 22.00	40	\$ 880.00
104-10-2	Synthetic Bales	L.F.	\$ 2.90	200	\$ 580.00
104-13-1	Staked Silt Fence (Type III)	L.F.	\$ 1.30	200	\$ 260.00
104-16A	Rock Bags	E.A.	\$ 2.20	150	\$ 330.00
110-2	Clean existing structure (inlet or manhole) include removal and disposal of trash and deleterious materials)	E.A.	\$ 163.40	6	\$ 980.40
110-2-00	Clean existing pipes (including removal and disposal of trash and other deleterious materials)	L.F.	\$ 6.50	100	\$ 650.00
110-3-1	Removal of Structure (Inlet or Manhole) (Includes removal & disposal of structure, and plugging of abandoned pipe with concrete)(This item to be used when in conflict with new structure)	EA	\$ 459.00	1	\$ 459.00
110-3-03	Pipe Removal (includes removal, disposal and restoration when in conflict with installation of new drainage)	L.F.	\$ 6.10	20	\$ 122.00
121-70-2	Flowable Fill	C.Y.	\$ 136.00	29	\$ 3,964.15
327-7-01	Milling Existing Pavement - [(1" Depth) (Up to 5,000 S.Y.)]	S.Y.	\$ 2.50	1767	\$ 4,416.67
331-72-10A-HMA	Roadway Pavement Restoration (Replace and match existing base thickness and asphalt course with 8" minimum, primed Limerock Base and 1" thick of HMA, Asphalt Work Category 3)	S.Y	\$ 17.00	434	\$ 7,383.67
334-2-13	Hot Mix Asphalt, Traffic C	Ton	\$ 100.00	157	\$ 15,697.92
400-1-15	Class I Concrete [(Miscellaneous) (Trench build-up, collars, pipe plugs, structure plugs etc.) (This item is contingent upon field conditions and may increased decreased or eliminated by the Engineer)]	C.Y.	\$ 131.10	10	\$ 1,311.00
425-1-1	Swale Inlet Type D-3 (36" Dia.) (Less than 10 feet deep)	E.A.	\$ 1,339.90	4	\$ 5,359.60
425-1-2A	Swale Inlet Type D-3 (36" X 36") (Less than 10 feet deep)	E.A.	\$ 1,407.80	2	\$ 2,815.60
425-1-902	Swale Inlet Type P-10M (Any dimension, maximum 15' deep)	E.A.	\$ 1,585.60	6	\$ 9,513.60
425-2-11	Manhole Type USP 3-27.1 (36" Dia.) (Max. 15' Deep)	E.A.	\$ 1,500.00	1	\$ 1,500.00
425-2-41	Manhole (Type P-7T, Any dimension, maximum 15' deep)	E.A.	\$ 1,737.20	3	\$ 5,211.60
425-79	Core and Tie to exist, drainage structures. (Any pipe size hole opening) (Including mortar seal) (This item is contingent upon field conditions and may increased decreased or eliminated by the Engineer)	E.A.	\$ 279.00	5	\$ 1,395.00
425-82	Modify Structure-Cut to enlarge opening as needed in order to accommodate pipe due to utility conflict(s), brick and mortar as needed.	E.A.	\$ 252.30	4	\$ 1,009.20
430-171-123	Pipe Culvert - 15" Diameter	L.F.	\$ 37.00	199	\$ 7,363.00
430-171-129	Pipe Culvert - 24" Diameter	L.F.	\$ 47.30	65	\$ 3,074.50
430-880-1830	Flap Gates (Pipe Diameters 18" to 30" or Equivalent)	E.A.	\$ 1,670.20	1	\$ 1,670.20
443-70-4-3	French Drain (24" diameter pipe, trench depth 15 ft bls)	L.F.	\$ 81.0	775	\$ 62,775.00
520-1-10	Concrete Curb and Gutter (Type F) (6" Curb, 18" Gutter) (Includes cost of limerock base and subgrade)	LF	\$ 14.00	677	\$ 9,478.00
522-1(1)	Concrete Sidewalk (4" thick)(Class I concrete, 3000 P.S.I.)(Including pedestrian ramps and sidewalk curbs)	SY	\$ 27.60	380	\$ 10,488.00
522-2-1	Concrete Driveway Restoration (6" Thick Class I Concrete, 300 PSI @ 28 days , includes sidewalk and driveway approach, and restoration of base as needed)	SY	\$ 32.00	42	\$ 1,344.00
527-2	Detectable Warning on Walking Surface	SF	\$ 31.30	56	\$ 1,752.80
575-2A	Sodding - St. Augustine, or match existing, includes watering and maintenance. Contingent item based on field conditions, may be increased, or decreased by the engineer)	S.Y.	\$ 4.00	150	\$ 600.00
711-11-121	Thermoplastic (White)(Solid)(6")	LF	\$ 0.57	900	\$ 513.00
711-11-123	Thermoplastic (White)(Solid)(12")	LF	\$ 2.05	400	\$ 820.00
711-11-124	Thermoplastic (White)(Solid)(18")	LF	\$ 3.94	150	\$ 591.00
711-11-125	Thermoplastic (White)(Solid)(24")	LF	\$ 3.94	20	\$ 78.80
711-11-151	Thermoplastic (White)(Dotted/Guideline)(6")	LF	\$ 0.58	260	\$ 150.80
SUBTOTAL					\$ 172,896.50
999	CONTINGENCY FUND (10% of subtotal amount)				\$ 17,289.65
102-1	MAINTENANCE OF TRAFFIC (including temporary reflective pavement markers, markings, traffic cones, temporary signs, flag men, etc)				\$ 3,457.93
102-10A	OFF-DUTY LAW ENFORCEMENT OFFICER				\$ 10,800.00
TOTAL CONSTRUCTION					\$ 204,444.08



MARY BRICKELL VILLAGE
DRAINAGE IMPROVEMENTS, 3-30637

PROJECT LOCATION

 PROP. ROAD & DRAINAGE WORK ON
CITY RIGHT-OF-WAY
 PROP. ROAD & DRAINAGE WORK ON
COUNTY RIGHT-OF-WAY



LOCATION MAP

**JOINT PARTICIPATION AGREEMENT
BETWEEN MIAMI-DADE COUNTY AND THE CITY OF MIAMI
DRAINAGE IMPROVEMENTS ALONG SOUTH MIAMI AVENUE**

This AGREEMENT, made and entered into this _____ day of _____, 2012, by and between the CITY OF MIAMI, FLORIDA, a municipal corporation of the STATE OF FLORIDA, hereinafter referred to as the "City", and MIAMI-DADE COUNTY, a political subdivision of the STATE OF FLORIDA, hereinafter referred to as the "County".

WITNESSETH

WHEREAS, both parties herein wish to facilitate the construction of a drainage improvement project in MIAMI-DADE COUNTY, hereinafter referred to as the "Project" described as follows:

Drainage improvements along South Miami Avenue from SW/SE 12 Street to SW/SE 10 Street which includes the construction and installation of drainage structures, exfiltration trench, grading, sodding, and miscellaneous roadway restoration (including construction of concrete curb and gutters, and sidewalks);
and

WHEREAS, the County wishes to utilize the resources of the City to contract and construct the Project, subject to the terms and conditions of this Agreement;

NOW, THEREFORE, in consideration of the promises and covenants contained herein, the parties agree:

- 1.3. **Publicity**: By the acceptance of these funds, the City agrees that the Project elements funded by this Agreement shall recognize and adequately reference the County as a funding source. The City shall ensure that all publicity, public relations, advertisements and signs recognizes and references the County for the support of all contracted activities. This is to include, but is not limited to, all posted signs, pamphlets, wall plaques, cornerstones, dedications, notices, flyers, brochures, news releases, media packages, promotions, and stationery. The use of the official County logo is permissible for the publicity purposes stated herein. The City shall submit sample or mock up of such publicity or materials to the County for review and approval. The City shall ensure that all media representatives, when inquiring about the activities funded by this Agreement, are informed that the County is its funding source.
- 1.4. **Accounting**: The City shall at all times maintain separate accounting for the costs of the Project so those costs may be independently verified and audited by the County, at the request and cost of the County. The City agrees to permit the County auditors to inspect the books, records and accounts of the Project for three (3) years after completion of the Project. These records shall be made available to the County for inspection within five (5) business days upon written receipt of a written request from the County.
- 1.5. **Construction**: The City shall procure the services of a licensed contractor holding an engineering contractor's license to construct the Project. The City may award the contract through any available lawful means, in accordance with Section 255.20, Florida Statutes, which in the City's discretion, affords

the most competitive price for construction of the Project and which may include, but is not limited to, bid solicitation, request for proposals, the award of a change order on existing City contract(s), or the extension of unit-prices provided in connection with prior competitive bid awards. Notwithstanding any provision to the contrary, the City shall comply with all applicable County contract compliance and oversight measures relating to the expenditure of County funds, in accordance with Section 6 of this Agreement. Prior to the advertisement to solicit a licensed contractor to construct the Project, the City will contact the County's Public Works and Waste Management Contracts and Specifications Section to ensure this compliance.

The construction contract shall also contain a requirement that the contractor(s) provide a payment and performance bond at least in the amount and form required by state law naming the County and City as joint obligees or joint contracting public entities. The construction contract shall contain a contingency amount to address unforeseen conditions and owner required changes which shall not exceed ten percent (10%) of the base amount of the contract, unless otherwise approved by designated representatives of the County and City. The commitment for the expenditures of any contingency funds shall not be made by the City without the prior written approval of the County Public Works and Waste Management Director. The County shall respond, in writing, within thirty (30) business days of receiving written requests from the City to approve the commitment of contingency funds.

Subsequent to the evaluation of bids or proposals by the City and the City's determination of the most advantageous bid or proposal, the City shall provide said evaluation to the County Public Works and Waste Management Director for review and approval. Final commitment of County funds for the Project shall occur upon approval of the contract award recommendation by the County Public Works and Waste Management Director. The County agrees that the selection, retention and discharge of such contractor shall be the responsibility of the City.

1.6. Claims and Change Orders: The City shall notify the County Public Works and Waste Management Director in writing when claims or change orders arise. The City shall also invite the County to participate in negotiations of these claims and change orders. The County shall review and make a determination or approval of all change orders or supplemental agreements, permits, modifications of plans, or other requests for approvals submitted by the City.

1.7. Construction Administration and Inspection: The City shall exercise all responsibilities of the owner under the construction contract, including construction administration and inspections. The City may delegate this function to an authorized agent or Construction Engineering Inspection consultant. The County's inspector shall have an oversight role in the routine daily inspections. In the case of a disagreement over the interpretation of the plans, the County Public Works and Waste Management Director or their designee shall have final authority subsequent to an independent final

inspection by the County. The City's designated representative and the County's designated representative shall jointly perform the inspection of the Project which immediately precedes substantial completion. The City shall certify upon completion that the Project has been constructed pursuant to the design plans, specifications and approved change orders. Final payment to the City and obligation of maintenance responsibility to the parties shall be subject to the final acceptance of the Project by the County Public Works and Waste Management Director or their designee.

2. RESPONSIBILITIES OF COUNTY:

2.1. Funding Amount, Reimbursement of Project Costs: The County agrees to provide funds up to \$204,444.08 (this amount includes ten percent (10%) contingency) for eligible costs, as defined herein, incurred by the City for the construction of the Project. The County shall disburse to the City funds for the Project in the manner set forth in Section 4. The County shall incur no liability for any costs in excess of said funding amount unless there has been a duly authorized increase approved by the Board of County Commissioners. The City shall not be obligated to commence work should the bid amount exceed the funding provided by the County. If the bid amount exceeds the funding amount, the City reserves its rights to reject all bids and re-bid the Project.

2.2. County Payments of Project Costs: The County funds provided for eligible costs as defined herein, incurred for the construction of the Project are specified below:

<u>Funding Amount</u>	<u>Funding Source</u>	<u>County Fiscal Year of Commitment</u>
\$ 204,444.08	Stormwater Utility Funds	2011-2012

2.3. Project Cost Adjustments: The amount contributed by the County is based on the current estimated costs of the Project. The parties recognize that adjustments to the above-referenced cost, may be required in the future, and that at the option of the parties, amendments may be entered into to revise the funds available for the Project. Provided that there is no increase in the amount of County funds required as stated in Section 2.1, or of City funding amounts approved for the Project, amendments may be executed by the City Manager and the County Mayor or County Mayor's designee without the need for approval by the City Council and County Commission. Otherwise, further funding commitments shall be subject to the approvals of the parties' respective governing boards.

3. ELIGIBLE COSTS: The parties agree that only the below identified costs that may be incurred by the City that are directly related to the Project are eligible for reimbursement, provided adequate documentation accompanies the reimbursement request in the form of approved invoices, verified payment requests, documented journal entries, and/or check vouchers. For purposes of this Agreement, eligible costs are further defined as those pertaining to the construction of Project elements that are the standard items normally provided for by the County in County drainage improvement projects, and not the enhancement of standard items, or the incorporation of items which are in addition to those standard items. The County shall not be assumed to be liable to provide reimbursement for the construction or

maintenance of such items that do not conform to this section of the Agreement. If enhancements to standard items are constructed in this Project, the City may request County reimbursement only to a maximum amount corresponding to that which would be expended in providing the normal standard version of that item for a project of the same scope. The parties further agree that eligible costs will not include fees for construction management, construction inspections, and project management.

4. **SCHEDULE AND MANNER OF REIMBURSEMENTS:** Upon execution of the Agreement, the City shall furnish the County with a copy of the estimated budget for the Project, and will similarly furnish the County with any and all revisions thereto. At the time of contract award for this Project, the City shall submit the Estimated Quarterly Construction Payout Schedule for the Project to the County Public Works and Waste Management Director. Quarterly disbursement of County funds to the City shall be based upon City invoices with certified copies of paid contractor estimates attached and shall not include any other charges. The quarterly submittal for invoices shall also include a certified copy of payment to Sub-Contracted firms.
5. **COMPLIANCE WITH LAWS:** The parties shall comply with applicable federal, state and local laws, codes, ordinances, rules and regulations in performing their respective duties, responsibilities, and obligations pursuant to this Agreement and with all applicable laws relating to the Project. The parties shall not unlawfully discriminate in the performance of their respective duties under this Agreement.
6. **BUSINESS PROGRAM COMPLIANCE AND OVERSIGHT:** Whenever County funds are used, the City agrees to comply with applicable County regulations

including but not limited to the Community Small Business Enterprise (CSBE) Program, Community Business Enterprise (CBE) Program, the Community Workforce Program (CWP), and the Responsible Wages and Benefits Ordinance (Ordinance No. 90-143). Specifically, the City agrees to abide by the applicable contract measure recommendation(s) established by the Small Business Development Project Worksheet for the participation of specified business entities and/or trades, and for CWP requirements, as administered by the County's Sustainability, Planning and Economic Enhancement Department (SPEED). The Small Business Development Division of SPEED shall have the right to oversee and perform compliance monitoring, including but not limited to, the right to audit and to require reports and documentation related to the Code.

7. **MAINTENANCE**: The County will be responsible for improvements within the County's right-of-way.
8. **INDEMNIFICATION**: To the extent authorized by Florida law, the City hereby agrees to indemnify, defend, save and hold harmless the County to the extent of all the limitations included with Section 768.28, Florida Statutes, from all claims, demands, liabilities and suits of any nature whatsoever arising out of, because of or due to the breach of this Agreement by the City, its agents or employees. It is specifically understood and agreed that this indemnification clause does not cover or indemnify the County for its sole negligence or breach of contract.

To the extent authorized by Florida law, the County hereby agrees to indemnify, defend, save and hold harmless the City to the extent of all the limitations included in Section 768.28, Florida Statutes, from all claims, demands, liabilities and


Ed

OFFICE

Miami-Dade County
Public Works Department

SET # _____ OF _____ SETS

H
ROCK
POWER
PAVING,
INC.



Due 7/29/2011
Submitted
7/24/10
to GSA 7/22/10
approved 7/22/10

Drainage Improvement Project

Brickell Area

Miami-Dade County

Supplemental Solicitation
and
Contract Documents

WTP
09/20/2010

PCPW/1000175

Community Small Business Enterprise Program:
CSBE Level I, II and III

Community Workforce Program:
Not Applicable

PWD Contracts and Specifications Engineer:
Elva Rosa Reyes

RPQ Issue Date:
May 21, 2010

Contract No. CICC 7040-0/07
RPQ No. 20100406



Exit

Public Works Department
Contracts & Specifications
Section
111 NW 1st Street, Suite 1410
Miami, FL 33128



MIAMI-DADE COUNTY, FLORIDA
REQUEST FOR PRICE QUOTATION (RPQ)
Contract No: MCC 7040 Plan - CICC 7040-0/07
RPQ No: 20100406

This RPQ is issued under the terms and conditions of the MCC 7040 Plan .

Date Issued: 5/21/2010 Bid Date Due: 6/23/2010 Time Due: 2:00 P.M.

Bid shall be Submitted Via: Sealed Envelope to:

Name: Clerk of the Board, 17th Floor EMail: n/a

Address: 111 N.W. First Street, Miami, FL 33128 Fax: n/a

RPQ Added: 5/12/2010 User Bidder Request: 5/14/2010 OCI/OSBM Approval: 5/18/2010 Bidders Added: 5/19/2010

Project Number: 20100406 Estimated Value: \$382,000.00 CSBE Level: CSBE Level 3
(excluding contingencies and dedicated allowances)

Project Name: Drainage Improvement Project for Brickell Area Emergency: N

Project Location: South Miami Ave. from SW/SE 10 St. to SW/SE 14 St. and SW 2 Ave. from SW 9 St. to SW 11 St ESP: N

Department Contact: Elva Reyes Phone No: 305-375-2930 Fax No: 305-375-2931

Project Manager: Ruben Arencibia Phone No: 305-469-9539 Fax No:

Document Pickup: Contact: Contracts & Specifications Section Phone: 305-375-2930 Date: 5/21/2010

Document Pickup: Location: 111 NW 1st Street, (SPCC Building), Suite 1410

Y/N: Mandatory: Date: Time: Location:
PreBid Meeting: Y N 6/9/2010 10:30 A.M. 111 NW 1st Street, 14 Floor, Front Conference Room

Site Meeting: N N

Type of Contract: Single Trade

Method of Award: Lowest Responsible Bidder

Performance/Payment Bond Required: Y

Bid Bond Required: Y Insurance Required: Y

Addition Insurance Required: N

Addition Insurance Amount: \$0.00

Comm Dist: Various

Davis Bacon: N AIPP: N \$0.00

Prevailing Wage Rate Requirements: Yes

DBD Subcontract Forms Required: N

CSBE Requirements: Y 100.0%

Trade Set-a-side: N

DBE Requirements: N 0.0%

DBE Subcontract Forms Required: N

CWP Requirements: N 0.0%

DBD Dates: Received: SOI Date: Compliance: N Memo Date:

Type:	Trade:	Count:	Work%:	Add Bidders
<u>Primary</u>	<u>General Engineering</u>	<u>20</u>		
<u>Primary</u>	<u>Paving</u>	<u>20</u>	<u>0%</u>	<u>Y</u>
<u>Primary</u>	<u>Pipe Lines</u>	<u>10</u>	<u>0%</u>	<u>Y</u>
<u>Primary</u>	<u>Pipelines Engineering Contractor</u>	<u>10</u>	<u>0%</u>	<u>Y</u>
<u>Primary</u>	<u>General Building Contractor</u>	<u>120</u>	<u>0%</u>	<u>Y</u>
<u>Primary</u>	<u>Underground Utility / Excavation</u>	<u>10</u>	<u>0%</u>	<u>Y</u>

Anticipated Start Date: 8/2/2010

Calendar Days for Project Completion: 240

Liquidated Damages / \$\$ Per day: Y \$715.00

Method of Payment: Scheduled Monthly Payments

CAPITAL BUDGET PROJECT # - DESCRIPTION
607800- DRAINAGE RETROFIT OF ARTERIAL ROADWAYS

MCC ESTIMATE
\$382,000.00

FUNDING SOURCE:

SOURCE	PROJECT NUM	SITE #	MCC ESTIMATE
Stormwater Utility	<u>N/A</u>	<u>N/A</u>	<u>\$382,000.00</u>

Awarded To: Rock Power Paving, Inc.

CSBE Exp Date:

Paid Amt: \$0.00

Collusion Affidavit Received: Y

Date Collusion Affidavit Received: 6/23/2010

Date Dept Awarded: 7/14/2010

Date Award Letter: 7/15/2010

PO Approval Date: 8/5/2010 9:27:51 AM

Base Amt: \$329,957.70

Cont Amt: \$32,995.77

Ded Amt: \$37,139.15

Award Amt: \$400,092.62

Public Works Department
Contracts & Specifications Section



MIAMI-DADE COUNTY, FLORIDA
REQUEST FOR PRICE QUOTATION (RPQ)

111 NW 1st Street, Suite 1410
 Miami, FL 33128

Contract No: MCC 7040 Plan
 RPQ No: 20100406

This RPQ is issued under the terms and conditions of the MCC 7040 Plan .

Date Issued: 5/21/2010 Bid Date Due: 6/23/2010 Time Due: 2:00 P.M. Submitted Via: Sealed Envelope

Date RPQ Added: 5/12/2010 Contractors Add Request Date: 5/14/2010 Contractors Add Date: 5/19/2010

Project Number: 20100406 Estimated Value: \$382,000.00 CSBE Level: CSBE Level 3
 (excluding contingencies and dedicated allowances)

Project Name: Drainage Improvement Project for Brickell Area Emergency: N

Project Location: South Miami Ave. from SW/SE 10 St. to SW/SE 14 St. and SW 2 Ave. from SW 9 St. to SW 11 St. ESP: N

Department Contact: Elva Reyes Phone No: 305-375-2930 Fax No: 305-375-2931

Project Manager: Elva Reyes Phone No: 305-375-2930 Fax No: 305-375-2931

Document Pickup: Contact: Contracts & Specifications Section Phone: 305-375-2930 Date: 5/21/2010

Document Pickup: Location: 111 NW 1st Street, (SPCC Building), Suite 1410

	<u>Y/N:</u>	<u>Mandatory:</u>	<u>Date:</u>	<u>Time:</u>	<u>Location:</u>
PreBid Meeting:	<u>Y</u>	<u>N</u>	<u>6/9/2010</u>	<u>10:30 A.M</u>	<u>111 NW 1st Street, 14 Floor, Front Conference Room</u>
Site Meeting:	<u>N</u>	<u>N</u>			

Bid shall be submitted to:

Name: Clerk of the Board, 17th Floor Email: n/a

Address: 111 N.W. First Street, Miami, Fl 33128 Fax: n/a

Type of Contract: Single Trade

Method of Award: Lowest Responsible Bidder

Performance/Payment Bond Required: Y Bid Bond Required: Y Insurance Required: Y

Addition Insurance Required: N Addition Insurance Amount: \$0.00

Comm Dist: Various Davis Bacon: N AIPP: N \$0.00

Prevailing Wage Rate Requirements: Y DBD Subcontract Forms Required: N

CSBE Requirements: Y 100.0% Trade Set-a-side: N

DBE Requirements: N 0.0% DBE Subcontract Forms Required: N

CWP Requirements: N 0.0%

Trade: General Engineering (Primary)

Anticipated Start Date: 8/2/2010 Calendar Days for Project Completion: 240

Liquidated Damages / \$\$ Per day: Y \$715.00 Method of Payment: Scheduled Monthly Payments

CAPITAL BUDGET PROJECT # - DESCRIPTION	<u>MCC ESTIMATE</u>
607800- DRAINAGE RETROFIT OF ARTERIAL ROADWAYS	\$382,000.00

FUNDING SOURCE:

<u>SOURCE</u>	<u>PROJECT NUM</u>	<u>SITE #</u>	<u>MCC ESTIMATE</u>
Stormwater Utility	<u>N/A</u>	<u>N/A</u>	<u>\$382,000.00</u>

Awarded To: _____ CSBE Exp Date: _____ Paid Amt: \$0.00

Collusion Affidavit Received: N Date Collusion Affidavit Received: _____

Base Amt: \$0.00 Cont Amt: \$0.00 Ded Amt: \$0.00 Award Amt: \$0.00

Insurance: _____ OCI Reviewed: N Date Approved: _____ GL Ins Exp Dt: _____

Sealed
5/21/2010

Bid Bond: Risk Approved _____ Date Approved: _____ AL Ins Exp Dt:
P & P Bond: Risk Approved: N Date Approved: _____ WC Ins Exp Dt:

Scope of Work: (Contractor must obtain and submit all permits prior to performing any work.)

Work under this Contract includes furnishing all supervision, labor, materials, tools, equipment and performing all operations required to construct the Work in accordance with the Contract Documents.

Work includes but is not limited to the construction and installation of drainage structures, French drains, miscellaneous drainage improvements, grading, sodding, and miscellaneous roadway restoration including construction of concrete curb and gutters, and sidewalks where needed in accordance with the construction plans and specifications.

Design Drawings Included: Y **Shop Drawings Included:** N **Specifications Included:** Y
Project Qualifier: Frank Aira **Phone No:** 305-375-2930 **EMAIL:** AiraF@miamidade.gov

Comments:

LICENSE REQUIREMENTS:

At the time of Bid and pursuant to the requirements of Section 10-3 of the Code of Miami-Dade County, Florida and these Solicitation and Contract Documents, the Bidder must hold a valid, current, and active:

Certificate of Competency from the County's Construction Trades Qualifying Board as a General Engineering Contractor or as a Specialty Engineering Contractor, commensurate to the requirements of the Scope of Work, in one or more engineering crafts to include Pipeline Engineering or Paving Engineering. The specialty contractor shall subcontract with a qualified contractor any work which is incidental to the specialty but is specified in the aforementioned Code as being the work of other than that of the Engineering Specialty for which certified; or

Certification, as a General Contractor or as a Underground Utility and Excavation Contractor, provided by the State of Florida Construction Industry Licensing Board, pursuant to the provisions of Section 489.115 of the Florida Statutes.

Pursuant to Section 255.20, Florida Statutes (F.S.) and in lieu of the above, the County may consider a bid from a Bidder that is a duly licensed Contractor in good standing that has been prequalified and considered eligible by the Florida Department of Transportation (FDOT) under Section 337.14, F.S. and Chapter 14-2, Florida Administrative Code, to perform the work described in the Contract Documents. Contractors seeking consideration under this Paragraph shall submit along with the Bid Documents for review and consideration, current copy(ies) of their FDOT Certificate(s) of Qualification, Certification of Work Underway, and Status of Contract(s) On Hand. Acceptance FDOT prequalification(s) necessary to perform the work specified in the Project's Scope of Work shall include the Drainage Work Class.

BID DOCUMENTS:

Bidding documents may be purchased from the Miami-Dade County Department of Public Works, Contracts and Specifications Section, 111 NW 1st Street, 14th Floor, Miami, Florida 33128 for a non-refundable fee of fifty dollars (\$50.00) per each complete set of documents. Payment shall be in the form of a company check, cashier's check, or money order payable to the "Board of County Commissioners of Miami-Dade County, Florida."

ADDENDUMS - RFI'S

The Public Works Department has made changes with regard to how addendums and requests for information (RFI) will be sent to document holders. Be advised that all Addendums, RFI's, and the document holders list (bidder's list) are now available to view online at the following web address:

http://www.miamidade.gov/DPM/current_opportunities.asp

Therefore, during the advertisement period, the Department will not be sending these documents via certified mail. All document holders must provide a dedicated fax number available at all hours. The Department will only be sending addendums and RFI's by fax and posting online at the aforementioned link. The bidders list will be updated every Friday during the advertisement phase of the contract. Please be aware that acknowledgment of receipt of all addendums and RFI's remain a requirement when submitting bids.

VENDOR REGISTRATION:

Due to the new Vendor Registration procedures of the Department of Procurement Management, updated definitions along with the "Affirmation of Vendor Affidavits" has been added to the Bid Submittal Package. The successful bidder must be registered under this new procedure prior to award.

PRE BID - BID SUBMITTAL DUE DATE:

Pre-Bid Conference time and location: 10:30 A.M., Wednesday, June 9, 2010, at 111 NW 1st Street, 14th floor, front conference room.

Bid Submittal Time and Location: Wednesday, June 23, 2010, 2:00 P.M. at 111 NW 1 Street, 17th Floor, Clerk of the Board Office.

Bidder List for RPQ PW - 7040 - 20100406

<u>Fax</u>	<u>Category</u>	<u>Company</u>	<u>Phone</u>
(305) 593-1594	General Building	A G C Consulting Civil Engineers and General	(305) 592-7283
786-363-8854	Paving	A.P.E.R. Construction, LLC	786-853-9048
(866) 629-3887	General Building	AAP CONSTRUCTION GROUP CORP	(305) 200-9945
305-592-7887	General Building	Aarya Construction & Design, Inc.	305-592-2526
305-267-2403	General Building	ABC CONSTRUCTION INC	305-663-0322
305-233-2812	General	ABK Construction, Inc	305-233-2810
305-829-8061	General Building	ACME Organization, Inc.	305-358-5624
305-436-5108	Paving	Acre Engineering and Construction, Inc.	786-663-7625
305-485-1771	General Building	Ajil Construction Inc.	305-207-9416
(305) 278-9218	General Building	Alexander Air & Heating Inc.	(305) 519-0312
(305) 633-4490	General Building	All Dade General Waterproofing, Inc.	(305) 793-6196
(305) 513-0949	General Building	American Empire Builders, Inc.	(305) 513-0945
305-592-5937	General Building	Andale Group, LLC	305-715-7335
305-226-4661	General Building	Avatar, Inc.	305-226-4939
305-446-9067	General Building	Bazan Construction Corporation	786-355-5610
305-259-7813	General Building	B-Line Construction, Inc	786-402-8593
786-472-4117	Paving	BNB Engineering Corp	786-318-8906
(561) 200-9406	General Building	BOFAM CONSTRUCTION COMPANY INC	(754) 245-0102
305-251-9338	General Building	Buildexz Corp.	305-251-9114
(305) 385-6589	General Building	BUILDING PLANS INC	(786) 556-9405
(786) 430-1747	General Building	C & I Construction and Design, Inc.	(786) 287-9903
305-591-4084	General	C E B Construction, Inc.	786-331-9499
305-232-9028	General Building	Carivon Construction Company	305-232-9024
305-235-4803	General Building	Celomar Construction Group Corp	305-235-4802
(305) 827-1121	General Building	CES Consultants, Inc.	(305) 827-2220
(305) 275-0654	General Building	Cisca Construction & Development , Inc.	(305) 595-2246
786-507-0609	General Building	City & Environs Group, Inc	786-991-6664
(954) 742-4710	General Building	CIVILCO, INC.	786-295-5590
(305) 226-7032	General Building	Con-Arch Designers Inc.	(786) 319-0575
(305) 828-6666	General Building	Construction One Inc.	(305) 828-2222
305-385-7827	General Building	Conwell & Associates Consulting Company	305-926-5673
305-759-1234	General Building	Coreno, Inc.	305-759-0290
(305) 485-9586	General Building	Create Construction, Inc.	(786) 597-1379
305-387-9512	General Building	D2 Construction, Inc.	305-387-9164
305-740-8364	General Building	Di Obra Construction Corp.	305-740-8363
(305) 235-9413	General Building	Dome Enterprises, Inc.	(305) 235-8876
(305) 397-1188	General Building	Dominion Builders, LLC	305-661-2700
305-576-1949	General Building	Domus Construction, Inc.	305-576-1997
(786) 227-6296	General Building	Dynamic Construction Group, Inc.	(305) 389-3288
(305) 262-7178	General Building	E & F Builders Corp.	(305) 262-4102
(786) 573-2224	General Building	E&D Development, Inc.	(786) 573-2330
305-891-7994	Paving	E. L. C. I. Construction Group, Inc.	305-891-7990
305-885-3678	General Building	F & F Engineering Contractor Inc.	786-412-9898
305-667-9149	General Building	F X P Corp.	305-667-9145
(305) 598-7683	General Building	Figaro Construction Corp.	(786) 973-9990

305-883-1514	General Building	Florida Construction & Engineering, Inc.	305-883-7601
(305) 820-9341	General	Florida Engineering and Development Corp.	(305) 820 8333
(305) 669-8315	General Building	Fortune Construction Group, Inc.	(305) 669-5529
305-947-5284	General Building	GC Construction and Consulting Services LLC	786-470-7510
(954) 342-5829	General Building	GEMA Construction Inc.	(786) 226-6282
(305) 592-9571	General Building	General Property Construction Co.	(305) 592-9570
(305) 777-3859	General Building	Gestido Construction Group, Inc.	(305) 777-3858
954-987-6434	General Building	Governor Construction Inc.	305-696-4674
(786) 206-0107	General Building	Green Label Construction, Inc.	(305) 671-3642
305-567-9976	General Building	Haber & Sons Plumbing Inc	305-461-8653
305-259-5553	General	Hi-Tech Concrete, Inc.	305-259-5552
305-200-3422	General Building	Infinity Construction Services Inc	305-200-3131
305-882-6753	General Building	Ingesca Construction & Engineering LLC	305-468-4728
786-263-0140	General Building	Integral Business and Investments, Inc.	786-263-0150
(305) 705-0504	General Building	J DUKE CONSTRUCTION LLC	(305) 705-0503
305-557-9922	General Building	J.R.T. Construction Co.	305-557-9911
305-232-4512	General Building	James P. Moran, Inc.	305-232-4362
305-595-6811	General Building	JCM Development Group, Inc.	305-595-3739
305-667-5912	General Building	Jorin Construction Management Company	305-608-7880
305-385-7240	General Building	Joseph L. Cole, Inc.	305-385-7240
305 696-7903	Paving	JVA Engineering Contractors Inc.	305 696-7902
305-245-8197	General Building	Kendall Sprinkler Service, Inc. dba Southcoast Group	305-245-9322
(305) 446-1556	General Building	Landel Construction Corp.	305-446-4707
305-264-5350	General Building	Leadex Corporation	305-266-2028
305-857-9916	General Building	Lego Construction Co.	786-385-7926
305-408-0995	General	Leon's Engineering Corporation	305-386-7230
305-652-2010	General	LNC Engineering Contractor, Inc.	305-652-9550
786-293-0333	General Building	Lunacon Engineering Group, Corp.	786-293-0035
(305) 408-4051	General Building	M & C Constructor Group, Corp.	(786) 236-2478
305-593-0998	General Building	M.A.R. Contracting, Inc.	305-593-1442
786-472-8831	Paving	MAGGOLC, INC.	786- 291-2949
954-404-7684	General Building	Makeovers Unlimited Developers, Inc.	786-514-4377
305-278-2125	General Building	Mar's Contractors, Inc.	305-278-2122
305-828-9922	General Building	Maxon Groupe, LLC	305-710-8666
305-827-4547	General	Maytin Engineering Corp.	305-827-4545
305/461-0660	Paving	MEF Construction Inc.	305-461-0603
305-854-7066	General Building	N C I Construction Co.	305-854-4066
(954) 979-9439	General Building	North Star Contractors Inc	(954) 979-7185
305-255-1004	General Building	OAC Action Construction, Corp.	305-256-6655
305-258-1715	Paving	Palma Paving & Concrete Inc	305-905-7699
(305) 597-3754	General Building	Paradise Awnings Corporation	(786) 488-8304
305-388-8301	General Building	Paradise Construction Corporation	305-388-8303
(305) 388-7960	Paving	PARADISE PAVERS OF MIAMI CORP	(305) 525-5793
954-430-4309	General Building	Paragon Construction Unlimited, Inc.	954-430-4309
(305) 956-5551	General Building	PDG Builders, Inc.	(305) 935-6600
305231-4172	Paving	Pilome Engineering, Inc	305-231-4152
305-252-1164	General Building	Presidential Builders, Inc.	305-252-9211
954-733-2407	General Building	Proficient Construction Company, Inc.	954-733-2406
305-639-2636	General Building	Proglass Systems LLC	305-639-2634

305-552-8984	General Building	Project 1 Construction, Inc.	305-554-5924
(305) 248-0602	General Building	QSR Builders, LLC	(786) 243-1358
305-592-6354	General	Quality Construction Performance, Inc.	305-592-6353
305-261-2690	General	Quality Paving Corp.	305-261-2426
786-388-9779	Paving	R & G Engineering, Inc.	786-388-9780
305-267-1899	General	R J R Construction Inc.	305-244-1837
305-754-2296	General Building	R&G, LLC	786-286-8181
(305) 752-7728	Paving	Rock Power Paving, Inc.	(305) 752-7742
305-667-3853	General Building	Rossel Construction Group, Inc.	305-667-3852
(305) 386-3727	Underground	Ruiz Trans Development Corp.	(305) 218-4755
305-857-9221	General Building	SA Consultants, LLC	305-857-9220
305-235-0488	General Building	Salani Engineers & General Contractors Corp	305-235-0255
(305) 485-4847	General Building	SK Quality Contractor Inc dba	(305) 485-8802
786-524-0775	Paving	Solution Construction, Inc.	786-621-8550
305/254-6090	General Building	SPEC INC.	305-254-1804
305-752-7474	General Building	Stone Services Group, Inc.	305-408-7842
863-983-3220	General Building	Sugar Machinery Engineering, Inc. dba SME	786-402-4803
305-642-8654	General Building	Tabor Construction Corp.	305-793-7212
786-533-2694	General Building	Telesco Construction Company, Inc.	305-216-6161
(305) 817-8085	General Building	Thevenin Enterprises Inc.	(305) 817-8087
(305) 382-4786	Paving	Top Crafts, Inc.	786-258-1439
305-572-9552	General Building	TRANSAMERICA CONSTRUCTION COMPANY	305-572-9551
305-675-0342	General Building	Tropex Construction Services, Inc.	305-234-8355
(305) 596-9532	General Building	Vertical Management Group LLC	(305) 596-9530
(305) 220-6575	General	VM Construction, Inc.	(305) 220-6557
888-627-7715	General Building	Winmar Commercial, Inc.	(305) 662-4074
305-757-2587	Pipe Lines	Wis's Engineering LLC	786-306-2724
305-278-4720	General	Wrangler Construction Inc.	305-278-4719
305-221-6110	General Building	ZURQUI CONSTRUCTION SERVICE, INC	305-221-6100

Group Send Report

Page : 001
Date & Time: May-21-2010 08:55
Line 1 : 3053752931
Machine ID : PWD CONTRACTS & SPECIFICATIONS

Job number : 569
Date : May-21 08:27
Number of pages : 002
Start time : May-21 08:27
End time : May-21 08:55 (Resend time :May-21 09:55)

Successful nbrs.

Fax numbers

- ☎993055931594
- ☎997863638854
- ☎993055927887
- ☎993052672403
- ☎993052332812
- ☎993058298061
- ☎993054365108
- ☎993054851771
- ☎993052789218
- ☎993056334490
- ☎993055130949
- ☎993052264661

Unsuccessful nbrs.

Fax numbers

- ☎9918666293887

Pages sent

000

Group Send Report

Page : 001
Date & Time: May-21-2010 14:43
Line 1 : 3053752931
Machine ID : PWD CONTRACTS & SPECIFICATIONS

Job number : 570
Date : May-21 10:46
Number of pages : 002
Start time : May-21 10:46
End time : May-21 14:43 (Resend time :May-21 15:43)
Successful nbrs.

Fax numbers

- ☎993054469067
- ☎993052597813
- ☎997864724117
- ☎993052519338
- ☎993053856589
- ☎997864301747
- ☎993055914084
- ☎993052329028
- ☎993052354803
- ☎993058271121
- ☎993052750654
- ☎997865070609
- ☎9919547424710
- ☎993052267032
- ☎993058286666
- ☎993053857827
- ☎993054859586
- ☎993053879512
- ☎993052359413
- ☎993053971188
- ☎993055761949
- ☎997862276296
- ☎993052627178
- ☎997865732224
- ☎993058917994
- ☎993058853678
- ☎993056679149
- ☎993055987683
- ☎993058831514
- ☎993058209341
- ☎993056698315
- ☎993059475284
- ☎9919543425829
- ☎993055929571
- ☎993057773859
- ☎993055929571
- ☎993057773859
- ☎9919549876434
- ☎993055679976

Group Send Report

Page : 002
Date & Time: May-21-2010 14:43
Line 1 : 3053752931
Machine ID : PWD CONTRACTS & SPECIFICATIONS

Successful nbrs.

- ☎993052595553
- ☎993052003422
- ☎997862630140
- ☎993057050504
- ☎993055579922
- ☎993052324512
- ☎993055956811
- ☎993056675912
- ☎993053857240
- ☎993056967903
- ☎993052458197
- ☎993054461556
- ☎993052645350
- ☎993058579916
- ☎993054080995
- ☎993056522010
- ☎997862930333
- ☎993054084051
- ☎993055930998
- ☎997864728831
- ☎9919544047684
- ☎993052782125
- ☎993058274547
- ☎993054610660
- ☎993058547066
- ☎9919549799439
- ☎993052581715
- ☎993052551004
- ☎993055973754
- ☎993053888301
- ☎993059565551
- ☎993052314172
- ☎993052521164
- ☎9919547332407
- ☎993056392636
- ☎993055926354
- ☎993052612690
- ☎997863889779
- ☎993052671899
- ☎993057542296
- ☎993057527728
- ☎993056673853
- ☎993053863727
- ☎993058579221
- ☎993052350488
- ☎993054854847
- ☎997865240775
- ☎993052546090

Group Send Report

Page : 003
Date & Time: May-21-2010 14:43
Line 1 : 3053752931
Machine ID : PWD CONTRACTS & SPECIFICATIONS

Unsuccessful nbrs.

Pages sent

Fax numbers

☎9915612009406	000
☎993057591234	000
☎99305740834	000
☎99786260107	000
☎993058826753	000
☎993058289922	000
☎##19544304309	000
☎993055528984	000
☎993052480602	000

Group Send Report

Page : 001
Date & Time: May-25-2010 10:05
Line 1 : 3053752931
Machine ID : PWD CONTRACTS & SPECIFICATIONS

Job number : 572
Date : May-25 08:48
Number of pages : 002
Start time : May-25 08:48
End time : May-25 10:05 (Resend time :May-25 11:05)
Successful nbrs.

Fax numbers

- ☎993055925937
- ☎993057408364
- ☎997862060107
- ☎993053888301
- ☎9919544304309
- ☎993055528984
- ☎993057527474
- ☎9918639833220
- ☎993056428654
- ☎997865332694
- ☎993058178085
- ☎993053824786
- ☎993055729552
- ☎993056750342
- ☎993055969532
- ☎993052206575
- ☎9918886277715
- ☎993057572587
- ☎993052784720
- ☎993052216110

Unsuccessful nbrs.

Fax numbers

- ☎9918666293887
- ☎9915612009406
- ☎993057591234
- ☎993058826753
- ☎993058289922
- ☎993052581715
- ☎993052480602

Pages sent

000
000
000
000
000
000
000

BID SUMMARY SHEET

CONTRACT NO. CICC-7040-0/07

RPQ NO.: 20100406

PWD CSS ENG: Elva R. Reyes

BID VALIDITY: 120 180
(Select One)

BID SUBMITTAL DUE DATE: June 23, 2010

BID OPENING DATE: June 23, 2010

PROJECT NAME: Drainage Improvement for Brickell Area

COST ESTIMATE: \$382,000.00

CSBE CONTRACT MEASURE: Level I, II, & III

ADDENDUM (No. issued): 1

REQUEST FOR INFORMATION (No. issued): 0

BIDDERS Firm Telephone No.	Apparent Low Bidder Position	CSBE SCHEDULE OF INTENT (N)	PROFFERED BID (US MONIES)	Remarks
C& I Construction and Design, Inc. 786-287-9903	8		494,999 ³⁵	
D2 Construction, Inc. 305-387-9164	4	✓	390,258 ²⁰	
Governor Construction, Inc. 954-987-6544	5	✓	399,820 ⁴⁰	
JVA Engineering Contractor, Inc. 305-696-7902	7		483,142 ⁵⁵	
Quality Construction Performance, Inc. 305-592-6353	2	✓	349,476 ³⁰	
Quality Paving Corp. 305-525-1456	3	✓	372,208 ⁵⁰	
RJR Construction, Inc. 305-244-1837				NO BID
Rock Power Paving, Inc. 305-752-7742	1	✓	329,957 ²⁰	
Solution Construction, Inc. 786-621-8550				NO BID
Wrangler Construction, Inc. 305-278-4719	6	✓	421,482 ⁵⁰	



Public Works
111 NW 1st Street • Suite 1510
Miami, Florida 33128-1970
T 305-375-2930 F 305-375-2931

miamidade.gov

Carlos Alvarez, Mayor

July 12, 2010

CERTIFIED MAIL No.
7009 3410 0002 3603 0370

FACSIMILE; TELEPHONE No.
305-752-7728; 305-752-7742

Mr. Roberto Delgado
Rock Power Paving Corp.
13831 S.W. 59th Street, Suite 204
Miami, Florida 33183

Re: Request for Price Quotation (RPQ) No. 20100406 - MCC 7040 Plan
Drainage Improvement Project for the Brickell Area

Dear Mr. Delgado:

Your firm is the apparent low bidder on the above referenced Project. The bid proffered, consisting of a bid of \$329,957.70, is substantially lower than the Project's estimated value. Before proceeding with an award recommendation, we need a written confirmation that your firm can complete this project for the proposed bid amount, complete the work on schedule in accordance with the RPQ and the Contract Documents, and comply with the requirements of the Bid Bond.

Please provide your confirmation by signing in the space provided below and providing an executed copy of this correspondence to the Contracts and Specifications Section, PWD, 111 N.W. 1st Street, 14th Floor, Miami, Florida 33128-1917 or fax to (305) 375-2931 no later than close of business Wednesday, July 14, 2010.

Should you have any questions please contact me at (305) 375-2930.

Sincerely,



Frank Aira, P.E., CFM
Manager, PWD

I,  agree with the bid proffered on June 23, 2010.
Roberto Delgado
Rock Power Paving Corp.

FA:lc

Cc: Elva Reyes, PWD
Project File

Delivering Excellence Every Day



October 21, 2010



Mr. Robert Delgado
Rock Power Paving, Inc
13831 SW 59th St. Suite # 204
Miami, Florida 33183

Public Works Department
Construction Division
111 NW 1st Street, 16th Floor
Miami, FL 33128
T 305-375-1918 F 305-375-2547

Re: *Revised Notice of Proceed for: MCC 7040 Plan - RPQ NO: 20100406
Drainage Improvement Project for Brickell Area
S Miami Ave. from SW/SE 10th St. to SW/SE 14th St.

Certified Mail #
7010 1670 0001 3516 2556
Fax# (305) 752-7728

Dear Robert Delgado:

This letter will serve as your notification that you are to proceed with the work described in RPQ# 20100406 starting 10/25/2010, and that all work must be completed on schedule in accordance with the contract documents. The time allotted for the contract is 240 consecutive calendar days which results in a scheduled completion date of 06/22/2011.

The complete execution of this notice to proceed shall constitute a contract for the work described in the RPQ under the MCC 7360 Plan. The terms and conditions applicable to this contract are in the 7360 Contract, which can be found on www.miamidade.gov/cci/MCC7040, and the totality of the contract documents (including but not limited to the RPQ including any special provisions contained therein, drawings and specifications, addenda, and any contract modifications or change orders etc.

This letter will also serve as a reminder that all work must be performed in accordance with the Contract Documents and in accordance with all applicable Federal, State and local laws, codes and regulations. In accordance the Contract procedure, the Miami-Dade County Purchase Order Number is PCPW1000175.

Should you have any question regarding this notification, please contact Ruben Arencibia at (305) 469-9539.

Sincerely,

Otto Rojas
Construction Coordinator

To Be Completed By The Contracting Firm

I understand and accept the terms and conditions for the RPQ # 20100406 referenced above.

Accepted by: Company Name: Rock Power Paving Inc
Authorized Representative Name: Robert Delgado
Authorized Representative Signature: [Signature]

Dated: 10/27/10
The foregoing was sworn and subscribed before me this 27 day of October

2010 by Robert Delgado who is personally known to me or who produced LEDIF as identification who being duly sworn, deposes and says that the above is true to the best of his knowledge, information and belief. FDL# 1 D423-720-73-048-0

My Commission expires: [Signature]
NOTARY PUBLIC
STATE OF FLORIDA

Note: Whoever is signing above is authorized to bind the corporation and must be an officer of the corporation as verified through the Florida Division of Corporations.

- | | | | | |
|-------|------------------------------|-------------------------|-----------------------|-----------------------|
| MR/sh | Co: Esther Calas, P.E. PWD | Leandro Oña., P.E., PWD | Alvaro Castro, PWD | Enrique Gonzalez, PWD |
| | Antonio Cotarelo, P.E. PWD | Duane Kopp, PWD | Rebecca Martinez, PWD | Delfin Molins, PWD |
| | Ana Finol, P.E., OCI | Orky Rodriguez, PWD | Carlos Baro, PWD | Ruben Arencibia, PWD |
| | Bassam Moubayed, C.F.M., PWD | Frank Aira, P.E. PWD | | |



miamidade.gov

Public Works Department
111 NW 1st Street • Suite # 1610
Miami, Florida 33128
T 305-375-2960 F 305-375-3070

April 21, 2011

Mr. Ruben Delgado, President
Rock Power Paving, Inc.
13831 SW 59 Street, Suite 204
Miami, FL 33183

Subject: Termination for Convenience

Project No. 20100406

Dear Mr. Delgado:

In accordance with Article 2.09 of contract 20100406 your company is to stop all work effective May 4th, 2011 which date shall serve as the date this Project is terminated for convenience. Your company must also take the necessary appropriate actions identified in Paragraph 2.09A of the Article specified above.

The contractor shall prepare and submit to the Project Manager a proposal for any costs the County may owe. The County shall review the proposal and may request any additional information or meetings necessary to make a final determination concerning any costs that may be due your company.

Should you have any questions concerning this notification please contact the Project Manager, Ruben Arencibia, at (305) 375-2111.

Sincerely,

A handwritten signature in black ink, appearing to read "Antonio J. Cotarelo".

Antonio J. Cotarelo, P.E.
Assistant Director
Construction and Maintenance

C: Bassam Moubayed, CFM
Frank Aira, P.E.
Ruben Arencibia
Leo Salgueiro
Alex Barrios