

SBD CM REVIEW FORM

To: Business Opportunity Support Services - Construction
From: SBD CM - Ileana Quintana
Department: Public Works Department **Contact:** Rodney McMillan
Date: 10 / 26 / 2012 **RESUBMITTAL**

PROJECT NUMBER: 20100678
PROJECT TITLE: PTP Roadway Improvements along SW 157 Avenue from SW 184 Street to SW 152 Street
PROJECT LOCATION: Along SW 157 Avenue from SW 184 Street to SW 152 Street

SCOPE OF WORK/DESCRIPTION: Consists of widening the existing roadway from 2 to 4 lanes, milling and resurfacing, constructing a raised (curbed) median, sidewalks, curb & gutter, installing a continuous drainage system, lighting and pavement markings and signage.

SPECIAL REQUIREMENTS:

TRADES / SUBTRADES	AMOUNT	COMMENTS
		General Engineering Contractor / Paving Contractor
Maintenance of traffic	\$162,179.00	All line items noted are part of the primary scope of work. Licenses: General Engineering Contractor Pipeline Engineering Contractor / Paving Engineering Contractor
General Construction Operation	\$325,208.00	
Control of erosion & water pollution	\$51,245.00	
Clearing & Grubbing (<i>Land Clearing & Grubbing Engineering Contractor</i>)	\$811,793.00	
Earthwork	\$1,741,437.00	
Bituminous surface courses and concrete pavement	\$1,467,630.00	
Drainage structures and pipes	\$2,525,220.00	
Concrete (<i>Concrete Contractor</i>) Possible subcontracting opportunity	\$1,081,373.00	
		Electrical Contractor
Signalization	\$30,284.00	Miami Dade County Electrical Contractor License/State of Florida Electrical Contractor License. For signalization must be certified by IMSA
Lighting	\$570,560.00	Miami Dade County Electrical Contractor License/State of Florida Electrical Contractor License.
		Painting Contractor
Marking and Signage	\$91,203.00	*Possible subcontracting opportunity
		Fence Contractor
Guardrail and fence	\$65,642.00	*Possible subcontracting opportunity
Sodding and tree relocation	\$158,224.00	Not a construction trade
	\$9,081,998.00	
Contingency	\$908,200.00	
Off duty law enforcement officer	\$50,000.00	
Bituminous material adjustment	\$30,000.00	
PWD permit allowance	\$20,000.00	
FPL connection allowance	\$1,500.00	
	\$10,091,698.00	

Small Business Development Signature: Date: 10 / 26 / 2012

* Trades/Subtrades identified for Small Business participation by SBD CM

- This project is being resubmitted because the cost estimate increased from \$9,488,906 to \$10,091,697.