Date: March 16, 2017
To: Honorable Chairman Esteban L. Bovo, Jr.
and Members, Board of County Commissicners

From: Carlos A. Gimene
Mayor

MIAMIDADE

Memorandum

TPW
Agenda Item No. 3l

Subject: Contract Award Recommendation in the Amount of $2,284,315.62 Between Gannett
Fleming, tnc, and Miami-Dade County, for the Project Entitled Roadway
Improvements to NV 25 Street from NYV 117 Avenue to NW 87 Avenue

Recommendation

This recommendation for Award for Professional Services Agreement (PSA) Contract No.
20150080 has been prepared by the Department of Transportation and Public Works (DTPW) and
is recommended for approval.

Delegation of Authority

The authority of the County Mayor or County Mayor's designee to execute and implement this
contract is consistent with those authoritiss granted under the Code of Miami-Dade County
{County). No additional delegation of authqrity is being requested within the body of this contract.

Scope
PROJECT NAME:

PROJECT NO:
CONTRACT NO:

PROJECT
DESCRIPTION:

PROJECT
LOCATION:

PROJECT
SITE:

Roadway Improvements to NV 25 Street from NW 117 Avenue to NW 87
Avenue

P: WIDEN ROADS COUNTYWIDE (P2000000540)

20150080

DTPW needs to establish a non-exclusive Professional Services Agreement
(PSA) to provide professional engineering design services and preparation
of complete construction plans. The services are to include master planning
and public involvement for the reconstruction of the existing roadway from
a four (4) lane road to a six (6} lane road with raised medians, sidewalks on
the south side, a bicycle/pedestrian path on the north side of the roadway
with appropriate structural supporting system for the path, curb and gutters,
stormwater drainage system, pavement marking and signage, traffic
signalization, roadway lighting, environmental permitting, and construction
administration services, The project length is approximately three (3) miles.

NW 25 Street from NW 117 Avenue to NVY 87 Avenue

3000595 — NW 25 Street from NW 117 Avenue to NW 87 Avenue




Honorable Chairman Esteban L. Bovo, Jr.
and Members, Board of County Commissioners
Page No. 2

PRIMARY
COMMISSION
DISTRICT: District 12, which is represented by Commissioner Jose “Pepe" Diaz

APPROVAL PATH: Board of County Commissioners (Board)

USING
DEPARTMENT: Department of Transportation and Public Works

MANAGING
DEPARTMENT: Department of Transportation and Public Works

Fiscal Impact/Funding Source

The fiscal impact will be approximately $2,284,315.62 for the design services of the roadway
improvements, The work is to be funded through Road Impact Fee (RIF) District 1. Any other
applicable funding source, except People's Transportation Plan, may subsidize this contract
subject to Board approval.

FUNDING

SOURCES: SOURCES PROJECT NO. AMOUNT
Road Impact Fees P2000000540 $2,284,315.62

OPERATIONS/

MAINTENANCE COST

IMPACT / FUNDING: This agreement is for design services. Once the project is constructed, the
fiscal impact on the estimated annual maintenance and operation costs are .
approximately $19,861.69 and $5,000.57, respectively. The anticipated
funding source is general fund.

LIFE EXPECTANCY
+ OF ASSET: The life expectancy of the completed project is approximately 25 years.

PTP FUNDING: No
GOB FUNDING: No
ARRA FUNDING: No
CAPITAL BUDGET

PROJECTS: CAPITAL BUDGET PROJECT # - DESCRIPTION AMOUNT
# P2000000540 - P: WIDEN ROADS COUNTYWIDE $2,284,316.62
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PROJECT
TECHNICAL

CERTIFICATION
REQUIREMENTS:

SUSTAINABLE

BUILDINGS

ORDINANCE:

(L.O. NO. 8-8)

PROPOSALS

RECEIVED:.

CONTRACT
PERIOD:

CODE
Prime 1.01

Prime 3.02
Prime 10.01

Prime 11.00
Other 3.09

Other 3.10
Other 3.11
Other 3,12
Other 10,05

Other 10.06
Other 10.07

DESCRIPTION
URBAN AREA AND REGIONAL

TRANSPORTATION PLANNING

HIGHWAY SYSTEMS — HIGHWAY DESIGN
ENVIRONMENTAL ENGINEERING —
STORMWATER DRAINAGE DESIGN
ENGINEERING SERVICES

GENERAL STRUCTURAL ENGINEERING
HIGHWAY SYSTEMS — SIGNING,
PAVEMENT MARKING, AND
CHANNELIZATION

HIGHWAY SYSTEMS - LIGHTING
HIGHWAY SYSTEMS - SIGNALIZATION
UDERWATER ENGINEERING INSPECTION
CONTAMINATION ASSESSMENT AND
MONITORING

REMEDIAL ACTION PLAN

REMEDIAL ACTION PLAN
IMPLEMENTATION/OPERATION
MONITORING

Did the Notice to professional Consultants contain Specific Language
requiring compliance with the Sustainable Buildings Program? N/A

Eight (8) Proposals

1095 days, including 365 days for post-design services during construction.
This Agreement shall remain in full force and effect for three (3} years after
its date of execution or until completion of all project phases, whichever
occurs last, unless terminated by mutual consent of the parties hereto.
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IG FEE INCLUDED IN
BASE CONTRACT: Yes

ART IN PUBLIC
PLACES: No

BASE ESTIMATE: $2,076,650.56. This base estimate was based on the design effort only and
did not include professional services for Land Surveying, Aeriai
Photogrammetry, or Geotechnical testing, These services will be provided
through DTPW's pool contracts.

BASE CONTRACT
AMOUNT: $2,076,650.56

CONTINGENCY  TYPE PERCENT  AMOUNT COMMENT
ALLOWANCE: Design 10% $207,665.06

(SECTION 2-8.1

VIIAMI-DADE

COUNTY

CODE)

TOTAL DEDICATED
ALLOWANCE: $0.00

TOTAL AMOUNT:  $2,284,316.62

Track Record/Monitor |

SBD HISTORY OF

VIOLATIONS: None. ' i
Due diligence was conducted in accordance with the Internal Services
Department’s Procurement Guidelines to determine responsibility, including
verifying corporate status and performance and compliance data. The lists
that were reviewed inciude: convicted vendors, debarred vendors,
delinquent contractors, suspended vendors, and federal excluded parties,
There were no adverse findings relating to consultant responsibility. This
information is being provided pursuant to Resolution 187-12,

EXPLANATION: On May 24, 2016, a Notice to Professicnal Consultants (NTPC) was issued
under full and open competition. A project briefing meeting was conducted
on June 1, 2016, which was open to all interested parties. One (1)
addendum was issued on June 2, 2018, At the First Tier meeting held on
August 23, 2016, the Competitive Selection Committee (CSC) reviewed
elght (8) proposals. Upon conclusion of the scoring phase, Gannett
Fleming, Inc. prevailed as the top ranking firm, with Kimley-Horn, Inc. as the
second ranked firm. Following the scoring, Gannett Fleming, Inc. was
recommended as the highest ranked firm to the Mayor for approval to
negotiate a contract.

%
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On October 4, 2016, November 8, 2016, and November 17, 20186,
negotiation meetings were held with the firm.
SUBMITTAL DATE: June 27, 2016

ESTIMATED NOTICE

TO PROCEED: April 17, 2017

PRIME

CONSULTANT: Gannett Fleming, Inc.

COMPANY

PRINCIPAL.: Jose Abreu, P.E.

COMPANY

QUALIFIERS: Naldo Gonzalez, P.E., Alina Fernandez, P.E., Carlos Cejas, P.E.,

Gregory Dover, P.E.

COMPANY EMAIL
ADDRESS:

COMPANY STREET

ADDRESS: 7300 Corporate Center Dr. #701
COMPANY CITY-  Miami, FL 33126

STATE-ZIP:

YEARS IN
BUSINESS:; 100 years

PREVIOUS

CONTRACTS WITH

COUNTY IN THE

LAST FIVE YEARS: According to the Firm History Report provided by the Internal Services
Department's Division of Small Business Development, Gannett Fleming,
Inc., has been awarded seven (7) contracts with the County in the last five
(5) years,

SUB-

CONSULTANTS: Marlin Engineering, Inc.
HBC Engineering, Inc.
Professional Service Industries, Inc.

MINIMUM
QUALIFICATIONS
EXCEED LEGAL
REQUIREMENTS: No

0\
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REVIEW
COMMITTEE:

APPLICABLE
WAGES
(RESOLUTION
NO. R-54-10):

REVIEW
COMMITTEE
ASSIGNED
CONTRACT
MEASURES:

MANDATORY
CLEARING
HOUSE:

CONTRACT
MANAGER:

PROJECT
MANAGER:

BACKGROUND:

Signoff Date: 10/21/2015

No

TYPE GOAL COMMENT
SBE/AE 30% Goal

No

Leandro Ofa, P.E.

Octavio Marin, M.S., P.E.

DTPW has commissioned the evaluation for the feasibility of
expanding NW 25 Street from the existing four (4) lane divided roadway to
a six (6) lane divided roadway. NW 25 Street services industrial areas from
east of State Road 826 to west of the Homestead Extension of the Florida's
Turnpike. Current and future development within these industrial zones
depends on the project corridor to carry its cargo through the roadway
network. This corridor Is seen as a critical link that connects the commercial
and warehouse areas within the City of Doral to Miami International Airport
(MIA) via the NW 25 Street Viaduct recently completed by the Florida
Department of Transportation. NW 25 Street also provides the most direct
access to the cargo and maintenance facilities located on the west side of
MIA. The purpose and need of this project is to provide an adequate facility
that will serve the local traffic generated by the industrial neighborhood as
well as the traffic accessing SR 826 and the NW 25 Street Viaduct
connection to the cargo faciliies at MIA. The proposed project
improvements will take under consideration the feasibility study and
recommended alternative prepared by RS&H, Inc. dated August 2015,
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MEMORANDUM

(Revised)

TO: Honorable Chairman Esteban L. Bovo, Jr. N DATE: April 4, 2017
and Members, Board of County Commissioners

FROM: callPrice- gl! {IQM&UM SUBJECT: Agenda Item No.
Coun

ttomey

Please note any items checked.

“3-Day Rule” for committees applicable if raised
6 weeks required between first reading and public hearing

4 weeks notification to municipal officials required prior to public
hearing

Decreases revenues or increases expenditures without balancing budget
Budget required

Statement of fiscal impact required

Statemen_t of ;sbcial equity required

Ordinance creating a new board requires detailed County Mayor’s
report for public hearing

No committee review

Applicable legislation requires more than a majority vote (i.e., 2/3’s ,
3/5°s , unanimous _____) to approve

‘/ Current information regarding funding source, index code and available
balance, and available capacity (if debt is contemplated) required




Approved
Veto
Override

WHEREAS, this Board desires to accomplish the purposes outlined in the accompanying

Mayor Agenda Item No.

RESOLUTION NO.

RESOLUTION APPROVING A CONTRACT AWARD IN THE
AMOUNT OF $2,284,315.62 BETWEEN GANNETT FLEMING,
INC. AND MIAMI-DADE COUNTY FOR DESIGN SERVICES
FOR THE PROJECT ENTITLED ROADWAY
IMPROVEMENTS TO NW 25 STREET FROM NW 117
AVENUE TO NW 87 AVENUE, LOCATED WITHIN
COMMISSION DISTRICT 12 (PROJECT NO. E15-PWWM-11);
CONTRACT NUMBER 20150080; AND AUTHORIZING THE
COUNTY MAYOR OR COUNTY MAYOR’S DESIGNEE TO
EXECUTE SAME

memorandum, a copy of which is incorporated herein by reference,

NOW, THEREFORE, BE IT RESOLVED BY THE BOARD OF COUNTY
COMMISSIONERS OF MIAMI-DADE COUNTY, FLORIDA, that this Board approves the
award of a contract for Design Services in an amount not to exceed $2,284,315.62 to Gannett
Fleming, Inc. for the Project entitled “Roadway Improvements to NW 25 Street from NW 117
Avenue to NW 87 Avenue” (Project No. E15-PWWM-11; Contract No. 20150080) in

substantially the form attached hereto and made a part hereof; and authorizes the County Mayor

or County Mayor’s designee to execute the agreement.

The foregoing resolution was offered by Commissioner

who moved its adoption. The motion was seconded by Commissioner

and upon being put to a vote, the vote was as follows:
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Esteban L. Bovo, Jr., Chairman
Audrey M. Edmonson, Vice Chairwoman

Bruno A. Barreiro Daniella Levine Cava
Jose "Pepe" Diaz Sally A. Heyman
Barbara J. Jordan ~ Joe A. Martinez

Jean Monestime Dennis C. Moss
Rebeca Sosa Sen. Javier D. Souto

Xavier L. Suarez
The Chairperson thereupon declared the resolution duly passed and adopted this 4™ day

of April, 2017. This resolution shall become effective upon the earlier of (1) 10 days after the
date of its adoption unless vetoed by the County Mayor, and if vetoed, shall become effective
only upon an override by this Board, or (2) approval by the County Mayor of this Resolution and
the filing of this approval with the Clerk of the Board.

‘MIAMI-DADE COUNTY, FLORIDA

BY ITS BOARD OF

COUNTY COMMISSIONERS

HARVEY RUVIN, CLERK

By:
Deputy Clerk

Approved by County Attorney as { ) Q
to form and legal sufficiency. l /

Hugo Benitez

/0




NON-EXCLUSIVE PROFESSIONAL SERVICES AGREEMENT

Design Services for Roadway Inprovements to NW 25 Street from NW
117 Avenue to NW 87 Avenue
PROJECT No. E15-PWWM-11

THIS NON-EXCLUSIVE AGREEMENT is entered into this day of

, 20 ; by and between Miami-Dade County, a

political subdivision of the State of Florida, hereinafter
referred teo as the "COUNTY", and Gannett Fleming, Inc,,

hereinafter referred tc as the "ENGINEER".

WIINESSETH:
For and in consideration of the mutual agreements hereinafter
contained, +the COUNTY hereby retains the ENGINEER, and the
ENGINEER hereby covenants to provide, the professional services
prescribed herein in connection with the design services for
Roadway Improvements to NW 25 Street from NW 117 Avenue to NW 87

Avenues.
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SECTION I - COUNTY OBLIGATIONS

The Director of the Department of Transportation and Public
Works , hereinafter referred to as the "Director"™, shall issue
written authorization to proceed to the ENGINEER for each section
of the work to be performed thereunder. In case of emergency, the
COUNTY reserves the right to issue oral authorization to the
ENGINEER with the understanding that written confirmation shall
 follow immediately thereafter,

The COUNTY agrees that its Department of Transportation and
Public Works shall furnish to the ENGINEER any plans and other
data available in the COUNTY files pertaining to the work to be
performed under this Agreement, Information shown on such plans
cr data shall be that which has been made available Lc the COUNTY,
and shall be provided to the ENGINEER without guarantee regarding
its reliability and accuracy; the ENGINEER shall be responsible
for independently verifying such information if it shall be used
by the ENGINEER to accomplish the work undertaken pursuant to this
Agreement. '

The Director reéerves the right to guaréntee the accuracy of
information provided by the COUNTY to the ENGINEER., When such
guarantee 1is provided in writing, the ENGINEER shall not be
compensated for independent verification of said information,

The COUNTY agrees to provide the following material, data,
or services as required in connection with the work to be
rerformed under the terms of this Agreement:

1. COUNTY sténdard, construction details applicable to the

project.




All standard sections of the contract documents and
compilation of the final bidding documents.
Administration of bidding procedures including
advertisement for bids and recommendations of award of
the construction contract in cooperation with  the
ENGINEER.

Administration of  construction except as otherwise
provided herein.

All required survey for the project.

All reguired soil survey investigation and report for the
project.

All required aerial photogrammetry for the project.

The COUNTY will provide available utility information to

the ENGINEER. At the ENGINEER’s request, the COUNTY can
ask the utility owner to verify vertical elevation and

horizontal location of their facilities.

The COUNTY will provide envircnmental studies and

Investigation if required,

SECTICN II ~ PROFESSICNAL SERVICES

The

ENGINEER agrees to perform professional services in

connection with the project as indicated in the following (refer

to Exhibit “A” for submittal requirements):

A,

Master Plan Phase

Upon receipt of written authorization from the Director
to proceed with the Master Plan Phase of the project,
the ENGINEER shall visit the site of the proposed work
and become thoroughly familiar with all conditions and
)(;
%



Federal, State and Local laws, Development and

Environmental issues affecting the work; prepare and

submit to the COUNTY a Master Plan containing

recommendations for roadway “Typical Sections”, roadway

alignment (2 concepts), drainage system, point of

intersection tc adjacent roadway as well as td prepare

and conduct public involvement meetings to inform the
residents and neighboring organizations of proposed
construction as well as one (1) meeting with‘ the

Commissioner. To accomplish‘ the work described under

this phase, the ENGINEER shall observe the following

requirements:

. Strive to complete the work on the project within the
time allowed by maintaining adegquate staff of
qualified persconnel on the work at all Limes.

. Comply with all Federal, B3tate, and local laws or
ordinances applicable to the work.

. Cooperate fully with the COUNTY iﬁ the proper
coordination and scheduling of all phases of the work.

. Report the status of the project to Director upon
reguest and hold all drawings, calculations and
related work open to the inspecticn of the Director or
his authorized agent at any time.

. Submit. to the Director one (1) review copy of the
Master Plan phase report for the project. Upon
approval, furnish the COUNTY with two (2) copiles of
the final Master Plan phase report. The guality and
legibility of all copies shall meet the approval of

the Director.

/¢




B.

Design Phase

Upon receipt of written authorization From the Director
to proceed with the project, the ENGINEER shall prepare
preliminary Engineering data, including sketches and
drawings, based on recommendations from the Master Plan
Phase; perform such other services as are mnutually
agreed to be necéssary or desirable to advance the
project; and assist the CCUNTY in obtaining approval of
preliminary design work from any local, state or federal
agency having an inferest in the project. The ENGINEER
shall prepare final éomplete construction plans for the
project in accordance with current COUNTY and FDOT
standards, to be used for the receipt of bids, which
shall include, but not limited to, development of design
plans for the reconstruction of the existing road from a
four (4) lane road to a six (€6) lane road with raised
median, sidewalk on the south side, bicycle/pedestrian
path on the north side of the rcadway with appropriate
structural suppcerting system for the path, curb &
gutters, stormwater drainage system, pavement.marking
and signage, traffic signalizaticn, roadway lighting,
environmental permitting, and construction
administration services. To accomplish the work
described under this phase, the ENGINEER shall observe
the Following:
. Strive tc complete the work on the project within the
time allowed by maintaining adequate staff of

qualified personnel at all times.

& /7
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Comply with all Federal, State and local laws and

ordinances applicable to roadway design.

. Prepare necessary sketches to accompany CCOUNTY

applications for any required County, State ¢r Federal

agency pernmits.

. Cooperate fully with the COUNTY in the ©proper

cocrdination and sgcheduling of all phases of the work,.

Prior fto final approval by the Director, complete a
preliminary c¢heck of construction plans through any
County, éity, State, or Federal agency from which a

permit or other approval is required.

. Cooperate fully with the COUNTY to inferm all utility

owners with facilities in the vicinity of tThe proposed
work and provide information relative toc any required
utility adjustments or relocations. The ENGINEER will
assist the COUNTY in conducting a utility coordination
meeting with wutility owners to resolve all utility
conflicts and other utility issues. The ENGINEER
shall provide two sets of prints for each utility
company pricr to the meeting. The ENGINEER shall be
responsikle for preparation and distribution of
meeting minutes. The ENGINEER shall gprovide adequate
design and coordination to accommodate utilities in

order Lo aveld claims and delays during constructicn,

. Report the status of the project to the Director upon

request and held all drawings, calculations and
related work open to the inspection of the Director or

his authorized agent at any time.

ol 4




8. Submit to the Director two final sets of check
prints for the project at the 60%, 920% and 100%
completion milestones. Upon approval of 100% plans,
furnish the COUNTY with four ({(4) signed and sealed s
size, 117x17" bound sets of oprints of the final
construction plans, 117x177 Mylar stock (4 mils thick
with signed Cover Sheet), CAD electronic files in a
format appreved by the COUNTY, drainage report, and
all computation kooks. The quality and legibility of
all prints shall meet the approval cf the Director. At
a minimum the consfruction Documents shall consist of
the following as outlined in Exhibit A:

= Cover Sheet

= Typical Section

P Summary of Quantities

* Plan and Profiles

" Intersecting Street Profiles

* Drainage Structures

" Cross Sections

* Lighting Plans

» Marking and Signing Plans

* Maintenance of Traffic / Construction Phasing

Plans.

9. Prepare and submit to the CCUNTY an Opinion of

10.

Probable Construction Cost, at the 60%, 90% and 100%
completion milestones, of theproposed project design.

The ENGINEER agrees that the quality of the work
performed by the ENGINEER and by all subcontractors

shall be 1in accordance with the standards customarily

5
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provided by an experienced and competent procfessional
engineering organization rendering the same or similar
services, and agrees to guarantee compliance of the
work with all applicable industry standards and
regulations.

11. The ENGINEER agrees to provide upon request, a
certified payroll of employees performing work under
this Agreement, as repcrted to the IRS.

12, The ENGINEER agrees to provide employees performing
work under this Agreement with health care benefits.

C. Construction Phase

The ENGINEER agrees to provide the following services

during the Construction Phase of the project, as

requested by the COUNTY,

1. Attendance at pre-bid and pre-construction meetings.

2. Periodic general engineering Consultation and advice.

3. Review and approval of shop drawings.‘

4, Field meetings during construction.

5, Response to Contractors Request for Information (RFIs)
during pre-bid and during construction.

6. Post-design services if required during construction.

SECTION II1 -~ TIME FOR COMPLETION

The ENGINEER agrees to complete the szervices to ke rendered
pursuant to this Agreement as Indicated in the following:

A. Master Plan Phase

The services to be rendered by the ENGINEER under the

Master Plan Fhase of the proiect shall commence upoen

ol 20



receipt of a written Notice to proceed from the Director,
and shall be completed within five (5) months.

A reascnable extension of time shall be granted in the
event there is a delay on the part of the COUNTY in
fulfilling its part of the Agreement or should a Force
Majeure, as defined herein, render performance of the
ENGINEER’s duties impossible, Such extensions of time
shall not be cause for any claim by the ENGINEER for
extra compensaticn.,

Design Phase

The services to be rendered by the ENGINEER under the
Design Phase of the project shall commence upcn receipt
of a written Notice to proceed from the Director, and

shall be completed within eighteen (18) months including

Master Plan Phasé. A reasonable extension of time shall

be granted in the event there is a delay on the part of
the COUNTY in fulfilling its part of the Agreement or
should a Force Majeure, as defined herein, render
performance of the ENGINEER’s duties impossible. Such
extensions of time shall not be cause for any claim by
the ENGINEER for extra compensation,

Construction Phase

The services to be rendered by the ENGINEER under the
Congstruction Phase of the project shall begin at the time
the <construction contract 1s awarded and shall be
considered completed upon final acceptance of the
construction by the CCUNTY. Compensation shall be for
only those services requested by the Director or his

designee, and is not guaranteed.

¥4
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SECTION IV - FORCE MAJREURE

Force Majeure shall mean an act of God, epildemic, lightning,
earthquake, fire, explosion, hurricane, flood or similar
occurrence, strike, an act of a public enemy, or blockade,
insurrection, riot, general arrest or restraint of government and
people, c¢ivil disturbance or similar occurrence, which has had or
may reasonably be expected to have a material adverse effect on
the rights and obligations under this Agreement, and which, by the
exercise of due diligence, such parties shall not have been able

to avoid. Such acts or events DO NOT INCLUDE inclement weather

(except as noted above) or the acts or omissions of material men,
guppliers, or subconsultants/subcontracters, unless such acts or
omissiong are otherwise encompassed by the definition set forth
above.

No party hereto shall be liable for its failure to carry out
its obligations under the Agreement during a perlicd when such
party is rendered unable, in whole or in part, by Force Majeure to
carry out such obligations, but the obligation of the party or
parties relying on such Force Majeure shall be suspended only
during the continuance of any inability so caused and for no
longer period of said unexpected or uncontrollable event, and such
cause shall, so far as possible, be remedied with all reasonable
dispatch. It is further agreed and stipulated that the right of
any party hereto Lo excuse its fallure to perform by reason of
Force Majeure shall be conditioned upon such party giving, to the
other party or parties, written notice of its assertion that a
Force Majeure delay has commenced within ten (10) working days

after such commencement, unless there exists good c¢ause for

” Pey



failure to givé such notice, in which_event, failure to give such
notice shall not prejudice any party's right te Jjustify any non-
performance as caused by Fofce Majeure unless the failure to give
timely notice causes material prejudice to the other party or

parties,

SECTION V - COMPENSATION

The COUNTY agrees to pay and _the ENGINEER agrees to
accept, for services rendered pursuant to this Agreement, fees and
other compensation as stipulated by the following:

BA. Professional Services Fee

1. Master Plan Phase

For service rendered pursuant to the Master Plan Phase
in accordance with the terms and conditions of this
Agreement, the ENGINEER shall receive the following
fees:

For the cdmplete study and preparation of a Master
Plan with recommendations for  rcadway “Typical
Section(s)”, alignment(s), drainage system, connection
to adjacent roadways and Public-Meetings as well as
requirements for malintenance of traffic, utilities,

and ADA access , the lump sum fee of $38,475.00

2. Design Phase

I'or services rendered pursuanlt to the Design Phase, in
accordance with the terms and conditions of this
Agreenment, the ENGINEER shall receive the following
fees:

a. For the implementation of  the Master Plan

recommendations, completion of design and

%3
29



preparation  of construction plans and
specifications, and all incidental work thereto as
necessary for construction of all project elements,
excluding traffic signals, the lump sum fee of

$1,696,219.00

For the complete design of new traffic signals
and/or upgrade of existing traffic sigrals included
in the project, the preparation of their
construction plans and specifications, and all
incidental work thereto, the lpmp sum fee of

$113,244.75

In the event design of additicnal signals is
reqﬁired for the project, and such work is
authorized by the Directer, the ENGINEER shall
receive the following lump sum fees for performance
of said work:

. Design of new standard signals and/cr upgrade of

existing standard signals $12,568.50 .

. Design of new pedestrian signals and/or upgrade

of existing pedestrian signals $10,054.80

. The total of all regular fee payments to the

ENGINEER for services rendered pursuant tec the

Design Phase shall be $1,809,463.75, provided no

additional work, as defined in Section VI hereof, is
requested and authorized by the Director.

Construction Phase

Tn accordance with the terms and conditions of this
Agreement, including responses to pre-bid RFIs and

pre-construction meetings, shop drawing reviews, and
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all incidental work therete, general engineering
consultation and advice, field meetings during
construction, and post-design services, the fee shall

not exceed $203,711.81. Compensation shall be for only

those services requested by the Director or his
designee, and is not guaranteed.

4, Total TFee

The total of all regular fee payments to the ENGINEER

under this Agreement shall be §2,051,650.56, the sum

of Al, A2 and A3 above, providing that no additional
work, as defined by Section VI of this Agreement, 1is
requested or authorized by the Director.

Compensation for Other Services

The COUNTY shall compensate other services or
goods provided by the ENGINEER and others working in
conjunctieon with the ENGINEER as stipulated by the

fellowing:

. Printing and Reproduction

The COUNTY shall reimburse the ENGINEER for the cost
of printing project plan =sheets required for utility
coordination, master plan and other required
submittals. The total cost to the COUNTY for this

reproduction service shall not exceed $10,000.

Public Involvement Plan (PIP)

The COUNTY shall compensate the ENGINEER for the
preparation and implementation of a Public Involvement

Plan (PIP) in oxder to minimize the impact
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from the construction project; and meeting the
requirements established under Miami-Dade County
Resolution No. R-134-10. The fee for this work shall be

the lump sum fee of $15,000.

Total Compensation

The total of all costs asscciated with accomplishing the
work under the terms of this Agreemsnt shall be

$2,076,650.56, the sum of fees set forth in A and B

above, providing that no additional work, as defined by
Section VI of this Agreement, 1is requested or authorized

by the Director.

SECTION VI = ADDITIONAL WORK

The

COUNTY agrees to pay, and the ENGINEER agrees to accept,

for additional work performed under the terms of this Agreement,

fees in accordance with the following:

A,

Additional Work

In the event changes are requested by the COUNTY to the
censtruction documents after saild documents have been
approved and accepted by the  COUNTY, additional
Construction Phase services are required, or
contingencies necessitate the perfermance of other
additional work by the ENGINEER, and a Notice to Proceed
authorizing additional work 1is issved by the Director,
fees and other compensation for such services shall be
computed in accordance with one or a combination of the

methods outlined below:
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1. Fee as a Multiple of Direct Salary Cost and Fixed

Hourly Rate.

The fee for engineering services rendered by the
ENGINEER’ s personnel, principals excluded, shall be
computed based.- on the direct salary cost, as
reported to the Internal Revenue Service, for the time
of said personnel engaged directly in the work, times
negotiated multipliers of 2.85 for office personnél

and 2.20 for field ©personnel. This fee shall

constitute full compensation to the ENGINEER for costs
incurred in the performance cf the work such overhead,
fringe benefits, operating margin and all other costs
not covered by reimbursable exXpenses.

2. Fees Based on Pixed Hourly Rates

The fee for services rendered by the ENGINEER's
principals shall be computed based on the fixed
hourly rate of $140.00 .

The above listed fixed hourly rate for Principals
shall ke applied to the time spent on requested work
by the following principal of the firm:

3. Lump Sum Fee

The fee for any requested portion of work may, at the
option of the COUNTY, be a lump sum mutually agreed
upon by the COUNTY and the ENGINEER and stated in the
written Notice to Proceed. TLump sum fees may or may
not include reimbursable expenses.

Reimbursable Expenses

The FBENGINEER shall be compensated for certain work

related expenditures not covered by fees for
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engineering services, provided such expenditures are

previcusly authorized by the Director. Reimbursable

expenses may include:

a. Expenses for document reproduction, rental of
specialized eguipment, and purchase of special

instruments necessary for the efficient performance

of the work, provided that such instruments remain

the property of the COUNTY upon work completion.
These expenses shall be reimbursed on a direct cost
basis.

b. Expenses for travel, transportation and subsistence
outside Miami Dade County will Dbe reimbursed
according to the provisions of Florida Statutes
Section 112.0¢l, as presently written or hereafter

amended.

B, Contingency Acccunt

The totai of all fee payments to the ENGINEER for
additional wWork shall be as allowed under the
Allowances/Centingency Ordinance No. 00-65.

The project is a Professional Services Agreement for the
design of a facility on public property; therefore an

estimated Allowance Account of $207,665.06 is

permissible, per Miami-Dade County Code Section 2-8.1.
This Allowance Account will be used by the COUNTY for
unforeseen conditions necessitating additional design,
resulting in

Additions to the basic fee and additional/reimbursable

gervice fees,
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SECTION VII — TOTAL PROJECT COST

The total Project Cost set forth in Section V and Section VI
above, under the terms of this Agreement, shall be

$2,284,315.62

SECTION VIII - METHODS OF PAYMENT

The COUNTY agrees to make monthly cr partial payments to the
ENGINEER for all authorized work performed during the previous
calendar month or other mutually agreed invoicing period. The
ENGINEER agrees to provide copies of any records necessary to
substantiate payment requests to the COUNTY. Payments shall be
made in accordance with the following methods:

A. Master Plan Phase

1. The ENGINEER shall submit duly certified invoices in
triplicate to the Director.

2. The amount of the invoices submitted shall be the
prorated amount due for all work performed té date
under this phase, determined by applying ‘the
percentage of the work completed, as certified by the
ENGINEER, to the tetal lump sum fee for this phase of
the work. Invoiced reimbursable expenses must be
substantiated by coples of receipts and other
documentation, as necessary.

3. The amount of the partial payment due fer the work
performed to date under this phase shall be an amount

calculated in accordance with Paragraph 2 above, less

1
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five per cent (5%) of the amount thus determined,
which shall be withheld by the COUNTY as retainage,
less previous payments, and less Inspector General to
date.,

The retained amount shall be paid in full to the
ENGINEER upon issuance of a work order by the Director
for the Design Phase work, but under no circumstances
shall this amount be retained longer than four months
after the date of final acceptance of the Master Plan

Phase work by the Director.

B, Design Phase

L

The ENGINEER shall submilt duly certified inveices in
triplicate tco the Director.

The amount of the invoices submitted shall be the
prorated amount due for all work performed to date
under this  phase, determined by applying the
percentage of the work completed, as certified by the
ENGINEER, toc the total lump sum fee for this phase of
the work. Invoiced reimbursable expenses must be
substantiated Dby copiles of receipts and other
documentation, as necessary.

The amount of the partial payment due for the work
performed to date under this phase shall be an amount
calculated in accordance with Paragraph 2 above, less
five per cent (5%) of the amount thus determined,
which shall be withheld by the CCUNTY as retainage,
legs previous payments, and less Inspector General to

date.



C,

D.

4,

The retained amcunt shall be paid in full to the
ENGINEER upon issuance of a work order by the Director
for the Construction Phase, but under no circumstances
shall this amount.be retained leonger than four months
after the date of final acceptance of the Design Phase

work by the Director.

Construction Phase

1. The ENGINEER shall submit duly certified invoices in

triplicate to the Director. Each invoice shall be
referenced to the particular Notice to Proceed

for Construction Services.

2. The amount of invoices submitted shall be comprised of

the amounts due for all services performed monthly
and/cr incurred to date in connection with the
authcrized work, less five per cent (5%) of the amount
thus determined, which shall be withheld by the COUNTY
as retainage, less previous payments, and less
Inspector General to date. The amounts due shall be
calculated in accordance with Subsections VI.A.1. and
VI.A.2. Invoiced reimbursable expenses must be
substantiated by coples of receipts and other

documentation, as necessary.

. The retained amount shall be paid in full to the

ENGINEER after the date of £final acceptance of the

Construction Phase work by the Director.

Additional Work

1. Estimated Professional Fees and/or Reimbursable

Expenses
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a. The ENGINEER shall submit duly certified inveices in
triplicate to the Director. Each invoice shall be
referenced to the particular Notice to Proceed which
authorized the services performed and/or expenses
incurred.

E. The amount of invoices submitted shall be comprised
of the amounts due for all services performed and/or
reimbursable expenses incurred to date in connection
with authorized work, less previcus payments, The
amounts due for professional services and/or
reimbursable expenses shall be calculated in
accordance with Subsections VI{A) (1) and VI(A) (3}
hereof, respectively. Invoiced reimbursable expenses
must be substantiated by copies of receipts and
other documentation as necessary.

2. Lump Sum Fee

a, The ENGINEER shall submit duly certified invecices in
triplicate to the Director, Each invoice shall be
referenced to the particular Notice to Prcceed which
authorized the services performed and/or expenses
incurred.

b. The amount due of inveices submitted shall be
calculated by applying the percentage of the total
work completed to date to the authorized lump sum,
and subtracting any previcus payments. Inveoiced
reimbursable expenses must Dbe substantiated by

copies of receipts and other documents as necessary.



SECTION IX - RIGHT OF DECISIONS

All services shall be performed by the ENGINEER to the
satisfaction of the Director, whoe shall decide all questions,
difficulties, and disputes of whatever nature which may arise
under or by reason of this Agreement, the prosecution and
fulfillment of the services thereunder, and the character,
quality, amount and value thereof. The Director's decisions upon
all claims, questions and disputes shall be final, conclusive and
binding upon the parties hereto uniess such determination is
clearly arbitrary or unreasonable. Adjustments of ccmpensation
and time for completion of services thereunder, due to any major
changes 1in the work, which might become necessary or be deemed
desirable as the work progresses, shall be left to the absolute
discretion of the Director. Any review in court shall limited to

whether the Director has abused his or her discretion.

SECTION X — OWNERSHIP OF DOCUMENTS

All notes, correspondence, documents, designs, drawings, cost
estimates, renderings, calculations, specifications, models,
photographs, reports, ‘sﬁrveys, investigations, and any other
documents and copyrights therete for BServices performed or
produced in the performance of this Agreement, whether in paper or
other hard copy medium or in electronic medium, except with
respect to copyrighted standard details and designs owned by the
ENGINEER or owned by a third party and licensed to the ENGINEER
for use and reproducticn, shall become the property of the COUNTY

without restrictions or limitations. However, the COUNTY may
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grant an exclusive license of the copyright to the ENGINEER for
reusing and reproducing copyrighted materials or portions thereof
as aunthorized by the COUNTY Iin advance and in writing. In
addition, the ENGINEER shall not disclqse, release, or make
availabkle any document to any third party without prior written
appreval from COUNTY. The ENGINEER shall ﬁarrant to the COUNTY
that he/she has been granted a license to use and reproduce any
standard details and designs owned by a third party and used or
reprcoduced by the ENGINEER in the performance of this Agreement,
All drawings shall be AutoCAD format in a version acceptable to
the Department, produced by computer in files maintained on disks.
When each individual section of work reguested pursuant to this
Agreement 1s completed and accepted, all of the abové data shall
he delivered to the Director., Nothing contained herein shall be
deemed to exclude any document from Chapter 119 of the Florida

Statutes.

SECTION XI - REUSE OF DOCUMENTS

The ENGINEER may reuse data from other sections of the work
included in this Agreement provided i1rrelevant material 1is
deleted. The Director shall not accept any reused data containing
an excess of irrelevant material, which has no connection with the
applicable portion of the work. The.COUNTY shall not re-use design
documents on other projects not contemplated under this Agreement.
Any such re-use shall be at the COUNTY's sole risk without legal

liability to the ENGINEER,




SECTION XITI - CORRECTIONS TO CONTRACT DOCUMENTS

For any services provided under this agreement, the ENGINEER
shall prepare, without added compensation, all necessary
supplemental documents to correct errors, omissions, and/or
ambiguities which may exist in the plans and Contract Documents
prepared by the ENGINEER including the documents prepared by its
sub~consultants, Compliance with this Article shall not Le
censtrued to relieve the ENGINEER from any liability resulting
from any such errors, omissions, and/or ambiguities in the plans
and Contract Documents and cther documents or Services related
thereto.

The ENGINEER must adhere to the approved budget, and all
changes resulting from design errors and omissions will be
catalogued by the Department of Transportation and Public Works
and will be shared with the members of selection committees for
future projects, In additicn, whenever the total cost to the
Department for design errors and omissions is deemed excessive,
the COUNTY will make claims for reimbursement from the ENGINEER

and its insurance company.

SECTICN XIII - COURT APPEARANCES AND CONFERENCES

Nothing in this Agreement shall obligate the ENGINEER to
prepare for or appear in litigation on behalf of the COUNTY except
in consideration of additicnal compensation. The amount of such
compensation shall be mutually agreed upon and embedied in a
Supplemental Agreement subject to approval by the Board of County

Commissioners, Only upon said approval of a Supplemental
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Agreement, and subsequent receipt of written authorization £rom
the Director, ghall the FENGINEER be ©obligated to Court

appearances,

SECTION XIV — NOTICES

Any notices, reports or other written communications from the
ENGINEER shall be considered delivered when posted by certified
maill or delivered in person to the Director. 2Any notices, reports
or other communications from the COUNTY to the ENGINEER shall be
considered delivered when posted by certified mail to the ENGINEER
at the last address left on file with the COUNTY or delivered in
person to said ENGINEER or the ENGINEER's authorized

representative.

SECTION XV - ABANDONMENT

In the event the COUNTY causes abandonment, cancellation, or
suspension of the projects or parts thereof, the ENGINEER shall be
compensated for all services rendered consistent with the terms of
this Agreement up to the time the ENGINEER receives written
notificaticn of such abandonment, cancellation or suspension.
This compensation shall be determined on the basis of the
percentage of the total services, which have been performed at the
time the ENGINEER receives such notice. In the event partial
payment has been made for professional services not performed, the
ENGIﬁEER shall return such sums te the COUNTY within ten (10) days

after receipt of written notice that such sums are due.

€ éﬂé



SECTION XVI - AUDIT RIGHTS

The COUNTY reserves the right to audit the records of the
ENGINEER related to this Agreement at any time during the
prosecution of the work included herein and for a period of three
(3) years after final payment is made. The ENGINEER agrees to
provide copies of any records necessary to substantiate payment
requests to the COUNTY, including but not limited to audited
financial statements, balance sheets and other financial records.
In the event an audit undertaken pursuant to this section reveals
improper, inadvertent, or mistaken payments to the ENGINEER, the
ENGINEER shall remit such payments to the COUNTY. The COUNTY
shall retain all 1legal and equitable zrights with respect to

racovery of payments.

SECTION XVII - INSPECTOR GENERAL (IG) AND INDEPENDENT PRIVATE
SECTOR INSPECTOR GENERAL (IPSIG):

Bccording to Section 2-1076 of the Code of Miami-Dade County,
Miami-Dade County has established the 0ffice of the Inspector
General (IG) which may, on a random basis, perform audits,
inspections, and reviews of all County/Trust contracts. This
random audit 1s separate and distinct from any other audit by the
County. Teo pay for the functions of the Office of the‘Inspector
General, any and all payments to be made to the
Contractor/Engineer under this contract will be assessed one
quartexr (1/4) of one (1) percent of the total amount of the
payment, to be deducted from each progress payment as the same
becomes due unless, as stated in the Special Conditions, this

Contract is federally or state funded where federal or state law

1
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or regqulations preclude such a charge. The Contractor/Engineer
shall in stating its agreed process be mindful of this assessment,
which will not be separately identified, calculated or adjusted in
the proposal or bid form. The audit cost shall alsc be included in

all change orders and all contract renewals and extensions.

The Miami-Dade Office of Inspector General 1is authorized to
investigate County affairs and empowered to review past, present
and proposed County and Public Health Trust programs, accounts,
records, contracts and transactions. In addition, the Inspector
General has the power to subpoena witnesses, administer oaths,
require the production of witnesses and monitor existing projects

and " programs, Monitoring of an existing project or program may

include a report concerning whether the project is on time, within -

budget and in conformance with plans, specifications and
applicable law. The Inspector General shall have the power to
audit, investigate, monitor, oversee, inspect and review
operaticns, activities, performance and procurement process
including but not limited to project design, bid specifications,
(bid/proposal} submittals, activities of the (Contractor/ Vendor/
Consultant/Engineer), its officers, agents and employees,
lobbyists, County and Public Health Trust staff and elected
officials to ensure compliance with contract specifications and to

detect fraud and corruption.

Upon ten (10) days written notice to the Contractor/Engineer
shall make all requested records and documents available to the
Inspector General for inspection and copying. The Inspector

General shall have the right to inspect and copy all documents and
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records in the (Contractor/Vendor/Consultant/Engineer's)
possession, custody or control which in the Inspector General's
sole judgment, pertain to performance of the contract, including,

but not limited to original estimate files, change order estimate

files, worksheets, proposals and agreements from and  with
successful subcontractors and suppliers, all project-related
correspondence, memoranda, inst£uctions, financial documents,
construction - documents, (bid/preposal) and contract documents,

back-change documents, all documents and records which involve
cash, trade or wvolume discounts, insurance proceeds, rebates, or
dividends received, payroll and personnel records and supporting

documentation for the aforesaid documents and records.

The Contractor/Engineer shall make available at its office at
all reasonable times the records, materials, and other evidence
regarding the acguisition (bid preparation) and performance of
this contract, for examination, audit, or reproduction, until
three (3) years after final payment under this contract or.for any
longer period required by statute or by cother clauses of this

contract, In addition:

L If this contract is completely or partially terminated,
the Contractor/Engineer shall make available records relating to
the work terminated until three (3) years after any resulting

final termination settlement; and

2. The Contractor/Fngineer shall make available records

relating to appeals or to litigation or the settlement of claims
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arising under or relating to this contract until such appeals,

litigation, or claims are finally resolwved.

" The provisions 1in this secticen shall apply to the

(Contractor/Vendor/Consultant/Engineer), its officers, agents,
employees, subcontractors and suppliers. The
{Contractor/Vendor/Consultant/Engineer) shall tncorporate the

provisicns in this section 1n all subcontracts and all other
agreements executed by the (Contractor/Vendor/Consultant/Engineer)

in connection with the performance of this contract.

Nothing in this section shall impair any independent right to
the County to conduct audits or investigative activities. The
provisions of this section are neither intended nor shall they be
construed to impose any 1liability on the Ownerx by the
(Contractor/Vendor/Consultant/Engineer) or third parties.

Excepticon: The above application of one quarter (1/4) of one
percent fee assessment shall not apply to the fcllowing contracts:
(a) IPSIG contracts; (b) contracts for 1legal services; ()
contracts for financial advisory services; (d) auditing contracts;
(e} facility rentals and lease agreements; (f) concessions and
other rental agreements; (g) dinsurance contracts; (h) revenue-
generating contracts; (1) contracts where an IPSIG is assigned at
the time the contract is approved by the Trust; {j) professional
service agreements under $1,000; (k) management agreements; (1)
small  purchase orders as defined in Miami-Dade County

hdministrative Order 3-2; (m) federal, state and local government-

funded grants: and (n) inter~local agreements,
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Nothing centained above shall in any way limit the powers of
the Inspector General to perform audits on all Trust contracts
including, but not limited to, those contracts specifically

exempted above,

Independent Private-Sector Inspector ngeral {IPSIG)

The attention of the Contractor/Engineer is hereby directed to the
reguirements of A0 3-20 and R-516-96; the Owner shall have the
right but not the o¢bligation to retain the services of an
independent private-sector inspector general (IPSIG) who may be
engaged to audit,. investigate, monitor, oversee, inspect and
review the operations, activities and performance of the
Contractor/Engineer and Owner in connection with this_ contract.,
The scope of services performed by an IPSIG may include, but are
not limited to, monitoring and investigating compliance with
Contract Specifications; project costs; and investigating and
preventing corruption and fraud.

The IPSIG may perferm its services at all levels ‘of the
contracting and‘procurement process, including but nct limited to
project design, establishment of bid specifications, bid
submittals, activities of Contractor/Engineer, its officers,
agents and employees, lobbyists, County staff and elected
officials.

Upen (10) ten days written nectice to Contractor/Engineer from
an IPSIE, the Contractor/Engineer shall make all requested records
and documents available to the IPSIG for inspection and copying.
The IPSIG shall have the right to examine all documents and
records in the Contractor’s/Engineer’s possession, custody or

control which, in the IPSIG's sole judgment pertain to performance
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of the Contract, including but not limited to, coriginal estimate

files; change order estimates files; worksheets; preposals and

agreements from and with successful and unsuccessful
Contractor/Engineer and suppliers; all project-related
corregspondence, memoranda, instructions, financial documents,

construction documents, bid and contract documents, back-charge
document; all documents and records which involve cash, trade or
volume discounts, insurance proceeds, rebates, or dividends
received; payroll and  personnel records; and  supporting
documentation for the aforesaild decuments and records,

The provisions in this Section shall apply to the
Contractor/Engineer, its officers, agents and employees. The
Contractor/Engineer shall incorporate the provisions in this
sectlion in all subkcontracts and all other agreements executed by
éhe Contractor/Engineer in cennection with the performance of this
agreement. Nothing in this contract shall impair any independent
right of the County to conduct audit or investigative activities,
The provisions of this Section are neither intended nor shall they
be construed to impose any liability on the County by the

Contractor/Engineer or third parties.

SECTION XVIII - SUB-CONTRACTING

The ENGINEER shall not subecontract, assign or transfer any
work under this Agreement without the written éonsent of the
Director. When applicable and upon receipt of such consent in
writing, the ENGINEER shall cause the names of the firms
responsible for the major portions of each separate specialty of

the work to be inserted in the pertinent documents or data.
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Iin addition, and as applicable, the ENGINEER agrees to
comply with the Miami~Dade COUNTY Ordinance 01-103 and
Implementing Order 3-32 regarding the BSmall Business Enterprise
(SBE) program, The established SBE participation measure is 28%.

A. Sub~consultant (s)
The Sub-consultant{s) authorized to perform professional services

assoclated with this Agreement are:

SECTION XIX - WARRANTY

The ENGINEER warrants that the services furnished to the
COUNTY under this Agreement shall conform to the qguality
expected of and usually provided by the profession iﬁ the State
of Florida applicable tc the design, inspection and construction
of Department of Transportation and Public Works projects
including roadway and bridge structures.

The Engineer warrants that no companies or persons,‘other
than bona fide employees working solely for the ENGINEER or the
COUNTY authorized sub-consultants, have been retained or
employed to solicit or secure this Agreement or have been paid
or guaranteed payment of any fees, commissions, percentage fees,
gifts or any other considerations contingent upon or resulting
from the award or making of this Agreement. The ENGINEER also
warrants that no COUNTY persconnel, whether full-time or part-
time employees, have or shall be retained or employed iﬁ any
capacity, by  the ENGINEER or the COUNTY approved sub-—

consultants, to accomplish the work contemplated under the terms
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of this Agreement. For breach or violation of this warranty, the
Director shall have the right to annul this Agreement without

liability.

SECTION XX - TERMINATION OF AGREEMENT AND SANCTIONS FOR

CONTRACTUAL VIOLATIONS

It 1s expressiy understood and agreed that the COUNTY may
terminate this Agreement, in total or in part, without cause or
penalty, by thirty (3C) days prior notification in writing from
the Director; in which event the COUNTY's sole obligation to the
ENGINEER shall be payment in accordance with Sections V and VI,
for those units or sections of the work previously authorized.
Such payment shall be determined on the basis of the hours or the
percentage of the total work performed by the ENGINEER up to the
time of terminaticn. In the event partial payment has been made
for professional services not performed, the ENGINEER shall return
such sums to the COUNTY within ten (10) days after receipt of
written notice that saild sums are due. Upon termination, the
COUNTY may, without penalty or other obligations tc the ENGINEER,
elect to employ others to perform the services.

Proposal and contract documents shall provide that,
notwithstanding any other penalties for firms that have
discriminated in violatlon of Article VII of Chapter 11A of the
Code, the County may terminate the contract or reguire the
termination or cancellation of the sub-consultant contract. In
addition, a wviolation by a respondent or sub-consultant to the

regpondent, or fallure to comply with the Administrative Order
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(A,0.) 3-3% may result in the impositicon of one or more of the

sanctions listed in the A.O,

SECTION XTI - DURATION OF AGREEMENT

This Agreement shall remain in full force and effect for a
period of three (3) years after its date of execution or until
completion of all project phases, whichever occurs last, unless
terminated by mutual consent of the parties hereto or as provided

in other Sections of this agreement.

SECTION XXII - DEFAULT

In the event the ENGINEER fails to comply with the provisions
of this Agreement, the Director may declare the ENGINEER in
default by thirty (30) days prior written notification. In such
event, the ENGINEER shall only be compensated for any professicnal
services completed as of the date written notice of default is
gserved. In the event partial payment has been made for incomplete
professional services, the ENGINEER shall return such sums to the
COUNTY within ten (10) days after receipt of written notice that
said sums are due. The ENGINEER shall not he compensated for
professional services, which have been performed but not completed
by the time the Director declares a default. In the event the
COUNTY prevails in litigation to enforce or defend the provisions
of this or any other Section of this Agreement, the COUNTY shall
be compensated by the ENGINEER for reasonaﬁle atterney's fees and

court costs,




Scrutinized Companies - By executing this Agreement through
a duly authorized representative, the ENGINEER certifies that the
CONSULTANT is - -not on the Scrutinized Companies with Activities in
Sudan List or the Scrutinized Companies with Activities in the
Iran Petroleum Energy Sector List, as those terms are used and
defined 1in sections 287.135 and 215.473 of the TFlerida
Statutes. The County shall have the right to terminate this
Agreement for default 1if the ENGINEER is found to have submitted a
false certification or to have been, or is subsequently during the
term of the Agreement, placed on the Scrutinized Companies for
Activities in Sudan TList or the Scrutinized Cémpanies with

Activities in the Iran Petroleum Energy Sector List.

SECTION XXIII - INDEMNIFICATION AND INSURANCE

The Engineer shall indemnify and hold harmless the County and its
officers, employees, agents and instrumentalities from any and all
liability, lcsses or damages, including attorneys’ fees and costs
of defense, which the County or its officers, employees, agents or
instrumentalities may incur as a result of claims, demands, suits,
causes of actions or proceedings of any kind or nature arising out
of, relating to or resulting from the performance of this
Agreement by the Engineer or 1its employees, agents, servants,
partners principals or subcontractors. The Engineer shall pay all
claims and losses in connection therewith and shall investigate
and defend all claims, suits or actions of any kind or nature in
the name of the County, where applicable, including appellate
proceedings, and shall pay all costs, Judgments, and attorney’s

fees which may issue thereon. The Engineer expressly understands
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and agrees that any. insurance protectioﬁ required by this
Agreement or otherwise provided by the Engineer shall in no way
limit the responsibility to indemnify, keep and save harmless and
defend the County or its officers, employees, agents and

instrumentalities as herein provided.

The Engineer shall furnish to the Department of Transportation and
Public Works, 111 NW lst Street, 15th floor, Miami, Florida 33128,
Certificate{s) cof Insurance which indicate that insurance coverage

has been obtained which meets the requirements as outlined below:

A, Worker’s Compensation Insurance for all employees of the

Engineer as required by Florida Statute 440,

B. Commercial General Tiability Insurance on a comprehensive
basis, in an amount not less than $1,000,000 combined single limit
- per occurrence for bodily injury and property damage. Miami-Dade
County must be shown as an additional insured with respect to this

coverage.

C. Automobile Liability Insurance covering all owned, non-owned
and hired wvehicles used in connection with the work, in an amount
not less than 81,000,000 combined single limit per occurrence for

bodily injury and property damage.

D. Professional Liability Insurance in an amount not less than

51,000,000 per claim.
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All insurance policies required above shall be issued by companies
authorized to do business under the laws of the State of Florida,

with the feollowing qualifications:

The company must be rated no less than “A-" as to management, and
no less than “Class VII” as to financial strength by A.M. Best
Company, Oldwick, New Jersey, or its equivalent, subject to the
approval of the County Risk Management Division.
or

The company must hold a valid Florida Certificate of Authority as
shown in the latest “List of All Insurance Companies Authorized oL
Approved to Do Business in Florida” issued by the State of Florida

Department of Financial Services.

CERTIFICATE HCLDER MUST READ: MIAMI-DADE COUNTY
111 NW 1st STREET
SUITE 2340
MIAMI, FL 33128

SECTION XXIV — TRUTH IN NEGOTIATION CERTIFICATICON OF WAGE RATES

In accordance with Florida Statute 287.055,5(a) the ENGINEER
hereby certifies and warrants that wage rates and other factual
unit costs, as submitted in support of the compensation provided
in Sections V and_VI are accurate, complete and current as of the
date of this Agreement. It is further agreed that said
compensation shall be adjusted to exclude any significant costs
where the COUNTY shall determine that the price of services was
increased due to inaccurate, incomplete cor unclear wage rates or

other factual unit costs. All such compensation adjustments shall
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be made within one (1)} year from the date of final billing or

acceptance of the work by the COUNTY, whichever is later.

SECTION XXV - ORDINANCES

The FENGINEER agrees to abide and be governed by all
Applicable Laws. Applicable Laws shall mean, whether singuiar or
plural, ' all federal, state, county and local étatus, codes,
laws, rules, regulations, ordinances, orders and standards
applicable to the Agreement, any other such law hereafter
enacted, and any rules adopted pursuant therete, as all such
laws and rules may be amended from time to time. The ENGINEER
agrees to abide and be governed by Dade County ordinances which
may have a bearing on the work contemplated hereunder, including
but not necessarily limited to: Ordinance No.72-82 (Conflict of
Tnterest), Ordinance No. 77-~13 (Financial Disclosure), Ordinance
No. B82-37 (Affirmative Action Plan), Ordinance No. 90-133
{Disclosure of Ownership, Collective Bargaining Agreement, and
Employee Wages, Health Care Benefits, Race, National Origin and
Gender), Ordinance Wo. 281-142 (Family Leave) as amended by
Ordinance No. 92-91, Superseded by Ordinance No. 93-118 (Family
Leave  Act), Ordinance No. 92-15 (Drug-Free Workplace),
Resclution No., R-1045-93 (Affirmative Action Plan Furtherance
and Compliance}, Ordinance No. 94-73 (Value-Analysis and Life
Cycle Costing) and Resolution No. R 385-95 (policy prohibiting
contracts with firms vwviclating the A.D.A. and other laws
prohibiting discrimination on the Dbasis of disability),
Ordinance No. 95-178 (Entity must submit Delinquent or Currentlf

due Fees or Taxes Affidavit), Ordinance No. 97-35 (policy of
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Fair Subcontracting Practices), Ordinance No. 98-30 (County
Contractoré Employment and Procurement Practices), Ordinance No.
97-104 (Listing of BSubcontractors and Suppliers on County
Contracts), Ordinance No, 97-172 (Ordinance amending Section 2-
10.4 requiring certain agreements for Professional Architectural
and Engineering Services to include Value Analysis as part of
the base scope of services), Ordinance No. 97-215 (Establishing
the Office of the Inspector General), Resolution No, R-1006-97
(Approving A.0. No.3-24 for Responsible Wages and Benefits in
accordance with Ordinance No. 90-143), Resolution No. R-1206-97,
Ordinance No. 98-106 (Cone of Silence), Resolution No. R-516-%¢
and Administrative Order 3-20 (Independent Private Sector
Inspector General (IPSIG) Services), which are incorborated
herein by reference, as if fully set forth herein, in connection
with the ENGINEER's cbligations hereunder,

The ENGINEER shall comply with the procedures contained in
the FALSE CLAIMS Ordinance Miami Dade County Code Article XV
Section 21-255 through 21-266; prohibiting presentation,
maintenance, or prosecution of false or fraudulent claims
against Miami-Dade County; requiring forfeiture of any claim
containing false or fraudulent allegations or statements;
imposing penalties for submission of false or fraudulent claims;
providing both county and private enforcement.

The ENGINEER shall comply with the financial disclosure
requirements of Ordinance No. 77-13 by having on file or filing
within thirty (30) days of the execution of this Agreement one of
the folilowing with the Miami-Dade County Elections Department,

P.0. Box 521550, Miami, Florida 33152-1550:
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1. A source of income statement.
2. A current certified financial statement,

3. A copy of the ENGINEER's current Federal Income Tax

Return.

SECTION XXVI - VALUE ANALYSIS

County Administrative 0Order 3-26 (A0} establishes the
threshold and guidelines for performing Value Analysis/Engineering
(VA/E) studies on Miami-Dade County consfruction contracts, The
AO states that a formal VA/E study 1is not mandated for those
projects whose construction cost estimate is .below the Five
Million Decllar ($5,000.000.00) threshold. The A0 further states
that principles and obﬂectives of a VA/E study may be utilized for
such proijects in an informal manner, Therefore, with respect to
this reguirement, VA/E review may be conducted on an informal
basis by County staff or an independent consultant under contragt
to the County and supervised by.the Project Manager. The ENGINEER

shall participate in these.reviews pursuant te this Agreement.

SECTION XXVII ~ AFFIRMATIVE ACTION

The ENGINEER's Affirmative Action Plan submitted pursuant to
Ordinance 82-37and County Code 2-8,1.,5 as approved by the Internal
Services Department and any update thereof, are hexreby
incorporated as contractual obligations of the ENGINEER to Miami-
Dade County thereunder. The ENGINEER shall undertake and perform

the affirmative acticns specified herein, The Director may

AT
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declare the ENGINEER in default of this agreement for failure of

the ENGINEER to comply with the requirements of this paragraph.

SECTION XXVIII -~ UTILIZATIOMN REPCRT (UR)

Pursuant to Implementing Order 3-32 Community Business
Enterprise (CBE-A&E) Program and Administrative Order 3-39
Stanaard Process for Construction of Capital Improvements,
Acquisition of Professional Services, Construction Contracting,
Change Orders and Reporting, the ENGINEER 1is required to file
utilization reports (UR) with the Miami-Dade County contracting
department monthly, unless designated otherwise. URs are reguired
to accompany every invoice. The UR should indicate the amount of
contract monies received and paid to the ENGINEER, including
payments to Sub-consultanti{s) (if applicéble). The UR format can
be found at http://www.miamidade.gov/business/library/forms/ae-ur-
form.pd£f. Invoices shall not be considered wvalid without said

form.

SECTION XXIX- PROMPT PAYMENT

The ENGINEERS’s attention is directed to Miami-Dade County
Section 2-8.1.4, providing for expedited payments *to small
businesses by county agencies and the Public Health Trust;
creating dispute resolution procedures for payment of county and
Public Health Trust obligations; and requiring the ENGINEER to
issue prompt payments, and have the same dispute resolution
procedures as the COUNTY, for all small business subcontractors,

Failure of the BENGINEER to issue prompt ‘payment to small
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businesses, or Lo adhere to its dispute resolution procedures, may
be cause for suspension, termination, and debarment, in accordance
with the terms of the county contract or Public Health Trust

contract and debarment procedures of the COUNTY.

SECTION XXX~ PERFORMANCE EVALUATION

Performance evaluations of the services rendered under this
Agreement shall be performed by the Department and shall be
utilized by the COUNTY as evaluation criteria for future

solicitations.

SECTION XXXTI -~ ETHICS

"pursuant to Sec. 2-11,1(y} of the Code of Miami-Dade
County, the Ethics Commission has jurisdiction over contractofs
and vendors. The EZNGINEER must provide the Ethics Commission
with a written report regarding its compliance with any
restrictions contained in the advisory opinion i1ssued by tHe
Ethiecs Commission to the ENGINEER, sub-consultants or teams
members within ninety days of the issuance of each work order.
The reports must Dbe submitted to , Executive Director,
Commission on Ethics and Public Trust, 1% West Flagler Street,

Suite 820, Miami, FL 33130."




SECTION XMXII ENTIRETY OF AGREEMENT

This writing embodies the entire agreement and understanding
between the parties hereto, and there are no other agreements and
understandings, oral or written with reference to the subject
matter hereof that are not merged herein and superseded hereby.

No alteration, change, or modification of the terms of this
Agreement shall be wvalid unless made in writing, signed bj both
parties hereto, and approved by the Board of County Commissioners.

This Agreement, regardless of where executed, shall be
governed by and construed according to the laws of the State of

Florida, and venue shall be in Miami-Dade County, Florida.




IN WITNESS WHEREQF the parties hereto have executed these

presents this day of

ATTEST:

HARVEY RUVIN,
CLERK OF THE BOARD

By:

20 .

MIAMI-DADE COUNTYI, FLORIDA
BY ITS BOARD OF
COUNTY COMMISSIONERS

By: 7/%/%4

By:

Carlos A. Gimenez
County Mayor

Ruby L. Ile

N aldo Gonzalez / Vice President

(Md-’m

STATE OF
COUNTY OF )

E SEAL)

SEAL

/aWa re )\Cb \\\

Asgistant Secretary

(
“t
\lﬁghe foregoing instrument was ackncwléﬁ@éd‘ﬁefore me this
of (i@mh[ ,
%gwl esxdent and

7 as Secreta.ry, of

M%%p , on behalf of the
corporation he/They 1s/are personally known to me or

has/hasn’ t/have/haven’t produced identification and did/did not

take an' @L—/
Vi
_ ioa (on

L1329

q ‘g’“ S, Notary Publi Stata of Florida

1 Jessica Carden

; "% 3 My Commisslon FF 13
i u_rn.°§ Explres 07/27/2016-F

Notary Publlc
Serial Number

Approved as to form
and legal sufficiency.

Assistant County Attorney
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EXHIBIT “A”

Requirements for Phase Development and Submittals
. Master Plan and 30% Phase

Typical Section(s)

Roadway Alignment (s)

Connections to Adjacent Roadways

Prepare and Conduct Public Meeting

Preliminary Opinion of Probable Construction Cost
Traffic Analysis (as required)

Cover sheet

Back of Sidewalk Profiles

Typical Section(s) :

Plan and Profiles (Proposed horizontal road layout to
include existing topography & utilities, R/W, geometry,
survey reference points; Vertical layout to include
existing and proposed PGL & utilities)

. Cross Sections (existing and proposed)
. Coordination with applicable jurisdictional permitting
agencies

. Value Engineering (Applies for projects > $5,000,000)

60% Phase

. Substantial completion of items submitted at 30%.

’ General Notes (edited)

. Plan and Profile (Drainage structures and Exfiltration
Trench)

Drainage Report (final)

Drainage Structures Sheets (showing utilities)

Summary of Pay Items _

Plateau Intersections — Major streets

Minor Intersecting street profiles

Special Profiles

Pavement markings & signing and notes(without complete
tabulation of quantities)

. Lighting plans {(Pole and conduit layout, pole data,
gschematic wiring diagram, FPL service points, details,
notes and report) (without complete tabulation of

quantities)

’ Tree Removal/Relocation plan (without details) (as required)

. Submittal to applicable jurisdictional agencies for review
and approval/permits

. Opinion of Probable Construction Cost

90% Phase

. Substantial conmpletion of items submitted at 60%,

» Miscellaneous details and tabulation cof guantities (roadway,
drainage, lighting, marking and signage, landscaping, etec.)

. Maintenance of traffic/Phasing plans (typical sections and
notes)

» Opinion of Probable Construction Cost
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100% Phase

Complete design to reflect the review comments from the 90%
phase
Opinion of Probable Construction Cost

Project Final Submittal Requirements

Final design to reflect the review comments from the 100%
submittal

One set of half size (117x17") mylar originals (4 mil thick)
w/ signed coversheet

CAD Files

Computation Books

Drainage Report {signed and sealed)

Lighting Report {signed and sealed)

Final Opinion of Probable Construction Cost

Four half size sets (117x17”) of plans (signed and sealed)
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CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DDIYYYY)
12/13/2016

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER, THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW, THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE I1SSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT:

If the certiflcate holder Is an ADDITIONAL INSURED, the policy(les) must be endorsed.

[f SUBROGATION 15 WAIVED, subject to

tha terms and conditions of the pellcy, certaln policies may requlire an endorsement A statement on this certlflcate does not confer rlghts to the
certiflcaté holder In lleu of such endorsement(s). .

PRODUCER 'jgﬁ'é'?“ Janice Boiton
S}g‘_“é“gggggy | FHONE, oy 717-761-4600, Ext. 3031 FAX i 717-761-8150
Camp Hill PA 17001-0900 EMAL <. Email: JBolton@GunnMowery.com
INSURER(S) AFFORDING COVERAGE NALG #
insurer A :PA Manufacturers' Assoc Ins Co. 12262
INSURED 6895 nsurer B ;PA Manufacturers Indemnity Co. 41424

Gannett Fleming, Inc. INSURER C :
P.C. Box 87100 —
Harrisburg, PA 17106-7100 *
INSURERE !
INSURERF ¢

COVERAGES

CERTIFICATE NUMBER; 995844544

REVISION NUMBER:

THIS 18 TC CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN |SSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESGRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUGED BY PAID CLAIMS,

INSR
LTR

[RODL{SUBK

POLICY EFF | POLIGY EXP

TYPE OF INSURANCE INSD | WVD POLICY NUMBER (MMIDDIYYYY] | (MM/DDIYYYY) LIMITS
B COMMERCIAL GENERAL LIABILITY Y Y | 3016012907 3B4A 21112018 2/1/2017 EACH OCG ENCE 0000
A X | 3018012007384B 2112018 | 212017 [EAiorToaenoe $1.000,800
CLAIMS-MADE GCCUR : PREMISES (Ea oceurranes) | $1,000,200
X | Contractusl Llab MED EXP {Any one person) $10,000
| PERSONAL & ADY INJURY _§ $1,000,000
| OEN'L AGGREGATE len' APPLIES PER: GENERAL AGGREGATE $2,000,000
FoLICY - JECT D LOC PRODUCTS - COMPIOP AGG | §2,000,000
OTHER: 5
A | AUTOMDBILE LIABILITY Y | Y |1518012007384 21/2018 2111207 _{_a acWGLE HMIT™ 154 000,000
X | ANY AUTO BOPILY INJURY (Perparson) | $
QI:ILTE!)&NED - Egigogx;?) HODILY INJURY {Par accldent) | §
v - (8] DAMAGE
X _| HIRED AUTOS AUTOS Penaanaaly $
X [COMP. §1,000 | X |COLL, $1,000 .
UMBRELLA LIAB OCCUR EACH OCCURRENCE 5
EXCESS LIAB CLAIMS-MADE AGGREGATE §
DED | | RETENTION § $
B [WORKERS COMPENSATION Y |2016012807384A 2/1/2016 2/1/2017 % | E R ik
A |AND EMPLOYERS' LIABILITY YiN 2016G129073848 2/1/2016 2127
ANY PROPRIETOR/PARTNER/EXECUTIVE E.L. EACH ACCIDENT $1,000,000*
OFFICERMEMBER EXCLUDED? NiA
{Mandatory In NH) E.L DISEASE - EA EMPLOYEE| $1,000,000*
\f yas, describa under
DESCRIPTION OF OPERATIONS balow E.L. DISEASE - POLICY LIMIT | $1,000,000*

DESCRIPTION OF OPERATIGNS / LOCATIONS / VEHICLES {ACORD 101, Additional Remarks Schedule, may ba attached If more space |e regulrod)

¥Effective 02/01/2016 Limit $500,000.
©1008-0 Project No.

E15-PWAM-11;

Effective 03/29/2016 limit increased to &1,000,000.
Deslgn Services for Roadway Improvemente.
as Additilonal Insureds for General Liability policy as per written contract:
Department of Transportation and Public Works,

The following are considered
Miaml-Dade County and the

[VI-Miami]

CERTIFIGATE HOLDER

CANCELLATION 90

MIAMI-DADE COUNTY
111 NW 18T STREET

SUITE 2340

MIAMI FL 33128

SHOULD ANY OF THE ABOVE DESCRIBED POLIGIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLIGY PROVISIONS.

AUTHORIZED REPRESENTATIVE

dﬁﬂ%i& Ew .

o

ACORD 28 (2014/01}

© 1988-2014 ACORD CORPORATION. All rights reserved.

The ACORD name and logo are reglstered marks of ACORD
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/ﬂ ® DATE (MM/DDIYYYY)
ACORD CERTIFICATE OF LIABILITY INSURANCE 6/1/2017 12/13/2016

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER, THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW, THIS CERTIFICATE OF INSURANGE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

JMPORTANT: If the certlficate holder Is an ADDITIONAL INSURED, the pollcy{les) must have ADDITIONAL INSURED provislons or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and condltions of the pollcy, certain policles may require an endorsement. A statement on
thls ¢ertlficate does not confer rights to the certiflcate holder In lleu of such eridorsement(s).

PRODUCER Tookton Companies gentacy
444 W, 47th Street, Suite 300 PHONE FAX
Kansas City MO 64112-1906 7 [ 86,
(816) 960-9000 ADDRESS:
INSURER(S) AFFORDING COVERAGE NaIC #
msurer A: Lexington Insurance Company 19437
INSURED
GANNETT FLEMING, INC. INSURERH
1361922 PO BOX 67100 INSURER € ¢
HARRISBURG PA 17106-7100 INSURER D ;
INSURERE :
INSURERF :
COVERAGES -+ CERTIFICATE NUMBER: 14419504 REVISION NUMBER:  XXXXXXX

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONIDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS,

ADOLSUBR] POLICY EF 5
nen TYFE OF INSURANGE sp | wvp POLIGY NUMBER {EMDONYY) | (MIDDNYYY) LTS
COMMERCIAL GENERAL LIABILITY NOT APPLICABLE ) aﬁ];g‘E?gpéﬁ%E 3 XX_X}GQ(X
cLamsMaDE || occur , | PREMISES (B8 oceurence) {8 JOUTKXXX
|| MEDEXP (Any one person) | § X XXX XXX
B PEREONAL 2 ADVINGURY | 8 JOOOXXX
| GEN'L AGGREGATE LIMIT APFLIES PER: GENERAL AGGREGATE [19.9.9.9,9.0,¢.4
POLICY EE&- l:‘ Loc PRODUCTS ~COMPIOP AGG | 5 O XXX
OTHER: §
COMBINED SINGLE LIMIT
| AUYOMOBILE LIABILITY NOT APPLICABLE B “gmd 5 LIt [ 000004
ANY AUTO : BODILY INJURY (Perperson) {5 X HHNAXX
QWNED SCHEDULED
|| ATos omy Ao BODILY INJURY (Per eccldent) § W XN XX
HIRED NON-OWNED PROPERTY DAWIAGE 5 XXXNKXX
AUTOS ONLY AUTOS ONLY | {Per actident)
E3,¢.¢.6.8.0.6.¢
UMBRELLA1IAR QCCUR | NOT APPLICABLE EACH OCCURRENCE 18 XXX
EXCESS LIAB CLAMS-MADE AGGREGATE 130,060,004
pep | { eerenmons $ XXXXKXXK
WORKERS COMFENSATION LR anv-
AND EMPLOYERS' LIASILITY —_— HOCARPLICADLE EANE I
ANY PROPRIETOR/PARTHER/EXECUTIVE 3 E4 FACH ACCIDENT [.6¢.9.0.6.0,0.4
GFFICERIMEMBER EXCALDEDR D NI
{Mandstory in NH) E1 DISEASE -EAENPLOYEE 5 X A A Aouhot.
\f yes, desoribe under
DESCRIPTION OF OPERATIONS below EL DISEASE- POLICY UaT | 3 OO0
A | PROFESSIONAL N N 020720848 67172016 6/172617 $10.000.060 PER CLATM; -
LIABILITY ] 510,000,600 AGGREGATE

DESCRIPTION GF OPERATIONS f LOCATIONS J VEHICLES [ACORD 1M, Addigdnnal Remarks Sthednle, may be attached If more space Is yeguined)
18080 Project Mo, ELS-PWWM-11; Design Services for Roadway Improvements [VT-Mzaini}

CERTIFICATE HOLDER CANCELLATION

;444[ A‘lbggd[ 04 SHOULD ANY OF THE ABDVE DESCRIBED POLIGIES BE CANCELLED

A DUINTY BEFDRE
111 NW?QTDET%%ET THE ENPIRATIDN DATE THERECF, NOTICE Wil BE DEUVERED M

g ; AGCCORDANCE WITH THE PDLICY PROVISIONS.
SUITE 2340
WVIAMI FL 331;8 — —
[. ﬁ;@ M Aol

© 4988015 ACORD CORPORATION. Al righls reserved,
ACORD 25 {2016/03) The ACORD name and loge ane regisiered marks of ACORD
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Miami-Dade County
Internal Services Depariment
Procurement Management Division
Affirmation of Vendor Affidavits

In accordance with Ordinance 07-143 amending Secfion 2-8,1 of the Code of Miami-Dade County, effective June 1, 2008, vendors are required to

complete a new Vendor Registration Package, including a Uniform Affidavit Packet (Vendor Affidavits Form), before being awarded a new contract.

The undersigned affirms that the Vender Affidavits Form submitted with the Vendor Registration Package is cutrent, complete and accurate for each
. affidavi listed below. :

Federal Employer
Contract No. : E15-PWWM-11 Identification Number (FEIN); 25-1613691

Contract Title: Design Services for Roagway Improvements to NW 25 Street from NW 117 Avenue lo NW 87 Avenue

Affidavits and Legislation/ Goveming Body

1. | Miami-Dade County Ownership Disclosure 6. | Miami-Dade County Vendor Obligation fo County
Sae. 2-8.1 of the County Code Saction 2-8.1 of tha County Code
2. { Miami-Dade County Employment Disclosure 7. | Miami-Dade County Code of Business Ethics
Counly Ordinance No. 80-133, amending Seclion 2.8-1(d)(2) of the County Code Aiicle 1, Section 2-8.1()) and 2-11{b){1) of the Coundy Cada lhrouigh (6) and (9) of the
' Counly Cods and Counly Ordinance No 60-1 amending Secfion 2-11.1(c} of the Counly Cofe
3. | Miami-Dade County 'Empioymentﬂrug-free Workplace 8. | Miami-Dade County Family Leave
Ceriification : Arlicle V of Chapler 11 of the County Code
Section 2-8.1.2(b) f the County Code
4. | Miami-Dade County Disability Nen-Discrimination 8. | Miami-Dade County Living Wage
Anllcls 1, Section 2-8.1.5 Resolulion R182-00 amending Section 2-8.9 of the County Code
R-385-95
5. | Miami-Dade County Debarment Disclosure 1. | Miami-Dade County Domestic Leave and Reporting
Section 10.38 of the Caunty Code Atticle 8, Section 11A-60 11A-67 of the Couniy Cotds
Naldo Gonzalez Viee Presldent W/@
Printed Name of Afflant Printed Title of Affiant Signature of Affiafit”
Gannett Fleming, Inc. 1262016
Nama of Firm Date
7300 NW 19 St, Suite 701 Florida 33126
‘ Address of Flrm State Zlp Code

Notary Publie Information

Notary Public ~ State of Flotlda County of Miaml -Dade

Subscribed and swori to (o gffirmed) before me this 5th day of, December 20 16

by  Naldo Gonzalez He or she is personally known to me < or hes produced identification ]
Type of Identification preduced N/A

F 13H9F

Serial Number

~Dotant Bublia Se

fﬁ’?re of Notary Publi
st (audon j!?,jlzﬂﬂ
Priff or Stamp of Notary Public “xpirktion Date

Page 1 ot 3 ' : 9.

T Notry Publlc 1ats of Flo .
rida
, .‘p d“; Jessica Carden
) ‘g@ ééi My Commisston FF 137197
ornd®  Explras 072712018




Mlami-Dade County

VENDOR AFFIDAVITS FORM
(Uniform County Affidavits)

Internal Services Department (ISD)
Procurement Management Services Division

Vendor Services Section
111 NW 1% Street, Sulte 1300, Mlaml, Florida 33128-1974
Telephaone: 305-375-5773
www.miamidade.gov/procurement

The completion of the Vendor Affidavits Form allows vendors to comply with affidavit
requirements outlined In Sectlon 2-8.1 of the Code of Mlani-Dade Counly. Vendors are
required to have a complete Vendor Reglstration Package on file, including reguired affldavits,
prior to the award of any County contract. It Is the vendor’s responsibility to keep all

FEDERAL EMPLOYER
IDENTIFICATION NUMBER (FEIN)

In order to establish a flle for your firm, you musk enter your
firm's FEIN, This number becomes your “County Vendor
Number”, Please enter your Federal Empioyee Identification
Number (FEIN) or If none, then enter the owner's Soclal
Security Number (55N),

(W FEIN 261613501

NoRrTH AMERICAN INDUSTRY
CLASSIFICATION SYSTEM (NAICS)

The North American Industry Classification System (NAICS)
{s the standard used by the federal statistical agencies In
classifying business establishments for the purpose of
cotlecting, analyzing and publishing statistical data related

to the U.S. business economy.

affidavit Information up to date and accurate by submitting any updates fo the ISD, I-!-] NAICS Code 541330

Procurement Management Services Division, Vendor Services Sectlon.

SECTION 2: VENDOR AFFIDAVITS FORM (pages 5-8)

@annsit Flsming, Inc,

A) Name of Enbity, lndividucl(s), Partners or Corporation B} Dolng Buslness As (If sams as line A, leave blank)

207 Senate Ave Camp Hill FA us Tron

Street Address (P.O. Box Number Is not permitted} City “Stare [U.S.A)) Country Zip Code

1. MIAMI-DADE COUNTY OWNERSHIP DISCLOSURE AFFIDAVIT
{See. 2-8,1 of the Miomi-Dade County Code)

Firms reglstered to do business with Miomi-Dade County, shall require the person contracling or transacting such business with the County to
diselose under oath his or her full legal nome, und business address, Such confract or transaction shall also require the dlsclosure under oath of
the full legal name and business address of all Individuals having any Interest {legal, equitable, benefidial or otherwise) in the contract other
than subcontractors, materiaimen, suppliers, laborers or lenders. Fost office box addresses shall not be accepted hereunder. if the contract or
business transacton Is with a corporation the foregoing information shall be provided for each officer and director and each stockholder
holding, directly or indirectly, five {5) percent or more of the outstanding stock in the corporation. If the confract or business fransaction s with
o porinership, the foregoing Information shall be provided for each partner. If the contract or business 4ransaction Is with o trwst, the foregoing
information shall be provided for the trustee and each beneficlary of the trust, The foregoing disclosure requirements shall not apply to
contracts with publicly-traded corporations, or 1o contracts with the United States or any depuortment or agency thereof, the Stale or any
pollilcal subdivision or agency thereof, or any municipality of this State. Use duplicate puge If needed for addifionsl names.

If no officer, director or stockholder owns (5%) or more of stock, please write *None" below.

PRIMCIPALS
FLUAL LEGAL NAME ' TILE ADDRESS
OWNERS | GHECK BOXES BELOW
GENDER RACE [ ETHNIOTY
[
% = _x
FULL LEGAL NAME WILE s ADDRESS u B & EF=
RNERTR MIF o Ei2E ol i .
| BRI RN {P
E @i R|dw2<<|0
Gannett Fleming Affiliates, Inc 100%] 1105 North Market S¢,, Sulte 1300, Wilminglon, DE 19801

if a percentage of fhe fimm & owned by a publidy traded conpantion or by anather caporation, indiouts below in ihe spaos Oy Cogporafios™,

OTHER CORPORATIONS % or

wa/afann ] r—
| &/



2. MIAMI-DADE COUNTY EMPLOYMENT DISCLOSURE AFFIDAVIT

{County Ordinance No. 90-133, amending Sectlon 2.8-1(d)({2) of the Mlaml-Dade County Code)

The followlng information Is for compllance with all tems In the aforementioned Section:

1.

Doas your flrm have a collectlve bargalning agreement with its employees?

18

Yes Ne x
2. Does your flrm provide paid health care benefils for Its employees? Yos X No
3. Provide a current breakdown {number of persons) in your firm's work force indlcating race, natlonal origin and gender.
NUMBER OF EMPLOYEES
Males Femules
While 1261 413
Black 48 an
Hispanic 52 24
Astan/Pacific Islander 75 27
Nalive American/Alaskan Native 1
Other 16 ]
Total Number of Employees 1458 504 1960 ]
Total Employees
3, MIAMI-DADE COUNTY EMPLOYMENT DRUG-FREE WORKPLACE CERTIFICATION

{Section 2-B.1.2(b) of the Miami- Dade Couniy Code)

All persons and entitles that contract with Miomi-Dade County are required to cerfify that they will malntaln a drog-free workplace
and such persons and entities are required to provide notice to employees and to impose sanctions for drug vlelations occurring in the -
workplace.

In complionce with Ordinance No. 92-15 of the Code of Miaml-Dade County, the above named firm is providing o drug-free
workplace. A written statement to each employee shall inform the employes about:

1. Danger of drug abuse In the workplace

2. The firms’ pollcy of maintaining a drug-free environment at all workplaces

3. Availability of drug counseling, rehabilitafion and employee assistance programs

4. Penales that may be imposed upon employees for drug abuse violations

The firm shall also require an employee to sign a stotement, as a condition of employment that the employee will abide by the terms
of the drug-free workplace policy and notify the employer of any ciminal drog conviciion occurring nio later than five (5) days after
receiving nofice of such conviction and Impose appropriate persorirel aclion against the employee up to and Incleding fermination.
Firms may also comply with the County's Drug Free Worlkploce Cerfificotion where a person or enlity s required o have a drug-free
workploce pollcy by another local, state or federal agency, or melntgins such a policy of its own accord and such policy meets the
intent of this ordinance.

. MIAMI-DADE COUNTY DISABILITY AND NONDISCRIMINATION AFFIDAVIT

{Article 1, Section 2-8.1.5 Resolution R182-00 Amending R-385-25 of the Miami-Dade County Code)

Firms transacing business with Mioml-Dade County shaoll provide an offidavit indlcating complinnoe with all requirements of the
Americans with Disobilities Act {AD.A.J.

I, state that this firm, is in compliance with and agrees to vontinve to comply with, ond assure that any subronirador, or third party
conlracior shall comply with all opplicable requirements of the laws including, but not limited to, those provisions pertaining to
employment, pravidon of programs and services, transportalion, communicafions, access to fadililies, rencvations, and new consiruction.

The Americon with Disabiliies A of 1990 [AD.A.), Peb, L 1071-334, 104 Star 327, 42 U.S.C. Sections 225 and 611 induding
Tiles |, I, 1§, IV ard V.

The Rehobiflitatien Act of 1973, 22 U.5.C. Section 794

The Federal Transit Act, as amended, 49 U.S.C. Sediion 1612

Tha Fair Housing Act as amended, 42 U.5.C. Secion 3601-35631

1. herelby afffrm thof { om e complionoe with the below secfions:
Section 2-10.4{4){n} of He Code of Miomi-Dade Countly {Ondinonpe No. 82-37), whith reguires that oll propedy Boensed architedurol,
englresting, londsoope anddtectera), and 1ond swrveyors hove on offimotive acien plon on file with Miomi-Dade Cownty.

Sedfion 2-8.1.5 of the Code of Mimmi-Dode Cowaly, which requines that firms that hove onpuod gross revenses in excess of five (5)
roiflion delias hove an cffioootive adion plan and preceement policy on file with Miowi-Dade County. Fioms fhot hove o Boord of
D¥reciors thot are representaiive of the populolion make-wp of the moticn moy be exemgpt.

@HJ2DF 200 4 fPoge B
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5. MIAMI-DADE COUNTY DEBARMENT DISCLOSURE AFFIDAVIT
{Sectlon 10,38 of the Miami-Dade County Code)

Flrms wishing to do buslness with Mlami-Dade County must certify that [ts eontractors, subcontractors, officers, prlncipuls, stockholders,
or affillates are not debarred by the County before submitting o bid.

I, conflrm that none of this flims ogents, offlcers, princlpals, sfockholders, subcontractors ar their affillates are debarred by Miami-
Dade County,

6. MIAMI-DADE COUNTY VENDOR OBLIGATION TO COUNTY AFFIDAVIT
{Section 2-8.1 of the Mlami-Dade County Code)

Firms wishing to transdct business with Miami-Dade County must certify that all delinquerﬁ and currently due fees, taxes and parking
tickets have been puld and no Individual or enflty In arrears in any payment under a cantract, promissary note or other document with
the County shall be allowed to recelve any new business,

I, conflrm that all delinquent and currenily due fees or taxes including, but not Himlted to, real and persenal property taxes, convention
and tourist development taxes, viility toxes, and Local Business Tax Receipt collected in the nermal course by the Miaml-Dade County
Tax Collector and County Issued parklng fickets for vehlcles registered In the name of the above firm, have been pald.

7. MIAMI-DADE COUNTY CODE OF BUS!NESS ETHICS AFFIDAVIT
{Article 1, Section 2-8.1(i) and 2-11(b)(1) of the Miami-Dade County Code through (6) and (?} of the County Code und Counly Ordmcmce No
00-1 amending Section 2-11.1(c) of the County Code)

Firms wishing o transact buslness with Miami-Dade County rnijsi ceriify that it hos adopted a Code that complies with the requirements
of Sectlon 2-8.1 of the County Code. The Code of Business Ethics shall apply to all business that the contractor does with the County
and shall, ot a minlmum; require the contractor to comply with all applicable governmental rules and regulations.

I confirm that his firm has adopted a Code of business ethics which complies with the requiremenis of Sections 2-8,1 of the County
Code, and that such code of buslness ethics shall dpply to oll business that this firm does with the County and sholl, at a minimum,
require the contractor to comply with all applicable govermmental rules and regulations.

8. MIAMI-DADE COUNTY FAMILY LEAVE AFFIDAVIT
{Article V of Chapter 11, of the Miemi-Dade County Code)

Firms contracting business with Miomi-Dade County, which have more than fifty {50) employees for each working day during each of
twenty {20) or more work weeks in the current or preceding calendar year, are required to certify that they provide family leave 1o
thelr employees.

Firms with less than the number of employees indicated above are exempt from this requirement, but must ndlcate by letter {signed
by an authorized agent) that it does not have the minimum rumber of employees required by the County Code.

[ confirm that i applicable, this firm complies with Article V of Chapter 11 of the County Code, which requires that firms contraciing
business with Miomi-Dade Counly which have more than fifiy [50) employees for each working doy during each of twenty {20) or
more work weeks in the current or preceding calendar year are required to cerlify that they provide family leave fo thelr employees.

%. MIAMI-DADE COUNTY LIVING WAGE AFFIDAVIT
(Section 2-8.9 of the Miami-Dade County Codg)

All applicable contractors entering Into a contract with the County shall agres o pay the prevailing living wage reguired by this
seclion of the County Code.

1 confirm that if applicable, this firm complles with Secfion 2-8.9 of the County Code, which requires that all applicable employers
entering a contract with Miami-Dode Cownty shall poy the prevaliing living wage reguired by the sediion of the County Code.

10. MIANI-DADE COUNTY DOMESTIC LEAVE AND REPORTING AFRDAVIT
[Astide 8, Sectlon 11A-60 - 11A-67 of the Miomi-Daode County Code)

Firms wishing to transod business with Mioni-Dade County must cerfify that it is in complicnoe with the Domestic Leave Ordlingnce.
| confiivie thut if oppliosble, this firm complies with the Domesfic Leave Ordinaros, This ordinanoe applies o employers that have, in

the regulor cowrse of business, fifty {50} or more empleyess worlding in Mioml-Dode Counsty for ecdh worldng doy during the convent
or preceding oolendar year.
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AFFIRMATION

l, belng duly sworn, do attest under penalty of perjury that the entlty is In compllance with all requirements oullined in these Miaml-Dade
County Vendor Affidavits,

I alse attest that | wili comply with and keep current all statements sworn to in the above afffdavits and reglstraflon application. | will notify the
Mlaml-Dade County, Yendor Servlces Section Immedtately i any of the statements atiested hereto are no longer valld.

Wb’é December §, 2016

{Signature ofAFftant) {Date)

Naldo Gonzalez

Printad Name of Afflant and Title

NOTARY PUBLIC INFORMATION

Notary Public —
Stote of:  Florlda Miaml-Dade

State Counfy of

SUBSCRIBED AND SWORN TO (or affirmed) before me iiis (} ™ day of rﬂ/{@@mbﬂ/ 20 /1 g’g :

by  Naldo Gonzajez He or she is personally known to me  [H] Or has produced identificafion [

Type of Iden#ﬁ fom Produced NiA

= [3HT7

Srgnnhjre of Nofcry Public (Serial Number)
7@50% 0% T
Print or Stamp of Nokary Public Expirbtion Dale Notary Public Seal

' {When applicabla)

Notary Publlc State of Florida
s dJdesslca Carden

Explres 07/27/2018
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MIAMI-DADE COUNTY - INTERNAL SERVICES DEPARTMENT (ISD)
ISD FORM NO. 9 — Tair Snbcontracting Policies
(Section 2-8.8 of the Miami-Dade County Code)

FAIR SUBCONTRACTING PRACTICES

In compliance with Section 2-8.8 of the Miami-Dade County Code, the Proposer submits the following
detailed statement of its policies and procedures for awarding subcontracts:

Gannett Fleming, Inc. maintains an ISO certified quality management system governing the award of
subcontracts wherein Gannett Fleming carefully evaluates potential subcontractors during the project pursuit
and execution stages. The process involves three phases — subcontractor selection, subcontractor quality
verification (pre and post deliverables), and subcontractor post-assignment review.

Prior to the subcontractor selection process, Gannett Fleming establishes project-specific selection criteria.
During the selection process, Gannett Fleming evaluates criteria which include: previous good experience;
DBE qualifications; known expertise; proximity of subcontractor’s resources to client, site or other important
location; and client recommendation. When evaluating a subcontractor’s performance, Gannett Fleming
considers the following criteria: technical quality; timeliness, cost effectiveness; dependability/reliability;
cooperation; communication; and performance. If available, Gannett Fleming will compare a subcontractor's
qualifications and previous performance against said criteria.

1 hereby certify that the foregoing information is true, correct and complete.

Signature of Authorized Representative: "/’%4/%

Title: // de ﬂl’fﬂmf Date: /2/;7 20/ e
Proposer’s Name: GU’)N# ‘{/’&’Y?II’L‘\ ,;V, f///ﬂém éﬂ%[&?;’

é o 1D Form No, 9 - 01-31-12
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